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SECTION A: - LETTER OF INVITATION 
 

To _______________________________                                 _______________[date] 

 

[Name and address of Consultant) 

 

Dear Sir, 
 

RE: CONSULTANCY SERVICES FOR FEASIBILITY STUDY, ENVIRONMENTAL 

AND SOCIAL IMPACT STUDY, PRELIMINARY AND DETAILED ENGINEERING 

DESIGN FOR KERICHO BYPASS 

 

The Kenya National Highways Authority invites proposals to provide the following 

consulting services: 
 

Consultancy Services for Feasilibility study, Environmental and Social Impact study, 

Preliminary and Detailed Engineering Design for Kericho Bypass 
  

More details on the services are provided in the attached Request for Proposal. 
 

The RFP includes the following documents: 

 

 Section      A – Letter of Invitation  

 Section      B – Information to Consultants 

 Section      C – Technical Proposal – Standard Forms 

 Section      D – Financial Proposal – Standard Forms 

 Section      E – Terms of Reference 

 Section      F – Standard Forms of Contract  

 List of Appendices 
 

The following are mandatory and MUST be submitted together with the proposal: - 
 

1. The following are preliminary requirements that must be submitted together with the 

proposal  

a) Copy of certificate of incorporation.  

b) Copy of recent CR 12 Form (Issued within the last 6 Months from Tender 

Opening Date)  

c) Copy of valid Tax Compliance Certificate  

d) Copy of Proof of Registration with the Engineers Board of Kenya (EBK) as an 

Engineering Consulting Firm.  

 

e) Duly filled Confidential Business Questionnaire. 

 

f)  Duly filled and signed Schedule N Declaration Form for Bankrupt or Insolvent 

and Debarment. 
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g) Duly filled and signed Schedule M form on Anti-Corruption Declaration, 

Commitment and Pledge Form 

 
h) Copies of certificates and testimonial of the proposed key staff.  

i) Curriculum vitae (CVs) of the proposed key staff duly signed by the proposed 

individual.  

 

j) Letters of availability for the assignment signed by the proposed key staff.  

k) Details of Current work load.  

l) Current Sworn Affidavit on Litigation History.  

m) Client satisfaction on previous and current assignments. Evidence of having 

successfully carried out design/design review and construction supervision of a 

road as a firm.  

n) The tender has been duly signed by the person lawfully authorised to do so 

through the power of attorney. 

o) The required number of copies of the tender have been submitted. 

p) The tender is valid for the period required. 

q) All pages of the bid document must be sequentially serialized.  

 

NOTE:    

ü Firms or entities in a Joint Venture, Association or Sub Consultancy 

MUST individually meet items (a), (b), (c)  (d) (e) (f) and  (g) of the 

preliminary requirements and attach a duly signed and registered 

agreement. 

ü Certificates/Licenses may be verified from or with the Issuing Authorities 

or Agencies. 

ü To enhance Equity each bidder may apply for both bids under this 

Tender Notice, but can only be awarded a Maximum of One (1 No.) bid 

that shall be favourable to the Employer. 

 

2. Due to the COVID outbreak there will be NO pre- tender site visits and Bidders are 

advised to forward any questions or clarifications to the following email: dhpd@ 

kenha.co.ke and procurement@kenha.co.ke. Any Addendum / Clarification thus issued 

shall be part of the bidding documents.  

3. The Consultant will be selected under Quality-and Cost-Based Selection (QCBS) and 

procedures described in the RFP, in accordance with the Public Procurement and Asset 

Disposal Act, 2015 and The Public Procurement and Asset Disposal Regulations, 2020 

5. The RFP document may be obtained free of charge from the Kenya National Highways 

website – www.kenha.co.ke or the PPI Portal – www.tenders.go.ke.  
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6. The proposal shall be enclosed in plain sealed envelopes marked with tender name and 

reference number and deposited in the Tender Box at Kenya National Highways Authority 

Headquarters, 2
nd

  Floor Block C, Barabara Plaza, Off Mazao Road, Jomo Kenyatta 

International Airport and/or to be addressed to the:  

 

Deputy Director, Supply Chain Management 

Kenya National Highways Authority, 

Barabara Plaza, Jomo Kenyatta International Airport (JKIA), Off Mazao Road, 

P.O. Box 49712 – 00100 

NAIROBI, KENYA 

 

so as to be received on or before Thursday, 10
th

 September 2020 at 11:00am  

 

7. Opening of the Proposals will take place immediately thereafter at the KeNHA Offices, 

2
nd

 Floor Boardroom, Block C, Barabara Plaza, in the presence of 

Tenderers/Representatives who wish to attend; or as may be advised, due to the prevailing 

COVID-19 situation.  

8. Please note that bulky tenders which do not fit in the Tender Box shall be delivered to the 

Supply Chain Management office at Barabara Plaza, Block C, 2nd Floor, Jomo Kenyatta 

International Airport (JKIA), Off Airport South Road, along Mazao Road.  

 

9. All interested bidders are required to continually check the Kenya National Highways 

Authority website: www.kenha.co.ke for any tender addendums or clarifications that may 

arise before the submission date.  

 

 

 

Deputy Director (Supply Chain Management) 

For: Director General 



SECTION B: INFORMATION TO CONSULTANTS 

   

   

1.   Introduction 1.1 

 

 

 

1.2 

 

 

 

 

 

1.3 

 

 

 

 

 

 

 

 

 

 

1.4 

 

 

 

1.5 

 

 

 

 

1.6 

 

 

1.7 

 

 

1.8 

The Client named in Appendix “A” will select a firm among those 

invited to submit a proposal, in accordance with the method of selection 

detailed under this section.   

 

The consultants are invited to submit a Technical Proposal and a 

Financial Proposal, or a Technical Proposal only, as specified in 

Appendix “A” for consulting services required for the assignment named 

in the said Appendix. The proposal will be the basis for Contract 

negotiations and ultimately for a signed Contract with the selected firm. 

 

The consultants must familiarize themselves with local conditions and 

take them into account in preparing their proposals.  To obtain first hand 

information on the assignment and on the local conditions, consultants 

are encouraged to liaise with the Client regarding any information that 

they may require before submitting a proposal and to attend a pre-

proposal conference where applicable. Consultants should contact the 

officials named in Appendix “A” to arrange for any visit or to obtain 

additional information on the pre-proposal conference.  Consultants 

should ensure that these officials are advised of the visit in adequate time 

to allow them to make appropriate arrangements. 

 

The Client will provide the inputs specified in Appendix “A”, assist the 

firm in obtaining licenses and permits needed to carry out the services 

and make available relevant project data and reports. 

 

Please note that (i) the costs of preparing the proposal and of negotiating 

the Contract, including any visit to the Client are not reimbursable as a 

direct cost of the assignment; and (ii) the Client is not bound to accept 

any of the proposals submitted. 

 

The Client’s Employees, Committee members, Board Members and their 

relatives (spouses and children) are not eligible to participate. 

 

The price to be charged for the tender document shall not exceed Kshs. 

1000/= 

 

The Client shall allow the tenderer to review the tender document free of 

charge before purchase.  

.6 

2.  Clarification 

and Amendment 

of RFP 

Document 

 

2.1 Consultants may request a clarification of any of the RFP documents 

only up to seven [7] days before the proposal submission date.  Any 

request for clarification must be sent in writing by paper mail, cable, 

telex, facsimile or electronic mail to the Client’s address indicated in 

Appendix “A”. The Client will respond by cable, telex, facsimile or 

electronic mail to such requests and will send written copies of the 

response (including an explanation of the query but without identifying 

the source of inquiry) to all invited consultants who intend to submit 

proposals. 

 

  2.2 At any time before the submission of proposals, the Client may for any 

reason, whether at his own initiative or in response to a clarification 

requested by an invited firm, amend the RFP.  Any amendment shall be 



Kericho Bypass 

    2 

issued in writing through addenda.  Addenda shall be sent by mail, 

cable, telex or facsimile to all invited consultants and will be binding on 

them.  The Client may at his discretion extend the deadline for the 

submission of proposals. 

 

3.  Preparation of 

Technical 

Proposal  

3.1 The Consultants proposal shall be written in English language. 

 

   

3.2 

 

In preparing the Technical Proposal, consultants are expected to examine 

the documents constituting this RFP in detail.  Material deficiencies in 

providing the information requested may result in rejection of a 

proposal. 

   

3.3 

 

While preparing the Technical Proposal, consultants must give particular 

attention to the following: 

 

(i) If a firm considers that it does not have all the expertise for the 

assignment, it may obtain a full range of expertise by associating 

with individual consultant(s) and/or other firms or entities in a joint 

venture or sub consultancy as appropriate.  Consultants shall not 

associate with the other consultants invited for this assignment.  

Any firms associating in contravention of this requirement shall 

automatically be disqualified. 

 

(ii) For assignments on a staff-time basis, the estimated number of 

professional staff-months is given in Appendix “A”. The proposal 

shall however be based on the number of professional staff- time 

estimated by the firm. 

 

(iii) It is desirable that the majority of the key professional staff 

proposed be permanent employees of the firm or have an extended 

and stable working relationship with it. 

 

(iv) Proposed professional staff must as a minimum, have the 

experience indicated in Appendix “A”, preferably working under 

conditions similar to those prevailing in Kenya. 

 

(v) Alternative professional staff shall not be proposed and only one 

Curriculum Vitae (CV) may be submitted for each position. 

  

 

 

3.4 

 

 

 

 

 

 

 

 

 

 

 

 

 

      

The Technical Proposal shall provide the following information using 

the attached Standard Forms; 

 

(i) A brief description of the firm’s organization and an outline of 

recent experience on assignments of a similar nature.  For each 

assignment the outline should indicate inter alia, the profiles of the 

staff proposed, duration of the assignment, contract amount and 

firm’s involvement. 

 

(ii) Any comments or suggestions on the Terms of Reference, a list of 

services and facilities to be provided by the Client. 

 

(iii) A description of the methodology and work plan for performing the 

assignment. 
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(iv)  The list of the proposed staff team by speciality, the tasks that 

would be assigned to each staff team member and their timing. 

 

(v) CVs recently signed by the proposed professional staff and the 

authorized representative submitting the proposal.  Key information 

should include number of years working for the firm/entity and 

degree of responsibility held in various assignments during the last 

ten (10) years. 

 

(vi) Estimates of the total staff input (professional and support staff 

staff-time) needed to carry out the assignment supported by bar 

chart diagrams showing the time proposed for each professional 

staff team member. 

 

(vii) A detailed description of the proposed methodology, staffing and 

monitoring of training, if Appendix “A” specifies training as a 

major component of the assignment. 

 

 (viii) Any additional information requested in Appendix “A”. 

  3.5 The Technical Proposal shall not include any financial information. 

  

Preparation of 

Financial 

Proposal 

 

3.6 

 

In preparing the Financial Proposal, consultants are expected to take into 

account the requirements and conditions outlined in the RFP documents. 

The Financial Proposal should follow Standard Forms (Section D). It 

lists all costs associated with the assignment including;  

 

(a) remuneration for staff (in the field and at headquarters), and; 

 

(b) reimbursable expenses such as subsistence (per diem, housing), 

transportation (international and local, for mobilization and 

demobilization), services and equipment (vehicles, office 

equipment, furniture, and supplies), office rent, insurance, 

printing of documents, surveys, and training, if it is a major 

component of the assignment. If appropriate these costs should 

be broken down by activity; 

 

  

 

3.7 

 

 

 

The Financial Proposal should clearly identify as a separate amount, the 

local taxes, duties, fees, levies and other charges imposed under the law 

on the consultants, the sub-consultants and their personnel, unless  

Appendix “A” specifies otherwise. 

   

3.8 

 

Consultants shall express the price of their services in Kenya Shillings. 

   

3.9 

 

Commissions and gratuities, if any, paid or to be paid by consultants and 

related to the assignment will be listed in the Financial Proposal 

submission Form. 

   

3.10 

 

The Proposal must remain valid for 60 days after the submission date. 

During this period, the consultant is expected to keep available, at his 

own cost, the professional staff proposed for the assignment. The Client 

will make his best effort to complete negotiations within this period.  If 

the Client wishes to extend the validity period of the proposals, the 

consultants should agree to the extension. 
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4. 

 

Submission, 

Receipt and 

Opening of 

Proposals 

 

4.1 

 

The original proposal (Technical Proposal and, if required, Financial 

Proposal; see para. 1.2) shall be prepared in indelible ink.  It shall 

contain no interlineations or overwriting, except as necessary to correct 

errors made by the firm itself.  Any such corrections must be initialed by 

the persons or person authorised to sign the proposals. 

   

4.2 

 

For each proposal, the consultants shall prepare the number of copies 

indicated in Appendix “A”. Each Technical Proposal and Financial 

Proposal shall be marked “ORIGINAL” or “COPY” as appropriate.  If 

there are any discrepancies between the original and the copies of the 

proposal, the original shall govern. 

   

4.3 

 

The original and all copies of the Technical Proposal shall be placed in a 

sealed envelope clearly marked “TECHNICAL PROPOSAL,” and the 

original and all copies of the Financial Proposal in a sealed envelope 

clearly marked “FINANCIAL PROPOSAL” and warning: “DO NOT 

OPEN WITH THE TECHNICAL PROPOSAL”. Both envelopes 

shall be placed into an outer envelope and sealed. This outer envelope 

shall bear the submission address and other information indicated in 

Appendix “A” and be clearly marked, “DO NOT OPEN, EXCEPT IN 

PRESENCE OF THE OPENING COMMITTEE.” 

 

 

 

 

 

4.4 

 

 

 

 

 

The completed Technical and Financial Proposals must be delivered at 

the submission address on or before the time and date stated in Appendix 

“A”.  Any proposal received after the closing time for submission of 

proposals shall be returned to the respective consultant unopened. 

  4.5 After the deadline for submission of proposals, the Technical Proposal 

shall be opened immediately by the opening committee.  The Financial 

Proposal shall remain sealed and deposited with a responsible officer of 

the Client’s department upto the time for public opening of financial 

proposals. 

 

5 

 

Proposal 

Evaluation 

General 

 

 

5.1 

 

From the time the bids are opened to the time the Contract is awarded, if 

any consultant wishes to contact the Client on any matter related to his 

proposal, he should do so in writing at the address indicated in Appendix 

“A”. Any effort by the firm to influence the Client in the proposal 

evaluation, proposal comparison or Contract award decisions may result 

in the rejection of the consultant’s proposal. 

   

5.2 

 

Evaluators of Technical Proposals shall have no access to the Financial 

Proposals until the technical evaluation is concluded. 

  

Evaluation of 

Technical 

Proposals 

 

5.3 

 

The evaluation committee appointed by the Client shall evaluate the 

proposals on the basis of their responsiveness to the Terms of Reference, 

applying the evaluation criteria as follows:-  

                                                                                           

                                                                               Points 

(i) Firm’s specific experience and organisation 10 

(ii) Comments on Terms of Reference  5 

(iii) Methodology Proposed Key Deliverables andWorkplan 25 

(iv) Transfer of Knowledge    5 

(v) Participation of Nationals    5 

(vi) Qualification and experience of proposed key staff 50 
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                         Total Points                     100 
 

Each responsive proposal will be given a technical score (St). A proposal 

shall be rejected at this stage if it does not respond to important aspects 

of the Terms of Reference or if it fails to achieve the minimum technical 

score indicated in Appendix “A”. 

 

  

Public Opening 

and Evaluation 

of Financial 

Proposals 

 

5.4 

 

After Technical Proposal evaluation, the Client shall notify those 

consultants whose proposals did not meet the minimum qualifying mark 

or were considered non-responsive to the RFP and Terms of Reference, 

indicating that their Financial Proposals will be returned after 

completing the selection process. The Client shall simultaneously notify 

the consultants who have secured the minimum qualifying mark, 

indicating the date and time set for opening the Financial Proposals and 

stating that the opening ceremony is open to those consultants who 

choose to attend. The opening date shall not be sooner than seven (7) 

days after the notification date. The notification may be sent by 

registered letter, cable, telex, facsimile or electronic mail. 

   

5.5 

 

The Financial Proposals shall be opened publicly in the presence of the 

consultants’ representatives who choose to attend.   

   

5.6 

 

The name of the consultant, the technical scores and the proposed prices 

shall be read aloud and recorded when the Financial Proposals are 

opened.  The Client shall prepare minutes of the public opening. 

   

5.7 

 

The evaluation committee will determine whether the financial proposals 

are complete (i.e. Whether the consultant has costed all the items of the 

corresponding Technical Proposal and correct any computational errors.  

The cost of any unpriced items shall be assumed to be included in other 

costs in the proposal.  In all cases, the total price of the Financial 

Proposal as submitted shall prevail. 

   

5.8 

 

While comparing proposal prices between local and foreign firms 

participating in a selection process in financial evaluation of Proposals, 

firms incorporated in Kenya where indigenous Kenyans own 51% or 

more of the share capital shall be allowed a 10% preferential bias in 

proposal prices.  However, there shall be no such preference in the 

technical evaluation of the tenders.  Proof of local incorporation and 

citizenship shall be required before the provisions of this sub-clause are 

applied.  Details of such proof shall be attached by the Consultant in the 

financial proposal. 

   

5.9 

 

The formulae for determining the Financial Score (Sf) shall, unless an 

alternative formulae is indicated in Appendix “A”, be as follows:- 

Sf = 100 x FM/F  

where Sf is the financial score;  

Fm is the lowest priced financial proposal and 

F is the price of the proposal under consideration. 

Proposals will be ranked according to their combined technical (St) and 

financial (Sf) scores using the weights (T=the weight given to the 

Technical Proposal: P = the weight given to the Financial Proposal; T + 

p = I) indicated in the Appendix.  

The combined technical and financial score, S, is calculated as follows: - 
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S = St x T % + Sf x P %. The firm achieving the highest combined 

technical and financial score will be invited for negotiations. 

 

 

 

 

 

 

 

 

 

 

 

 

 

6. 

 

 

 

 

 

 

 

 

 

 

 

 

Negotiations 

5.10 

 

 

5.11 

 

 

5.12 

 

 

5.13 

 

 

6.1 

The tender evaluation committee shall evaluate the tender within 30days 

from the date of opening of the tender. 

 

Contract price variations shall not be allowed for contracts not exceeding 

one year (12 months) 

 

Where contract price variation is allowed, the variation shall not exceed 

10% of the original contract price. 

 

Price variation requests shall be processed by the Client within 30 days 

of receiving the request. 

 

Negotiations will be held at the same address as “address to send 

information to the Client” indicated in Appendix “A”.  The aim is to 

reach agreement on all points and sign a contract. 

   

6.2 

 

Negotiations will include a discussion of the Technical Proposal, the 

proposed methodology (work plan), staffing and any suggestions made 

by the firm to improve the Terms of Reference. The Client and firm will 

then work out final Terms of Reference, staffing and bar charts 

indicating activities, staff periods in the field and in the head office, 

staff-months, logistics and reporting. The agreed work plan and final 

Terms of Reference will then be incorporated in the “Description of 

Services” and form part of the Contract. Special attention will be paid to 

getting the most the firm can offer within the available budget and to 

clearly defining the inputs required from the Client to ensure satisfactory 

implementation of the assignment. 

   

6.3 

 

Unless there are exceptional reasons, the financial negotiations will not 

involve the remuneration rates for staff (no breakdown of fees). 

   

6.4 

 

Having selected the firm on the basis of, among other things, an 

evaluation of proposed key professional staff, the Client expects to 

negotiate a contract on the basis of the experts named in the proposal.  

Before contract negotiations, the Client will require assurances that the 

experts will be actually available.  The Client will not consider 

substitutions during contract negotiations unless both parties agree that 

undue delay in the selection process makes such substitution 

unavoidable or that such changes are critical to meet the objectives of 

the assignment.  If this is not the case and if it is established that key 

staff were offered in the proposal without confirming their availability, 

the firm may be disqualified. 

 

  6.5 

 

The negotiations will conclude with a review of the draft form of the 

Contract.  To complete negotiations the Client and the selected firm will 

initial the agreed Contract. If negotiations fail, the Client will invite the 

firm whose proposal received the second highest score to negotiate a 

contract. 

 

 

 

7. 

 

 

Award of 

6.6 

 

7.1 

The Client shall appoint a team for the purpose of negotiations. 

 

The Contract will be awarded following negotiations. After negotiations 
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Contract are completed, the Client will promptly notify other consultants on the 

shortlist that they were unsuccessful and return the Financial Proposals 

of those consultants who did not pass the technical evaluation. 

   

7.2 

 

The selected firm is expected to commence the assignment on the date 

and at the location specified in Appendix “A”. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

8. 

 

 

 

 

 

9. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Confidentiality 

 

 

 

 

 

Corrupt or  

Fraudulent 

Practices 

7.3 

 

 

 

7.4 

 

 

7.5 

 

 

 

7.6 

 

 

 

 

 

 

 

 

8.1 

 

 

 

 

 

9.1 

 

 

 

 

 

9.2 

The parties to the contract shall have it signed within 30 days from the 

date of notification of contract award unless there is an administrative 

review request. 

 

The Client may at any time terminate procurement proceedings before 

contract award and shall not be liable to any person for the termination 

 

The Client shall give prompt notice of the termination to the tenderers 

and on request give its reasons for termination within 14 days of 

receiving the request from any tenderer. 

 

To qualify for contract awards, the tenderer shall have the following: 

(a) Neccesary qualifications, capability experience, services, 

equipment and facilities to provide what is being procured. 

(b) Legal capacity to enter into a contract for procurement. 

(c) Shall not be insolvent, in recievership, bankrupt or in the process 

of being wound up and is not the subject of legal proceeedings 

relating to the foregoing. 

(d) Shall not be debarred from participating in public procurement. 

 

Information relating to evaluation of proposals and recommendations 

concerning awards shall not be disclosed to the consultants who 

submitted the proposals or to other persons not officially concerned with 

the process, until the winning firm has been notified that it has been 

awarded the Contract. 

 

The Client requires that the Consultant observes the highest standard of 

ethics during the selection and award of the consultancy contract and 

also during the performance of the assignment. The tenderer shall sign a 

declaration that he has not and will not be involved in corrupt or 

fraudulent practices. 

 

The Client will reject a proposal for award if it determines that the 

consultant recommended for award has engaged in corrupt or fraudulent 

practices in competing for the contract in question. 

 

  9.3 Further, a Consultant who is found to have indulged in corrupt or 

fraudulent practices risks being debarred from participating in public 

procurement in Kenya. 

 

 

 

 



                                  APPENDIX òAó 
 
 

 

 

 

 

 

Reference 

Clause 

The following information for procurement of consultancy services and selection of 

consultants shall complement or amend the provisions of the information to consultants, 

wherever there is a conflict between the provisions of the information to consultants and 

provisions of the appendix, the provisions of the appendix herein shall prevail over those 

of the information to consultants. 

 

1.1 & 

2.1    

 

The name of the Client is:   

Director General, 

Kenya National Highways Authority, 

Barabara Plaza, Block A & C, Jomo Kenyatta International Airport (JKIA), 

Off Airport South Road, along Mazao Road 

P. O. Box 49712-00100, 

NAIROBI, KENYA 
 

 

1.2 & 

   

 

Technical and Financial Proposals are requested: Yes  
 

The name, objectives, and description of the assignment are:  

Consultancy Services for Preliminary and Detailed Engineering Design of 
Dualing of Kericho Bypass to carry out economic feasibility study, preliminary and 

detailed engineering design of the optimum alignment and identify the most 

economically justified geometric and pavement design solution. 

 

1.3 

 

 

A pre-proposal conference will be held: No 

 

 

The name(s), address(es) and telephone numbers of the Client’s official (s) are: 

 

Director (Highway Planning & Design                

Kenya National Highways Authority KeNHA     

P.O. Box 49712   

NAIROBI     

Tel: (+254) 20 495 4103 Fax:(254) 20 271 5483   

Email: dhpd@kenha.co.ke 

 

1.4 

 

The Client will provide the following inputs subject to availability, at a nominal fee to be 

indicated at the time of tendering: 

 

i). Sample Standard Drawings 

ii). Historical 60-point traffic census data for the road network in the area of the 

works 
 

The client shall also give assistance to facilitate the timely granting of the Consultant and 

his personnel of: 

i). Unobstructed access to all sites and locations involved in carrying out the 

services 

ii). Necessary Visas and customs clearance for entry and exits 

 

3.3 

 

 

ii) Notwithstanding the provisions of clause 3.3(ii) and 3.4(vi) of the instructions to 

consultants, The client has determined that the key professional staff -months 

mailto:dhpd@kenha.co.ke
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required for the assignment shall be as per the schedule below: 

 

 

 Professional Staff Months 

a)        Project Director 4 

b)        Highways Engineer 8 

c)        Materials Engineer 8 

d)        Structural/Drainage Engineer 8 

e)        Surveyor 14 

f)         Environmentalist  5 

 

The duration required to complete the assignment is:  18 (Eigthteen) months. 

iii) The consultant must provide written commitment from the proposed key 

personell on their availabillity for the assignment. 

iv) The minimum required experience in years of proposed professional staff and 

the points assigned to each is as shown hereunder:- 

                 Years          Points 

 

a) Project Director: BSc (Civil Eng.)   15  7 

b) Highways Engineer: BSc (Civil Eng.)  15  7 

c) Materials Engineer: BSc (Civil Eng.)  12  6 

d) Structural/Drainage Engineer: BSc (Civil Eng.) 12  6 

e) Surveyor: BSc (Survey & Photogrammetry)              12  6 

f) Environmentalist: BSc or BA and must  

have undertaken Environmental Studies on  

roads projects,                          8  4 

g) Senior Materials Technologist                                     6                       3 

h) Assistant Highway Engineer: BSc (Civil Eng.)  4  3 

i) Assistant Materials Engineer: BSc (Civil Eng.)  4  3 

j) Asst Structural/Drainage Engineer: BSc(Civil Eng)  4  2 

k) Assistant Surveyor : BSc (Survey & Photogrametry)  3  2 

l) Assistant Environmentalist BSc or BA               1  1 

 

Total    50 

 

The client may conduct a one on one interview with the proposed key personell to 

determine suitability prior to award of contract. 

 

 

 

 

 

 

3.4 

 

 

 

 

3.5 

 

NB:  

The client expects the consultant to undertake due deligence on theproposeddesign 

project including site appreaction in order to include in his/her price any other 

required support staff to undertake this project activities and achieve its overall 

objective 

 

i) Training of Two (2 No.) Client’s Engineers is a specific component of this 

assignment: YES 

ii) Group training of Client’s Engineers is is a specific component of this 

assignment: YES 

The Consultant MUST demonstrate that they carried out previous Design; Design review 

and supervision assignments successfully and delivered on time to the satisfaction of the 
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3.6  

client. 

 

(c) PC sum for NEMA license. To be expended with authority from the client. 

 

3.7 

 

 

 

 

 

 

3.8 

 

Provision for Geotechnical investigation of any proposed structures arising from the 

study not limited to river bridges should be adequately provided for in the Consultants 

financial proposal. This include investigation on interchange locations amongst other 

locations which would require such detailed investigations.  

The consultant is expected to provide a minimum of Kshs 10,000,000.( Ten Million) for 

undertaking geotechnical investigations 

 

Taxes:  

 

The Consultant shall be liable to pay all taxes, duties and levies including VAT 

in accordance with the laws of Kenya and the Client shall not reimburse any 

amount paid in this context. 

 

3.9 

 

The proposals must remain valid for 120 days 

 

4.2 

 

Consultants must submit 1 (One) original and 3 (Three) additional copies of each 

proposal. 

 

4.3 

 

The proposal submission address is: 

 

Director General, 

Kenya National Highways Authority, 

Barabara Plaza, Block A & C, Jomo Kenyatta International Airport (JKIA), 

Off Airport South Road, along Mazao Road 

P. O. Box 49712-00100, 

NAIROBI, KENYA 
 

The outer envelope shall also be clearly marked: 

“CONSULTANCY SERVICES FOR FEASIBILITY STUDY,ENVIRONMENTAL 

AND SOCIAL IMPACT STUDY, PRELIMINARY AND DETAILED ENGINEERING 

DESIGN OF KERICHO BY-PASS  
 TENDER No KeNHA/2331/ 2020 

 

4.4 

 

Proposals must be submitted no later than the following date and time:  

 

Thursday, 10
th

 September 2020, 11:00 am (Local Time) 
 

 

 

5.3 The minimum technical score required to pass is 75% 

 

5.9 

 

 

 

 

Alternative formulae for determining the financial scores is the following: None 

 

Weightings: T = 0.8  F = 0.2 

6.1 

 

 

 

 

 

The address to send information to the Client is: 

 

Director General, 

Kenya National Highways Authority, 

Barabara Plaza, Block A & C, Jomo Kenyatta International Airport (JKIA), 

Off Airport South Road, along Mazao Road 
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7.1 

 

9.1 

P. O. Box 49712-00100, 

NAIROBI, KENYA 
 

Commencement of Assignment:  Fourteen days after order to commence 

 

In pursuance of this policy, the Client:  

 

(i) Defines, for purposes of this provision, the terms set forth below as follows: 

 

(a) “corrupt practice” means the offering, giving, receiving or 

 soliciting of anything of value to influence the action of a public official in the 

procurement process or in contract execution: and  

 

(b) “fraudulent practice” means a misrepresentation of facts in order 

        to influence a procurement process or the execution of a contract to 

        the detriment of the Client, and includes collusive practice among  

        bidders (prior to or after bid submission) designed to establish bid 

        prices at artificial non-competitive levels and to deprive the Client 

        of the benefits of free and open competition 

 

(ii) Will reject a proposal for award if it determines that the Consultant 

recommended for award has engaged in corrupt or fraudlent practices in 

competing for the contract in question: 
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APPENDIX “B” 

 

 

EVALUATION GRID 

 

METHODOLOGY AND ORGANISATION 

 

Firm’s specific experience and organisation    10 

Comments on Terms of Reference     5 

Methodology Proposed Including Key Deliverables and Work plan 25 

Transfer of Knowledge       5 

Participation of Nationals       5 

Total score for Methodology and Organisation   50 

 

KEY PERSONNEL 

 

1. Project Director (max. 7 points) 

Qualification and Skills     2 

 General professional experience    1 

Specific professional experience    4 

 

2. Highway Design Engineer (max. 7 points) 

Qualification and Skills     2 

 General professional experience    1 

 Specific professional experience    4 

 

3. Materials Engineer (max. 6 points) 

Qualification and Skills     2 

 General professional experience    1 

 Specific professional experience    3 

 

4. Structural/Drainage Engineer (max. 6 points) 

Qualification and Skills     2 

 General professional experience    1 

 Specific professional experience    3 

 

5. Surveyor (max. 6 points) 

Qualification and Skills     2 

 General professional experience    1 

 Specific professional experience    3 

 

6. Environmentalist (max. 4 points) 

Qualification and Skills     1 

 General professional experience    1 

Specific professional experience    2 

 

7. Senior Materials Technologist (max. 3 points) 

Qualification and Skills     1 

 General professional experience    1 

Specific professional experience    1 
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8. Assistant Highway Engineer (max. 3 points) 

Qualification and Skills     1 

 General professional experience    1 

Specific professional experience    1 

 

9. Assistant Materials Engineer (max. 3 points) 

Qualification and Skills     1 

 General professional experience    1 

Specific professional experience    1 

 

10. Assistant Drainage/Structural Engineer (max. 2 points) 

Qualification and Skills     0.5 

 General professional experience    0.5 

Specific professional experience    1 

 

11. Assistant Surveyor (max. 2 points) 

Qualification and Skills     0.5 

 General professional experience    0.5 

Specific professional experience    1 

 

12. Assistant Environmentalist (max. 1 points) 

Qualification and Skills     0.25 

 General professional experience    0.25 

Specific professional experience    0.5 

 

 

Total Score for Key Personnel    50 

 

 



 SECTION C: TECHNICAL PROPOSAL – STANDARD FORMS 

 
These forms shall include; 

 

i. Technical Proposal submission form. 

 

ii. Firm’s Current Workload. 

 

iii. Comments and suggestions of consultants on the Terms of Reference and on data, 

services and facilities to be provided by the Client. 

 

iv. Description of the methodology and work plan for performing the assignment. 

 

v. Team composition and task assignments. 

 

vi. Format of curriculum vitae (CV) for proposed professional staff. 

 

vii. Statement of Availability. 

 

viii. Time schedule for professional personnel. 

 

ix. Activity (work) schedule. 
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(i). TECHNICAL PROPOSAL SUBMISSION FORM 

 

[_______________ Date] 

 

To:______________________ [Name and address of Client) 

 

Ladies/Gentlemen: 

 

We, the undersigned, offer to provide the consulting services for __________________ 

_______________________________ [Title of consulting services] in accordance with your 

Request for Proposal dated ______________________ [Date] and our Proposal.  We are 

hereby submitting our Proposal, which includes this Technical Proposal, [and a Financial 

Proposal sealed under a separate envelope-where applicable]. 

 

We understand you are not bound to accept any Proposal you receive. 

 

We remain, 

 

Yours sincerely, 

 

 

 

 

_______________________________ [Authorized Signature]: 

 

________________________________ [Name and Title of Signatory: 

 

_________________________________ [Name of Firm]: 

 

_________________________________ [Address:] 
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(ii). FIRM’S CURRENT WORKLOAD 

 

 

Using the format below, provide information on each assignment for which your firm either 

individually as a corporate entity or in association, is legally contracted to carry out. 

 
Assignment Name: 

                                                                   

 

Country  

 

 

Location within Country: 

                                                          

 

Professional Staff provided by Your 

 

Firm/Entity(profiles): 

Name of Client: 

 

 

No. of Staff: 

 

 

Address:                                                   

 

 

 

No of Staff-Months; Duration of  

Assignment: 

Start Date (Month/Year): 

 

 

Expected date of Completion Date 

(Month/Year): 

 

Approx. Value of Services  

(Kshs)                 

 

Name of Associated Consultants.  If any: 

 

 

 

No of Months of Professional  

Staff provided by Associated Consultants: 

Name of Senior Staff (Project Director/Coordinator, Team Leader) Involved and Functions Performed: 

 

 

Narrative Description of project: 

 

 

Description of Actual Services Provided by Your Staff: 

 

 

Description of any contractual issues between Client and Consultant (give brief if any) 

 

 

 

 

   Firm’s Name:  ___________________________________ 

 

   Name and title of signatory;________________________ 
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 (iii). FIRM’S REFERENCES 

 

Relevant Services Carried Out in the Last Five Years 

That Best Illustrate Qualifications 

 

Using the format below, provide information on each assignment for which your firm either 

individually as a corporate entity or in association, was legally contracted (include 

attachments of letters from Client awarding the contract and confirming successful 

completion of projects). 

 
Assignment Name: 

                                                                   

 

Country  

 

 

Location within Country: 

                                                          

 

Professional Staff provided by Your 

 

Firm/Entity(profiles): 

Name of Client: 

 

 

No. of Staff: 

 

 

Address:                                                   

 

 

 

No of Staff-Months; Duration of  

Assignment: 

Start Date (Month/Year): 

 

 

Completion Date 

(Month/Year): 

 

Approx. Value of Services (Kshs) 

 

 

Name of Associated Consultants.  If any: 

 

 

 

No of Months of Professional  

Staff provided by Associated Consultants: 

Name of Senior Staff (Project Director/Coordinator, Team Leader) Involved and Functions Performed: 

 

 

Narrative Description of project: 

 

 

Description of Actual Services Provided by Your Staff: 

 

 

 

*Letter of Award: Ref. No..............................................Date:.............................................. 

 

 

*Letter of Completion: Ref. No......................................Date:.............................................. 

 

* Attach Correspondences 

 

   Firm’s Name:  ___________________________________ 

 

   Name and title of signatory;________________________ 
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COMMENTS AND SUGGESTIONS OF CONSULTANTS ON THE TERMS OF 

REFERENCE AND ON DATA, SERVICES AND FACILITIES TO BE PROVIDED 

BY THE CLIENT 

 

 

 

On the Terms of Reference: 

 

1. 

 

2. 

 

3. 

 

4. 

 

5. 

 

 

 

 

 

On the data, services and facilities to be provided by the Client: 

 

1. 

 

2. 

 

3. 

 

4. 

 

5. 
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DESCRIPTION OF THE METHODOLOGY AND WORK PLAN FOR 

PERFORMING THE ASSIGNMENT 

 

 

 

 

(To be inserted by Consultant) 
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 TEAM COMPOSITION AND TASK ASSIGNMENTS 

  

    1.  Technical/Managerial Staff 

 

Name Position Task 

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

      2.    Support Staff 

 

Name Position Task 
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(vi). FORMAT OF CURRICULUM VITAE (CV) FOR PROPOSED 

PROFESSIONAL STAFF 

 

Proposed Position:  _________________________________________________________ 
 

Name of Firm:  _____________________________________________________________ 
 

Name of Staff: ______________________________________________________________ 
 

Profession:  ________________________________________________________________ 
 

Date of Birth:  _____________________________________________________________ 
 

Years with Firm:  ________________________  Nationality:  ______________________ 
 

Membership in Professional Societies:  ______________________________________ 
 

 

Detailed Tasks Assigned:  ___________________________________________________ 
 

 

Key Qualifications: 
 

[Give an outline of staff memberôs experience and training most pertinent to tasks on assignment.  Describe 

degree of responsibility held by staff member on relevant previous assignments and give dates and locations]. 
 

 

Education: 
 

[Summarize college/university and other specialized education of staff member, giving names of schools, dates 

attended and degree[s] obtained.] 
 

 

Employment Record: 
 

[Starting with present position, list in reverse order every employment held. List all positions held by staff 

member since graduation, giving dates, names of employing organizations, titles of positions held, and locations 

of assignments.] 
 

 

Certification: 
 

I, the undersigned, certify that these data correctly describe me, my qualifications, and my 

experience. I hereby confirm my interest and availability to perform the tasks that shall be 

assigned to me in the project and that I have not given my CV and authority to any other firm 

for the same assignment. 
 

__________________________________________________  Date:  ________________ 
[Signature of staff member] 

____________________________________________________________   Date;______________ 

[Signature of authorized representative of the firm] 
 

 

Full name of staff member:  _______________________________________________ 
 

Full name of authorized representative:  ___________________________________ 
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Note: The signatures must be original. Scanned signatures will not be accepted. The 

client may carryout a one-on-one interview with the proposed staff to ascertain the 

details prior to contract award. 

 

STATEMENT OF AVAILABILITY  

 

TENDER NO:   KeNHA/2331/2020 

 

 

CONSULTANCY SERVICES FOR PRELIMINARY AND DETAILED 

ENGINEERING DESIGN OF                                                                

                                                                                                   ROAD 

I, the undersigned, hereby declare that I agree to participate exclusively with the tenderer 

__________        ______              ________ (Name of Tenderer) in the above mentioned 

service tender procedure. I further declare that I am able and willing to work for the period(s) 

foreseen for the position for which my CV has been included. 

 

By making this declaration, I understand that I am not allowed to present myself as a 

candidate to any other tenderer submitting a tender procedure for the above tender. I am fully 

aware that if I do so, I will be excluded from this tender procedure, the tenders may be 

rejected and I may also be subject to exclusion from other tender procedures and contracts 

being undertaken by KeNHA. 

 

Furthermore, should this tender be successful, I am aware that if I am not available at the 

expected start date of my services for reasons other than ill-health or force majeure, I may be 

subject to exclusion from other tender procedures and contracts being undertaken by KeNHA 

and that the notification of award to contract to the tenderer may be rendered null and void. 

 

Name of Key Personnel  

Signature of Key Personnel  

Date  

Signature of Authorised 

representative of the 

Tenderer 
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(vii). TIME SCHEDULE FOR PROFESSIONAL PERSONNEL 

 

       Months (in the Form of a Bar Chart) 

 

Reports Due:    _________ 

Activities Duration:  _________ 

 

     Signature: ________________________ 

     (Authorized representative) 

 

     Full Name: ________________________ 

 

     Title: ______________________________ 

 

Address: ___________________________ 

Name Position Reports Due/ 

Activities 

 

1 

 

2 

 

3 

 

4 

 

5 

 

6 

 

7 

 

8 

Number of 

months 

  

 

 

 

 

 

 

 

 

 

          



Kericho Bypass 

    24 

(viii). ACTIVITY (WORK) SCHEDULE 

 

(a).  Field Investigation and Study Items 

 
                                               [M0, M1, M3 are months from the start of assignment) 

 M1 M2 

 

M3 M4 ….Mn M(n+1

) 

M(n+2

) 

M(n+3

) 
 

Activity (Work) 
        

 

 

        

 

 

        

 

 

        

 

 

        

 

 

(b). Completion and Submission of Reports 

 
Reports Date 

 

 
1.  Inception Report 

 

 
 2 Preliminary Reports 

       

(a) Economic Feasibility study 

report 

(b) Preliminary Design Report 

(c) EIA Report including RAP 

reports  

 

 
3.  Draft Final Reports 

 

 
4.  Final Design Reports 

 

 



SECTION D: FINANCIAL PROPOSAL – STANDARD FORMS 

 
These forms shall include; 

 
i) Financial Proposal submission form. 

 

ii) Summary of costs. 

 

iii) Breakdown of price per activity. 

 

iv) Breakdown of remuneration per activity. 

 

v) Reimbursables per activity. 

 

vi) Miscellaneous expenses. 
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FINANCIAL PROPOSAL SUBMISSION FORMS 

 

 

                                                                     ________________[Date]  

 

To:   ______________________________________ 

    ______________________________________ 

   ______________________________________ 

  [Name and address of Client] 

 

Ladies/Gentlemen: 

 

We, the undersigned, offer to provide the consulting services for (____________) [Title of 

consulting services] in accordance with your Request for Proposal dated 

(__________________) [Date]  and our Proposal.  Our attached Financial Proposal is for the 

sum of (_________________________________________________________________) 

[Amount in words and figures] inclusive of the taxes. 

 

We understand you are not bound to accept any Proposal you receive. 

 

We remain, 

 

Yours sincerely, 

 

 

 

_____________________________[Authorized Signature]: 

 

_____________________[Name and Title of Signatory]: 

 

 _______________________[Name of Firm] 

 

______________________[Address] 
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 (i)  SUMMARY OF COSTS 

 

Costs Currency(ies) Amount(s) Kshs. 

 

Subtotal 

 

PC Sum for NEMA license 

 

% of PC Sum for overheads (..........) give 

percentage here 

 

Add 10% Contingency 

 

Taxes 

 

Total Amount of Financial Proposal 

 

  

 

 

1,000,000.00 

 

..................................... 

 

__________________ 

 

(ii)  BREAKDOWN OF PRICE PER ACTIVITY 

 

 

Activity NO.:  _______________________ 

 

 

            

Description:_________________________ 

Price Component 

 

            Amount(s) 

Remuneration 

 

Reimbursable Expenses 

 

Miscellaneous Expenses 

 

    Subtotal 

 

 

 

 

 

 

 

           _______________________________ 
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(iii) BREAKDOWN OF REMUNERATION PER ACTIVITY 

 

Activity No. _________________________      Activity Name:_______________________ 

 

Names Position Staff –month, 

days or hours as 

appropriate 

Staff months, days 

Remuneration or 

hours Rate as 

appropriate. 

Amount  

 

 

Regular staff 

 

(i) 

(ii) 

 

Consultants 

 

Grand Total 
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 (iv). REIMBURSABLES PER ACTIVITY 

 

Activity No:  ___________________________            Activity 

Name:______________________ 

 

No. Description Unit Quantity Unit Price  Total Amount  

1. 

 

2 

 

3. 

 

4. 

 

 

Air travel 

 

Road travel 

 

Rail travel 

 

Subsistence Allowance 

 

 

Grand Total 

 

Trip 

 

Kms 

 

Kms 

 

Day 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

___________ 

 

 

 (v)  MISCELLANEOUS EXPENSES 

 

Activity No. ____________________________ Activity Name:_______________________ 

 

No. 

 

1. 

 

 

 

2. 

 

3. 

 

4. 

 

 

5. 

 

 

 

6 

Description 

 

Communication costs____ 

_________________________ 

(telephone, telegram, telex) 

 

Drafting, reproduction of reports 

 

Equipment: computers etc. 

 

Aerial photography and mapping 

 

Training of Two (2 No.) Client’s 

Engineers for the entire contract 

period 

 

Allow for Group training of 20 

no. Client’s Engineers 

 

 

Grand Total 

 

Unit Quantity Unit Price Total Amount 

 

 

 

 

 

 

 

 

 

 

 

 

 

___________ 



SECTION E: TERMS OF REFERENCE FOR CONSULTANCY SERVICES 

FOR FEASIBILITY STUDY, ENVIRONMENTAL AND SOCIAL IMPACT 

STUDY, PRELIMINARY AND DETAILED ENGINEERING DESIGN OF 

KERICHO BYPASS 
 
1. STUDY BACKGROUND 
 

1.1 General 
 

The Government of the Republic of Kenya (GoK) has earmarked funds through the 

Development Vote for use in engaging the services of a Consultancy Firm to undertake 

preliminary and detailed engineering design of Kericho Bypass.The Government of 

Kenya, through its implementing agency, the Kenya National Highways Authority 

(KeNHA) shall require the Consultant to render all technical support services relevant to 

this exercise. The detailed description of the consulting services to be performed is 

described in these Terms of Reference (TOR). 
 

The requirements and recommendations of the Kenyan Roads Design Manuals relevant to 

the study form an integral part of these Terms of Reference. However, for circumstances 

where Kenyan Roads Design Manuals do not cover the subject matter, then the consultant 

will be required to apply specification from best practise around the world. 
 

1.2 Selection Criteria 
 

The Consultant shall be selected based on Quality and Cost Based Selection 

Considerations. The selected Consultant should bring together a competent group of 

firms/professionals with sufficient and extensive experience in the following broad 

categories; 

 

a. Traffic Studies for Economic and Social decision considerations,  

b. Materials Investigations,  

c. Engineering Surveying,  

d. Geometric & Pavement Designs (including design of structures),  

e. Tender Documentation of Road Construction Projects, 

f. Environmental and Social Impact Assessment, 

g. Resettlement Action Plan 

h. Road safety assessment/audit 
 

1.3 Project Description 
 

1.3.1 Project Location 

 

The road section is located in Kericho County towards the Western part of Rift Valley 

highlands. The town is located at the T-junction between the Mau Summit-Busia (A12) road 

(formerly B1) and the Kisii-Litein-Kericho (B6) road (formerly C23). The town borders the 

North Westerly outskirts of the Mau national Reserve 

Based on topography, drainage, availability of road corridor, connectivity, safety, 

drainage and other consideration, the following possible alignments towards the North of 

Kericho were determine to provide a corridor for the proposed bypass.  
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Brooke Centre – Kipchimchim – Kaptebeswet (Option 1) 

This road starts at Brooke Centre and traverses in a general Westerly direction up to 

Kipchimchim Centre, North of Kericho town. It then takes a South-Westerly trajectory to 

join the A12 Highway at Kaptebeswet. The route measures 11.2km and has a low-volume 

bituminous road with a 7m carriageway and lined drains along some sections of the road. 

The corridor width varies between approximately 15 to 20 metres throughout the 

alignment. There are no major drainage structures located along the road. Existing traffic 

levels along the road are low and range from small personal vehicles to heavy trucks. A 

considerable number of illegal bumps were also observed along the entire road length. 

Apart from Brookes Centre and Kipchimchim centre, land abutting the road is largely 

underdeveloped with small scale farms noted as taking up most of the land use. The road 

primarily serves to enhance access to the settlements along the area North of Kericho 

town and therefore has a significantly high number of accesses and feeder roads. A 

number of schools were also observed along the road just past Kipchimchim. 

There are power lines along and across the road. There is also the possibility of 

subterranean water lines. The road has one major intersection at Kipchimchim with a 

cross junction for roads leading south to Kericho Town and Northwards to Ainamoi and 

ultimately to join the A12 at Kapsoit. The intersection currently consists of a makeshift 

round about.  

Some sections of the road would require realignment to ensure that the horizontal curves 

support higher vehicle speeds. Significant land acquisition would also be needed to attain 

the necessary corridor for construction of the bypass considering that service lanes might 

be required.  

The Figure 1 below gives an illustration of the possible location for option 1 of the 

proposed bypass at Kericho. 
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Figure 1: Existing alignment option 1 

Brooke Centre - Kipchimchim – Kapsoit (Option 2) 

This option follows the same alignment from Brookes Centre to Kipchimchim Centre but 

it takes a Northerly turn through Ainamoi to join the A12 at Kapsoit. The road also has a 

low volume bituminous pavement and covers a length of approximately 18.4km. The 

road, however, consists of numerous horizontal curves that ultimately result in a general 

curvature that seen the road change from a Northerly direction to North Westerly and 

finally a South Westerly course to join the A12 Highway.  

In addition to Brookes Centre and Kipchimchim, the road passes through Ainamoi Centre 

that has a considerable number of establishments with a road reserve ranging between 15-

25 metres in some sections. Traffic volumes along this road are also relatively low with 

preference by motorists being the A12 Highway.  

The Figure 2 below gives an illustration of the possible location for option 2 of the 

proposed bypass at Kericho. 
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Figure 2: Existing alignment option 2 

 

Based on the observations during reconnaissance, the following recommendations are 

proposed: 

a. That the proposed Kericho bypass traverse through the northern part of the town 

b. The existing alignment starting from Brooke Centre through Kipchimchim to 

Kaptebeswet be considered to form the primary alignment of the bypass to 

minimize land acquisition costs and challenges 

c. Owing to the narrow reserve observed along the existing alignments, additional 

land be acquired to accommodate two-way two-lane carriageway with full access 

control 

d. Consideration be made for service lanes to address the numerous accesses to the 

surrounding establishments and feeder roads 

e. Accesses to ALL government institutions along the proposed bypass be 

considered under the scope of the design study 

f. Realignment of the road at various sections be considered to enhance the 

geometric design for safety and purposes of higher speed. 
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The study for design shall incorporate design for all access roads to Government institutions 

including but not limited to schools, colleges, District headquarters and other Government 

offices. Major loop roads and through townships and bypasses or market centres along the 

road shall also be included. Design of a bypass road for Kericho town shall be mandatory. 
 

The Consultants are advised to visit site, ascertain actual site conditions, assess and 

propose the required intervention and make necessary comments to the TOR before 

submitting their bids. 
 

2.0 STUDY OBJECTIVES 
 

Kericho town is located along the busy Mau Summit-Kisumu - Busia (A12) Highway. 

The highways is characterized by heavy traffic volumes. The result is that traffic snarl-

ups are sometimes observed. However, the traffic along the town section in Kericho has 

been eased by the dualing of the carriageway along the town section. 

The design and construction of the proposed Kericho bypasses is aimed primarily at 

alleviating traffic snarl ups within the town by rerouting through traffic away from the 

CBD area. Construction of the bypasses will also seek to reduce travel times by giving 

motorists an alternative to the 50kph limits imposed on the highway within the town 

sections. Other benefits sought include the enhancement of road safety and safeguarding 

urban roads against heavy truck loading while reducing noise and pollution caused by 

emissions by vehicles in urban centres. 

The study will provide the decision makers in the Government of Kenya, with sufficient 

information to construct the road to all-weather bitumen road. 

 
 

3.0 SCOPE OF WORK 
 

3.1 General 
 

The Consultant shall perform all assignments as detailed in these Terms of Reference 

including but not limited to Economic Feasibility Studies, all Technical Studies, Field 

Investigations and related services. In carrying their work, the Consultant shall co-operate 

fully with the concerned agencies of the Government of Kenya, in particular the Design 

Department of the Kenya National Highways Authority, Ministry of Transport, 

Infrastructure, Housing and Urban Development (MoTIHUD), County and National 

Governments, Ministry of Lands amongst others. The Consultant shall provide the 

necessary support services related to and necessary for the completion of the assignment.  
 

3.2 Description 
 

3.2.1  The study consists of: - 
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Stage 1 – Preliminary Design 

 

a) Review of the existing data on the proposed road project and social and economic 

activities in the project study area and producing an economic feasibility study report; 
 

b) Collection of social, environmental, and physical data that is necessary to assist in the 

design of the project road; 

 

c) Preliminary Materials Investigations for Pavement Design using design standards 

including preliminary costs estimates and implementation schedule; 
 

d) Preliminary Engineering survey and design work for the optimum alignment and 

design standards including preliminary costs estimates and implementation schedule; 
 

e) Carrying out an environmental and social impact assessment study of the project area 

in relation to the proposed project. 
 

Stage 2 – Detailed Engineering Design 

 

After comments and approval of the preliminary design by the Director (Highway 

Planning and Design), the Consultant shall carry out a detailed engineering survey and 

design including engineering cost estimates, materials investigations and tender 

documents for the selected alignment and design standards for the road and any 

town/market roads. 

 

4.0 DETAILED SCOPE OF WORK. 
 

4.1 General 
 

4.1.1 The Consultant shall perform all economic, engineering, financial and 

environmental analyses and related work as described herein to attain the 

objective of the study. 
 

4.1.2 The overall responsibility for administrative and coordination of the study rests 

with the Kenya National Highways Authority. The execution of the study will be 

the direct responsibility of the Design and Construction Department of KeNHA. 
 

4.1.3 In the conduct of his work, the Consultant shall cooperate fully with the Design & 

Construction Department of KeNHA, Ministry of Transport, Infrastructure, 

Housing and Urban Development (MoTIHUD), County and National 

Governments, Ministry of Lands amongst others The Consultant shall be 

responsible for the analysis and interpretation of all data received, and the 

conclusions and recommendations in his report. 
 

4.1.4 As the design progresses, the Consultant shall maintain close liaison with KeNHA 

and shall submit for approval from time to time, according to the work 

programme, draft design proposals for alignment, earthworks, pavement, 
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structures, and other technical aspects of the design prior to proceeding with the 

detailed design drawings. 
 

4.2 STAGE 1:  PRELIMINARY DESIGN 
 

General 
 

Within the scope of the preliminary design, the Consultant shall conduct all topographical 

surveys, hydrological studies, sub-surface soil exploration, material surveys, and other 

field and laboratory investigations that are required for the examination of the proposed 

alignment and the location of suitable construction materials and water, and the 

preliminary engineering design. This shall comprise, inter alia: 
 

a) Topographical surveys, including cross-sections at 50m intervals, plans; 
 

b) Hydrological and hydraulic studies; 
 

c) Material testing, soil investigation, and pavement evaluation, to identify and test the 

appropriate road alignment.  
 

d) Analysis of capacity and structural soundness of existing structures. 
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Climate, Topography, Geology and Vegetation. 

 

4.2.2 The Consultant shall describe the climatic conditions of the study area by 

providing details of: 
 

a) Rainfall (monthly distribution and intensity, including rain days per month); 
 

b) Temperature (minimum, median, and monthly ranges throughout the year); 
 

c) Other climatic features of importance (e.g. wind, erosion, effects of extreme 

temperatures on the selected pavement materials and drainage structures) to 

infrastructure. 
 

4.2.3 The Consultant shall provide a topographical description of the area traversed 

by the road, including the effects of relief on the vertical alignment. 

 

4.2.4 A catalogue of the relevant geological features of the study area including a 

description of the soils and rocks along the road’s alignment and their effect 

and influence on such factors as route location and design shall be compiled 

by the Consultant. The influence of geology and the availability of road 

construction materials and water are to be regarded as of great importance by 

the Consultant. The Consultant shall provide, as far as possible, the 

information on the quantities, quality and potential sources of water required 

for construction purposes. Basic water abstraction requirements as per 

Ministry of Water and NEMA should be adhered to. 

 

4.2.5 A description of the type and density of the vegetation as well as existing and 

potential agricultural land use within the study area, shall be provided by the 

Consultant. 

 

Mapping and Aerial Photography 

 

4.2.6 The Consultant shall carry out aerial photography and mapping covering at 

least a three (3) kilometre strip along any proposed alignment. The mapping 

shall be done at a scale of 1:2500.  The Consultants shall surrender the stereo 

plots and photography to the Client at the end of the contract. From the aerial 

map the consultant will propose different routes and carry out an economic 

appraisal to select the most cost effective solution in terms of construction 

cost, social and long-term economic benefits.  The consultant will then justify 

and recommend the best alignment choice, which, after approval by the 

Employer/Engineer, Detailed Engineering Design will commence. 

 

 Hydrology and Drainage Investigations 

 

4.2.7 The Consultant shall provide a complete description of the hydrological 

features of the area, including: information about soils drainage along the 

alignments, such as sub-soils drain ability, drainage impedance, flooding of 

flat areas, etc., characteristics of required water crossings. 

 

4.2.8 Sufficient information shall be obtained by the Consultant based upon the 

guidelines provided in the Road Design Manuals and Supplemented by other 
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relevant sources of information to justify, and provide the basis for the 

preliminary engineering design of all drainage systems and structures, and for 

preliminary costing purposes. 

 

The Consultant shall be fully responsible for obtaining all the data and 

information necessary for him to carry out hydrological and drainage 

investigations and designs. 

 

 Drainage Structures 

 

4.2.8.1 The Consultant shall provide complete inventory and condition survey of all 

existing structures within the alignment. The information shall include the 

type of structure, whether a bridge, a box culvert, Armco culverts, timber 

bridge or masonry bridge.  

 

4.2.8.2 Sufficient details on the condition survey on the existing drainage structures 

shall be provided; that includes crack width and the distribution, condition of 

bridge bearings and any other structural deterioration.  

 

 The Consultant shall carry out flood estimate to ascertain the capacity of the 

existing structures and advice whether there is need for any replacement. 

 

 The Consultant shall carry out materials test on the existing structures and 

compute durability index that will enable the Client make a decision on 

whether or not to replace the structure with a new one. 

 

 The details required to facilitate the decision making on the existing structures 

shall be submitted at Preliminary design stage.     

 

Traffic Analysis 

 

4.2.9 The Consultant shall determine the type and volume of the existing traffic for 

the road by analyzing all existing statistical data, and by conducting and 

analysing such traffic counts and origin-destination studies as are required to 

determine the nature of the traffic and the present volume of freight and 

passenger movements on the road. Other field investigations shall be 

undertaken by the Consultant as required. 

 

4.2.10 Traffic studies will include: 

(i) existing traffic composition, occupancy and classified volume counts 

 

(ii) origin – destination studies 

 

(iii) Forecasts of annual average daily traffic composed of normal, generated 

and diverted flows, by appropriate vehicle types 

 

(iv) Axle load surveys 

 

Traffic surveys, including axle load survey, shall be done for one week 

duration comprising day counts with at least two night counts (1 on a week 
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day and 1 on a weekend) and each traffic direction recorded separately. Where 

considered appropriate the Consultant shall divide the road into sections, and 

conduct the relevant traffic analyses and studies accordingly. Detailed 

proposals for the traffic surveys shall be submitted beforehand for approval by 

the Director (Highway Planning and Design).  

 

Traffic surveys shall generally be carried out following the guidelines and 

recommendations of the TRL Overseas Road Note 40: A guide to axle load 

surveys and traffic counts for determining traffic loading on pavements, TRL 

Ltd, Crowthorne, Berkshire, UK 2004. and as highlighted below. 

 

The vehicles will be counted for at least 16 hours per day and at least one 24-

hour count on a weekday and another one 24-hour count on a weekend. 

 

Traffic Counts for less than 24 hours will be grossed up to 24 hour values in 

the same proportion as the 24-hour/16-hour traffic split on those days when 

full 24-hour counts were taken. 

 

Axle load surveys will be carried out for seven consecutive days of at least 12 

hours per day and more preferably 16 hours per day. Surveys containing less 

than seven days will NOT be accepted. Short periods of unusual traffic flow 

such as public holidays should also be avoided. 

 

Axle load surveys will include vehicles in both directions and should be clear 

as to whether wheel loads or axle loads have been recorded in the raw data 

form (as the formula for calculating the E.F is based on the axle load which is 

assumed to be twice the wheel load). Empty or partially loaded vehicles 

should be stopped, recorded and weighed. 

 

Roadside interviews will be conducted for a minimum of three days in each of 

the stations identified. 

 

4.2.11 The Consultant shall identify, describe and quantify existing and potential 

traffic generating factors in the immediate areas served by the road, or in areas 

likely to be influenced by its future improvements, based on the economic 

development of the region, and future needs for road transport. Such needs 

will result inter alia from: 

 

i. population growth and changes in rural urban population distribution; 

 

ii. national and regional economic growth; 

 

iii. development of agriculture, industry, commerce and tourism within the 

project area; 

 

iv. development of social services facilities and schools; 

 

v. other factors identified by the Consultant. 

 

4.2.12 Based on the analysis, the Consultant shall make: 
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i. detailed annual traffic forecasts for a period of ten years after the 

completion of the road; and 

 

ii. more general projections of future traffic for the following 10 years. 

 

Although greater emphasis is given to accurate forecasting in the earlier part 

of the project’s life, all traffic forecasts shall be given at three growth rates, 

namely low, medium and high.  The Consultant shall select one of the three 

levels of forecasts for use in the final evaluation of the project, indicating the 

reasons for the selection, and shall also use the other two levels in the 

sensitivity analysis. 

 

4.2.13 in developing the final traffic forecasts, the Consultant shall give particular 

attention to the future mix of vehicles in the traffic population. Due attention 

should therefore be given to changes in vehicle sizes and types that will arise 

when improvements are made in the conditions of the road. Consultants 

should collect accident data for the entire length of the project road from 

police stations. The consultants should analyse the data and identify 

locations prone to accidents and recommend mitigation measures. 

 

 Preliminary Soil Investigation and Pavement Evaluation 

 

4.2.14 The Consultant shall undertake all preliminary soil investigations and tests and 

identify type and sources of construction materials necessary for preliminary design, 

detailed design, and construction phases of the project. These sources should be 

taken into account when selecting final alignments. 

 

The Consultant shall carryout an evaluation of the existing pavement, if any, and 

determine appropriate intervention measures. The Evaluation shall include but not 

be limited to the following as appropriate: 

¶ Visual inspection and assessment, recording and quantifying of defects 

¶ Surface roughness measurements, IRI 

¶ Deflection measurements using falling weight deflectometer (FWD), 

measurements being taken at 100m intervals for both directions. 

¶ Subgrade strength and drainage analysis, may include Dynamic Cone 

Penetrator tests (DCP). 

¶ Existing pavement structure analysis. Will include trenching sampling and 

testing 

 

4.2.15 The availability of suitable conventional road construction materials and the 

appropriate and economic use of the same are viewed as key factors influencing the 

choice of alignment, pavement and wearing surface design. The possibility for 

specific problems arising from the use of proposed materials which may be particular 

to the area under study shall be assessed, quantified and appropriate countermeasures 

shall be recommended. The consultant shall identify possible material sites near and 

along the project road, preferably not more than 5km apart. 
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Design Standards 

 

4.2.16 The Design shall, unless otherwise agreed, be carried out in conformity with the 

standards as contained in the Roads Design Manuals Part I, III, IV, V and the 

Standard Specification for Road & Bridge Construction. The Consultant shall be 

responsible for the design details within this framework. The methodologies used in 

the design of pavements, earthworks drainage and structures, shall conform to the 

latest techniques while ensuring the use of available materials. At all times balance 

must be made between capital and maintenance costs. 

 

 

4.2.17 The metric S.I. system shall be used throughout. The standards for design of different 

types of roads and bridges as stipulated in the relevant Roads Design Manuals and 

specifications shall be adhered to where possible, and adequate explanations given 

where different standards are recommended. 

 

4.2.18 The Consultant shall investigate alternative alignments, pavement and structural 

proposals with a view to obtaining the optimum solution complying with the Road 

Design manuals, topography, climate, aesthetics and costs. Further the Consultant 

shall suggest to the Director (Highway Planning and Design) ways and means of 

resolving any unusual problem that might arise and not covered by above mentioned 

manuals in the light of conditions revealed during the preliminary design work. 

 

4.2.19 Based on Traffic Studies and projections, and geotechnical tests, the Consultant shall 

develop at least two and not more than three preliminary design standards for the road 

project, and shall ascertain the merits and drawbacks of each to determine the final 

standard to be adopted for the road, whose design life should be taken as 20 years.  It 

will be necessary for the Consultant to provide comparative data for construction and 

maintenance costs for the different design standards considered, in order to support 

the final designs adopted for the project road. 

 

4.2.20 The maximum axle load restrictions applicable in Kenya shall be observed by 

appropriate weighing method. Pavement design will be in accordance with the 

standards established by the Ministry in charge of Roads. 

 

4.2.21 The Consultant shall prepare during this design stage preliminary proposals for the 

road alignment, pavements and structural work including all waterway dimensions for 

the approval of the Director (Highway Planning and Design). The Draft Design work 

shall include but not be limited to: - 

 

Preparation of maps showing the alignment alternatives. 

The maps shall be prepared in scale 1:5000/1:500 and critical cross-section drawings 

to scale 1:200. Accuracies shall comply with the road design manual. 

 

An analysis of land usage proposals or other likely developments that may take place 

along the road alignment, which may affect the layout of the road. The usage shall be 

considered by the Consultant in preparing his preliminary report. 
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Preliminary Cost Estimates 

 

4.2.22 Based on the above analyses and findings the Consultant shall provide: 

 

a) A preliminary quantities estimate with an accuracy of +/- 20% for the proposed 

road construction. The principal quantities shall include common excavation, sub-

base material, base and surfacing materials, numbers and sizes of drainage 

structures, bridges and other major structures and miscellaneous items.  

Preliminary design of major bridges and other major structures shall include 

determination of the spans and types of foundations. 

 

b) Preliminary cost estimates with an accuracy of +/- 20% for construction of the 

road. This estimate shall be based on unit prices derived from first principles 

and appropriate for the previously estimated quantities. The estimate shall give 

details of foreign and local costs by main items, as well as of taxes and duties to 

be paid. 

 

4.2.23 The cost estimates shall include the following components relating to the project road 

and any supportive town/market roads that are deemed necessary with details of each 

given: 

 

For foreign currency 

 

¶ Imported equipment, materials and supplies 

¶ Identifiable foreign components of domestic manufactured equipment, 

materials and supplies 

¶ Salaries of expatriate personnel 

¶ Profit and overheads of foreign firms where appropriate 

 

For local currency 

 

¶ Right of way acquisition 

¶ Local materials, supplies and services. 

¶ Salaries and wages of local employees – both skilled and unskilled 

¶ In addition the Consultant shall present separately a detailed analysis of the 

taxes, levies and duties element of the cost estimates. 

¶ A justification of the Variation of Price percentage should be provided. 

 

Environmental and Social Impact Assessment 

 

4.2.24 The Consultant shall conduct analyses which shall detail the positive and negative 

effects of the development of the project on the environment, and prepare an ESIA 

report recommending appropriate solutions to minimize any undesirable effects 

resulting from improvements of the road. The analyses shall include, but not limited 

to the following: 

 

a) The role of the project in the development plans at national and regional level; 

b) Description of project baseline environment 
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c) Preservation of areas and land use of particular value including agricultural 

and, natural conservation areas, forests and other important natural resources, 

cultural and historic sites, etc; 

d) Assessment of direct impact on agriculture and forestry, particularly the 

utilization of the fuel wood and water; 

e) Disturbance of vegetation, and plans for re-vegetation; 

f) The prevention of soil erosion and sedimentation; 

g) The presentation of health hazards arising from ponding water and pollution of 

water courses and/or sources; 

h) Measures for the rehabilitation of construction materials, borrow pits and 

quarries; 

i) Health and sanitation for the road construction labour units; 

j) Assessment of the impact on demographic factors including the prevention of 

undesirable roadside developments and recommend regulations and measures 

to limit negative impact on adjacent communities and areas. 

k) Identify potential environmental impacts that could result from the project 

l) Occupational Safety and Health concerns 

m) Carry out public participation and consultations on the positive and negative 

impacts of the project 

n) Propose Mitigation Measures to the identified environmental and social 

impacts 

o) Development of Environmental Management and Monitoring Plan (EMMP) 

 

The Environmental Impact Assessment (EIA) study will be in accordance with the 

Environmental Management and Co-ordination Act (EMCA), 1999 and the 

Environmental (Impact Assessment and Audit) Regulations, 2002.  

 

The consultant will assist the client in following up and obtaining the approval and the 

NEMA licence.  

 

As part of the EMMP, the consultant shall prepare a Resettlement Action Plan (RAP) 

which will entail the following: -  

a. Provide the Statutory Framework for RAP 

b. Social Assessment and Socio-economic Surveys of Project Affected Persons 

(PAPs) 

c. Census and Inventory Survey 

d. Determine Eligibility Criteria for various categories of affected people 

e. Develop Entitlement Matrix for proposed Resettlement and Compensation 

Policy 

f. Undertake Valuation of the Affected Assets 

g. Propose Organisational Arrangements and Procedures for Delivery of 

Entitlements 

h. Undertake Consultation with and include Participation of Affected People 

i. Propose an effective Grievance Redress Mechanism 

j. Propose a Budget to operationalise the RAP 

k. Prepare Monitoring and Evaluation Arrangements 

l. Propose an Implementation Schedule 

m. Secure Formal Acceptance/Consent from PAPs 

n. Undertake public consultation and disclosure with the stakeholders and PAPs 

o. Preparation of detailed RAP report 
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The Consultant shall provide the resources necessary for carrying out the ESIA and RAP 

studies and include the costs in the financial proposals. 

 

 

4.3 STAGE 2: DETAILED ENGINEERING DESIGN 

 

4.3.1 After approval of the preliminary design of the project road by the Director (Highway 

Planning and Design), the Consultant shall proceed with the Detailed Engineering 

Design for the construction of the project road, complete with cost estimates and 

bidding documents on the basis of standards agreed upon with the Director (Highway 

Planning and Design). These shall be as required for the Government to call for 

tenders and in such further detail as may be required for the construction work to be 

carried out by contract. The detailed Engineering Design work shall include but not be 

limited to:  

 

i) Staking out in the field the approved alignment: field survey of cross sections 

at regular 20 metre intervals, or 10 metres where the terrain is difficult and the 

Director (Highway Planning and Design) so directs. If this field survey proves 

the necessity of amendments in the alignment, the Consultant shall propose 

such amendment and re-stake the centreline. 

 

ii) Preparation of plan and profile drawings containing the approved alignment; 

done to an appropriate scale whose original and design levels are legible. 

Contour lines shall be at 2m vertical intervals. The accuracy shall comply with 

the Road Design Manual. 

 

iii) Tacheometry survey and preparation of site plans of all major structures and 

major junctions to the scale 1:500 with 0.5m contour intervals. 

 

iv) The coordinates of all intersection points shall be tied to the National Survey 

Grid, (UTM) and levels related to the National Bench Marks. 

 

v) Field survey and laboratory investigation of the materials along the proposed 

alignment in order to determine the suitability of these materials for road 

formation and/or pavement construction. Further survey and investigation of 

potential borrow pits and quarries for earthworks and pavement construction 

as specified in the Road Design Manual Part III. Preparation of a Materials 

Report with sufficient detailed information and test results from the above and 

including pavement design and appropriate recommendations. 

 

Field surveys. 

 

4.3.2 The Consultant shall carry out the necessary surveys in order to establish the specific 

alignment and to determine the accurate centreline for a corridor of 3km. The 

centreline shall be set out, cross-sectioned, and benchmarks established. No major 

deviations from the alignment recommended in the preliminary engineering study 

shall be made without the approval of the Director (Highway Planning and Design). 

The consultant shall be responsible for the accuracy of all survey data and established 

benchmarks. 
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4.3.3 The alignment shall be connected to the National Grid System (U.T.M) by 

establishing a trigonometric and polygon network along the proposed road. This 

network shall be connected to the Survey of Kenya data, preferably data of the first 

order. To this end a secondary network of trigonometrical points (T.P) shall be 

established with side lengths of approximately 150 metres to the primary network. 
 

4.3.4 The Consultant shall then carry out all the works necessary for the detailed design of 

the proposed works, for the estimation of quantities to an accuracy of +/- 10% of final 

quantities as measured on completion of the works, excluding any approved variations 

of the contract, and preparation of bidding documents suitable for competitive 

bidding. 
 

4.3.5 The following engineering investigations shall be carried out: - 
 

a) Ground reconnaissance survey to locate the position of the road and related 

town/market roads, and to indicate them on a plan. 
 

b) Concreted beacons shall be firmly sited, referenced and shall be as agreed by the 

Director (Highway Planning and Design). 
 

c) The geometric characteristics of the centre-line shall be computed and defined.  

Staking-out data will also be given for points at the regular intervals along the 

curves and the longer tangent alignments. Vertical alignments will be defined and 

computed. The consultant shall be responsible for the accuracy of the setting out 

data up to the pre-construction stage and will be required to set out the road with 

the client’s surveyor. 
 

d) Detailed site investigations and hydrological surveys shall be carried out at all 

bridge and box culvert sites, including a sufficient length upstream and 

downstream to enable the hydraulic design of the structure to be carried out.  All 

topographical surveys undertaken by the Consultant shall be to generally accepted 

international standards for such work, and after approval by the Director 

(Highway Planning and Design), shall become recorded in standard survey field 

books that shall become the property of the Government at the completion of the 

work. 
 

e) Land acquisition reports and drawings in the format prescribed by the Director 

(Highway Planning and Design). 
 

Soils and Materials Investigation 
 

4.3.6 A review shall be made of all existing relevant data followed by a general Study of 

the soils and materials along the route. The Consultant shall make detailed soils 

investigations along the road alignment in accordance with the Road Design Manual 

Part III. 
 

4.3.7 Boring (or any similar methods) shall be carried out along the proposed alignment to 

determine rock surface levels. 
 

4.3.8 At bridge sites and for other major structures, sub-surface conditions shall be 

investigated by trenching, hand auguring, and/or drilling as required including the 

taking of undisturbed samples. Seismic investigation shall be carried out if considered 
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necessary by the Consultant. Allowable bearing pressures of sub-surface stratum shall 

be determined at proposed foundation levels of structures. 
 

4.3.9 Investigation for sources of construction materials for pavement structures shall also 

be carried out, and sites of suitable materials surveyed and shown in the engineering 

plans. Analysis and testing shall be carried out as required on the construction 

materials, in accordance with the Road Design Manual part III. 
 

4.3.10 Construction samples shall be tested as per Road Design Manual Part III. 
 

4.3.11 Soil and materials borrow areas shall be prepared showing exact locations of all 

construction materials available with an indication of their quantities. 

 

Drainage and Bridge Site Investigation 

 

4.3.12 Hydrological studies shall be carried out on all drainage structures by use of available 

maps and field investigation. 

 

4.3.13 The catchment area, run-off coefficient, hydraulic slope and Design flood discharge 

for the appropriate return period shall be determined for each drainage structure, and 

the corresponding water level established. 

 

4.3.14 Cross-sections and gradients of water courses shall be surveyed to determine the 

design of proper drainage and erosion control of the roadway and the protection of 

slopes. 

 

Geometric Design Requirements 

 

4.3.15 The horizontal alignment of the road centreline shall be determined by study of the 

optimum alignment between control points specified as a result of the engineering 

investigations. Points at even increments of lengths of 20 metres along the centreline, 

tangent points, and such other critical points as shall be required, shall be fully 

defined relative to stations on the baseline by coordinates and offsets suitable for 

setting out the centreline. All points shall be coordinated to the National Survey Grid 

System (UTM) to which the road shall be referenced. Cross-sections shall be taken 

along the length of the road centreline and levelled at each 20 metres and at any local 

abnormalities in topography. 

 

4.3.16 The vertical alignment shall take into account the design standard adopted, while 

optimizing the earth works involved. There shall be coordination between horizontal 

and vertical alignments to the extent possible. Due consideration shall be given to 

road safety standards in carrying out these designs, e.g. excessively long straights in 

the design of the horizontal alignment and ensuring balanced design between 

horizontal and vertical curves.  

 

4.3.17 The design shall incorporate all the environmental aspects identified in the preliminary 

design and the Consultant shall investigate whether there might be any possible 

impact on the environment, and make proposals for remedial measures. 
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Earthworks and pavements 

 

4.3.18 Engineering analysis shall be undertaken using the results of the soils and the materials 

tests, to determine the gradients of the slopes, compaction requirements, pavement 

design, and other engineering treatment dictated by the natural materials. 

 

 

Drainage and Bridge Design 

 

4.3.19 All existing data and the result of the field investigations for soils, foundations, 

hydrology, etc., shall be assessed and used as a basis for the design of drainage and 

bridge structures. Detailed hydraulic computation and structural designs shall be fully 

documented. 

 

4.3.20 Detailed designs shall be prepared for all drainage structures having spans of 10 

metres or greater. Structures of spans less than 10 metres shall be specified as 

standard type structures, which shall be fully designed. 

 

4.3.21 Bridges shall be designed to a width and loading as agreed with the Director (Highway 

Planning and Design). 

 

Traffic Engineering Design 

 

4.3.22 A detailed traffic engineering analysis shall be prepared to specify the design of 

necessary traffic control features. This analysis shall include detailed traffic 

assignments, including where appropriate design traffic forecasts for major 

intersection. Based on the traffic assignments, the Consultant shall conduct 

intersection capacity analyses and related traffic studies to determine the location of 

signs, signals as necessary, pavement markings, and other control features. 

 

Construction Water 

 

4.3.23 The Consultant shall review existing sources and shall identify additional supplies of 

construction water and on this basis shall provide information on the quantities and 

quality of the water required and available for construction. When it is determined 

that surface water is unavailable, the consultant shall carryout ground water surveys 

 

Engineering Plans 

 

4.3.24 The Consultant shall prepare the following engineering plans for the project, using a 

format and title sheets as required by the Director (Highway Planning and Design), 

the originals becoming the property of the Government: 

 

a) Plan and Profile, scales, 1:2,500 and 1:250 showing natural ground levels; 

horizontal and vertical curve details; running chainages; cross-section chainages; 

side drain location; description and reference to all drainage and bridge works 

location of benchmarks; location of road furniture; contour lines superimposed on 

plans; any other relevant information approved by the Director (Highway 

Planning and Design). 
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b) Typical cross-sections, scales 1:25 showing: all details of road cross-sections in 

cut and fills; side drains; pavement thickness, camber, super-elevation; and 

pavement widening. 

 

c) Cross-section, scale 1:50 showing: natural ground levels superimposed with the 

road prism at selected locations to be agreed upon with the Director (Highway 

Planning and Design). 

 

d) Typical culverts showing: details of all types of culverts and other drainage 

structures with opening less than 12 m
2,
 their inlets and outlets, and any necessary 

protection work. 

 

e) Major structures: detailed engineering design plans shall be produced at 

appropriate scales for all bridge structures with spans of 10 metres or greater, 

including, inter-alia, contoured site plans, sub-structure and foundation details, 

protective or ancillary works, and bar bending schedule. 

 

f) Soil plan: an alignment soils plan shall be produced showing the characteristics of 

soils for various sections of the route. A plan showing the locations of borrow and 

quarry sites shall also be produced, including a materials utilization chart. 

 

g) Ancillary works: A plan for all other ancillary works shall be prepared. 

 

h) Maintenance of traffic plan: a detailed scheme for maintenance of traffic flow 

shall be developed to ensure that vehicle and pedestrian traffic is properly handled 

during the construction period.  This plan shall include details of the location and 

design of by-pass lanes temporary structures, barriers, signing, signals and other 

physical features necessary to accommodate traffic flow during construction.  In 

addition to the operations plan, the Consultant shall prepare a traffic operations 

plan detailing the construction sequencing plan detailing the announcements, use 

of traffic control devices and other activities designed to minimize traffic 

disruption. 

 

i) Land acquisition plans: these shall be to a scale of 1:2500 and shall indicate all the 

plot boundary intersections with the proposed road reserve and accurate to 1 m. 

They shall also be accompanied by a list showing the plot numbers affected, 

owners’ names and area to be acquired. 

 

Construction Quantities 

 

4.3.25 The calculated quantities for the items of construction shall be based on the final 

design drawings.  The earthworks quantities shall be derived from calculations based 

on the field cross-sections taken along centreline and is in accordance with accepted 

methods of measurement, which shall be agreed with the Director (Highway Planning 

and Design). A detailed Bills of Quantities shall be prepared generally corresponding 

to the relevant sections of the Standard Specification, and including contingencies and 

escalation of price elements. 

 

 

  



Kericho Bypass 

    49 

COST ESTIMATES 

 

4.3.26 The Consultant shall estimate likely ruling bill rates applicable to the proposed time of 

construction, showing how these were arrived at. In order to   make a fair and 

reasonable estimate of the cost of the road, the Consultant shall prepare a unit price 

analysis of each item using basic costs elements (labour, materials, equipment, tools, 

overheads, on-site costs, profit etc.), and showing separately the cost of all taxation 

(direct or indirect). In addition, the cost of supervision of construction by Consultants 

shall be analysed on a unit price basis and included in the overall cost estimates.  The 

estimated financial costs resulting from this analysis shall be accurate to within +/- 

10%, and shall be compared with the costs of previous projects or similar works 

executed in the area and adjusted accordingly. The rates of previous projects may be 

obtained from the Director (Highway Planning and Design). The estimates for the 

right-of-way acquisition shall be made on the basis of the unit prices to be furnished 

by the Commissioner of Lands for each type of land and property utilization. 

 

4.3.28 In order to assist in evaluating the required construction period and forward budget 

needs, the Consultant shall prepare a construction schedule for the proposed 

construction contract showing the anticipated annual expenditure. Due account shall 

be taken of the climatic and other conditions of the area which may have an influence 

on the construction schedule. 

 

Bidding and Contract Documents 

 

4.3.29 The Consultant shall prepare the following bidding and contract documents for the 

project road together with any related town/market roads as necessary and any other 

required by the Director (Highway Planning and Design): 

 

a) Pre-qualification questionnaire and notice according to a format instructed by the 

Director (Highway Planning and Design); 

 

b) Instruction to Tenderers, general information, list of equipment, work programme, 

form of tender guarantee, etc; 

 

c) Form of Tender, Form of Performance Guarantee, and Form of Agreement; 

 

d) General Conditions of Contract, and Conditions of Particular Application; 

 

e) Drawings; 

 

f) Special Specifications for the execution of the work 

 

g) Bills of Quantities 

 

4.3.30 Tender drawings shall be submitted in A3 size (photo-reduced from the original A1 

size). All other documents shall be submitted in A4 size. In addition, the Consultant 

shall submit the engineering investigation, analysis, calculations, design materials 

reports and other relevant information. 
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5.0 Environmental and Social Impact Assessment 

 
5.1.1 Background 

 

5.1.1.14 The Kenya National Highways Authority (KeNHA) is responsible for the 

management, development; rehabilitation and maintenance of approximately 

14,000Kms of class A, B and C roads which is approximately 22 % of the total length 

of the entire country’s classified road Network. Class A roads are international trunk 

roads linking centres of international importance and crossing international 

boundaries or terminating at international ports. Class B roads are National trunk 

roads linking nationally important centres. Class C roads are Primary roads linking 

provincially important centres to each other or two higher class roads. 

 

5.1.1.15 Given KeNHA’s position as the custodian of the national road network and 

critical role in providing quality national road network for sustainable social and 

economic development, it has a responsibility to manage and leverage our resources 

in a way that promotes a healthy and sustainable environment. 

 

5.1.1.16 KeNHA further recognizes that its activities have wider influences and impact 

on the environment. The Authority is committed to continually improve its 

environmental performance. KeNHA will seek to develop amongst 

supplies/contractors, employees and members of the public an appreciation of their 

role in bringing about environmental improvement. 

 

 

5.1.1.17 Implementation of major project in Kenya is preceded by the Environmental 

and Social Impact Assessment studies. It is a requirement to undertake the 

Environmental and Social Impact assessment according to the regulations stipulated 

in The Environmental Management and Coordination Act (EMCA) 1999 and the 

Environmental Impact Assessment and Audit Regulations 2003.  

 

5.1.1.18 To ensure that the above project is implemented in an environmentally and 

socially sustainable manner, KeNHA intends to engage the services of a competent 

Consultant to conduct an Environmental & Social Impact Assessment for the 

proposed project. The ESIA for the proposed project is to be undertaken 

simultaneously with the feasibility study of the proposed project before the project is 

implemented so as to identify environmental and social impacts and offer mitigation 

measures to the anticipated impacts. 
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4.4.2 Objectives 

 

The Environmental & Social Impact Assessment (ESIA) is to achieve the 

following objectives: 

 

5.1.1.14 To identify all potential significant adverse environmental and social 

impacts of the proposed    project and recommend measures for mitigation 

measures. 

5.1.1.15 To verify compliance with the national environmental and social 

regulations and industry’s standards as well as with the Banks safeguards 

policies and Environmental and Social Assessment Procedures.  

5.1.1.16 To generate baseline data for monitoring and evaluation of how well 

the mitigation measures will be implemented during the project cycle. 

5.1.1.17 To recommend cost effective measures to be implemented to mitigate 

against the expected impacts 

5.1.1.18 To provide opportunity for consultation of all stakeholders, including 

communities to be affected by the project as well as Civil Society Organizations 

in order to obtain their input during the ESIA process.  

5.1.1.19 To provide opportunity to stakeholders to participate in the 

identification of mitigation measures for the adverse environmental and social 

impacts of the project 

5.1.1.110 To prepare an Environmental and Social Impact Assessment report and 

accompanying Environmental and Social Management Plan (ESMP) compliant 

to the Environmental management and Coordination Act (1999) and detailing 

findings and recommendations 

4.4.3 Scope 

 

The ESIA will be carried out in compliance with the Government of Kenya's 

Environmental Management & Co-ordination Act of 1999 and the Environmental 

(Impact Assessment & Audit) Regulations, June 2003, among other relevant laws, 

regulations, and guidelines standards, as well as the Bank’s Environmental and Social 

Assessment Procedures.  

 

The scope of services to be undertaken by the Consultant shall include but not limited 

to the following: 

 

Task 1.  Description of the baseline environment: The Consultant is required to 

collect, collate and present baseline information on the environmental and social 

characteristics of the existing situation in the proposed route.  This description 

involves: 
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a) Physical environment (topography, landforms, geology, soils climate and 

meteorology, air quality, hydrology, etc.).  

b) Biological environment (i.e., flora and fauna types and diversity, endangered 

species, sensitive habitats, etc.). 

c) Social and cultural environment, including present and projected, where 

appropriate (i.e., population, land use, planned development activities, 

community structure, gender, employment and labour market, sources and 

distribution of income, cultural properties, etc.). This shall also include 

identification of any resettlement and compensation needs that could trigger 

the need to prepare a Resettlement Action Plan (RAP)  

Task 2. Detailed Description of the Proposed Project: The Consultant is to 

concisely describe the proposed project, its geographic location, ecological, general 

layout of facilities including maps at appropriate scale where necessary.   

 

Task 3. Legislative and Regulatory Framework: The Consultant shall identify and 

describe all pertinent regulations and standards governing the environmental quality, 

solid and liquid waste management, health and safety, protection of sensitive areas, 

land use control at the national and local levels and ecological and socio-economic 

issues. Compliance issues should also be stated. 

 

Task 4. Identify potential environmental and social impacts that could result 

from the project:  
 The Consultant shall analyse and describe all significant environmental and social 

impacts expected due to the proposed project. These would encompass environmental, 

ecological and social impacts, both positive and negative, as a result of interaction 

between the proposed project and the environment that are likely to bring about 

changes in the baseline environmental and social conditions discussed in Task 1. The 

Consultant shall differentiate between short, medium and long-term impacts. During 

the analysis, the consultant shall consider both biophysical and socio-economic 

factors that will include the impacts of: Population change and migration; Socio-

economic characteristics of the difference target groups along the proposed route; 

Forms of social organization and co-operation; Physical and social infrastructure; 

Change in economic activities; Development resources; Vegetation clearance; 

Mechanical disturbance; Removal of structure /sites; Effects on flora and fauna; Air 

quality; Improved access; Accident rates; and Visual/aesthetic change. 

 

Task 5. Occupational Safety & Health concerns: The Consultant shall analyse and 

describe all occupational health and safety concerns likely to arise as a result of 

construction and operations of the proposed facility.  The Consultant shall make 

recommendations on corrective and remedial measures to be implemented under the 

environmental and social management plan. The Consultant will include 

emergency/disaster preparedness plans for the project.  

 

Task 6.  Carry out public participation and consultations on the positive and 

negative impacts of the project: The Consultant shall carry out a social due diligence 

which will involve a description of the social, economic and cultural status of the 
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project area. The Consultant shall organize forums for public participation to enable 

interested & affected parties, including Civil Society Organizations/NGOs,  to present 

their concerns and opinions regarding the proposed project. Deliberate efforts will also 

be made to ensure inclusion of women in the public consultation. The views of the 

public will be solicited and incorporated in the main actual report. 

 

Task 7. Propose Mitigation Measures to the identified environmental and social 

impacts. The consultant shall come up with the feasible mitigation measures for the 

negative impacts that could result from the proposed project.  

 

Task 8. Development of Environmental and Social Management Plan to mitigate 

negative impacts: The Consultant shall develop a comprehensive Environmental and 

Social Management Plan (ESMP). The plan should recommend a set of mitigation, 

monitoring and institutional measures to eliminate, minimize or reduce to acceptable 

levels of adverse environmental impacts and/or maximize socio-economic benefits.  

The Consultant shall provide cost outlays for the proposed measures as well as their 

institutional and financial support. 

 

Task 9. Development of Environmental and Social Monitoring Plan: The 

Consultant is required to give specific descriptions, and technical details, of 

monitoring measures, including the parameters to be measured, methods to be used, 

sampling locations, frequency of measurements, and definition of thresholds that will 

signal the need for corrective actions as well as deliver monitoring and reporting 

procedures.  The Consultant will provide time frames and implementation 

mechanisms, staffing requirements and cost outlays. 

 

Environmental & Social Impact Assessment Report: The main output shall be an 

Environmental & Social Impact Assessment Report. The report shall be in the English 

Language and has to be clear and concise. The report will be in a format acceptable to 

KeNHA and NEMA.  More specifically, it will be expected to include the following, 

which are also indicative of the depth of the scope: 

 

1. Executive Summary: This shall include a concise description of the proposed 

project; environmental setting, highlight of key findings and recommended 

mitigation and monitoring procedures. 

2. Policy, Legal and Administrative/Institutional Framework: This shall include a 

detailed description of existing legislation, regulation and policy governing solid 

and liquid waste management, air emissions, environmental quality, social, health 

and safety among others. The level of compliance to the applicable laws and 

corporate environment, social, safety and health policy shall be clearly stated. 

3. Methodology: A description of the methodology used by the consultant to carry out 

the study shall be well stated. 

4. Description of the proposed project: The consultant shall give project introduction 

covering a short description of the proposed project activities (construction, 

operations and maintenance); identify the project sponsor and a brief history of the 

project. 
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5. Environmental and Social Impacts identification, assessment and impact 

significance ranking. 

6. Public Consultation: Provide a summary of steps taken to consult local 

populations, interested parties, and government agencies; with key concerns of 

each party being included. 

7. Identification of potential positive and negative/adverse environmental and social 

impacts that will arise as a result of implementing the project 

8. Impact mitigation measures and Environmental and Social Management Plan: 

This shall include proposals of feasible mitigation measures, adequate ESMP and 

the cost of impact mitigation 

9. Major Conclusions and Recommendations. 

10. References: All sources of information shall be clearly documented with clear 

names and proper locations under references. 

11. Appendices. 

 

The Consultant shall present the report to the National Environment & Management 

Authority (NEMA) for approval in the required number of copies. 

 

4.1 Resettlement Action Plan 

General:  

To ensure that the above project is implemented in an environmentally and socially 

sustainable manner, the Consultant will be required to prepare a Resettlement Action 

Plan for the proposed project in line with Bank’s Policy and guidelines on involuntary 

resettlement.. The preparation of the RAP is to identify Project Affected Populations 

(PAPs), the assets that will be affected, social impacts on the PAPS and community 

and offer social safeguard measures and minimize the impacts of Resettlement on the 

livelihoods of the PAPs. 

The Consultant’s key staff  selected to undertake the Services shall have had 

extensive experience in preparation of Resettlement Action Plans to the Bank 

standards of major infrastructure assignments especially road projects.  

 

 OBJECTIVES 

The objectives of the Resettlement Action Plan will be as follows: - 

- To identify all potential project affected persons and the impacts of the proposed 

projects on their livelihoods and recommend measures to minimize Resettlement 

effects and safeguard livelihoods.  

-To carry out a socio-economic survey to generate baseline data for monitoring and 

evaluation during project implementation period. 
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-To carry out an asset inventory survey of all potential assets that will be affected by 

the proposed projects 

-To verify compliance with the Bank’s Involuntary Resettlement Policy and any other 

national Relocation and Resettlement Regulations that govern the industry 

-To provide guidelines to stakeholders participating in the minimizing resettlement 

impacts of the project 

-To recommend cost effective measures to be implemented to safeguard the 

livelihoods. To prepare a Resettlement Action Plan (RAP) report compliant to the 

Bank and KeNHA Regulations.   

 

The Resettlement Action Plan is expected to cover the elements below, as relevant. 

When any element is not relevant to project circumstances, it should be noted in the 

resettlement plan. 

 1. Description of the project.  

General description of the project and identification of the project area. 

Potential impacts of the road.  

Identification of 

(a) the project component or activities that give rise to resettlement; 

(b) the zone of impact of such component or activities; 

(c) the alternatives considered to avoid or minimize resettlement; and 

(d) the mechanisms established to minimize resettlement, to the extent possible, 

during project implementation. 

Objectives.  

The main objectives of the resettlement program. 

 

2. Socio-economic, census and asset survey studies.  

The findings of socioeconomic studies to be conducted in the early stages of project 

preparation and with the involvement of potentially project affected people, including 

(a) the results of a census survey covering 

(i) current occupants of the affected area to establish a baseline for the design of the 

resettlement program and to exclude subsequent inflows of people from eligibility for 

compensation and resettlement assistance; 

(b)  the results of the socio economic survey 

(i) social characteristics of the potential PAPs, including a description of production 

systems, labour, and household organization; and baseline information on livelihoods 

(including, as relevant, production levels and income derived from both formal and 

informal economic activities) and standards of living (including health status) of the 

displaced population; 

(ii) the magnitude of the expected loss (total or partial) of assets, and the extent of 

displacement, physical or economic; 
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(iii)social infrastructure and services 

(iv)  Information on vulnerable groups or persons as provided for in OP 4.12, para. 8, 

for whom special provisions may have to be made; and 

(v) Provisions to update information on the displaced people's livelihoods and 

standards of living at regular intervals so that the latest information is available at 

the time of their displacement. 

(vi) Attitude to the project 

(c) The results of the impact survey describing the following 

(i) land tenure and transfer systems, scope of land acquisition, distribution of land 

acquisition in administrative units, nature of land to be acquired for the project, 

including an analysis of development status of land owned by individual PAP 

households, analysis of likely extent of damage to assets, analysis of potential 

displacement of livelihoods; inventory of common property natural resources from 

which people derive their livelihoods and sustenance, non-title-based usufruct systems 

(including fishing, grazing, or use of forest areas) governed by local recognized land 

allocation mechanisms, and any issues raised by different tenure systems in the 

project area,  

(ii) the patterns of social interaction in the affected communities, including social 

networks and social support systems, and how they will be affected by the project; 

(iii) analysis of potential displacement of communal assets including public 

infrastructure and social services that will be affected; and 

(vii) social and cultural characteristics of displaced communities, including a 

description of formal and informal institutions (e.g., community organizations, 

ritual groups, nongovernmental organizations (NGOs)) that may be relevant to the 

consultation strategy and to designing and implementing the resettlement 

activities. 

3. Legislative and Regulatory Framework 

The findings of an analysis of the legal framework, covering 

(a) the scope of the power of eminent domain and the nature of compensation 

associated with it, in terms of both the valuation methodology and the timing of 

payment; 

(b) the applicable legal and administrative procedures, including a description of the 

remedies available to displaced persons in the judicial process and the normal 

timeframe for such procedures, and any available alternative dispute resolution 

mechanisms that may be relevant to resettlement under the project; 

(c) relevant law (including customary and traditional law) governing land tenure, 

statutory mechanism for land acquisition, valuation of assets and losses, 

compensation, and natural resource usage rights; customary personal law related to 

displacement; and environmental laws and social welfare legislation; 

(d) laws and regulations relating to the agencies responsible for implementing 

resettlement activities; 

http://web.worldbank.org/WBSITE/EXTERNAL/PROJECTS/EXTPOLICIES/EXTOPMANUAL/0,,contentMDK:20064610~menuPK:64701637~pagePK:64709096~piPK:64709108~theSitePK:502184~isCURL:Y,00.html
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(e) gaps, if any, between local laws covering eminent domain and resettlement and the 

Bank's resettlement policy, and the mechanisms to bridge such gaps; and 

(f) any legal steps necessary to ensure the effective implementation of resettlement 

activities under the project, including, as appropriate, a process for recognizing claims 

to legal rights to land including claims that derive from customary law and traditional 

usage (see OP 4.12, para.15 b). 

(g) commonalities between GoK, and the Bank guidelines, basis for effecting 

payment outside Kenyan legal system 

4. Institutional Framework 

The findings of an analysis of the institutional framework covering 

(a) the identification of agencies responsible for resettlement activities and NGOs that 

may have a role in project implementation; 

(b) an assessment of the institutional capacity of such agencies and NGOs; and 

(c) any steps that are proposed to enhance the institutional capacity of agencies and 

NGOs responsible for resettlement implementation. 

5. Determine Eligibility  

Definition of displaced persons and criteria for determining their eligibility for 

compensation and other resettlement assistance, including relevant cut-off dates. 

6. Valuation of and compensation for losses 

The methodology to be used in valuing losses to determine their replacement cost; 

and a description of the proposed types and levels of compensation under local law 

and such supplementary measures as are necessary to achieve replacement cost for 

lost assets.
   
 

7. Propose Resettlement measures and entitlement matrix.  

A description of the packages of compensation and other resettlement measures that 

will assist each category of eligible displaced persons including the vulnerable 

populations to achieve the objectives of the policy. In addition to being technically 

and economically feasible, the resettlement packages should be compatible with the 

cultural preferences of the displaced persons, and prepared in consultation with them. 

8. Site selection, site preparation, and relocation. 

Alternative relocation sites considered and explanation of those selected, covering 

(a) institutional and technical arrangements for identifying and preparing relocation 

sites, whether rural or urban, for which a combination of productive potential, 

locational advantages, and other factors is at least comparable to the advantages of the 

old sites, with an estimate of the time needed to acquire and transfer land and 

ancillary resources; 

(b) any measures necessary to prevent land speculation or influx of ineligible persons 

at the selected sites; 

(c) procedures for physical relocation under the project, including timetables for site 

preparation and transfer; and 

(d) legal arrangements for regularizing tenure and transferring titles to resettlers. 

http://web.worldbank.org/WBSITE/EXTERNAL/PROJECTS/EXTPOLICIES/EXTOPMANUAL/0,,contentMDK:20064610~menuPK:64701637~pagePK:64709096~piPK:64709108~theSitePK:502184~isCURL:Y,00.html
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9. Housing, infrastructure, and social services.  

Plans to provide (or to finance resettlers' provision of) housing, infrastructure (e.g., 

water supply, feeder roads), and social services (e.g., schools, health services);
 
plans 

to ensure comparable services to host populations; any necessary site development, 

engineering, and architectural designs for these facilities. 

10. Propose Mitigation Measures for Environmental protection and 

management.  

A description of the boundaries of the relocation area; and an assessment of the 

environmental impacts of the proposed resettlement
 
and measures to mitigate and 

manage these impacts (coordinated as appropriate with the environmental assessment 

of the main investment requiring the resettlement). 

11. Carry out Public Participation and Community participation.  

Involvement of resettlers and host communities, 

(a) a description of the strategy for consultation with and participation of resettlers 

and hosts in the design, implementation of the resettlement activities and 

modalities for disclosure; 

(b) A plan for CSO engagement in the resettlement planning process; 

(c) a summary of the views expressed and how these views were taken into account in 

preparing the resettlement plan; 

(d) a review of the resettlement alternatives presented and the choices made by 

displaced persons regarding options available to them, including choices related to 

forms of compensation and resettlement assistance, to relocating as individual’s 

families or as parts of pre-existing communities or kinship groups, to sustaining 

existing patterns of group organization, and to retaining access to cultural property 

(e.g. places of worship, pilgrimage centers, cemeteries);
 
and 

(e) institutionalized arrangements by which displaced people can communicate their 

concerns to project authorities throughout planning and implementation, and measures 

to ensure that such vulnerable groups as indigenous people, ethnic minorities, the 

landless, and women are adequately represented.   

12. Propose Measures for Integration with host populations 

Measures to mitigate the impact of resettlement on any host communities, including 

(a) consultations with host communities and local governments; 

(b) arrangements for prompt tendering of any payment due the hosts for land or other 

assets provided to resettlers; 

(c) arrangements for addressing any conflict that may arise between resettlers and host 

communities; and 

(d) any measures necessary to augment services (e.g., education, water, health, and 

production services) in host communities to make them at least comparable to 

services available to resettlers. 
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13. Propose Grievance Redress procedures  

Affordable and accessible procedures for third-party settlement of disputes arising 

from resettlement; such grievance mechanisms should take into account the 

availability of judicial recourse and community and traditional dispute settlement 

mechanisms. 

14. Organizational responsibilities  

The organizational framework for implementing resettlement, including identification 

of agencies responsible for delivery of resettlement measures and provision of 

services; arrangements to ensure appropriate coordination between agencies and 

jurisdictions involved in implementation; and any measures (including technical 

assistance) needed to strengthen the implementing agencies' capacity to design and 

carry out resettlement activities; provisions for the transfer to local authorities or 

resettlers themselves of responsibility for managing facilities and services provided 

under the project and for transferring other such responsibilities from the resettlement 

implementing agencies, when appropriate 

15. Prepare an Implementation schedule. 

An implementation schedule covering all resettlement activities from preparation 

through implementation including target dates for the achievement of expected 

benefits to potential PAPs and hosts and terminating the various forms of 

assistance.  The schedule should indicate how the resettlement activities are linked to 

the implementation of the overall project.  

16. Provide Resettlement Costs and budget. 

Estimated costs of the resettlement process and total budget for the RAP in tables 

showing itemized cost estimates for all resettlement activities, including allowances 

for inflation, population growth, and other contingencies; timetables for expenditures; 

sources of funds; and arrangements for timely flow of funds, and funding for 

resettlement, if any, in areas outside the jurisdiction of the implementing agencies.  

17. Propose Measures for Monitoring and Evaluation. 

Arrangements for internal monitoring of resettlement activities by the implementing 

agency, supplemented by independent external monitoring as considered appropriate 

by the Bank, to ensure complete and objective information; performance monitoring 

indicators to measure inputs, outputs, and outcomes for resettlement activities and 

means of verification; involvement of the displaced persons in the monitoring 

process; evaluation of the impact of resettlement for a reasonable period after all 

resettlement and related development activities have been completed; using the results 

of resettlement monitoring to guide subsequent implementation.  

18. Resettlement Action Plan Report 

The main output shall be a Resettlement Action Plan Report. The report shall be in the 

English Language and has to be clear and concise. The report will be in a format 

acceptable to KeNHA and the Bank.   
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4.2 Terms of Reference for Gender Analysis 

Introduction 

The purpose of this is to develop strategies to promote gender equality in the road 

infrastructure development. The focus is to enhance understanding on the gender 

dimensions of road infrastructure development in the surrounding communities, 

through identification of barriers to women’s full participation in economic 

development. The emphasis is to determine strategic solutions to address the different 

needs and gender dynamics of the population living along the project. 

Tasks 

i. The Consultant shall conduct a Gender analysis of the road project in 

so far as the road influence the lives of women, children, the elderly 

and the disabled, and quantify the benefits which would accrue to them 

during and after the construction of the road. 

 

ii. The Consultant shall indicate the positive and negative effects of the 

development of the road section on this target group and shall 

recommend appropriate modifications to minimize any negative 

effects. 

 

iii. The Consultant shall collect data on different economic and social 

characteristics of the target population and identify tasks currently 

undertaken by the target group that could be affected by the project; 

include the division of time and labour by gender and age to 

accomplish tasks, and proportion of time spent on transportation 

related activities. 

 

iv. The Consultant shall consult women, children and elderly as to the 

effects of the infrastructure system on them; reduction in time spent 

transporting fuel, water and produce; type of appropriate technology 

needed to improve transportation and its effects on employment; 

ownership of transport vehicles; and savings in transport cost. 

 

v. The Consultant shall identify those who are now providing transport 

services and how they will be affected; effects on target groups access 

to employment, education, health and community services, and 

recreation. 

 

vi. The Consultant will assess the extent to which transportation project 

will affect target groups control over economic resources and the 

family budget. 
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vii. The Consultant shall demonstrate how the project can respond to the 

needs of target group either by adjusting the location, the timing and 

the support services; and how they may participate in project 

management. 

 

viii. The Consultant shall identify the road project components that would 

help the target population benefit from the project including improving 

the general layout and traffic movement. 

 

Conduct of Work 

The Consultant will be expected to be fluent in English Language and be able to work 

closely with KeNHA’s staff and other third parties relevant to the assignment. All 

documentation shall be in English. The Consultant shall undertake not to reveal to 

unauthorized parties nor to use in any way the technical information e.g. procedures, 

data, plans, drawings, equipment findings and recommendations, which will be placed 

at its disposal by KeNHA and other stakeholders, or which in any case comes to the 

Consultant’s knowledge during the execution of this assignment.  

The consultant will be required to adhere to KeNHA’s Safety, Health and 

Environment (SHE) requirements.  

 

 

Improvement of Terms of Reference 

 The Consultant may offer suggestions and improvements to the Terms of Reference 

that he/she considers will result in better implementation of the project. Such 

proposals if accepted will form part of the Terms of Reference of the assignment.  The 

effect on time and cost estimates given under the above clause shall be clearly 

identified 

6.0 REPORT AND TIME SCHEDULE 

 

6.1 Commencement 

 

6.1.1 The Consultant shall commence the study as specified in Clause 7.2 of 

Appendix “A” and clause 2.2 of the conditions of contract. 

 

6.2 Reports 

 

6.2.1 The Consultant shall prepare and submit to the Director (Highway 

Planning and Design) the following reports. All reports shall be in English and 

prepared on A4 metric size paper and be submitted together with soft copies on 

CDROM. 
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Stage 1: Preliminary Design 

 

a) Inception Report: – 10 copies.  

 

This shall summarize initial findings and give proposals covering methodologies 

of the preliminary engineering studies, and the detailed work plan for the contract 

of the preliminary design.  

 

b) Progress Reports: – 10 copies.   

 

These shall be submitted monthly and shall detail all work performed during the 

reporting period and utilization of the study personnel. These shall contain 

preliminary conclusions (covering such topics as traffic studies and design 

standards), based on the analyses substantially completed, and shall also identify 

actual and anticipated difficulties and delays in the work, their causes and the 

remedies proposed to solve them.  

 

c) Preliminary Design Report– 10 copies 
 

This shall incorporate all revisions deemed necessary arising from comments 

received from the Director (Highway Planning and Design), following discussions 

and agreement between him and the Consultant from time to time. It shall include 

a concise executive summary in which the project design standards and cost 

estimates shall be shown clearly. 

 

d) Environmental and Social Impact Assessment Study Report – 10 copies 
 

ESIA Report made in accordance with The Environmental (Impact Assessment & 

Audit) regulations, 2002. 

 

Stage 2:  Detailed Engineering Design 

 

a) Progress Reports–10 copies:   
 

These shall be prepared at monthly intervals after commencement date, and shall 

detail all work performed during the reporting period. They shall contain advanced 

conclusions based on the analyses substantially completed, and shall also identify 

actual and anticipated difficulties and delays in the work, their causes, and the 

remedies proposed to solve them. 

 

b) Draft Final Report:  

 

This shall summarize the findings, analyses, results and recommendations of the 

detailed engineering design, and shall contain all supporting material. 

 

The following draft documents shall be submitted to the Director (Highway 

Planning and Design) for his approval, prior to the production of Final 

Documentation: 

             

                                                                                 No. of Copies 
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Draft Final Engineering Report    10 

Draft Final Materials Report    10 

Draft Final Book of drawings (A3 size)   10 

Draft Tender Document     10 

Draft Engineer’s Estimate      2 

Land Acquisition Plans      3 

 

All Draft documents shall be clearly marked as such, preferably in red on the 

cover of each document and on each separate drawing. The date of submission 

shall also be printed on the cover. 

 

c) Final Report:  

 

This shall incorporate all revisions deemed necessary arising from comments 

received from the Director (Highway Planning and Design), following discussions 

and agreement between him and the Consultant. 

 

Preparation of the final documentation shall include the following numbers of 

reports and drawings, which shall be submitted to the Director (Highway Planning 

and Design): 

  

- Final Engineering Report: - 10 copies 

- Factual Materials Report for Tender purpose without opinions or interpretation of 

Results: - 35 copies. 

- Final Materials Report - 10 copies. 

- Final Environmental and Social Impact Assessment Study Report – 25 copies 

- Final Book of Drawings A1 size – 1 velo copy and 3 Blue Prints each 

- Final Book of Drawings (A3 size) as plan and profile drawings, mass haul 

diagram, cross-sections, layout of junctions, traffic signs, road marking, standard 

drawings for Resident Engineer staff housing and offices, etc – 35 copies. 

- Tender Document including Bills of Quantities, Special Specifications, Conditions 

of Contract, Instructions to Tenderers and Conditions of Tender, all as necessary 

for the proper solicitation of tenders – 35 copies 

- Land Acquisition plans – 3 copies A3 size to Director (Highway Planning and 

Design) and 6 copies A1 size to Commissioner of Lands. 

- Computer output of all setting out data: - 3 copies 

- Engineer’s Cost estimates (confidential): - 4 copies. 

All documents must be submitted with 2 copies of CD/DVD-Rom, and the 

data must be in the original editable format of the computer 

programme/software which created it or any other form that shall be 

requested by the Client. 
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A certificate shall be issued after an inspection committee certifies that the 

consultant has fulfilled his contractual obligation in accordance with Clause 3 

and 6 of the Conditions of Contract. 

 

Schedule I: Proposed Time Schedule For Design 

 

ACTIVITY MONTHS 
M 1 M 2  ...Mn M(n+1) M(n+2) M(n+3) 

Inception Report 

 

Comments by KeNHA  

 

Preliminary Design Reports 

 

Comments by KeNHA 

 

Draft Final Design Reports 

 

Comments by KeNHA 

 

Final Design Reports 

      

 

Records of Documents 

 

6.2.2.1 After delivery of all final documentation, the originals of the following 

documents (both in soft and hard copy) are to be deposited with the Director 

(Highway Planning and Design). 

 

i) All drawings, both full size and photo-reduced, inclusive of land acquisition 

drawings, all in transparent material. 

ii) Tabulated test result of the materials investigations and any interpretation 

there from inclusive of materials charts 

iii) Earthworks computations inclusive of mass-haul diagram 

iv) Structural calculations 

v) Hydrological and water way calculations 

vi) Setting out data and earthworks computation 

 

 6.3 Time Schedule 

 

The complete design and documentation shall be completed within the 

duration of the assignment as specified under clause 3.3(iii) of Appendix “A”.  

All reports shall be completed and forwarded to the Director (Highway 

Planning and Design) within the period specified under the “Time Schedule 

Table for Design” under clause 5.2 above. The Consultant shall allow for one 

(1) month for comments and discussions with the Director (Highway Planning 

and Design) between submission of each report in accordance with “Schedule 

1: Proposed Time Schedule for Design”. The Consultant shall then prepare 
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the final design and documentation within the last one month of the 

assignment period.  

The Consultant should be prepared to attend meetings with the Client to 

discuss the assignment at any stage. 

 

7.0 OBLIGATION OF KENYA NATIONAL HIGHWAYS AUTHORITY 

 

7.1 Documents and Reports 

 

6.1.1 Kenya National Highways Authority (KeNHA) shall supply all 

pertinent data and information and give such assistance as shall reasonably be 

required for the conduct by the Consultant of his duties under this contract 

save that such assistance shall not be extended to the provision of any supplies 

or services. The Consultant will be required to pay for purchase fee of maps, 

manuals and other documents. The following will on request be supplied by 

the Director (Highway Planning and Design) to the Consultant: - 

 

¶ Sample standard drawings 

¶ Historical 60 – point traffic census data for the road network in the area of 

the works. 

 

7.2 Liaison 

 

6.2.1 KeNHA shall provide liaison with other Ministries and Departments in 

order to introduce the Consultant to them.  The Consultant shall be fully 

responsible for collecting data and information from these agencies, including 

paying for it where necessary. 

 

7.3 Taxes and Duties 

 

The Consultant shall be liable to pay all duties and taxes in connection with 

this assignment including VAT and other taxes payable under the laws of 

Kenya.  No tax or duty exemption shall be given to the Consultant.  The 

Consultant shall be deemed to have taken the above into consideration while 

preparing his financial proposal. 
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8.0 REQUIREMENTS 

 

8.1 STAFF REQUIREMENTS 

The Consultant shall provide the following staff required for the performance of the 

duties described above: 

 

The profiles of the key experts to be provided by the Consultant for this assignment 

are as follows: 

 

Key Personnel 1: Project Director 

(i) Qualifications and skills 

Must possess University Degree BSc (Civil Engineering) or equivalent and be a 

Registered Consulting Engineer with Engineers Registration Board of Kenya or 

equivalent such as Member of the Institution of Civil Engineers (U.K.), Diplom 

Ingenieur Hoch und Tiefbau (D) etc. A Masters Degree will be an added 

advantage. 

 

(ii)   General professional experience 

A minimum of 15 years practical post-qualification experience  

(iii)  Specific professional experience 

Must have extensive broad experience in highway design, works contract 

administration, evaluation of contractor’s claims for at least 10 years and more 

specifically have recent service as a Project Engineer on at least one highway 

construction contract of comparable magnitude. Knowledge of FIDIC contract 

procedures is mandatory.  Previous experience on road projects in East Africa 

will be an advantage. 

 

Key Personnel 2: Highways Engineer 

(i) Qualifications and skills 

Must possess University Degree BSc (Civil Engineering) or equivalent and be a 

registered engineer with Engineers Registration Board of Kenya or equivalent 

such as Member of the Institution of Civil Engineers (U.K.), Diplom Ingenieur 

Hoch und Tiefbau (D) etc. A Masters Degree will be an added advantage. 

 

(ii)  General professional experience 

A minimum of 15 years practical post-qualification experience  

(iii)  Specific professional experience 

At least 10 years of recent experience in geometric design of roads using the 

latest highway design computer applications and modern topographic survey 

equipment. Must be able to prepare road geometric design drawings, and carry 

out estimation of quantities and write technical specifications. Knowledge of 

FIDIC conditions of contracts is mandatory. Experience on road projects in East 

Africa will be an advantage. 
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Key Personnel 3: Materials Engineer  

(i) Qualifications and skills 

Must possess University Degree BSc (Civil Engineering) or equivalent and be 

registered with Engineers Registration Board of Kenya or equivalent such as the 

Institution of Civil Engineers (U.K.),  Diplom Ingenieur Hoch und Tiefbau (D) 

etc. A Masters Degree will be an added advantage. 

 

(ii)  General professional experience 

A minimum of 12 years practical post-qualification experience in road projects   

(iii)  Specific professional experience 

Must have 8 years relevant experience in soils and materials sampling and testing 

for large road construction Contracts. Experience with analytical pavement 

evaluation methods is mandatory. Previous experience on road projects in East 

Africa will be an advantage. 
    

Key Personnel 4: Structural /Drainage Engineer 

(i) Qualifications and skills 

Must possess University Degree BSc (Civil Engineering) or equivalent and be a 

registered engineer with Engineers Registration Board of Kenya or equivalent, 

such as Member of the Institution of Civil Engineers (U.K.), Diplom Ingenieur 

Hoch und Tiefbau (D) etc. A Masters Degree will be an added advantage. 

 

(ii) General professional experience  

A minimum of 12 years practical post-qualification experience    

(iii)  Specific professional experience 

At least 8 years’ experience in structural analysis and design and construction of 

bridges and minor road drainage structures including urban drainage systems. 

Should be familiar with latest Computer Aided Design applications.  
 

Key Personnel 5: Surveyor   

(i) Qualifications and skills 

Must possess University Degree of BSc (Survey & Photogrammetry)  or 

equivalent and be  Registered with the Institute of Surveyors of Kenya or 

equivalent such as Chartered Surveyor of the Royal Institute of Chartered  

Surveyors (U.K.) etc. A Masters Degree will be an added advantage. 

 

(ii)  General professional experience  

A minimum of 12 years practical post-qualification experience in road projects.  

(iii)  Specific professional experience 

At least 8 years of recent experience in carrying out topographic survey and 

mapping of large road projects using the latest electronic survey equipment 

including GPS, Total Stations and associated computer applications.  Experience 

on road projects in East Africa will be an advantage. 
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Key Personnel 6:  Environmentalist 

(i) Qualifications and skills 

Must possess a University degree BSc in Environmental sciences or equivalent 

and be licensed by NEMA as Lead Expert in Environmental Impact Assessment 

and Environmental Audits. A Masters Degree will be an added advantage. 

 

(ii)  General Professional Experience 

A minimum of 8 years of practical post qualification experience in environmental 

studies of infrastructural projects. 

 

(iii)  Specific Professional experience  

Must have broad experience in environmental impact assessment and 

environmental audits of at least one highway construction project of comparable 

magnitude.  Previous experience on road projects in East Africa will be an added 

advantage. 

 

Key Personnel 7: Senior Materials Technologist     

(i) Qualifications and skills 

Must possess a Higher National Diploma in Civil Engineering from Kenya 

Polytechnic or equivalent 

(ii) General professional experience  

A minimum of 7 years practical post-qualification experience on road projects. 

(iii)  Specific professional experience 

Must be experienced on soils and materials sampling and testing for large road 

construction contracts. Particular experience with laboratory testing of stabilised 

mixes, bituminous mixes and surface dressing is essential.   

 

Key Personnel 8: Assistant Highways Engineer 

(i) Qualifications and skills 

Must possess University Degree BSc (Civil Engineering) or equivalent and be a 

Registered Graduate Engineer with Engineers Registration Board of Kenya or 

equivalent such as the Institution of Civil Engineers (U.K.), Diplom Ingenieur 

Hoch und Tiefbau (D) etc.  

(ii)  General professional experience 

A minimum of 5 years practical post-qualification experience  

(iii)  Specific professional experience 

At least 3 years of recent experience in geometric design of roads using the latest 

highway design computer applications and modern topographic survey 

equipment. Must be able to prepare road geometric design drawings and carry out 

estimation of quantities prepare bid documents.  
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 Key Personnel 9: Assistant Materials Engineer  

(i) Qualifications and skills 

Must possess University Degree BSc (Civil Engineering) or equivalent and be a 

Registered Graduate Engineer with Engineers Registration Board of Kenya or 

equivalent such as the Institution of Civil Engineers (U.K.), Diplom Ingenieur 

Hoch und Tiefbau (D) etc.  

(ii)  General professional experience 

A minimum of 5 years practical post-qualification experience in road projects 

(iii)  Specific professional experience 

Must have 3 years relevant experienced in soils and materials sampling and 

testing for road construction projects.  
    

Key Personnel 10: Assistant Structural /Drainage Engineer 

(i) Qualifications and skills 

Must possess University Degree BSc (Civil Engineering) or equivalent and be a 

Registered Graduate Engineer with Engineers Registration Board of Kenya or 

equivalent such as the Institution of Civil Engineers (U.K.), Diplom Ingenieur 

Hoch und Tiefbau (D) etc.  

(ii) General professional experience  

A minimum of 5 years practical post-qualification experience    

(iii)  Specific professional experience 

Must be experienced in structural analysis and design and construction of bridges 

and minor road drainage structures. Should be familiar with latest Computer 

Aided Design applications.  
 

Key Personnel 11: Assistant Surveyor  

  
(i) Qualifications and skills 

Must possess University Degree of BSc (Survey & Photogrammetry) or 

equivalent and be Registered Graduate Surveyor with the Institute of Surveyors 

of Kenya or equivalent such as Chartered Surveyor of the Royal Institute of 

Chartered Surveyors (U.K.) etc.  

(ii)  General professional experience  

A minimum of 4 years practical post-qualification experience in road projects.  

(iii)  Specific professional experience 

Must be experienced in carrying out topographic survey and mapping of road 

projects using electronic survey equipment including GPS, Total Stations and 

associated computer applications.  

 

 

 



Kericho Bypass 

    70 

Key Personnel 12:  Assistant Environmentalist 

(i) Qualifications and skills 

Must possess a University degree or equivalent and be a Registered Associate 

with NEMA or equivalent. 

 

(ii)  General Professional Experience 

A minimum of 4 years of practical post qualification experience in environmental 

studies of infrastructural projects. 

 

(iii)  Specific Professional experience  

Must have relevant previous experience as an environmentalist gained on an any 

infrastructure project. 

 

Note: There may be need to engage the services of the following experts with at least 

10 years of experience where applicable; 

¶ An architect 

¶ Electrical Engineer 

¶ Landscaping expert 

¶ Urban planner 

 

8.2 STAFF TRAINING 

The Consultant shall engage and train at least Two (2) No. Graduate Engineers from 

KeNHA during the whole Contract period. 

 

8.3 INSPECTION AND ACCEPTANCE 

The Consultant shall be required to include cost for field visit of the consultant’s key 

staff and KeNHA Project staff to undertake sample setting out of the proposed 

alignment, proposed Quarry areas and other critical submission of the Detailed 

Engineering design before it is accepted by the Client. 

 

8.4 WORK SCHEDULE 

The consultant shall propose a schedule of activities and corresponding deployment of 

manpower, which will ensure that all duties entrusted to him/her, will be adequately 

performed. This schedule, together with a comprehensive statement justifying the 

proposed deployment will be incorporated in the methodology statement. 
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4. Consultant’s Personnel 
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APPENDIX J:  THE REQUEST FOR PROPOSALS (to be inserted) 
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NATIONAL HIGHWAYS AUTHORITY & CONSULTANT (To 
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Special Notes 
 

 

1. The Lump-Sum price is arrived at on the basis of inputs – including rates –    provided by 

the Consultant.  The Client agrees to pay the Consultant according to a schedule of 

payments stipulated under clause 6.4 of Special Conditions of Contract. 

 

2. The Contract includes four parts: Form of Contract, the General Conditions of Contract, 

the Special Conditions of Contract and the Appendices.   
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CONTRACT FOR CONSULTANT’S SERVICES 

 

 

 

 

 

 

 

between 

 

 

 

 

 

_________________________ 

[name of the Client] 

 

 

 

 

 

 

AND 

 

 

 

 

 

 

 

___________________________ 

[name of the Consultant] 

 

 

 

 

 

 

 

 

Dated:  _________________[date] 
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I. FORM OF CONTRACT 
 

This Agreement (hereinafter called the “Contract”) is made the ________)day of the month of 

_______________[month] , [year], between ___________________________________, [name 

of client] of [or whose registered office is situated at 

]_________________________________________[location of office] (hereinafter called the 

“Client”) of the one part AND 

  

____________________________________________[name of consultant] of [or whose 

registered office is situated at] 

________________________________________________________[location of 

office](hereinafter called the “Consultant”) of the other part. 

 

WHEREAS 

 

the Client has requested the Consultant to provide certain consulting services as defined 

in the General Conditions of Contract attached to this Contract (hereinafter called the 

“Services”); 

 

the Consultant, having represented to the Client that he has  the required professional 

skills and personnel and technical resources, have agreed to provide the Services on the 

terms and conditions set forth in this Contract; 

 

NOW THEREFORE the Parties hereto hereby agree as follows: 

 

1. The following documents attached hereto shall be deemed to form an integral part of this 

Contract: 

 

The General Conditions of Contract; 

The Special Conditions of Contract; 

The following Appendices: [Note: If any of these Appendices are not used, they should 

be deleted from the list] 

 

Appendix A:  Description of the Services    

Appendix B:  Reporting Requirements    

Appendix C:  Key Personnel and Subconsultants   

Appendix D:  Breakdown of Contract Price in  

    Foreign Currency     

Appendix E:  Breakdown of Contract Price in Local 

     Currency        

Appendix F:  Services and Facilities Provided 

    by the Client      

 

2. The mutual rights and obligations of the Client and the Consultants shall be as set forth in 

the Contract; in particular: 

 

The Consultant shall carry out the Services in accordance with the provisions of the 

Contract; and 
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the Client shall make payments to the Consultant in accordance with the provisions of the 

Contract. 

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their 

respective names as of the day and year first above written. 

 

 

For and on behalf of___________________________________________[name of client] 

 

[full name of Clientôs 

authorisedrepresentative_____________________________________________ 

 

[title]________________________________________________ 

 

[signature]___________________________________________ 

 

[date]________________________________________________ 

 

For and on behalf of ______________________________________ [name of consultant] 

 

[full name of Consultantôs 

authorized representative]___________________________________ 

 

[title]______________________________________________ 

 

[signature]_________________________________________ 

 

[date]_______________________________________________ 
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II.  GENERAL CONDITIONS OF CONTRACT 
 

GENERAL PROVISIONS 

 

1. GENERAL PROVISIONS 

1.1 Definitions Unless the context otherwise requires, the following terms whenever 

used in this Contract shall have the following meanings: 

 

(i) “Applicable Law” means the laws and any other instruments 

having the force of law in the Republic of Kenya as they 

may be issued and in force from time to time; 

 

(ii) “Contract” means the Contract signed by the Parties, to which 

these General Conditions of Contract (GC) are attached 

together with all the documents listed in Clause 1 of such 

signed Contract; 

 

(iii) “Contract Price” means the price to be paid for the performance 

of the Services in accordance with Clause 6 herebelow; 

 

(iv) “Foreign Currency” means any currency other than the Kenya 

Shilling; 

 

(v) “GC” means these General Conditions of Contract; 

 

(vi) “Government” means the Government of the Republic of 

Kenya; 

 

(vii) “Local Currency” means the Kenya Shilling; 

 

(viii) “Member”, in case the Consultant consists of a joint venture 

of more than one entity, means any of these entities; 

“Members” means all these entities, and “Member in 

Charge” means the entity specified in the SC to act on their 

behalf in exercising all the Consultant’s rights and 

obligations towards the Client under this Contract; 

 

(ix) “Party” means the Client or the Consultant, as the case may be 

and “Parties” means both of them; 

 

(x) “Personnel” means persons hired by the Consultant or by any 

Subconsultant as employees and assigned to the 

performance of the Services or any part thereof; 

 

(xi) “SC” means the Special Conditions of Contract by which the 

GC may be amended or supplemented; 

 

(xii) “Services” means the work to be performed by the 

Consultant pursuant to this Contract, as described in 

Appendix A; and 

 

(xiii) “Sub-consultant” means any entity to which the Consultant 

subcontracts any part of the Services in accordance with the 
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provisions of Clauses 3 and 4. 

 

1.2 

 

Law Governing 

Contract 

 

This Contract, its meaning and interpretation and the the Contract 

relationship between the Parties shall be governed by the Laws of 

Kenya. 

 

1.3 

 

Language 

 

This Contract has been executed in English language which shall be the 

binding and controlling language for all matters relating to the meaning 

or interpretation of this Contract. 

 

1.4 

 

Notices 

 

Any notice, request, or consent made pursuant to this Contract shall be 

in writing and shall be deemed to have been made when delivered in 

person to an authorized representative of the Party to whom the 

communication is addressed or when sent by registered mail, telex, 

telegram or facsimile to such Party at the address specified in the SC. 

 

1.5 

 

Location 

 

The Services shall be performed at such locations as are specified in 

Appendix A and, where the location of a particular task is not so 

specified, at such locations, whether in the Republic of Kenya or 

elsewhere, as the Client may approve. 

 

1.6 

 

Authorised 

Representative 

 

Any action required or permitted to be taken and any document required 

or permitted to be executed under this Contract by the Client or the 

Consultant may be taken or executed by the officials specified in the SC. 

 

1.7 

 

Taxes and Duties 

 

The Consultant, Sub-consultant [s] and their personnel shall pay such 

taxes, duties, fees and other impositions as may be levied under the 

Laws of Kenya, the amount of which is deemed to have been included in 

the Contract Price. 

 

2. COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION OF 

CONTRACT 
 

2.1 

 

Effectiveness of 

Contract 

 

This Contract shall come into effect on the date the Contract is signed by 

both Parties or such other later date as may be stated in the SC. 

 

2.2 

 

Commencement of 

Services 

 

The Consultant shall begin carrying out the Services thirty (30) days 

after the date the Contract becomes effective or at such other date as may 

be specified in the SC. 

 

2.3 

 

Expiration of 

Contract 
 

 

Unless terminated earlier pursuant to Clause 2.6, this Contract shall 

terminate at the end of such time period, after the Effective Date, as is 

specified in the SC. 

 

2.4 

 

Modification 

 

Modification of the terms and Conditions of this Contract, including any 

modification of the scope of the Services or the Contract Price, may 

only be made by written agreement between the Parties. 

 

2.5 

 

 Force Majeure 

 

 

 2.5.1 Definition For the purposes of this Contract, “Force Majeure” means an event 

which is beyond the reasonable control of a Party and which makes a 

Party’s performance of its obligations under the Contract impossible or 

so impractical as to be considered impossible under the circumstances. 

 2.5.2 No Breach The failure of a Party to fulfill any of its obligations under the Contract 
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of Contract shall not be considered to be a breach of, or default under, this Contract 

insofar as such inability arises from an event of Force Majeure, provided 

that the Party affected by such an event (a) has taken all reasonable 

precautions, due care and reasonable alternative measures in order to 

carry out the terms and conditions of this Contract, and (b) has informed 

the other Party as soon as possible about the occurrence of such an 

event. 

 2.5.3 Extension of 

Time 

Any period within which a Party shall, pursuant to this Contract 

complete any action or task shall be extended for a period equal to the 

time during which such Party was unable to perform such action as a 

result of Force Majeure. 

 2.5.4 Payments During the period of his inability to perform the Services  as a result of 

an event of Force Majeure, the Consultant shall be entitled to continue to 

be paid under the terms of this Contract, as well as to be reimbursed for 

additional costs reasonably and necessarily incurred by him during such 

period for the purposes of the Services and in reactivating the Service 

after the end of such period. 

 

2.6 

 

Termination 

 

 2.6.1  By the Client The Client may terminate this Contract by not less than thirty (30) days’ 

written notice of termination to the Consultant, to be given after the 

occurrence of any of the events specified in this Clause; 

a. if the Consultant does not remedy a failure in the performance of 

his obligations under the Contract within thirty (30) days after being 

notified or within any further period as the Client may have 

subsequently approved in writing; 

 

b. if the Consultant becomes insolvent or bankrupt; 

 

c. if, as a result of Force Majeure, the Consultant is unable to perform 

a material portion of the Services for a period of not less than sixty 

(60) days; or 

 

d. if the Consultant, in the judgment of the Client, has engaged in 

corrupt or fraudulent practices in competing for or in executing the 

Contract. 

 

For the purpose of this clause; 

“corrupt practice” means the offering, giving, receiving or soliciting 

of anything of value to influence the action of a public official in 

the selection process or in Contract execution. 

“fraudulent practice” means a misrepresentation of facts in order to 

influence a selection process or the execution of Contract to the 

detriment of the Client, and includes collusive practice among 

consultants (prior to or after submission of proposals) designed to 

establish prices at artificial non-competitive levels and to deprive 

the Client of the benefits of free and open competition. 

 

e. if the Client in his sole discretion decides to terminate this Contract. 

  

2.6.2  By the 

Consultant 

 

The Consultant may terminate this Contract by not less than thirty (30) 

days’ written notice to the Client, such notice to be given after the 

occurrence of any of the following events; 

(a) if the Client fails to pay any monies due to the Consultant pursuant 

to this Contract and not subject to dispute pursuant to Clause 7 
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within sixty (60) days after receiving written notice from the 

Consultant that such payment is overdue; or 

 

(b) if, as a result of Force Majeure, the Consultant is unable to perform 

a material portion of the Services for a period of not less than sixty 

(60) days. 

 2.6.3 Payment upon 

Termination 

Upon termination of this Contract pursuant to Clauses 2.6.1 or 2.6.2, the 

Client shall make the following  payments to the Consultant: 

(c) remuneration pursuant to Clause 6 for Services satisfactorily 

performed prior to the effective date of termination; 

 

(d) except in the case of termination pursuant to paragraphs (a) and (b) 

of Clause 2.6.1, reimbursement of any reasonable costs incident to 

the prompt and orderly termination of the Contract, including the 

cost of the return travel of the Personnel and their eligible 

dependents. 

 

3. OBLIGATIONS OF THE CONSULTANT 

 

3.1 

 

General 

 

The Consultant shall perform the Services and carry out his obligations 

with all due diligence, efficiency and economy in accordance with 

generally accepted professional techniques and practices and shall 

observe sound management practices, and employ appropriate advanced 

technology and safe methods.  The Consultant shall always act, in 

respect of any matter relating to this Contract or to the Services, as 

faithful adviser to the Client and shall at all times support and safeguard 

the Client’s legitimate interests in any dealing with Sub-consultants or 

third parties. 

 

3.2 

 

Conflict of Interests 

 

 3.2.1 Consultant 

Not to Benefit 

from 

Commissions, 

Discounts, 

etc.  

i. The remuneration of the Consultant pursuant to Clause 6 shall 

constitute the Consultant’s sole remuneration in connection with 

this Contract or the Services and the Consultant shall not accept 

for his own benefit any trade commission, discount or similar 

payment in connection with activities pursuant to this Contract or 

to the Services or in the discharge of his obligations under the 

Contract and the Consultant shall use his best efforts to ensure that 

his personnel, any sub-consultant[s] and agents of either of them 

similarly shall not receive any such additional remuneration. 

ii. For a period of two years after the expiration of this Contract, the 

Consultant shall not engage and shall cause his personnel as well 

as his sub-consultant[s] and his/their personnel not to engage in the 

activity of a purchaser (directly or indirectly) of the assets on 

which he advised the Client on this Contract nor shall he engage in 

the activity of an adviser (directly or indirectly) of potential 

purchasers of such assets. 

 

iii. Where the Consultant as part of the Services has the responsibility 

of advising the Client on the procurement of goods, works or 

services, the Consultant will comply with any applicable 

procurement guidelines and shall at all times exercise such 

responsibility in the best interest of the Client.  Any discounts or 

commissions obtained by the Consultant in the exercise of such 
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procurement shall be for the account of the Client. 

 3.2.2 Consultant 

and Affiliates 

Not to be 

Otherwise 

Interested in 

Project 

The Consultant agrees that, during the term of this Contract and after its 

termination, the Consultant and his affiliates, as well as any Sub-

consultant and any of his affiliates shall be disqualified from providing 

goods, works or services (other than the Services and any continuation 

thereof) for any project resulting from or closely related to the Services. 

 

 3.2.3 Prohibition of 

Conflicting 

Activities 

Neither the Consultant nor his sub-consultant[s] nor their personnel shall 

engage, either directly or indirectly in any of the following activities: 

(a) during the term of this Contract, any business or professional 

activities in the Republic of Kenya which would conflict with the 

activities assigned to them under this Contract; or 

(b) after the termination of this Contract, such other activities as may 

be specified in the SC. 

 

3.3 

 

Confidentiality 

 

The Consultant, his sub-consultant [s] and the personnel of either of 

them shall not, either during the term of this Contract or within two (2) 

years after the expiration of this Contract, disclose any proprietary or 

confidential information relating to the Project, the Services, this 

Contract or the Client’s business or operations without the prior written 

consent of the Client. 

 

3.4 

 

Insurance to be 

Taken Out by the 

Consultant 

 

The Consultant (a) shall take out and maintain and shall cause any sub-

consultant[s] to take out and maintain, at his (or the sub-consultants’, as 

the case may be) own cost but on terms and conditions approved by the 

Client, insurance against the risks and for the coverage, as shall be 

specified in the SC; and (b) at the Client’s request, shall provide 

evidence to the Client showing that such insurance has been taken out 

and maintained and that the current premiums have been paid. 

 

3.5 

 

Consultant’s Actions 

Requiring Client’s 

Prior Approval 

 

The Consultant shall obtain the Client’s prior approval in writing before 

taking any of the following actions; 

a) entering into a subcontract for the performance of any part of the 

Services, 

 

b) appointing such members of the personnel not listed by name in 

Appendix C (“Key Personnel and Sub-consultants”). 

 

3.6 

 

Reporting 

Obligations 

 

The Consultants shall submit to the Client the reports and documents 

specified in Appendix A in the form, in the numbers, and within the 

periods set forth in the said Appendix. 

 

3.7 
 

 

Documents Prepared 

by the Consultant to 

be the Property of 

the Client 
 

 

All plans, drawings, specifications, designs, reports and other documents 

and software submitted by the Consultant in accordance with Clause 3.6 

shall become and remain the property of the Client and the Consultant 

shall, not later than upon termination or expiration of this Contract, 

deliver all such documents and software to the Client together with a 

detailed inventory thereof. The Consultant may retain a copy of such 

documents and software. Neither Party shall use these documents for 

purposes unrelated to this Contract without the prior approval of the 

other Party. 
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4. CONSULTANT’S PERSONNEL 

4.1 Description of Personnel The titles, agreed job descriptions, minimum qualifications and 

estimated periods of engagement in the carrying out of the Services 

of the Consultant’s Key Personnel are described in the Appendices.  

The Key Personnel and Sub-consultants listed by title as well as by 

name in the Appendices are hereby approved by the Client. 

 

4.2 

 

Removal and/or 

Replacement of 

Personnel 

 

(a) Except as the Client may otherwise agree, no changes shall 

be made in the Key Personnel.  If for any reason beyond the 

reasonable control of the Consultant, it becomes necessary to replace 

any of the Key Personnel, the Consultant shall provide as a 

replacement a person of equivalent or better qualifications. 

(b) If the Client finds that any of the Personnel have:-  

(i) committed serious misconduct or have been charged with 

having committed a criminal action, or 

(ii) The Client has reasonable cause to be dissatisfied with the 

performance of any of the Personnel, then the Consultant shall, at the 

Client’s written request specifying the grounds thereof, provide as a 

replacement a person with qualifications and experience acceptable 

to the Client. 

(c) The Consultant shall have no claim for additional costs 

arising out of or incidental to any removal and/or replacement of 

Personnel. 

(d) The Consultant shall guarantee the availability of the 

proposed key staff during the first half of the contract period, and 

shall not replace more than two of his key personnel during the 

entire duration of the Contract. In the event that this occurs, the 

Client reserves the right to revoke the contract and claim for 

damages. 

 

5. OBLIGATIONS OF THE CLIENT 

5.1 Assistence and 

Exemptions 

The Client shall use his best efforts to ensure that he provides the 

Consultant such assistance and exemptions as may be necessary for 

due performance of this Contract. 

 

5.2 

 

Change in the Applicable 

Law 

 

If after the date of this Contract, there is any change in the Laws of 

Kenya with respect to taxes and duties which increases or decreases 

the cost of the Services rendered by the Consultant, then the 

remuneration and reimbursable expenses otherwise payable to the 

Consultant under this Contract shall be increased or decreased 

accordingly by agreement between the Parties and corresponding 

adjustments shall be made to the amounts referred to in Clause 6.2 

(a) or (b), as the case may be. 

 

5.3 

 

Services and Facilities 

 

The Client shall make available to the Consultant the Services and 

Facilities listed under Appendix F. 

 

6. PAYMENTS TO THE CONSULTANT  

6.1 Lump-Sum 

Remuneration 

The Consultant’s total remuneration shall not exceed the Contract 

Price and shall be a fixed lump-sum including all staff costs, Sub-
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consultants’ costs, printing, communications, travel, accommodation 

and the like and all other costs incurred by the Consultant in 

carrying out the Services described in Appendix A.  Except as 

provided in Clause 5.2, the Contract Price may only be increased 

above the amounts stated in Clause 6.2 if the Parties have agreed to 

additional payments in accordance with Clause 2.4. 

 

6.2 

 

Contract Price 

 

(a) The price payable in foreign currency is set forth in the SC. 

(b) The price payable in local currency is set forth in the SC. 

 

6.3 

 

Payment for Additional 

Services 

 

For the purposes of determining the remuneration due for additional 

services as may be agreed under Clause 2.4, a breakdown of the 

lump-sum price is provided in Appendices D and E. 

 

6.4 

 

Terms and Conditions of 

Payment 

 

Payments will be made to the account of the Consultant and 

according to the payment schedule stated in the “Special Conditions 

of Contract”. 

 

6.5 

 

Interest on Delayed 

Payment 

 

Payment shall be made within thirty (30) days of receipt of invoice 

and the relevant documents specified in Clause 6.4. If the Client has 

delayed payments beyond ninety (90) days after the due date hereof, 

simple interest shall be paid to the Consultant for each day of delay 

at a rate three percentage points above the prevailing Central Bank 

of Kenya’s average rate for base lending. 

 

7. SETTLEMENT OF DISPUTES 

7.1 Amicable Settlement The Parties shall use their best efforts to settle amicably all disputes 

arising out of or in connection with this Contract or its 

interpretation. 

 

7.2 

 

Dispute Settlement 

 

Any dispute between the Parties as to matters arising pursuant to this 

Contract that cannot be settled amicably within thirty (30) days after 

receipt by one Party of the other Party’s request for such amicable 

settlement may be referred by either Party to the arbitration and final 

decision of a person to be agreed between the Parties.  Failing 

agreement to concur in the appointment of an Arbitrator, the 

Arbitrator shall be appointed by the Chairman of the Chartered 

Institute of Arbitrators, Kenya Branch, on the request of the 

applying party. 
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III. SPECIAL CONDITIONS OF CONTRACT 

 
Number of GC Amendments of and Supplements to Clauses in the  

     Clause  General Conditions of Contract 

 

1.1(i) The Member in Charge is: Director (Highway Planning & Design) for 

the Client and The Project Director for the Consultant. 
  
1.4   The addresses are: 

 
Client:  

Director General, 

Kenya National Highways Authority, 

Barabara Plaza, Block A & C, Jomo Kenyatta International Airport 

(JKIA), 

Off Airport South Road, along Mazao Road 

P. O. Box 49712-00100, 

NAIROBI, KENYA 
 

Attention: Director (Highway Planning & Design) 
 

Consultant:  _____________________________________________ 
 

Attention: _____________________________________________ 
 

Telephone;   _____________________________________________ 
 

Telex:  _____________________________________________ 

 

Facsimile: _____________________________________________ 
 

1.6 The Authorized Representatives are: 
 

For the Client: Director (Highway Planning & Design) 
 

For the Consultant: __________________________________________ 
 

2.1 This contract shall come into effect as soon as it is signed by all parties. 

 

2.2 The date for the commencement of Services shall be communicated by the 

General Manager (D&C). 

 

2.3 The period shall be Eighteen (18) consecutive months after 

commencement or such other period as the Parties may agree in writing. 

 

2.4 The Consultant shall sign a Service Level Agreement with the Client 

which shall quantify the minimum acceptable service to the Client and the 

Consultant’s performance will be assessed every quarterly during the 

implementation of the Contract. The format of the Service Level 

Agreement is attached in Appendix K of this RFP. 
 

3.1   Notwithstanding Clause 3.1 of the GC:- 
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i) The consultant shall be held responsible for the accuracy of the 

data up to the time of implementation e.g. survey data, material 

investigation, land  acquisition, etc 

ii) The consultant shall assist the appointed Resident Engineer in the 

setting out of the road when construction contract is awarded. 

 
3.2    CARE AND DELIGENCE 

 

(a) The Consultant shall exercise all reasonable skill, care and diligence in 

execution of their duties including any such as may be sub contracted. The 

Consultant shall not, without prior approval by the client, authorize any 

modification of services which may involve extra cost. 

(b) The Design shall, if not otherwise agreed upon be carried out in conformity 

with the current design standards referred in the TOR or otherwise agreed 

with the client. 

(c) The consultant shall take out and maintain full and adequate insurance 

against claims in respect to injury or death occurring to their employees in 

the course of their employment in connection with execution of the 

consulting services. 

(d) The consultant shall be liable for the consequence of errors and omissions 

arising from negligence on their part of their employees of sub –contractor(s) 

in regard to the performance of their duties under this contract. 

The liability of the consultant shall include any damage that may occur to the 

client, his employees and third parties. 

The consultant shall not be liable but for a duration of ten (10) years after the 

completion of the services outlined in the TOR. 

The consultant shall take out and maintain full and adequate insurance 

against claims by the client which may arise under this sub clause. 

 

 

3.3   DAMAGES FOR DELAY 

 

If the consultant shall fail to fulfil any of the services under the TOR in due time 

in accordance with approved Design programme adopted for undertaking the 

consultancy services for reasons for which he/she is responsible, the Client shall 

be entitled to inflict a penalty of one quarter of one percent (0.25%) of the fee on 

the relevant stage for every week of delay, up to a maximum of ten (10) percent 

of the fee without prejudice to any other rights of the client. 

In addition, the consultant shall not be entitled for additional payment for the 

period beyond the approved design programme. 

 

 

3.4   The risks and coverage shall be: 
 

i. Professional Liability: Full amount of this Contract 
 

ii.  Loss of or damage to equipment and property: KShs 5,000,000 

iii.  Third party Liability:  KShs 5,000,000 

 

iv. Third party motor vehicle insurance: KShs 2,000,000 

 

v. Employer’s Liability and workers compensation:  KShs 5,000,000 
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4.1 All the proposed/approved key staff must be present during presentation 

of the design reports to the client. 
 

6.2(a) The amount in foreign currency or currencies: Nil 
 

6.2(b) The amount in local Currency is___________________ [Insert amount] 
 

Payments shall be made according to the following schedule: 
 

Twenty (20) percent of the Contract Price shall be paid upon submission 

and acceptance by the Engineer of the inception report 
 

Thirty (30) percent of the Contract Price shall be paid upon submission 

and acceptance by the Engineer of the Preliminary Design Report. 
 

Thirty (30) percent of the Contract Price shall be paid upon submission 

and acceptance by the Engineer of the Draft Final Report. 
 

Twenty (20) percent of the Contract Price shall be paid upon submission 

and acceptance by the Engineer of the Final Report and provision of a 

certificate of satisfaction by an inspection committee that the Consultant 

has fulfilled contractual obligation. 
 

Payments in Kenya Shillings shall be made to the following Account 

 

Account Number: ___________________ 

 

Account Name: _______________________ 

 

Bank: ________________________________ 

 

Address: ___________________________ 

 

Swift code: ___________________________ 

 

6.4        The Consultant shall seek approval from the Client to expend the PC sum for    

             activities towards approval of the project by NEMA including the license . 

 

12.5 Payments will be made within 90 (ninety) days of receipt of the invoice and the 

relevant documents specified in Clause 6.4 above. 

 

12.6 The Consultancy services rendered by the Consultant shall be carried out to the 

satisfaction of an inspection and acceptance committee following which a contract 

completion certificate shall be issued and final payment made under clause 6.2 (b) of 

the Special Conditions. An inspection and acceptance committee shall be constituted 

after the Consultant submitted reviewed Final reports including NEMA license.  
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SCHEDULE N: DECLARATION FORM FOR BANKRUPT OR INSOLVENT 

AND DEBARMENT (In case of Joint Venture, In Association or Sub-Consultancy, each 

firm MUST individually fill this form) 

Date  

To  

The Kenya National Highways Authority 

P.O Box 49712 – 00100,  

KENYA.  

Ladies and Gentlemen,  

The Tenderer i.e. (full name and complete physical and postal address)  

………………………………………………………………………………………………………

……………………declare the following: -  

a) That I/ We have not been debarred from participating in public procurement by anybody, 

institution or person.  

b) That I/ We have not been involved in and will not be involved in corrupt and fraudulent 

practices regarding public procurement anywhere.  

c) That I/ We are not insolvent, in receivership, bankrupt or in the process of being wound up 

and is not the subject of legal proceedings relating to the foregoing.  

d) That I/We are not under any ongoing investigation by the Ethics and Anti-Corruption 

Commission (EACC) for any corrupt and/or economic crimes or practices. 

e) That I/ We are not associated with any other Tenderer participating in this Tender.  

f) That I/We have not been convicted of any serious violation of fair employment laws and 

practices 

f) That I/We do hereby confirm that all the information given in this tender is accurate, factual 

and true to the best of our knowledge.  

Yours sincerely,  

…………………………………………………… 

Name of Tenderer  

……………………………………………………………………………….. 

Signature of duly authorised person signing the Tender 

………………………………………………………………………….. 

Name and Capacity of duly authorised person signing the Tender 

……………………………………… 

Stamp or Seal of Tenderer 
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SCHEDULE M: ANTI CORRUPTION DECLARATION / COMMITMENT / PLEDGE 

FORM(In case of Joint Venture, In Association or Sub-Consultancy, each firm MUST 

individually fill this form) 
 
 
I/We …………………………………………………………………………… of Post Office 

Box …………………………………………………………. declare that I/ We recognize that 

Public Procurement is based on a free, fair and competitive tendering process which should not 

be open to abuse. 

 
I/We ……………………………………………………………………….. Declare that I/We 

will not offer or facilitate, directly or indirectly, any inducement or reward to any public 

officer, their relations or business associates, in connection with tender No. 

………………………………………………. for or in the subsequent performance of the 

contract if I/We am/are successful. 

Signed by ……………………………… C.E.O. or Authorized Representative. 

Name …………………………………………….. 

 
Designation……………………………….. 

Signature……………………………………. 

Date……………………………………….. 
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FORM RB 1  

REPUBLIC OF KENYA  

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD  

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………………………….APPLICANT 

AND 

…………………………………RESPONDENT (Procuring Entity) 

Request for review of the decision of the……… (Name of the Procuring Entity) of ………dated 

the…day of …….20……….in the matter of Tender No….…of ……..20…  

REQUEST FOR REVIEW  

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….Fax No……Tel. No……..Email ……………, hereby request the Public 

Procurement Administrative Review Board to review the whole/part of the above mentioned decision 

on the following grounds , namely:-  

1.  

By this memorandum, the Applicant requests the Board for an order/orders that: -  

1.  

etc  

SIGNED ……………….(Applicant)  

Dated on…………….day of ……………/…20…  

FOR OFFICIAL USE ONLY  

Lodged with the Secretary Public Procurement Administrative Review Board on ………… day of 

………....20….………  

SIGNED Board Secretary 
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IV. LIST OF APPENDICES  
 

APPENDIX A: TERMS OF REFERENCE (to be inserted) 

 

 

APPENDIX B: COMMENTS ON TERMS OF REFERENCE (to be inserted) 

 

APPENDIX C:  DESCRIPTION OF THE METHODOLOGY AND WORKPLAN FOR 

PERFORMING THE ASSIGNMENT (to be inserted) 

 

APPENDIX D: TIME SCHEDULE FOR PROFESSIONAL PERSONNEL (to be 

inserted) 

 

APPENDIX E: TEAM COMPOSITION AND TASK ASSIGNMENTS (to be inserted) 

 

APPENDIX F:  CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONAL 

STAFF (to be inserted) 

 

APPENDIX G:  ACTIVITY (WORKPLAN) SCHEDULE (to be inserted) 

 

APPENDIX H:  BREAKDOWN OF CONTRACT PRICE IN KSHS (to be inserted) 

 

APPENDIX I:  OTHER SUBMISSIONS  

 

Technical proposal submission form 

Firmôs References 

Financial proposal submission form 

 

APPENDIX J:  THE REQUEST FOR PROPOSALS (to be inserted) 

 

APPENDIX K: SERVICE LEVEL AGREEMENT BETWEEN KENYA NATIONAL 

HIGHWAYS AUTHORITY & CONSULTANT (To be inserted as an 

Annex in the Contract Agreement) 

 

APPENDIX L: ADMINISTRATIVE REVIEW FORM 

 

 

 


