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SECTION 1: INVITATION TO TENDER  
 

KeNHA/LES/143/2018 ï FRAMEWORK CONTRACT FOR EMERGENCY WORKS IN 

LOWER EASTERN REGION  
 

The Kenya National Highways Authority (KeNHA) is a State Corporation established under the 

Kenya Roads Act, 2007, with the responsibility for the management, development, rehabilitation 

and maintenance of national roads. 
 

The Authority invites bids from eligible construction companies registered with the National 

Construction Authority (NCA) in Category 4, 5, 6 or 7 for the Framework Contract for 

Emergency Works in Lower Eastern Region to be funded through Road Maintenance Levy 

Fund (RMLF). 
 

SCOPE OF WORK 
 

The scope of works shall be as described in the tender document. 
 

QUALIFICATION FOR TENDERING  
 

Mandatory Requirements 
 

The following must be submitted together with the bid; 

1. Certified Copy of Certificate of incorporation 

2. Certified Copy of Valid  Registration Certificate with the National Construction Authority 

in the classes specified above 

3. Certified Copy of Valid  National Construction Authority Practising License in the classes 

specified above 

4. Copy of Valid Tax Compliance Certificate (Will be verified on the KRA TCC Checker) 

5. Certified copy of Valid  Single Business Permit 

6. Certified copy of recent CR 12 form (Issued within the last 12 months from the Tender 

Opening Date) - This will be verified with the Registrar of Companies. 

7. Certified  copies of log books for Ownership of Machines and Equipment. Those hiring 

MUST provide certified copies of Lease Agreement and certified copies of Logbooks. 

Dated within three months of Tender opening. 

8. Current  Sworn Affidavit not more than 3 months from the tender opening date 

9. Bidders shall sequentially serialise all pages of each tender submitted  
 

NOTE:  

1. All Certification of Documents shall be original and executed by a Commissioner for 

Oaths or Notaries Public 
 

Other Requirements  
 

As specified in this tender document and the tender notice covering the following; 

1. Similar previous experience where applicable.  

2. Professional and Technical Personnel.  

3. Current work load.  
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4. Litigation history (provide sworn affidavit) should have been sworn within 3 months of the 

tender opening date) 

5. Eligibility  

a. All bidders/Directors who have already been awarded maintenance works contracts 

in the current Financial Year 2018/2019 1
st
 Quarter are NOT eligible to bid  

b. To enhance equity, bidders shall bid for a maximum of Three (3) Tenders under 

this Tender Notice. Bidders who participate in more than Three tenders shall be 

disqualified. 

c. Director (s) bidding under different companies for the same tender shall be 

disqualified 

d. Director (s) bidding under different companies should not participate in more than 

three (3) tenders 

e. Only those bidders registered in the Category as indicated in the tender document 

shall bid for the respective tenders 

f. Any form of Canvassing will lead to disqualification 

 

Procurement shall be based on the post qualification method and the above details will be 

submitted with the priced bid. 

There shall be a mandatory pre-tender site visit as specified in the detailed tender notice in the 

KeNHA website. 

NOTE:  

Every Bidder shall be represented by one person bearing an original letter from the 

company authorizing them to represent the company in the pre-tender site visit/Pre Tender 

Conference. 
 

One (1) person shall only represent one (1) company. 
 

The letter shall be in the official company letter head giving name and ID/Passport No. of the 

representative who shall be required to present their Original identification during the pre-

tender site visit/Pre Tender Conference. The letter shall be duly signed and bear an original 

company stamp. Photocopies or any other media shall not be accepted. 
 

Interested eligible candidates may obtain further information and inspect tender documents from 

the Supply Chain Office, Kenya National Highways Authority, Ground Floor, Blue Shield 

Towers OR respective Regional Offices as from the date specified in the tender notice during 

normal working hours. 
 

A complete set of tender documents may be obtained by interested tenderers from the Kenya 

National Highways Authority website: www.kenha.co.ke or https://tenders.go.ke/ free of charge 

OR from the offices indicated in the table above during normal working hours upon payment of a 

non ï refundable fee of Kshs. 1,000 (One thousand shillings only) in form of bankerôs cheque 

only payable to Kenya National Highways Authority. 
 

http://www.kenha.co.ke/
https://tenders.go.ke/
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Completed tender documents are to be enclosed in plain sealed envelope clearly marked with 

tender name, reference number and submitted to:- 
 

Regional Director, 

Kenya National Highways Authority, Lower Eastern Region 

P. O. Box 2603-90100, 

MACHAKOS  
 

Tenders are to be received on or before, date and time as specified in the Tender Notice. 
 

Please note that bulky tenders that do not fit in the tender box shall be delivered to the 

Regional Supply Chain Management Offices at Lower Eastern Region, Machakos. 
 

All interested bidders are required to continually check the Kenya National Highways 

Authority website: www.kenha.co.ke for any tender addendums or clarifications that may 

arise before the submission date. 
 

Opening of the bids will take place immediately thereafter at the KeNHA Lower Eastern 

Regional Office Board Room, Machakos in the presence of Tenderers/Representatives who wish 

to attend. 
 

 

 

 

Deputy Director, Supply Chain Management 

For: DIRECTOR GENERAL   

http://www.kenha.co.ke/
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TABLE 1: PRE- QUALIFICATION CHECKLIST FOR COMPLETENESS AND RESPONSIVENESS 

S/No. 
Completeness and 

Responsiveness Criteria 
References Requirement 

1. Form of Bid 
Section 4 
Clause 20.2 

- Amount must be indicated  
- Properly fill and sign 

2. Appendix to Form of Bid Clause 20.2, Section 5 - Form properly signed 

3. Bid Security 
Section 6 
Clause 16/17 

-  Kshs. 100,000.00 in the form of Unconditional 
bank guarantee Unconditional bank guarantee 
- In the format provided with all conditions  

4. 
Confidential Business 
Questionnaire 

Section 8; Schedule 1 
- Properly fill and sign 
- Provide all required information 

5. Form of Power of Attorney 
Section 8; Schedule 2 
Clause 5.1(a) 

- Properly fill and sign 
- Provide copies of National Identification card or 

Passport. 

6. Tax Compliance Certificate Employerõs notice 
- Copy of certificate  
- Valid 

7. 
Registration with National 
Construction Authority 

Employerõs notice 
Item 1.4 of QC 

- Category 4, 5, 6 or 7 
- Copy of Valid certificate Certified by Commissioner 

of Oaths 
-    Copy of valid Practising License in the category 

4,5,6 or 7 Certified by Commissioner of Oaths 
 

8. Certificate of Incorporation 
Employerõs notice 
Item 1.4 of QC 

- Copy of certificate Certified by Commissioner of 
Oaths 

9. Priced Bill of Quantities 
Clause 14.1 
Section 15 

- Fill all rates, prices and amounts 
- Any Alterations SHALL be counter-signed 

10. Eligibility 
Section 8; Schedule 1 
Clause 4.1/4.2 

- Copies of National ID or passport for all directors 
- Certified copy of Form CR12 ( Certified by 
Commissioner of Oaths) 

11. Conflict of interest 
Section 8; Schedule 1 
Clause 4.2 

- TO state explicitly 

12. Debarment 
Section 8; Schedule 11 
Item 1.3 of QC 

- Properly fill and sign 

13. Pending Litigation Item 2.2 of QC 
- Provide Current Sworn affidavit taken in the last 3 

months from the tender opening gate 

14. Litigation History Section 8; Schedule 9 - Fill in information and sign 

15. History of  Non Performance 
Section 8; Schedule 6 
Item 2.1 of QC 

- Fill information on non-completed works 

16. 
Certificate of Tenderers Visit 
to Site 

Clause 8.1/8.3  
Section 8; Schedule 3 

- Attend pre-bid meeting/visit 
- Bidders to sign attendance register 
- Certificate must be signed by the Employerõs 

representative 

17. 
Schedule of Major Items of 
Plant 

Item 9 of QC  
Section 8; Schedule 4 

-  Properly fill and sign 

18. Schedule of Key Personnel 
Item 6 of QC  
Section 8; Schedule 5 

-  Properly fill and sign 

19. 
Roadwork Completed 
Satisfactorily 

Item 4 of QC  
Section 8; Schedule 6 

-  Properly fill and sign 

20. Schedule of Ongoing Projects 
Item 5.1 of QC  
Section 8; Schedule 7 

-  Properly fill and sign 

21. 
Schedule of  other 
Supplementary Information / 
Financial Standings  

Item 5.1 of QC  
Section 8; Schedule 9 

- Properly fill and sign 

22 Single  Business Permit Tender Notice -  Certified copy of current single business permit 

23 Serialisation Tender Notice 
All pages of the tender document submitted shall be 
sequentially serialized  

24 
Equipment Logbooks/Lease 
Agreement 

Tender Notice 
-Certified copy of logbooks dated within the last three 
months from the date of Tender opening 
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Key: QC ð Qualification Criteria 

TABLE 2: POST- QUALIFICATION SCORE  
 

ITEM  DESCRIPTION POINT SCORE SCALE 
1  FINANCIAL CAPACITY Max 24 
 A Audited Statements 0-6 
 B Line of credit 0-5  
 C Bank statement (Last six months to the date of 

tender) 
0-5 

 D Turnover 0-8 
2  EXPERIENCE Max 17 
  General Experience  0-5 
  Specific (local) experience in related works  0-12 
3  CURRENT COMMITMENTS Max 4 
  On-going works  0-4 
4  KEY PERSONNEL Max 18 
  Site Agent 

(Max 10 
marks) 

Qualification Degree 6 
HND 6 
Diploma 6 
Certificate 1 

Relevant 
experience 

15 years and above 4 
7-14years 3 
3-6 years 2 
0-3years 1 

  Surveyor 
(Max 
4marks) 

Qualification Degree 2 

HND 2 
Diploma 2 
Certificate 0.5 

Relevant 
experience 

15 years and above 2 
7-14years 1.5 
3-6 years 1 
0-3years 0.5 

  Foreman 
(Max 
4marks) 

Qualification Degree 1.5 

HND 1.5 
Diploma 1.5 
Certificate 1 

Relevant 
experience 

15 years and above 2.5 
7-14years 2 
3-6 years 1.5 
0-3years 1 

5  PLANT AND EQUIPMENT Max 17 
  Relevant 

Equipment  
Owned (Max 17marks) 0-17 
50% Owned, 50%Leased (Max 
15marks) 

0-15 

100% Leased (Max 10marks) 0-10 
6  WORK METHODOLOGY Max 16 

25 Document Completeness Clause 13.1/20.2 
- Bid document to be complete, properly filled and 
signed. Any alterations to be duly countersigned 
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ITEM  DESCRIPTION POINT SCORE SCALE 
   Program of works 0-3 

Detailed Methodology 0-8 
Proposed Equipment 
Scheduling/Work statement.  

0-3 

Methodology on safety during the 
construction period. 

0-2 

7  LITIGATION HISTORY Max 4 
  With or without Litigation 0 or 4; 

  TOTAL MAX 100 

 
Minimum Qualifying Mark = 75% 
 
The bidders who pass the technical criteria will be subjected to financial evaluation. 
 
The Authority will verify information submitted. Any form of forgery or misinformation from 
the bidder shall lead to cancellation of the bid/award, institution of legal proceedings and 
blacklisting for all future KeNHA contracts. 
 
 
 
Signature of Tendereréééééééééééé. Date éééééééééé 
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SECTION 2:  INSTRUCTIONS TO TENDERERS AND CONDITIONS OF 

TENDER 
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SECTION 2: INSTRUCTIONS TO BIDDERS 
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CONDITIONS OF TENDERERS AND INSTRUCTIONS TO BIDDERS  

A. GENERAL  

1 SCOPE OF BID 

1.1 The Employer, as defined in the Conditions of Contract Part II hereinafter ñthe Employerò 

wishes to receive bids for the construction of works as described in Section 1, clause 102 of 

the Special Specifications ïñLocation and extent of the Worksò) 

1.2 The successful bidder will be expected to complete the Works within the period stated in the 

Appendix to Bid from the date of commencement of the Works. 

1.3 Throughout these bidding documents, the terms bid and tender and their derivatives 

(bidder/tenderer, bid/tendered, bidding/tendering etc.) are synonymous, and day means 

calendar day. Singular also means plural. 

 

2 SOURCE OF FUNDS 

2.1 The source of funding is the Government of Kenya through the Fuel Levy Vote. 

 

3 CORRUPT PRACTICES 

3.1 The government requires that the bidders, suppliers, sub-contractors and supervisors observe 

the highest standards of ethics during the execution of such contracts. In this pursuit of this 

policy, the government; 

Defines for the purpose of this provision, the terms set forth below as follows: 

i) ñcorrupt practiceò means the offering, giving ,receiving, or soliciting of anything of 

value to influence the action of the public official in the procurement process or in the 

execution, and 

ii)  ñfraudulent practiceò means a misrepresentation of facts in order to influence a 

procurement process  or the execution of a contract to the detriment of the employer, 

and includes collusive practices among bidders (prior to or after bid submission) 

designed to establish bid prices at artificial, non-competitive levels and to deprive the 

employer the benefits of free and open competition 

The Employer Shall reject a proposal for award if it determines that the bidder recommended 

for award has engaged in corrupt or fraudulent practices in competing for the contract, and  

The Employer Shall declare a firm ineligible, either indefinitely or for a stated period of time, 

to be awarded a government contract if it at any time it is determined that the firm has 

engaged in corrupt or fraudulent practices in competing for, or in executing, a government 

financed contract 
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4 ELIGIBLE BIDDERS 

4.1 This invitation to bid is open to all bidders who are legally registered or incorporated in the 

Republic of Kenya as of the time of bid submission. Registration with the National 

Construction Authority (NCA) as a contractor is mandatory. 

4.2 Bidders shall not have a conflict of interest. Bidders shall be considered to have conflict of 

interest, if they participated as a consultant in the preparation of the design, documentation 

or technical specifications of the works that are the subject of this bidding other than as far 

as required by the Employer. 

4.3 A firm that is under a declaration of eligibility by the Employer in accordance with clause 3, 

at the date of submission of the Bid or thereafter, shall be disqualified. 

4.4 Bidders shall provide such evidence of their continued eligibility satisfactory to the 

Employer as the Employer shall reasonably request. 

 

5 QUALIFICATION OF THE BIDDER 

5.1 Bidders shall as part of their bid: 

(a)  Submit a written power of attorney authorizing the signatory of the bid to commit the 

bidder; and 

(b)  Update any information submitted with their bids and update in any case the information 

indicated in the schedules and continue to meet the minimum threshold criteria set out in 

the bid documents. 

5.2 As a minimum, bidders shall update the following information: 

(a) evidence of access to lines of credit and availability of other financial resources 

(b) financial predictions for the current year and the two subsequent years, including the effect 

of known commitments 

(c) work commitments  

(d) current litigation information; and 

(e) availability of critical equipment 

5.3 Bidders shall also submit proposals of work methods and schedule in sufficient detail to 

demonstrate the adequacy of the biddersô proposals to meet the technical specifications and 

the completion time referred to in Clause 1.2 above. 

6 ONE BID PER BIDDER 

6.1 Each bidder shall submit only one bid. A bidder who submits or participates in more than 

one bid will be disqualified. 
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7 COST OF BIDDING 

7.1 The bidder shall bear all costs associated with the preparation and submission of his bid and 

the Employer will in no case be responsible or liable for those costs, regardless of the 

conduct or outcome of the bidding process. 

 

8 SITE VISIT 

8.1 The bidder is informed that pre-tender site visit is mandatory and he/she shall examine the 

Site of Works and its surroundings and obtain for himself all information that may be 

necessary for preparing the bid and entering into a contract for construction of the Works. 

The costs of visiting the site shall be at the bidderôs own expense. 

8.2 The bidder and any of his personnel or agents will be granted permission by the Employer to 

enter its premises and lands for the purpose of such inspection, but only on the express 

condition that the bidder, its personnel and agents, will release and indemnify the Employer 

and its personnel and agents from and against all liability in respect thereof, and will be 

responsible for personal injury (whether fatal or otherwise), loss of or damage to property 

and any other loss, damage, costs and expenses however caused, which but for the exercise 

of such permission would not have arisen. 

8.3 The Employer will conduct a Site Visit concurrently with the pre-bid meeting referred to in 

Clause 19, attendance for which is mandatory for all bidders. Failure to attend the site visit 

by any bidder will lead to disqualification of his /her bid. 

The bidders' representatives who are present shall sign a register while the employerôs 

representative shall sign the Certificate of Bidderôs Visit to Site evidencing biddersô 

attendance. 

8.4 Date and venue of Mandatory Pre-Tender site visit is as indicated in the tender notice. 

NOTE:  every bidder shall be represented by one person bearing a letter from the company 

authorizing them to represent the company in the pretender site visit. One (1) person shall 

only represent one (1) company. 

The letter shall be in the official company letter head giving the name and id/passport number 

of the representative who shall be required to present their original identification during the 

pre tender site visit. 

 

B. BIDDING DOCUMENTS  

9 CONTENTS OF BIDDING DOCUMENTS 

9.1 The set of documents comprising the tender includes the following together with any 

addenda issued in accordance with Clause 11: 
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(a) Invitation to Bid 

(b) Instructions to bidders 

(c) Conditions of Contract  -  Part I 

(d) Conditions of Contract  -  Part II 

(e) Standard Specifications  

(f) Special Specifications 

(g) Form of Bid, Appendix to Form of Bid and Bid Security 

(h) Bills of Quantities 

(i) Schedules of Supplementary information  

(j) Form of Contract Agreement 

(k) Form of Performance Security 

(l) Drawings  

(m) BID addenda (BID  notices)  

 

9.2 The bidder is expected to examine carefully all instructions, conditions, forms, terms, 

specifications and drawings in the bidding documents.  Failure to comply with the 

requirements of bid submission will be at the bidderôs own risk.  Bids that are not 

substantially responsive to the requirements of the bidding documents will be rejected. 

 

10 CLARIFICATION OF BIDDING DOCUMENTS 

10.1 The prospective bidder requiring any clarification of the bidding documents may notify the 

Employer in writing or by cable (hereinafter the term cable is deemed to include telex, email 

and facsimile) at the Employerôs mailing address indicated in the Bidding Data. 

10.2 The Employer will respond in writing to any request for clarification that he receives earlier 

than five (5) days prior to the deadline for the submission of bids.  Copies of the Employerôs 

response to queries raised by bidders (including an explanation of the query but without 

identifying the sources of the inquiry) will be sent to all prospective bidders who will have 

purchased the bidding documents. 

 

 

11 AMENDMENT OF BIDDING DOCUMENTS 

11.1 At any time prior to the deadline for submission of bids, the Employer may, for any reason, 

whether at his own initiative or in response to a clarification requested by a prospective 

bidder, modify the bidding documents by issuing subsequent Addenda. 
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11.2 The Addendum thus issued shall be part of the bidding documents pursuant to Sub-Clause 

10.1 and shall be communicated in writing or cable to all registered prospective bidders who 

have purchased/downloaded the bidding documents. Prospective bidders shall promptly 

acknowledge receipt of each Addendum in writing or by cable to the Employer.  

11.3 In order to afford prospective bidders reasonable time in which to take an Addendum into 

account in preparing their bids, the Employer may, at his discretion, extend the deadline for 

the submission of bids in accordance with Clause 16.2.  

 

C. PREPARATION OF BIDS 

12 LANGUAGE OF BID 

12.1 The bid prepared by the bidder and all correspondences and documents relating to the bid 

exchanged by the bidder and the Employer shall be written in the English Language.  

Supporting documents and printed literature furnished by the bidder may be in another 

language provided they are accompanied by an appropriate translation of pertinent passages 

in the above stated language.  For the purpose of interpretation of the bid, the English 

language shall prevail. 

 

13 DOCUMENTS COMPRISING THE BID 

13.1 The bid to be prepared by the bidder shall comprise:   

(a) Duly filled-in the Form of Bid and Appendix to form of bid;  

(b) Bid security;  

(c) Priced Bills of Quantities; 

(d) Schedules of information  

(e) Qualification criteria  

(f) Any other materials required to be completed and submitted in accordance with the 

Instructions to Bidders embodied in these bidding documents.   

13.2 These Forms, Bills of Quantities and Schedules provided in these bidding documents shall 

be used without exception (subject to extensions of the Schedules in the same format). 

 

 

14 BID PRICES 

14.1 Unless explicitly stated otherwise in the bidding documents, the contract shall be for the 

whole works as described in Sub-Clause 1.1, based on the basic unit rates and prices in the 

Bill of Quantities submitted by the bidder. 

14.2 The bidder shall fill in rates and prices for all items of Works described in the Bills of 

Quantities, whether quantities are stated or not.  
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14.3 All duties, taxes (including VAT)  and other levies payable by the Contractor under the 

Contract, or for any other cause as of the date 7 days prior to the deadline for submission of 

bids, shall be included in the rates and prices and the total Bid Price submitted by the bidder. 

14.4 Unless otherwise provided in the Bidding Data and Conditions of Particular Application the 

rates and prices quoted by the bidder are subject to adjustment during the performance of the 

contract in accordance with the provisions of Clause 70 of the Conditions of Contract. 

 

15 CURRENCIES OF BID AND PAYMENT 

15.1 Bids shall be priced in Kenya Shillings. 

 

16 BID VALIDITY  

16.1 The bid shall remain valid and open for acceptance for a period of 120 days from the 

specified date of bid opening specified in Clause 22. 

16.2 In exceptional circumstances prior to expiry of the original bid validity period, the Employer 

may request that the bidders extend the period of validity for a specified additional period. 

The request and the responses thereto shall be made in writing or by cable.  A bidder may 

refuse the request without forfeiting his bid security.  A bidder agreeing to the request will 

not be required nor permitted to modify his bid, but will be required to extend the validity of 

his bid security for the period of the extension, and in compliance with Clause 17 in all 

respects. 

 

17 BID SECURITY 

17.1 The bidder shall furnish, as part of his bid, a bid security in the amount shown in the 

Appendix to form of Bid. However, Disadvantaged Groups shall provide a duly filled tender 

securing declaration form as shown in the Appendix to form of Bid. 

 

17.2 The bid security shall be in the form of unconditional bank guarantee from a reputable bank 

selected by the bidder and located in Kenya. The format of the bank guarantee shall be in 

accordance with bid security included in Section 3. The bid security shall remain valid for a 

period of thirty (30) days beyond the original validity period for the bid, and beyond any 

period of extension subsequently requested under Sub-Clause 16.2. 

17.3  Any bid not accompanied by an acceptable bid security/ tender securing declaration form 

will be rejected by the Employer as non-responsive. 
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17.4 The bid securities of unsuccessful bidders will be discharged/ returned as promptly as 

possible as but not later than 30 days after the expiration of the period of bid security 

validity. 

17.5 The bid security of the successful bidder will be discharged upon the bidder signing the 

Contract Agreement and furnishing the required performance security. 

17.6 The bid security may be forfeited: 

(a) If  a bidder withdraws his bid, except as provided in Sub-Clause 24.2. 

(b) if the bidder does not accept the correction  of any errors, pursuant to Sub-Clause 28.2 or 

(c) in the case of a successful bidder, if he fails within the specified time limit to: 

(i) sign the Contract Agreement or 

(ii)  furnish the necessary performance security 

 

18 NO ALTERNATIVE OFFERS 

18.1 The bidder shall submit one offer, which complies fully with the requirements of the bidding 

documents. 

18.2 The bid submitted shall be solely on behalf of the bidder. A bidder who submits or 

participates in more than one bid will be disqualified.  

18.3 A price or rate shall be entered in indelible ink against every item in the Bills of Quantities 

with the exception of items which already have Prime Cost or Provisional sums affixed 

thereto. The bidders are reminded that no ñnilò or ñincludedò rates or ñlump-sumò discounts 

will be accepted. The rates for various items should include discounts if any. Bidders who 

fail to comply will be disqualified. 

 

 

 

 

19 PRE-BID MEETING (WHERE APPLICABLE) 

19.1 The bidders designated representative is invited to attend a pre-bid meeting, which will take 

place as indicated in the tender notice. The purpose of the meeting will be to clarify issues 

and to answer questions on any matter that may be raised at that stage. 

The bidders' representatives who are present shall sign a register evidencing their attendance. 

The Client may however jointly carry out the prebid meeting with the pretender site visit 

19.2 The bidder is requested as far as possible to submit any questions in writing or by cable, to 

reach the Employer not later than five (5) days before the meeting. It may not be practicable 

at the meeting to answer questions received late, but questions and responses will be 
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transmitted in accordance with the Minutes of the meeting, including the text of the 

questions raised and the responses given together with any responses prepared after the 

meeting, will be transmitted without delay to all bidders who would have attended the 

meeting.  Any modification of the bidding documents listed in Sub-Clause 9.1, which may 

become necessary as a result of the pre-bid meeting shall be made by the Employer 

exclusively through the issue of an Addendum pursuant to Clause 10 or through the minutes 

of the pre-bid meeting. 

 

20 FORMAT AND SIGNING OF BIDS 

20.1 The bidder shall prepare one original of the documents comprising the bid as described in 

Clause 13 of these Instructions to Bidders, bound with the section containing the Form of 

Bid and Appendix to Bid, and clearly marked ñORIGINALò. In addition, the bidder shall 

submit a replica copy of the bid clearly marked ñCOPY OF ORIGINALò. However, in the 

event of discrepancy between them, the original shall prevail. 

20.2 The original and copy of the bid shall be typed or written in indelible ink (in the case of 

copies, photocopies are also acceptable) and shall be signed by a person or persons duly 

authorized to sign on behalf of the bidder pursuant to Sub-Clause 5.1(a) OR 4.3 (c) as the 

case may be. The person or persons signing the bid shall initial all pages of the bid where 

entries or amendments have been made: Non-initialization  shall constitute non-

responsiveness 

20.3 The bid shall be without alterations, omissions or conditions except as necessary to correct 

errors made by the bidder, in which case such corrections shall be initialled by the person or 

persons signing the bid. 

 

 

D. SUBMISSION OF BIDS 

21  SEALING AND MARKING OF BIDS 

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes duly 

marking the envelopes ñORIGINALò and ñCOPYò. The envelopes shall then be sealed in an 

outer separate envelope. 

21.2  The inner and outer envelopes shall be: 

(a)  Addressed to the Employer at the address provided in the Appendix to Form of Bid. 

(b) Bear the name and identification number of the contract. In addition to the identification 

required in sub-Clause 21.2, the inner envelopes shall indicate the name and address of 



Issued by Kenya National Highways Authority 

KeNHA/LES/143/2018  Page | 19  

 

KeNHA/LES/134/2018  - FRAMEWORK CONTRACT FOR HANDLING EMERGENCIES -LOWER EASTERN REGION 

 

the bidder to enable the bid to be returned unopened in case it is declared ñlateò pursuant 

to Clause 23.1, and for matching purposes under Clause 24. 

21.3 If the outer envelope is not sealed and marked as instructed above, the Employer will assume 

no responsibility for the misplacement or premature opening of the bid.  If the outer 

envelope discloses the bidder's identity the Employer will not guarantee the anonymity of 

the bid submission, but this shall not constitute grounds for rejection of the bid.  

22 DEADLINE FOR SUBMISSION OF BIDS  

22.1 Bids must be received by the Employer at the address specified in Sub Clause 21.2 not later 

than the date indicated in the tender notice.  

22.2 The Employer may, at his discretion, extend the deadline for the submission of bids through 

the issue of an Addendum in accordance with Clause 11 in which case all rights and 

obligations of the Employer and the bidders previously subject to the original deadline shall 

thereafter be subject to the new deadline as extended. 

23 LATE BIDS 

23.1 Any bid received by the Employer after the deadline for submission of bids prescribed in 

Clause 22 will be returned unopened to the bidder. 

 

24 MODIFICATION, SUBSTITUTION  AND WITHDRAWAL OF BIDS 

24.1 The bidder may modify, substitute or withdraw his bid after bid submission, provided that 

written notice of modification or withdrawal is received by the Employer prior to the 

prescribed deadline for submission of bids. 

24.2 The bidderôs modification, substitution or withdrawal notice shall be prepared, sealed, 

marked and delivered in accordance with the provisions of Clause 21, with the outer and 

inner envelopes additionally marked ñMODIFICATIONò or ñWITHDRAWALò as 

appropriate.  

24.3 No bid may be modified subsequent to the deadline for submission of bids, except in 

accordance with Sub-Clause 29.2. 

24.4 Any withdrawal of a bid during the interval between the deadline for submission of bids and 

expiration of the period of bid validity specified in Clause 17 may result in the forfeiture of 

the bid security pursuant to Sub-Clause 17.6.  

E. BID OPENING AND EVALUATION  

25 BID OPENING 
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25.1 The Employer will open the bids, including withdrawals and modifications made pursuant to 

Clause 24, in the presence of bidders' designated representatives who choose to attend, at the 

time, date, and location stipulated in the tender notice. The bidders' representatives who are 

present shall sign a register evidencing their attendance. 

25.2 Envelopes marked "WITHDRAWAL"  and ñSUBSTITUTIONò shall be opened first and the 

name of the bidder shall be read out. Bids for which an acceptable notice of withdrawal has 

been submitted pursuant to Clause 24 shall not be opened.  

25.3 The bidder's name, the Bid Prices, including any  bid modifications and withdrawals, the 

presence (or absence) of bid security, and any such details as the Employer may consider 

appropriate, will be announced by the Employer at the opening. Subsequently, all envelopes 

marked ñMODIFICATIONò shall be opened and the submissions therein read out in 

appropriate detail.  No bid shall be rejected at bid opening except for late bids pursuant to 

Clause 22. 

25.4 The Employer shall prepare minutes of the bid opening, including the information disclosed 

to those present in accordance with Sub-Clause 25.3. 

25.5 Bids not opened and read out at bid opening shall not be considered further for evaluation, 

irrespective of the circumstances. 

26 PROCESS TO BE CONFIDENTIAL 

26.1 Information relating to the examination, evaluation and comparison of bids, and 

recommendations for the award of contract shall not be disclosed to bidders or any other 

persons not officially concerned with such process until the award to the successful bidder 

has been announced.  Any effort by a bidder to influence the Employer's processing of bids 

or award decisions may result in the rejection of the bidder's bid. 

 

27 CLARIFICATION OF BIDS AND CONTACTING OF THE EMPLOYER 

27.1 To assist in the examination, evaluation, and comparison of bids, the Employer may, at its 

discretion, ask any bidder for clarification of its bid, including breakdowns of unit rates.  The 

request for clarification and the response shall be in writing or by cable, but no change in the 

price or substance of the bid shall be sought, offered, or permitted except as required to 

confirm the correction of arithmetic errors discovered by the Employer in the evaluation of 

the bids in accordance with Clause 29. 

27.2 Subject to Sub-Clause 26.1, no bidder shall contact the Employer on any matter relating to 

its bid from the time of the bid opening to the time the contract is awarded.  If the bidder 

wishes to bring additional information to the notice of the Employer, should do so in writing. 
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27.3 Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the bidder's bid. 

 

28 EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

28.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid (a) 

has been properly signed; (b) is accompanied by the required securities; (c) is substantially 

responsive to the requirements of the bidding documents; and (d) provides any clarification 

and/or substantiation that the Employer may require to determine responsiveness pursuant to 

Sub-Clause 28.2.     

28.2 A substantially responsive bid is one that conforms to all the terms, conditions, and 

specifications of the bidding documents without material deviation or reservation and has a 

valid tender bank guarantee. A material deviation or reservation is one (a) which affects in 

any substantial way the scope, quality, or performance of the works; (b) which limits in any 

substantial way, inconsistent with the bidding documents, the Employer's rights or the 

bidder's obligations under the contract; or (c) whose rectification would affect unfairly the 

competitive position of other bidders presenting substantially responsive bids. 

28.3 If a bid is not substantially responsive, it will be rejected by the Employer and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming 

deviation or reservation.  

29 CORRECTION OF ERRORS 

29.1 Tenders determined to be substantially responsive shall be  checked by the Employer for any 

arithmetic errors in the computations and summations.  Errors will be corrected by the 

Employer as follows: 

(a) Where there is a discrepancy between the amount in figures and the amount in words, 

the amount in words will govern. 

(b) Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will prevail, unless in 

the opinion of the Employer, there is an obvious typographical error, in which case 

adjustment will be made to the entry containing that error. 

(c) In the event of a discrepancy between the tender amount as stated in the Form of 

Tender and the corrected tender figure in the main summary of the Bills of Quantities, 

the amount as stated in the Form of Tender shall prevail. 
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(d) The Error Correction Factor shall be computed by expressing the difference between 

the tender amount and the corrected tender sum as a percentage of the corrected work 

items (i.e. corrected tender sum less Prime Cost and Provisional Sums. 

(e) The Error Correction Factor shall be applied to all work items (as a rebate or addition 

as the case may be) for the purposes of valuations for Interim Certificates and 

valuations of variations. 

f)      The bidder shall within three (3) days after issuance of the written notice by the 

employer, or such further time as the employer may allow, correct his tender in such a 

manner as may be agreed or directed by the employer failing which the tender may be 

absolutely rejected and the bid security forfeited in accordance with sub-clause 17.6 

 

30 EVALUATION AND COMPARISON OF BIDS 

30.1 The Employer will carry out evaluation of details and information provided in post-

Qualification Questionnaire and any bidder who does not qualify shall not have his/her bid 

evaluated further. 

30.2 The Employer will then evaluate and compare only the bids determined to be substantially 

responsive in accordance with Clauses 27 and 28. 

30.3 If the bid, which results in the lowest Evaluated Bid Price is seriously unbalanced or front 

loaded in relation to the Engineer's estimate of the items of work to be performed under the 

contract, the Employer may require the bidder to produce detailed price analyses for any or 

all items of the Bills of Quantities, to demonstrate the internal consistency of those prices 

with the construction methods and schedule proposed.  The bidder shall within three(3) days 

after issuance of the written notice  by the employer or such further time as the employer 

may allow, provide a satisfactory analysis failure to which the Tender shall be rejected. 

However, if the Employer is still not satisfied with the Contractorôs analysis of the bid rates, 

the Employer may require that the amount of the Performance Security set forth in Clause 35 

be increased at the expense of the bidder to a level sufficient to protect the Employer against 

financial loss in the event of default of the successful bidder under the contract 

 

31 QUALIFICATION AND EVALUATION CRITERIA  

31.1 Post-qualification will be based on meeting all of the following minimum point scale 

criteria regarding the Applicantôs general and particular experience, personnel and 

equipment capabilities as well as financial position.  The Employer reserves the right to 

waive minor deviations, if they do not materially affect the capacity of an applicant to 
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perform the contract. Subcontractorôs experience and resources shall not be taken into 

account in determining the Applicantôs compliance with qualifying criteria. 

 

31.2 General Experience.     

The Applicant shall meet the following minimum criteria: - 

(a) Average annual turnover for the last 2 years - KShs. 40,000,000/-. 

(b) Successful completion as a prime contractor or sub-contractor in the execution of at 

least three roads rehabilitation/new construction projects of a similar nature and 

comparable in complexity to the proposed contract within the last three years, for 

which at least one was located in Kenya.   

31.3 Personnel Capabilities. The Applicant should list down personnel of minimum 

qualification of Ordinary Diploma in Civil Engineering or equivalent for Site Agent, 

Ordinary Diploma for the surveyor and an ordinary diploma in Civil Engineering for other 

supervisory staff.  

 

31.4 Equipment Capabilities. The Applicant should list down, the plants and equipment 

that are in his ownership and the ones proposed for hire which should be suitable for 

executing contract works. ï Applicants must attaché evidence of ownership or hiring 

arrangements. 

 

31.5 Cash flow statement. The Applicant should demonstrate that he has access to or has 

available, liquid assets, unencumbered real assets, lines of credit, and other financial means 

sufficient to meet the construction cash flow for a period of 2 months, estimated at 

7,000,000.00. 

 

31.6 Balance Sheets.  Signed and stamped Audited balance sheets for the last two years should be 

submitted and must demonstrate the soundness of the Applicantôs financial position, availability of 

working capital and net worth   

 

31.7 Financial position/Ratios. The applicantôs financial information will be assessed in terms of 

ROCE, current ratio and return on equity, and the point scale criteria on their financial position 

given on this basis.  Where necessary, the Employer may make inquiries with the Applicantôs 

bankers. 

 

31.8 Litigation History.  The Applicant should provide accurate information on any litigation or 

arbitration resulting from contracts complete or under execution by him over the last five 

years.  A consistent history of litigation against the Applicant may result in failure of the 

application. 

 

31.9 Post-qualification criteria are as provided in the Appendix to instruction to tenderers.  
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The pass mark shall be 75%. 

The bidders who pass the technical criteria will be subjected to financial evaluation. 

 

F. FINANCIAL EVALUATION  

32 COMPARISON OF MAJOR RATES OF ITEMS OF CONSTRUCTION & CREDIBILITY 

OF TENDERERS RATES 

32.1 The Employer will compare the tenderersô rates with the Engineerôs estimates for major 

items of construction. If some bids are seriously unbalanced or front loaded in relation to the 

Engineer's estimates for the major items of work to be performed under the contract, the 

Employer may require the bidder to produce detailed price analyses for any or all items of 

the Bills of Quantities, to demonstrate the internal consistency of those prices with the 

construction methods and schedule proposed.  The bidder shall within three (3) days after 

issuance of the written notice by the employer or such further time as the employer may 

allow, provide a satisfactory analysis failure to which the Tender shall be rejected. However, 

if the Employer is still not satisfied with the Contractorôs analysis of the bid rates, the 

Employer may require that the amount of the Performance Security set forth in Clause 35 be 

increased at the expense of the bidder to a level sufficient to protect the Employer against 

financial loss in the event of default of the successful bidder under the contract 

33 PREFERENCE FOR DOMESTIC BIDDERS 

This will not be applicable for this bid. 

 

G. AWARD OF CONTRACT  

34 AWARD 

34.1 Subject to Clause 32, the Employer will award the contract to the bidder whose bid has been 

determined to be substantially responsive to the bidding documents and who has offered the 

lowest Evaluated Bid Price pursuant to Clause 29, provided that such bidder has been 

determined to be (a) eligible in accordance with the provisions of Sub-Clause 3.1, and (b) 

qualified in accordance with the provisions of Clause 4. 

 

35 EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 

35.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding process 

and reject all bids, at any time prior to award of contract, without thereby incurring any 

liability to the affected bidder or bidders or any obligation to inform the affected bidder or 

bidders of the grounds for the Employer's action. 

 

36 NOTIFICATION OF AWARD 
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36.1 Prior to expiration of the period of bid validity prescribed by the Employer, the Employer 

will notify the successful bidder in writing or by cable confirmed by registered letter that its 

bid has been accepted.  This letter (hereinafter and in the Conditions of Contract called 

"Letter of Acceptance") shall specify the sum, which the Employer will pay the Contractor 

in consideration of the execution and completion of the works and the remedying of any 

defects therein by the Contractor as prescribed by the contract (hereinafter and in the 

Conditions of Contract called "the Contract Price"). 

36.2 At the same time that the Employer notifies the successful bidder that his bid has been 

accepted, the Employer shall notify the other bidders that their bids have been unsuccessful 

and that their bid security will be returned as promptly as possible, in accordance with sub 

clause 17.4. 

 

37 PERFORMANCE SECURITY  

37.1 Within 21 days of receipt of the Letter of Acceptance from the Employer, the successful 

bidder shall furnish to the Employer a performance security in the form stipulated in the 

Conditions of contract. 

37.2 Failure by successful bidder to lodge the required performance Guarantee within 21 days of 

the receipt of the letter of Acceptance shall constitute sufficient grounds for annulment of the 

award and suspension from being eligible for bidding in any tender with the authority 

pursuant to clause 17.5; in which event the Employer may make the award to another bidder 

or call for new bids. 

38 SIGNING OF AGREEMENT 

38.1 Within 21 days of receipt of the notification of award, the successful bidder shall sign the 

Form of Agreement and return it to the Employer, together with the required performance 

security. 

38.2 Within 28 days of issuance of the notification of award, the Employer shall sign the Form of 

Agreement as received from the contractor. 

 

39 CONTRACT EFFECTIVENESS 

39.1 The Contract will be effective only upon signature of the Agreement between the Contractor 

and the Employer. 

 

40 EXECUTION OF WORKS 

40.1 The work execution will be carried out based on the documents as listed below. 

a. Conditions of Contract Part I: General Conditions of Contract 
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B. Conditions of Contract Part II (Conditions of Particular Application) 

c. Road Maintenance Manual 

d. Standard Specifications 

e. Special Specifications 

f. Supervision and Contract Evaluation Manual 

g. Bills of Quantities 
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SECTION 3: APPENDIX TO INSTRUCTION TO TENDERERS  
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Notes on the Appendix to Instructions to Tenderers  
 
The following appendix to instructions to tenderers shall complement or amend the 

provisions of the instructions to tenderers (Section II).  Wherever there is a conflict 

between the provisions of the instructions to tenderers and the provisions of the appendix, 

the provisions of the appendix herein shall prevail over those of the instructions to 

tenderers. 

 
TABLE 1: PRE- QUALIFICATION CHECKLIST FOR COMPLETENESS AND RESPONSIVENESS 

S/No. 
Completeness and 

Responsiveness Criteria 
References Requirement 

1. Form of Bid 
Section 4 
Clause 20.2 

- Amount must be indicated  
- Properly fill and sign 

2. Appendix to Form of Bid Clause 20.2, Section 5 - Form properly signed 

3. Bid Security 
Section 6 
Clause 16/17 

-  Kshs. 100,000.00 in the form of Unconditional 
bank guarantee Unconditional bank guarantee 
- In the format provided with all conditions  

4. 
Confidential Business 
Questionnaire 

Section 8; Schedule 1 
- Properly fill and sign 
- Provide all required information 

5. Form of Power of Attorney 
Section 8; Schedule 2 
Clause 5.1(a) 

- Properly fill and sign 
- Provide copies of National Identification card or 

Passport. 

6. Tax Compliance Certificate Employerõs notice 
- Copy of certificate  
- Valid 

7. 
Registration with National 
Construction Authority 

Employerõs notice 
Item 1.4 of QC 

- Category 4, 5, 6 or 7 
- Copy of Valid certificate Certified by 

Commissioner of Oaths 
-    Copy of valid Practising License in the category 

4,5,6 or 7 Certified by Commissioner of Oaths 
 

8. Certificate of Incorporation 
Employerõs notice 
Item 1.4 of QC 

- Copy of certificate Certified by Commissioner of 
Oaths 

9. Priced Bill of Quantities 
Clause 14.1 
Section 15 

- Fill all rates, prices and amounts 
- Any Alterations SHALL be counter-signed 

10. Eligibility 
Section 8; Schedule 1 
Clause 4.1/4.2 

- Copies of National ID or passport for all directors 
- Certified copy of Form CR12 ( Certified by 
Commissioner of Oaths) 

11. Conflict of interest 
Section 8; Schedule 1 
Clause 4.2 

- TO state explicitly 

12. Debarment 
Section 8; Schedule 11 
Item 1.3 of QC 

- Properly fill and sign 

13. Pending Litigation Item 2.2 of QC 
- Provide Current Sworn affidavit taken in the last 

3 months from the tender opening gate 

14. Litigation History Section 8; Schedule 9 - Fill in information and sign 

15. History of  Non Performance 
Section 8; Schedule 6 
Item 2.1 of QC 

- Fill information on non-completed works 

16. 
Certificate of Tenderers Visit 
to Site 

Clause 8.1/8.3  
Section 8; Schedule 3 

- Attend pre-bid meeting/visit 
- Bidders to sign attendance register 
- Certificate must be signed by the Employerõs 

representative 

17. 
Schedule of Major Items of 
Plant 

Item 9 of QC  
Section 8; Schedule 4 

-  Properly fill and sign 

18. Schedule of Key Personnel 
Item 6 of QC  
Section 8; Schedule 5 

-  Properly fill and sign 
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Key: QC ð Qualification Criteria 

TABLE 2: POST- QUALIFICATION SCORE  
 

ITEM  DESCRIPTION POINT SCORE SCALE 
1  FINANCIAL CAPACITY Max 24 
 A Audited Statements 0-6 
 B Line of credit 0-5  
 C Bank statement (Last six months to the date of 

tender) 
0-5 

 D Turnover 0-8 
2  EXPERIENCE Max 17 
  General Experience  0-5 
  Specific (local) experience in related works  0-12 
3  CURRENT COMMITMENTS Max 4 
  On-going works  0-4 
4  KEY PERSONNEL Max 18 
  Site Agent 

(Max 10 
marks) 

Qualification Degree 6 
HND 6 
Diploma 6 
Certificate 1 

Relevant 
experience 

15 years and above 4 
7-14years 3 
3-6 years 2 
0-3years 1 

  Surveyor 
(Max 
4marks) 

Qualification Degree 2 

HND 2 
Diploma 2 
Certificate 0.5 

Relevant 
experience 

15 years and above 2 
7-14years 1.5 
3-6 years 1 
0-3years 0.5 

  Foreman 
(Max 
4marks) 

Qualification Degree 1.5 

HND 1.5 
Diploma 1.5 
Certificate 1 

19. 
Roadwork Completed 
Satisfactorily 

Item 4 of QC  
Section 8; Schedule 6 

-  Properly fill and sign 

20. Schedule of Ongoing Projects 
Item 5.1 of QC  
Section 8; Schedule 7 

-  Properly fill and sign 

21. 
Schedule of  other 
Supplementary Information / 
Financial Standings  

Item 5.1 of QC  
Section 8; Schedule 9 

- Properly fill and sign 

22 Single  Business Permit Tender Notice -  Certified copy of current single business permit 

23 Serialisation Tender Notice 
All pages of the tender document submitted shall be 
sequentially serialized  

24 
Equipment Logbooks/Lease 
Agreement 

Tender Notice 
-Certified copy of logbooks dated within the last 
three months from the date of Tender opening 

25 Document Completeness Clause 13.1/20.2 
- Bid document to be complete, properly filled and 
signed. Any alterations to be duly countersigned 
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ITEM  DESCRIPTION POINT SCORE SCALE 
Relevant 
experience 

15 years and above 2.5 
7-14years 2 
3-6 years 1.5 
0-3years 1 

5  PLANT AND EQUIPMENT Max 17 
  Relevant 

Equipment  
Owned (Max 17marks) 0-17 
50% Owned, 50%Leased (Max 
15marks) 

0-15 

100% Leased (Max 10marks) 0-10 
6  WORK METHODOLOGY Max 16 
   Program of works 0-3 

Detailed Methodology 0-8 
Proposed Equipment 
Scheduling/Work statement.  

0-3 

Methodology on safety during the 
construction period. 

0-2 

7  LITIGATION HISTORY Max 4 
  With or without Litigation 0 or 4; 

  TOTAL MAX 100 

 
Minimum Qualifying Mark = 75% 
 
The bidders who pass the technical criteria will be subjected to financial evaluation. 
 
The Authority will verify information submitted. Any form of forgery or misinformation from 
the bidder shall lead to cancellation of the bid/award, institution of legal proceedings and 
blacklisting for all future KeNHA contracts. 
 
 
 
Signature of Tendereréééééééééééé. Date éééééééééé 
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SECTION 4: FORM OF BID  
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FORM OF BID  

 

 

(NOTE:  The Appendix forms part of the Bid.  Bidders are required to fill all the blank spaces in 

this form of Bid and Appendix)   

 

NAME OF CONTRACT:  

 

FRAMEWORK CONTRACT FOR EMERGENCY WORKS IN LOWER EASTERN 

REGION 

   

  

 

TO: Director General, 

Kenya National Highways Authority,  

P. O. Box 41727-00100, 

NAIROBI, KENYA  

 

Sir, 

 

Having examined the Conditions of Contract, Specifications, Bill of Quantities, and Drawings for 

the execution of the above-named works we, the undersigned, offer to construct and install such 

works and remedy any defects therein in conformity with the said Bill of Quantities, Conditions of 

Contract, Specifications and Drawings for the sum of  

 

(Insert amount in words)   

éééééééééééééééééééééééééééééééééééé  

 

éééééééééééééééééééééééééééééééééééé 

 

(Insert amount in figures)ééééééééééééééééééééééééé 

 

as specified in the Appendix to Bid or such other sums as may be ascertained in accordance 

with the said Conditions. 

 

We undertake, if our bid is accepted, to commence the works within fourteen days (14) days of 

receipt of the Engineerôs order to commence, and to complete and deliver the whole of the works 

comprised in the contract within the time stated in the Appendix to Bid. 

 

If our bid is accepted we will, when required, obtain the guarantee of a Bank or other sureties (to 

be approved by you) to be jointly and severally bound with us in a sum not exceeding 10% of the 

above named sum for the due performance of the contract under the terms of a Bond to be 

approved by you. 
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We agree to abide by this bid for the period of 120 days from the date fixed for receiving the same 

and it shall remain binding upon us and may be accepted at any time before the expiration of that 

period. 

 

We understand that you are not bound to accept the lowest or any bid you may receive. 

 

On the basis of our previous experience we are fully experienced and competent in the type of 

work included in this tender and we have adequate financial resources to carry out the works 

described within the period for completion.  We are in a position to fulfil the contract for which we 

have tendered. 

 

 

 

Dated this éééééééééé..  Day of ééééééééé  20 ééééé.. 

 

 

 

 

Signatureéééééééééééin the capacity of ééééééééé.ééééé.. 

 

 

Duly authorized to sign bids on behalf of  (Name of Tenderer) ééééééééééé  

 

ééééééééééééééééééééééé..éééééééééééééé 

 

 

(Address of Tenderer)éééééééééé.ééééééééééééééé. 

 

 

(Name of Witness)ééééééééééééééééééééééééééé 

 

 

(Signature of Witness)ééééééééé..éééééééééééééééé. 

 

 

(Address of Witness)éééééééééééééééééééééééééé. 

 

 

(Occupation of Witness)éééééééé.ééééééééééééééé. 
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SECTION 5: APPENDIX TO FORM OF BID  
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APPENDIX TO FORM OF BID  

(This appendix forms part of the bid) 

 
CONDITIONS OF CONTRACT  CLAUSE AMOUNT  

Bid Security (Bank Guarantee Only)  Kshs. 100,000.00 in the form of 

Unconditional Bank Guarantee 

Amount of Performance Security 

(Unconditional Bank Guarantee) 

10.1 

 

5% per cent of Kshs. 24,000,000.00  in the 

form of Unconditional Bank Guarantee  

Submission of  Performance Security Submitted by the 15
th
 day from the date of 

award letter 

Programme to be submitted 14.1 Not later than 14 (fourteen) days after 

issuance of Order to Commence 

Cash flow estimate to be submitted 14.3 Not later than 14 (fourteen) days after 

issuance of Order to Commence 

Minimum amount of  Contractors All Risk 

Insurance Cover  

23.2 

 
Kshs. 24,000,000.00 
  

Submission of Contractors All Risk Insurance 

Cover 

Not later than 14 (fourteen) days after 

issuance of award letter 

Period for commencement, from Engineerôs 

order to commence 

41.1 14 days 

Time for completion  43.1 24 Months  

Defects Liability period 49.1 N/A 

Period of Contract Validity  60 From contract signing up to the date of 

settlement of the agreed final statement issued 

pursuant to clause 60.6 rendering the 

contractorôs clause 60.7 on discharge by the 

employer effective 

Advance Payment 60.12 No Advance payment  

Amount of liquidated damages 

 

47.1 N/A 

Limit of liquidated damages 

 

47.1 N/A 

Damages for not attending to excavated 

potholes within 48 hours of excavation 

47.1(b) N/A 

Percentage of Retention 

 

60.3 5% of Interim Certificate 

Limit of Retention Money 60.3 5% of Contract Sum  

Minimum amount of interim certificates 

 

60.2 Payment is based on measured instructed 

works 

Time within which payment to be made after 

Interim Payment Certificate signed by 

Engineer 

60.10 45 days 

Time within which payment to be made after 

Final Payment Certificate signed by Engineer 

60.10 45 days 

Appointer of Arbitrator 

 

67(3) The Chartered Institute of Arbitrators - 

Kenya.  
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Signature of Tendereréééééééééééé.       Date éééééééééé  

Notice to Employer and Engineer 68.2 The Employerôs address is: 

The Director General,  

Kenya National Highways Authority,  

P.O. Box 49712 - 00100 

NAIROBI  

 

The Engineerôs address is: 

The Director (Road Asset & Corridor 

Management),  

Kenya National Highways Authority,  

P.O. Box 49712 - 00100 

NAIROBI  

 

  The Contractorôs address is: 

 

Nameé. ééééééééééééé 

 

P.O. Boxééééééééééééé. 

 

City/Townéééééééééé.éé 

 

Email: ééééééééééééé.. 

 

Telephoneéééééééééééé.. 
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SECTION 6: FORM OF BID SECURITY  
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TENDER BANK GUARANTEE  

Note:     The bidder shall complete this form of Bank guarantee.  No other Form of Bid Bond or 

any other forms of security will be accepted. Bidders who fail to comply with this requirement will 

be disqualified. 

 

WHEREAS [Name of  bidder]. 

éééééééééééééééééééééééééééééééééé 

 

éééééééééééééééééééééééééééééééééé 

(herein after called ñthe Bidderò) has submitted his bid dated  

ééééééé.éééééééééé...               for the  

FRAMEWORK CONTRACT FOR EMERGENCY WORKS IN LOWER EASTERN 

REGION  

 

, hereinafter called ñthe bidò 

 

KNOW ALL MEN by these presents that we [Name of Bank]  

 

éééééééééééééééééééééééééééééééééé 

 

éééééééééééééééééééééééééééééééééé 

 

of [Name of Country]  

 

éééééééééééééééééééééééééééééééééé  

 

having our registered offices at  

 

éééééééééééééééééééééééééééééééééé 

(hereinafter called the Bank) are bound unto the Director General, Kenya National Highways 

Authority, (hereinafter called ñthe Employerò) in the sum of  

 

 (in words Kshs)ééééééééééééééééééééééééééé. 

 

éééééééééééééééééééééééééééééééééé 

 

(In figures Kshs)éééééééééééééééééééé  

 

for which payment will be well and truly made to the said Employer the Bank binds itself, 

its successors and assigns by these presents. 

 

SEALED with the common Seal of the said Bank this é..ééé day of  20ééé..  

 

THE CONDITIONS of this obligation are: 
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If the bidder withdraws his Bid during the period of bid validity specified by the Bidder     

          on the Bid Form; or 

 

If the Bidder refuses to accept the correction of errors in his bid; or 

 
If the Bidder having been notified of the acceptance of his bid by the Employer during the 

period of Bid Validity 

(i) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Tenderers when required or 

 

(ii)    fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders. 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand the 

Employer will note that the amount claimed by him is due to him owing to the occurrence of any 

of the above conditions, specifying the occurred condition or conditions. 

 

This guarantee will remain in force up to and including thirty days after the date of expiration  of 

the bid validity, as stated in the Instructions to Bidders.  

 

At the request of the Employer the Bid validity period may be extended by mutual agreement 

between the Employer and the Bidder and we undertake to extend the validity of this surety 

accordingly without you having to inform us of such an extension of the Bid validity period if 

within this period the Bidder has been notified  of the acceptance of his Bid. This Surety shall 

remain valid up to the time the Contract Agreement has been executed. 

 

SIGNATURE  AND SEAL OF THE BANK  

 

 

éééééééééééééééééééééééé.. 

 

NAME OF SIGNATORY ééééééééééééééééééDATEéééééé 

 

 

NAME OF THE WITNESS ééééééééééééééééééééééééé.. 

 

SIGNATURE OF THE WITNESS ééééééééééé  DATE éééééééé 

 

ADDRESS OF THE WITNESS éééééééééééééééééééééééé. 
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SECTION 7: QUALIFICATION CRITERIA  
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SECTION 7: QUALIFICATION CRITERIA  
 

This Section contains all the factors, methods and criteria that the Employer shall use to evaluate 

applications. The information to be provided in relation to each factor and the definitions of the 

corresponding terms are included in the respective Application Forms. 

 

 

Contents 

 

1. Eligibilityééééé.. ........................................................................ ééééééééé30 

2.  Historical Contract Non-Performance ................................................................................. 30 

3.  Methodology ....................................... .................................................................................... 31 

4.  Current Commi tmentsééééééé. .............................................................................. 31 

5.  Site Stafféééééééé.. ................................................................................................. 32 

6.  Schedule Of The Major Items Of Plant To Be Used On The Proposed Contract. ........... 33 
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Qualification Criteria 
Compliance 
Requirement 

Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

1. Eligibility 
1.1 Eligibility Nationality in accordance with 

Sub-Clause 4.1. 
Must meet 
requirement 

Section 8, Schedule 1 

1.2 Conflict of 
Interest 

No conflicts of interest in Sub-
Clause 4.2. 

Must meet 
requirement 

Section 8, Schedule 1 

1.3 Debarment Not having been declared 
ineligible by the Employer, as 
described in Sub-Clause 4.3. 
 
Must fill the Declaration form 
 

Must meet 
requirement 

Section 8, Schedule 
11 

1.4 Incorporation 
& Registration 

Pursuant to sub-clause 4.1 the 
following shall be provided; 
- Copy of Certificate of 
incorporation certified by a 
Commissioner of Oaths or 
issuing authority to show that 
the applicant is a registered 
company and legally authorised 
to do business in Kenya  
   
- Proof of registration with the 
National Construction 
Authority in Class 4, 5, 6 and 7 
as Roads/bridges Contractor 
 

Must meet 
requirement 

Section 8, Schedule 1 

2.  Historical Contract Non-Performance 

2.1 History of 
Non-
Performing 
Contracts 

Non-performance of a contract 
did not occur within the last 
Three (3) years prior to the 
deadline for application 
submission based on all 
information on fully settled 
disputes or litigation.  A fully 
settled dispute or litigation is 
one that has been resolved in 
accordance with the Dispute 
Resolution Mechanism under 
the respective contract, and 
where all appeal instances 
available to the applicant have 
been exhausted.  

Must meet 
requirement  

Section 8, Schedule 6 
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Qualification Criteria 
Compliance 
Requirement 

Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

2.2 Pending 
Litigation 

All pending litigation shall in 
total not represent more than 
fifty percent (50%)] of the 
Applicant's net worth and shall 
be treated as resolved against 
the Applicant.  
 
The applicant to provide Sworn 
affidavit. 

 
Score 

¶ 0 - 4 
Marks 

 

 
Section 8, Schedule 9 

3.  Financial Situation 

3.1 Financial 
Performance 

(a) Submission of audited 
balance sheets and other 
financial statements acceptable 
to the Employer, for the last two 
[2] years to demonstrate: 
 
(b) A reliable line of credit 
and/or capacity to have a cash 
flow equivalent to 
ksh.5,000,000 of the tender 
sum 
 
(c) Bank statements for six (6) 
months up to date of tender 
opening 

(a) Score 

¶ 0 ð 6 
Marks 

 
 
 
(b) Score 

¶ 0 ð 5 
Marks 
 

 
(c) Score 

¶ 0 ð 5 
Marks 
 

Section 7, Schedule 8 
 
(a) All pages must be 
initialized and 
stamped by both a 
practicing Auditor 
registered with ICPAK 
and one of the 
Directors. Auditorõs 
practicing 
membership number 
from ICPAK must be 
indicated.  
 
(b) All pages must be 
initialized and 
stamped by the 
issuing bank 
 

3.2 Average 
Annual 
Construction 
Turnover 

(e) Average annual 
construction turnover of 
Kshs.10 Million [Ten Million], 
calculated as total certified 
payments received for contracts 
in progress or completed, 
within the last two [(2)] years 

(e) Score 

¶ 0 ð 8 
Marks 
 

Section 7, Schedule 8 

4.  Experience 

4.1(a) General 
Construction 
Experience  

Experience under construction 
contracts in the role as a main 
contractor or subcontractor for 
at least the last Three [3] years 
prior to the applications 
submission deadline. Grading 

Score 

¶ 0 ð 5 
Marks 

Section 8, Schedule 6 
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Qualification Criteria 
Compliance 
Requirement 

Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

shall be based on general 
projects handled. Five projects 
and above earns maximum 
points and prorated 
downwards. 

4.1(b) 
 
 
 
 
 
 
 
 
 
 
 
 
 

4.2 

Specific/local 
Construction 
Experience 
  
 
 
 
 
 
 
 
 
 
 
Work 
Methodology 

Participation as a roads 
contractor, management 
contractor or subcontractor, in 
at least two (2) local contract 
each with a value of at least 
KShs. 5 Million ( five million), 
successfully and substantially 
completed in the last three 
years(3). The similarity shall be 
based on the physical size, 
complexity, 
methods/technology or other 
characteristics. 
 
 
Submission work methodology 
in accordance with sub-clause 
5.3 

¶ A detailed resource based 
program of works 

¶ Work Methodology 
detailing ways of execution 
of the works 

¶ Equipment scheduling 
methodology for the 
different various activities 

¶ Methodology on safety 
observation during 
construction works 

Score 

¶ 0-12 
Marks 

 
 
 
 
 

 
 
 
 
 
 

Score 
 
 

¶ 0-3 Marks 
 

¶ 0-8 Marks 
 
 

¶   0-3 Marks 
 
  

¶ 0-2 Marks 

Section 8, Schedule 6 
 
 
 
 
 
 
 
 
 
 
 
 
 
Section 8, Schedule 
10 
 
 

5.  Current Commitments 
5.1 On-going 

contracts 
The total value of outstanding 
works on the on-going 
contracts should not exceed the 
average annual turnover for the 
last two years. An ongoing 
project with KeNHA loses two 
marks 

Score 

¶ 0 -4 
Marks 

Section 8, Schedule 7 



Issued by Kenya National Highways Authority 

KeNHA/LES/143/2018  Page | 45  

 

KeNHA/LES/134/2018  - FRAMEWORK CONTRACT FOR HANDLING EMERGENCIES -LOWER EASTERN REGION 

 

     

Qualification Criteria 
Compliance 
Requirement 

Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

6.  Site Staff 
  The site staff shall possess 

minimum levels set below  NB: 
Attachment of CVs and certified 
copies of Annual Practicing 
Licenses (for Engineers) and 
Academic Certificates for all 
staff is mandatory; 

  

  
 
 
 

The site staff shall possess 
minimum levels of 
qualifications set below; 

 
Score 

¶ 18 Marks 

Section 8, Schedule 5 

  KEY PERSONNEL Max 18 
  Site Agent 

(Max 10 
marks) 

Qualification Degree 6 
HND 6 
Diploma 6 
Certificate 1 

Relevant 
experience 

15 years and above 4 
7-14years 3 
3-6 years 2 
0-3years 1 

  Surveyor 
(Max 
4marks) 

Qualification Degree 2 

HND 2 
Diploma 2 
Certificate 0.5 

Relevant 
experience 

15 years and above 2 
7-14years 1.5 
3-6 years 1 
0-3years 0.5 

  Foreman 
(Max 
4marks) 

Qualification Degree 1.5 

HND 1.5 
Diploma 1.5 
Certificate 1 

Relevant 
experience 

15 years and above 2.5 
7-14years 2 
3-6 years 1.5 
0-3years 1 
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7 Schedule of the Major Items of Plant to Be Used On the Proposed Contract. 
 

The Bidder must indicate the core plant and equipment considered by the company to be necessary 

for undertaking the project together with proof ownership or lease arrangements (*Mandatory 

minimum number of equipment required by the Employer for the execution of the project that the 

bidder must make available for the Contract). The 17 marks can be redistributed accordingly as per 

equipment needs. 

 

Item 
No. 

 
 

Equipment Details 
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R
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B
id

d
e
r 

 
 
 
A 
 
 
 
 
 
 
 
 
B 
 
 
 
 
 
C 
 
 
 
 
 

D 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
Bituminous Plants  
Bitumen Pressure distributor 
Hand spray 
Asphalt concrete paver 
Pothole cutter 
Chip spreader 
 

Subtotal for A 
 
Compactors  
Vibrating compaction plate 300 mm wide 
Vibrating compaction plate 600 mm wide 
 

Subtotal for B 
 

Concrete Equipment  
Mobile concrete mixers 
Concrete vibrators 

 
Subtotal for C 

 
Transport (Tippers, dumpers, water 

tankers) 
4X2 tippers payload 7 ð 12 tonnes 
6X4 tippers payload 16 ð 20 tonnes 
8X4 tippers payload 16 ð 20 tonnes 
 
 

Subtotal for D-  tippers & dumpers 
 
Water tankers (18,000 ð 20,000 litres 
capacity 
 

Subtotal for D-Water tanker 
 

 
 
 
 

1 
1 
- 
1 
1 
 

4 
 
 
 

Any one 
 

1 
 
 

1 
1 
 

2 
 
 
 
 

Any 2 
 
 
 

2 
 
1 
 
 

1 
 

17 
MARKS 

 
 
1 

0.5 
 

0.5 
1.5 

 
3.5 

 
 
 

0.5 
 

0.5 
 
 
1 
1 
 
2 
 
 
 
 

Each 1 
mark 

 
 

2 
 
1 
 
 

1 
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Item 
No. 

 
 

Equipment Details 
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E 
 
 
 
 
 

F 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

G 
 
 
 
 
 
 
 

Earth ð Moving Equipment 
Wheeled loaders 
Motor graders (93 - 205kW) 
Trench excavator 

Subtotal for E 
 
Excavators  
Hydraulic crawler mounted (7 ð 10 
tonnes) ð 0.25 ð 0.4 m3 SAE bucket. 

 
Hydraulic crawler mounted (10 ð 16 
tonnes) ð 0.40 ð 0.60 m3 SAE bucket. 

 
Hydraulic wheel mounted (7 ð 10 tonnes) 
ð 0.25 ð 0.4 m3 SAE bucket. 

 
Hydraulic wheel mounted (10 ð 16 tonnes) 
ð 0.40 ð 0.6 m3 SAE bucket. 

 
Hydraulic wheel mounted backloader (7 ð 
10 tonnes) ð 0.25 ð 0.4 m3 SAE bucket. 

 

Subtotal for F 
 
Rollers 
 
Self propelled single drum vibrating 
(various types) 
Sheepõs foot roller 
Pedestrian Roller 
Pneumatic rubber tyre (1-2 tonnes/wheel) 

 
Subtotal for G 

 

1 
1 
 

2 
 
 
 
 

     Any 1 
 
 
 
 
 
 
 
 
 
 
 
 

1 
 
 
 

1 
 
 

1 
1 
 

3 

 

1 
2 
 
3 
 
 
 
 
2 
 
 
 
 
 
 
 
 
 
 
 
 
2 
 
 
 
1 
 
 
1 
1 
 
3 

 
(Bidders must provide proof of ownership or lease arrangements for all plants and equipment) 

We hereby certify that notwithstanding the list of plant and equipment detailed above, we will provide 

sufficient, suitable and adequate plant in good working order for the successful completion of works 

 

éééééééééééé   éééééééééééé. 

(Signature of Contractor)       (Date) 
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SECTION 8: SCHEDULES OF SUPPLEMENTARY INFORMATION  
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SECTION 8: SCHEDULES OF SUPPLEMENTARY INFORMATION  

 

 
SCHEDULE 1: CONFIDENTIAL BUSINESS QUESTIONAIREééé.éééééééééé50 

 

SCHEDULE 2: FORM OF WRITTEN POWER OF ATTORNEYéééééééééééé...54 

 

SCHEDULE 3: CERTIFICATE OF BIDD ERôS VISIT TO SITEééééééééééééé55 

 

SCHEDULE 4: MAJOR ITEMS OF CONSTRUCTION PLANT AND EQUIPMENTéééé54 

 

SCHEDULE 5: KEY PERSONNELééééééééééééééééééé..ééé..éé.55 

 

SCHEDULE 6: SCHEDULE OF ROADWORKS CARRIED OUT BY THE BI DDER IN THE LAST  3  

YEARSééééééééééééééééééééééééééé..é.é..58 

 

SCHEDULE 7: SCHEDULE OF ONGOING PROJECTSééééééééé....ééééé...58 

 

SCHEDULE 8: FINANCIAL STANDINGéééééééééééééééééééééé..59 

 

SCHEDULE 9: OTHER SUPPLEMENTARY INFORMATIONééééééééééééé.60 

 

SCHEDULE 10: WORK METHODOLOGYééééééééééééééééééééé..61 
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SCHEDULE 1: CONFIDENTIAL BUSINES S QUESTIONAIRE 

 

This Confidential Business Questionnaire of the Government of Kenya shall be completed by the 

Bidder. 
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REPUBLIC OF KENYA  

  

CONFIDENTIAL BUSINESS QUESTIONNAIRE  

 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a). 2(b) or 2(c) 

whichever applies to your type of business. 

You are advised that it is a serious offence to give false information on this Form. 

Part 1 - General: 

Business name 

................................................................................................................. 

Location of business premises 

 ..................................................................................................... 

Plot No. ..........................Street/Road ....................................................... 

Postal Address............................Tel No. ................................................... 

Nature of business............................................................................................................. 

................................................................................................................. 

Current Trade Licence No. ....................Expiring date ............................. 

Maximum value of business which you can handle at any one time: 

Kshs........................................................... 

Name of your bankers ..............................................................................  

Branch...................................................................................................... 

Are you an agent of the Kenya National Trading Corporation? YES/NO 

Part 2(a) - Sole Proprietor: 

Your name in full 

 ...........................................................................................................  

Age........................................................................................................... 
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Nationality ..................................Country of origin .................................  

*Citizenship details .................................................................................. 

 

Part 2(b) - Partnership: 

Give details of partners as follows: 

 

Name                               Nationality                       Citizenship Details*  Shares 

1............................................................................................................................................ 

2............................................................................................................................................ 

3............................................................................................................................................ 

4............................................................................................................................................ 

5............................................................................................................................................ 

Part 2(c) - Registered Company: 

Private or public ...................................................................................... 

State the nominal and issued capital of the company- 

Nominal Kshs. ........................................................................................... 

Issued Kshs. ............................................................................................ 

 

Give details of all directors as follows: 

Name                 Nationality                         Citizenship Details*  Shares 

1............................................................................................................. 

2............................................................................................................. 

3.............................................................................................................. 
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4............................................................................................................. 

5............................................................................................................ 

 

Part 2(d)- Interest in the Firm: 

 Is there any person / persons in the Kenya National Highways Authority (KeNHA),  

 who has interest in this firm?  

 

 

 

 

.............................. .............................................................. 

.Date    Signature of Bidder 

 

 

 

*Attach proof of citizenship (Certified Copy of National ID or Passport) (Compulsory) 

** Tick (ã) to agree as necessary (Compulsory)  

***   Attach certified copy of Form CR12 (Compulsory)  

  

Yes**  No**   
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SCHEDULE 2: FORM OF WRITTEN POWER OF ATT ORNEY 

 

 

The Bidder shall state here below the name(s) and address of his representative(s) who is/are 

authorized to sign the document and receive on his behalf correspondence in connection with the 

Bid. 

 

 

éééééééééééééééééééééé.. 

(Name of Bidder's Representative in block letters) 

 

 

éééééééééééééééééééééé.. 

(Address of Bidder's Representative) 

 

éééééééééééééééééééééé.. 

(Signature of Bidder's Representative) 

 

 

Alternate: 

 

 

éééééééééééééééééééééé.. 

(Name of Bidder's Representative in block letters) 

 

 

éééééééééééééééééééééé.. 

(Address of Bidder's Representative) 

 

 

éééééééééééééééééééééé.. 

(Signature of Bidder's Representative) 

 

 

 

*To be filled by all Bidders.  
 
 

 

 

*Both representative and alternate must attach copy of National Identification card or Passport.   
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SCHEDULE 3: CERTIFIC ATE OF BIDDERôS VISIT TO SITE 

This is to certify that 

 

[Name/s]éééééééééééééééééééééééééééééééé 

 

ééééééééééééééééééééééééé. 

 

Being the authorized representative/Agent of [Name of bidder]  

 

ééééééééééééééééééééééééééééééééééééé 

 

ééééééééééééééééééééééééééééééééééééé 

 

participated in the organised inspection visit of the site of the works for the 

 

FRAMEWORK CONTRACT FOR EMERGENCY WORKS IN LOWER EASTERN 

REGION 

 

held onééééééééé..day ofééééééééééé20ééééééééé. 

 

 

Signedéééééééééééééééééééééééééééééééééé.. 

(Employerôs Representative) 

 

éééééééééééééééééééééééééééééé.ééééééé 

 

ééééééééééééééé   ééééééééééééé.. 

(Name of Employerôs Representative)   (Designation) 

 

 

NOTE: This form is to be completed at the time of the organized site visit.  
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SCHEDULE 4: MAJOR IT EMS OF CONSTRUCTION PLANT AND EQUIPMENT  

 
The Bidder shall enter in this schedule all major items of plant and equipment which he proposes to bring to 

site. Only reliable plant in good working order and suitable for the work required of it shall be shown on 

this Schedule. Summary of the same shall be entered in Section 5: Qualification Criteria, Part 7. 

I certify that the above information is correct. 

 

éééééééééé     ééééééééé 
(Signature of Bidder)                 (Date)  
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SCHEDULE 5: KEY PERSONNEL 

 

DESIGNATION  NAME  NATIONALITY  SUMMARY OF QUALIFICATIONS AND 

EXPERIENCE 

 

 

 

 

 

Headquarters 

 

Partner/Director 

or other key staff 

(give designation) 

 

  Qualifications General 

Experience 

(Yrs.) 

Specific 

Experience 

(Yrs.) 

   

 

 

Site Office 

 

Site Agent 

 

 

Site Surveyor 

 

 

Foreman 

 

     

 

Note: The Bidder shall list in this schedule the key personnel he will employ from the Contractorôs 

headquarters and from the Contractorôs site office to direct and execute the work together 

with their qualifications, experience, position held and nationality in accordance with 

Clause 15.2 and 16.3 of the Conditions of Contract Part II (where required, use separate 

sheets to add extra data for column 4). Bidders shall attach certified copies of academic 

certificates, and CVs of all key staff. 

 

 

I certify that the above information is correct. 

 

 

 

éééééééééé     ééééééééé 

(Signature of Bidder)                (Date)      
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SCHEDULE 6: SCHEDULE OF ROADWORKS CARRIED OUT BY THE BIDER IN THE 

LAST THREE YEARS 

 

SCHEDULE 6A: COMPLETED WORKS  

DESCRIPTION OF WORKS NAME OF CLIENT  VALUE OF 

WORKS 

(KSHS) * 

YEAR 

COMPLETED/  

REMARKS  

 

 

 

 

 

 

 

 

 

 

 

 

 

   

 

Note: Bidders shall attach certified copies of letters of award (for each listed project), certified 

copies of completion certificates. 

 

I certify that the above works were successfully carried out by this Bidder. 

 

éééééééééé          ééééééééé 
(Signature of Bidder)                    (Date)   

   

* Value in KShs using Central Bank of Kenya mean exchange rate at a reference date 7 days 

before date of BID opening  
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SCHEDULE 6B: NON-COMPLETED WORKS BEYOND COMPLETION DATE  

 

DESCRIPTION OF WORKS NAME OF CLIENT  VALUE OF 

WORKS 

(KSHS) * 

YEAR 

COMPLETED/  

REMARKS  

 

 

 

 

 

 

 

 

   

 

 

Note: Bidders shall attach certified copies of letters of award (for each listed project), certified 

evidence for executed works for non-completed projects e.g. copy of recent payment certificate. 

 

I certify that the above works were successfully carried out by this Bidder. 

 

 

éééééééééé          ééééééééé 
(Signature of Bidder)                    (Date)   

   

* Value in KShs using Central Bank of Kenya mean exchange rate at a reference date 7 days 

before date of BID opening
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SCHEDULE 7: SCHEDULE OF ONGOING PROJECTS 

 
DESCRIPTION 

OF WORKS 

NAME OF 

CLIENT  

DATE OF 

COMMEN

CEMENT  

DATE OF 

COMPLETI

ON 

VALUE OF 

WORKS 

(KSHS) 

VALUE 

COMPLETE

D UP TO 

DATE %  

PHYSICAL

LY 

COMPLETE

D UP TO 

DATE %  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

      

 

Note: 1. Bidders shall attach certified copies of letters of award (for each listed project) and any 

certified evidence for executed works e.g. copy of recent payment certificate. 

 

2. Bidders must indicate all their on-going works as at the time of bidding. Any non-

disclosure shall constitute non-responsiveness) 

 

 

I certify that the above works are being carried out by me and that the above information is correct. 

 

éééééééééé     ééééééééé 

(Signature of Bidder)                (Date)     
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SCHEDULE 8: FINANCIAL STANDING  

 

1 Submit copies of audited profit and loss statements, balance sheet and Cash flow 

statements for the last two calendar years and estimated projection for the next two years 

with certified English translation where appropriate. These must be signed by Certified 

Public Accountant recognised by ICPAK and at least one Director.  

2 Give turnover figures for each of the last two (2) financial years. Quote in millions and 

decimal thereof. 

 

 Year 2014 Year 2015 

Ksh. ó000,000 Ksh. ó000,000 

Roadworks   

Other civil Engineering 

works 

  

Other (specify)   

Total   

 

SUMMARY OF ASSETS AND LIABILTIES OF THE AUDITED FINANCIAL 

STATEMENTS OF THE LAST TWO (2) FINANCIAL YEARS.  

 

 Year 2014 Year 2015 

KShs. KShs. 

1. Total Assets   

2. Current Assets   

3. Bank Credit Line Value   

4. Total Liabilities   

5. Current Liabilities    

6. Net Worth (1-4)   

7. Working capital (2+3-5)   

 

(a) Name/Address of Commercial Bank providing credit line 

 

ééééééééé  ééééééééééééééééééé 

 

éééééééééééééééééééééééééééééééééé 

 

(b) Total amount of credit line KShsééééé éééééééééééé 

 

Attach certified copies of financial bank statements of the last two years.  

 

Attach a certified copy of Undertaking of the Bank to providing the credit.  
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SCHEDULE 9: OTHER SUPPLEMENTARY INFORMAT ION 

 

Financial reports for the last two years, balance sheets, profit and loss statements, auditorsô reports 

etc. List them below and attach copies. 

 

ééééééééééé  ééééééééééééééééééé 

 

éééééééééééééééééééééééééééééééééééé 

 

éééééééééééééééééééééééééééééééééééé 

 

éééééééééééééééééééééééééééééééééééé 

 

Evidence of access to financial resources to meet the qualification requirements. Cash in hand, 

lines of credit etc. List below and attach copies of supporting documents. Must submit Bank 

statements for the last six months, signed and stamped by the issuing bank. 

 

ééééééééééé  éééééééééééééééééé 

 

éééééééééééééééééééééééééééééé 

 

éééééééééééééééééééééééééééééé 

 

Name, address, telephone, telex, fax numbers of the Bidders Bankers who may provide reference 

if contacted by the Contracting Authority. 

 

éééééééé  éééééééééééééééééééééé 

 

éééééééééééééééééééééééééééééé 

 

Information on current litigation in which the Bidder is involved. 

 

OTHER PARTY (IES)  CAUSE OF DISPUTE AMOUNT INVOLVED 

(KSHS) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

I certify that the above information is correct. 

 

ééééééééééé.  éééééééééééééé.. 

 

Date      Signature of Bidder 
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SCHEDULE 10: WORK ME THODOLOGY  

 

Give a brief description of how you intend to carry out the work including traffic management, 

quality assurance of works and any designs to be carried out by the Bidder, in not less than three 

(3) pages (typed, font 12 and single spaced). The key areas to be described include: a detailed 

resource based program of works, work methodology detailing ways of execution of the works, 

equipment scheduling methodology for the different various activities, methodology on safety 

observation during construction works 
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SCHEDULE 11: DECLARATION FORM  

 

 

  

    Date     

 

 

To  

     The Director General,  

     Kenya National Highways Authority (KeNHA),  

     P.O. Box 49712-00100 

     NAIROBI  

 

 

We (name and address)  

 

        declare the following: 

 

a) Have not been debarred from participating in public procurement. 

 

b) Have not been involved in and will not be involved in corrupt and fraudulent practices 

regarding public procurement. 

  

 

 

 ------------------------------------      -------------------------   ------------------ 

         Name of Bidder       Signature    Date 

 

 

 

(To be signed by authorized representative and officially stamped) 
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SECTION 9: CONDITIONS OF CONTRACT  
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SECTION 9A  CONDITIONS OF CONTRACT PART I: GENERAL CONDITIONS OF 

CONTRACT  

 

The Conditions Of Contract Part 1 ï General Conditions shall be those forming Part 1 of the 

Conditions Of Contract for works of Civil engineering construction Fourth Edition 1987, reprinted 

in 1992 with further amendments, prepared by the Federation Internationale des Ingenieurs 

Conseils (FIDIC) 

 

Copies of the FIDIC Conditions of Contract can be obtained from: 

 

FIDIC Secretariat 

P.O.Box 86 

1000 Lausanne 12 

Switzerland 

Fax:   41 21 653 5432 

Telephone:  41 21 653 5003 
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SECTION 9B: CONDITIONS OF CONTRACT PART II: (CONDITIONS OF 

PARTICULAR APPLICATION)  

The following Conditions of Particular Application shall supplement the General Conditions of 

Contract.  Whenever there is a conflict, the provisions herein shall prevail over those in the 

General Conditions of Contract.  The Particular Condition is preceded by the corresponding clause 

number of the General Conditions to which it relates. 

 

CONTENTS 

 

CONDITIONS OF CONTRACT PA RT II (CONDITIONS OF PARTICULAR APPLICATION)  ........ 69 
SUBCLAUSE 1.1 ï DEFINITIONS  ................................................................................................................ 69 
SUBCLAUSE 2.1  - ENGINEERôS DUTIES AND AUTHORITY............................................................... 69 
SUBCLAUSE 5.1 - LANGUAGE AND LAW  ................................................................................................ 69 
SUBCLAUSE 5.2 ï PRIORITY OF CONTRACT DOCUMENTS  ............................................................. 69 
SUBCLAUSE 10.1 - PERFORMANCE SECURITY  .................................................................................... 70 
SUBCLAUSE 10.2 - VALIDITY OF PERFORMANCE SECURITY  ......................................................... 70 
SUBCLAUSE 10. 3 -  CLAIMS UNDER PERFORMANCE SECURITY  .................................................. 70 
SUBCLAUSE 10. 4 - COST OF PERFORMANCE SECURITY ................................................................. 70 
SUBCLAUSE 11. 1 - INSPECTION OF SITE ............................................................................................... 70 
SUBCLAUSE 11.2 - ACCESS TO DATA....................................................................................................... 71 
SUBCLAUSE 14.1 PROGRAM TO BE SUBMITTED ................................................................................. 71 
SUBCLAUSE 14.3- CASH FLOW ESTIMATE  ............................................................................................ 72 
SUBCLAUSE 15.1- CONTRACTORôS SUPERINTENDENCE ................................................................. 72 
SUBCLAUSE 15.2- LANGUAGE ABILITY AND QUALIFICATIONS OF CONTRACTORôS 

AUTHORISED AGENT  ........................................................................................................ 72 
SUBCLAUSE 16.2- ENGINEER AT LIBERTY TO OBJECT  .................................................................... 73 
SUBCLAUSE 16.3- QUALIFICATION AND LANGUAGE ABILITY OF SUPERINTENDING STAFF 73 
SUBCLAUSE 16.4 ï EMPLOYMENT OF LOCAL PERSONNEL  ............................................................ 73 
SUBCLAUSE 19.1- SAFETY, SECURITY AND PROTECTION OF THE ENVIRONMENT  ............... 74 
SUBCLAUSE 20.4 - EMPLOYERS RISKS ................................................................................................... 74 
SUBCLAUSE 21.1 - INSURANCE OF WORKS AND CONTRACTOR óS EQUIPMENT ..................... 74 
SUBCLAUSE 21.2 ï SCOPE OF COVER ..................................................................................................... 75 
SUBCLAUSE 21.4 - EXCLUSIONS ............................................................................................................... 75 
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Amend this sub-clause as follows: 
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CONDITIONS OF  CONTRACT PART II (CO NDITIONS OF PARTICUL AR 

APPLICATION)  

SUBCLAUSE 1.1 ï DEFINITIONS 

 

Amend this sub-clause as follows: 

 

(a) (i)  The ñEmployerò is the Kenya National Highways Authority, represented by the Director   

General - KeNHA. 

(ii)    The ñEngineerò is the Director (Road Asset & Corridor Management) - KeNHA. 

. 

(b)  (i) Insert in line 2 after the Bills Of Quantitiesò, the following, ñthe rates entered by the 

Contractor (whether or not such rate be employed in computation of the Contract Price),ò 

 

Amend subparagraph (b) (v) of Sub-Clause 1.1 by adding the following words at the end: 

The word ñBIDò is synonymous with ñbidò and the word ñAppendix to BIDò with ñAppendix to 

Bidò and the word ñBID documentsò with ñbidding documentsò. 

 

Add the following at the end of this sub-clause: 

(h) (i) ñMaterialsò means materials and other things intended to form or forming part of the 

Permanent Works. 

 

SUBCLAUSE 2.1  - ENGINEERôS DUTIES AND AUTHORITY. 

 

With reference to Sub-Clause 2.1 (b), the following shall also apply: The Engineer shall obtain the 

specific approval of the Employer before taking any of the following actions specified in Part 1: 

(a) Consenting to the subletting of any part of the works under Clause 4; 

(b) Certifying additional cost determined under Clause 12; 

(c) Determining an extension of time under Clause 44; 

(d) Issuing a variation under Clause 51; 

(e) Fixing rates or prices under Clause 52 

(f)  The works specified under this Contract shall be executed, supervised and evaluated in 

accordance to the Contract Supervision and Evaluation Manual developed by the Ministry of 

Roads ï Version 2012  

 

SUBCLAUSE 5.1 - LANGUAGE AND LAW 

The Contract document shall be drawn up in the ENGLISH LANGUAGE. Communication 

between the Contractor and the Engineerôs Representative shall be in this given language. 

The Laws applicable to this Contract shall be the Laws of the Republic of Kenya. 

 

SUBCLAUSE 5.2 ï PRIORITY OF CONTRACT DOCUMENTS 

Delete the documents listed 1-6 and substitute: 
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(1) The Contract Agreement (if completed) 

(2) The Letter Of Acceptance; 

(3) The Bid and Appendix to Bid; 

(4) The Conditions of Contract Part II; 

(5) The Conditions of Contract Part I; 

(6) The Special Specifications; 

(7) The Standard Specification for Road and Bridge Construction, 1986; 

(8) The Drawings; 

(9) The priced Bills of Quantities 

(10)  Other documents as listed in the Appendix to form of Bid 

 

SUBCLAUSE 10.1 - PERFORMANCE SECURITY 

 

Replace the text of Sub-clause 10.1 with the following: 

ñThe Contractor shall provide security for his proper performance of the Contract within 21 days 

after receipt of the Letter of Acceptance. The Performance Security shall be in the form of a bank 

guarantee as stipulated by the Employer in the Appendix to Bid. The Performance Security shall 

be issued by a bank incorporated in Kenya. The Contractor shall notify the Engineer when 

providing the Performance Security to the Employer. 

ñWithout limitation to the provisions of the preceding paragraph, whenever the Engineer 

determines an addition to the Contract Price as a result of a change in cost, the Contractor, at the 

Engineers written request, shall promptly increase the value of the Performance Security by an 

equal percentage.  

 

SUBCLAUSE 10.2 - VALIDITY OF PERFORMANCE SECURITY 

 

The Performance Security shall be valid until a date 28 days after the date of issue of the Defects 

Liability Certificate. The security shall be returned to the Contractor within 14 days of expiration. 

 

SUBCLAUSE 10. 3 -  CLAIMS UNDER PERFORMANCE SECURITY 

 

Delete the entire sub-clause 10.3. 

 

SUBCLAUSE 10. 4 - COST OF PERFORMANCE SECURITY 

 

The cost of complying with the requirements of this clause shall be borne by the Contractor. 

SUBCLAUSE 11. 1 - INSPECTION OF SITE 

 

In line 17 after ñaffect his BIDò add 

ñand the Contractor shall be deemed to have based his BID on all the aforementionedò 
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Delete the last paragraph completely and replace with the following: 

ñThe Employer in no way guarantees completeness nor accuracy of the soil, materials, subsurface 

and hydrological information made available to the Contractor at the time of Bidding or at any 

other time during the period of the Contract, and the Contractor shall be responsible for 

ascertaining for himself all information as aforesaid for the execution of works and his BID shall 

be deemed to have been priced accordingly. 

 

SUBCLAUSE 11.2 - ACCESS TO DATA 

 

Data made available by the Employer in accordance with Clause 11.1 shall be deemed to include 

data listed elsewhere in the Contract as open for inspection at the address stipulated in the 

Appendix to Bid. 

                         

                                                                                                                                                                                                                                              

SUBCLAUSE 14.1 PROGRAM TO BE SUBMITTED 

 

The time within which the program shall be submitted shall be as specified in the Appendix to the 

Form of Bid. 

This detailed program shall be based upon the program submitted by the Contractor as part of his 

BID, where this was required, and shall in no material manner deviate from the said program. 

 

The program shall be in the form of a Critical Path Method Network (CPM Network) showing the 

order of procedure and a description of the construction methods and arrangements by which the 

Contractor proposes to carry out the works .It should also be supplemented by a time ïbar chart of 

the same program. The program shall be coordinated with climatic, groundwater and other 

conditions to provide for completion of the works in the order and by the time specified. The 

program shall be revised at three-month intervals and should include a chart of the principle 

quantities of work forecast for execution monthly. 

The Contractor shall submit to the Engineer not later than the day or date mentioned in the 

Appendix to the Form of Bid, a general description of his proposed arrangements and methods for 

the execution of the Works, including temporary offices, buildings, access roads, construction 

plant and its intended production output, working shift arrangements, labour strength, skilled and 

unskilled, supervision arrangements, power supply arrangements, supply of materials including a 

materials utilization program, stone crushing, aggregate production and storage, cement handling, 

concrete mixing and handling, methods of excavation, dealing with water, testing methods and 

facilities. 

During the execution of the works, the Contractor shall submit to the Engineer full and detailed 

particulars of any proposed amendments to the arrangements and methods submitted in accordance 

with the foregoing.  

If details of the Contractors proposals for Temporary Works are required by the Engineer for his 

own information the Contractor shall submit such details within fourteen days of being requested 

to do so. 

 The various operations pertaining to the works shall be carried out in such a progressive sequence 

as will achieve a continuous and consecutive output of fully completed roadworks inclusive of all 

bridge works and culverts within the time limits specified in the Contract. Generally the 
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Contractor shall start at one end of the road and progress continuously towards the other without 

leaving any isolated section or sections of uncompleted road provided always that the site of the 

works has been acquired in its entirety and the encumbrances and services thereon removed. 

The Contractor shall allow in his programme for the following public holidays per calendar year 

during which the Contractor shall not be permitted to work. 

¶ New Yearôs Day (1st January) 

¶ Good Friday 

¶ Easter Monday 

¶ Labour day (1
st
 May) 

¶ Madaraka Day (1
st
 June) 

¶ Idd Ul Fitr 

¶ Mashujaa Day (20
th
 October) 

¶ Jamhuri day (12
th
 December) 

¶ Christmas Day (25
th
 December) 

¶ Boxing day (26
th
 December) 

 

The Contractor shall also allow per calendar year for a further 2 unspecified public holidays which 

may be announced by the Government of Kenya with no prior notification upon which he shall not 

be permitted to work. 

 

SUBCLAUSE 14.3- CASH FLOW ESTIMATE 

 

The time within which the detailed cash flow estimate shall be submitted shall be as specified in 

the Appendix to the Form of Bid. 

 

SUBCLAUSE 15.1- CONTRACTORôS SUPERINTENDENCE 

 

Add the following at the end of the first paragraph of sub-clause 15.1: 

ñThe Contractor shall, within fourteen (14) days of receipt of the Engineerôs order to commence 

the works inform the Engineer in writing the name of the Contractorôs Representative and the 

anticipated date of his arrival on site. The Contractor shall also submit a specimen signature of his 

proposed representative which SHALL be the signature used for payment of certificates from the 

Contractorò 

 

 

Add the following Sub-clause 15.2 

 

SUBCLAUSE 15.2- LANGUAGE ABILITY AND  QUALIFICATIONS OF CONTRACTORôS 

AUTHORISED AGENT 

 

The Contractorôs Agent or Representative on the site shall be an Ordinary Diploma Holder in Civil 

Engineering or equivalent, approved by the Engineer and shall be able to read and write English 

fluently. 

The Contractorôs Agent or Representative shall have at least 5 yearsô experience in road works. 
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SUBCLAUSE 16.2- ENGINEER AT LIBERTY TO OBJECT 

At the end of this Clause add 

ñby a competent substitute approved by the Engineer and at the Contractors own expense.ò 

Add the following Sub-Clauses 16.3 and 16.4: 

 

SUBCLAUSE 16.3- QUALIFICATION AND LA NGUAGE ABILITY OF SUPERINTENDING 

STAFF 

 

The Contractorôs superintending staff shall meet the following minimum qualifications: 

Should have a working knowledge of English or Kiswahili. Should any of the superintending staff 

not be able to meet this condition, the Contractor shall propose to the Engineer arrangements for 

provision of a sufficient number of interpreters of approved qualifications. The Engineer, at his 

discretion, may amend, approve or reject such arrangements or reject deployment of 

superintending staff not meeting the language requirements. The Engineer may at any time during 

the duration of the Contract amend any approved arrangements made for interpreters, which shall 

be implemented at the Contractors expense. 

The key staff listed below must have academic qualifications from government-recognised 

institutions or equivalent institutions of the levels set out in Section 5, Part 6. 

¶ Site Agent 

¶ Site Surveyor  

¶ Foremen  

Qualifications as above shall be subject to verification and approval on site by the Engineer or 

his representative on site before commencement of the said works. 

SUBCLAUSE 16.4 ï EMPLOYMENT OF LOCAL PERSONNEL 

The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labour 

with appropriate qualifications and experience who are Kenya citizens. 
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SUBCLAUSE 19.1- SAFETY, SECURITY AND PROTECTION OF THE ENVIRONMENT 

 

Add Sub-Clause-paragraph (d) of Sub-Clause 19 as follows: 

Notwithstanding the Contractorôs obligation under Sub-Clause-paragraph (a), (b) and 9(c) of Sub-

Clause 19.1 of the Conditions Of Contract, the Contractor shall observe the following measures 

with a view to reducing or elimination adverse environmental effects by the site works: 

(i) All quarries and borrow pits shall be filled and landscaped to their 

original state after extraction of construction material 

(ii)  Soil erosion due to surface runoff or water from culverts or other 

drainage structures should be avoided by putting in place proper 

erosion control measures that shall include, but are not limited to 

grassing and planting if trees 

(iii)  Long traffic diversion roads shall be avoided so as to minimize the 

effect of dust on the surrounding environment. In any case all 

diversions shall be kept damp and dust free 

(iv) Spillage of oils, fuels and lubricants shall be avoided and if spilt, 

shall be collected and disposed of in such a way as not to adversely 

affect the environment 

(v) Rock blasting near settlement areas shall be properly coordinated 

with the relevant officers of the Government so as to minimize noise 

pollution and community interference. 

SUBCLAUSE 20.4 - EMPLOYERS RISKS 

Delete Sub-Clause (h) and substitute with; 

(h) any operation of the forces of nature (insofar as it occurs on site) which an experienced 

contractor: 

(i) could not have reasonably foreseen, or 

(ii)  could reasonably have foreseen, but against which he could not reasonably have 

taken at least one of the following measures: 

(A) prevent loss or damage to physical property from occurring by taking appropriate 

measures or 

(B) insure against such loss or damage 

 

SUBCLAUSE 21.1 - INSURANCE OF WORKS AND CONTRACTOR óS EQUIPMENT 

 

Add the following words at the end of Sub-paragraph (a) and immediately before the last word of 

Sub-paragraph (b) of Sub-Clause 21.1: 

ñIt being understood that such insurance shall provide for compensation to be payable in the types 

and proportions of currencies required to rectify the loss or damage incurredò 

Delete the first sentence of this Clause and replace with the following: 

ñprior to commencement of the Works the Contractor shall, without limiting his or the Employerôs 

obligations and responsibilities under Clause 20, insure to the satisfaction of the Employer:ò 
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SUBCLAUSE 21.2 ï SCOPE OF COVER 

 

Amend sub-paragraph (a) of Sub-Clause 21.2 as follows: 

Delete words ñfrom the start of work at the siteò and substitute the words ñfrom the first working 

day after the Commencement Dateò 

Add the following as Sub-Clause (c) under Sub-Clause-Clause 21.2 

(c ) It shall be the responsibility of the Contractor to notify the insurance company of any change 

in the nature and extent of the Works and to ensure the adequacy of the insurance coverage at all 

times during the period of the Contract. 

 

SUBCLAUSE 21.4 - EXCLUSIONS 

 

Amend Sub-Clause 21.4 to read as follows: 

ñThere shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or damage 

caused by the risks listed under Sub-Clause 20.4 sub-paragraph (a) (i) to(iv) of the Conditions of 

Particular Application.ò 

 

SUBCLAUSE 23.2 ï MINIMUM AMOUNT OF IN SURANCE 

 

Add the following at the end of this Clause: 

ñ.. with no limits to the number of occurrencesò. 

 

SUBCLAUSE 25.1 ï EVIDENCE AND TERMS 

 

Amend Sub-Claus OF INSURANCE 25.1 as follows: 

Insert the words ñas soon as practicable after the respective insurances have been taken out but in 

any caseò before the words ñprior to the start of work at the siteò 

Add the following Sub-Clauses 25.6, 25.7 

 

SUBCLAUSE 25.6 ï INSURANCE NOTICES 

 

Each policy of insurance effected by the Contractor for purposes of the Contract shall include a 

provision to the effect that the Insurer shall have a duty to give notice in writing to the Contractor 

and Employer of the date when a premium becomes payable. This shall not be more than thirty 

(30) days before that date and the policy shall remain in force until thirty (30) days after the giving 

of such notice. 

 

 

SUBCLAUSE 25.7 ï NOTIFICATION TO INSURERS 

 

It shall be the responsibility of the Contractor to notify insurers under any of the insurance referred 

to in the preceding clauses 21, 23 and 24 on any matter or event, which by the terms of such 

insurance are required to be so notified. The Contractor shall indemnify and keep indemnified the 
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Employer against all losses, claims, demands, proceedings, costs, charges and expenses 

whatsoever arising out of or in consequence of any default by the Contractor in complying with 

the requirements of this Sub-Clause whether as a result of avoidance of such insurance or 

otherwise. 

 

SUBCLAUSE 28.2 ï ROYALTIES 

 

Add at the end of this Sub-Clause the following sentence: 

ñThe Contractor shall also be liable for all payments or compensation if any that are levied in 

connection with the dumping of part or all of any such material.ò 

 

SUBCLAUSE 29.1 ï INTERFERENCE WITH TRAFFIC 

 

Supplement Sub-Clause 29.1 by adding the following sentence at the end: 

ñThe Contractor will be permitted to use existing public roads for access to the site. The 

Contractor shall pay vehicle license tax and road maintenance duty in accordance with relevant 

regulations and shall obtain any necessary permits or licenses from relevant authorities for 

transporting his equipment.ò 

Add the following subclause 29.2: 

 

SUBCLAUSE 29.2 ï REINSTATEMENT AND COMPENSATION FOR DAMAGES TO 

PERSONS AND PROPERTY 

 

The Contractor shall reinstate all properties whether public or private which are damaged in 

consequence of the construction and, maintenance of the works to a condition as specified and at 

least equal to that prevailing before his first entry on them. 

If in the opinion of the Engineer the Contractor shall have failed to take reasonable and prompt 

action to discharge his obligations in the matter of reinstatement, the Engineer will inform the 

Contractor in writing of his opinion, in which circumstances the Employer  reserves the right to 

employ others to do the necessary work of reinstatement and to deduct the cost thereof from any 

money due or which shall become due to the Contractor. 

The Contractor shall refer to the Employer without delay all claims which may be considered to 

fall within the provisions of Clause 22.1. 

Add the following Sub-Clause 34.2 to 34.8 

 

SUBCLAUSE 34.2 ï CONDITIONS OF EMPLOYMENT OF LABOUR 

 

The Contractor shall be responsible for making all arrangements for and shall bear all costs 

relating to recruitment, obtaining of all necessary visas, permits or other official permission for 

movements of staff and labour. 
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SUBCLAUSE 34.3 ï FAIR WAGES 

 

The Contractor shall, in respect of all persons employed anywhere by him in the execution of the 

Contract, and further in respect of all persons employed by him otherwise than in the execution of 

the Contract in every factory, Workshop or place occupied or used by him for the execution of the 

Contract, observe and fulfil the following conditions: 

(a) The Contractor shall pay rates of wages, observe hours of labour and provide conditions of 

labour, housing, amenities and facilities not less favourable than those required by the latest 

Regulation of Wages (Building and Construction Industry) Order as of the time of bid submission, 

and subsequent amendments thereto, or in any wage scales, hours of work or conditions agreed by 

the Ministry of Labour or other Government Department in consultation with the appropriate wage 

fixing authority and generally recognized by other employees in the district whose general 

circumstances in the trade or industry in which the Contractor is engaged are similar.  

(b) In the absence of any rates of wages, hours or conditions of labour so established the 

Contractor shall pay rates of wages and observe hours and conditions of labour which are not less 

favourable than the general level of wages, hours and conditions observed by other Employers 

whose general circumstances in the trade or industry in which the Contractor is engaged are 

similar. 

(c) Where the absence of established rates of wages, hours and conditions of labour or the 

dissimilarity of the general circumstances in the trade of industry in which the Contractor is 

engaged prevent the Contractor from observing rates of wages, hours and conditions of labour 

ascertained under sub-paragraph (a) and (b) above the Contractor in fixing the rates of wages, 

hours and conditions of labour of his employees shall be guided by the advice of the Labour 

Department. 

(d) The Contractor shall recognize the freedom of his employees to be members of trade unions. 

(e) The Contractor shall maintain records in English of the time worked by, and the wages paid to, 

his employees. The Contractor shall furnish to the Engineer or Employer, if called upon to  do so, 

such particulars of the rates, wages and conditions of labour as the Employer or Engineer may 

direct.  

(f) The Contractor shall at all times during the continuance of the contract display, for the 

information of his employees in every factory, workshop or place occupied or used by him for the 

execution of the Contract, a copy of this clause together with a notice setting out the general rates 

of wages, hours and conditions of labour of his employees. 

(g) The Contractor shall be responsible for the observance of this clause by sub-Contractors 

employed in the execution of the works. 

 

SUBCLAUSE 34.4 ï BREACH OF FAIR WAGES CLAUSE 

 

Any Contractor or Sub-Contractor who is found to be in breach of Fair Wages Clause shall cease 

to be approved as a Contractor or Sub-Contractor for such period as the Permanent Secretary for 

the Ministry of Transport and Infrastructure may determine. 

 

Should a claim be made to the Employer alleging the Contractorôs default in payment of Fair 

Wages of any workman employed on the Contract and if proof thereof satisfactory to the 
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Employer is furnished by the Labour Authority, the Employer may, failing payment by the 

Contractor, pay the claims out of any monies due or which may become due to the Contractor 

under the Contract. 

 

SUBCLAUSE 34.5 ï RECRUITMENT OF UNSKILLED LABOUR 

 

Any additional unskilled labour which is required by the Contractor for the works and which is not 

in his employ at the time of the acceptance of the BID shall be recruited by the Contractor from the 

Labour Exchange or Exchange or Exchanges nearest to the site or sites of the work. 

 

SUBCLAUSE 34.6 ï COMPENSATION FOR INJURY 

 

The Contractor shall in accordance with the Workmenôs Compensation Act of the Laws of Kenya 

and any other regulations in force from time to time pay compensation for loss or damage suffered 

in consequence of any accident or injury or disease resulting from his work to any workman or 

other person in the employment of the Contractor or any Subcontractor. 

 

SUBCLAUSE 34.7 ï LABOUR STANDARDS 

 

(a) the Contractor shall comply with the existing local labour laws, regulations and labour 

standards 

(b) the Contractor shall formulate and enforce an adequate safety program with respect to all work 

under his contract, whether performed by the Contractor or subcontractor. The Contractor has 

assurance from the Employer of cooperation where the implementation of these safety measures 

requires joint cooperation. 

(c) Upon written request of the Employer the Contractor shall remove or replace any of his 

employees employed under this Contract. 

Add the following Sub-Clause 35.2 and 35.3. 

 

SUBCLAUSE 35.2 ï RECORDS OF SAFETY AND HEALTH 

 

The Contractor shall maintain such records and make such reports concerning safety, health and 

welfare of persons and damage to property as the Engineer may from time to time prescribe. 

 

SUBCLAUSE 35.3 ï REPORTING OF ACCIDENTS 

 

The Contractor shall report to the Engineer details of any accident as soon as possible after its 

occurrence. In the case of any fatality or serious accident, the Contractor shall, in addition, notify 

the Engineer immediately by the quickest available means. The Contractor shall also notify the 

relevant authority whenever the Laws of Kenya require such a report. 
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SUBCLAUSE 41.1 ï COMMENCEMENT OF WORKS 

 

Amend Sub-Clause 41.1 as follows: 

Delete the words ñas soon as is reasonably possibleò in the first sentence and replace with ñwithin 

the period stated in the Appendix to Bidò. 

SUBClause 43.1 ï TIME FOR COMPLETION 

 

Amend Sub-Clause 43.1 as follows: 

Delete the words ñwithin the timeò to ñsuch extended timeò and substitute ñby the date or dates 

stated or implied in Clause 14 of these Conditions of Particular Application. 

 

SUBCLAUSE 44.1 ï EXTENSION OF TIME FOR COMPLETION 

 

Add at the end of Sub-Clause 44.1 the following: 

ñNeither rains falling within the rainy seasons as occurs in Kenya nor floods caused by such rains 

shall be deemed exceptional weather conditions such as may fairly entitle the Contractor to an 

extension of time for the completion of the work.ò 

 

SUBCLAUSE 45.1 ï RESTRICTION ON WORKING HOURS 

 

Add at the end of Sub-Clause 45.1 the following: 

ñIf the Contractor requests permission to work by night as well as by day, then if the Engineer 

shall grant such permission the Contractor shall not be entitled to any additional payments for so 

doing. All such work at night shall be carried out without unreasonable noise or other disturbance 

and the Contractor shall indemnify the Employer from and against any liability for damages on 

account of noise or other disturbance created while or in carrying out night work and from and 

against all claims, demands, proceedings, costs, charges and expenses whatsoever in regard or in 

relation to such liability. 

ñIn addition the Contractor will be required to provide, for any work carried out at night or 

recognized days of rest, adequate lighting and other facilities so that the work is carried out safely 

and properly. 

ñIn the event of the Engineer granting permission to the Contractor to work double or rotary shifts 

or on Sundays, the Contractor shall be required to meet any additional costs to the Employer in the 

administration and supervision of the Contract arising from the granting of this permission.ò 

 

SUBCLAUSE 47.1(b) ï PENALTY FOR NOT ATTENDING TO POTHOLES 

ñIf the Contractor trims/excavates any single pothole for repair and fails to seal it with AC within a 

period of 48 hours from the time of the excavation, penalty shall be charged to the contractor in the 

next due certificate at a rate of Kshs. 50,000.00 per week per pothole. 

 

SUBCLAUSE 47.2 ï REDUCTION OF LIQUIDATED DAMAGES 

 

Add the following paragraphs at the end of this Sub-Clause: 
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ñThere shall be no reduction in the amount of liquidated damages in the event that a part or a 

section of the Works within the Contract is certified as completed before the whole of the Works 

comprising that Contract. 

The Employer shall pay no bonus for early completion of the Works to the Contractor. 

The sum stated in the Appendix to Bid as liquidated damages shall be increased by a sum 

equivalent to any additional amount payable by the Employer to the Contractor under clause 70.1 

in respect of an increase in costs in such a period that would not have been incurred by the 

Contractor if the works had been completed by the due date for completion prescribed by Clause 

43.ò 

 

SUBCLAUSE 52.1 ï VALUATION AND VARIAT IONS 

 

Add new Clause 52.2(c ) 

No change in the unit rates or prices quoted shall be considered for items included in the schedule 

of Daywork rates, or Provisional Sums and items, or for any item in the BOQ.  

Modification to Clause 52(3) 

 

SUBCLAUSE 52.4 ï DAYWORKS 

 

Add the following at the end of Sub-Clause 52.4: 

The work so ordered shall immediately become part of the works under the contract. The 

Contractor shall, as soon as practicable after receiving the Daywork order from the Engineer 

undertake the necessary steps for due execution such work. Prior to commencement of any work to 

be done on a Daywork basis, the Contractor shall give an advance notice to the Engineer stating 

the exact time of such commencement. 

 

SUBCLAUSE 54.1 ï CONTROCTORôS EQUIPMENT, TEMPORARY WORKS AND 

MATERIALS 

                          : Exclusive use for the works 

 

Amend Sub-Clause 54.1 as follows: 

Line 5:add ñwrittenò between ñtheò and ñconsentò. 

Delete Sub-Clauses 54.2 and 54.5. 

 

SUBCLAUSE 55.2 ï OMISSIONS OF QUANTITIES 

 

Items of Works described in the Bills of Quantities for which no rate or price has been entered in 

the Contract shall be considered as included in other rates and prices in the Contract and will not 

be paid for separately by the Employer. 

Add the following Sub-Clause 58.4: 
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SUBCLAUSE 58.4 ï PROVISIONAL ITEMS 

 

Provisional items shall be read as Provisional Sums and shall be operated as such in accordance 

with Sub-Clauses 58.1 to 58.3. 

Clause 60 of the General Conditions is deleted and substituted with the following:- 

 

SUBCLAUSE 60.1 ï MONTHLY STATEMENT 

 

The Contractor shall submit a statement to the Engineer at the end of each month, in a tabulated 

form approved by the Engineer, showing the amounts to which the Contractor considers himself to 

be entitled. The statement shall include the following items, as applicable;  

- the  value of the Permanent Work executed up to the end of previous month  

- such an amount (not exceeding 90 percent of the value) as the Engineer may consider proper 

on account of materials for permanent work delivered by the Contractor in the site  

- such amount as the Engineer may consider fair and reasonable for any Temporary Works for 

which separate amounts are provided in the Bill of Quantities  

- adjustments under Clause 70 

- any amount to be withheld under retention provisions of Sub-clause 60.3 

- any other sum to which the Contractor may be entitled under the Contract 

  

If the Engineer disagrees with or cannot verify any part of the statement, the Contractor shall 

submit such further information as the Engineer may reasonably require and shall make such 

changes and corrections in the statement as may be directed by the Engineer. In cases where there 

is difference in opinion as to the value of any item, the Engineerôs view shall prevail. 

 

SUBCLAUSE 60.2 INTERIM PAYMENT CERTIFICATE 

 

The Contractor shall forward to the Engineer an Interim Payment Certificate based on the 

statement as corrected above and, should it be necessary in the Engineers opinion, shall promptly 

make any further amendments and corrections to the Interim Payment Certificate. 

The Engineer shall not unreasonably withhold certifying an Interim Payment Certificate and in 

case of likely delay in establishing the value of an item, such item may be set aside and the 

remainder certified for payment.  

Within 45 days after receipt of the Interim Payment Certificate and subject to the Contractor 

having made such further amendments and corrections as the Engineer may require, the Engineer 

will forward to the Employer the certified Interim Payment Certificate. 

Provided that the Engineer shall not be bound to certify any payment under this Clause if the net 

amount thereof, after all retentions and deductions, would be less than the minimum amount of 

Interim Payment Certificateôs stated in the Appendix to Form of Bid. However in such a case, the 

uncertified amount will be added to the next interim payment, and the cumulative unpaid certified 

amount will be compared to the minimum amount of interim payment. 
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SUBCLAUSE 60.3 ï PAYMENT OF RETENTION MONEY 

 

A retention amounting to the percentage stipulated in the Appendix to Bid shall be made by the 

Engineer in the first and following Interim Payment Certificates until the amount retained shall 

reach the "Limit of Retention Money" named in the Appendix to Form of BID. 

 

Upon the issue of the Taking-Over Certificate, with respect to the whole of the works one half of 

the retention money shall become due and shall be paid to the Contractor when the Engineer shall 

certify in writing that the last section of the whole works has been substantially completed. 

Upon expiration of the Defects Liability Period for the works, the other half of the Retention 

Money shall be certified by the Engineer for payment to the Contractor. 

 

Provided that in the event of different Defects Liability Periods being applicable to different 

Sections of the Permanent Works pursuant to Clause 48, the expression ñexpiration of the Defects 

Liability Period ñ shall, for the purpose of this sub-clause, be deemed to mean the expiration of the 

latest of such periods. 

 

Provided also that if at such time, there remain to be executed by the Contractor any work 

instructed, pursuant to Clause 49 and 50, in respect of the works, the Engineer shall be entitled to 

withhold certification until completion of any such work or so much of the balance of the 

Retention money as shall in the opinion of the Engineer, represents the cost of the remaining work 

to be executed. 

  

SUBCLAUSE 60.4ï CORRECTION OF CERTIFICATES 

 

The Engineer may in any Interim Payment Certificate make any correction or modification to any 

previous Interim Payment Certificate signed by him and shall have authority, if any work is not 

being carried out to his satisfaction to omit or reduce the value of such work in any Interim 

Payment Certificate. 

 

SUBCLAUSE 60.5ï STATEMENT AT COMPLETION 

 

Not later than 84 days after the issue of the Taking-Over Certificate in respect of the whole of the 

works, the Contractor shall submit to the Engineer a statement at completion showing in detail, in 

a form approved by the Engineer; 

The final value of all work done in accordance with the Contract up to the date stated in such 

Taking-Over Certificate. 

Any further sums which the Contractor considers to be due; and 

An estimate of amounts that the Contractor considers will become due to him under the Contract. 

Estimate amounts shall be shown separately in the Statement at Completion. The Contractor shall 

amend and correct the Statement as directed by the Engineer and submit a Certificate at 

Completion to be processed as in Sub-Clause 60.2. 
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SUBCLAUSE 60.6 ï FINAL STATEMENT 

 

Not later than 56 days after the issue of the Defects Liability Certificate pursuant to Sub-Clause 

62.1, the Contractor shall submit to the Engineer for consideration a draft final statement with 

supporting documents showing in detail, in the form approved by the Engineer; 

The final value of all work done in accordance with the Contract; 

Any further sums which the Contractor considers to be due to him. 

If the Engineer disagrees with or cannot verify any part of the draft final statement, the Contractor 

shall submit such further information as the Engineer may reasonable require and shall make such 

changes in the draft as may be required. 

 

SUBCLAUSE 60.7ï DISCHARGE 

 

Upon submission of the Final Statement, the Contractor shall give to the Employer, with a copy to 

the Engineer, a written discharge confirming that the total of the Final statement represents full 

and final settlement of all monies due to the Contractor arising out of or in respect of the Contract. 

Provided that such discharge shall become effective only after payment under the Final Payment 

Certificate issued pursuant to Sub-Clause 60.8 has been made and the Performance Security 

referred to in Sub-Clause 10.1 has been returned to the Contractor. 

 

SUBCLAUSE 60.8 ï FINAL PAYMENT CERTIFICATE 

 

Upon acceptance of the Final Statement as given in Sub-Clause 60.6, the Engineer shall prepare a 

Final Payment Certificate which shall be delivered to the Contractor's authorized agent or 

representative for his signature. The Final Payment Certificate shall state: 

  

The final value of all work done in accordance with the Contract; 

After giving credit to the Employer for all amounts previously paid by the Employer, the balance, 

if any, due   from the Employer to the Contractor or the Contractor to the Employer. 

 

Final Certificate shall be issued for any sum due to the Contractor even if such is less than the sum 

named in the Appendix to the Form of BID. 

SUBCLAUSE 60.9ï CESSATION OF EMPLOYERS LIABILITY  

unless the Contractor notifies the Engineer of his objection to the Final Certificate within fourteen 

days of delivery thereof he shall be deemed to have agreed that he accepts the total Contract Price 

as set out in the Final Certificate as full settlement for all Work Done under the Contract including 

any variations and omissions thereof but excluding any variations and claims previously made in 

writing. 
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SUBCLAUSE 60.10 ï TIME FOR PAYMENT 

 

The amount due to the Contractor under any Interim Payment Certificate or Final Payment 

Certificate issued pursuant to this Clause or to any other term of the Contract, shall, subject to 

Clause 47, be paid by the Employer to the Contractor as follows: 

(i) In the case of Interim Payment Certificate, within the time stated in the Appendix to 

Form Of Bid, after the Engineer has signed the Interim Payment Certificate. 

(i) In the case of the Final Payment Certificate pursuant to Subclause 60.8, within the time 

stated in the Appendix to Form Of Bid, after the Engineer has signed the Final Payment 

Certificate. 

(ii)  In the event of the failure of the Employer to make payment within the times stated, the 

Employer shall make payment to the Contractor of simple interest at a rate equal to two 

percentage points above the average Base Lending Rate of three leading banks namely 

Kenya Commercial Bank, Standard Chartered Bank and Barclays Bank for the time 

being or as shall be the case from the time to time obtained from the Central Bank of 

Kenya. The provisions of this subclause are without prejudice to the Contractorôs 

entitlements under Clause 69 or otherwise. 

 

SUBCLAUSE 60.11 ï CURRENCY OF PAYMENT 

 

The Contract Price shall be designated in Kenyan Currency. 

All work performed by the Contractor under the Contract shall be valued in Kenya Shillings using 

the rates and prices entered in the Bills of Quantities together with such other increases to the 

Contract Price, except for variation of price payments in accordance with Clause 70.1. 

 

SUBCLAUSE 60.12 ï ADVANCE PAYMENT  

 

Advance payment shall not be offered in this Contract. 

 

SUBCLAUSE 60.13  MATERIALS FOR PERMANENT WORKS 

 

With respect to materials brought by the Contractor to the site for incorporation into the permanent 

works, the Contractor shall,  

-Receive a credit in the month in which these materials are brought to site, 

-Be charged a debit in the month in which these materials are incorporated in the permanent 

works.  

Both such credit and debit to be determined by the Engineer in accordance with the following 

provisions. 

No credit shall be given unless the following conditions shall have been met to the Engineers 

satisfaction 
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The materials are in accordance with the specifications for the works; 

The materials have been delivered to site and are properly stored and protected against loss, 

damage or deterioration; 

The Contractors record of the requirements, orders receipts and use of materials are kept in a 

form approved by the Engineer, and such records are available for inspection by the 

Engineer; 

The Contractor has submitted a statement of his cost of acquiring and delivering the 

materials and plant to the Site, together with such documents as may be required for 

the purpose of evidencing such cost; 

The materials are to be used within a reasonable time. 

The amount to be credited to the Contractor shall not be more than 75% of the Contractorôs 

reasonable cost of the materials delivered to site, as determined by the Engineer after 

review of the documents listed in subparagraphs (a)  (iv) above; 

The amount to be debited to the Contractor for any materials incorporated into the works shall 

be equivalent to the credit previously granted to the Contractor for such materials pursuant 

to Clause (b) above as determined by the Engineer. 

 

SUBCLAUSE 67.1 ï ENGINEERôS DECISION 

 

Delete the entire subclause 67.1 and add the following; 

 

ñIf a dispute of any kind whatsoever arises between the Employer and the Contractor in any 

connection with, or arising out of, the Contract or the execution of the works, whether during the 

execution of the works or after their completion and whether before or after repudiation or other 

termination of the Contract including any dispute as to any opinion, instruction, determination, 

certificate or valuation of the Engineer, the matter in dispute shall, in the first place, be referred in 

writing to the Engineer, with a copy to the other party. Such reference shall state it is made 

pursuant to this clause. No later than 28 (twenty eight) day after the day on which he received such 

reference the Engineer shall give notice of his decision to the Employer and the Contractor. Such 

decision shall state it is made pursuant to this clause. 

 

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, 

continue to proceed with the works with all due diligence and the Contractor and the Employer 

shall give effect forthwith to every such decision of the Engineer unless and until the same shall be 

revised, as hereinafter provided, in an Amicable Settlement, Adjudicatorôs or Arbitratorôs award. 

 

If either the Employer or the Contractor be dissatisfied with the any decision of the Engineer, or if 

the Engineer fails to give notice of his decision on or before the 28th (twenty eighth) after the day 

on which he received the reference, then either the Employer or the Contractor may, on or before 

the 28th (twenty eighth) day after the day the day on which he received notice of such decision, or 

on or before the 28th (twenty eighth) day after the day the day on which the said period of 28 days 

expired, as the case may be, give notice to the other party, with a copy for information to the 

Engineer, of his intention to commence Adjudication, as hereinafter provided, as to the matter in 

dispute. Such notice shall establish the entitlement of the party giving the same to commence 
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Adjudication, as hereinafter provided, as to such dispute; no adjudication in respect thereof may be 

commenced unless such notice is given. 

 

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the 

Contractor and no notice of intention to commence adjudication as to such dispute has been given 

by either the Employer or the Contractor on or before the twenty eighth day after  the day on 

which the parties received notice as to such decision from the Engineer, the said decision shall 

become final and binding upon the Employer and the Contractor. ñ 

 

SUBCLAUSE 67.2 ï AMICABLE SETTLEMENT 

 

Delete the entire subclause 67.2 and add the following; 

 

ñWhere notice to of intention to commence adjudication as to a dispute has been in accordance 

with subclause 67.1, the parties shall attempt to settle such dispute in amicably before the 

commencement of Adjudication; provided that, unless the parties otherwise agree, Adjudication 

may be commenced on or after the 14th (fourteenth) day after the day on which notice of intention 

to commence adjudication of such dispute was given, even if an attempt at amicable settlement 

thereto has been made.ò 

 

SUBCLAUSE 67.3 ï ADJUDICATION  

 

Delete the entire subclause 67.3 and add the following; 

 

ñThe Adjudicator shall be appointed by the Chartered Institute of Arbitrators (Kenya) unless the 

appointment is agreed by the parties within 7 (seven) days of the notice to adjudication. 

 

The adjudication process shall be conducted according to the Laws of Kenya and the Rules of the 

Chartered Institute of Arbitrators (Kenya).ò 

 

 SUBCLAUSE 67.3 ï ARBITRATION 

  

Delete the entire subclause 67.3 and add the following; 

 

ñAny dispute in respect of which: 

The decision, if any, of the Adjudicator has not become final and binding pursuant 

to subclause 67.1, and  

Amicable settlement has not been reached within the period stated in subclause 

67.2, 

 

shall be finally settled, under the Laws of Kenya and the Arbitration Rules of the Chartered 

Institute of  Arbitrators (Kenya Branch) by one or more arbitrators appointed  by the Chartered 

Institute of  Arbitrators (Kenya Branch). 
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Neither party shall be limited in the in the proceedings before such arbitrator/s to the evidence or 

arguments put before the Adjudicator for the purpose of obtaining his said decision pursuant to 

subclause 67.1. 

 

Arbitration may be commenced prior to or after completion of the works, provided that the 

obligations of the Employer, the Engineer and the Contractor shall not be altered by reason of the 

arbitration being conducted during the progress of the works. 

 

SUBCLAUSE 68.2 ï NOTICES TO EMPLOYER AND ENGINEER 

 

Delete in Sub-Clause 68.2 the words "nominated for that purpose in Part II of these conditions". 

 

a. The Employerôs address is: 

The Director General,  

Kenya National Highways Authority (KeNHA),  

P.O. Box 49712 - 00100 

NAIROBI  

 

b. The Engineerôs address is: 

Director (Road Asset & Corridor Management),  

Kenya National Highways Authority (KeNHA),  

P.O. Box 49712 - 00100 

NAIROBI  

 

SUBCLAUSE 68.4 ï All letters and notices from the Contractor to the Employer and/Engineer 

must be signed by the Managing Director or the person given written power of Attorney. 

 

CLAUSE 69 ï DEFAULT OF EMPLOYER 

 

Delete Sub-Clause 69.1 (c) 

In Sub-Clause 69.4 add at the end of first paragraph the following ñthe period of such suspension 

shall be as agreed upon by both parties and in any case not more than six (6) monthsò. 

In Subclause 69.4 of General Conditions of Contract Part I, insert at the end -----ñThe amounts of 

such costs which shall be added to the Contrct Price shall exclude any cost due to idle time for 

equipment, plant and labour.ò 

 

CLAUSE 70 ï CHANGES IN COST AND LEGISLATION 

 

There shall be no claims of payments for Variation of Prices (VOP) or changes in cost for 

legislation. 
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CLAUSE 72 ï RATES OF EXCHANGE COST 

 

Delete clause 72 in its entirety and substitute the following: 

The currency of BID and payment is Kenya Shillings and rates of exchange requirements are not 

applicable. 

 

CLAUSE 73 ï BRIBERY AND COLLUSION 

 

Add new Clause 73.1: 

 

ñThe Contractor shall not: 

 

(a) Offer or give or agree to give to any person in the service of the Government of Kenya any gift 

or consideration or any kind as an inducement or reward for doing or forbearing to do or for 

having done or forborne to do any act in relation to the obtaining or execution of this or any other 

contract to which the Government of Kenya is a party or for showing or forbearing to show favour 

or disfavour to any person in relation to this or any other contract for the Government of Kenya. 

(b) Enter into this or any other contract with the Government of Kenya in connection with which 

commission has been paid or agreed to be paid by or on his behalf or to his knowledge, unless 

before the contract is made particulars of any such commission and of the terms and conditions of 

any agreement for the payment thereof have been disclosed in writing to the Employer. 

Any breach of this condition by the Contractor or by anyone employed by him or acting on his 

behalf (whether with or without the knowledge of the Contractor) or the commission of any 

offence by the Contractor or by anyone employed by him or acting on his behalf in relation to this 

or any other contract to which the Government of Kenya is a party shall entitle the Employer to 

determine the Contract (See Condition 63 hereof) and/ or to recover from the Contractor the 

amount or value of any such gift, consideration or commission. 

Any dispute or difference of opinion arising in respect of either the interpretation, effect or 

application of this condition or of the amount recoverable hereunder by the Employer from the 

Contractor shall be decided by the Employer, whose decision shall be final and conclusive. 

CLAUSE 74 ï CONTRACT CONFIDENTIAL 

 

Add new Clause 74.1: 

 

The Contractor shall treat the details of this Contract as Private and Confidential and shall not 

publish or disclose the same or any particulars thereof in any trade or technical paper or elsewhere 

(save in so far as may be necessary for the purpose thereof) without the previous consent in writing 

of the Government.  If any dispute arises as to the necessity of any publication or disclosures for 

the purposes of this Contract the same shall be referred to the decision of the Engineer mentioned 

in the said Conditions of Contract whose award shall be final. 
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SECTION 10: FORM OF AGREEMENT  

 

THIS AGREEMENT is made on the éééééééé day of ééééééé. 20 

ééééé between the Kenya National Highways Authority (KeNHA)  of P. O. Box 49712-

00100, Nairobi, Kenya hereinafter called "the Employer" of the one part and 

éééééééééééééééééééééé.. hereinafter called ñthe Contractor" of the 

other part.   

 

WHEREAS the Employer is desirous that certain works should be executed, viz.  

 

FRAMEWORK CONTRACT FOR EMERGENCY WORKS IN LOWER EASTERN 

REGION 

 

 and has accepted a Bid by the Contractor for the execution completion and maintenance of such 

works NOW THIS AGREEMENT WITNESSETH as follows: 

 

In this agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 

The following document shall be deemed to form and be read and construed as part of this 

Agreement, viz.: 

- The said BID dated ééééééééé. 

-The Conditions of Contract 

- The Standard and Special Specification 

- The Priced Bill of Quantities 

- The Letter of Acceptance 

- Schedules of Supplementary Information 

-The Drawings 

-Other documents as may be agreed and listed 

All aforesaid documents are hereinafter referred to as "The Contract". 

 

In consideration of the payment to be made by the Employer to the Contractor, the Contractor 

hereby covenants with the Employer to execute, complete and maintain the works in conformity in 

all respects with the provisions of the Contract. 

 

The Employer hereby covenants to pay the Contractor in consideration of the execution, 

completion and maintenance of the works the Contract Price at the times and in the manner 

prescribed by the Contract. 

IN WITNESS WHEREOF the parties hereto have caused their respective common seals to be 

hereto affixed (or have hereunto set their respective hands and seals) on the day and year first 

above written. 
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SIGNED SEALED/STAMPED AND DELIVERED 

 

By the said Employer:  ééééééééééééééééééééé.. 

(Director General, Kenya National Highways Authority) 

       For and on behalf of the said Employer 

 

In the presence of:  ééééééééééééééééééééé.. 

    (Name and Designation of Witness) 

 

ééééééééééééééééééééé.. 

     (Signature of Witness) 

 

 

    ééééééééééééééééééééé.. 

    (Address of witness) 

 

By the said Contractor:  ééééééééééééééééééééé.. 

 

 

In the presence of:  ééééééééééééééééééééé.. 

     (Name and Designation of Witness) 

 

ééééééééééééééééééééé.. 

    (Signature of Witness) 

 

    ééééééééééééééééééééé.. 

    (Address of witness) 
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SECTION 11: FORM OF PERFORMANCE BANK GUARANTEE (UNCONDITIONAL)  
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SECTION 11: FORM OF PERFORMANCE BANK GUARANTEE (UNCONDITIONAL)  

 

To 

     The Director General,  

    Kenya National Highways Authority (KeNHA),   

     P.O. Box 49712-00100 

     NAIROBI  

 

WHEREAS éééééééééééééééééééééééééé (hereinafter called 

ñthe Contractorò)  

has undertaken in pursuance of Contract No. ééééééééééééééDated 

é..ééééééto execute the  

 

 

FRAMEWORK CONTRACT FOR EMERGENCIES IN LOWER EASTERN REGION  

 

 , ( hereinafter called the ñContractò) 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with  a Bank Guarantee by a recognized bank for the sum specified in the Appendix to 

Form of Bid as security for compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf 

of the Contractor, up to a total of 

 

Kshséééééééééééééééééééééééé..éééééééé..éé 

(amount in figures) 

 

Kshs. 

éééééééééééééééééééééééééé..ééééééééééé 

 

ééééééééééééééééééééééééééééééééééééé 

(amount in words) 

 

and we undertake to payment to you, upon your first written demand and without cavil or 

argument, any sum or sums within and up to the limits as aforesaid without your needing to prove 

or show grounds or reasons for the sum specified therein. 

 

We hereby waive the necessity of you demanding the said debt from the Contractor before 

presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the Contract or 

of the Works to be performed thereunder or of any of the Contract Documents which may be made 
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between you and the Contractor shall in any way release us from any liability under this Guarantee 

and we hereby waive notice of any such change, addition or modification 

This Guarantee shall be valid until 28 days after issuing of the Defects Liability Certificate. 

 

AUTHORIZED SIGNATURE OF  THE  BANK 

 

 

éééééééééééééééééééé.. 

Name of Signatoryééééééééééééééééééééééééééééé 

Name of bankééééééééééééééééééééééééééééééé. 

Addressééééééééééééééééééééé Date ééééééééé..  
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SECTION 12: ROAD MAINTENANCE MANUAL  
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SECTION 12: ROAD MAINTENANCE MANUAL  

  

 The Manual refers to the Ministry of Roads óRoad Maintenance Manual, May 2010 Editionô. 
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SECTION 13: STANDARD SPECIFICATIONS  
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 SECTION 13: STANDARD SPECIFICATIONS  

 

  Standard Specifications refers to the Standard Specifications for Road and Bridge Construction, 

1986 Edition.  
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SECTION 14: SPECIAL SPECIFICATIONS  
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SECTION 14: SPECIAL SPECIFICATIONS  

 

TABLE OF CONTENTS  

 

SECTION 1 ï GENERAL  

 

101  SPECIAL SPECIFICATIONS  

 

Special specification is supplementary to the Standard Specifications and the two 

must be read in conjunction.  In any case where there appears to be conflict between 

the two then the Special Specifications will take precedence. 

 

102 LOCATION OF CONTRACT  

 

This project shall attend to emergencies on roads in the entire Lower Eastern 

Region of KeNHA comprising of Machakos, Makueni and Kitui Counties in 

totality and parts of Embu, Kiambu, Murangôa, Kajiado and Tana River Counties.   

 

103 EXTENT OF CONTRACT  

 

The Contractor shall be available at all times to attend to any emergency 

works that arise in Lower Eastern Region as shall be instructed by the 

Engineer.  

 

The scope of works to be executed under the Contract therefore comprises of but 

not limited to the following:- 

 

ü General: office administration and overheads/preliminaries 

ü Earthworks 

ü River training works 

ü Gabion protection works 

ü Stone pitching works 

ü Installation of culverts  

ü Cleaning of blocked drains and culverts 

ü Pavement reconstruction 

ü Surface dressing for paved roads 

ü AC works 

ü Concrete works 

ü Road furniture installation, repair and maintenance 

ü Miscellaneous bridge/box culvert/drift works 

ü Dayworks items 

 

Any other activity not listed above in either category but deemed to be necessary 

by the Engineer, shall be subject to the Engineerôs formal instructions within the 

mode of payment stipulated either by day works or on a measured basis. 
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104 PROGRAMME OF EXECUTION OF THE WORKS  

 

The contractor shall provide the works programme, required under clause 14 of the 

Conditions of Contract, within 14 days of receipt of the Engineer's Order to 

commence work.  

 

The programme shall be co-ordinated with climatic and other conditions to provide 

for the completion of the works in the order and by the time specified. 

 

The Contractor shall carry out the contract in accordance with the programme 

agreed with the Engineer, but he shall in no manner be relieved by the Engineer's 

approval of the programme, of his obligation to complete the works in the 

prescribed order and by the prescribed completion date and he shall from time to 

time review his progress and make such amendments to his rate of execution of the 

works as may be necessary to fulfil his obligations. 

 

105 ORDER OF EXECUTION OF WORKS   

 

In addition to Clause 105 of the Standard Specification the Contractor shall carry 

out the Works such that a continuous and consecutive output of fully completed 

work is achieved. 

 

107 TAKING OVER CERTIFICATE  

 

The minimum length of the road for which a certificate will be issued under clause 

48 of the conditions of Contract shall be a whole length of the road substantially 

completed. 

 

109  NOTICE OF OPERATIONS  

 

                          Add the following sub- Clause. 

 

Notification Terms 

It shall be the Contractorôs responsibility to notify the Engineer when any item of 

works scheduled are completed and ready for approval, and the contractor shall 

give sufficient notice to allow control test to be performed. 

 

Explosive and Blasting 

(a) The requirements of the Laws of Kenya governing explosives and other 

requirements and regulations of Government of Kenya and other authorities 

shall be complied with. 

(b) No explosives of any kind shall be used without prior written consent of the 

Engineer. 

The Contractor shall be solely responsible for the provision, handling, storage and 

transporting of all explosives, ancillary materials and all other items of related kind 

whatsoever required for blasting. 
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117  HEALTH, SAFETY AND ACCIDENTS  

 

Add the following: 

 

In addition to providing, equipping and maintaining adequate first aid stations 

throughout the works in accordance with the laws of Kenya, the contractor shall 

provide and maintain on site during the duration of the Contract, a fully equipped 

dispensary. This shall be with a qualified Clinical Officer / Nurse who shall offer 

the necessary medical advice on HIV and related diseases to the Engineerôs and 

Contractorôs Site staff. The Contractor shall allow for this in the rates and be 

responsible for all site welfare arrangements at his own cost. 

 

120 PROTECTION OF EXISTING WORKS AND SERVICES  

The Contractor shall acquaint himself with the position of all existing services such 

as sewers, water drains, cables for electricity and telephone, lighting and telephone 

poles, water mains, etc., before commencing any excavation or other work likely to 

affect the existing services. 

The cost of all plant, equipment and materials, labour, technical and professional 

staff, transport and the like necessary for determining the locations of existing 

services, including the making good of any damage caused to such services all to 

the satisfaction of the Engineer, shall be deemed to be included in the tender rates. 

No other payment shall be made for the costs of such operations, nor for the making 

good of damage caused thereby to the existing services. 

The Contractor shall be held responsible for injury to existing structures, works or 

services and shall indemnify and keep indemnified the Employer against any claims 

in this respect (including consequential damages). 

 

121  DIVERSION OF SERVICES 

 

(a) The Contractor shall acquaint himself with the location of all existing services 

such as telephone lines, electricity cables, water pipes, sewers etc., before 

execution of any works that may affect the services. The cost of determining 

the location of the existing services together with making good or repairing of 

any damage caused all to the satisfaction of the Engineer shall be included in 

the BID rates. 

(b)  Subject to the agreement with the Engineer, the Contractor shall be 

responsible for removal of alteration and relocation of existing services. 

(c) The Contractor shall indemnify the Employer against claims originating from 

damage to existing services or works. 
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123 LIAISON WITH GOVERNMENT AND POLICE OFFICIAL S 

 

The Contractor shall keep in close touch with the Police and the other Government 

officials of the area regarding their requirements in the control of traffic or other 

matters, and shall provide all assistance or facilities, which may be required by such 

officials in the execution of their duties. 

 

124 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN 

PURPOSES, INCLUDING TEMPORARY WORKS.  

 

Notwithstanding Clause 124 of the Standard Specification all requirements of land 

for temporary works and construction purposes shall be to the approval of the 

Engineer but the Contractor will make all necessary arrangements with the property 

owners concerned and pay all charges arising therefrom.  On or before completion 

of the Contract, the Contractor shall remove all temporary works and shall restore 

all such land to the condition in which it was immediately prior to the occupation 

thereof as far as is reasonable and practicable.  No separate payment will be made 

to the Contractor on account of these items and the Contractor must make due 

allowance for them in his rates. 

 

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be 

required to appoint competent surveyors who will liaise with the Engineer on 

matters related to the demarcation of the existing road reserve, site measurements, 

removal and reinstatement of existing services. 

 

128 STORAGE OF MATERIALS  

 

All materials shall be stored on Site in a manner approved by the Engineer and the 

Contractor shall carefully protect from the weather all work and materials which 

may be affected thereby. 

 

 129  TEST CERTIFICATES  

 

When instructed by the Engineer the Contractor shall submit certificates of test 

from the suppliers of materials and goods required in connection with the works as 

the Engineer may require. 

 

Such certificates shall certify that the materials or goods concerned have been 

tested in accordance with the requirements of the specifications and shall give the 

results of all the tests carried out.  The Contractor shall provide adequate means of 

identifying the materials and goods delivered to the site with the corresponding 

certificates. 
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131 SIGNBOARDS 

 

The Contractor shall provide and erect two (2) publicity signs on the site as 

directed. The Engineer shall, as shown in the Drawings, direct the minimum 

dimensions and thickness of the steel framework and sheet. The framework and 

sheet shall be prepared and painted black, while the ring at the top of the supporting 

frames shall be painted white. The wordings and KeNHAôs logo shall be printed on 

reflective sticker paper resistant to the effects of weather using reflectorised paint or 

material approved by the Engineer. The colours, fonts and heights of the letters shall 

be as indicated on the attached drawings and as directed by the Engineer. 

 

132 OFFICE FOR THE RESIDENT ENGINEER, SURVEY EQUIPMENT AND 

FURNITURE  (Where Applicable) 

 

132.1 ENGINEERôS REPRESENTATIVE OFFICE 

 

The contractor shall for the duration of the Contract, furnish and equip Resident 

engineerôs offices at a location to be indicated.  

 

A telephone shall also be provided for the Resident Engineerôs office for his 

exclusive use. All the charges and fees related to the installation and maintenance 

of the telephone shall be deemed to have been included in the rates for providing 

and maintaining the Office. The Contractor will be reimbursed, separately, the cost 

of operating the phone under appropriate bill item in the BoQ.  

 

The offices shall be provided with day and night watchmen and security lights, the 

cost of which shall be deemed to have been included in the rates for the offices. 

 

The Contractor may be instructed by the Engineer under clause 58 of the General 

Conditions of Contract to make payments of general receipted accounts for such 

items as stationery, stores, furniture and equipment, claims and allowances for 

supervision personnel and any miscellaneous claims or the Engineer may direct the 

Contractor to purchase or pay for the above. The Contractor will, on provision of 

receipts, be paid under appropriate bill items in the BoQ.  

 

 The Contractor, when instructed, shall provide and install at the Engineerôs office 

the Equipment specified below with a dealerôs certificate and warranty: 

  

 a) Photocopying Machine      1No. 

 Speed  15-17 copies per minute 

  Paper size A6 ï A3 

  Recommended monthly volume 6000 copies 

  Type: Desktop 

  Paper feed  - 250 sheets ï Cassette ï Stacks by pass 
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(b) Personal Computer (PC)        3No. 

 

1. Operating system Windows 10 Pro 64 

2. Processor and graphics Intel(R) Core(TM) i7-6700 3.4G 8M  

2133 4C CPU 

3. Display    21.5-inch LED Backlit Monitor   

4. Memory   16GB DDR4-2133 SODIMM (1x16GB)  

RAM 

5. Hard drive   1TB SATA 6G 2.5 8G Solid-State  

Hybrid Drive (SSHD) 

6. Office software  Microsoft(R) Office Professional 2016 

7. Optical drive  SuperMulti DVD Optical Disc Drive 

8. Keyboard   USB Business Slim Keyboard 

9. Pointing device  USB Mouse 

10. Warranty   1-year warranty 

 

(c) Laptop   
      

1. Operating system  Windows 10 Pro 64 

2. Processor and graphics 6th Gen Intel(R) Core(TM) i7-6500U  

Processor Dual-Core + NVIDIA GeForce 

GTX 950M 4GB Discrete Graphics 

3. Display    15.6-inch diagonal Full HD WLED- 

backlit IPS Display (1920x1080) 

4. Memory   16GB DDR3 - 2 DIMM 

5. Hard drive   1TB 5400 rpm Hard Drive + 256GB  

Flash Solid State Drive 

6. Office software  Microsoft(R) Office Professional 2016 

7. Theft protection  Computrace LoJack for Laptops 

8. Primary battery  3-cell 55.5WHr Lithium-ion Battery 

9. Optical drive  SuperMulti DVD burner 

10. Keyboard   Backlit Keyboard 

11. Networking  802.11b/g/n WLAN and Bluetooth(R)  

12. Battery life  Up to 10 hours 

13. Pointing device  Imagepad with multi-touch gesture  

support 

14. Network interface  Integrated 10/100/1000 Gigabit Ethernet  

LAN 

15. Expansion slots  1 multi-format SD media card reader 

16. External I/O Ports  4 USB 3.0; 1 HDMI; 1 RJ-45; 1  

headphone/microphone combo 

17. Warranty   1-year warranty 
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Laser jet Printer specifications 

 

1. Speed  20ppm 

2. Memory  16MB expandable to 80MB 

3. Resolution  1200Xx1200dpi 

4. Compatibility MS Windows 95/98/2000/XP 

5. Power input  220-240V 

 

UPS specifications 

 

1. Rating  650 VAC (minimum) 

2. Input Voltage 220-240V (minimum) 

3. Output  220-240V (minimum) 

4. Output frequency 50-60HZ 

5. Battery module minimum 25 minutes backup time on 50% rated 

   a. Sealed Lead-acid 

   b. Short recharge time (max. 5 hours for 100%) 

6. Protection  Output overload 

   Input output short-circuit 

 

The Personal Computers, Laptop and Photocopying Machine shall revert to the 

Employer at the end of the project. The contractor shall be paid for these under 

appropriate bill items in the BoQ. 

 

LIST OF FURNITURE FOR ENGINEERôS OFFICE 

 

 

ITEM 

 

DESCRIPTION 

 

 

No. 

 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

  

 

Executive office desk 

Executive office chair 

Conference table 10 seater 

Standard office desk 3x2 lockable drawers 

Standard office chairs 

Office desks 3x1 lockable drawers 

Office chairs 

Filing cabinets 6 drawers 

Filing cabinets 4 drawers 

Curtains  

  

 

1 

1 

1 

2 

2 

5 

10 

4 

2 

As applicable 

 

 

All furniture and equipment bought under the Contract shall revert to the Employer. 

Payment for provision of the office including the furniture shall be paid against the 

appropriate bill items in the BoQ.  
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139 MISCELLANEOUS ACCOUNTS  

 

The Contractor maybe instructed by the Engineer to make payments of general miscellaneous 

accounts for such items as stationary, stores and equipment and miscellaneous supervision 

personnel and claims or the Engineer may direct the Contractor to purchase or pay for the above. 

The Contractor will be paid on a prime cost basis plus a percentage for overheads and profits under 

appropriate items in the Bills of Quantities. 

 

142 ENVIRONMENTAL PROTECTION  (where applicable) 

 

The Contractor shall comply with the Statutory Regulations in force in Kenya regarding 

environmental protection and waste disposal, and shall liaise with the National Environmental 

Management Agency (NEMA). 

 

Within four (4) weeks of the order to commence work, the Contractor shall prepare and submit a 

specific Environmental Management Plan for the project and his operations, relating to the 

approved Environmental Impact Assessment. The Environmental Management Plan shall outline 

potential environmental hazards and risks, and provide an action plan to deal with the hazards, 

minimise the risks, and mitigate adverse environmental impacts, and include a general 

decommissioning plan covering all relevant aspects of the project. The Environmental 

Management Plan shall identify monitoring indicators and reporting requirements. 

 

The Contractor shall be required to submit environmental progress reports to the Engineer every 

three (3) months. 

 

The Contractor shall ensure so far as is reasonably practicable and to the satisfaction of the 

Engineer; that the impact of the construction on the environment shall be kept to a minimum and 

that appropriate measures are taken to mitigate any adverse effects during the construction.  

 

(a) The Contractor shall exercise care to preserve the natural landscape and shall conduct his 

construction operations so as to prevent any unnecessary destruction, scarring, or defacing of 

the natural surroundings in the vicinity of the work. Except where clearing is required for 

permanent works, all trees, native shrubbery, and vegetation shall be preserved and shall be 

protected from damage by the Contractorôs construction operations and equipment. All 

unnecessary destruction, scarring, damage or defacing resulting from the Contractorôs 

operations shall be repaired, replanted, reseeded or otherwise corrected as directed by the 

Engineer, and at the Contractorôs expense. 

 

(b) The Contractor shall ensure that measures are in place to control soil erosion and water 

pollution, by use of berms, dykes, silt fences, brush barriers, dams, sediment basins, filter mats, 

netting, gravel, mulches, grasses, slope drains, contour banks, and other erosion control 

devices and methods. Temporary erosion control provisions shall be coordinated with 

permanent erosion control features to assure economical, effective and continuous measures 

throughout the period of the works. The Contractorôs attention is drawn to the requirements of 

Clause 502, in that works need to be progressively finished so that permanent vegetation can 

establish quickly to mitigate soil erosion and erosion of drains. 
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(c) The Contractor shall provide all the labour, equipment, materials, and means required and shall 

carry out proper and efficient measures wherever and as often as necessary to minimise the 

dust nuisance. 

 

(d) The Contractor shall comply with all applicable Kenyan laws, orders and regulations 

concerning the prevention, control and abatement of excessive noise. Blasting, use of 

jackhammers, pile driving, rock crushing, or any other activities producing high-intensity 

impact noise may be performed at night only upon approval of the Engineer. 

 

(e) Immediately after extraction of materials, all borrows pits shall be backfilled to the satisfaction 

of the Engineer. In particular borrow pits near the project road shall be backfilled in such a 

way that no water collects in them. 

 

(f)  Spilling of bitumen fuels Oils and other pollutants shall be cleared up. 

 

(g)  The Contractor's attention is drawn to the requirements of the Standard Specification in regard 

to the environment and in particular to the following clauses: 

Clause 115: Construction Generally 

Clause 116: Protection from Water 

Clause 136: Removal of Camps 

Clause 605: Safety and Public Health Requirements Clause 

Clause 607: Site Clearance and Removal of Topsoil and Overburden 

 

(h) Payment in respect of this Clause 142 is included as a Lump Sum in the Bill of Quantities. 

Payment of the Lump Sum will be by equal monthly instalments over the period of the 

Contract excluding the Period of Maintenance. The total sum of the instalments shall not 

exceed the Lump Sum, and payment of the monthly instalment will only be made for that 

month if the Engineer is satisfied that the Contractor has fully complied with the requirements 

of Clause 142, otherwise the Contractor shall forfeit such instalment. 
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SECTION 3 - SETTING OUT & TOLERANCES  

 

301  SETTING OUT  

a) In addition to the provisions of clause 3.01(a) if the traverse points to be 

used for the setting out are close to the existing carriageway and interfere 

with construction works then the Contractor will have to relocate them to a 

location where they will not be disturbed.  The co-ordinates and heights of 

all traverse points so located shall be listed and provided to the Engineer for 

checking and/or approval.  Contractor shall also monument the new 

centreline every 200m along straight and all salient points along curves by a 

pin in the concrete beacon before commencement of any works. 

 

 The road reserve boundary posts shall have 12mm diameter steel pins 

embedded in concrete, 200mm long with 25mm exposed to the air, sticking 

out form its top surface.  This pin shall be co-ordinated and heighted and 

result of the same shall be provided to the Engineer for approval.  Cost of 

these works shall be included in the rates as no separate item has been 

provided. 

 

 Commencement of the works shall not be permitted until this basic survey 

data has been provided and approved by the Engineer for at least 2 Kms of 

the road. 

 

b) Detailed Setting Out 

Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm 

firmly into ground and painted white above the ground. The offset from centre line 

shall be indicated by small nail 20mm to 25mm long with its head driven flush with 

the top of the peg. 

 

Chainages, offset and reference elevation shall be clearly indicated to the sides of 

the peg to the satisfaction of the Engineer. 

 

After cutting of benches and prior to commencement of earthworks or subgrade 

works, Contractor shall take cross-sections again and submit the copy of the same 

to Engineer for agreement.  These cross-sections shall then be used as basis of 

measurement for all subsequent layers, unless otherwise stated. 
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SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING  

 

401 SITE CLEARANCE  

 

 Site Clearance shall be carried out as directed by the Engineer. 

 

403 REMOVAL OF TOPSOIL  

  

Topsoil shall include up to 200mm depth of any unsuitable material encountered in 

existing or newly constructed drains, drainage channels, and accesses. 
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SECTION 5: EARTHWORKS  

 

504 PREPARATION PRIOR TO FORMING EMBANKMENT  

 

 Where benching is required for existing pavement to accommodate earthworks 

subgrade or subbase for widening the road, the rate for compaction of existing 

ground shall be deemed to cover this activity. 

 

 Excavation in the pavement of the existing road shall be kept dry.  In the event of 

water penetrating the underlying layer, construction of the subsequent layers shall 

be postponed until the underlying layers are dry enough to accommodate the 

construction plant without deforming or otherwise showing distress. 

 

 Step construction shall be carried out per layer at the joint where excavating both 

vertically and perpendicular to the direction of the travel.  The step shall be 500mm 

perpendicular to the direction of the travel and 150mm vertical unless otherwise 

instructed by the Engineer. 

 

 Special care shall be taken when compacting the new material at the joint ensuring 

that specified density is achieved. 

 

505 CONSTRUCTION OF EMBANKMENTS  

 Only material approved by the Engineer shall be used for fill in embankments. 

 Material with high swelling characteristics or high organic matter content and any 

other undesirable material shall not be used, unless specifically directed by the 

Engineer. Unsuitable material shall include: 

(i) All material containing more than 5% by weight or organic matter (such   

as topsoil, material from swamps, mud, logs, stumps and other 

perishable material) 

(ii)  All material with a swell of more than 3% (such as black cotton soil) 

(iii)  All clay of plasticity index exceeding 50. 

(iv) All material having moisture content greater than 105% of optimum 

moisture content (Standard Compaction) 

 

 Subgrade: Shall mean upper 300mm of earthworks either insitu or in fill and 

subgrade shall be provided for as part of earthworks operation and payment shall be 

made as ñfillò. The material for subgrade shall have a CBR of not less than 8% 

measured after a 4-day soak in a laboratory mix compacted to a dry density of 

100% MDD (AASHTO T99) and a swell of less than 1%. 

  

 Subgrade repair: Where directed by the Engineer, any localized failure in the 

subgrade shall be repaired by filling in selected soft, hard or natural of minimum 

CBR 30% and compacted in accordance with clauses in the specifications applying 

to normal subgrade.  

 Embankment repair: Where directed by the Engineer, any localized filling in soft, 

hard or natural; selected material requirements shall be executed with Clause 505. 
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508 COMPACT ION OF EARTHWORKS  

 

 At pipe culverts, all fill above ground level around the culverts shall be compacted 

to density of 100% MDD (AASHTO T.99) up to the level of the top of the pipes or 

top of the surround(s), if any and for a width equal to the internal diameter of the 

pipe on either side of the pipe(s) or surround(s) as applicable. 

 

 At locations adjacent to structures, all fill above ground level upto the underside of 

the subgrade shall be compacted to density of 105% MDD (AASHTO T.99). In 

case of fill around box culverts this should be carried out for the full width of the 

fill and for a length bounded by the vertical plane passing through the ends of the 

wingwalls. 

 

 Notwithstanding the provision of clause 503 of the standard Specification, 

Compaction of subgrade material (i.e. material immediately below formation) in cut 

areas shall not be carried out by the contractor in areas where the formation is 

formed in hard material, unless the Engineer issues specific instructions to the 

contrary are issued. 

 

 Where improved sub-grade material shall be required, this shall be compacted and 

finished to the same standards and tolerances as those required for normal subgrade 

and clauses in the specifications applying to normal subgrade shall also apply. 

 

511 BORROW PITS 

 The first part of the Standard Specification is amended as follows: - 

 

 Fill material which is required in addition to that provided by excavation shall be 

obtained from borrow pits to be located and provided by the Contractor but to the 

approval of the Engineer contrary to what has been stated. 

 

517 MEASUREMENT AND PAYMENT  

 

 Notwithstanding the provisions of clause 517 of the standard specifications, the rate 

for compaction of fill in soft material shall allow for the requirements of clause 
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SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL  

AREAS 
 

601 GENERAL  

 

Notwithstanding any indications to the contrary in the Standard specification the 

Engineer will not make available to the Contractor any land for quarries, borrow 

pits, stockpiles and spoil areas, except for those areas in road reserves specifically 

approved by him. 

 

The contractor will be entirely responsible for locating suitable sources of materials 

complying with the Standard and Special Specifications, and for the procurement, 

Wining, haulage to site of these materials and all costs involved therein. Similarly 

the contractor will be responsible for the provision and costs involved in providing 

suitable areas for stockpiling materials and spoil dumps. Should there be suitable 

sites for spoil dumps or stockpiles within the road reserve forming the site of the 

works the Contractor may utilise these subject to the approval of the Engineer. 

 

No additional payment will be made to the Contractor to cover costs arising from 

the requirements for this Clause and the Contractor must include these costs in the 

rates inserted into the Bills of Quantities. 

 

602 MATERIAL SITES  

 

The information on possible material sites is given for the general guidance of 

bidders. Bidders are however advised to conduct their own investigation as the 

information contained therein is neither guaranteed nor warranted 

 

603 PROVISION OF LAND  

 

Notwithstanding any indications to the contrary in the Standard specification the 

Engineer will not make available to the Contractor any land for quarries, borrow 

pits, stockpiles and spoil areas, except for those areas in road reserves specifically 

approved by him. 

 

The contractor will be entirely responsible for locating suitable sources of materials 

complying with the Standard and Special Specifications, and for the procurement, 

Wining, haulage to site of these materials and all costs involved therein. Similarly 

the contractor will be responsible for the provision and costs involved in providing 

suitable areas for stockpiling materials and spoil dumps. Should there be suitable 

sites for spoil dumps or stockpiles within the road reserve forming the site of the 

works the Contractor may utilise these subject to the approval of the Engineer. 

 

No additional payment will be made to the Contractor to cover costs arising from 

the requirements for this Clause and the Contractor must include these costs in the 

rates inserted into the Bills of Quantities. 

 



Issued by Kenya National Highways Authority 

KeNHA/LES/143/2018  Page | 114  

 

KeNHA/LES/134/2018  - FRAMEWORK CONTRACT FOR HANDLING EMERGENCIES -LOWER EASTERN REGION 

 

605 SAFETY AND PUBLIC HEALTH REQUIREMENTS  

 

In addition to clause 605, the contractor shall allow for professionals to conduct 

lectures to the workers regarding the spread of HIV/Aids. 
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SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES  

 

703 EXCAVATION OF FOUNDATIONS FOR STRUCTURES  

 

Unless otherwise instructed by the Engineer, all excavated surfaces in material 

other than hard material, on which foundations for structures shall be placed, shall 

be compacted to 100% MDD (AASHTO T.99) immediately before structures are 

constructed. 

 

Paragraph 4, last line: - Replace "95%" with "100%". 

 

707 BACKFILLING FOR STRUCTURES  

 

Unless otherwise instructed by the Engineer, all backfilling material shall be 

compacted to a minimum of 100% MDD (AASHTO T.99). 

 

709 EXCAVATION FOR RIVER TRAINING AND NEW WATER COURSES  

 

Payments for river training and establishment of new watercourses shall only be 

made where such work constitute permanent works.  Works done for road deviation 

or other temporary works shall not qualify for payment. 

 

710 STONE PITCHING  

 

Stone pitching to drains, inlets and outlets of culverts to embankments and around 

structure shall consist of sound unweathered rock approved by the Engineer. 

The stone as dressed shall be roughly cubical in shape with minimum dimensions 

of 150 x 150mm for normal thickness of stone pitching.   

 

The surface to receive the pitching shall be compacted and trimmed to slope and the 

stone laid, interlocked and rammed into the material to give an even finished 

surface. 

 

In areas where stone pitching has been damaged, the Contractor shall identify such 

areas and notify the Engineer for his agreement of the extent of the Works required 

and his approval and instructions to proceed with the Works.   Stone Pitching 

Repair and Reconstruction shall be carried out in accordance with Clause 710 of the 

Standard Specifications. 

 

The Works shall involve removal of the damaged stone pitching and reconstruction 

of the said areas in accordance with Clause 710 of the Standard Specifications by 

use of the sound salvaged material together with any necessary additional material 

where all such materials shall comply with Section 7 of the Standard Specifications.  

 

Contrary to clause 713 of the standard specifications, the rates inserted for stone 

pitching shall allow for grouting. 
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711 GABIONS 

 

Where instructed by the Engineer the Contractor will install gabions as protection 

works to washout areas or bridge Piers and or Abutments. Gabions shall be 

constructed in accordance with Clause 711 of the Standard Specification. 

 

I n cases where existing gabions have been damaged, the Contractor shall identify 

them and notify the Engineer for his agreement of the extent of the Work required 

and his approval and instructions to proceed with the Works. 

 

The Works shall involve removal of the damaged gabions / rocks, excavation to the 

correct levels and grades as directed by the Engineer, and in accordance with 

Clause 711 of the Standard Specifications and reconstruction with new gabions and 

other necessary materials as necessary. The damaged gabions shall be recovered 

and transported to the nearest D.W.Oôs Yard or M.O. R &P.W Department depot. 

 

712 RIP-RAP PROTECTION WORK  

 

Quarry waste or similar approved material shall be used to backfill scoured and 

eroded side, outfall and cut-off drain. The material shall be compacted to form a flat 

or curved surface preparatory to stone [pitching of drainage channels, existing and 

new scour checks as directed by the Engineer. 

 

The surface to receive the pitching shall be compacted and trimmed to slope and the 

stone hand laid, interlocked and rammed into the material to give an even finished 

surface. The interstices of the Pitching shall be rammed with insitu material. The 

insitu material immediately behind the pitching shall be compacted to minimum 

density of 100% MDD compaction (AASHTO T.99) 

 

714 BACKFILL BELOW STRUCTRURES  

 

Where instructed this shall be carried out in compliance with the requirements of 

Clause 507 and 804 of the Standard Specification. 
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SECTION 8 - CULVERTS AND DRAINAGE WORKS  

 

801 SCOPE OF SECTION 

 

The operations specified in this section apply to the installation of drainage works 

and reinstatement and improvement of the same. 

 

In addition, this Section covers: - 

 

- Extending of existing 450mm, 600mm and 900mm diameter pipes to be 

compatible with the increased road width or access. 

 

- Desilting and cleaning of existing pipes and outfall drains to make them free 

flowing. 

 

804 EXCAVATION FOR CULVERTS AND DRAINAGE WORKS  

 

In the Standard Specifications, make the following amendments: - 

 

(a) In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 6, 

delete "95%" and insert "100%". 

 

(b) Removal of Existing Pipe Culverts  

 

Where instructed by the Engineer, the Contractor shall excavate and remove 

all existing blocked or collapsed culvert pipes of 450mm, 600mm and 

900mm diameter including concrete surround, bedding, inlet and outlet 

structure. 

The void left after removal of culvert pipes shall be widened as necessary 

to accommodate new concrete bedding, pipe and haunching.  

The payment of this work shall be per linear metre of pipes removed, and 

the volume in m
3
 of inlet/outlet structure removed. The void left by removal 

of these pipes shall be carefully preserved in order to accommodate 

replacement of 450mm, 600mm or 900mm diameter pipe culverts as shall 

be directed by the Engineer. 

 

(c) Removal of Other Existing Drainage Structures 

When instructed by the Engineer, the Contractor shall demolish or remove 

any other structure and payment for this shall be made on day work basis. 

 

(d) Excavation for Culverts and Drainage Works 

The Contractor shall carry out all excavations for new culverts and drainage 

works to the lines, levels, inclinations, and dimensions shown on the 

drawings or as instructed by the Engineer. 
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805 EXCAVATION IN HARD MATERIAL  

 

In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and 

insert "100%". 

 

In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%". 

 

In sub-clause 809(c), paragraph 2, line 4, between the words "compacted" and "and 

shaped" insert the words "to 100% MDD (AASHTO T.99)". 

 

Hard material is material that can be excavated only after blasting with explosives 

or barring and wedging or the use of a mechanical breaker fitted with a rock point in 

good condition and operated correctly. Boulders of more than 0.2m
3
 occurring in 

soft material shall be classified as hard material.  

 

809 BEDDING AND LAYING OF PIPE CULVERTS  

 

Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/20 and the 

pipes shall be bedded on a 1:3 cement: sand mortar at least 50mm thick, 150mm 

wide and extending the full length of the barrel. 

 

 The rates inserted shall allow for compaction of the bottom of excavation to 100% 

MDD (AASHTO T.99). 

 

810  JOINTING CONCRETE PIPES  

 

The concrete pipes for the culverts shall have ogee joints and will be joined by 1:2 

cement: sand mortar and provided with fillets on the outside as described in clause 

810 of the Standard Specification. 

 

812 BACKFILLING OVER PIPE CULVERTS  

 

In the Standard Specifications, clause 812 

 

 

a) Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" 

occurs delete and replace with "dry density of 100% MDD (AASHTO 

T.99)". 

 

The rates entered for laying of pipe culverts shall allow for backfilling to pipe 

culverts and compacting to 100% MDD (AASHTO T.99) and these works shall not 

be measured and paid for separately. 
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814 SUBSOIL DRAINS 

 

In the event of excavation for repairs exposing local seepage, springs or 

unacceptably high water table, the Engineer may instruct the provision of counter 

fort or French drains.  

 

These drains shall consist of a trench excavated to the alignment, width, depth and 

gradient instructed by the Engineer, and backfilled with approved compacted clean 

hard crushed rock material as specified in clause 815 of the standard specification. 

Where these drains lie within the carriageway the carriageway shall be reinstated 

with compacted stabilised gravel and surfaced with hot asphalt or a surface dressing 

as instructed by the Engineer.   

 

 

815  INVERT BLOCK DRAINS AND HALF ROUND CHANNELS  

   

Invert Block Drains and Half Round Channels shall be constructed as shown in the 

drawings provided in accordance with the Standard Specifications where directed 

by the Engineer. 

 

817 REPAIRS TO DRAINS 

 

817.1  Cleaning and Repair of Existing Drains 
 

In areas of existing side drains, mitre or outfall drains where such are blocked, the 

Engineer shall instruct the Contractor to clean and clear the drains to free flowing 

condition. 

 

The work shall consist of: 

 

(a) Stripping and removal of any extraneous material to spoil including 

vegetation and roots in the drains to the satisfaction of the engineer. 

 

(b) Spreading of any spoil to the satisfaction of the Engineer. 

 

Shaping the drains to free flowing condition as directed by the Engineer. 

Removing any broken side slabs for inverted block drains and replacing with a new 

Removing any broken inverted block drains and replacing with a new one well 

jointed. 

 

Measurement and Payment for cleaning drains shall be by linear metre of drain 

cleaned measured as the product of plan area and vertical depth of extraneous 

material instructed to be removed. No extra payment will be made for removal of 

vegetation and roots. 
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817.2  Channels 
 

The Engineer may instruct that the Contractor provides open channels in place of 

existing sub drains where the latter may be damaged or in any other place. The rates 

entered by the Contractor in the bills of quantities must include for removal and 

disposal of any sub drain material, excavation to line and level, backfilling and 

compaction as directed by the engineer. The channels shall be constructed of 

precast class 20/20 concrete of minimum 80mm thickness and lengths or widths not 

exceeding 1000mm. Joints shall be at least 15mm wide filled with 1:2 cement sand 

mortar. 

 

817.3  Rubble fills for protection work  
 

Quarry waste or similar approved material shall be used to back fill scoured and 

eroded side, outfall and cut-off drains. The material shall be compacted to form a 

flat or curved surface preparatory to stone pitching of drainage channels, existing 

and new scour checks as directed by the Engineer. 

 

817.4  Stone Pitching  
 

Stone pitching shall be constructed in accordance with clause 710 of the standard 

Specification. 

 

817.5   Gabions 
 

Gabions shall be constructed in accordance with clause 711 of the standard 

Specification. 

 

817.6  Spoil Material  
 

The Contractor shall be responsible for removal from site of all materials excavated 

in the course of undertaking works in this section of the specifications, unless 

suitable for re-use, and deposit of the material in a spoil dump to be approved by 

the Engineer.  

 

818  SCOUR CHECKS 
 

Scour checks are to be constructed in mass concrete in accordance with clause 818 

of the standard Specifications and the drawings as shall be provided. 

 

819 CLEANING AND MAINTENANCE  
 

819.1  Desilting of Pipe Culverts 
 

Where instructed, Contractor shall desilt the existing pipe culverts by removing all 

the material from the pipe to make them clean and free flowing. 
 

Measurement and payment shall be by the linear metres of pipes de-silted, 

regardless of diameter size. 
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SECTION 9 - PASSAGE OF TRAFFIC 

 

901 SCOPE OF THE SECTION 

 

The Contractor shall so arrange his work to ensure the safe passage of the Traffic at 

all times and if necessary construct and maintain an adequate diversion for traffic 

complete with all the necessary road traffic signs. 

 

The contractor shall provide to the satisfaction of the Engineer adequate warning 

signs, temporary restriction signs, advance warning signs, barriers, temporary 

bumps and any other device and personnel equipped with two way radios to ensure 

the safe passage of traffic through the works. 

   

When carrying out the Works the Contractor shall have full regard for the safety of 

all road users. 

 

The Contractor shall also provide sign posts and maintain to the satisfaction of the 

Engineer all deviations necessary to complete the works. The contractor should 

allow for the costs of complying with the requirements of this clause in his rates. 

 

The contractor will be deemed to have inspected the site and satisfied himself as to 

the adequacy of his bid for these works and no additional payments will be made to 

the contractor for any expenditure on traffic control or the provision of deviations. 

The employer shall not be liable for inadequate prior investigations of this nature 

by the contractor. 

 

903 MAINTENANCE OF EXISTING ROADS  

 

The Contractor shall maintain the existing project road ahead of works using 

compacted asphalt concrete type I in accordance with the provisions in clause 

1601B ï 1607B of the Special Specifications or gravel material depending on the 

nature of the wearing course surface.   

 

904  CONSTRUCTION OF DEVIATIONS  

 

(a) General 

 

In addition to requirement of this clause, the Contractor shall construct and 

complete deviations to the satisfaction of the Engineer before commencing 

any permanent work on the existing road. Also during these works the 

contractor is supposed to provide a detour of adequate pipe culverts for 

pedestrian and traffic crossing where there is bridge works. 

 

Subject to the approval by the Engineer, the Contractor may maintain and 

use existing roads for deviation. Payment for this, made in accordance with 

clause 912 (a) (i), shall be by the Kilometre used depending on the type of 
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road used, whether bituminous or earth/gravel. The rates shall include for 

the provision of materials and the works involved. 

b) Geometry 

The carriageway width of the deviations shall not be less than 6m wide and 

suitable for 2-way lorry traffic unless otherwise specified. 

 

c) Construction 

Unless otherwise instructed gravel wearing course for the deviation shall be 

150 mm compacted thicknesses complying with section 10 of the Standard 

Specification. The Contractor shall allow in his rate for removal of any 

unsuitable material before placing of gravel wearing course, as this will not 

be paid for separately. 

 

In addition to provision of this clause, Contractor is required to sprinkle 

water at least 4 times a day at the rate of1 to 1.4 litres/day in regular interval 

to minimise the effects of dust.  Latest sprinkling time shall be one hour 

before the sunset. 

 

Where existing neighbouring roads are used as deviation, Contractor shall 

carry out repairs and maintenance in parent materials used for the existing 

base and surfacing of the road being used. 

 

906 PASSAGE OF TRAFFIC THROUGH THE WORKS  

 

The Contractor shall arrange for passage of traffic through the works during 

construction whenever it is not practicable to make deviations.  

 

Any damage caused by passing traffic through the works shall be made good at the 

contractor's own cost. 

 

907 SIGNS, BARRIERS AND LIGHTS 

 

Contractor shall provide signs, barriers and lights as shown in the drawing in Book 

of Drawings at the locations where the traffic is being carried off the existing road 

to the deviation and back again to existing road.  The Contractor shall provide 

ramps and carry out any other measures as instructed by the Engineer to safely 

carry traffic from the road to deviation. 

 

Contrary to what has been specified in this clause the road signs provided shall be 

fully reflectorised and in conformity with clause 9.1 of the "Manual for Traffic 

Signs in Kenya Part II". 

 

909 ASSISTANCE TO PUBLIC 

 

In addition to provision of clause 909, Contractor shall maintain close liaison with 

the relevant authorities to clear any broken down or accident vehicles from the 
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deviations and the main road, in order to maintain smooth and safe flow of the 

traffic. Further, the Contractor shall provide a traffic management plan to be 

approved by the Engineer before the commencement of any construction works and 

execute the same, to the satisfaction of the Engineer, during the entire period of 

project implementation. A draft traffic management plan shall be submitted with 

Bid. 

 

912 MEASUREMENT AND PAYMENT  

 

Construct Deviation 

 

Road Deviation 

The Contractor shall be paid only 50% of the rate for this when 

he completes deviation road to the satisfaction of the Engineer.  

The balance shall be paid in equal monthly instalments over the 

contract period, as he satisfactorily maintains the deviation (as 

per clause 904 and 905 above) when it is in operation. 

 

Where existing neighbouring road has been used as deviation, 

payment shall be by the kilometre rate and shall include the cost 

of repairs and maintenance of the road carried out in parent base 

and subbase materials. 

 

Deviation using Pipe Culverts 

 The Contractor shall be paid only 50% of the rate for this when he 

completes    deviation to the satisfaction of the Engineer.  The 

balance shall be paid in equal monthly instalments over the 

contract period, as he satisfactorily maintains the deviation when 

it is in operation. The Contractor shall be paid full amount when 

the bridge under construction will be in use. 

 

Maintain existing road 

 

Asphalt Concrete or gravel for maintaining the existing road shall be 

measured by the cubic metre placed and compacted upon the road 

 

Passage of traffic through the works 

 

Payment shall be made on Lump Sum basis. 

 

Assistance to Public 

 

The Contractor will be deemed to have included cost of this item in other items 

and no separate payment shall be made. 
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SECTION 10: GRADING AND GRAVELLING  

 

Scope: 

 

Grading covers the works involved in the reinstatement of the runway to the camber by removing 

the high points and filling up gullies corrugations and wheel ruts to restore smooth running 

surface. Gravelling consists of excavation, loading hauling and spreading of gravel wearing course 

material on the formation of runway. Gravel shall include lateritic gravel, quarzitic gravel, 

calcareous gravel, decomposed rock, soft stone coral rag, clayey sand and crushed rock. 

 

The material may be obtained from borrow pits or excavation in cuttings. Gravel material shall 

conform to the requirement given in Table 10.1 

 

Table 11: Requirement for Gravel Wearing Course 

 

 
























































































































