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SECTION I: INVITATION FOR TENDER  
 

Tender Name: CONSTRUCTION OF NGUSIE BOX CULVERT ON CHULUNI ï 

MWITIKA (B87) ROAD  
 

The Kenya National Highways Authority (KeNHA) is a State Corporation established under 

the Kenya Roads Act, 2007, with the responsibility for the management, development, 

rehabilitation, and maintenance of national roads. 

The Authority invites bids from eligible construction companies registered with the National 

Construction Authority in Category 4, 5 or 6 for CONSTRUCTION OF NGUSIE BOX 

CULVERT ON CHULUNI ï MWITIKA (B87) ROAD  to be funded through the Fuel 

Levy. 
 

SCOPE OF WORK 

The scope of works shall be as described in the tender document. 
 

QUALIFICATION FOR TENDERING  
 

Mandatory Requirements 

The following must be submitted together with bid: 

1. Certified  copy of Certificate of Incorporation 

2. Certified copy of valid Registration Certificate with the National Construction 

Authority in Category 4, 5 or 6. 

3. A copy of Valid  Tax Compliance Certificate (will be verified on the KRA TCC 

Checker) 

4. Certified copy of Valid  Single Business Permit. 

5. Certified copy of recent CR 12 form, Issued within the last 12months from the tender 

opening date. This will be verified with the Registrar of companies 

6. Bidders shall sequentially serialize all pages for each tender document submitted 
 

Note: All Certification of documents shall be original and executed by commissioner of 

Oaths or Notaries Public 

 

ü Procurement shall be based on post qualification method and the above details will 

be submitted with the priced bid. 

ü There shall be a mandatory pre-tender site visit as specified in the detailed tender 

notice in the KeNHA website 

 

Other Requirements  
 

As specified in the respective tender documents covering the following: - 

1. Similar previous experience where applicable.  

2. Professional and Technical personnel.  

3. Equipment holding 
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4. Current work load.  

5. Litigation history (provide sworn affidavit ïshould have been sworn within 3 months 

of the tender opening date) 

6. Eligibility  

a. All bidders/Directors who have already been awarded contracts in the current 

financial year 2017/2018 are ineligible to bid  

b. To enhance equity, bidders shall bid for a maximum of two (2) Tenders under 

this Tender Notice (Category A and B). Bidders who participates in more than 

two tenders shall be disqualified. 

c. Director (s) bidding under different companies for the same tender shall be 

disqualified 

d. Director (s) bidding under different companies should not participate in more 

than two (2) tenders 

e. Only those bidders registered in the Category as indicated in the tender 

document shall bid for the respective tenders 

f. Any form of Canvassing will lead to disqualification 

 

Procurement shall be based on the post qualification method and the above details will be 

submitted with the priced bid. 

 

 

NOTE:  

 

Every Bidder shall be represented by one person bearing an original letter from the 

company authorizing them to represent the company in the pre-tender site visit/Pre 

Tender Conference.  

 

One (1) person shall only represent one (1) company. 

 

The letter shall be in the official company letter head giving name and ID/Passport No. 

of the representative who shall be required to present their Original identification 

during the pre-tender site visit/Pre Tender Conference. The letter shall be duly signed 

and bear an original company stamp. Photocopies or any other media shall not be 

accepted. 

 

Interested eligible candidates may obtain further information and inspect tender documents 

from the Procurement Office, Kenya National Highways Authority, Ground Floor, Blue 

Shield Towers or from the respective Regional Offices as from 20
th

 December, 2017 

during normal working hours. 

 

A complete set of tender documents may be obtained by interested tenderers from the Kenya 

National Highways Authority website: www.kenha.co.ke  or supplier.treasury.go.ke free of 

charge OR from the offices indicated in the table above during normal working hours upon 

payment of a non ï refundable fee of Kshs. 1,000 (One thousand shillings only) in form of 

bankerôs cheque only payable to Kenya National Highways Authority.   

http://www.kenha.co.ke/
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Completed tender documents are to be enclosed in plain sealed envelope clearly marked with 

tender name, reference number and submitted to:- 
 

Director General, 

Kenya National Highways Authority, 

Blue Shield Towers, 1
st
 Floor, Hospital Road, Upper Hill, 

P. O. Box 49712-00100, 

NAIROBI, KENYA  
 

Or deposited in the Tender Box on the Mezzanine Floor, Blue Shield Towers, Hospital Road, 

Upper Hill so as to be received on or before Thursday, 18
th

 January, 2018 at 11.00am. 

 

Opening of the bids will take place immediately thereafter at the Board Room, 3
rd

 Floor, Blue 

Shield Towers, Hospital Road, Upper Hill, in the presence of Tenderers/Representatives  who 

wish to attend. 

 

 

 

Deputy Director, Supply Chain Management 

For: DIRECTOR GENERAL  
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TABLE 1: PRE- QUALIFICATION CHECKLIST FOR COMPLETENESS AND RESPONSIVENESS 

S/No. 
Completeness and 

Responsiveness Criteria 
References Requirement 

1. Form of Bid 
Section 4 

Clause 20.2 

- Amount must be indicated  

- Properly fill and sign 

2. Appendix to Form of Bid 
Clause 20.2 

Section 5 
- Form properly sign 

3. Bid Security 
Section 6 

Clause 16/17 

- Bid Security as specified in the Appendix to bid 

In the format provided with all the condition. 

       Amount Ksh.100,000 

4. 
Confidential Business 

Questionnaire 
Section 8; Schedule 1 

- Properly fill and sign 

- Provide all required information 

5. Form of Power of Attorney 
Section 8; Schedule 2 

Clause 5.1(a) 

- Properly fill and sign 

- Provide copies of National Identification card 

or Passport. 

6. 
Tax Compliance 

Certificate 
Employerõs notice 

- Copy of certificate  

- Valid 

7. 

Registration with  

National Construction 

Authority 

Employerõs notice 

Item 1.4 of QC 

- Category 4, 5 or 6 
- Copy of valid certificate Certified by 

Commissioner of Oaths 

8. 
Certificate of 

Incorporation 

Employerõs notice 
Item 1.4 of QC 

- Copy of recent certificate Certified by 
Commissioner of Oaths 

9. CR 12 Form Section 1 

- Must meet the requirement 

- Copy of recent CR 12 Certified by 

Commissioner of Oaths 

10. Priced Bill of Quantities 
Clause 14.1 

Section 15 
- Fill all rates, prices and amounts 

11 Eligibility 
Section 8; Schedule 1 

Clause 4.1/4.2 

- Copies of National ID or passport for all 

directors 

- Certified copy of Form CR12 by Commissioner        

of Oaths (Dated within the last 12 months 

from the date of Tender) if necessary. 

12 Conflict of interest 
Section 8; Schedule 1 

Clause 4.2 
- to state explicitly 

13 Debarment 
Section 8; Schedule 11 

Item 1.3 of QC 
- Properly fill and sign 

14 Pending Litigation Item 2.2 of QC 
- Provide Sworn affidavit (sworn within the last 

three months of the tender opening date) 

15 Litigation History Section 8; Schedule 9 
- Fill in information and sign 

   (current sworn affidavit) 

16 
History of  Non 

performance 

Section 8; Schedule 6 

Item 2.1 of QC 
- Fill information on non-completed works 

17 
Certificate of Tenderers 

Visit to Site 

Clause 8.1/8.3  

Section 8; Schedule 3 

- Attend pre-bid meeting/visit 

- Bidders to sign attendance register 

- Certificate must be signed by the Employerõs 

representative 
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Key: QC ð Qualification Criteria 

 
TABLE 2: POST- QUALIFICATION SCORE  
 
ITEM  DESCRIPTION POINT SCORE SCALE 
1  FINANCIAL CAPACITY Max 15 
 a Audited Statements (Last two (2) Years) 3 
 b Line of credit (Ksh. 5,000,000) 3   
 c Bank statement (Last six months to the date of 

tender) 
3 

 d Turnover (Kshs. 10,000,000) 6 
2  EXPERIENCE Max 14 
  General Experience  0-4 
  Specific (local) experience in related works (Kshs. 

5,000,000 worth project) 
0-10 

3  CURRENT COMMITMENTS Max 2 
  On-going works  0-2 
4  KEY PERSONNEL Max 30 
  Site Agent 

(Max 16 
marks) 

Qualification 
(Civil 

Engineering) 

Diploma 8 

Certificate 3 
Relevant 
experience 

10 years and above 8 
7-10 years 5 
3-6 years 2 
0-3years 1 

  Surveyor 
(Max 
8marks) 

Qualification 
(Survey) 

Diploma 4 

Certificate 1 

Relevant 
experience 

10 years and above 4 
7-10years 1.5 
3-6 years 1 

18 
Schedule of Major Items 

of Plant 

Item 9 of QC  

Section 8; Schedule 4 
- Properly fill and sign 

19 Schedule of Key Personnel 
Item 6 of QC  

Section 8; Schedule 5 
- Properly fill and sign 

20 
Roadwork Completed 

Satisfactorily 

Item 4 of QC  

Section 8; Schedule 6 
- Properly fill and sign 

21 
Schedule of Ongoing 

Projects 

Item 5.1 of QC  

Section 8; Schedule 7 
- Properly fill and sign 

22 

Schedule of  other 

Supplementary 

Information / Financial 

Standings  

Item 5.1 of QC  

Section 8; Schedule 9 
- Properly fill and sign 

23 Single  Business Permit Tender Notice - Certified copy of valid single business permit 

24 
Serialization of  tender 

documents 
Tender Notice -All pages of tender document shall be serialized 

25 
Completeness of tender 

document 
Clause 13.1/20.2 

- Bid document to be completed in whole 

without alteration and properly filled and 

signed. 
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ITEM  DESCRIPTION POINT SCORE SCALE 
0-3years 0.5 

  Foreman 
(Max 
6marks) 

Qualification 
(Civil 
Engineering) 

Diploma 3 

Certificate 1 

Relevant 
experience 

15 years and above 3 
7-14years 2 
3-6 years 1.5 
0-3years 1 

5  PLANT AND EQUIPMENT Max 15 
  Relevant Equipment  Owned (Max 17marks) 0-15 

50% Owned, 50%Leased 
(Max 15marks) 

0-10 

100% Leased (Max 
10marks) 

0 -7.5 

6  WORK METHODOLOGY Max 24 
   Program of works 0-12 

Detailed Methodology 0-8 
Methodology on traffic 
management during the 
construction period. 

0-2 

Methodology on safety 
during the construction 
period. 

0-2 

  TOTAL MAX 100 

The Pass Mark is 75% 
 
The Authority will verify information submitted. Any form of forgery or misinformation 
from the bidder shall lead to cancellation of the bid/award, institution of legal proceedings 
and blacklisting for all future KeNHA contracts. 
 
 
 
Signature of Tendereréééééééééééééé.       Date éééééééééé 
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CONDITIONS OF TENDERERS AND INSTRUCTIONS TO BIDDERS 

GENERAL 

SCOPE OF BID 

The Employer, as defined in the Conditions of Contract Part II hereinafter òthe Employeró 

wishes to receive bids for the construction of works as described in Section 1, clause 102 of 

the Special Specifications ðòLocation and extent of the Worksó) 

The successful bidder will be expected to complete the Works within the period stated in the 

Appendix to Bid from the date of commencement of the Works. 

Throughout these bidding documents, the terms bid and tender and their derivatives 

(bidder/tenderer, bid/tendered, bidding/tendering etc) are synonymous, and day means 

calendar day. Singular also means plural. 

 

SOURCE OF FUNDS 

The source of funding is the Government of Kenya through the Fuel Levy Vote. 

 

CORRUPT PRACTICES 

The government requires that the bidders, suppliers, sub-contractors and supervisors 

observe the highest standards of ethics during the execution of such contracts. In this 

pursuit of this policy, the government; 

Defines for the purpose of this provision, the terms set forth below as follows: 

i) òcorrupt practiceó means the offering, giving ,receiving, or soliciting of anything 

of value to influence the action of the public official in the procurement process 

or in the execution, and 

ii)  òfraudulent practiceó means a misrepresentation of facts in order to influence a 

procurement process  or the execution of a contract to the detriment of the 

employer, and includes collusive practices among bidders (prior to or after bid 

submission) designed to establish bid prices at artificial, non-competitive levels 

and to deprive the employer the benefits of free and open competition 

The Employer Shall reject a proposal for award if it determines that the bidder 

recommended for award has engaged in corrupt or fraudulent practices in competing for 

the contract, and  

The Employer Shall declare a firm ineligible, either indefinitely or for a stated period of time, 

to be awarded a government contract if it at any time it is determined that the firm has 

engaged in corrupt or fraudulent practices in competing for, or in executing, a government 

financed contract 
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ELIGIBLE BIDDERS 

This invitation to bid is open to all bidders who are legally registered or incorporated in the 

Republic of Kenya as of the time of bid submission. Registration with the National 

Construction Authority (NCA) as a contractor is mandatory. 

Bidders shall not have a conflict of interest. Bidders shall be considered to have conflict of 

interest, if they participated as a consultant in the preparation of the design, documentation 

or technical specifications of the works that are the subject of this bidding other than as far 

as required by the Employer. 

A firm that is under a declaration of eligibility by the Employer in accordance with clause 3, 

at the date of submission of the Bid or thereafter, shall be disqualified. 

Bidders shall provide such evidence of their continued eligibility satisfactory to the Employer 

as the Employer shall reasonably request. 

 

QUALIFICATION OF THE BIDDER 

Bidders shall as part of their bid: 

Submit a written power of attorney authorizing the signatory of the bid to commit the 

bidder; and Update any information submitted with their bids and update in any case the 

information indicated in the schedules and continue to meet the minimum threshold criteria 

set out in the bid documents. 

As a minimum, bidders shall update the following information: 

Evidence of access to lines of credit and availability of other financial resources, financial 

predictions for the current year and the two subsequent years, including the effect of known 

work commitments, current litigation information; and availability of critical equipment 

Bidders shall also submit proposals of work methods and schedule in sufficient detail to 

demonstrate the adequacy of the biddersõ proposals to meet the technical specifications and 

the completion time referred to in Clause 0 above. 

 

ONE BID PER BIDDER 

Each bidder shall submit only one bid. A bidder who submits more than one bid for the same 

tender will be disqualified. 

 

COST OF BIDDING 

The bidder shall bear all costs associated with the preparation and submission of his bid and 

the Employer will in no case be responsible or liable for those costs, regardless of the 

conduct or outcome of the bidding process. 
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SITE VISIT 

The bidder is informed that pre-tender site visit is mandatory and he/she shall examine the 

Site of Works and its surroundings and obtain for himself all information that may be 

necessary for preparing the bid and entering into a contract for construction of the Works. 

The costs of visiting the site shall be at the bidderõs own expense. 

The bidder and any of his personnel or agents will be granted permission by the Employer to 

enter its premises and lands for the purpose of such inspection, but only on the express 

condition that the bidder, its personnel and agents, will release and indemnify the Employer 

and its personnel and agents from and against all liability in respect thereof, and will be 

responsible for personal injury (whether fatal or otherwise), loss of or damage to property 

and any other loss, damage, costs and expenses however caused, which but for the exercise 

of such permission would not have arisen. 

The Employer will conduct a Site Visit concurrently with the pre-bid meeting referred to in 

Clause 0, attendance for which is mandatory for all bidders. Failure to attend the site visit by 

any bidder will lead to disqualification of his /her bid. 

The bidders' representatives who are present shall sign a register while the employerõs 

representative shall sign the Certificate of Bidderõs Visit to Site evidencing biddersõ 

attendance. 

 

BIDDING DOCUMENTS 

CONTENTS OF BIDDING DOCUMENTS 

The set of documents comprising the tender includes the following together with any 

addenda issued in accordance with Clause 0: 

a. Invitation to Bid 

b. Instructions to bidders 

c. Conditions of Contract - Part I 

d. Conditions of Contract - Part II 

e. Standard Specifications  

f. Special Specifications 

g. Form of Bid, Appendix to Form of Bid and Bid Security 

h. Bills of Quantities 

i. Schedules of Supplementary information  

j. Form of Contract Agreement 

k. Form of Performance Security 

l. Drawings  

m. BID addenda (BID notices)  
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The bidder is expected to examine carefully all instructions, conditions, forms, terms, 

specifications and drawings in the bidding documents.  Failure to comply with the 

requirements of bid submission will be at the bidderõs own risk.  Bids that are not 

substantially responsive to the requirements of the bidding documents will be rejected. 

 

CLARIFICATION OF BIDDING DOCUMENTS 

The prospective bidder requiring any clarification of the bidding documents may notify the 

Employer in writing or by cable (hereinafter the term cable is deemed to include telex, email 

and facsimile) at the Employerõs mailing address indicated in the Bidding Data. 

The Employer will respond in writing to any request for clarification that he receives earlier 

than five (5) days prior to the deadline for the submission of bids.  Copies of the Employerõs 

response to queries raised by bidders (including an explanation of the query but without 

identifying the sources of the inquiry) will be sent to all prospective bidders who will have 

purchased the bidding documents. 

 

AMENDMENT OF BIDDING DOCUMENTS 

At any time prior to the deadline for submission of bids, the Employer may, for any reason, 

whether at his own initiative or in response to a clarification requested by a prospective 

bidder, modify the bidding documents by issuing subsequent Addenda. 

The Addendum thus issued shall be part of the bidding documents pursuant to Sub-Clause 

10.1 and shall be communicated in writing or cable to all all registered prospective bidders 

who have purchased/downloaded the bidding documents. Prospective bidders shall 

promptly acknowledge receipt of each Addendum in writing or by cable to the Employer.  

In order to afford prospective bidders reasonable time in which to take an Addendum into 

account in preparing their bids, the Employer may, at his discretion, extend the deadline for 

the submission of bids in accordance with Clause 16.2.  

 

PREPARATION OF BIDS 

LANGUAGE OF BID 

The bid prepared by the bidder and all correspondences and documents relating to the bid 

exchanged by the bidder and the Employer shall be written in the English Language.  

Supporting documents and printed literature furnished by the bidder may be in another 

language provided they are accompanied by an appropriate translation of pertinent 

passages in the above stated language.  For the purpose of interpretation of the bid, the 

English language shall prevail. 

 

DOCUMENTS COMPRISING THE BID 

The bid to be prepared by the bidder shall comprise:   

Duly filled-in the Form of Bid and Appendix to form of bid;  
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Bid security. 

Priced Bills of Quantities; 

Schedules of information  

Qualification criteria  

Any other materials required to be completed and submitted in accordance with the 

Instructions to Bidders embodied in these bidding documents.   

These Forms, Bills of Quantities and Schedules provided in these bidding documents shall be 

used without exception (subject to extensions of the Schedules in the same format). 

 

BID PRICES 

Unless explicitly stated otherwise in the bidding documents, the contract shall be for the 

whole works as described in Sub-Clause 0, based on the basic unit rates and prices in the 

Bill of Quantities submitted by the bidder. 

The bidder shall fill in rates and prices for all items of Works described in the Bills of 

Quantities, whether quantities are stated or not.  

All duties, taxes (including VAT)  and other levies payable by the Contractor under the 

Contract, or for any other cause as of the date 7 days prior to the deadline for submission of 

bids, shall be included in the rates and prices and the total Bid Price submitted by the bidder. 

Unless otherwise provided in the Bidding Data and Conditions of Particular Application the 

rates and prices quoted by the bidder are subject to adjustment during the performance of 

the contract in accordance with the provisions of Clause 70 of the Conditions of Contract. 

 

CURRENCIES OF BID AND PAYMENT 

Bids shall be priced in Kenya Shillings. 

BID VALIDITY 

The bid shall remain valid and open for acceptance for a period of 120 days from the 

specified date of bid opening specified in Clause 22. 

In exceptional circumstances prior to expiry of the original bid validity period, the Employer 

may request that the bidders extend the period of validity for a specified additional period. 

The request and the responses thereto shall be made in writing or by cable.  A bidder may 

refuse the request without forfeiting his bid security.  A bidder agreeing to the request will 

not be required nor permitted to modify his bid, but will be required to extend the validity 

of his bid security for the period of the extension, and in compliance with Clause 0 in all 

respects. 

 

BID SECURITY 

The bidder shall furnish, as part of his bid, a bid security in the amount shown in the 

Appendix to form of Bid. 
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The bid security shall be in the form of unconditional bank guarantee from a reputable bank 

selected by the bidder and located in Kenya. The format of the bank guarantee shall be in 

accordance with bid security included in Section 3. The bid security shall remain valid for a 

period of thirty (30) days beyond the original validity period for the bid, and beyond any 

period of extension subsequently requested under Sub-Clause 0. 

Any bid not accompanied by an acceptable bid security will be rejected by the Employer as 

non-responsive.  

The bid securities of unsuccessful bidders will be discharged/ returned as promptly as 

possible as but not later than 30 days after the expiration of the period of bid security 

validity. 

The bid security of the successful bidder will be discharged upon the bidder signing the 

Contract Agreement and furnishing the required performance security. 

The bid security may be forfeited: 

a. If a bidder withdraws his bid, except as provided in Sub-Clause 0. 

b. if the bidder does not accept the correction  of any errors, pursuant to Sub-Clause 

28.2 or 

c. in the case of a successful bidder, if he fails within the specified time limit to: 

(i)  sign the Contract Agreement or 
(ii)  furnish the necessary performance security 

 

NO ALTERNATIVE OFFERS 

The bidder shall submit one offer, which complies fully with the requirements of the 

bidding documents. 

The bid submitted shall be solely on behalf of the bidder. A bidder who submits more than 

one bid for the same tender will be disqualified. 

  

A price or rate shall be entered in indelible ink against every item in the Bills of Quantities 

with the exception of items which already have Prime Cost or Provisional sums affixed 

thereto. The bidders are reminded that no òniló or òincludedó rates or òlump-sumó 

discounts will be accepted. The rates for various items should include discounts if any. 

Bidders who fail to comply will be disqualified. 

 

PRE-BID MEETING (WHERE APPLICABLE) 

The bidders designated representative is invited to attend a pre-bid meeting, which will take 

place as indicated in the tender notice. The purpose of the meeting will be to clarify issues 

and to answer questions on any matter that may be raised at that stage. 

The bidders' representatives who are present shall sign a register evidencing their 

attendance. The Client may however jointly carry out the pre-bid meeting with the 

pretender site visit. 
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The bidder is requested as far as possible to submit any questions in writing or by cable, to 

reach the Employer not later than five (5) days before the meeting. It may not be practicable 

at the meeting to answer questions received late, but questions and responses will be 

transmitted in accordance with the Minutes of the meeting, including the text of the 

questions raised and the responses given together with any responses prepared after the 

meeting, will be transmitted without delay to all bidders who would have attended the 

meeting.  Any modification of the bidding documents listed in Sub-Clause 9.1, which may 

become necessary as a result of the pre-bid meeting shall be made by the Employer 

exclusively through the issue of an Addendum pursuant to Clause 10 or through the 

minutes of the pre-bid meeting. 

 

FORMAT AND SIGNING OF BIDS 

The bidder shall prepare one original of the documents comprising the bid as described in 

Clause 13 of these Instructions to Bidders, bound with the section containing the Form of 

Bid and Appendix to Bid, and clearly marked òORIGINALó. In addition, the bidder shall 

submit a replica copy of the bid clearly marked òCOPY OF ORIGINALó. However, in the 

event of discrepancy between them, the original shall prevail. 

The original and copy of the bid shall be typed or written in indelible ink (in the case of 

copies, photocopies are also acceptable) and shall be signed by a person or persons duly 

authorized to sign on behalf of the bidder pursuant to Sub-Clause 5.1(a) OR 4.3 (c) as the 

case may be. The person or persons signing the bid shall initial all pages of the bid where 

entries or amendments have been made: Non-initialization shall constitute non-

responsiveness 

The bid shall be without alterations, omissions or conditions except as necessary to correct 

errors made by the bidder, in which case such corrections shall be initialled by the person or 

persons signing the bid. 

 

SUBMISSION OF BIDS 

SEALING AND MARKING OF BIDS 

The bidder shall seal the original and each copy of the bid in separate envelopes duly 

marking the envelopes òORIGINALó and òCOPYó. The envelopes shall then be sealed in an 

outer separate envelope. 

 The inner and outer envelopes shall be: 

(a)  Addressed to the Employer at the address provided in the Appendix to Form of Bid. 

(b) Bear the name and identification number of the contract. In addition to the 

identification required in sub-Clause 0, the inner envelopes shall indicate the name 

and address of the bidder to enable the bid to be returned unopened in case it is 

declared òlateó pursuant to Clause 0, and for matching purposes under Clause 0. 
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If the outer envelope is not sealed and marked as instructed above, the Employer will assume 

no responsibility for the misplacement or premature opening of the bid.  If the outer 

envelope discloses the bidder's identity the Employer will not guarantee the anonymity of the 

bid submission, but this shall not constitute grounds for rejection of the bid.  

DEADLINE FOR SUBMISSION OF BIDS  

Bids must be received by the Employer at the address specified in Sub Clause 0 not later than 

the date indicated in the tender notice.  

The Employer may, at his discretion, extend the deadline for the submission of bids through 

the issue of an Addendum in accordance with Clause 0 in which case all rights and 

obligations of the Employer and the bidders previously subject to the original deadline shall 

thereafter be subject to the new deadline as extended. 

LATE BIDS 

Any bid received by the Employer after the deadline for submission of bids prescribed in 

Clause 0 will be returned unopened to the bidder. 

 

MODIFICATION, SUBSTITUTION  AND WITHDRAWAL OF BIDS 

The bidder may modify, substitute or withdraw his bid after bid submission, provided that 

written notice of modification or withdrawal is received by the Employer prior to the 

prescribed deadline for submission of bids. 

The bidderõs modification, substitution or withdrawal notice shall be prepared, sealed, 

marked and delivered in accordance with the provisions of Clause 0, with the outer and 

inner envelopes additionally marked òMODIFICATIONó or òWITHDRAWALó as 

appropriate.  

No bid may be modified subsequent to the deadline for submission of bids, except in 

accordance with Sub-Clause 29.2. 

Any withdrawal of a bid during the interval between the deadline for submission of bids and 

expiration of the period of bid validity specified in Clause 0 may result in the forfeiture of 

the bid security pursuant to Sub-Clause 0.  

BID OPENING AND EVALUATION 

BID OPENING 

The Employer will open the bids, including withdrawals and modifications made pursuant 

to Clause 24, in the presence of bidders' designated representatives who choose to attend, at 

the time, date, and location stipulated in the tender notice. The bidders' representatives who 

are present shall sign a register evidencing their attendance. 

Envelopes marked "withdrawal" and òSUBSTITUTIONó shall be opened first and the name of 

the bidder shall be read out. Bids for which an acceptable notice of withdrawal has been 

submitted pursuant to Clause 0 shall not be opened.  
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The bidder's name, the Bid Prices, including any  bid modifications and withdrawals, the 

presence (or absence) of bid security, and any such details as the Employer may consider 

appropriate, will be announced by the Employer at the opening. Subsequently, all envelopes 

marked òMODIFICATIONó shall be opened and the submissions therein read out in 

appropriate detail.  No bid shall be rejected at bid opening except for late bids pursuant to 

Clause 22. 

The Employer shall prepare minutes of the bid opening, including the information disclosed 

to those present in accordance with Sub-Clause 25.3. 

Bids not opened and read out at bid opening shall not be considered further for evaluation, 

irrespective of the circumstances. 

 

PROCESS TO BE CONFIDENTIAL 

Information relating to the examination, evaluation and comparison of bids, and 

recommendations for the award of contract shall not be disclosed to bidders or any other 

persons not officially concerned with such process until the award to the successful bidder 

has been announced.  Any effort by a bidder to influence the Employer's processing of bids 

or award decisions may result in the rejection of the bidder's bid. 

 

CLARIFICATION OF BIDS AND CONTACTING OF THE EMPLOYER 

To assist in the examination, evaluation, and comparison of bids, the Employer may, at its 

discretion, ask any bidder for clarification of its bid, including breakdowns of unit rates.  

The request for clarification and the response shall be in writing or by cable, but no change 

in the price or substance of the bid shall be sought, offered, or permitted except as required 

to confirm the correction of arithmetic errors discovered by the Employer in the evaluation 

of the bids in accordance with Clause 29. 

Subject to Sub-Clause 26.1, no bidder shall contact the Employer on any matter relating to 

its bid from the time of the bid opening to the time the contract is awarded.  If the bidder 

wishes to bring additional information to the notice of the Employer, should do so in 

writing.  

Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the bidder's bid. 

 

 

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

Prior to the detailed evaluation of bids, the Employer will determine whether each bid (a) 

has been properly signed; (b) is accompanied by the required securities; (c) is substantially 

responsive to the requirements of the bidding documents; and (d) provides any clarification 

and/or substantiation that the Employer may require to determine responsiveness pursuant 

to Sub-Clause 28.2.     
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A substantially responsive bid is one that conforms to all the terms, conditions, and 

specifications of the bidding documents without material deviation or reservation and has a 

valid tender bank guarantee. A material deviation or reservation is one (a) which affects in 

any substantial way the scope, quality, or performance of the works; (b) which limits in any 

substantial way, inconsistent with the bidding documents, the Employer's rights or the 

bidder's obligations under the contract; or (c) whose rectification would affect unfairly the 

competitive position of other bidders presenting substantially responsive bids. 

If a bid is not substantially responsive, it will be rejected by the Employer and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming 

deviation or reservation.  

 

CORRECTION OF ERRORS 

29.1 Tenders determined to be substantially responsive shall be  checked by the Employer 

for any arithmetic errors in the computations and summations.  Errors will be 

corrected by the Employer as follows: 

(a) Where there is a discrepancy between the amount in figures and the amount in 

words, the amount in words will govern. 

(b) Where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as quoted 

will prevail, unless in the opinion of the Employer, there is an obvious 

typographical error, in which case adjustment will be made to the entry 

containing that error. 

(c) In the event of a discrepancy between the tender amount as stated in the Form of 

Tender and the corrected tender figure in the main summary of the Bills of 

Quantities, the amount as stated in the Form of Tender shall prevail. 

(d) The Error Correction Factor shall be computed by expressing the difference 

between the tender amount and the corrected tender sum as a percentage of the 

corrected work items (i.e. corrected tender sum less Prime Cost and Provisional 

Sums. 

(e) The Error Correction Factor shall be applied to all work items (as a rebate or 

addition as the case may be) for the purposes of valuations for Interim 

Certificates and valuations of variations. 

f)      The bidder shall within three (3) days after issuance of the written notice by the 

employer, or such further time as the employer may allow, correct his tender in 

such a manner as may be agreed or directed by the employer failing which the 

tender may be absolutely rejected and the bid security forfeited in accordance 

with sub-clause 17.6 
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EVALUATION AND COMPARISON OF BIDS 

The Employer will carry out evaluation of details and information provided in post-

Qualification Questionnaire and any bidder who does not qualify shall not have his/her bid 

evaluated further. 

The Employer will then evaluate and compare only the bids determined to be substantially 

responsive in accordance with Clauses 27 and 28. 

If the bid, which results in the lowest Evaluated Bid Price is seriously unbalanced or front 

loaded in relation to the Engineer's estimate of the items of work to be performed under the 

contract, the Employer may require the bidder to produce detailed price analyses for any or 

all items of the Bills of Quantities, to demonstrate the internal consistency of those prices 

with the construction methods and schedule proposed.  After evaluation of the price 

analyses, taking into consideration the schedule of estimated contract payments, the 

Employer may require that the amount of the Performance Security set forth in Clause 35 be 

increased at the expense of the bidder to a level sufficient to protect the Employer against 

financial loss in the event of default of the successful bidder under the contract. 

 
31 QUALIFICATION AND EVALUATION CRITERIA 

 

31.1 Post-qualification will be based on meeting all of the following minimum point scale 

criteria regarding the Applicantõs general and particular experience, personnel and 

equipment capabilities as well as financial position.  The Employer reserves the right 

to waive minor deviations, if they do not materially affect the capacity of an 

applicant to perform the contract. Subcontractorõs experience and resources shall 

not be taken into account in determining the Applicantõs compliance with qualifying 

criteria. 

31.2 General Experience.     

The Applicant shall meet the following minimum criteria: - 

(a) Average annual turnover for the last 2 years ð As specified in the qualification 

criteria 

(b) Successful completion as a prime contractor or sub-contractor in the execution 

of at least two roads construction projects of a similar nature and comparable in 

complexity to the proposed contract within the last two years in Kenya.   

31.3 Personnel Capabilities. The Applicant should list down personnel of minimum 
qualification of Ordinary Diploma in Civil Engineering for Site Agent, Ordinary 
Diploma for the surveyor and an ordinary diploma in Civil Engineering for other 
supervisory staff.  

 
31.4 Equipment Capabilities. The Applicant should list down, the plants and 

equipment that are in his ownership and the ones proposed for hire which should be 
suitable for executing contract works. ð Applicants must attaché evidence of 
ownership or hiring arrangements. 
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31.5 Cash flow statement. The Applicant should demonstrate that he has access to or has 

available, liquid assets, unencumbered real assets, lines or credit, and other financial 
means sufficient to meet the construction cash flow for a period of 2 months. 

 

31.6 Balance Sheets.  Signed and stamped Audited balance sheets for the last two years 

should be submitted and must demonstrate the soundness of the Applicantõs financial 

position, availability of working capital and net worth   

31.7 Financial position/Ratios. The applicantõs financial information will be assessed in 

terms of ROCE, current ratio and return on equity, and the point scale criteria on 

their financial position given on this basis.  Where necessary, the Employer may 

make inquiries with the Applicantõs bankers. 

 
31.8 Litigation History.  The Applicant should provide accurate information on any 

litigation or arbitration resulting from contracts complete or under execution by him 
over the last five years.  A consistent history of litigation against the Applicant may 
result in failure of the application. 

 
31.9 Post-qualification criteria are as provided in the Appendix to instruction to 

tenderers.  
 
The pass mark shall be 75%. 
The bidders who pass the technical criteria will be subjected to financial evaluation. 
 

FINANCIAL EVALUATION 

32 COMPARISON OF MAJOR RATES OF ITEMS OF CONSTRUCTION & CREDIBILITY OF 
TENDERERS RATES 

The Employer will compare the tenderersõ rates with the Engineerõs estimates for 

major items of construction. If some bids are seriously unbalanced or front loaded in 

relation to the Engineer's estimates for the major items of work to be performed under 

the contract, the Employer may require the bidder to produce detailed price analyses 

for any or all items of the Bills of Quantities, to demonstrate the internal consistency of 

those prices with the construction methods and schedule proposed.  After evaluation 

of the price analyses, taking into consideration the schedule of estimated contract 

payments, the Employer may require that the amount of the Performance Security set 

forth in Clause 35 be increased at the expense of the bidder to a level sufficient to 

protect the Employer against financial loss in the event of default of the successful 

bidder under the contract. 

33 PREFERENCE FOR DOMESTIC BIDDERS 

This will not be applicable for this bid. 

 

AWARD OF CONTRACT 

34 AWARD 
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Subject to Clause 32, the Employer will award the contract to the bidder whose bid has been 

determined to be substantially responsive to the bidding documents and who has offered the 

lowest Evaluated Bid Price pursuant to Clause 29, provided that such bidder has been 

determined to be (a) eligible in accordance with the provisions of Sub-Clause 3.1, and (b) 

qualified in accordance with the provisions of Clause 4. 

 

EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 

The Employer reserves the right to accept or reject any bid, and to annul the bidding process 

and reject all bids, at any time prior to award of contract, without thereby incurring any 

liability to the affected bidder or bidders or any obligation to inform the affected bidder or 

bidders of the grounds for the Employer's action. 

 

NOTIFICATION OF AWARD 

Prior to expiration of the period of bid validity prescribed by the Employer, the Employer 

will notify the successful bidder in writing or by cable confirmed by registered letter that its 

bid has been accepted.  This letter (hereinafter and in the Conditions of Contract called 

"Letter of Acceptance") shall specify the sum, which the Employer will pay the Contractor in 

consideration of the execution and completion of the works and the remedying of any 

defects therein by the Contractor as prescribed by the contract (hereinafter and in the 

Conditions of Contract called "the Contract Price"). 

At the same time that the Employer notifies the successful bidder that his bid has been 

accepted, the Employer shall notify the other bidders that their bids have been unsuccessful 

and that their bid security will be returned as promptly as possible, in accordance with sub 

clause 17.4. 

35 PERFORMANCE SECURITY 

35.1 Within 21 days of receipt of the Letter of Acceptance from the Employer, the 

successful bidder shall furnish to the Employer a performance security in the form 

stipulated in the Conditions of contract. 

35.2 Failure by successful bidder to lodge the required performance Guarantee within 21 

days of the receipt of the letter of Acceptance shall constitute sufficient grounds for 

annulment of the award and suspension from being eligible for bidding in any tender 

with the authority pursuant to clause 17.5; in which event the Employer may make 

the award to another bidder or call for new bids. 

 

SIGNING OF AGREEMENT 

Within 21 days of receipt of the notification of award, the successful bidder shall sign the 

Form of Agreement and return it to the Employer, together with the required performance 

security. 
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Within 60 days of issuance of the notification of award, the Employer shall sign the Form of 

Agreement as received from the contractor. 

 

CONTRACT EFFECTIVENESS 

The Contract will be effective only upon signature of the Agreement between the Contractor 

and the Employer. 

36 EXECUTION OF WORKS 

 

36.1 The work execution will be carried out based on the documents as listed below. 

a. Conditions of Contract Part I: General Conditions of Contract 

b. Conditions of Contract Part II (Conditions of Particular Application) 

c. Road Maintenance Manual 

d. Standard Specifications 

e. Special Specifications 

f. Supervision and Contract Evaluation Manual 

g. Bills of Quantities 
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SECTION 3: APPENDIX TO INSTRUCTION TO TENDERERS 
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TABLE 1: PRE- QUALIFICATION CHECKLIST FOR COMPLETENESS AND RESPONSIVENESS 

S/No. 
Completeness and 

Responsiveness Criteria 
References Requirement 

1. Form of Bid 
Section 4 

Clause 20.2 

- Amount must be indicated  

- Properly fill and sign 

2. Appendix to Form of Bid 
Clause 20.2 

Section 5 
- Form properly sign 

3. Bid Security 
Section 6 

Clause 16/17 

- Bid Security as specified in the Appendix to bid 

In the format provided with all the condition. 

       Amount Ksh.100,000 

4. 
Confidential Business 

Questionnaire 
Section 8; Schedule 1 

- Properly fill and sign 

- Provide all required information 

5. Form of Power of Attorney 
Section 8; Schedule 2 

Clause 5.1(a) 

- Properly fill and sign 

- Provide copies of National Identification card 

or Passport. 

6. 
Tax Compliance 

Certificate 
Employerõs notice 

- Copy of certificate  

- Valid 

7. 

Registration with  

National Construction 

Authority 

Employerõs notice 

Item 1.4 of QC 

- Category 4, 5 or 6 
- Copy of certificate Certified by Commissioner 

of Oaths 

8. 
Certificate of 

Incorporation 

Employerõs notice 
Item 1.4 of QC 

- Copy of certificate Certified by Commissioner 
of Oaths 

9. CR 12 Form Section 1 

- Must meet the requirement 

- Copy of CR 12 Certified by Commissioner of 

Oaths 

10. Priced Bill of Quantities 
Clause 14.1 

Section 15 
- Fill all rates, prices and amounts 

11 Eligibility 
Section 8; Schedule 1 

Clause 4.1/4.2 

- Copies of National ID or passport for all 

directors 

- Certified copy of Form CR12 by Commissioner        

of Oaths (Dated within the last 12 months 

from the date of Tender) if necessary. 

12 Conflict of interest 
Section 8; Schedule 1 

Clause 4.2 
- to state explicitly 

13 Debarment 
Section 8; Schedule 11 

Item 1.3 of QC 
- Properly fill and sign 

14 Pending Litigation Item 2.2 of QC 
- Provide Sworn affidavit (sworn within the last 

three months of the tender opening date) 

15 Litigation History Section 8; Schedule 9 
- Fill in information and sign 

   (current sworn affidavit) 

16 
History of  Non 

performance 

Section 8; Schedule 6 

Item 2.1 of QC 
- Fill information on non-completed works 

17 
Certificate of Tenderers 

Visit to Site 

Clause 8.1/8.3  

Section 8; Schedule 3 

- Attend pre-bid meeting/visit 

- Bidders to sign attendance register 

- Certificate must be signed by the Employerõs 

representative 
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Key: QC ð Qualification Criteria 

 
TABLE 2: POST- QUALIFICATION SCORE  
 
ITEM  DESCRIPTION POINT SCORE SCALE 
1  FINANCIAL CAPACITY Max 15 
 a Audited Statements (Last two (2) Years) 3 

 b Line of credit (Ksh. 5,000,000) 3 

 c Bank statement (Last six months to the date of 
tender) 

3 

 d Turnover (Kshs. 10,000,000) 6 
2  EXPERIENCE Max 14 
  General Experience  0-4 
  Specific (local) experience in related works (Kshs. 

5,000,000 worth project) 
0-10 

3  CURRENT COMMITMENTS Max 2 
  On-going works  0-2 
4  KEY PERSONNEL Max 30 
  Site Agent 

(Max 16 
marks) 

Qualification 
(Civil 

Engineering) 

Diploma 8 

Certificate 3 
Relevant 
experience 

10 years and above 8 
7-10 years 5 
3-6 years 2 
0-3years 1 

  Surveyor 
(Max 
8marks) 

Qualification 
(Survey) 

Diploma 4 

Certificate 1 

Relevant 10 years and above 4 

18 
Schedule of Major Items 

of Plant 

Item 9 of QC  

Section 8; Schedule 4 
- Properly fill and sign 

19 Schedule of Key Personnel 
Item 6 of QC  

Section 8; Schedule 5 
- Properly fill and sign 

20 
Roadwork Completed 

Satisfactorily 

Item 4 of QC  

Section 8; Schedule 6 
- Properly fill and sign 

21 
Schedule of Ongoing 

Projects 

Item 5.1 of QC  

Section 8; Schedule 7 
- Properly fill and sign 

22 

Schedule of  other 

Supplementary 

Information / Financial 

Standings  

Item 5.1 of QC  

Section 8; Schedule 9 
- Properly fill and sign 

23 Single  Business Permit Tender Notice - Certified copy of valid single business permit 

24 
Serialization of  tender 

documents 
Tender Notice -All pages of tender document shall be serialized 

25 
Completeness of tender 

document 
Clause 13.1/20.2 

- Bid document to be completed in whole 

without alteration and properly filled and 

signed. 
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ITEM  DESCRIPTION POINT SCORE SCALE 
experience 7-10years 1.5 

3-6 years 1 
0-3years 0.5 

  Foreman 
(Max 
6marks) 

Qualification 
(Civil 
Engineering) 

Diploma 3 

Certificate 1 

Relevant 
experience 

15 years and above 3 
7-14years 2 
3-6 years 1.5 
0-3years 1 

5  PLANT AND EQUIPMENT Max 15 
  Relevant Equipment  Owned (Max 17marks) 0-15 

50% Owned, 50%Leased 
(Max 15marks) 

0-10 

100% Leased (Max 
10marks) 

0 -7.5 

6  WORK METHODOLOGY Max 24 
   Program of works 0-12 

Detailed Methodology 0-8 
Methodology on traffic 
management during the 
construction period. 

0-2 

Methodology on safety 
during the construction 
period. 

0-2 

  TOTAL MAX 100 

 
 
The pass mark is 75%. 
 
The Authority will verify information submitted. Any form of forgery or misinformation 
from the bidder shall lead to cancellation of the bid/award, institution of legal proceedings 
and blacklisting for all future KeNHA contracts. 
 
 
 
Signature of Tendereréééééééééééééé.       Date éééééééééé 
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SECTION 4: FORM OF BID 
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FORM OF BID 
 
 

(NOTE:  The Appendix forms part of the Bid.  Bidders are required to fill all the blank spaces 
in this form of Bid and Appendix)   
 
NAME OF CONTRACT:  
 

CONSTRUCTION OF NGUSIE BOX CULVERT ON CHULUNI ï MWITIKA (B87) 

ROAD 

   
  

 
TO: Director General, 

Kenya National Highways Authority,  
P. O. Box 41727-00100, 
NAIROBI, KENYA 

 
Sir, 
 

Having examined the Conditions of Contract, Specifications, Bill of Quantities, and 
Drawings for the execution of the above-named works we, the undersigned, offer to 
construct and install such works and remedy any defects therein in conformity with the 
said Bill of Quantities, Conditions of Contract, Specifications and Drawings for the sum 
of  

 
(Insert amount in words)   
éééééééééééééééééééééééééééééééééééé  
 
éééééééééééééééééééééééééééééééééééé 
 
(Insert amount in figures)ééééééééééééééééééééééééé 
 
as specified in the Appendix to Bid or such other sums as may be ascertained in 
accordance with the said Conditions. 
 
We undertake, if our bid is accepted, to commence the works within Fourteen (14) days 
of receipt of the Engineerõs order to commence, and to complete and deliver the whole of 
the works comprised in the contract within the time stated in the Appendix to Bid. 
 
If our bid is accepted we will, when required, obtain the guarantee of a Bank or other 
sureties (to be approved by you) to be jointly and severally bound with us in a sum not 
exceeding 10% of the above named sum for the due performance of the contract under 
the terms of a Bond to be approved by you. 
 
We agree to abide by this bid for the period of 120 days from the date fixed for receiving 
the same and it shall remain binding upon us and may be accepted at any time before 
the expiration of that period. 

 
We understand that you are not bound to accept the lowest or any bid you may receive. 
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On the basis of our previous experience we are fully experienced and competent in the 
type of work included in this tender and we have adequate financial resources to carry 
out the works described within the period for completion.  We are in a position to fulfil 
the contract for which we have tendered. 

 
 
 
Dated this éééééééééé..  Day of ééééééééé  20 ééééé.. 
 
 
 
 
Signatureéééééééééééin the capacity of ééééééééé.ééééé.. 
 
 
Duly authorized to sign bids on behalf of  (Name of Tenderer) ééééééééééé  
 
ééééééééééééééééééééééé..éééééééééééééé 
 
 
(Address of Tenderer)éééééééééé.ééééééééééééééé. 
 
 
(Name of Witness)ééééééééééééééééééééééééééé 
 
 
(Signature of Witness)ééééééééé..éééééééééééééééé. 
 
 
(Address of Witness)éééééééééééééééééééééééééé. 
 
 
(Occupation of Witness)éééééééé.ééééééééééééééé. 
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APPENDIX TO FORM OF BID 
(This appendix forms part of the bid) 

 
CONDITIONS OF CONTRACT CLAUSE REQUIREMENT 

Bid Security (Bank Guarantee Only)  Kshs.100,000 

Amount of Performance Security 

(Unconditional Bank Guarantee) 

10.1 

 

5 per cent of Tender Sum in the form of 

Unconditional Bank Guarantee 

Program to be submitted 14.1 Not later than 14 (fourteen) days after 

issuance of Order to Commence 

Cash flow estimate to be submitted 14.3 Not later than 14 (fourteen) days after 

issuance of Order to Commence 

Minimum amount of Contractors All Risks 

Insurance Cover 

23.2 

 

The Contract Price  

Period for commencement, from Engineerõs 

order to commence 

41.1 14 days 

Time for completion  43.1 6 (Six) months  

Amount of liquidated damages 47.1 0.05% of Contract Value per day 

Limit of liquidated damages 47.1 5% of Contract Value 

Defects Liability period 49.1 3 (Three) Months 

Percentage of Retention  60.3 5% of Interim Payment Certificate 

Limit of Retention Money 60.3 5% of Contract Sum 
 

Minimum amount of interim certificates 60.2 15% of Contract Sum 

Time within which payment to be made after 

Interim Payment Certificate signed by 

Engineer 

60.10 90 days 

Time within which payment to be made after 

Final Payment Certificate signed by Engineer 

60.10 90 days 

Appointer of Adjudicator 

 

67.3 The Chartered Institute of Arbitrators 

(Kenya) 

Notice to Employer and Engineer 68.2 The Employers address is: 

The Director General,  

Kenya National Highways Authority 

(KeNHA),  

P.O. Box 49712 - 00100 

NAIROBI 
 

The Engineerõs address is: 

Director -  Directorate of Road Asset and 

Corridor Management,  

Kenya National Highways Authority 

(KeNHA),  

P.O. Box 49712 - 00100 

NAIROBI 
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 68.4 The Contractorõs address is: 

 
Nameé. éééééééééééé 

 
P.O Boxééééééééééééé 

 
City/Townééééééééééé.. 

 
Email: ééééééééééééé 

 
Telephoneéééééééééééé 

 

 
 
Signature of Tendereréééééééééééééé.       Date éééééééééé  
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 TENDER BANK GUARANTEE 
 
 
Note:     The bidder shall complete this form of Bank guarantee.  No other Form of Bid Bond 
or any other forms of security will be accepted. Bidders who fail to comply with this 
requirement will be disqualified. 

 
WHEREAS [Name of  bidder]. 
éééééééééééééééééééééééééééééééééé 
 
éééééééééééééééééééééééééééééééééé 

(herein after called òthe Bidderó) has submitted his bid dated  

ééééééé.éééééééééé...               for the  

  

CONSTRUCTION OF NGUSIE BOX CULVERT ON CHULUNI ï MWITIKA (B87) 

ROAD 

 
, hereinafter called òthe bidó 

 
KNOW ALL MEN by these presents that we [Name of Bank]  
 
éééééééééééééééééééééééééééééééééé 

 
éééééééééééééééééééééééééééééééééé 

 
of [Name of Country]  
 
éééééééééééééééééééééééééééééééééé  

 
having our registered offices at  
 
éééééééééééééééééééééééééééééééééé 

(hereinafter called the Bank) are bound unto the Director General, Kenya National 
Highways Authority, (hereinafter called òthe Employeró) in the sum of  
 

 (in words Kshs)ééééééééééééééééééééééééééé. 
 

éééééééééééééééééééééééééééééééééé 
 

(In figures Kshs)éééééééééééééééééééé  
 

for which payment will be well and truly made to the said Employer the Bank binds 
itself, its successors and assigns by these presents. 

 
SEALED with the common Seal of the said Bank this é..ééé day of  20ééé..  

 
 
 
THE CONDITIONS of this obligation are: 
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If the bidder withdraws his Bid during the period of bid validity specified by the 

Bidder     
          on the Bid Form; or 

 
If the Bidder refuses to accept the correction of errors in his bid; or 

 
If the Bidder having been notified of the acceptance of his bid by the Employer 

during the period of Bid Validity 
(i)  fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Tenderers when required or 
 

(ii)    fails or refuses to furnish the Performance Security, in accordance with the 
Instructions to Bidders. 

 
 
We undertake to pay to the Employer up to the above amount upon receipt of his first 
written demand, without the Employer having to substantiate his demand, provided that in 
his demand the Employer will note that the amount claimed by him is due to him owing to 
the occurrence of any of the above conditions, specifying the occurred condition or 
conditions. 
 
This guarantee will remain in force up to and including thirty days after the date of 
expiration  of the bid validity, as stated in the Instructions to Bidders.  
 
At the request of the Employer the Bid validity period may be extended by mutual agreement 
between the Employer and the Bidder and we undertake to extend the validity of this surety 
accordingly without you having to inform us of such an extension of the Bid validity period 
if within this period the Bidder has been notified  of the acceptance of his Bid. This Surety 
shall remain valid up to the time the Contract Agreement has been executed. 
 
 
SIGNATURE  AND SEAL OF THE BANK  
 
 
éééééééééééééééééééééééé.. 
 
 
NAME OF SIGNATORY éééééééééééééééééééDATEéééééé 
 
 
NAME OF THE WITNESS éééééééééééééééééééééééééé.. 
 
 
SIGNATURE OF THE WITNESS ééééééééééééé  DATE éééééééé 
 
ADDRESS OF THE WITNESS ééééééééééééééééééééééééé. 
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SECTION 7: QUALIFICATION CRITERIA 
 
This Section contains all the factors, methods and criteria that the Employer shall use to 
evaluate applications. The information to be provided in relation to each factor and the 
definitions of the corresponding terms are included in the respective Application Forms. 
 
 

Contents 
 

1. Eligibilityééééé........................................................................... ééééééééé30 
2.  Historical Contract Non-Performance.................................................................................... 30 
3.  Financial Situation....................................... ............................................................................. 31 
4.  Experienceééééééé. .................................................................................................. 31 
5.  Current Commitments ............................................................................................................ 32 
6.  Site Stafféééééééé.. ................................................................................................. 32 
7   Schedule Of The Major Items Of Plant To Be Used On The Proposed Contract. ................... 33 
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Qualification Criteria 
Compliance 
Requirement 

Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

1. Eligibility 
1.1 Eligibility Nationality in accordance with 

Sub-Clause 4.1. 
Must meet 
requirement 

Section 8, Schedule 1 

1.2 Conflict of 
Interest 

No conflicts of interest in Sub-
Clause 4.2. 

Must meet 
requirement 

Section 8, Schedule 1 

1.3 Debarment Not having been declared 
ineligible by the Employer, as 
described in Sub-Clause 4.3. 
 
Must fill the Declaration form 
 

Must meet 
requirement 

Section 8, Schedule 11 

1.4 Incorporation 
& Registration 

Pursuant to sub-clause 4.1 the 
following shall be provided; 
- Copy of Certificate of 
incorporation certified by a 
Commissioner of Oaths or 
issuing authority to show that 
the applicant is a registered 
company and legally authorised 
to do business in Kenya  
   
- Proof of registration with the 
National Construction Authority 
in Class 4, 5 or 6 as 
Roads/bridges Contractor 
 

Must meet 
requirement 

Section 8, Schedule 1 
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Qualification Criteria 
Compliance 
Requirement 

Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

2.  Historical Contract Non-Performance 

2.1 History of 
Non-
Performing 
Contracts 

Non-performance of a contract 
did not occur within the last 
Three (3) years prior to the 
deadline for application 
submission based on all 
information on fully settled 
disputes or litigation.  A fully 
settled dispute or litigation is one 
that has been resolved in 
accordance with the Dispute 
Resolution Mechanism under the 
respective contract, and where all 
appeal instances available to the 
applicant have been exhausted.  

Must meet 
requirement  

Section 8, Schedule 6 

2.2 Pending 
Litigation 

All pending litigation shall in total 
not represent more than fifty 
percent (50%)] of the Applicant's 
net worth and shall be treated as 
resolved against the Applicant.  
 
The applicant to provide Sworn 
affidavit. 

 
Score 

¶ 0 - 2 
Marks 

 

 
Section 8, Schedule 9 

3.  Financial Situation 

3.1 Financial 
Performance 

(a) Submission of audited 
balance sheets and other 
financial statements acceptable 
to the Employer, for the last two 
[2] years to demonstrate: 
 
(b) A reliable line of credit 
and/or capacity to have a cash 
flow equivalent to 
ksh.5,000,000 
 
(c) Bank statements for six (6) 
months up to date of tender 
opening 

(a) Score 

¶ 0 ð 3 
Marks 

 
 
 
(b) Score 

¶ 0 ð 3 
Marks 
 

 
(c) Score 

¶ 0 ð 3 
Marks 
 

Section 7, Schedule 8 
 
(a) All pages must be 
initialized and stamped 
by both a practicing 
Auditor registered with 
ICPAK and one of the 
Directors. Auditorõs 
practicing membership 
number from ICPAK 
must be indicated.  
 
(b) All pages must be 
initialized and stamped 
by the issuing bank 
 

3.2 Average 
Annual 
Construction 
Turnover 

(e) Average annual construction 
turnover of Kshs. 10 Million 
[Ten Million], calculated as total 
certified payments received for 
contracts in progress or 
completed, within the last two 
[(2)] years 

(e) Score 

¶ 0 ð 6 
Marks 
 

Section 7, Schedule 8 
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Qualification Criteria 
Compliance 
Requirement 

Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

4.  Experience 

4.1(a) General 
Construction 
Experience  

Experience under construction 
contracts in the role as a main 
contractor or subcontractor for 
at least the last Three [3] years 
prior to the applications 
submission deadline. Grading 
shall be based on general 
projects handled. Five projects 
and above earns maximum 
points and prorated 
downwards. 

Score 

¶ 0 ð 4 
Marks 

Section 8, Schedule 6 

4.1(b) 
 
 
 
 
 
 
 
 
 
 
 
 
 

4.2 

Specific/local 
Construction 
Experience 
  
 
 
 
 
 
 
 
 
 
 
Work 
Methodology 

Participation as a roads 
contractor, management 
contractor or subcontractor, in 
at least one (1) local contract 
each with a value of at least 
KShs.5 Million ( Five million), 
successfully and substantially 
completed in the last three (3) 
years. The similarity shall be 
based on the physical size, 
complexity, 
methods/technology or other 
characteristics. 
 
 
Submission work methodology 
in accordance with sub-clause 
5.3 

¶ A detailed resource based 
program of works 

¶ Work Methodology 
detailing ways of execution 
of the works 

¶ Methodology on traffic 
management during 
construction works 
 

¶ Methodology on safety 
observation during 
construction works 

Score 

¶ 0-
10Mark
s 

 
 
 
 
 

 
 
 
 
 
 

Score 
 
 

¶ 0-12 Marks 
 

¶ 0-8 Marks 
 
 

¶   0-2 Marks 
 
  

¶ 0-2 Marks 

Section 8, Schedule 6 
 
 
 
 
 
 
 
 
 
 
 
 
 
Section 8, Schedule 10 
 
 

5.  Current Commitments 
5.1 On-going 

contracts 
The total value of outstanding 
works on the on-going contracts 
should not exceed the average 
annual turnover for the last two 
years. An ongoing project with 
KeNHA loses two marks 

Score 

¶ 0 -2 
Marks 

Section 8, Schedule 7 
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Qualification Criteria 
Compliance 
Requirement 

Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

6.  Site Staff 
  The site staff shall possess 

minimum levels set below  NB: 
Attachment of CVs and certified 
copies of Annual Practicing 
Licenses (for Engineers) and 
Academic Certificates for all 
staff is mandatory; 

  

  
 
 
 

The site staff shall possess 
minimum levels of 
qualifications set below; 

 
Score 

¶ 30 Marks 

Section 8, Schedule 5 

ITEM  DESCRIPTION POINT SCORE SCALE 
  Site Agent 

(Max 16 
marks) 

Qualification 
(Civil 

Engineering) 

Diploma 8 

Certificate 3 

Relevant 
experience 

10 years and above 8 
7-10 years 5 
3-6 years 2 
0-3years 1 

  Surveyor 
(Max 
8marks) 

Qualification 
(Survey) 

Diploma 4 

Certificate 1 

Relevant 
experience 

10 years and above 4 
7-10years 1.5 
3-6 years 1 
0-3years 0.5 

  Foreman 
(Max 
6marks) 
 

Qualification 
(Civil 
Engineering) 

Diploma 3 

Certificate 1 

Relevant 
experience 
 

15 years and above 3 
7-14years 2 
3-6 years 1.5 
0-3 years 1 

  TOTAL MAX 100 
 

 
The Authority will verify information submitted. Any form of forgery or misinformation 
from the bidder shall lead to cancellation of the bid/award, institution of legal proceedings 
and blacklisting for all future KeNHA contracts. 
 
  



Issued by Kenya National Highways Authority November 2017 

KeNHA/1827/2017 

BID DOCUMENT FOR CONSTRUCTION OF NGUSIE BOX CULVERT ON CHULUNI ï MWITIKA (B87) ROAD 
 

 

 

 
 

35 

8 Schedule of The Major Items Of Plant To Be Used On The Proposed Contract. 
The Bidder must indicate the core plant and equipment considered by the company 
to be necessary for undertaking the project together with proof ownership or lease 
arrangements (*Mandatory minimum number of equipment required by the 
Employer for the execution of the project that the bidder must make available for the 
Contract). The 17marks can be redistributed accordingly as per equipment needs. 
 

Item 
No. 

 
 

Equipment Details 

*M
in

im
u

m
 

N
u

m
b

e
r 

R
e

q
u

ir
e

d
 

fo
r 

th
e
 C

o
n

tr
a

c
t 

E
x
e
c
u

ti
o

n 

M
a

x
im

u
m

 S
c
o

re 

N
o

 o
f 

E
q

u
ip

m
e
n

t 
O

w
n

e
d

 b
y
 t

h
e
 

B
id

d
e
r 

N
o

. 
o

f 
e
q

u
ip

m
e
n

t 
to

 b
e
 h

ir
e

d
/ 

p
u

rc
h

a
s
e
d

 b
y
 t

h
e
 

B
id

d
e
r 

N
o

. 
o

f 
e
q

u
ip

m
e
n

t 
to

 b
e
 m

a
d

e
 

a
v
a

ila
b
le

 f
o

r 
th

e
 

C
o

n
tr

a
c
t 

b
y
 t

h
e
 

B
id

d
e
r 

 
A 
 
 
 
 
 
 
 
B 
 
 
 
 
 
 
 
 

C 
 
 
 
 
 
 
 
D 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Bituminous Plants (Where applicable) 
 

Bitumen Pressure distributor 
 
Asphalt concrete paver 
 

Subtotal for A 
 
Compactors (Where applicable) 
 
Vibrating compaction plate 300 mm wide 
 
Vibrating compaction plate 600 mm wide 

                                    
 Subtotal for B 

 
Concrete Equipment (Where applicable) 
 
Mobile concrete mixers 

 
Concrete vibrators 

 

 Subtotal for C 
 

Transport (Tippers, dumpers, water 
tankers) 

 
4X2 tippers payload 7 ð 12 tonnes 

 
6X4 tippers payload 16 ð 20 tonnes 

 
8X4 tippers payload 16 ð 20 tonnes 

 
Flat bed lorries 

 
Subtotal for D ð tippers & dumpers 

 
Water tankers (18,000 ð 20,000 litres 
capacity) 

 
 

N/A 
 
 
 
 
 
 
 
 
 

N/A 
 
 
 
 
 
 
 

1 
 

1 
 

2 
 
 
 
 
 

Any 
2No. 

 
 
 
 
 

4 
 

1 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2 
 
1 
 
3 
 
 
 
 
 
 
4  
 
 
 
 
 
4 
 
2 
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Item 
No. 

 
 

Equipment Details 

*M
in

im
u

m
 

N
u

m
b

e
r 

R
e

q
u

ir
e

d
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r 

th
e
 C
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n
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a
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t 

E
x
e
c
u
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n 

M
a

x
im

u
m

 S
c
o

re 

N
o

 o
f 
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q
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t 
O

w
n

e
d

 b
y
 t

h
e
 

B
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d
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r 

N
o
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o
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e
q
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 b
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 b
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C
o

n
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a
c
t 

b
y
 t

h
e
 

B
id

d
e
r 

 
 
E 
 
 
 
 
 
 
F 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
G 
 
 
 
 
 
 
 

                              

Subtotal for D 
 
Earth ð Moving Equipment 

Wheeled loaders 
 
Motor graders (93 - 205kW) 
 
Dozer 

 

Subtotal for E 
Excavators 
Hydraulic crawler mounted (7 ð 10 
tonnes) ð 0.25 ð 0.4 m3 SAE bucket. 

 
Hydraulic crawler mounted (10 ð 16 
tonnes) ð 0.40 ð 0.60 m3 SAE bucket. 

 
Hydraulic wheel mounted (7 ð 10 tonnes) 
ð 0.25 ð 0.4 m3 SAE bucket. 

 
Hydraulic wheel mounted (10 ð 16 tonnes) 
ð 0.40 ð 0.6 m3 SAE bucket. 

 
Hydraulic wheel mounted back loader (7 ð 
10 tonnes) ð 0.25 ð 0.4 m3 SAE bucket. 

                                           

Subtotal for F 
 
Rollers 
 
Self-propelled single drum vibrating 
(various types) 
Pneumatic rubber tyre (1-2 tonnes/wheel) 
 
Sheepõs foot roller 

 

    Subtotal for G 

 
1 
 
 

1 
 

1 
 

1 
 

3 
 
 
 
 
 
 
 

 Any 1 
 
 
 
 
 
 
 
 

1 
 
 
 
 
 

Any 1 
 
 
 

1 

 
2 
 
 
1 
 
2 
 
2 
 
5 
 
 
 
 
 
 
 
2 
 
 
 
 
 
 
 
 
2 
 
 
 
 
 
1 
 
 
 
1 

(Bidders must provide proof of ownership or lease arrangements for all plants and equipment) 

 
We hereby certify that notwithstanding the list of plant and equipment detailed above, we will 
provide sufficient, suitable and adequate plant in good working order for the successful completion of 
works 

 
éééééééééééé   éééééééééééé. 
(Signature of Contractor)       (Date) 
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SCHEDULE 1: CONFIDENTIAL BUSINESS QUESTIONAIRE 
 

This Confidential Business Questionnaire of the Government of Kenya shall be completed by 
the Bidder. 
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REPUBLIC OF KENYA 
  

CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a). 2(b) or 

2(c) whichever applies to your type of business. 

You are advised that it is a serious offence to give false information on this Form. 

Part 1 - General: 

Business name 

................................................................................................................. 

Location of business premises 

 ..................................................................................................... 

Plot No. ..........................Street/Road ....................................................... 

Postal Address............................Tel No. ................................................... 

Nature of business............................................................................................................. 

................................................................................................................. 

Current Trade Licence No. ....................Expiring date ............................. 

Maximum value of business which you can handle at any one time: 

Kshs........................................................... 

Name of your bankers ..............................................................................  

Branch...................................................................................................... 

Are you an agent of the Kenya National Trading Corporation? YES/NO 

Part 2(a) - Sole Proprietor: 

Your name in full 

 ...........................................................................................................  

Age........................................................................................................... 

 

Nationality ..................................Country of origin .................................  



Issued by Kenya National Highways Authority November 2017 

KeNHA/1827/2017 

BID DOCUMENT FOR CONSTRUCTION OF NGUSIE BOX CULVERT ON CHULUNI ï MWITIKA (B87) ROAD 
 

 

 

 
 

41 

*Citizenship details .................................................................................. 

 

Part 2(b) - Partnership: 

Give details of partners as follows: 

 

Name                               Nationality                       Citizenship Details*  Shares 

1............................................................................................................................................ 

2............................................................................................................................................ 

3............................................................................................................................................ 

4............................................................................................................................................ 

5............................................................................................................................................ 

Part 2(c) - Registered Company: 

Private or public ...................................................................................... 

State the nominal and issued capital of the company- 

Nominal Kshs. ........................................................................................... 

Issued Kshs. ............................................................................................ 

 

Give details of all directors as follows: 

Name                 Nationality                         Citizenship Details*  Shares 

1............................................................................................................. 

2............................................................................................................. 

3.............................................................................................................. 

4............................................................................................................. 

5............................................................................................................ 

 

Part 2(d)- Interest in the Firm: 
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 Is there any person / persons in the Kenya National Highways Authority (KeNHA),  

 who has interest in this firm? ** 

 

 

 

 

.............................. .............................................................. 

.Date    Signature of Bidder 

 

 

 

*Attach proof of citizenship (Certified Copy of National ID or Passport) (Compulsory) 

** Tick (ã) to agree as necessary (Compulsory)  

***   Attach certified copy of Form CR12 (Compulsory)  

  

Yes**  No**  
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SCHEDULE 2: FORM OF WRITTEN POWER OF ATTORNEY 
 
 
The Bidder shall state here below the name(s) and address of his representative(s) who 
is/are authorized to sign the document and receive on his behalf correspondence in 
connection with the Bid. 
 
 
éééééééééééééééééééééé.. 
(Name of Bidder's Representative in block letters) 
 
 
éééééééééééééééééééééé.. 
(Address of Bidder's Representative) 
 
éééééééééééééééééééééé.. 
(Signature of Bidder's Representative) 
 
 
Alternate: 
 
 
éééééééééééééééééééééé.. 
(Name of Bidder's Representative in block letters) 
 
 
éééééééééééééééééééééé.. 
(Address of Bidder's Representative) 
 
 
éééééééééééééééééééééé.. 
(Signature of Bidder's Representative) 
 
 
 
*To be filled by all Bidders.  
 
 
 
 

*Both representative and alternate must attach copy of National Identification card or 
Passport.  
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SCHEDULE 3: CERTIFICATE OF BIDDERõS VISIT TO SITE 
This is to certify that 
 
[Name/s]éééééééééééééééééééééééééééééééé 
 
ééééééééééééééééééééééééé. 
 
Being the authorized representative/Agent of [Name of bidder]  
 
ééééééééééééééééééééééééééééééééééééé 
 
ééééééééééééééééééééééééééééééééééééé 
 
participated in the organised inspection visit of the site of the works for the 
 

CONSTRUCTION OF NGUSIE BOX CULVERT ON CHULUNI ï MWITIKA (B87) 

ROAD 

 
held onééééééééé..day ofééééééééééé20ééééééééé. 
 
 
Signedéééééééééééééééééééééééééééééééééé.. 

(Employerõs Representative) 
 
éééééééééééééééééééééééééééééé.ééééééé 
 
ééééééééééééééé   ééééééééééééé.. 
(Name of Employerõs Representative)   (Designation) 
 
 
NOTE:  

a) This form is to be completed at the time of the organized site visit.  
b) It is compulsory for the bidder to sign the Bidders register at the time of the organize 

site visit. 
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SCHEDULE 4: MAJOR ITEMS OF CONSTRUCTION PLANT AND EQUIPMENT 

 
The Bidder shall enter in this schedule all major items of plant and equipment which he proposes to 
bring to site. Only reliable plant in good working order and suitable for the work required of it shall 
be shown on this Schedule. Summary of the same shall be entered in Section 5: Qualification 
Criteria, Part 7. 
 
I certify that the above information is correct. 
 
éééééééééé     ééééééééé 
(Signature of Bidder)                 (Date)  
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SCHEDULE 5: KEY PERSONNEL 
 
DESIGNATION NAME NATIONALITY SUMMARY OF QUALIFICATIONS AND 

EXPERIENCE 
 
 
 
 
 
Headquarters 
 
Partner/Director 
or other key staff 
(give designation) 
 

  Qualifications General 
Experience 

(Yrs) 

Specific 
Experience 

(Yrs) 
   

 
 
Site Office 
 
Site Agent 
 
 
Site Surveyor 
 
 
Foreman 

 

     

 
Note: The Bidder shall list in this schedule the key personnel he will employ from the 

Contractorõs headquarters and from the Contractorõs site office to direct and execute 
the work together with their qualifications, experience, position held and nationality 
in accordance with Clause 15.2 and 16.3 of the Conditions of Contract Part II 
(where required, use separate sheets to add extra data for column 4). Bidders shall 
attach certified copies of academic certificates, and CVs of all key staff. The proposed 
personnel must give consent on use of the documents by duly filling and signing the 
attached template. 

 
 
 
I certify that the above information is correct. 
 
 
 
éééééééééé     ééééééééé 
(Signature of Bidder)                (Date)    
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  Resume of Proposed Personnel   

 

Name of Bidder 

 

Proposed Position  

Personnel 

information  

Name   

Date of birth  

Professional qualifications  

Present employer  

Address   

Telephone  

 E-mail  

 No of years of Experience  

 

Summarize professional experience over the last years, in reverse chronological order. Indicate 

particular technical and managerial experience relevant to the project. 

 

From To Company / Project / Position / Relevant technical and management 

experience 

   

   

   

   

   

   

 

I ______________________ hereby give my consent to (the bidder) 

_____________________ for the use my CV and credentials for the Tender of CONSTRUCTION 

OF NGUSIE BOX CULVERT ON CHULUNI ï MWITIKA (B87) ROAD 
 

Signature of Proposed Personnel ________________________ Date ____________________ 

 

Signature of the Bidder _______________________________ Date ____________________ 
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SCHEDULE 6: SCHEDULE OF ROADWORKS CARRIED OUT BY THE BIDDER IN THE LAST 
THREE YEARS 
 
SCHEDULE 6A: COMPLETED WORKS 
DESCRIPTION OF WORKS NAME OF CLIENT VALUE OF 

WORKS (KSHS) * 
YEAR COMPLETED/ 
REMARKS 

 
 
 
 
 
 

 
 
 
 
 
 
 

   

 
Note: Bidders shall attach certified copies of letters of award (for each listed project), 

certified copies of completion certificates. 
 

I certify that the above works were successfully carried out by this Bidder. 
 
 
éééééééééé          ééééééééé 
(Signature of Bidder)                    (Date)  
    
* Value in KShs using Central Bank of Kenya mean exchange rate at a reference date 7 days 
before date of BID opening  
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SCHEDULE 6B: NON-COMPLETED WORKS BEYOND COMPLETION DATE 
 
DESCRIPTION OF WORKS NAME OF CLIENT VALUE OF 

WORKS (KSHS) * 
YEAR COMPLETED/ 
REMARKS 

 
 

 
 
 
 
 
 

   

 
 
Note: Bidders shall attach certified copies of letters of award (for each listed project), 

certified evidence for executed works for non-completed projects e.g copy of recent payment 
certificate. 
 

I certify that the above works were successfully carried out by this Bidder. 
 
 
éééééééééé          ééééééééé 
(Signature of Bidder)                    (Date)  
    
* Value in KShs using Central Bank of Kenya mean exchange rate at a reference date 7 days 

before date of BID opening



Issued by Kenya National Highways Authority November 2017 

KeNHA/1827/2017 

BID DOCUMENT FOR CONSTRUCTION OF NGUSIE BOX CULVERT ON CHULUNI ï MWITIKA (B87) ROAD 
 

 

 

 
 

50 

SCHEDULE 7: SCHEDULE OF ONGOING PROJECTS 
 
DESCRIPTION OF 
WORKS 

NAME OF 
CLIENT 

DATE OF 
COMMENC
EMENT 

DATE OF 
COMPLETION 

VALUE OF 
WORKS (KSHS) 

VALUE 
COMPLETED 
UP TO DATE 
% 

PHYSICALLY 
COMPLETED 
UP TO DATE 
% 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      

 
Note: 1. Bidders shall attach certified copies of letters of award (for each listed project) and 

any certified evidence for executed works e.g copy of recent payment certificate. 
 

2. Bidders must indicate all their on-going works as at the time of bidding. Any non-
disclosure shall constitute non-responsiveness) 

 
 
I certify that the above works are being carried out by me and that the above information is 
correct. 
 
 
éééééééééé     ééééééééé 
(Signature of Bidder)                (Date)    
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 SCHEDULE 8: FINANCIAL STANDING 
 
1 Submit copies of audited profit and loss statements, balance sheet and Cash flow 

statements for the last two calendar years and estimated projection for the next two 
years with certified English translation where appropriate. These must be signed by 
Certified Public Accountant recognised by ICPAK and at least one Director.  

2 Give turnover figures for each of the last two (2) financial years. Quote in millions 
and decimal thereof. 

 
 Year 2015/16 Year 2014/15 

Ksh. ô000,000 Ksh. ô000,000 

Roadworks   

Other civil Engineering 
works 

  

Other (specify)   

Total   

 
 
SUMMARY OF ASSETS AND LIABILTIES OF THE AUDITED FINANCIAL STATEMENTS OF THE 
LAST TWO (2) FINANCIAL YEARS. 
 

 Year 2015/16 Year 2014/15 

KShs. KShs. 

1. Total Assets   

2. Current Assets   

3. Bank Credit Line Value   

4. Total Liabilities   

5. Current Liabilities   

6. Net Worth (1-4)   

7. Working capital (2+3-5)   

 
(a) Name/Address of Commercial Bank providing credit line 

 
éééééééééééééééééééééééééééééééééé 

 
éééééééééééééééééééééééééééééééééé 

 
(b) Total amount of credit line KShséééééééééééééééééé 

 
Attach certified copies of financial bank statements of the last six months from date 

of Tender. 
 
Attach a certified copy of Undertaking of the Bank to providing the credit.  Ksh 

5,000,000. 
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SCHEDULE 9: OTHER SUPPLEMENTARY INFORMATION 
 
Financial reports for the last two years, balance sheets, profit and loss statements, auditorsõ 
reports etc. List them below and attach copies. 

 
éééééééééééééééééééééééééééééééééééé 
 
éééééééééééééééééééééééééééééééééééé 

 
éééééééééééééééééééééééééééééééééééé 

 
éééééééééééééééééééééééééééééééééééé 
 

Evidence of access to financial resources to meet the qualification requirements. Cash in 
hand, lines of credit etc. List below and attach copies of supporting documents. Must submit 
Bank statements for the last six months, signed and stamped by the issuing bank. 
 
éééééééééééééééééééééééééééééé 
 
éééééééééééééééééééééééééééééé 

 
éééééééééééééééééééééééééééééé 

 
éééééééééééééééééééééééééééééé 

 
Name, address, telephone, telex, fax numbers of the Bidders Bankers who may provide 
reference if contacted by the Contracting Authority. 

 
éééééééééééééééééééééééééééééé 
 
éééééééééééééééééééééééééééééé 

 
éééééééééééééééééééééééééééééé 

 
Information on current litigation in which the Bidder is involved. 
 
OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT INVOLVED (KSHS) 
 
 
 
 
 
 

 
 
 
 
 
 

 

 
I certify that the above information is correct. 
 
 
ééééééééééé.  éééééééééééééé.. 
Date      Signature of Bidder 
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SCHEDULE 10: WORK METHODOLOGY 
 
Give a brief description of how you intend to carry out the work including traffic 
management, quality assurance of works and any designs to be carried out by the Bidder, in 
not less than three (3) pages (typed, font 12 and single spaced). The key areas to be 
described include program of works; a detailed methodology of executing the works and 
proposed equipment scheduling/Work statement and a methodology on safety during the 
construction period. 
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SCHEDULE 11: DECLARATION FORM 
 
 

DECLARATION FORM 
 

  
    Date     
 
 

To  
     The Director General,  
     Kenya National Highways Authority (KeNHA),  
     P.O. Box 49712-00100 
     NAIROBI 
 
 
We (name and address)  
 
        declare the following: 
 

a) Have not been debarred from participating in public procurement. 
 

b) Have not been involved in and will not be involved in corrupt and fraudulent 
practices regarding public procurement. 

  
 
 
 ------------------------------------       -------------------------    ------- -----------  
         Name of Bidder       Signature    Date 
 
 
 
(To be signed by authorized representative and officially stamped) 
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SECTION 9: CONDITIONS OF CONTRACT 
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SECTION 9A  CONDITIONS OF CONTRACT PART I: GENERAL CONDITIONS OF 

CONTRACT 

 

The Conditions Of Contract Part 1 ð General Conditions shall be those forming Part 1 of the 
Conditions of Contract for works of Civil engineering construction Fourth Edition 1987, 
reprinted in 1992 with further amendments, prepared by the Federation Internationale des 
Ingenieurs Conseils (FIDIC) 
 
Copies of the FIDIC Conditions of Contract can be obtained from: 
 
FIDIC Secretariat 
P.O.Box 86 
1000 Lausanne 12 
Switzerland 
Fax:   41 21 653 5432 
Telephone:  41 21 653 5003 
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SECTION 9B: CONDITIONS OF CONTRACT PART II: (CONDITIONS OF 

PARTICULAR APPLICATION) 

The following Conditions of Particular Application shall supplement the General Conditions 
of Contract.  Whenever there is a conflict, the provisions herein shall prevail over those in 
the General Conditions of Contract.  The Particular Condition is preceded by the 
corresponding clause number of the General Conditions to which it relates. 
 

CONTENTS 
 
CONDITIONS OF CONTRACT PART II (CONDITIONS OF PARTICULAR APPLICATION) ................................ 59 
SUBCLAUSE 1.1 ð DEFINITIONS ........................................................................................................................ 59 
SUBCLAUSE 2.1  - ENGINEERõS DUTIES AND AUTHORITY. ............................................................................. 59 
SUBCLAUSE 5.1 - LANGUAGE AND LAW ......................................................................................................... 59 
SUBCLAUSE 5.2 ð PRIORITY OF CONTRACT DOCUMENTS ............................................................................. 59 
SUBCLAUSE 10.1 - PERFORMANCE SECURITY ................................................................................................. 60 
SUBCLAUSE 10.2 - VALIDITY OF PERFORMANCE SECURITY .......................................................................... 60 
SUBCLAUSE 10. 3 -  CLAIMS UNDER PERFORMANCE SECURITY .................................................................... 61 
SUBCLAUSE 10. 4 - COST OF PERFORMANCE SECURITY ................................................................................ 61 
SUBCLAUSE 11. 1 - INSPECTION OF SITE ......................................................................................................... 61 
SUBCLAUSE 11.2 - ACCESS TO DATA ............................................................................................................... 61 
SUBCLAUSE 14.1 PROGRAM TO BE SUBMITTED ............................................................................................. 61 
SUBCLAUSE 14.3- CASH FLOW ESTIMATE ....................................................................................................... 62 
SUBCLAUSE 15.1- CONTRACTORõS SUPERINTENDENCE ................................................................................. 62 
SUBCLAUSE 15.2- LANGUAGE ABILITY AND QUALIFICATIONS OF CONTRACTORõS AUTHORISED 

AGENT ...................................................................................................................................... 63 
SUBCLAUSE 16.2- ENGINEER AT LIBERTY TO OBJECT..................................................................................... 63 
SUBCLAUSE 16.3- QUALIFICATION AND LANGUAGE ABILITY OF SUPERINTENDING STAFF ....................... 63 
SUBCLAUSE 16.4 ð EMPLOYMENT OF LOCAL PERSONNEL............................................................................. 63 
SUBCLAUSE 19.1- SAFETY, SECURITY AND PROTECTION OF THE ENVIRONMENT ...................................... 64 
SUBCLAUSE 20.4 - EMPLOYERS RISKS .............................................................................................................. 64 
SUBCLAUSE 21.1 - INSURANCE OF WORKS AND CONTRACTOR ôS EQUIPMENT ......................................... 64 
SUBCLAUSE 21.2 ð SCOPE OF COVER ............................................................................................................... 64 
SUBCLAUSE 21.4 - EXCLUSIONS ....................................................................................................................... 65 
SUBCLAUSE 23.2 ð MINIMUM AMOUNT OF INSURANCE .............................................................................. 65 
SUBCLAUSE 25.1 ð EVIDENCE AND TERMS ..................................................................................................... 65 
SUBCLAUSE 25.6 ð INSURANCE NOTICES ........................................................................................................ 65 
SUBCLAUSE 25.7 ð NOTIFICATION TO INSURERS ........................................................................................... 65 
SUBCLAUSE 28.2 ð ROYALTIES ......................................................................................................................... 66 
SUBCLAUSE 29.1 ð INTERFERENCE WITH TRAFFIC .......................................................................................... 66 
SUBCLAUSE 29.2 ð REINSTATEMENT AND COMPENSATION FOR DAMAGES TO PERSONS AND 

PROPERTY ................................................................................................................................ 66 
SUBCLAUSE 34.2 ð CONDITIONS OF EMPLOYMENT OF LABOUR ................................................................. 66 
SUBCLAUSE 34.3 ð FAIR WAGES ....................................................................................................................... 66 
SUBCLAUSE 34.4 ð BREACH OF FAIR WAGES CLAUSE .................................................................................... 67 
SUBCLAUSE 34.5 ð RECRUITMENT OF UNSKILLED LABOUR .......................................................................... 67 
SUBCLAUSE 34.6 ð COMPENSATION FOR INJURY ........................................................................................... 67 
SUBCLAUSE 34.7 ð LABOUR STANDARDS ........................................................................................................ 68 
SUBCLAUSE 35.2 ð RECORDS OF SAFETY AND HEALTH ................................................................................. 68 
SUBCLAUSE 35.3 ð REPORTING OF ACCIDENTS .............................................................................................. 68 
SUBCLAUSE 41.1 ð COMMENCEMENT OF WORKS ......................................................................................... 68 
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SUBCLAUSE 47.2 ð REDUCTION OF LIQUIDATED DAMAGES ........................................................................ 69 
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clause as follows: 

CONDITIONS OF CONTRACT PART II (CONDITIONS OF PARTICULAR APPLICATION) 

SUBCLAUSE 1.1 ð DEFINITIONS 

 
Amend this sub-clause as follows: 
 
(i)  The òEmployeró is the Kenya National Highways Authority, represented by the Director   

General - Kenya National Highways Authority. 

(ii)    The òEngineeró is the General Manager (Maintenance) - Kenya National 
Highways Authority. 
. 
(b) (i) Insert in line 2 after the Bills of Quantitiesó, the following, òthe rates entered by the 
Contractor (whether or not such rate be employed in computation of the Contract Price),ó 
 
Amend subparagraph (b) (v) of Sub-Clause 1.1 by adding the following words at the end: 
The word òBIDó is synonymous with òbidó and the word òAppendix to BIDó with 
òAppendix to Bidó and the word òBID documentsó with òbidding documentsó. 
 
Add the following at the end of this sub-clause: 
(h) (i) òMaterialsó means materials and other things intended to form or forming part of the 
Permanent Works. 
 

SUBCLAUSE 2.1 - ENGINEERõS DUTIES AND AUTHORITY. 

 
With reference to Sub-Clause 2.1 (b), the following shall also apply: The Engineer shall 
obtain the specific approval of the Employer before taking any of the following actions 
specified in Part 1: 
(a) Consenting to the subletting of any part of the works under Clause 4; 
(b) Certifying additional cost determined under Clause 12; 
(c) Determining an extension of time under Clause 44; 
(d) Issuing a variation under Clause 51; 
(e) Fixing rates or prices under Clause 52 
(f)  The works specified under this Contract shall be executed, supervised and evaluated in 
accordance to the Contract Supervision and Evaluation Manual developed by the Ministry of 
Roads ð Version 2012  
 

SUBCLAUSE 5.1 - LANGUAGE AND LAW 

The Contract document shall be drawn up in the ENGLISH LANGUAGE. Communication 
between the Contractor and the Engineerõs Representative shall be in this given language. 

The Laws applicable to this Contract shall be the Laws of the Republic of Kenya. 

 

SUBCLAUSE 5.2 ð PRIORITY OF CONTRACT DOCUMENTS 

Delete the documents listed 1-6 and substitute: 
(1) The Contract Agreement (if completed) 

(2) The Letter Of Acceptance; 

(3) The Bid and Appendix to Bid; 
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(4) The Conditions of Contract Part II; 

(5) The Conditions of Contract Part I; 

(6) The Special Specifications; 

(7) The Standard Specification for Road and Bridge Construction, 1986; 

(8) The Drawings; 

(9) The priced Bills of Quantities 

(10)  Other documents as listed in the Appendix to form of Bid 

 

SUBCLAUSE 10.1 - PERFORMANCE SECURITY 

 
Replace the text of Sub-clause 10.1 with the following: 
òThe Contractor shall provide security for his proper performance of the Contract within 21 
days after receipt of the Letter of Acceptance. The Performance Security shall be in the form 
of a bank guarantee as stipulated by the Employer in the Appendix to Bid. The Performance 
Security shall be issued by a bank incorporated in Kenya. The Contractor shall notify the 
Engineer when providing the Performance Security to the Employer. 
òWithout limitation to the provisions of the preceding paragraph, whenever the Engineer 
determines an addition to the Contract Price as a result of a change in cost, the Contractor, 
at the Engineers written request, shall promptly increase the value of the Performance 
Security by an equal percentage.  
 

SUBCLAUSE 10.2 - VALIDITY OF PERFORMANCE SECURITY 

 
The Performance Security shall be valid until a date 28 days after the date of issue of the 
Defects Liability Certificate. The security shall be returned to the Contractor within 14 days 
of expiration. 
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SUBCLAUSE 10. 3 - CLAIMS UNDER PERFORMANCE SECURITY 

 
Delete the entire sub-clause 10.3. 
 

SUBCLAUSE 10. 4 - COST OF PERFORMANCE SECURITY 

 
The cost of complying with the requirements of this clause shall be borne by the Contractor. 

 

SUBCLAUSE 11. 1 - INSPECTION OF SITE 

 
In line 17 after òaffect his BIDó add 
òand the Contractor shall be deemed to have based his BID on all the aforementionedó 
Delete the last paragraph completely and replace with the following: 
òThe Employer in no way guarantees completeness nor accuracy of the soil, materials, 
subsurface and hydrological information made available to the Contractor at the time of 
Biding or at any other time during the period of the Contract, and the Contractor shall be 
responsible for ascertaining for himself all information as aforesaid for the execution of 
works and his BID shall be deemed to have been priced accordingly. 
 

SUBCLAUSE 11.2 - ACCESS TO DATA 

 
Data made available by the Employer in accordance with Clause 11.1 shall be deemed to 
include data listed elsewhere in the Contract as open for inspection at the address stipulated 
in the Appendix to Bid. 
                         
                                                                                                                                                                                                                                              

SUBCLAUSE 14.1 PROGRAM TO BE SUBMITTED 

 
The time within which the program shall be submitted shall be as specified in the Appendix 
to the Form of Bid. 
This detailed program shall be based upon the program submitted by the Contractor as part 
of his BID, where this was required, and shall in no material manner deviate from the said 
program. 
 
The program shall be in the form of a Critical Path Method Network (CPM Network) 
showing the order of procedure and a description of the construction methods and 
arrangements by which the Contractor proposes to carry out the works .It should also be 
supplemented by a time ðbar chart of the same program. The program shall be coordinated 
with climatic, groundwater and other conditions to provide for completion of the works in 
the order and by the time specified. The program shall be revised at three-month intervals 
and should include a chart of the principle quantities of work forecast for execution 
monthly. 
The Contractor shall submit to the Engineer not later than the day or date mentioned in the 
Appendix to the Form of Bid, a general description of his proposed arrangements and 
methods for the execution of the Works, including temporary offices, buildings, access 
roads, construction plant and its intended production output, working shift arrangements, 
labour strength, skilled and unskilled, supervision arrangements, power supply 
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arrangements, supply of materials including a materials utilization program, stone crushing, 
aggregate production and storage, cement handling, concrete mixing and handling, 
methods of excavation, dealing with water, testing methods and facilities. 
During the execution of the works, the Contractor shall submit to the Engineer full and 
detailed particulars of any proposed amendments to the arrangements and methods 
submitted in accordance with the foregoing.  
If details of the Contractors proposals for Temporary Works are required by the Engineer for 
his own information the Contractor shall submit such details within fourteen days of being 
requested to do so. 
 The various operations pertaining to the works shall be carried out in such a progressive 
sequence as will achieve a continuous and consecutive output of fully completed roadworks 
inclusive of all bridge works and culverts within the time limits specified in the Contract. 
Generally the Contractor shall start at one end of the road and progress continuously 
towards the other without leaving any isolated section or sections of uncompleted road 
provided always that the site of the works has been acquired in its entirety and the 
encumbrances and services thereon removed. 
The Contractor shall allow in his programme for the following public holidays per calendar 
year during which the Contractor shall not be permitted to work. 

¶ New Yearõs Day (1st January) 

¶ Good Friday 

¶ Easter Monday 

¶ Labour day (1st May) 

¶ Madaraka Day (1st June) 

¶ Idd Ul Fitr 

¶ Mashujaa Day (20th October) 

¶ Jamhuri day (12th December) 

¶ Christmas Day (25th December) 

¶ Boxing day (26th December) 
 
The Contractor shall also allow per calendar year for a further 2 unspecified public holidays 
which may be announced by the Government of Kenya with no prior notification upon 
which he shall not be permitted to work. 
 

SUBCLAUSE 14.3- CASH FLOW ESTIMATE 

 
The time within which the detailed cash flow estimate shall be submitted shall be as 
specified in the Appendix to the Form of Bid. 
 

SUBCLAUSE 15.1- CONTRACTORõS SUPERINTENDENCE 

 
Add the following at the end of the first paragraph of sub-clause 15.1: 
òThe Contractor shall, within fourteen (14) days of receipt of the Engineerõs order to 
commence the works inform the Engineer in writing the name of the Contractorõs 
Representative and the anticipated date of his arrival on site. The Contractor shall also 

submit a specimen signature of his proposed Site Agent` who SHALL  be the only signatory to 

payment of certificates/Monthly statements from the Contractoró 
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Add the following Sub-clause 15.2 
 

SUBCLAUSE 15.2- LANGUAGE ABILITY AND QUALIFICATIONS OF CONTRACTORõS 
AUTHORISED AGENT 

 
The Contractorõs Agent or Representative on the site shall be a Ordinary Diploma Holder in 
Civil Engineering or equivalent, approved by the Engineer and shall be able to read and 
write English fluently. 
The Contractorõs Agent or Representative shall have at least 5 yearsõ experience in road 
works. 
 

SUBCLAUSE 16.2- ENGINEER AT LIBERTY TO OBJECT 

At the end of this Clause add 
òby a competent substitute approved by the Engineer and at the Contractors own expense.ó 
Add the following Sub-Clauses 16.3 and 16.4: 
 

SUBCLAUSE 16.3- QUALIFICATION AND LANGUAGE ABILITY OF SUPERINTENDING STAFF 

 
The Contractorõs superintending staff shall meet the following minimum qualifications: 
Should have a working knowledge of English or Kiswahili. Should any of the superintending 
staff not be able to meet this condition, the Contractor shall propose to the Engineer 
arrangements for provision of a sufficient number of interpreters of approved qualifications. 
The Engineer, at his discretion, may amend, approve or reject such arrangements or reject 
deployment of superintending staff not meeting the language requirements. The Engineer 
may at any time during the duration of the Contract amend any approved arrangements 
made for interpreters, which shall be implemented at the Contractors expense. 
The key staff listed below must have academic qualifications from government-recognised 

institutions or equivalent institutions of the levels set out in Section 5, Part 6. 

¶ Site Agent 

¶ Site Surveyor  

¶ Foremen  

Qualifications as above shall be subject to verification and approval on site by the Engineer 
or his representative on site before commencement of the said works. 

SUBCLAUSE 16.4 ð EMPLOYMENT OF LOCAL PERSONNEL 

The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and 
labour with appropriate qualifications and experience who are Kenya citizens. 
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SUBCLAUSE 19.1- SAFETY, SECURITY AND PROTECTION OF THE ENVIRONMENT 

 
Add Sub-Clause-paragraph (d) of Sub-Clause 19 as follows: 
Notwithstanding the Contractorõs obligation under Sub-Clause-paragraph (a), (b) and 9(c) 
of Sub-Clause 19.1 of the Conditions Of Contract, the Contractor shall observe the following 
measures with a view to reducing or elimination adverse environmental effects by the site 
works: 

(i)  All quarries and borrow pits shall be filled and landscaped to 
their original state after extraction of construction material 

(ii)  Soil erosion due to surface runoff or water from culverts or 
other drainage structures should be avoided by putting in 
place proper erosion control measures that shall include, but 
are not limited to grassing and planting if trees 

(iii)  Long traffic diversion roads shall be avoided so as to minimize 
the effect of dust on the surrounding environment. In any case 
all diversions shall be kept damp and dust free 

(iv) Spillage of oils, fuels and lubricants shall be avoided and if 
spilt, shall be collected and disposed off in such a way as not to 
adversely affect the environment 

(v) Rock blasting near settlement areas shall be properly 
coordinated with the relevant officers of the Government so as 
to minimize noise pollution and community interference. 

SUBCLAUSE 20.4 - EMPLOYERS RISKS 

Delete Sub-Clause (h) and substitute with; 

(h) any operation of the forces of nature (insofar as it occurs on site) which an 
experienced contractor: 

(i)  could not have reasonably foreseen, or 

(ii)  could reasonably have foreseen, but against which he could not reasonably 
have taken at least one of the following measures: 

(A) prevent loss or damage to physical property from occurring by taking 
appropriate measures or 

(B) insure against such loss or damage 

 

SUBCLAUSE 21.1 - INSURANCE OF WORKS AND CONTRACTOR ôS EQUIPMENT 

 
Add the following words at the end of Sub-paragraph (a) and immediately before the last 
word of Sub-paragraph (b) of Sub-Clause 21.1: 
òIt being understood that such insurance shall provide for compensation to be payable in 
the types and proportions of currencies required to rectify the loss or damage incurredó 
Delete the first sentence of this Clause and replace with he following: 
òprior to commencement of the Works the Contractor shall, without limiting his or the 
Employerõs obligations and responsibilities under Clause 20, insure to the satisfaction of the 
Employer:ó 
 

SUBCLAUSE 21.2 ð SCOPE OF COVER 
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Amend sub-paragraph (a) of Sub-Clause 21.2 as follows: 
Delete words òfrom the start of work at the siteó and substitute the words òfrom the first 
working day after the Commencement Dateó 
Add the following as Sub-Clause (c) under Sub-Clause-Clause 21.2 
(c ) It shall be the responsibility of the Contractor to notify the insurance company of any 
change in the nature and extent of the Works and to ensure the adequacy of the insurance 
coverage at all times during the period of the Contract. 
 

SUBCLAUSE 21.4 - EXCLUSIONS 

 
Amend Sub-Clause 21.4 to read as follows: 
òThere shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or 
damage caused by the risks listed under Sub-Clause 20.4 sub-paragraph (a) (i) to(iv) of the 
Conditions of Particular Application.ó 
 

SUBCLAUSE 23.2 ð MINIMUM AMOUNT OF INSURANCE 

 
Add the following at the end of this Clause: 
ò.. with no limits to the number of occurrencesó. 
 

SUBCLAUSE 25.1 ð EVIDENCE AND TERMS 

 
Amend Sub-Claus OF INSURANCE 25.1 as follows: 
Insert the words òas soon as practicable after the respective insurances have been taken out 
but in any caseó before the words òprior to the start of work at the siteó 
Add the following Sub-Clauses 25.6, 25.7 
 

SUBCLAUSE 25.6 ð INSURANCE NOTICES 

 
Each policy of insurance effected by the Contractor for purposes of the Contract shall 
include a provision to the effect that the Insurer shall have a duty to give notice in writing to 
the Contractor and Employer of the date when a premium becomes payable. This shall not 
be more than thirty (30) days before that date and the policy shall remain in force until 
thirty (30) days after the giving of such notice. 
 
 

SUBCLAUSE 25.7 ð NOTIFICATION TO INSURERS 

 
It shall be the responsibility of the Contractor to notify insurers under any of the insurance 
referred to in the preceding clauses 21, 23 and 24 on any matter or event, which by the 
terms of such insurance are required to be so notified. The Contractor shall indemnify and 
keep indemnified the Employer against all losses, claims, demands, proceedings, costs, 
charges and expenses whatsoever arising out of or in consequence of any default by the 
Contractor in complying with the requirements of this Sub-Clause whether as a result of 
avoidance of such insurance or otherwise. 
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SUBCLAUSE 28.2 ð ROYALTIES 

 
Add at the end of this Sub-Clause the following sentence: 
òThe Contractor shall also be liable for all payments or compensation if any that are levied 
in connection with the dumping of part or all of any such material.ó 
 
 

SUBCLAUSE 29.1 ð INTERFERENCE WITH TRAFFIC 

 
Supplement Sub-Clause 29.1 by adding the following sentence at the end: 
òThe Contractor will be permitted to use existing public roads for access to the site. The 
Contractor shall pay vehicle license tax and road maintenance duty in accordance with 
relevant regulations and shall obtain any necessary permits or licenses from relevant 
authorities for transporting his equipment.ó 
Add the following sub clause 29.2: 
 

SUBCLAUSE 29.2 ð REINSTATEMENT AND COMPENSATION FOR DAMAGES TO PERSONS 
AND PROPERTY 

 
The Contractor shall reinstate all properties whether public or private which are damaged 
in consequence of the construction and, maintenance of the works to a condition as 
specified and at least equal to that prevailing before his first entry on them. 
If in the opinion of the Engineer the Contractor shall have failed to take reasonable and 
prompt action to discharge his obligations in the matter of reinstatement, the Engineer will 
inform the Contractor in writing of his opinion, in which circumstances the Employer 
reserves the right to employ others to do the necessary work of reinstatement and to deduct 
the cost thereof from any money due or which shall become due to the Contractor. 
The Contractor shall refer to the Employer without delay all claims which may be 
considered to fall within the provisions of Clause 22.1. 
Add the following Sub-Clause 34.2 to 34.8 
 

SUBCLAUSE 34.2 ð CONDITIONS OF EMPLOYMENT OF LABOUR 

 
The Contractor shall be responsible for making all arrangements for and shall bear all costs 
relating to recruitment, obtaining of all necessary visas, permits or other official permission 
for movements of staff and labour. 
 

SUBCLAUSE 34.3 ð FAIR WAGES 

 
The Contractor shall, in respect of all persons employed anywhere by him in the execution 
of the Contract, and further in respect of all persons employed by him otherwise than in the 
execution of the Contract in every factory, Workshop or place occupied or used by him for 
the execution of the Contract, observe and fulfil the following conditions: 
(a) The Contractor shall pay rates of wages, observe hours of labour and provide conditions 
of labour, housing, amenities and facilities not less favourable than those required by the 
latest Regulation of Wages (Building and Construction Industry) Order as of the time of bid 
submission, and subsequent amendments thereto, or in any wage scales, hours of work or 
conditions agreed by the Ministry of Labour or other Government Department in 
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consultation with the appropriate wage fixing authority and generally recognized by other 
employees in the district whose general circumstances in the trade or industry in which the 
Contractor is engaged are similar.  
(b) In the absence of any rates of wages, hours or conditions of labour so established the 
Contractor shall pay rates of wages and observe hours and conditions of labour which are 
not less favourable than the general level of wages, hours and conditions observed by other 
Employers whose general circumstances in the trade or industry in which the Contractor is 
engaged are similar. 
(c) Where the absence of established rates of wages, hours and conditions of labour or the 
dissimilarity of the general circumstances in the trade of industry in which the Contractor is 
engaged prevent the Contractor from observing rates of wages, hours and conditions of 
labour ascertained under sub-paragraph (a) and (b) above the Contractor in fixing the rates 
of wages, hours and conditions of labour of his employees shall be guided by the advice of 
the Labour Department. 
(d) The Contractor shall recognize the freedom of his employees to be members of trade 
unions. 
(e) The Contractor shall maintain records in English of the time worked by, and the wages 
paid to, his employees. The Contractor shall furnish to the Engineer or Employer, if called 
upon to do so, such particulars of the rates, wages and conditions of labour as the Employer 
or Engineer may direct.  
(f) The Contractor shall at all times during the continuance of the contract display, for the 
information of his employees in every factory, workshop or place occupied or used by him 
for the execution of the Contract, a copy of this clause together with a notice setting out the 
general rates of wages, hours and conditions of labour of his employees. 
(g) The Contractor shall be responsible for the observance of this clause by sub-Contractors 
employed in the execution of the works. 
 

SUBCLAUSE 34.4 ð BREACH OF FAIR WAGES CLAUSE 

 
Any Contractor or Sub-Contractor who is found to be in breach of Fair Wages Clause shall 
cease to be approved as a Contractor or Sub-Contractor for such period as the Permanent 
Secretary for the Ministry of Transport and Infrastructure may determine. 
 
Should a claim be made to the Employer alleging the Contractorõs default in payment of Fair 
Wages of any workman employed on the Contract and if proof thereof satisfactory to the 
Employer is furnished by the Labour Authority, the Employer may, failing payment by the 
Contractor, pay the claims out of any monies due or which may become due to the 
Contractor under the Contract. 
 

SUBCLAUSE 34.5 ð RECRUITMENT OF UNSKILLED LABOUR 

 
Any additional unskilled labour which is required by the Contractor for the works and 
which is not in his employ at the time of the acceptance of the BID shall be recruited by the 
Contractor from the Labour Exchange or Exchange or Exchanges nearest to the site or sites 
of the work. 
 

SUBCLAUSE 34.6 ð COMPENSATION FOR INJURY 
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The Contractor shall in accordance with the Workmenõs Compensation Act of the Laws of 
Kenya and any other regulations in force from time to time pay compensation for loss or 
damage suffered in consequence of any accident or injury or disease resulting from his 
work to any workman or other person in the employment of the Contractor or any 
Subcontractor. 
 

SUBCLAUSE 34.7 ð LABOUR STANDARDS 

 
(a) the Contractor shall comply with the existing local labour laws, regulations and labour 
standards 
(b) the Contractor shall formulate and enforce an adequate safety program with respect to 
all work under his contract, whether performed by the Contractor or subcontractor. The 
Contractor has assurance from the Employer of cooperation where the implementation of 
these safety measures requires joint cooperation. 
(c) Upon written request of the Employer the Contractor shall remove or replace any of his 
employees employed under this Contract. 
Add the following Sub-Clause 35.2 and 35.3. 
 

SUBCLAUSE 35.2 ð RECORDS OF SAFETY AND HEALTH 

 
The Contractor shall maintain such records and make such reports concerning safety, health 
and welfare of persons and damage to property as the Engineer may from time to time 
prescribe. 
 

SUBCLAUSE 35.3 ð REPORTING OF ACCIDENTS 

 
The Contractor shall report to the Engineer details of any accident as soon as possible after 
its occurrence. In the case of any fatality or serious accident, the Contractor shall, in 
addition, notify the Engineer immediately by the quickest available means. The Contractor 
shall also notify the relevant authority whenever the Laws of Kenya require such a report. 
 

SUBCLAUSE 41.1 ð COMMENCEMENT OF WORKS 

 
Amend Sub-Clause 41.1 as follows: 
Delete the words òas soon as is reasonably possibleó in the first sentence and replace with 
òwithin the period stated in the Appendix to Bidó. 
SUBClause 43.1 ð TIME FOR COMPLETION 
 
Amend Sub-Clause 43.1 as follows: 
Delete the words òwithin the timeó to òsuch extended timeó and substitute òby the date or 
dates stated or implied in Clause 14 of these Conditions of Particular Application. 
 

SUBCLAUSE 44.1 ð EXTENSION OF TIME FOR COMPLETION 

 
Add at the end of Sub-Clause 44.1 the following: 
òNeither rains falling within the rainy seasons as occurs in Kenya nor floods caused by such 
rains shall be deemed exceptional weather conditions such as may fairly entitle the 
Contractor to an extension of time for the completion of the work.ó 
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SUBCLAUSE 45.1 ð RESTRICTION ON WORKING HOURS 

 
Add at the end of Sub-Clause 45.1 the following: 
òIf the Contractor requests permission to work by night as well as by day, then if the 
Engineer shall grant such permission the Contractor shall not be entitled to any additional 
payments for so doing. All such work at night shall be carried out without unreasonable 
noise or other disturbance and the Contractor shall indemnify the Employer from and 
against any liability for damages on account of noise or other disturbance created while or 
in carrying out night work and from and against all claims, demands, proceedings, costs, 
charges and expenses whatsoever in regard or in relation to such liability. 
òIn addition the Contractor will be required to provide, for any work carried out at night or 
recognized days of rest, adequate lighting and other facilities so that the work is carried out 
safely and properly. 
òIn the event of the Engineer granting permission to the Contractor to work double or rotary 
shifts or on Sundays, the Contractor shall be required to meet any additional costs to the 
Employer in the administration and supervision of the Contract arising from the granting of 
this permission.ó 

SUBCLAUSE 47.2 ð REDUCTION OF LIQUIDATED DAMAGES 

 
Add the following paragraphs at the end of this Sub-Clause: 
òThere shall be no reduction in the amount of liquidated damages in the event that a part or 
a section of the Works within the Contract is certified as completed before the whole of the 
Works comprising that Contract. 
The Employer shall pay no bonus for early completion of the Works to the Contractor. 
The sum stated in the Appendix to Bid as liquidated damages shall be increased by a sum 
equivalent to any additional amount payable by the Employer to the Contractor under clause 
70.1 in respect of an increase in costs in such a period that would not have been incurred by 
the Contractor if the works had been completed by the due date for completion prescribed 
by Clause 43.ó 
 

SUBCLAUSE 52.1 ð VALUATION AND VARIATIONS 

 
Add new Clause 52.2(c) 
No change in the unit rates or prices quoted shall be considered for items included in the 
schedule of Day works rates, or Provisional Sums and items, or for any item in the BOQ.  
Modification to Clause 52(3) 
 

SUBCLAUSE 52.4 ð DAYWORKS 

 
Add the following at the end of Sub-Clause 52.4: 
The work so ordered shall immediately become part of the works under the contract. The 
Contractor shall, as soon as practicable after receiving the Day works order from the 
Engineer undertake the necessary steps for due execution such work. Prior to 
commencement of any work to be done on a Day works basis, the Contractor shall give an 
advance notice to the Engineer stating the exact time of such commencement. 
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SUBCLAUSE 54.1 ð CONTROCTORõS EQUIPMENT, TEMPORARY WORKS AND MATERIALS 

                          : Exclusive use for the works 
 
Amend Sub-Clause 54.1 as follows: 
Line 5: add òwrittenó between òtheó and òconsentó. 
Delete Sub-Clauses 54.2 and 54.5. 
 

SUBCLAUSE 55.2 ð OMMISIONS OF QUANTITIES 

 
Items of Works described in the Bills of Quantities for which no rate or price has been 
entered in the Contract shall be considered as included in other rates and prices in the 
Contract and will not be paid for separately by the Employer. 
Add the following Sub-Clause 58.4: 
 
 

SUBCLAUSE 58.4 ð PROVISIONAL ITEMS 

 
Provisional items shall be read as Provisional Sums and shall be operated as such in 
accordance with Sub-Clauses 58.1 to 58.3. 
Clause 60 of the General Conditions is deleted and substituted with the following:- 
 

SUBCLAUSE 60.1 ð MONTHLY STATEMENT 

 
The Contractor shall submit a statement to the Engineer at the end of each month, in a 
tabulated form approved by the Engineer, showing the amounts to which the Contractor 
considers himself to be entitled. The statement shall include the following items, as 
applicable;  

- the value of the Permanent Work executed up to the end of previous month  
- such an amount (not exceeding 90 percent of the value) as the Engineer may consider 
proper on account of materials for permanent work delivered by the Contractor in the 
site  
- such amount as the Engineer may consider fair and reasonable for any Temporary 
Works for which separate amounts are provided in the Bill of Quantities  
- adjustments under Clause 70 
- any amount to be withheld under retention provisions of Sub-clause 60.3 
- any other sum to which the Contractor may be entitled under the Contract 

  

If the Engineer disagrees with or cannot verify any part of the statement, the Contractor 
shall submit such further information as the Engineer may reasonably require and shall 
make such changes and corrections in the statement as may be directed by the Engineer. In 
cases where there is difference in opinion as to the value of any item, the Engineerõs view 
shall prevail. 
 

SUBCLAUSE 60.2 INTERIM PAYMENT CERTIFICATE 

 
The Contractor shall forward to the Engineer an Interim Payment Certificate based on the 
statement as corrected above and, should it be necessary in the Engineers opinion, shall 
promptly make any further amendments and corrections to the Interim Payment Certificate. 
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The Engineer shall not unreasonably withhold certifying an Interim Payment Certificate and 
in case of likely delay in establishing the value of an item, such item may be set aside and the 
remainder certified for payment.  
Within 45 days after receipt of the Interim Payment Certificate and subject to the Contractor 
having made such further amendments and corrections as the Engineer may require, the 
Engineer will forward to the Employer the certified Interim Payment Certificate. 
Provided that the Engineer shall not be bound to certify any payment under this Clause if the 
net amount thereof, after all retentions and deductions, would be less than the minimum 
amount of Interim Payment Certificateõs stated in the Appendix to Form of Bid. However in 
such a case, the uncertified amount will be added to the next interim payment, and the 
cumulative unpaid certified amount will be compared to the minimum amount of interim 
payment. 
 

SUBCLAUSE 60.3 ð PAYMENT OF RETENTION MONEY 

 
A retention amounting to the percentage stipulated in the Appendix to Bid shall be made by 
the Engineer in the first and following Interim Payment Certificates until the amount 
retained shall reach the "Limit of Retention Money" named in the Appendix to Form of BID. 
 
Upon the issue of the Taking-Over Certificate, with respect to the whole of the works one 
half of the retention money shall become due and shall be paid to the Contractor when the 
Engineer shall certify in writing that the last section of the whole works has been 
substantially completed. 
Upon expiration of the Defects Liability Period for the works, the other half of the Retention 
Money shall be certified by the Engineer for payment to the Contractor. 
 
Provided that in the event of different Defects Liability Periods being applicable to different 
Sections of the Permanent Works pursuant to Clause 48, the expression òexpiration of the 
Defects Liability Period ò shall, for the purpose of this sub-clause, be deemed to mean the 
expiration of the latest of such periods. 
 
Provided also that if at such time, there remain to be executed by the Contractor any work 
instructed, pursuant to Clause 49 and 50, in respect of the works, the Engineer shall be 
entitled to withhold certification until completion of any such work or so much of the 
balance of the Retention money as shall in the opinion of the Engineer, represents the cost of 
the remaining work to be executed. 
  
 
 

SUBCLAUSE 60.4ð CORRECTION OF CERTIFICATES 

 
The Engineer may in any Interim Payment Certificate make any correction or modification 
to any previous Interim Payment Certificate signed by him and shall have authority, if any 
work is not being carried out to his satisfaction to omit or reduce the value of such work in 
any Interim Payment Certificate. 
 

SUBCLAUSE 60.5ð STATEMENT AT COMPLETION 
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Not later than 84 days after the issue of the Taking-Over Certificate in respect of the whole 
of the works, the Contractor shall submit to the Engineer a statement at completion showing 
in detail, in a form approved by the Engineer; 
The final value of all work done in accordance with the Contract up to the date stated in 
such Taking-Over Certificate. 
Any further sums which the Contractor considers to be due; and 

An estimate of amounts that the Contractor considers will become due to him under the 
Contract. 

Estimate amounts shall be shown separately in the Statement at Completion. The Contractor 
shall amend and correct the Statement as directed by the Engineer and submit a Certificate 
at Completion to be processed as in Sub-Clause 60.2. 
 
 

SUBCLAUSE 60.6 ð FINAL STATEMENT 

 
Not later than 56 days after the issue of the Defects Liability Certificate pursuant to Sub-
Clause 62.1, the Contractor shall submit to the Engineer for consideration a draft final 
statement with supporting documents showing in detail, in the form approved by the 
Engineer; 
The final value of all work done in accordance with the Contract; 
Any further sums which the Contractor considers to be due to him. 

If the Engineer disagrees with or cannot verify any part of the draft final statement, the 
Contractor shall submit such further information as the Engineer may reasonable require 
and shall make such changes in the draft as may be required. 
 

SUBCLAUSE 60.7ð DISCHARGE 

 
Upon submission of the Final Statement, the Contractor shall give to the Employer, with a 
copy to the Engineer, a written discharge confirming that the total of the Final statement 
represents full and final settlement of all monies due to the Contractor arising out of or in 
respect of the Contract. Provided that such discharge shall become effective only after 
payment under the Final Payment Certificate issued pursuant to Sub-Clause 60.8 has been 
made and the Performance Security referred to in Sub-Clause 10.1 has been returned to the 
Contractor. 
 
 

SUBCLAUSE 60.8 ð FINAL PAYMENT CERTIFICATE 

 
Upon acceptance of the Final Statement as given in Sub-Clause 60.6, the Engineer shall 
prepare a Final Payment Certificate which shall be delivered to the Contractor's authorized 
agent or representative for his signature. The Final Payment Certificate shall state: 
  
The final value of all work done in accordance with the Contract; 
After giving credit to the Employer for all amounts previously paid by the Employer, the 
balance, if any, due   from the Employer to the Contractor or the Contractor to the Employer. 

 

Final Certificate shall be issued for any sum due to the Contractor even if such is less than 
the sum named in the Appendix to the Form of BID. 
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SUBCLAUSE 60.9ð CESSATION OF EMPLOYERS LIABILITY 

unless the Contractor notifies the Engineer of his objection to the Final Certificate within 
fourteen days of delivery thereof he shall be deemed to have agreed that he accepts the total 
Contract Price as set out in the Final Certificate as full settlement for all Work Done under 
the Contract including any variations and omissions thereof but excluding any variations 
and claims previously made in writing. 
 
 

SUBCLAUSE 60.10 ð TIME FOR PAYMENT 

 
The amount due to the Contractor under any Interim Payment Certificate or Final Payment 
Certificate issued pursuant to this Clause or to any other term of the Contract, shall, subject 
to Clause 47, be paid by the Employer to the Contractor as follows: 

(i)  In the case of Interim Payment Certificate, within the time stated in the Appendix 
to Form Of Bid, after the Engineer has signed the Interim Payment Certificate. 

(i) In the case of the Final Payment Certificate pursuant to Sub clause 60.8, within the 
time stated in the Appendix to Form of Bid, after the Engineer has signed the Final 
Payment Certificate. 

(ii)  In the event of the failure of the Employer to make payment within the times 
stated, the Employer shall make payment to the Contractor of simple interest at a 
rate equal to two percentage points above the average Base Lending Rate of three 
leading banks namely Kenya Commercial Bank, Standard Chartered Bank and 
Barclays Bank for the time being or as shall be the case from the time to time 
obtained from the Central Bank of Kenya. The provisions of this sub clause are 
without prejudice to the Contractorõs entitlements under Clause 69 or otherwise. 
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SUBCLAUSE 60.11 ð CURRENCY OF PAYMENT 

 
The Contract Price shall be designated in Kenyan Currency. 
All work performed by the Contractor under the Contract shall be valued in Kenya Shillings 
using the rates and prices entered in the Bills of Quantities together with such other 
increases to the Contract Price, except for variation of price payments in accordance with 
Clause 70.1. 
 

SUBCLAUSE 60.12 ð ADVANCE PAYMENT  

 
Advance payment shall not be offered in this Contract. 
 

SUBCLAUSE 60.13 MATERIALS FOR PERMANENT WORKS 

 
With respect to materials brought by the Contractor to the site for incorporation into the 
permanent works, the Contractor shall,  
-Receive a credit in the month in which these materials are brought to site, 
-Be charged a debit in the month in which these materials are incorporated in the 
permanent works.  

Both such credit and debit to be determined by the Engineer in accordance with the 
following provisions. 

No credit shall be given unless the following conditions shall have been met to the Engineers 
satisfaction 

The materials are in accordance with the specifications for the works; 

The materials have been delivered to site and are properly stored and protected against loss, 
damage or deterioration; 

The Contractors record of the requirements, orders receipts and use of materials are kept in 
a form approved by the Engineer, and such records are available for inspection by 
the Engineer; 

The Contractor has submitted a statement of his cost of acquiring and delivering the 
materials and plant to the Site, together with such documents as may be required for 
the purpose of evidencing such cost; 

The materials are to be used within a reasonable time. 

The amount to be credited to the Contractor shall not be more than 75% of the Contractorõs 
reasonable cost of the materials delivered to site, as determined by the Engineer after 
review of the documents listed in subparagraphs (a)  (iv) above; 

The amount to be debited to the Contractor for any materials incorporated into the works 
shall be equivalent to the credit previously granted to the Contractor for such materials 
pursuant to Clause (b) above as determined by the Engineer. 
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SUBCLAUSE 67.1 ð ENGINEERõS DECISION 

 
Delete the entire sub clause 67.1 and add the following; 
 
òIf a dispute of any kind whatsoever arises between the Employer and the Contractor in any 
connection with, or arising out of, the Contract or the execution of the works, whether 
during the execution of the works or after their completion and whether before or after 
repudiation or other termination of the Contract including any dispute as to any opinion, 
instruction, determination, certificate or valuation of the Engineer, the matter in dispute 
shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. 
Such reference shall state it is made pursuant to this clause. No later than 28 (twenty eight) 
day after the day on which he received such reference the Engineer shall give notice of his 
decision to the Employer and the Contractor. Such decision shall state it is made pursuant to 
this clause. 
 
Unless the Contract has already been repudiated or terminated, the Contractor shall, in 
every case, continue to proceed with the works with all due diligence and the Contractor 
and the Employer shall give effect forthwith to every such decision of the Engineer unless 
and until the same shall be revised, as hereinafter provided, in an Amicable Settlement, 
Adjudicatorõs or Arbitratorõs award. 
 
If either the Employer or the Contractor be dissatisfied with the any decision of the Engineer, 
or if the Engineer fails to give notice of his decision on or before the 28th (twenty eighth) 
after the day on which he received the reference, then either the Employer or the Contractor 
may, on or before the 28th (twenty eighth) day after the day the day on which he received 
notice of such decision, or on or before the 28th (twenty eighth) day after the day the day 
on which the said period of 28 days expired, as the case may be, give notice to the other 
party, with a copy for information to the Engineer, of his intention to commence 
Adjudication, as hereinafter provided, as to the matter in dispute. Such notice shall establish 
the entitlement of the party giving the same to commence Adjudication, as hereinafter 
provided, as to such dispute; no adjudication in respect thereof may be commenced unless 
such notice is given. 
 
If the Engineer has given notice of his decision as to a matter in dispute to the Employer and 
the Contractor and no notice of intention to commence adjudication as to such dispute has 
been given by either the Employer or the Contractor on or before the twenty eighth day after  
the day on which the parties received notice as to such decision from the Engineer, the said 
decision shall become final and binding upon the Employer and the Contractor. ò 
 

SUBCLAUSE 67.2 ð AMICABLE SETTLEMENT 

 
Delete the entire sub clause 67.2 and add the following; 
 
òWhere notice to of intention to commence adjudication as to a dispute has been in 
accordance with sub clause 67.1, the parties shall attempt to settle such dispute in amicably 
before the commencement of Adjudication; provided that, unless the parties otherwise 
agree, Adjudication may be commenced on or after the 14th (fourteenth) day after the day 
on which notice of intention to commence adjudication of such dispute was given, even if 
an attempt at amicable settlement thereto has been made.ó 
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SUBCLAUSE 67.3 ð ADJUDICATION  

 
Delete the entire sub clause 67.3 and add the following; 
 
òThe Adjudicator shall be appointed by the Chartered Institute of Arbitrators (Kenya) unless 
the appointment is agreed by the parties within 7 (seven) days of the notice to adjudication. 
 
The adjudication process shall be conducted according to the Laws of Kenya and the Rules of 
the Chartered Institute of Arbitrators (Kenya).ó 
 

 SUBCLAUSE 67.3 ð ARBITRATION 

  
Delete the entire sub clause 67.3 and add the following; 
 
òAny dispute in respect of which: 

The decision, if any, of the Adjudicator has not become final and binding 
pursuant to subclause 67.1, and  

Amicable settlement has not been reached within the period stated in 
subclause 67.2, 

 
shall be finally settled, under the Laws of Kenya and the Arbitration Rules of the Chartered 
Institute of Arbitrators (Kenya Branch) by one or more arbitrators appointed by the 
Chartered Institute of Arbitrators (Kenya Branch). 
 
Neither party shall be limited in the in the proceedings before such arbitrator/s to the 
evidence or arguments put before the Adjudicator for the purpose of obtaining his said 
decision pursuant to subclause 67.1. 
 
Arbitration may be commenced prior to or after completion of the works, provided that the 
obligations of the Employer, the Engineer and the Contractor shall not be altered by reason 
of the arbitration being conducted during the progress of the works. 
 

SUBCLAUSE 68.2 ð NOTICES TO EMPLOYER AND ENGINEER 

 
Delete in Sub-Clause 68.2 the words "nominated for that purpose in Part II of these 
conditions". 
 

a. The Employerõs address is: 
The Director General,  
Kenya National Highways Authority (KeNHA),  
P.O. Box 49712 - 00100 
NAIROBI 
 

b. The Engineerõs address is: 
Director -  Directorate of Road Asset and Corridor Management  
Kenya National Highways Authority (KeNHA),  
P.O. Box 49712 - 00100 
NAIROBI 
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SUBCLAUSE 68.4 ð All letters and notices from the Contractor to the Employer 
and/Engineer must be signed by the Managing Director or the person given written power 
of Attorney. 
 

CLAUSE 69 ð DEFAULT OF EMPLOYER 

 
Delete Sub-Clause 69.1 (c) 
In Sub-Clause 69.4 add at the end of first paragraph the following òthe period of such 
suspension shall be as agreed upon by both parties and in any case not more than six (6) 
monthsó. 
In Subclause 69.4 of General Conditions of Contract Part I, insert at the end ----- òThe 
amounts of such costs which shall be added to the Contrct Price shall exclude any cost due 
to idle time for equipment, plant and labour.ó 
 

CLAUSE 70 ð CHANGES IN COST AND LEGISLATION 

 
There shall be no claims of payments for Variation of Prices (VOP) or changes in cost for 
legislation. 

 

CLAUSE 72 ð RATES OF EXCHANGE COST 

 
Delete clause 72 in its entirety and substitute the following: 
The currency of BID and payment is Kenya Shillings and rates of exchange requirements are 
not applicable. 
 

CLAUSE 73 ð BRIBERY AND COLLUSION 

 
Add new Clause 73.1: 
 
òThe Contractor shall not: 
 
(a) Offer or give or agree to give to any person in the service of the Government of Kenya 
any gift or consideration or any kind as an inducement or reward for doing or forbearing to 
do or for having done or forborne to do any act in relation to the obtaining or execution of 
this or any other contract to which the Government of Kenya is a party or for showing or 
forbearing to show favour or disfavour to any person in relation to this or any other 
contract for the Government of Kenya. 
(b) Enter into this or any other contract with the Government of Kenya in connection with 
which commission has been paid or agreed to be paid by or on his behalf or to his 
knowledge, unless before the contract is made particulars of any such commission and of 
the terms and conditions of any agreement for the payment thereof have been disclosed in 
writing to the Employer. 
Any breach of this condition by the Contractor or by anyone employed by him or acting on 
his behalf (whether with or without the knowledge of the Contractor) or the commission of 
any offence by the Contractor or by anyone employed by him or acting on his behalf in 
relation to this or any other contract to which the Government of Kenya is a party shall 
entitle the Employer to determine the Contract (See Condition 63 hereof) and/ or to recover 
from the Contractor the amount or value of any such gift, consideration or commission. 
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Any dispute or difference of opinion arising in respect of either the interpretation, effect or 
application of this condition or of the amount recoverable hereunder by the Employer from 
the Contractor shall be decided by the Employer, whose decision shall be final and 
conclusive. 

 

CLAUSE 74 ð CONTRACT CONFIDENTIAL 

 
Add new Clause 74.1: 
 
The Contractor shall treat the details of this Contract as Private and Confidential and shall 
not publish or disclose the same or any particulars thereof in any trade or technical paper or 
elsewhere (save in so far as may be necessary for the purpose thereof) without the previous 
consent in writing of the Government.  If any dispute arises as to the necessity of any 
publication or disclosures for the purposes of this Contract the same shall be referred to the 
decision of the Engineer mentioned in the said Conditions of Contract whose award shall be 
final. 
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SECTION 10: FORM OF AGREEMENT 

 
 
 
 
 
 
 
 
 



Issued by Kenya National Highways Authority November 2017 

KeNHA/1827/2017 

BID DOCUMENT FOR CONSTRUCTION OF NGUSIE BOX CULVERT ON CHULUNI ï MWITIKA (B87) ROAD 
 

 

 

 
 

80 

SECTION 10: FORM OF AGREEMENT 
 
THIS AGREEMENT is made on the éééééééé day of ééééééé. 20 
ééééé between the Kenya National Highways Authority (KeNHA)  of P. O. Box 49712-

00100, Nairobi, Kenya hereinafter called "the Employer" of the one part and 
éééééééééééééééééééééé.. hereinafter called òthe Contractor" 
of the other part.   
 
WHEREAS the Employer is desirous that certain works should be executed, viz.  
 

CONSTRUCTION OF NGUSIE BOX CULVERT ON CHULUNI ï MWITIKA (B87) 

ROAD 

 
 and has accepted a Bid by the Contractor for the execution completion and maintenance of 
such works NOW THIS AGREEMENT WITNESSETH as follows: 
 
In this agreement words and expressions shall have the same meanings as are respectively 
assigned to them in the Conditions of Contract hereinafter referred to. 
The following document shall be deemed to form and be read and construed as part of this 
Agreement, viz.: 
- The said BID dated ééééééééé. 

-The Conditions of Contract 
- The Standard and Special Specification 
- The Priced Bill of Quantities 
- The Letter of Acceptance 
- Schedules of Supplementary Information 
-The Drawings 
-Other documents as may be agreed and listed 

All aforesaid documents are hereinafter referred to as "The Contract". 
 
In consideration of the payment to be made by the Employer to the Contractor, the 
Contractor hereby covenants with the Employer to execute, complete and maintain the 
works in conformity in all respects with the provisions of the Contract. 
 
The Employer hereby covenants to pay the Contractor in consideration of the execution, 
completion and maintenance of the works the Contract Price at the times and in the manner 
prescribed by the Contract. 
IN WITNESS WHEREOF the parties hereto have caused their respective common seals to be 
hereto affixed (or have hereunto set their respective hands and seals) on the day and year 
first above written. 
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SIGNED SEALED/STAMPED AND DELIVERED 
 
By the said Employer:  ééééééééééééééééééééé.. 

(Director General, Kenya National Highways Authority) 
       For and on behalf of the said Employer 

 
In the presence of:  ééééééééééééééééééééé.. 
    (Name and Designation of Witness) 
 

ééééééééééééééééééééé.. 
     (Signature of Witness) 
 
 
    ééééééééééééééééééééé.. 
    (Address of witness) 
 
By the said Contractor:  ééééééééééééééééééééé.. 
 
 
In the presence of:  ééééééééééééééééééééé.. 
     (Name and Designation of Witness) 
 

ééééééééééééééééééééé.. 
    (Signature of Witness) 
 
    ééééééééééééééééééééé.. 
    (Address of witness) 
  



Issued by Kenya National Highways Authority November 2017 

KeNHA/1827/2017 

BID DOCUMENT FOR CONSTRUCTION OF NGUSIE BOX CULVERT ON CHULUNI ï MWITIKA (B87) ROAD 
 

 

 

 
 

82 

 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

SECTION 11: FORM OF PERFORMANCE BANK GUARANTEE (UNCONDITIONAL) 
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SECTION 11: FORM OF PERFORMANCE BANK GUARANTEE (UNCONDITIONAL) 
 
To 
     The Director General,  
     Kenya National Highways Authority (KeNHA),  
     P.O. Box 49712-00100 
     NAIROBI 
 
WHEREAS éééééééééééééééééééééééééé (hereinafter 
called òthe Contractoró)  
has undertaken in pursuance of Contract No. ééééééééééééééDated 
é.ééééééto execute the  
 

CONSTRUCTION OF NGUSIE BOX CULVERT ON CHULUNI ï MWITIKA (B87) 

ROAD 

 
 , (hereinafter called the òContractó) 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with  a Bank Guarantee by a recognized bank for the sum specified in the 
Appendix to Form of Bid as security for compliance with his obligations in accordance with 
the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 
behalf of the Contractor, up to a total of 
 
Kshséééééééééééééééééééééééé..éééééééé..éé 
(amount in figures) 
 
Kshs. 
éééééééééééééééééééééééééé..ééééééééééé 
 
ééééééééééééééééééééééééééééééééééééé 
(amount in words) 
 
and we undertake to payment to you, upon your first written demand and without cavil or 
argument, any sum or sums within and up to the limits as aforesaid without your needing to 
prove or show grounds or reasons for the sum specified therein. 
 
We hereby waive the necessity of you demanding the said debt from the Contractor before 
presenting us with the demand. 
 
We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the Contract Documents 
which may be made between you and the Contractor shall in any way release us from any 
liability under this Guarantee and we hereby waive notice of any such change, addition or 
modification 
This Guarantee shall be valid until 28 days after issuing of the Defects Liability Certificate. 
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AUTHORIZED SIGNATURE OF  THE  BANK 
 
 

éééééééééééééééééééé.. 

Name of Signatoryééééééééééééééééééééééééééééé 

Name of bankééééééééééééééééééééééééééééééé. 

Addressééééééééééééééééééééé Date ééééééééé..
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SECTION 12: ROAD MAINTENANCE MANUAL 
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SECTION 12: ROAD MAINTENANCE MANUAL 

  
 The Manual refers to the Ministry of Roads ôRoad Maintenance Manual, May 2010 Editionõ. 
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SECTION 13: STANDARD SPECIFICATIONS 
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 SECTION 13: STANDARD SPECIFICATIONS 

 
  Standard Specifications refers to the Standard Specifications for Road and Bridge 

Construction, 1986 Edition.  
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SECTION 14: SPECIAL SPECIFICATIONS 
 
TABLE OF CONTENTS 
 

SECTION 1 ð GENERAL 
 
101  SPECIAL SPECIFICATIONS 
 

Special specification is supplementary to the Standard Specifications and the 
two must be read in conjunction.  In any case where there appears to be 
conflict between the two then the Special Specifications will take precedence. 

 
102 LOCATION OF CONTRACT 
 

The Project is located in Kitui County on the Chuluni ð Mwitika ð Twambui 
(B87) road at KM 18+900. 

.  
103 EXTENT OF CONTRACT 
 

The works to be executed under the Contract comprise mainly of but not 
limited to the following:- 

 

(a) Heavy bush clearing on the approach roads but within the road reserve 

(b) Earthworks involving fill in soft and hard material 

(c) Protection works using gabions and stone pitching 

(d) Excavation and Filling for Structures 

(e) Grading of the existing approach rods including cutting of side drains 
and shaping of the fore and back slopes 

(f) Gravelling with approved material including watering and compaction 
of the same on the approach roads 

(g) Concrete works involving fixing of reinforcement, formwork and 
casting of concrete to the quality meeting the standards specified in the 
Contract, and 

(h) Installation of road furniture comprising of handrails and guardrails as 
shall be instructed by the Engineer 

 

Any other activity not listed above in either category but deemed to be 
necessary by the Engineer, shall be subject to the Engineerõs formal 
instructions within the mode of payment stipulated either by day works or 
on a measured basis. 
 

104 PROGRAMME OF EXECUTION OF THE WORKS 
 

The contractor shall provide the works programme, required under clause 14 
of the Conditions of Contract, within 14 days of receipt of the Engineer's 
Order to commence work.  
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The programme shall be co-ordinated with climatic and other conditions to 
provide for the completion of the works in the order and by the time 
specified. 

 
The Contractor shall carry out the contract in accordance with the 
programme agreed with the Engineer, but he shall in no manner be relieved 
by the Engineer's approval of the programme, of his obligation to complete 
the works in the prescribed order and by the prescribed completion date and 
he shall from time to time review his progress and make such amendments to 
his rate of execution of the works as may be necessary to fulfil his obligations. 
 

105 ORDER OF EXECUTION OF WORKS  
 

In addition to Clause 105 of the Standard Specification the Contractor shall 
carry out the Works such that a continuous and consecutive output of fully 
completed work is achieved. 

 
 
107 TAKING OVER CERTIFICATE  
 

The minimum length of the road for which a certificate will be issued under 
clause 48 of the conditions of Contract shall be a whole length of the road 
substantially completed. 

 
109  NOTICE OF OPERATIONS 
 
                          Add the following sub- Clause. 
 

Notification Terms 
It shall be the Contractorõs responsibility to notify the Engineer when any 
item of works scheduled are completed and ready for approval, and the 
contractor shall give sufficient notice to allow control test to be performed. 
 
Explosive and Blasting 
(a) The requirements of the Laws of Kenya governing explosives and other 

requirements and regulations of Government of Kenya and other 
authorities shall be complied with. 

(b) No explosives of any kind shall be used without prior written consent of 
the Engineer. 

The Contractor shall be solely responsible for the provision, handling, 
storage and transporting of all explosives, ancillary materials and all other 
items of related kind whatsoever required for blasting. 

 
117  HEALTH, SAFETY AND ACCIDENTS 
 

Add the following: 
 
In addition to providing, equipping and maintaining adequate first aid 
stations throughout the works in accordance with the laws of Kenya, the 
contractor shall provide and maintain on site during the duration of the 
Contract, a fully equipped dispensary. This shall be with a qualified Clinical 
Officer / Nurse who shall offer the necessary medical advice on HIV and 
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related diseases to the Engineerõs and Contractorõs Site staff. The Contractor 
shall allow for this in the rates and be responsible for all site welfare 
arrangements at his own cost. 
 

120 PROTECTION OF EXISTING WORKS AND SERVICES 

The Contractor shall acquaint himself with the position of all existing services 
such as sewers, water drains, cables for electricity and telephone, lighting and 
telephone poles, water mains, etc., before commencing any excavation or 
other work likely to affect the existing services. 

The cost of all plant, equipment and materials, labour, technical and 
professional staff, transport and the like necessary for determining the 
locations of existing services, including the making good of any damage 
caused to such services all to the satisfaction of the Engineer, shall be deemed 
to be included in the tender rates. No other payment shall be made for the 
costs of such operations, nor for the making good of damage caused thereby 
to the existing services. 

The Contractor shall be held responsible for injury to existing structures, 
works or services and shall indemnify and keep indemnified the Employer 
against any claims in this respect (including consequential damages). 

 
121  DIVERSION OF SERVICES 
 

(a) The Contractor shall acquaint himself with the location of all existing 
services such as telephone lines, electricity cables, water pipes, sewers 
etc., before execution of any works that may affect the services. The cost 
of determining the location of the existing services together with making 
good or repairing of any damage caused all to the satisfaction of the 
Engineer shall be included in the BID rates. 

(b)  Subject to the agreement with the Engineer, the Contractor shall be 
responsible for removal of alteration and relocation of existing services. 

(c) The Contractor shall indemnify the Employer against claims originating 
from damage to existing services or works. 

   
123 LIAISON WITH GOVERNMENT AND POLICE OFFICIALS 
 

The Contractor shall keep in close touch with the Police and the other 
Government officials of the area regarding their requirements in the control 
of traffic or other matters, and shall provide all assistance or facilities, which 
may be required by such officials in the execution of their duties. 

 
124 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN 

PURPOSES, INCLUDING TEMPORARY WORKS. 
 
Notwithstanding Clause 124 of the Standard Specification all requirements of 
land for temporary works and construction purposes shall be to the approval 
of the Engineer but the Contractor will make all necessary arrangements with 
the property owners concerned and pay all charges arising therefrom.  On or 
before completion of the Contract, the Contractor shall remove all temporary 
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works and shall restore all such land to the condition in which it was 
immediately prior to the occupation thereof as far as is reasonable and 
practicable.  No separate payment will be made to the Contractor on account 
of these items and the Contractor must make due allowance for them in his 
rates. 

 
Notwithstanding Clause 120 of the Standard Specifications, the Contractor 
shall be required to appoint competent surveyors who will liaise with the 
Engineer on matters related to the demarcation of the existing road reserve, 
site measurements, removal and reinstatement of existing services. 
 
 

128 STORAGE OF MATERIALS 
 

All materials shall be stored on Site in a manner approved by the Engineer 
and the Contractor shall carefully protect from the weather all work and 
materials which may be affected thereby. 

 
 129  TEST CERTIFICATES 
 

When instructed by the Engineer the Contractor shall submit certificates of 
test from the suppliers of materials and goods required in connection with the 
works as the Engineer may require. 
 
Such certificates shall certify that the materials or goods concerned have been 
tested in accordance with the requirements of the specifications and shall 
give the results of all the tests carried out.  The Contractor shall provide 
adequate means of identifying the materials and goods delivered to the site 
with the corresponding certificates. 

 
131 SIGNBOARDS 
 

The Contractor shall provide and erect two (2) publicity signs on the site as 
directed. The Engineer shall, as shown in the Drawings, direct the minimum 
dimensions and thickness of the steel framework and sheet. The framework 
and sheet shall be prepared and painted black, while the ring at the top of the 
supporting frames shall be painted white. The wordings and KURAõs logo 
shall be printed on backlit sticker paper resistant to the effects of weather 
using reflectorized paint or material approved by the Engineer. The colours, 
fonts and heights of the letters shall be as indicated on the attached drawings 
and as directed by the Engineer. 
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137 ATTENDANCE UPON THE ENGINEER AND HIS STAFF 
 
The costs, for attendance required by this Clause 137, shall be included in the items for 
maintenance as specified in Clause 135. Additional attendant staff, as required by the 
Engineer, shall be paid for under Item 1.09 of the Bill of Quantities. 
 
138 VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFF AND       

METHOD OF PAYMENT 
 
In addition to provisions of the Clause 138 of the Standard Specification, the Contractor 
shall when instructed, provide and maintain in good working condition for the exclusive 
use of the Engineer and his staff throughout the Contract, the following types and numbers 
of brand new vehicles (or odometer reading: 0 ð 10,000km, as may be specified in the Bills 
of quantities). The Engineer shall approve the type of vehicles and confirm the number of 
each type to be provided. The Contractor shall insure the vehicles comprehensively for any 
licensed drivers and shall provide competent drivers during normal working hours and 
whenever required by the Engineer. The cost of provision of the vehicle shall be inclusive of 
the first 4,000 kilometers travelled in any month. 
. 
Should any vehicle supplied not be in roadworthy condition, the Contractor shall provide an 
acceptable equivalent replacement vehicle until such a time as the original vehicle is 
repaired to the satisfaction of the Engineer and returned for use.   
 
 
 (a) Type 1 Vehicles (Double Cabin 4WD Pick up)  

 
Type 1 Vehicles should be four Wheel Drive (4WD), with power assisted steering, Double 
wishbone independent suspension at front axle and rigid axle with leaf springs at rear, 
diesel propelled engine maximum 2,500 cc. The vehicles should be fitted with other 
accessories below:  

(a) Spare tyre and wheel jack; 
(b) FM radio and CD player; 
(c) Power Windows; 
(d) Full Air-conditioning; 
(e) Immobilizer and antitheft security system;  
(e) Driver and passenger SRS Airbags; 
(f) Canvas cover over the carrying deck at the back. 

 
At the end of the contract, all type 1 vehicles shall revert to the Contractor. 
 
 
139 MISCELLANEOUS ACCOUNTS 

 
The Contractor maybe instructed by the Engineer to make payments of general 
miscellaneous accounts for such items as stationary, stores and equipment and 
miscellaneous supervision personnel and claims or the Engineer may direct the Contractor 
to purchase or pay for the above. The Contractor will be paid on a prime cost basis plus a 
percentage for overheads and profits under appropriate items in the Bills of Quantities. 
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SECTION 3 - SETTING OUT & TOLERANCES 

 
301  SETTING OUT 

a) In addition to the provisions of clause 3.01(a) if the traverse points to 
be used for the setting out are close to the existing carriageway and 
interfere with construction works then the Contractor will have to 
relocate them to a location where they will not be disturbed.  The co-
ordinates and heights of all traverse points so located shall be listed 
and provided to the Engineer for checking and/or approval.  
Contractor shall also monument the new centreline every 200m along 
straight and all salient points along curves by a pin in the concrete 
beacon before commencement of any works. 

 
 The road reserve boundary posts shall have 12mm diameter steel pins 
embedded in concrete, 200mm long with 25mm exposed to the air, 
sticking out form its top surface.  This pin shall be co-ordinated and 
heighted and result of the same shall be provided to the Engineer for 
approval.  Cost of these works shall be included in the rates as no 
separate item has been provided. 

 
 Commencement of the works shall not be permitted until this basic 
survey data has been provided and approved by the Engineer for at 
least 2 Kms of the road. 

 
b) Detailed Setting Out 
Reference pegs shall be 50mm by 50mm in section 600mm long driven 
400mm firmly into ground and painted white above the ground. The offset 
from centre line shall be indicated by small nail 20mm to 25mm long with its 
head driven flush with the top of the peg. 

 
Chainages, offset and reference elevation shall be clearly indicated to the 
sides of the peg to the satisfaction of the Engineer. 
 
After cutting of benches and prior to commencement of earthworks or 
subgrade works, Contractor shall take cross-sections again and submit the 
copy of the same to Engineer for agreement.  These cross-sections shall then 
be used as basis of measurement for all subsequent layers, unless otherwise 
stated. 
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SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING 
 
401 SITE CLEARANCE 
 
 Site Clearance shall be carried out as directed by the Engineer. 
 

REMOVAL OF TOPSOIL 
  

Topsoil shall include up to 200mm depth of any unsuitable material 
encountered in existing or newly constructed drains, drainage channels, and 
accesses. 
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SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL  AREAS 

 
601 GENERAL 
 

Notwithstanding any indications to the contrary in the Standard specification 
the Engineer will not make available to the Contractor any land for quarries, 
borrow pits, stockpiles and spoil areas, except for those areas in road reserves 
specifically approved by him. 

 
The contractor will be entirely responsible for locating suitable sources of 
materials complying with the Standard and Special Specifications, and for the 
procurement, Wining, haulage to site of these materials and all costs involved 
therein. Similarly the contractor will be responsible for the provision and 
costs involved in providing suitable areas for stockpiling materials and spoil 
dumps. Should there be suitable sites for spoil dumps or stockpiles within the 
road reserve forming the site of the works the Contractor may utilise these 
subject to the approval of the Engineer. 

 
No additional payment will be made to the Contractor to cover costs arising 
from the requirements for this Clause and the Contractor must include these 
costs in the rates inserted into the Bills of Quantities. 
 

602 MATERIAL SITES 
 

The information on possible material sites is given for the general guidance of 
bidders. Bidders are however advised to conduct their own investigation as 
the information contained therein is neither guaranteed nor warranted 

 
603 PROVISION OF LAND 
 

Notwithstanding any indications to the contrary in the Standard specification 
the Engineer will not make available to the Contractor any land for quarries, 
borrow pits, stockpiles and spoil areas, except for those areas in road reserves 
specifically approved by him. 

 
The contractor will be entirely responsible for locating suitable sources of 
materials complying with the Standard and Special Specifications, and for the 
procurement, Wining, haulage to site of these materials and all costs involved 
therein. Similarly the contractor will be responsible for the provision and 
costs involved in providing suitable areas for stockpiling materials and spoil 
dumps. Should there be suitable sites for spoil dumps or stockpiles within the 
road reserve forming the site of the works the Contractor may utilise these 
subject to the approval of the Engineer. 

 
No additional payment will be made to the Contractor to cover costs arising 
from the requirements for this Clause and the Contractor must include these 
costs in the rates inserted into the Bills of Quantities. 
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SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES 
 

 
703 EXCAVATION OF FOUNDATIONS FOR STRUCTURES 
 

Unless otherwise instructed by the Engineer, all excavated surfaces in 
material other than hard material, on which foundations for structures shall 
be placed, shall be compacted to 100% MDD (AASHTO T.99) immediately 
before structures are constructed. 

 
Paragraph 4, last line: - Replace "95%" with "100%". 

 
707 BACKFILLING FOR STRUCTURES  
 

Unless otherwise instructed by the Engineer, all backfilling material shall be 
compacted to a minimum of 100% MDD (AASHTO T.99). 

 
709 EXCAVATION FOR RIVER TRAINING AND NEW WATER COURSES 
 

Payments for river training and establishment of new watercourses shall only 
be made where such work constitute permanent works.  Works done for road 
deviation or other temporary works shall not qualify for payment. 
 

710 STONE PITCHING 
 

Stone pitching to drains, inlets and outlets of culverts to embankments and 
around structure shall consist of sound unweathered rock approved by the 
Engineer. 
The stone as dressed shall be roughly cubical in shape with minimum 
dimensions of 150 x 150mm for normal thickness of stone pitching.   
 
The surface to receive the pitching shall be compacted and trimmed to slope 
and the stone laid, interlocked and rammed into the material to give an even 
finished surface. 
 
In areas where stone pitching has been damaged, the Contractor shall 
identify such areas and notify the Engineer for his agreement of the extent of 
the Works required and his approval and instructions to proceed with the 
Works.   Stone Pitching Repair and Reconstruction shall be carried out in 
accordance with Clause 710 of the Standard Specifications. 
 
The Works shall involve removal of the damaged stone pitching and 
reconstruction of the said areas in accordance with Clause 710 of the 
Standard Specifications by use of the sound salvaged material together with 
any necessary additional material where all such materials shall comply with 
Section 7 of the Standard Specifications.  
 
Contrary to clause 713 of the standard specifications, the rates inserted for 
stone pitching shall allow for grouting. 
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711 GABIONS 
 

Where instructed by the Engineer the Contractor will install gabions as 
protection works to washout areas or bridge Piers and or Abutments. Gabions 
shall be constructed in accordance with Clause 711 of the Standard 
Specification. 
 
I n cases where existing gabions have been damaged, the Contractor shall 
identify them and notify the Engineer for his agreement of the extent of the 
Work required and his approval and instructions to proceed with the Works. 
 
The Works shall involve removal of the damaged gabions / rocks, excavation 
to the correct levels and grades as directed by the Engineer, and in 
accordance with Clause 711 of the Standard Specifications and 
reconstruction with new gabions and other necessary materials as necessary. 
The damaged gabions shall be recovered and transported to the nearest 
D.W.Oõs Yard or M.O. R &P.W Department depot. 
 

712 RIP-RAP PROTECTION WORK 
 

Quarry waste or similar approved material shall be used to backfill scoured 
and eroded side, outfall and cut-off drain. The material shall be compacted to 
form a flat or curved surface preparatory to stone [pitching of drainage 
channels, existing and new scour checks as directed by the Engineer. 
 
The surface to receive the pitching shall be compacted and trimmed to slope 
and the stone hand laid, interlocked and rammed into the material to give an 
even finished surface. The interstices of the Pitching shall be rammed with 
insitu material. The insitu material immediately behind the pitching shall be 
compacted to minimum density of 100% MDD compaction (AASHTO T.99) 

 
714 BACKFILL BELOW STRUCTRURES 
 

Where instructed this shall be carried out in compliance with the 
requirements of Clause 507 and 804 of the Standard Specification. 
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SECTION 8 - CULVERTS AND DRAINAGE WORKS 

 
801 SCOPE OF SECTION 
 

The operations specified in this section apply to the installation of drainage 
works and reinstatement and improvement of the same. 

 
In addition, this Section covers: - 

 
- Extending of existing 450mm, 600mm and 900mm diameter pipes to 

be compatible with the increased road width or access. 
 

- Desilting and cleaning of existing pipes and outfall drains to make 
them free flowing. 

 
804 EXCAVATION FOR CULVERTS AND DRAINAGE WORKS 
 

In the Standard Specifications, make the following amendments: - 
 

(a) In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 
11, line 6, delete "95%" and insert "100%". 

 
(b) Removal of Existing Pipe Culverts  

 
Where instructed by the Engineer, the Contractor shall excavate and 
remove all existing blocked or collapsed culvert pipes of 450mm, 
600mm and 900mm diameter including concrete surround, bedding, 
inlet and outlet structure. 
The void left after removal of culvert pipes shall be widened as 
necessary to accommodate new concrete bedding, pipe and 
haunching.  
The payment of this work shall be per linear metre of pipes removed, 
and the volume in m3 of inlet/outlet structure removed. The void left 
by removal of these pipes shall be carefully preserved in order to 
accommodate replacement of 450mm, 600mm or 900mm diameter 
pipe culverts as shall be directed by the Engineer. 

 
(c) Removal of Other Existing Drainage Structures 

When instructed by the Engineer, the Contractor shall demolish or 
remove any other structure and payment for this shall be made on day 
work basis. 
 

(d) Excavation for Culverts and Drainage Works 
The Contractor shall carry out all excavations for new culverts and 
drainage works to the lines, levels, inclinations, and dimensions 
shown on the drawings or as instructed by the Engineer. 
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805 EXCAVATION IN HARD MATERIAL 
 

In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" 
and insert "100%". 

 
In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%". 

 
In sub-clause 809(c), paragraph 2, line 4, between the words "compacted" 
and "and shaped" insert the words "to 100% MDD (AASHTO T.99)". 

 
Hard material is material that can be excavated only after blasting with 
explosives or barring and wedging or the use of a mechanical breaker fitted 
with a rock point in good condition and operated correctly. Boulders of more 
than 0.2m3 occurring in soft material shall be classified as hard material.  

 
809 BEDDING AND LAYING OF PIPE CULVERTS 

 
Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/20 
and the pipes shall be bedded on a 1:3 cement: sand mortar at least 50mm 
thick, 150mm wide and extending the full length of the barrel. 
 
 The rates inserted shall allow for compaction of the bottom of excavation to 
100% MDD (AASHTO T.99). 

 
810  JOINTING CONCRETE PIPES 
 

The concrete pipes for the culverts shall have ogee joints and will be joined by 
1:2 cement: sand mortar and provided with fillets on the outside as described 
in clause 810 of the Standard Specification. 
 

812 BACKFILLING OVER PIPE CULVERTS 
 

In the Standard Specifications, clause 812 
 
 

a) Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" 
occurs delete and replace with "dry density of 100% MDD (AASHTO 
T.99)". 

 
The rates entered for laying of pipe culverts shall allow for backfilling to pipe 
culverts and compacting to 100% MDD (AASHTO T.99) and these works shall 
not be measured and paid for separately. 
 

814 SUBSOIL DRAINS 
 

In the event of excavation for repairs exposing local seepage, springs or 
unacceptably high water table, the Engineer may instruct the provision of 
counter fort or French drains.  

 
These drains shall consist of a trench excavated to the alignment, width, 
depth and gradient instructed by the Engineer, and backfilled with approved 
compacted clean hard crushed rock material as specified in clause 815 of the 
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standard specification. Where these drains lie within the carriageway the 
carriageway shall be reinstated with compacted stabilised gravel and surfaced 
with hot asphalt or a surface dressing as instructed by the Engineer.   
 
 

815  INVERT BLOCK DRAINS AND HALF ROUND CHANNELS 
   

Invert Block Drains and Half Round Channels shall be constructed as shown 
in the drawings provided in accordance with the Standard Specifications 
where directed by the Engineer. 

 
817 REPAIRS TO DRAINS 
 
817.1  Cleaning and Repair of Existing Drains 
 

In areas of existing side drains, mitre or outfall drains where such are 
blocked, the Engineer shall instruct the Contractor to clean and clear the 
drains to free flowing condition. 

 
The work shall consist of: 

 
(a) Stripping and removal of any extraneous material to spoil including 

vegetation and roots in the drains to the satisfaction of the engineer. 
 

(b) Spreading of any spoil to the satisfaction of the Engineer. 
 

Shaping the drains to free flowing condition as directed by the Engineer. 
Removing any broken side slabs for inverted block drains and replacing with 

a new 
Removing any broken inverted block drains and replacing with a new one 

well jointed. 
 

Measurement and Payment for cleaning drains shall be by linear metre of 
drain cleaned measured as the product of plan area and vertical depth of 
extraneous material instructed to be removed. No extra payment will be made 
for removal of vegetation and roots. 

 
 
817.2  Channels 
 

The Engineer may instruct that the Contractor provides open channels in 
place of existing subdrains where the latter may be damaged or in any other 
place. The rates entered by the Contractor in the bills of quantities must 
include for removal and disposal of any subdrain material, excavation to line 
and level, backfilling and compaction as directed by the engineer. The 
channels shall be constructed of precast class 20/20 concrete of minimum 
80mm thickness and lengths or widths not exceeding 1000mm. Joints shall 
be at least 15mm wide filled with 1:2 cement sand mortar. 
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817.3  Rubble fills for protection work 
 

Quarry waste or similar approved material shall be used to back fill scoured 
and eroded side, outfall and cut-off drains. The material shall be compacted 
to form a flat or curved surface preparatory to stone pitching of drainage 
channels, existing and new scour checks as directed by the Engineer. 

 
817.4  Stone Pitching  
 

Stone pitching shall be constructed in accordance with clause 710 of the 
standard Specification. 
 

817.5   Gabions 
 

Gabions shall be constructed in accordance with clause 711 of the standard 
Specification. 

 
817.6  Spoil Material 
 

The Contractor shall be responsible for removal from site of all materials 
excavated in the course of undertaking works in this section of the 
specifications, unless suitable for re-use, and deposit of the material in a spoil 
dump to be approved by the Engineer.  

 
818  SCOUR CHECKS 
 

Scour checks are to be constructed in mass concrete in accordance with 
clause 818 of the standard Specifications and the drawings as shall be 
provided. 

 
819 CLEANING AND MAINTENANCE 
 
819.1  Desilting of Pipe Culverts 
 

Where instructed, Contractor shall desilt the existing pipe culverts by 
removing all the material from the pipe to make them clean and free flowing. 
 
Measurement and payment shall be by the linear metres of pipes de-silted, 
regardless of diameter size. 
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SECTION 9 - PASSAGE OF TRAFFIC 
 
901 SCOPE OF THE SECTION 
 

The Contractor shall so arrange his work to ensure the safe passage of the 
Traffic at all times and if necessary construct and maintain an adequate 
diversion for traffic complete with all the necessary road traffic signs. 
 
The contractor shall provide to the satisfaction of the Engineer adequate 
warning signs, temporary restriction signs, advance warning signs, barriers, 
temporary bumps and any other device and personnel equipped with two 
way radios to ensure the safe passage of traffic through the works. 

   
When carrying out the Works the Contractor shall have full regard for the 
safety of all road users. 
 
The Contractor shall also provide sign posts and maintain to the satisfaction 
of the Engineer all deviations necessary to complete the works. The contractor 
should allow for the costs of complying with the requirements of this clause 
in his rates. 

 
The contractor will be deemed to have inspected the site and satisfied himself 
as to the adequacy of his bid for these works and no additional payments will 
be made to the contractor for any expenditure on traffic control or the 
provision of deviations. The employer shall not be liable for inadequate prior 
investigations of this nature by the contractor. 
 

906 PASSAGE OF TRAFFIC THROUGH THE WORKS 
 

The Contractor shall arrange for passage of traffic through the works during 
construction whenever it is not practicable to make deviations.  

 
Any damage caused by passing traffic through the works shall be made good 
at the contractor's own cost. 
 

907 SIGNS, BARRIERS AND LIGHTS 
 

Contractor shall provide signs, barriers and lights as shown in the drawing in 
Book of Drawings at the locations where the traffic is being carried off the 
existing road to the deviation and back again to existing road.  The 
Contractor shall provide ramps and carry out any other measures as 
instructed by the Engineer to safely carry traffic from the road to deviation. 

 
Contrary to what has been specified in this clause the road signs provided 
shall be fully reflectorised and in conformity with clause 9.1 of the "Manual 
for Traffic Signs in Kenya Part II". 
 

909 ASSISTANCE TO PUBLIC 
 

In addition to provision of clause 909, Contractor shall maintain close liaison 
with the relevant authorities to clear any broken down or accident vehicles 
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from the deviations and the main road, in order to maintain smooth and safe 
flow of the traffic. Further, the Contractor shall provide a traffic management 
plan to be approved by the Engineer before the commencement of any 
construction works and execute the same, to the satisfaction of the Engineer, 
during the entire period of project implementation. A draft traffic 
management plan shall be submitted with Bid. 

 
912 MEASUREMENT AND PAYMENT 
 

 
Assistance to Public 
 
The Contractor will be deemed to have included cost of this item in other 
items and no separate payment shall be made. 
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SECTION 10: GRADING AND GRAVELLING  

 

Scope: 

 

Grading covers the works involved in the reinstatement of the runway to the camber 

by removing the high points and filling up gullies corrugations and wheel ruts to 

restore smooth running surface. Gravelling consists of excavation, loading hauling and 

spreading of gravel wearing course material on the formation of runway. Gravel shall 

include lateritic gravel, quartzitic gravel, calcareous gravel, decomposed rock, soft 

stone coral rag, clayey sand and crushed rock.  

 

The material may be obtained from borrow pits or excavation in cuttings. Gravel 

material shall conform to the requirement given in Table 10.1 

 

Table 10.1:  Requirement for Gravel Wearing Course 

 

GRADING REQUIREMENTS 

AFTER COMPACTION  

  

PLASTICITY INDEX 

REQUIREMENTS PI  

Sieve 

(mm) 

% by 

Weight 

Passing 

  

Zone 

 

Min 

 

Max 

40 100   

WET 

 

5 

 

20 28 95 ï 100  

20 85 ï 100   

DRY 

 

10 

 

30 14 65 ï 100  

10 55 ï 100     

5 35 ï 92  BEARING STRENGTH 

REQUIREMENTS  2 23 ï 77  Traffic  

Commercial 

 DCP 

1 18 ï 62  VPD CBR Equivalent 

0.425 14 ï 50    mm/Blow 

0.075 10 ï 40  Greater than  15 20 11 

   Less than     15 15 14 

   CBR at 95 % at MDD, Modified AASHTO 

and 4 days soak 

   Lower quality material (CBR 15) may be 

accepted if no better material can be found 

 

NB: Wet Zone - mean annual rainfall greater than 500 mm. 

Dry zone  - mean annual rainfall less than 500 mm. 

 

The Engineer shall approve quarries and their extent of exploitation. The quarries shall 

be shown to the Contractor prior to commencement of the Works. The Contractor shall 

be responsible for the acquisition of the quarry rights and shall therefore conduct 

respective negotiations with landowners and affected communities. 
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Alternative sources of gravel material whose quality can be shown to be in compliance 

with the specification requirements may be used, with the proviso that the Employer is 

not to incur additional expenses in connection with its winning and haulage. 

Contractor is deemed to have included in his rates for the provision of the gravel 

material to have included the cost of complying with the testing requirements. 

 

 

1001 Removal of Overburden 

 

The Item consists of excavation of overburden including loading, hauling and 

stockpiling at the approved locations. The thickness of the overburden layer to be 

removed shall be determined from the depths of the trial pits dug at a 30m grid within 

the quarry area. 

 

The overburden shall be removed and deposited neatly in order to use it again to 

reinstate the quarry at the end of improvement work. 

 

Work Method:  

The contractor shall use labour or equipment to carry out this item of work 

 

Quality Control  

¶ The location and manner of stock piling of the overburden for the reinstatement 

of the quarry shall be visually checked 

 

Measurement and Payment 

  

No separate measurement and payment shall be made for removal of overburden and 

contractor shall be deemed to have allowed in his rates and prices for the cost. 

 

1002 Excavation of Gravel 

 

The gravel shall be excavated from quarries approved by the Engineer. It is the 

Contractors obligation to inform the Engineer in the case that the quality / availability 

of the gravel changes during the course of excavation. 

 

Oversize stones and boulders shall be removed from the excavated gravel and 

deposited outside the quarry at locations approved by the Engineer. Such stones 

and boulders may be reused for structures and scour checks 

 

Work Method  

 

I. Labour based methods 

The contractor shall excavate and stockpile the gravel in bays for efficient 

loading by labour.  
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II.  Equipment methods 

 

The Contractor shall excavate the gravel and stockpile in heap(s) for the 

efficient loading by equipment. 

 

Quality Control  

 

¶ The widths of the loading bays shall be checked before excavation can 

commence. 

¶ The loading bays shall be checked to ensure it is free draining.  

 

Measurement and Payment 

  

No separate measurement and payment shall be made for excavation of gravel and 

contractor shall be deemed to have allowed in his rates and prices for the cost. 

 

1003 Haulage 

 

This activity involves loading of excavated gravel, haulage by appropriate 

equipment and off-loading of the same as specified in the drawings or as directed 

by the Engineer. Where the loads delivered in any load falls short of agreed 

equipment capacity, dumping shall not be permitted unless the agreed spacing is 

adjusted accordingly. 

 

Where loads supplied are found to contain material other than from the approved 

quarry and thus of unacceptable quality, the Engineer shall cause them to be 

removed from site at the contractor's expense. 

 

Work Method  

  

The Contractor shall use a combination of both Labour and equipment to carry out 

this Item work. 

 

Quality Control  

 

¶ No haulage equipment shall be used unless its capacity has been ascertained 

the Engineer. 

¶ The quality of gravel dumped on the runway/carriageway shall be visually 

checked daily. 

¶ The quantity of material delivered in each load shall be checked before 

dumping is allowed. 

¶ The distance between the stacks shall be checked using tape measure. 

 

Measurement and Payment 
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No separate measurement and payment shall be made for haulage of gravel and 

contractor shall be deemed to have allowed in his rates and prices for the cost. 

 

 

 

1004 Spreading and compaction of gravel  

 

i.  Labour methods  ii.  Equipment methods 

 

This activity involves spreading gravel material, shaping to ensure uniform thickness 

of the layer across the full width of the runway and to the specified camber. Spreading 

also includes, removing any oversized stones or boulders which cannot be broken 

down to required size, spoil dump.  

  

Where water needs to be added, it shall be applied in an even manner and the rate of 

application shall be such that no transverse or longitudinal flows occur. Unless 

otherwise instructed by the Engineer, the moisture content shall be within the range of 

+/- 2% of the optimum moisture content. Compaction will be carried out as specified 

in 5.05.  

 

Work Method  

  

The Contractor shall use Labour  or Equipment to carry out this Item work. 

 

 

Quality Control  

 

¶ The gravel surface width shall be checked at every 100m interval using tape 

measure and shall have tolerance of  +  / - 50mm. 

¶ Trial holes at every 100m shall be used to check the gravel surface thickness 

and shall have a tolerance of + 5mm / - 0mm. 

¶ The camber cross fall shall be checked at every 50m and the maximum 

tolerances shall be  + / - 1 % 

¶ The longitudinal profile shall be checked with every load to ensure a smooth 

surface with no corrugations or depressions 

 

 

Measurement: m
3 

 

The unit of measurement shall be in cubic metres of compacted material on runway 

 

Payment  

 

The unit rate shall be the full compensation for labour, tools, equipment and any 

incidental costs required for carrying out the work. 
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1006 Runway Grading 

 

i) Light Grading  

 

This activity shall consist of trimming of the runway to control roughness and 

corrugations using either a towed grader or a motorized grader. The width of the 

carriageway shall be as specified in the drawings or as directed by the Engineer. 

 

Pegs 200 to 300mm shall be placed at 10 to 20 m intervals to mark edge of the 

carriageway. 

 

The material shall be bladed toward the center of the runway starting from both edges 

to the specified camber. 

 

Work Method  

 

The contractor shall use equipment to carry out this item work. 

 

Quality Control  

 

¶ The width of the runway shall be checked using tape measure at every 10m 

with tolerance of +50mm or -20mm.  

 

¶ The camber shall be checked using camber board at every 5m with and shall 

have a tolerance of +/- 1% 

 

Measurement:  m
2 

 

The unit of measurement shall be square metres of runway graded. 

 

Payment 

 

The unit rate shall be the full compensation for labour, equipment and any incidental 

costs required for carrying out the work. 

 

ii)  Heavy Grading and Compaction 

 

This activity shall consist of scarifying of the existing runway/carriageway surface, 

cutting high spots and moving materials to fill potholes, corrugations and wheel ruts 

and reshaping of the surface to the specified camber, using either towed or motorized 

grader. All loose rocks, roots grasses shall be removed and disposed well clear of the 

drains. 

 

Pegs 300 to 400mm shall be placed at 10 to 20 m intervals to mark edge of the 

carriageway. 
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The material shall be bladed toward the center of the runway starting from both edges 

until the specified camber is achieved. Compaction will be carried out as specified in 

5.05.  

 

 

Work Method  

 

The contractor shall use equipment to carry out this item work. 

 

 

 

Quality Control  

 

¶ The width of the runway shall be checked using tape measure at every 10m with 

tolerance of + 50mm or -20mm. 

 

¶ The camber shall be checked using camber board at every 5m with and shall have a 

tolerance of +/- 1% 

 

Measurement: m
2 

 

The unit of measurement shall be square metres of runway graded. 

 

Payment 

 

The unit rate shall be the full compensation for labour equipment and any incidental costs 

required for carrying out the work. 

 

1007 Restoration of Quarries and Borrow pits 

 

The ground shall be levelled, topsoil hauled back and uniformly spread over the entire 

exposed/excavation area. 

 

Adequate drainage provisions shall be made to protect excavation areas. Where 

necessary appropriate protection measures may be taken to avoid erosion of the spread 

topsoil layer. Grass and trees may be replanted as directed by the Engineer. 

 

Work Method   

 

The Contractor may choose Labour, Equipment or a combination of both to carry out 

this Item depending on the degree of difficulty of the work.  

 

Quality Control  

 

The Engineer shall check that the required measures have been satisfactorily taken. 

 

Measurement and Payment 
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No separate measurement and payment shall be made for restoration of quarries and 

borrow pits and contractor shall be deemed to have allowed in his rates and prices for 

the cost. 

 
 
SECTION 17 - CONCRETE WORKS 

 

1703 REINFORCING BARS FOR THE STRUCTURE  
 

1703.1  DESCRIPTION 

 
This work shall consist of furnishing and placing in the concrete of the bridge bars of the quality, type 

and size in accordance with these specifications and in conformity with the requirements shown on the 

drawings. 

 

1703.1.1   MATERIAL  
 

Reinforcing bars shall be thermos mechanically treated rebars type (T-bars) and shall meet the 

requirements of BS 4449:2005, unless otherwise called for in the drawings or approved by the 

Engineer. 

No reinforcing bar shall be delivered without a certificate guaranteeing the yield stress. The reinforcing 

bar shall be kept off the ground, free from dirt, oil, grease, or avoidable rust and stored within a 

building or provided with suitable covers. If it is necessary, for the Engineer to ascertain the quality of 

the reinforcing bars, the Contractor shall test the reinforcing bars, at his own expense, by means as 

directed by the Engineer. 

 

1703.2 CONSTRUCTION METHOD  

 

(1) FORM WORKS  
The Engineer shall provide the Contractor with bending schedule showing the location types, sizes, 

bending dimensions and cut lengths of the reinforcing bar required to be fixed in the works.  

 

 (2) CUTTING AND BEN DING 
 

Only qualified men shall be employed for the cutting and bending , and proper application shall be 

provided for such work. Bars shall be cut and bent cold to the dimensions indicated and with 

equipment and methods approved by the Engineer.  
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 (3) PLACING 
 

Reinforcing bars shall be accurately placed in proper position, and so that they are firmly held during 

placing of concrete. Bars shall be tied at all intersections by using annealed iron wire 0.9mm or larger 

diameter, or suitable clips. Distances from the forms shall be maintained correct by means of metal 

hangers, metal blocks, metal supports approved by the Engineer. 

Reinforcing bars shall be inspected by the Engineer after placing. When a long time has elapsed after 

placing reinforcing bars, they shall be cleaned and inspected again by the Engineer before placing 

concrete. 

 

(4) SPLICING AND JOINT  
 

When it is necessary to splice reinforcing bars at points, position and methods of splicing shall be 

lapped by the required length, and wired together at several points by using unnealed iron wire larger 

than 0.9mm. 

 

1703.3 MEASUREMENT AND PAYMENT  
 

Bending and installation of reinforcing bar of the bridge deck shall be measured in terms of tons. The 

length of steel bar of each size will be shown on the drawings and bar bending schedule. In computing 

the weight to be measured, the theoretical weights of bars of the cross section shown on the drawings 

or authorised, shall be used. These weights are given in the following table:  

 

Bar Type and the cross-section in 

millimetres 

Weight of bar in Kilogram per length of bar 

T8 4.74 

T10 7.39 

T12 10.66 

T16 18.95 

T20 29.59 

T25 46.25 

T32 75.76 
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1704 FORMWORK FOR STRUCTURE  

 

1704.1 DESCRIPTION 

 
This work shall consist of all temporary moulds for forming the concrete for Abutments, pier, bases, 

slabs and beams together with all temporary construction required for their support as shown on the 

drawings. Unless otherwise directed, by the Engineer, all formworks shall be removed on completion 

of the various components. 

 

1704.2 MATERIALS  
 

Forms shall be made of approved formwork material and shall conform to the shape, lines and 

dimensions shown on the Drawings. All formwork material shall be free from holes, loose material, 

knots, cracks, splits, warps or other defects affecting the strength or appearance of the finished 

structure. Release agents ï be either neat oils containing a surface activating agent, cream emulsions, 

or chemical agents to be approved by the Engineer. 

 

1704.3 CONSTRUCTION METHODS  
 

1) Formworks 

Formworks shall be designed to carry the maximum loads, which may be imposed , and so be rigidly 

constructed to prevent deformation due to load, drying and wetting, vibration and other causes. After 

forms have been set in correct location, they shall be inspected to and approved by the Engineer before 

the concrete is placed. Unless otherwise described, in the contract, all form joints for exposed surfaces 

of concrete shall form a regular pattern with horizontal and vertical lines. PVC Pipes of 75mm 

diameter for weep holes shall be arranged as shown on the Drawings.  

 

Unless specified, formwork shall be designed to form chamfers at all external corners whether or not 

such chamfers are shown on the Drawings to prevent cracks and other damage from arising. The inside 

surface of form shall be cleaned and coated with a releasing agent to prevent adhesion of the concrete. 

Release agents shall be applied strictly in accordance with the manufacturerôs instructions. The release 

agent shall be applied to the formwork prior to erection. Release agent must not come into contact with 

reinforcement. Immediately before concrete is placed, the forms shall be thoroughly cleaned and freed 

from sawdust, shaving, dust, mud or other debris by hosing water with water. Temporary opening shall 

be provided in the forms to drain away the water and rubbish. 

  

2) Scaffolding 

 

All scaffolding required to support the forms should be designed and constructed to provide necessary 

rigidity and support the loads without appreciable deflection or deformation. 
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Details, plans and structural and flexural calculations for scaffolding shall be submitted to the Engineer 

for approval , but in no case shall Contractor be relieved of his responsibility for the results obtained 

by use of these plans, etc. 

 

3) Removal of Formwork 

 

The time at which the formwork is struck shall be the Contractorôs responsibility, and the formwork 

shall not be removed until the concrete strength has reached 20N/mm2.  

 

1704.4 MEASUREMENT AND PAYMENT  
 

Formwork shall be measured as the net area, in square metres, in contact with the finished concrete 

surface of the slab No measurement shall be allowed for formwork of temporary construction joints. 

 

Payment for the Formworks shall be full compensation for furnishing , erecting jointing all the forms 

for the concrete including furnishing and applying release agent , and construction of the required 

scaffolding to support the forms, all conforming to the shape, lines, grade and dimensions of the 

structure as shown on the drawings and as directed by the Engineer. 

 

 

1705 CONCRETE WORKS FOR THE STRUCTURE 
 

Should any changes occur in the nature or source of the constituent materials, the Contractor shall 

advise the Engineer accordingly.  The procedure set out above shall be followed in establishing the 

new mix design. 

 

1705.1 CONCRETE MATERIALS  
 

 a) Concrete: 

 

Cement shall be Ordinary Portland Cement or its Equivalent Approved 

 

The Contractor shall select only one type or brand of cement or others. Changing of type or brand of 

cement will not be permitted without a new mix design approved by the Engineer. All cement is 
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subject to the Engineerôs approval, however, approval os cement by the Engineer shall not relieve the 

Contractor of the responsibility to furnish concrete of the specified compressive strength. 

 

Storage shall not exceed more than two (2) months, and age of cement after manufacture at mill shall 

not exceed more than four (4) months. The Contractor shall submit to the Engineer for his approval the 

result of quality certificate done and prepared by the manufacturer. Whenever it is found that cement 

has been stored for too long, moist, or cracked, the cement shall be rejected and removed from the 

project. 

 

a) Aggregates: 

 
Fine and course aggregates must be clean, hard, strong, and durable, and free from absorbed 

chemicals, clay coating, or materials in amounts that could affect hydration, bonding, strength and 

durability of concrete. Grading of aggregates shall conform to the following: 

 

Grading of Fine Aggregates 

 

Sieve Size Percentage by Weight Passing 

10mm 100 

5mm 89 - 100 

2.5mm 60 - 100 

1.2mm 30 - 100 

0.6mm 15 - 54 

0.3mm   5 - 40 

0.15mm   0 - 15 

 

Other requirements for aggregates are as follows:- 

 

Fine Aggregates 

 

Fineness Modulus, AASHTO M-6   ; 2.3 ï 3.1 

Sodium Sulphate Soundness, AASHTO T104 : Max.10% loss 

Content of Friable Particles, AASHTO 112  :Min.1% by weight 

Sand Equivalent, AASHTO T176    :Min. 75 
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Course Aggregate Abrasion, AASHTO T96   :Max 40% loss 

Soft Fragment and shale, AASHTO M80   :Max 5% by weight 

Thin and elongated pieces, AASHTO M80   :Max 15% 

 

c) Water:  

 

All sources of water to be used with cement shall be approved by the Engineer. Water shall be free 

from injurious quantities of oil, alkali, vegetable matter and salt as determined by the Engineer. 

 

d) Admixture:  

 

Only admixture, which have been tested and approved in the site laboratory through trial mixing for 

design proportion shall be used. Before selection of admixture, the Contractor shall submit to the 

Engineer the specific information or guarantees prepared by the admixture supplier. The Contractor 

shall not exclude the admixture from concrete proportions. 

 

1705.2 CONCRETE CLASS 25/20 
 

Concrete class 25/20 shall be used for construction of the bridge abutments and wing walls and Box 

Culverts/Drift Elements. The requirements of concrete class 25/20 are provided as follows unless 

otherwise the Engineer will designate any alteration. 

 

Characteristic Design Strength (28 days)    25N/mm2 

Average Strength of any group of 4cubes   32.5N/mm2 

Maximum size of coarse aggregates    20N/mm2 

Maximum Cement Content     330kg/m3 

Maximum water/cement ratio of 46% with slump of 80mm 

 

1705.3 PROPORTIONING OF CONCRETE  
 

 The Contractor shall consult with the Engineer as to mix proportions at least 30 days prior to 

beginning the concrete works. The actual mix proportions of cement, aggregates, water and admixture 

shall be determined by the Contractor under supervision of the Engineer in the site laboratory. The 

Contractor shall prepare the design proportions, which, which has 120% of the strength requirement, 

specified for the designated class of concrete. 
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 No class of concrete shall be prepared or placed until it is job-mix proportions have been 

approved by the Engineer. 

 

1705.4 CONCRETING WORK  

a) Batching shall be done by volume with accuracy of: 

 Cement     : ½ percent 

 Aggregate    : ½ percent 

 Water and Admixture   : 1 percent 

 Equipment should be capable of measuring quantities within these tolerances for the smallest 

batch regularly used, as well as for larger batches. The accuracy of batching equipment should be 

checked every month in the presence of the Engineer and adjusted when necessary. 

 

b) Mixing and Delivery 

 Slump of mixed concrete shall be checked and approved at an accuracy of +25mm against 

designated slump in these specifications. The time elapsing from when the water is added to the mix 

until the concrete is deposited in place at the site of the work shall not exceed thirty (30) minutes in 

case that the concrete is hauled in non agitate type trucks or carriers, nor more than sixty (60) minutes 

in case that it is hauled in truck mixers or other carriers with agitators. 

 

c) Concrete in Hot Weather 

No concrete shall be placed when the ambient air temperature is expected to exceed thirty three (33) 

degrees Celcius during placement operations. 

 

d) Concreting at Night 

 

No concrete shall be mixed, placed or finished when natural light is insufficient, unless an adequate 

approved artificial lighting system is operated, and such night work is subject to approval by the 

Engineer. 

 

e) Placing 

 

In preparation of the placing concrete, the interior space forms shall be cleaned and approved by the 

Engineer prior to placing concrete. All temporary members except tie bars to support forms shall be 

removed entirely from the forms and not buried in the concrete. The use of open and vertical chute 
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shall not be permitted unless otherwise directed by the Engineer. The Contractor shall provide a 

sufficient number of vibrators to properly compact each batch immediately after it is placed in the 

forms. 

 

f) Measurement and Payment 

 

Measurement for concrete for the works of the bridge shall be in cubic metres of the part of the bridge 

actually constructed, measured from their dimensions shown on the Drawings. Payment for these 

concrete works shall be the full compensation for furnishing all materials of the concrete mixing, 

delivering, placing and curing the concrete, equipment and tools, labour and other incidentals 

necessary for the completion of the work in accordance with the Drawings and Specifications as 

directed by the Engineer. 
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SECTION 15: SUPERVISION AND CONTRACT EVALUATION MANUAL 2012 

The Manual refers to the Ministry of Roads óSupervision and Contract Evaluation Manual for 

road Maintenance Works 2012. 



Supervision Check List  

                                   
Date  Signatures  

Project Name:  
CONSTRUCTION OF NGUSIE BOX CULVERT ON CHULUNI ï MWITIKA 

(B87) ROAD    

The 

Engineer'

s 

Represen

tative  

(Project 

Engineer

) 

    
1. This check list is for Resident Engineer to check Contractorõs work execution process. 

 

2. Fill in date of checking as (day/month), mark as indicated in Filling Example, and state remarks.  

 

3. Put this check list in the Monthly Progress Report.  

   

   

resident 

Engineer  
    

                                     

Item  Check Point  

before  During execution  after  Remarks  

Date  Date  Date  Date  Date  Date  Date  Date  Date  Date  Reason for unsatisfactory 

performance (Site diary No.)  

Corrective order by authority 

(Date)  

Excellent point to be specified  
/  /  /  /  /  /  /  /  /  /  

1 Execution 

system in 

general  

1-

1 

Works 

Execution 

Programme 

(including its 

revised 

version if 

any) is 

submitted 

before the 

date 

specified in 

contract 

document  
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1-

2 

Works 

Execution 

Programme 

properly 

reflects the 

given 

specification

s and site 

conditions  

  
 

                                                  

  

  

                                                      

                                                      

1-

3 

Execution 

procedures 

are in 

accordance 

with Works 

Execution 

Programme  

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

2 Equipment 

holding  

2-

1 

All 

equipment 

used are 

properly 

mobilized in 

accordance 

with Works 

Execution 

Programme  

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

2-

2 

All 

equipment 

used is well 

maintained 

during the 

execution of 

works  

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

3 Contractorõs  

in -house 
3-

1 

Qualified 

technical 

staff of 
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staff  Contractor   

are properly 

assigned as 

specified in 

Works 

Execution 

Programme  

                                                

3-

2 

Contractorõs  

in -house key 

staff 

understand 

work process 

and 

schedule 

properly  

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

3-

3 

Contractorõs  

in -house 

staff give 

technical 

guidance 

and direction 

to workers 

and 

operators 

properly and 

timely  

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

3-

4 

Communicat

ions with 

authority in 

writing is 

properly and 

timely  

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

4 Personnel  

employme nt 
4-

1 

Workers and 

operators are 

deployed in 
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accordance 

with Works 

Execution 

Programme  

                                                

4-

2 

Wage 

payment is 

properly 

made on 

time  

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

5 Site base 

facilities  

5-

1 

Office and 

stockyard 

are prepared 

in 

accordance 

with Works 

Execution 

Programme  

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

5-

2 

Site is well 

maintained 

during the 

work 

execution 

and cleared 

on 

completion  

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

5-

3 

Material 

stored on 

site is 

properly 

managed 

during the 

work 

execution  
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6 Quality and 

quantity 

managemen

t 

6-

1 

Material 

testing, 

structural 

examination, 

and 

measuremen

ts are 

properly and 

PERIODICly 

conducted 

based on 

specification

s and Works 

Execution 

Programme  

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

  

6-

2 

Results of 

material 

testing, 

structural 

examination 

and 

measuremen

ts are within 

the 

specification

s. 

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

6-

3 

Results of 

material 

testing, 

structural 

examination, 

and 

measuremen

ts are 

properly 

compiled as 

reports for 
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confirmation  

7 Work 

scheduling  

7-

1 

Understandi

ng of critical 

path and its 

reflection on 

scheduling is 

proper  

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

7-

2 

Actual 

proceedings 

are 

periodically 

compared to 

the planned 

schedule 

described in 

Works 

Execution 

Programme  

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

7-

3 

Changes 

caused by 

site 

conditions 

are  properly 

handled to 

keep things 

on schedule  

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

7-

4 

All works are 

completed 

within the 

contract 

term or 

within the 

extended 

term as 

allowed  
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8 Work safety 

managemen

t 
8-

1 

No accident 

occurs to 

workers, 

operators, or 

third -parties.  

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

8-

2 

Safety of 

workers and 

operators is 

considered  

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

8-

3 

Accident 

prevention 

efforts for 

third -parties 

are proper  

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

8-

4 

Traffic and 

site safety 

devices are 

properly 

installed and 

managed  

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

8-

5 

Temporary 

facilities (e.g. 

scaffolding) 

are 

constantly 

checked  

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

9 Environmen

tal and 

social 

managemen

t 
9-

1 

Environment

al and social 

mitigation 

efforts (e.g. 

against 

noise, 

vibration, 

emission, 

and dust ) 
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are 

conducted  

9-

2 

Waste 

material 

from site is 

properly 

disposed  

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

9-

3 

Damage to 

existing 

roads, works 

and services 

is avoided or 

are repaired 

when it 

occurs  

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

9-

4 

No 

overloading 

for work -

related 

vehicles is 

reported  

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

                                     
  

 
Filling Example : ᾛCheck point is satisfactory         ˂Check point is unsatisfactory          N/A Not applicable   



SECTION 16: BILLS OF QUANTITIES 

 

PREAMBLE TO BILL OF QUANTITIES  
 
1. The Bills of Quantities forms part of the Contract Documents and are to be read in 

conjunction with the Instructions to Bidders, Conditions of Contract Parts I and II, 
Specifications and Drawings. 

 
2. The brief description of the items in the Bills of Quantities is purely for the purpose 

of identification, and in no way modifies or supersedes the detailed descriptions 
given in the conditions of Contract and Specifications for the full direction and 
description of work and materials. 

 
3. The Quantities set forth in the Bills of Quantities are estimated , representing 

substantially the work to be carried out, and are given to provide a common basis for 
bidding and comparing of Bids. There is no guarantee to the Contractor that he will 
be required to carry out all the quantities of work indicated under any one particular 
item or group of items in the Bill of Quantities. The basis of payment shall be the 
Contractor's rates and the quantities of work actually done in fulfilment of his 
obligation under the Contract. 

 
4. The prices and rates inserted in the Bills of Quantities will be used for valuing the 

work executed, and the Engineer will only measure the whole of the works executed 
in accordance with this Contract. 

 
5. A price or rate shall be entered in ink against every item in the Bills of Quantities 

with the exception of items that already have Provisional sums affixed thereto. The 
bidders are reminded that no òniló or òincludedó rates or òlump-sumó discounts will 
be accepted. The rates for various items should include discounts if any. Bidders who 
fail to comply will be disqualified. 

 
6. Provisional sums (including Day works) in the Bills of Quantities shall be expended 

in whole or in part at the discretion of the Engineer. 
  
The price and rates entered in the Bills of Quantities shall, except insofar as it is otherwise 
provided under the Contract, include all Constructional plant to be used, labour, insurance, 
supervision, compliance testing, materials, erection, maintenance of works, overheads and 
profits, taxes and duties together with all general risks, liabilities and obligations set out or 
implied in the Contract, transport, electricity and telephones, water, use and replenishment 
of all consumables, including those required under the contract by the Engineer and his 
staff.  
 
Errors in the pricing of the Bills of Quantities will be corrected in accordance with Clause 
(28) of instructions to bidders. 
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RoadCode B87 
 Structure:  

 
Section Name 

Package: CONSTRUCTION OF NGUSIE BOX CULVERT/1-3-16|17-783 
 Contractor 0 

 

Bill of Quantities Page: 1 

  Summary Project: 

Item No. Description Amount (KShs) 

1 General: Office administration and overheads/Preliminaries   

4 SITE CLEARANCE   

5 EARTHWORKS   

7 EXCAVATION AND FILLING FOR STRUCTURES   

9 PASSAGE OF TRAFFIC   

10 GRADING AND GRAVELLING WORKS   

17 CONCRETE WORKS (Major Structures)   

20 ROAD FURNITURE REPAIR AND MAINTENANCE   

      

      

      

      

      

      

      

      

      

      

      

      

[A] Sub Total 1                       -    

      

[B] Add VAT @ 16% of [A]                       -    

      

  Grand Total carried to page on the Form of Tender = [A]+[B] 
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Road Code B87 Section Name 
  Package: CONSTRUCTION OF NGUSIE BOX CULVERT/1-3-16|17-783 
  Contractor 0 

    
Bill of Quantities       Page: 1 

Bill No.1 
General: Office administration and 
overheads/Preliminaries       Project: 

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) Amount KSh 

01-80-010 
Allow a prime cost of sum for material 
testing as directed by the Engineer 

PC 
SUM 80000            1.00  

      
80,000.00  

01-80-011 
Extra over item 01-80-010 for contractorôs 
overheads and profits % 80000     

01-80-016 
Provide and erect publicity signs as directed 
by the Engineer NO. 1     

01-80-026 
Allow a prime cost sum for the REs 
miscellaneous account 

PC 
SUM 200000            1.00  

    
200,000.00  

01-80-027 
Extra over 01-80-026 for profits and 
overheads % 200000     

01-80-030 
Allow a prime cost   for attendance to the 
REôs supervisory staff including overtime 

PC 
SUM 1500000            1.00  

 
1,500,000.00  

01-80-031 
Include percentage of PC sum in item 01-
80-030 for contractors overhead and profit % 1500000     

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

  
Total Carried Forward to Summary:         
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Road Code B87 Section Name 
  Package: CONSTRUCTION OF NGUSIE BOX CULVERT/1-3-16|17-783 
  Contractor 0 

    
Bill of Quantities       Page: 2 

Bill No.4 SITE CLEARANCE       Project: 

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) Amount KSh 

04-50-003 Heavy Bush Clearing M² 21600     

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

  
Total Carried Forward to Summary:         
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Road Code B87 Section Name 
  Package: CONSTRUCTION OF NGUSIE BOX CULVERT/1-3-16|17-783 
  Contractor 0 

    
Bill of Quantities       Page: 3 

Bill No.5 EARTHWORKS       Project: 

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) Amount KSh 

05-50-006 Fill in soft material and compact M³ 3990     

05-50-007 Fill in hard material and compact M³ 400     

05-60-004 

Fill in hard material (rock fill on selected 
sections) and compact to 
95%MDD(AASHTO T99) M³ 180     

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

  
Total Carried Forward to Summary:         
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Road Code B87 Section Name 
  Package: CONSTRUCTION OF NGUSIE BOX CULVERT/1-3-16|17-783 
  Contractor 0 

    
Bill of Quantities       Page: 4 

Bill No.7 
EXCAVATION  AND FILLING FOR 
STRUCTURES       Project: 

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) Amount KSh 

07-50-001 Excavate for structure in soft material M³ 1000     

07-50-002 Excavate for structure in hard material  M³ 500     

07-60-001 
Excavate and back fill for gabions in soft 
materials M³ 40     

07-60-002 

Provide and place gabion boxes and 
mattresses as specified or as directed by 
the Engineer M² 440     

07-60-003 
Provide and place rock fill to gabions and 
mattresses M³ 80     

07-60-004 
Allow for grouting of the rock fill where 
necessary M² 130     

07-60-005 

Provide and place 200mm thick stone 
pitching including grouting to aprons 
upstream and down stream of bridges 
and culverts as detailed in the drawing or 
as directed by the Engineer M² 320     

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

  
Total Carried Forward to Summary:         
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Road Code B87 Section Name 
  Package: CONSTRUCTION OF NGUSIE BOX CULVERT/1-3-16|17-783 
  Contractor 0 

    
Bill of Quantities       Page: 5 

Bill No.9 PASSAGE OF TRAFFIC       Project: 

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) Amount KSh 

09-60-002 

Construct, gravel, water, compact and 
maintain deviation roads in maximum 
lengths of 5km. Allow for minimum width 
of 6.5m , thickness of gravel 150mm with 
minimum CBR 20. KM 0.4     

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

  
Total Carried Forward to Summary:         
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Road Code B87 Section Name 
  Package: CONSTRUCTION OF NGUSIE BOX CULVERT/1-3-16|17-783 
  Contractor 0 

    
Bill of Quantities       Page: 6 

Bill No.10 GRADING AND GRAVELLING WORKS       Project: 

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) Amount KSh 

10-50-002 
Heavy grading with watering and 
compaction instructed by the Engineer M² 15600     

10-60-001 

Provide gravel wearing course-
excavation, free haul, spread, water and 
compact gravel to specifications M³ 3120     

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

  
Total Carried Forward to Summary:         
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Road Code B87 Section Name 
  Package: CONSTRUCTION OF NGUSIE BOX CULVERT/1-3-16|17-783 
  Contractor 0 

    
Bill of Quantities       Page: 7 

Bill No.17 CONCRETE WORKS (Major Structures)       Project: 

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) Amount KSh 

17-60-001 
Provide place and compact concrete 
class 15/20 for blinding M³ 17     

17-60-002 
Provide place and compact concrete 
class 25/20 concrete M³ 117     

17-60-003 Vertical formwork class F2 finish M² 270     

17-60-004 Horizontal formwork class F2 finish M² 50     

17-60-005 

Provide, cut, bend and fix into position 
high yield reinforcement bar to BS 4461 
as directed and as shown on the drawing TON 18     

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

  
Total Carried Forward to Summary:         
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Road Code B87 Section Name 
  Package: CONSTRUCTION OF NGUSIE BOX CULVERT/1-3-16|17-783 
  Contractor 0 

    
Bill of Quantities       Page: 8 

Bill No.20 
ROAD FURNITURE REPAIR AND 
MAINTENANCE       Project: 

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) Amount KSh 

20-50-010 Guardrail installation MT 150     

20-50-011 Handrail Repair/ Installation MT 14     

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

  
Total Carried Forward to Summary:         
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SECTION 17: DRAWINGS 

(Standard drawings will be used where applicable) 
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LETTER OF NOTIFICATION OF AWARD  
        

Address of Procuring Entity  
   _____________________ 
   _____________________ 

To:   
   
   

   
 

RE: Tender No.   
 
        Tender Name   

 
This is to notify that the contract/s stated below under the above mentioned 
tender have been awarded to you.  

  
  

 
1.  Please acknowledge receipt of this letter of notification signifying your 

acceptance.  

 
2.  The contract/contracts shall be signed by the parties within 60 days  of 

the date of this letter but not earlier than 14 days  from the date of the 
letter.  

 

 
3.  You may contact the  officer(s) whose particulars appear below on the 

subject matter of this letter of notification of award.  

 
(FULL PARTICULARS)  
  

  
  

   
 

 
      

          SIGNED FOR ACCOUNTING OFFICER  
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FORM RB 1 

REPUBLIC OF KENYA 
 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD  
 
 

APPLICATION NO................OF..............20......... 
 

BETWEEN 
 

....................................................APPLICANT 
 

AND 
 

.......................................RESPONDENT (Procuring Entity) 
 
 

Request for review of the decision of the............... (Name of the Procuring Entity) of ............... dated 

the...day of .............20..........in the matter of Tender No..............of ..............20... 

 

REQUEST FOR REVIEW 

I/We.................................,the above named Applicant(s), of address: Physical address ................ Fax 

No......Tel. No........Email ..............., hereby request the Public Procurement Administrative Review 

Board to review the whole/part of the above mentioned decision on the following grounds, namely:-  

1.  

2.  

etc.  
 
By this memorandum, the Applicant requests the Board for an order/orders that: -  

1.  

2.   

etc  

 
SIGNED ............................(Applicant)  

Dated on................day of .............../...20... 

 

 
FOR OFFICIAL USE ONLY  
 
Lodged with the Secretary Public Procurement Administrative Review Board............ day of 

............. 20............. 

 
SIGNED  

Board Secretary  


