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SECTION 1: INVITATION TO TENDER 

TENDER NO. KeNHA/R9/93/2021– ROUTINE MAINTENANCE AND SPOT 
IMPROVEMENT OF MRIMA/MALAMBA-SHIMBA HILLS-MWABUNGU (B98) ROAD. 

The Kenya National Highways Authority (KeNHA) is a State Corporation established under the 
Kenya Roads Act, 2007, with the responsibility for the management, development, rehabilitation and 
maintenance of national roads. 

The Authority invites bids from eligible construction companies registered with the National 
Construction Authority (NCA) in Category NCA 5, 6 or 7 for the ROUTINE MAINTENANCE 
& SPOT IMPROVEMENT OF MRIMA/MALAMBA-SHIMBA HILLS-MWABUNGU (B98) 
ROAD to be funded through Fuel Maintenance Levy Fund (RMLF). 
 
SCOPE OF WORK 
The scope of works shall be as described in the tender document. 

QUALIFICATION FOR TENDERING 

Mandatory Requirements 

The following MUST be submitted together with the bid; 

1. Copy of Certificate of incorporation 
2. Copy of Valid Annual Practising Licence with the National Construction Authority in the 

classes specified above 
3. Copy of Valid Tax Compliance Certificate  
4. Copy of recent CR 12 form (Issued within the last Six 6 months from the Tender Opening 

Date). 

5. Copy of Valid Registration Certificate for Access to Government Procurement Opportunities 
– {AGPO) in the category of [YOUTH] as specified in the Tender Notice. 

6. Bidders shall sequentially serialise all pages of each tender submitted  

Other Requirements  

As specified in the respective tender documents covering the following: - 

1. Similar previous experience where applicable.  

2. Professional and Technical Personnel.  

3. Current work load.  

4. Eligibility 

a. To enhance equity, bidders shall bid for a maximum of Two (2) Tenders but can only 
be Awarded a Maximum of One (1) Tenders, under this Tender Notice. Bidders who 
participate in more than Two (2) tenders shall be disqualified. 

b. Director (s) and Bidders who have been awarded Tenders in this Financial Year (1st 
and 2nd Quarter Tender Notice) (FY 2021-2022) are not eligible to bid for this 
Tender Notice. 

c. Director (s) bidding under different companies for the same tender shall be 
disqualified 

d. Director (s) bidding under different companies should not participate in more than 
Two (2) tenders 
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e. Only those bidders registered in the Category as indicated in the tender document shall 
bid for the respective tenders 

f. Bidders to comply with section 157 (8) (a) (ii) and (ii) on exclusive preference for 
citizen contractors 

g. Any form of Canvassing will lead to disqualification 

 

Note:  

1. All submitted Documents may be verified from the issuing agencies, KeNHA Reserves the 
right to verify all submitted documents  

2. The Bidders to ensure that their rates in the bills of quantities are within the prevailing market 
rates for road works 
 

Procurement shall be based on the post qualification method and the above details will be submitted 
with the priced bid. 

There shall be a mandatory pre-tender site visits as specified in the detailed tender notice above 
and as uploaded onto the KeNHA website. 

NOTE:  

Every Bidder shall be represented by one Technical Person with a Minimum qualification of a 
Diploma in Civil/Highway Engineering. The Individual MUST Bring along the following: 

1. Original ID/Passport and a Copy  
2. Original Diploma/H. Dip./Degree Certificate and a Copy 
3. Original and Copy of Registration Certificate/ or proof of current subscription by 

EBK/KETRB 
4. Original Introductory letter bearing the Company letterhead and an Official Stamp 

authorizing them to represent the company in the SPECIFIC pre-tender site visit/Pre 
Tender Conference. The letter shall be duly signed by the Director of the company. 
Photocopies or any other media shall not be accepted. 
  

The copies of ID, Academic Certificate, Professional Registration certificate and introductory letters 
shall be retained by the Procuring Entity’s Team and may be verified later for authenticity.  

One (1) person shall only represent one (1) company per Tender. 

The detailed tender notice is available in the KeNHA website and Public Procurement Information 
Portal (PPIP).  Clarifications and Questions may be sent to procurement@kenha.co.ke as indicated in 
the Tender Notice. 

 NOTE:  

Every bidder shall make their own arrangements to familiarize themselves with the site 
conditions and the Road and its features.  

Interested eligible candidates may obtain further information and inspect tender documents from the 
Procurement Office, Kenya National Highways Authority, Coast Regional Office 2nd Floor, 
Ministry Of Roads &Public Works Building, mahindi road off Shimanzi Road as indicated in 
the Tender Notice during normal working hours. 

A complete set of tender documents may be obtained by interested tenderers from the Kenya National 
Highways Authority website: www.kenha.co.ke  or PPIP portal: www.tenders.go.ke free of charge. 
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Bidders are encouraged to download tender documents to minimise physical visits to the respective 
KeNHA Regional Offices. 
 

Completed tender documents are to be enclosed in plain sealed envelope clearly marked with tender 
name, reference number and submitted to: - 

Office of the Regional Director – Coast Region 

Kenya National Highways Authority, 

2nd Floor, Ministry Of Roads &Public Works Building, Mahindi Road off Shimanzi Road, 
Mombasa  

P. O. Box 84254-80100, 

MOMBASA, KENYA 

or 

deposited in the Tender Box at the reception area, Coast Regional Office, Mombasa so as to be 
received on or before the date and time indicated in the Tender Notice. 

All interested bidders are required to continually check the Kenya National Highways 
Authority website: www.kenha.co.ke  for any tender addendums or clarifications that may arise 
before submission date. 

Tenders will be opened immediately thereafter in the presence of Tenderers/Representatives who 
wish to attend at the KeNHA Coast Regional Office Board Room. 

 

Deputy Director, Supply Chain Management 

For: DIRECTOR GENERAL  



ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MRIMA/MALAMBA-SHIMBA HILLS-
MWABUNGU (B98) ROAD 

KeNHA/R9/93/2021              Issued by Kenya National Highways Authority        8 

 

 

 

 

 

 

 
 
 
 
 
 

 
 
 
 

PART 1 TENDERING PROCEDURES 
 
 
 
 

 
 
 
 
 
 
 

 
 

 

 

 

 

 

 

  



ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MRIMA/MALAMBA-SHIMBA HILLS-
MWABUNGU (B98) ROAD 

KeNHA/R9/93/2021              Issued by Kenya National Highways Authority        9 

SECTION II - INSTRUCTIONS TO TENDERERS 

A. GENERAL PROVISIONS 

1. Scope of Tender 

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders 
for Works Contract as described in the tender documents. The name, identification, and 
number of lots (contracts) of this Tender Document are specified in the TDS. 

2. Fraud and Corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and 
Asset Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender 
submitted by a person shall include a declaration that the person shall not engage in any 
corrupt or fraudulent practice and a declaration that the person or his or her sub-contractors 
are not debarred from participating in public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, 
regarding collusive practices in contracting. Any tenderer found to have engaged in collusive 
conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this 
effect, Tenders shall be required to complete and sign the “Certificate of Independent Tender 
Determination” annexed to the Form of Tender. 

2.3 Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, 
sub-consultants, service providers, suppliers, and their personnel, to permit the Procuring 
Entity to inspect all accounts, records and other documents relating to any initial selection 
process, pre-qualification process, tender submission, proposal submission, and contract 
performance (in the case of award), and to have them audited by auditors appointed by the 
Procuring Entity. 

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that 
the firms or their Affiliates competing for a specific assignment do not derive a competitive 
advantage from having provided consulting services related to this tender. To that end, the 
Procuring Entity shall indicate in the Data Sheet and make available to all the firms together 
with this tender document all information that would in that respect give such firm any unfair 
competitive advantage over competing firms. 

3. Eligible Tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution 
subject to ITT 3.8, or an individual or any combination of such entities in the form of a joint 
venture (JV) under an existing agreement or with the intent to enter into such an agreement 
supported by a letter of intent. In the case of a joint venture, all members shall be jointly and 
severally liable for the execution of the entire Contract in accordance with the Contract 
terms. The JV shall nominate a Representative who shall have the authority to conduct all 
business for and on behalf of any and all the members of the JV during the tendering process 
and, in the event the JV is awarded the Contract, during contract execution. Members of a 
joint venture may not also make an individual tender, be a subcontractor in a separate tender 
or be part of another joint venture for the purposes of the same Tender. The maximum 
number of JV members shall be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. 
Child, Parent, Brother or Sister of a Spouse, their business associates or agents and 
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firms/organizations in which they have a substantial or controlling interest shall not be 
eligible to tender or be awarded a contract. Public Officers are also not allowed to participate 
in any procurement proceedings. 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of 
interest shall be disqualified. A tenderer may be considered to have a conflict of interest for 
the purpose of this tendering process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with another 
tenderer; or 

b) Receives or has received any direct or indirect subsidy from another tenderer; or 

c) Has the same legal representative as another tenderer; or 

d) Has a relationship with another tenderer, directly or through common third parties, that 
puts it in a position to influence the tender of another tenderer, or influence the decisions 
of the Procuring Entity regarding this tendering process; or 

e) Any of its affiliates participated as a consultant in the preparation of the design or 
technical specifications of the goods or works that are the subject of the tender; or 

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity 
as a consultant for Contract implementation; or 

g) Would be providing goods, works, or non-consulting services resulting from or directly 
related to consulting services for the preparation or implementation of the contract 
specified in this Tender Document; or 

h) Has a close business or personal relationship with senior management or professional 
staff of the Procuring Entity who has the ability to influence the bidding process and: 
i) are directly or indirectly involved in the preparation of the Tender document or 

specifications of the Contract, and/or the Tender evaluation process of such 
contract; or 

ii) May be involved in the implementation or supervision of such Contract unless the 
conflict stemming from such relationship has been resolved in a manner acceptable 
to the Procuring Entity throughout the tendering process and execution of the 
Contract. 

3.4 A   tenderer shall not be involved incorrupt, coercive, obstructive or fraudulent practice. A 
tenderer that is proven to have been involved in any of these practices shall be automatically 
disqualified. 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one 
Tender, except for permitted alternative tenders. This includes participation as a 
subcontractor in other Tenders. Such participation shall result in the disqualification of all 
Tenders in which the firm is involved. Members of a joint venture may not also make an 
individual tender, be a subcontractor in a separate tender or be part of another joint venture 
for the purposes of the same Tender. A firm that is not a tenderer or a JV member may 
participate as a subcontractor in more than one tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to 
ITT3.9. A Tenderer shall be deemed to have the nationality of a country if the Tenderer is 
constituted, incorporated or registered in and operates inconformity with the provisions of 
the laws of that country, as evidenced by its articles of incorporation (or equivalent 
documents of constitution or association) and its registration documents, as the case may be. 
This criterion also shall apply to the determination of the nationality of proposed 
subcontractors or sub-consultants for any part of the Contract including related Services. 

3.7 A Tenderer that has been debarred from participating in public procurement shall be 
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ineligible to tender or be awarded a contract. The list of debarred firms and individuals is 
available from the website of PPRA www.ppra.go.ke. 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible 
to tender and be awarded a Contract(s) only if it is determined by the Procuring Entity to 
meet the following conditions, i.e. if it is: 
i) A legal public entity of Government and/or public administration, 
ii) financially autonomous and not receiving any significant subsidies or budget support 

from any public entity or Government, and 
iii) Operating under commercial law and vested with legal rights and liabilities similar to 

any commercial enterprise to enable it compete with firms in the private sector on an 
equal basis. 

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that 
country, or 

b) by an act of compliance with a decision of the United Nations Security Council taken 
under Chapter VII of the Charter of the United Nations, Kenya prohibits any import of 
goods or contracting of works or services from that country, or any payments to any 
country, person, or entity in that country. 

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring 
Entity, as the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs 
(in supplies, local subcontracts and labor) from citizen suppliers and contractors. To this end, 
a foreign tenderer shall provide in its tender documentary evidence that this requirement is 
met. Foreign tenderers not meeting this criterion will be automatically disqualified. 
Information required to enable the Procuring Entity determine if this condition is met shall 
be provided for this purpose in “SECTION III-EVALUATION AND QUALIFICATION 
CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT4.10, a tender is considered a foreign tenderer, 
if the tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has 
less than 51 percent ownership by Kenyan citizens. JVs are considered as foreign tenderers 
if the individual member firms are not registered in Kenya or if are registered in Kenya and 
have less than 51 percent ownership by Kenyan citizens. The JV shall not subcontract to 
foreign firms more than 10 percent of the contract price, excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign 
contractors be registered with the National Construction Authority and be issued with a 
Registration Certificate before they can undertake any construction works in Kenya. 
Registration shall not be a condition for tender, but it shall be a condition of contract award 
and signature. A selected tenderer shall be given opportunity to register before such award 
and signature of contract. Application for registration with National Construction Authority 
may be accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture 
undertakings which may prevent, distort or lessen competition in provision of services are 
prohibited unless they are exempt in accordance with the provisions of Section 25 of the 
Competition Act, 2010. JVs will be required to seek for exemption from the Competition 
Authority. Exemption shall not be a condition for tender, but it shall be a condition of 
contract award and signature. A JV tenderer shall be given opportunity to seek such 
exemption as a condition of award and signature of contract. Application for exemption 
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from the Competition Authority of Kenya may be accessed from the website 
www.cak.go.ke. 

4.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled 
his/her tax obligations by producing a valid tax compliance or valid tax certificate issued by 
the Kenya Revenue Authority. 

4. Eligible Goods, Equipment, and Services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in 
any country that is not ineligible under ITT3.9. At the Procuring Entity's request, Tenderers 
may be required to provide evidence of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by 
the relevant national environmental protection agency or by other competent authority as 
harmful to human beings and to the environment shall not be eligible for procurement. 

5. Tenderer's Responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her 
tender, and the Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and 
examine and inspect the Site of the Works and its surroundings and obtain all information 
that may be necessary for preparing the tender and entering into a contract for construction 
of the Works. The costs of visiting the Site shall be at the tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring 
Entity to enter up on its premises and lands for the purpose of such visit. The Tenderer shall 
indemnify the Procuring Entity against all liability arising from death or personal injury, 
loss of or damage to property, and any other losses and expenses incurred as a result of the 
examination and inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a 
preliminary description of the proposed work method and schedule, including charts, as 
necessary or required. 

B. CONTENTS OF TENDER DOCUMENTS 

6. Sections of Tender Document 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified 
below, and which should be read in conjunction with any Addenda issued in accordance 
with ITT10. 

PART 1: Tendering 
Procedures Section 
I: Instructions to 
Tenderers Section II: 
Tender Data Sheet 
(TDS) 

Section III: Evaluation and 
Qualification Criteria Section IV: 
Tendering Forms 
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PART 2: Works' 
Requirements 
Section V: Bills of 
Quantities Section 
VI: Specifications 
Section VII: 
Drawings 

PART3: Conditions of Contract and 
Contract Forms Section   VIII:   
General    Conditions (GCC) Section IX: 
Particular Conditions of Contract 
Section X: Contract Forms 

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract 
documents. 

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible 
for the completeness of the Tender document, responses to requests for clarification, the 
minutes of a pre-arranged site visit and those of the pre-Tender meeting (if any), or Addenda 
to the Tender document in accordance with ITT 10. In case of any contradiction, documents 
obtained directly from the Procuring Entity shall prevail. 

6.4 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the 
Tender Document and to furnish with its Tender all information and documentation as is 
required by the Tender document. 

7. Clarification of Tender Document, Site Visit, Pre-Tender Meeting 

7.1 Tenderer requiring any clarification of the Tender Document shall contact the Procuring 
Entity in writing at the Procuring Entity's address specified in the TDS or raise its enquiries 
during the pre-Tender meeting if provided for in accordance with ITT 7.2. The Procuring 
Entity will respond in writing to any request for clarification, provided that such request is 
received no later than the period specified in the TDS prior to the deadline for submission 
of tenders. The Procuring Entity shall forward copies of its response to all tenderers who 
have acquired the Tender D documents in accordance with ITT 7.4, including a description 
of the inquiry but without identifying its source. If so specified in   the TDS, the Procuring 
Entity shall also promptly publish its response at the web page identified in the TDS. Should 
the clarification result in changes to the essential elements of the Tender Documents, the 
Procuring Entity shall amend the Tender Documents following the procedure under ITT 8 
and ITT 22.2. 

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and 
examine and inspect the site(s) of the required contracts and obtain all information that may 
be necessary for preparing a tender. The costs of visiting the Site shall be at the Tenderer’s 
own expense. The Procuring Entity shall specify in the TDS if a pre- arranged Site visit and 
or a pre-tender meeting will be held, when and where. The Tenderer's designated 
representative is invited to attend a pre-arranged site visit and a pre-tender meeting, as the 
case may be. The purpose of the site visit and the pre-tender meeting will be to clarify issues 
and to answer questions on any matter that may be raised at that stage. 

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity 
not later than the period specified in the TDS before the meeting. 
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7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, 
including the text of the questions asked by Tenderers and the responses given, together 
with any responses prepared after the meeting, will be transmitted promptly to all Tenderers 
who have acquired the Tender Documents. Minutes shall not identify the source of the 
questions asked. 

7.5 The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the 
pre-arranged site visit and those of the pre-tender meeting at the web page identified in the 
TDS. Any modification to the Tender Documents that may become necessary as a result of 
the pre-arranged site visit and those of the pre-tender meeting shall be made by the Procuring 
Entity exclusively through the issue of an Addendum pursuant to ITT 8 and not through the 
minutes of the pre-Tender meeting. Non-attendance at the pre-arranged site visit and the 
pre-tender meeting will not be a cause for disqualification of a Tenderer. 

8. Amendment of Tender Documents 

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend 
the Tender Documents by issuing addenda. 

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in 
writing to all who have obtained the Tender Documents from the Procuring Entity. The 
Procuring Entity shall also promptly publish the addendum on the Procuring Entity's website 
in accordance with ITT 7.5. 

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing 
their Tenders, the Procuring Entity should extend the deadline for the submission of Tenders, 
pursuant to ITT 22.2. 

C. PREPARATION OF TENDERS 

9. Cost of Tendering 

The Tenderer shall meet all costs associated with the preparation and submission of its 
Tender, and the Procuring Entity shall not be responsible or liable for those costs, regardless 
of the conduct or outcome of the tendering process. 

10. Language of Tender 

The Tender, as well as all correspondence and documents relating to the tender exchanged 
by the tenderer and the Procuring Entity, shall be written in the English Language. 
Supporting documents and printed literature that are part of the Tender may be in another 
language provided they are accompanied by an accurate and notarized translation of the 
relevant passages into the English Language, in which case, for purposes of interpretation 
of the Tender, such translation shall govern. 

11. Documents Comprising the Tender 

11.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and 
ITT 14; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit 
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the Tenderer, in accordance with ITT 20.3; 

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the 
Tenderer's qualifications to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 

11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a 
copy of the Joint Venture Agreement entered into by all members. Alternatively, a letter of 
intent to execute a Joint Venture Agreement in the event of a successful Tender shall be 
signed by all members and submitted with the Tender, together with a copy of the proposed 
JV Agreement. Change of membership and conditions of the JV prior to contract signature 
will render the tender liable for disqualification. 

12. Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using 
the relevant forms furnished in Section IV, Tendering Forms. The forms must be completed 
without any alterations to the text, and no substitutes shall be accepted except as provided 
under ITT 20.3. All blank spaces shall be filled in with the information requested. The 
Tenderer shall chronologically serialize all pages of the tender documents submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, 
if any, paid or to be paid to agents or any other party relating to this Tender. 

13. Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that effect will 
be included in the TDS, and the method of evaluating different alternative times for 
completion will be described in Section III, Evaluation and Qualification Criteria. 

13.3 Except as provided under ITT13.4 below, Tenderers wishing to offer technical alternatives 
to the requirements of the Tender Documents must first price the Procuring Entity's design 
as described in the Tender Documents and shall further provide all information necessary 
for a complete evaluation of the alternative by the Procuring Entity, including drawings, 
design calculations, technical specifications, breakdown of prices, and proposed 
construction methodology and other relevant details. Only the technical alternatives, if any, 
of the Tenderer with the Winning Tender conforming to the basic technical requirements 
shall be considered by the Procuring Entity. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions 
for specified parts of the Works, and such parts will be identified in the TDS, as will the 
method for their evaluating, and described in Section VII, Works' Requirements. 

14. Tender Prices and Discounts 

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form 
of Tender and in the Bill of Quantities shall conform to the requirements specified below. 

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of 
Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed 
covered by the rates for other items in the Bill of Quantities and will not be paid for 
separately by the Procuring Entity. An item not listed in the priced Bill of Quantities shall 
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be assumed to be not included in the Tender, and provided that the Tender is determined 
substantially responsive notwithstanding this omission, the average price of the item quoted 
by substantially responsive Tenderers will be added to the Tender price and the equivalent 
total cost of the Tender so determined will be used for price comparison. 

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12, shall be the total 
price of the Tender, including any discounts offered. 

14.4 The Tenderer shall quote any discounts and the methodology for their application in the 
Form of Tender, in accordance with ITT 12 

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not 
subject to adjustment during the performance of the Contract in accordance with the 
provisions of the Conditions of Contract, excepting cases where the contract is subject to 
fluctuations and adjustments, not fixed price. In such a case, the Tenderer shall furnish the 
indices and weightings for the price adjustment formulae in the Schedule of Adjustment 
Data and the Procuring Entity may require the Tenderer to justify its proposed indices and 
weightings. 

14.6 Where tenders are being invited for individual lots (contracts) or for any combination of lots 
(packages), tenderers wishing to offer discounts for the award of more than one Contract 
shall specify in their Tender the price reductions applicable to each package, or alternatively, 
to individual Contracts within the package. Discounts shall be submitted in accordance with 
ITT 14.4, provided the Tenders for all lots (contracts) are opened at the same time. 

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any 
other cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be 
included in the rates and prices and the total Tender Price submitted by the Tenderer. 

15. Currencies of Tender and Payment 

15.1 The currency (ies) of the Tender and the currency (ies) of payments shall be the same. 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be 
quoted by the Tenderer in the Bill of Quantities, entirely in Kenya shillings 

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works 
supplied from outside Kenya (referred to as “the foreign currency requirements”) shall 
(if so allowed in the TDS) indicate in the Appendix to Tender the percentage(s) of the 
Tender Price (excluding Provisional Sums), needed by the Tenderer for the payment of 
such foreign currency requirements, limited to no more than two foreign currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency 
equivalent and the percentage(s) mentioned in (a) above shall be specified by the 
Tenderer in the Appendix to Tender and shall be based on the exchange rate provided 
by the Central Bank of Kenya on the date 30 days prior to the actual date of tender 
opening. Such exchange rate shall apply for all foreign payments under the Contract. 

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's 
satisfaction, their local and foreign currency requirements, and to substantiate that the 
amounts included in the unit rates and prices and shown in the Schedule of Adjustment Data 
in the Appendix to Tender are reasonable, in which case a detailed breakdown of the foreign 
currency requirements shall be provided by Tenderers. 
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16. Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work methods, 
equipment, personnel, schedule and any other information as stipulated in Section IV, Tender 
Forms, insufficient detail to demonstrate the adequacy of the Tenderer's proposal to meet 
the work's requirements and the completion time. 

17. Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to 
establish Tenderer's eligibility in accordance with ITT 4. 

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its 
qualifications to perform the Contract the Tenderer shall provide the information requested 
in the corresponding information sheets included in Section IV, Tender Forms. 

17.3 If a margin of preference applies as specified in accordance with ITT33. 1, national 
tenderers, individually or in joint ventures, applying for eligibility for national preference 
shall supply all information required to satisfy the criteria for eligibility specified in 
accordance with ITT 33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, 
including details of ownership, as shall be required to determine whether, according to the 
classification established by the Procuring Entity, a particular contract or group of 
contractors qualifies for a margin of preference. Further the information will enable the 
Procuring Entity identify any actual or potential conflict of interest in relation to the 
procurement and/or contract management processes, or possibility of collusion between 
tenderers, and there by help to prevent any corrupt influence in relation to the procurement 
process or contract management. 

17.5 The purpose of the information described in ITT 17.2 above overrides any claims to 
confidentiality which a tenderer may have. There can be no circumstances in which it would 
be justified for a tenderer to keep information relating to its ownership and control 
confidential where it is tendering to undertake public sector work and receive public sector 
funds. Thus, confidentiality will not be accepted by the Procuring Entity as a justification 
for a Tenderer's failure to disclose, or failure to provide required information on its 
ownership and control. 

17.6 The Tenderer shall provide further documentary proof, information or authorizations that 
the Procuring Entity may request in relation to ownership and control which information on 
any changes to the information which was provided by the tenderer under ITT 6.4. The 
obligations to require this information shall continue for the duration of the procurement 
process and contract performance and after completion of the contract, if any change to the 
information previously provided may reveal a conflict of interest in relation to the award or 
management of the contract. 

17.7 All information provided by the tenderer pursuant to these requirements must be complete, 
current and accurate as at the date of provision to the Procuring Entity. In submitting the 
information required pursuant to these requirements, the Tenderer shall warrant that the 
information submitted is complete, current and accurate as at the date of submission to the 
Procuring Entity. 

17.8 If a tenderer fails to submit the information required by these requirements, its tenderer will 
be rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to 
verify to a reasonable degree the information submitted by a tenderer pursuant to these 
requirements, then the tender will be rejected. 

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the 
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Procuring Entity (whether through its own enquiries, through notification by the public or 
otherwise), shows any conflict of interest which could materially and improperly benefit 
the tenderer in relation to the procurement or contract management process, then: 
i) If the procurement process is still on going, the tenderer will be disqualified from the 

procurement process, 
ii) If the contract has been awarded to that tenderer, the contract award will be set aside, 
iii) the tenderer will be referred to the relevant law enforcement authorities for 

investigation of whether the tenderer or any other persons have committed any 
criminal offence. 

17.10 If a tenderer submits information pursuant to these requirements that is incomplete, 
inaccurate or out-of-date, or attempts to obstruct the verification process, then the 
consequences ITT 17.8 will ensue unless the tenderer can show to the reasonable 
satisfaction of the Procuring Entity that any such act was not material, or was due to 
genuine error which was not attributable to the intentional act, negligence or recklessness 
of the tender. 

18. Period of Validity of Tenders 

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender 
Validity period starts from the date fixed for the Tender submission deadline (as prescribed 
by the Procuring Entity in accordance with ITT 22). A Tender valid for a shorter period 
shall be rejected by the Procuring Entity as non-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the 
Procuring Entity may request Tenderers to extend the period of validity of their Tenders. 
The request and the responses shall be made in writing. If a Tender Security is requested 
in accordance with ITT 19, it shall also be extended for thirty (30) days beyond the deadline 
of the extended validity period. A Tenderer may refuse the request without forfeiting its 
Tender security. A Tenderer granting their quest shall not be required or permitted to 
modify its Tender. 

19. Tender Security 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a 
Tender Security as specified in the TDS, in original form and, in the case of a Tender 
Security, in the amount and currency specified in the TDS. A Tender-Securing 
Declaration shall use the form included in Section IV, Tender Forms. 

19.2 If a Tender Security is specified pursuant to ITT19.1, the Tender Security shall be a demand 
guarantee in any of the following forms at the Tenderer's option: 
i) cash; 
ii) a bank guarantee; 
iii) a guarantee by an insurance company registered and licensed by the Insurance 

Regulatory Authority listed by the Authority; or 
iv) a guarantee issued by a financial institution approved and licensed by the Central Bank 

of Kenya, from a reputable source, and an eligible country. 

19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing 
bank shall have a correspondent bank located in Kenya to make it enforceable. The Tender 
Security shall be valid for thirty (30) days beyond the original validity period of the Tender, 
or beyond any period of extension if requested under ITT 18.2. 

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any 
Tender not accompanied by a substantially responsive Tender Security or Tender-Securing 
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Declaration shall be rejected by the Procuring Entity as non-responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful 
Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing 
the Contract and furnishing the Performance Security and any other documents required 
in the TDS. The Procuring Entity shall also promptly return the tender security to the 
tenderers where the procurement proceedings are terminated, all tenders were determined 
non-responsive or a bidder declines to extend tender validity period. 

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible 
once the successful Tenderer has signed the Contract and furnished the required 
Performance Security, and any other documents required in the TDS. 

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by 
the Tenderer on the Form of Tender, or any extension there to provided by the 
Tenderer; or 

b) if the successful Tenderer fails to: 

i) sign the Contract in accordance with ITT 47; or 

ii) furnish a Performance Security and if required in the TDS, and any other documents 
required in the TDS. 

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to 
the PPRA that PPRA debars the Tenderer from participating in public procurement as 
provided in the law. 

 
19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the 

JV that submits the Tender. If the JV has not been legally constituted into a legally 
enforceable JV at the time of tendering, the Tender Security or the Tender-Securing 
Declaration shall be in the names of all future members as named in the letter of intent 
referred to in ITT 4.1 and ITT 11.2. 

19.10 A tenderer shall not issue a tender security to guarantee itself. 

20. Format and Signing of Tender 

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as 
described in ITT 11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in 
accordance with ITT 13, shall be clearly marked “ALTERNATIVE.” In addition, the 
Tenderer shall submit copies of the Tender, in the number specified in the TDS and clearly 
mark them “COPY.” In the event of any discrepancy between the original and the copies, 
the original shall prevail. 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is 
confidential to their business. This may include proprietary information, trade secrets, or 
commercial or financially sensitive information. 

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall 
be signed by a person duly authorized to sign on behalf of the Tenderer. This authorization 
shall consist of a written confirmation as specified in the TDS and shall be attached to the 
Tender. The name and position held bye ach person signing the authorization must be typed 
or printed below the signature. All pages of the Tender where entries or amendments have 
been made shall be signed or initialed by the person signing the Tender. 



ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MRIMA/MALAMBA-SHIMBA HILLS-
MWABUNGU (B98) ROAD 

KeNHA/R9/93/2021              Issued by Kenya National Highways Authority        20 

20.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of 
the JV on behalf of the JV, and so as to be legally binding on all the members as evidenced 
by a power of attorney signed by their legally authorized representatives. 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or 
initialed by the person signing the Tender. 

D. SUBMISSION AND OPENING OF TENDERS 

21. Sealing and Marking of Tenders 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed 
package, or in a single sealed container bearing the name and Reference number of the 
Tender, addressed to the Procuring Entity and a warning not to open before the time and 
date for Tender opening date. Within the single envelope, package or container, the 
Tenderer shall place the following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents 
comprising the Tender, as describedinITT11; and 

b) in an envelope or package or container marked “COPIES” all required copies of the 
Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL - ALTERNATIVE 
TENDER”, the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES-
ALTERNATIVETENDER”, all required copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 
a) bear the name and address of the Procuring Entity. 
b) Bear the name and address of the Tenderer; and 
c) Bear the name and Reference number of the Tender. 

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring 
Entity will assume no responsibility for the misplacement or premature opening of the 
Tender. Tenders that were misplaced or opened prematurely will not be accepted. 

22. Deadline for Submission of Tenders 

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and 
no later than the date and time also specified in the TDS. When so specified in the TDS, 
Tenderers shall have the option of submitting their Tenders electronically. Tenderers 
submitting Tenders electronically shall follow the electronic Tender submission procedures 
specified in the TDS. 

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of 
Tenders by amending the Tender Documents in accordance with ITT 8, in which case all 
rights and obligations of the Procuring Entity and Tenderers previously subject to the 
deadline shall thereafter be subject to the deadline as extended. 

23. Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline for 
submission of tenders, in accordance with ITT 22. Any Tender received by the Procuring 
Entity after the deadline for submission of Tenders shall be declared late, rejected, and 
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returned unopened to the Tenderer. 

24. Withdrawal, Substitution, and Modification of Tenders 

24.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by 
sending a written notice, duly signed by an authorized representative, and shall include a 
copy of the authorization in accordance with ITT 20.3, (except that withdrawal notices do 
not require copies). The corresponding substitution or modification of the Tender must 
accompany the respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that 
withdrawals notices do not require copies), and in addition, the respective envelopes 
shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” 
“MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of 
Tenders, in accordance with ITT 22. 

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened 
to the Tenderers. 

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline 
for submission of Tenders and the expiration of the period of Tender validity specified by 
the Tenderer on the Form of Tender or any extension thereof. 

25. Tender Opening 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly 
open and read out all Tenders received by the deadline, at the date, time and place specified 
in the TDS, in the presence of Tenderers' designated representatives and anyone who 
chooses to attend. Any specific electronic Tender opening procedures required if electronic 
Tendering is permitted in accordance with ITT 22.1, shall be as specified in the TDS. 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes 
with the corresponding Tender shall not be opened but returned to the Tenderer. No Tender 
withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid 
authorization to request the withdrawal and is read out attender opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged 
with the corresponding Tender being substituted, and the substituted Tender shall not be 
opened, but returned to the Tenderer. No Tender substitution shall be permitted unless the 
corresponding substitution notice contains a valid authorization to request the substitution 
and is read out at Tender opening. 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the 
corresponding Tender No. Tender modification shall be permitted unless the corresponding 
modification notice contains a valid authorization to request the modification and is read 
out at Tender opening. 

25.5 Next, all remaining envelopes shall be opened on eata time, reading out: the name of the 
Tenderer and whether there is a modification; the total Tender Price, per lot (contract) if 
applicable, including any discounts and alternative Tenders; the presence or absence of a 
Tender Security or Tender-Securing Declaration, if required; and any other details as the 
Procuring Entity may consider appropriate. 

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender 
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opening shall be considered further for evaluation. The Form of Tender and pages of the 
Bill of Quantities (to be decided on by the tender opening committee) are to be initialed by 
the members of the tender opening committee attending the opening. 

25.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender 
nor reject any Tender (except for late Tenders, in accordance with ITT 23.1). 

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a 
minimum: 

a) The name of the Tenderer and whether there is a withdrawal, substitution, or 
modification; 

b) The Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if one was required. 

e) number of pages of each tender document submitted. 
 

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The 
omission of a Tenderer's signature on the minutes shall not invalidate the contents and 
effect of the minutes. A copy of tender opening register shall be issued to a tenderer upon 
request. 

E. Evaluation and Comparison of Tenders 

26. Confidentiality 

26.1 Information relating to the evaluation of Tenders and recommendation of contract award 
shall not be disclosed to Tenderers or any other persons not officially concerned with the 
Tender process until information on Intention to Award the Contract is transmitted to all 
Tenderers in accordance with ITT 43. 

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders 
or Contract award decisions may result in the rejection of its tender. 

26.3 Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, 
if a tenderer wishes to contact the Procuring Entity on any matter related to the tendering 
process, it shall do so in writing. 

27. Clarification of Tenders 

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification 
of the tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a 
clarification of its tender, given a reasonable time for a response. Any clarification 
submitted by a tenderer that is not in response to a request by the Procuring Entity shall not 
be considered. The Procuring Entity's request for clarification and the response shall be in 
writing. No change, including any voluntary increase or decrease, in the prices or substance 
of the tender shall be sought, offered, or permitted, except to confirm the correction of 
arithmetic errors discovered by the Procuring Entity in the evaluation of the tenders, in 
accordance with ITT 31. 

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the 
Procuring Entity's request for clarification, its Tender may be rejected. 
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28. Deviations, Reservations, and Omissions 

28.1 During the evaluation of tenders, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the tender document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete 
acceptance of the requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation 
required in the Tender document. 

29. Determination of Responsiveness 

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the 
contents of the tender itself, as defined in ITT 11. 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender 
document without material deviation, reservation, or omission. A material deviation, 
reservation, or omission is one that, if accepted, would: 

a) Affect in any substantial way the scope, quality, or performance of the Works specified 
in the Contract; or 

b) limit in any substantial way, inconsistent with the tender document, the Procuring 
Entity's rights or the tenderer's obligations under the proposed contract; or 

c) if rectified, would unfairly affect the competitive position of other tenderers 
presenting substantially responsive tenders. 

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in 
accordance with ITT 16, to confirm that all requirements of Section VII, Works' 
Requirements have been met without any material deviation, reservation or omission. 

29.4 If a tender is not substantially responsive to the requirements of the tender document, it 
shall be rejected by the Procuring Entity and may not subsequently be made responsive by 
correction of the material deviation, reservation, or omission. 

30. Non-material Non-conformities 

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender. 

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that 
the tenderer submit the necessary information or documentation, within a reasonable 
period of time, to rectify nonmaterial non- conformities in the tender related to 
documentation requirements. Requesting information or documentation on such non-
conformities shall not be related to any aspect of the price of the tender. Failure of the 
tenderer to comply with the request may result in the rejection of its tender. 

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify 
quantifiable nonmaterial non-conformities related to the Tender Price. To this effect, the 
Tender Price shall be adjusted, for comparison purposes only, to reflect the price of a 
missing or non-conforming item or component in the manner specified in the TDS. 

31. Arithmetical Errors 

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and 
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final and shall not be the subject of correction, adjustment or amendment in anyway by 
any person or entity. 

31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle 
errors on the following basis: 

a) Any error detected if considered a major deviation that affects the substance of the 
tender, shall lead to disqualification of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, 
quantity, sub total and total bid price shall be considered as a major deviation that 
affects the substance of the tender and shall lead to disqualification of the tender as 
non-responsive. and 

c) If there is a discrepancy between words and figures, the amount in words shall prevail 

31.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 

32. Conversion to Single Currency 

For evaluation and comparison purposes, the currency (ies) of the Tender shall be 
converted into a single currency as specified in the TDS. 

33. Margin of Preference and Reservations 

33.1 A margin of preference may be allowed only when the contract is open to international 
competitive tendering where foreign contractors are expected to participate in the tendering 
process and where the contract exceeds the value/threshold specified in the Regulations. 

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.3 Contracts procured on basis of international competitive tendering shall not be subject to 
reservations exclusive to specific groups as provided in ITT 33.4. 

33.4 Where it is intended to reserve a contract to a specific group of businesses (these groups 
are Small and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises 
of persons living with disability, as the case may be), and who are appropriately registered 
as such by the authority to be specified in the TDS, a procuring entity shall ensure that the 
invitation to tender specifically indicates that only businesses or firms belonging to the 
specified group are eligible to tender.  No tender shall be reserved to more than one group. 
If not so stated in the Invitation to Tender and in the Tender documents, the invitation to 
tender will be open to all interested tenderers. 

34. Nominated Subcontractors 

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any 
specific elements of the Works by subcontractors selected/nominated by the Procuring 
Entity. Incase the Procuring Entity nominates a subcontractor, the subcontract agreement 
shall be signed by the Subcontractor and the Procuring Entity. The main contract shall 
specify the working arrangements between the main contractor and the nominated 
subcontractor. 

34.2 Tenderers may propose subcontracting upto the percentage of total value of contracts or 
the volume of works as specified in the TDS. Subcontractors proposed by the Tenderer 
shall be fully qualified for their parts of the Works. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the 
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Works unless their specialized parts of the Works were previously designated so by the 
Procuring Entity in the TDS as can be met by subcontractors referred to hereafter as 
'Specialized Subcontractors', in which case, the qualifications of the Specialized 
Subcontractors proposed by the Tenderer may be added to the qualifications of the 
Tenderer. 

35. Evaluation of Tenders 

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section 
III, Evaluation and Qualification Criteria. No other evaluation criteria or methodologies 
shall be permitted. By applying the criteria and methodologies the Procuring Entity shall 
determine the Lowest Evaluated Tender in accordance with ITT 40. 

35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) Price adjustment in accordance with ITT 31.1(iii); excluding provisional sums and 
contingencies, if any, but including Day work items, where priced competitively; 

b) Price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a 
single currency in accordance with ITT 32; 

d) price adjustment due to quantifiable non-material non-conformities in accordance with 
ITT 30.3; and 

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and 
Qualification Criteria. 

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, 
applied over the period of execution of the Contract, shall not be considered intender 
evaluation. 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender 
for one or more lots (contracts). Each lot or contract will be evaluated in accordance with 
ITT 35.2. The methodology to determine the lowest evaluated tenderer or tenderers based 
one lot (contract) or based on a combination of lots (contracts), will be specified in Section 
III, Evaluation and Qualification Criteria. In the case of multiple lots or contracts, tenderer 
will be will be required to prepare the Eligibility and Qualification Criteria Form for each 
Lot. 

36. Comparison of Tenders 

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders 
established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated 
cost. 

37. Abnormally Low Tenders and Abnormally High Tenders Abnormally Low Tenders 
37.1 An Abnormally Low Tender is one where the Tender price, in combination with other 

elements of the Tender, appears so low that it raises material concerns as to the capability 
of the Tenderer in regard to the Tenderer's ability to perform the Contract for the offered 
Tender Price or that genuine competition between Tenderers is compromised. 

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity 
shall seek written clarifications from the Tenderer, including detailed price analyses of its 
Tender price in relation to the subject matter of the contract, scope, proposed methodology, 
schedule, allocation of risks and responsibilities and any other requirements of the Tender 
document. 
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37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines 
that the Tenderer has failed to demonstrate its capability to perform the Contract for the 
offered Tender Price, the Procuring Entity shall reject the Tender. 

Abnormally High Tenders 

37.4 An abnormally high tender price is one where the tender price, in combination with other 
constituent elements of the Tender, appears unreasonably too high to the extent that the 
Procuring Entity is concerned that it (the Procuring Entity) may not be getting value for 
money or it may be paying too high a price for the contract compared with market prices 
or that genuine competition between Tenderers is compromised. 

37.5 In case of an abnormally high price, the Procuring Entity shall make a survey of the market 
prices, check if the estimated cost of the contract is correct and review the Tender 
Documents to check if the specifications, scope of work and conditions of contract are 
contributory to the abnormally high tenders. The Procuring Entity may also seek written 
clarification from the tenderer on the reason for the high tender price. The Procuring Entity 
shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, 
the Procuring Entity may accept or not accept the tender depending on the Procuring 
Entity's budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the 
abnormally high tender prices, the Procuring Entity shall reject all tenders and may 
retender for the contract based on revised estimates, specifications, scope of work and 
conditions of contract, as the case may be. 

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because 
genuine competition between tenderers is compromised (often due to collusion, corruption 
or other manipulations), the Procuring Entity shall reject all Tenders and shall institute or 
cause competent Government Agencies to institute an investigation on the cause of the 
compromise, before retendering. 

38. Unbalanced and/or Front-Loaded Tenders 

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated 
price is seriously unbalanced and/or front loaded, the Procuring Entity may require the 
Tenderer to provide written clarifications. Clarifications may include detailed price 
analyses to demonstrate the consistency of the tender prices with the scope of works, 
proposed methodology, schedule and any other requirements of the Tender document. 

38.2 After the evaluation of the information and detailed price analyses presented by the 
Tenderer, the Procuring Entity may as appropriate: 

a) accept the Tender; or 

b) require that the total amount of the Performance Security be increased at the expense 
of the Tenderer to a level not exceeding a 10% of the Contract Price; or 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity 
paying too much for undelivered works; or 

d) reject the Tender, 

39. Qualifications of the Tenderer 

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that 
is selected as having submitted the lowest evaluated cost and substantially responsive 
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Tender, meets the qualifying criteria specified in Section III, Evaluation and Qualification 
Criteria. 

39.2 The determination shall be based upon an examination of the documentary evidence of the 
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The determination 
shall not take into consideration the qualifications of other firms such as the Tenderer's 
subsidiaries, parent entities, affiliates, subcontractors (other than Specialized 
Subcontractors if permitted in the Tender document), or any other firm(s) different from 
the Tenderer. 

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the 
Tenderer. A negative determination shall result in disqualification of the Tender, in which 
event the Procuring Entity shall proceed to the Tenderer who offers a substantially 
responsive Tender with the next lowest evaluated price to make a similar determination of 
that Tenderer's qualifications to perform satisfactorily. 

40. Lowest Evaluated Tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the 
Lowest Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that 
meets the Qualification Criteria and whose Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) The lowest evaluated price. 

 

41. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the 
Tender process and reject all Tenders at any time prior to Contract Award, without there by 
incurring any liability to Tenderers. In case of annulment, all Tenders submitted and 
specifically, Tender securities, shall be promptly returned to the Tenderers. 

F. AWARD OF CONTRACT 

42. Award Criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has 
been determined to be the Lowest Evaluated Tender. 

43. Notice of Intention to enter into a Contract 

Upon award of the contract and Prior to the expiry of the Tender Validity Period the 
Procuring Entity shall issue a Notification of Intention to Enter into a Contract/Notification 
of award to all tenderers which shall contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter 
is addressed was unsuccessful, unless the price information in (c) above already 
reveals the reason; 

d) the expiry date of the Standstill Period; and 

e) instructions on how to request a debriefing and/or submit a complaint during the stand 
still period; 



ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MRIMA/MALAMBA-SHIMBA HILLS-
MWABUNGU (B98) ROAD 

KeNHA/R9/93/2021              Issued by Kenya National Highways Authority        28 

44. Stand still Period 

42.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to 
allow any dissatisfied tender to launch a complaint. Where only one Tender is submitted, 
the Standstill Period shall not apply. 

42.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has 
transmitted to each Tenderer the Notification of Intention to Enter into a Contract with the 
successful Tenderer. 

45. Debriefing by the Procuring Entity 

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract 
referred to in ITT 43, an unsuccessful tenderer may make a concern(s) regarding their 
tender. The Procuring Entity shall provide the debriefing within five days of receipt of the 
request. 

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer 
shall bear its own costs of attending such a debriefing meeting. 

46. Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period 
specified in ITT 42.1, upon addressing a complaint that has been filed within the Standstill 
Period, the Procuring Entity shall transmit the Letter of Award to the successful Tenderer. 
The letter of award shall request the successful tenderer to furnish the Performance Security 
within 21 days of the date of the letter. 

47. Signing of Contract 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract 
and upon the parties meeting their respective statutory requirements, the Procuring Entity 
shall send the successful Tenderer the Contract Agreement. 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer 
shall sign, date, and return it to the Procuring Entity. 

47.3 The written contract shall be entered into within the period specified in the notification of 
award and before expiry of the tender validity period. 

48. Performance Security 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, 
the successful Tenderer shall furnish the Performance Security and, any other documents 
required in the TDS, in accordance with the General Conditions of Contract, subject to ITT 
38.2 (b), using the Performance Security and other Forms included in Section X, Contract 
Forms, or another form acceptable to the Procuring Entity. A foreign institution providing 
a bank guarantee shall have a correspondent financial institution located in Kenya, unless 
the Procuring Entity has agreed in writing that a correspondent bank is not required. 

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security 
and other documents required in the TDS or sign the Contract shall constitute sufficient 
grounds for the annulment of the award and forfeiture of the Tender Security. In that event 
the Procuring Entity may award the Contract to the Tenderer offering the next Best 
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Evaluated Tender. 

48.3 Performance security shall not be required for contract estimated to cost less than the 
amount specified in the Regulations. 

49. Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall publish the 
awarded contract at its notice boards and websites; and on the Website of the Authority. At 
the minimum, the notice shall contain the following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope 
and the selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration. 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at 
Tender opening. 

50. Procurement Related Complaint 

The procedures for making Procurement-related Complaints shall be specified in the TDS. 
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SECTION III - TENDER DATA SHEET (TDS) 

The following specific data for the Works and Services to be procured shall complement, 
supplement, or amend the provisions in the Instructions to Tenderers (ITT). Whenever there 
is a conflict, the provisions herein shall prevail over those in ITT. 

 

A. General 

 
 

 The name of the Tender is  :   [Routine Maintenance and spot Improvement of 
Mrima/Malamba -Shimba Hills – Mwabungu (B98) road] 

The Reference number of the Tender is [KeNHA/R9/93/2021] 
  

 
 

 The information made available to competing firms is as follows: 
       NONE 

 
 

  The firms that provided consultancy services for the contract being tendered for are: 
 NONE 
 

 
 

 Maximum number of Joint Venture JV shall be; Two (2) 

0 Citizen contractrors are encouraged to source locally manufactured items/materials and 

locally assembled machines, equipment, vehicles, labour etc.  

B. Contents of Tender Documents 

 
ITT 7.1  

i) The Tenderer will submit any request for clarification in writing at the Address  
 
  Provided in the detailed Tender Notice 
  
            To reach the Procuring Entity not later than 7 days before bid submission deadline 

 
as indicated in the Tender Notice 

 
ii) The Procuring Entity will publish the response at the Website www.kenha.co.ke  
 

 
 

  
 
There shall be a mandatory pre-tender site visits as specified in the detailed tender 
notice  
 

ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity not 
later than the date specified in TDS- ITT 7.1 
 

ITT 7.5 The Procuring Entity's website where Minutes of the pre-Tender meeting and the 
pre- arranged pretender will be published is www.kenha.co.ke 
 

C. Preparation of Tenders 
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ITP 11.1(h) The Tenderer shall submit the following additional documents in its Tender: As 
indicated in the Qualification Form/Criteria 
 

ITT 13.1 Alternative Tenders shall not be considered. 
[If alternatives shall be considered, the methodology shall be defined in Section III, 
Evaluation and Qualification Criteria.} 

ITT 13.2 Alternative times for completion shall not be permitted 

 
 

ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the 
Works: None 
 

 
ITT 14.5 The prices quoted by the Tenderer shall be: fixed   

 
ITT 15.2 Foreign currency requirements: not allowed. 

 
ITT 18.1 The Tender validity period shall be  140days from the specified date of 

opening as indicated in the invitation to Tender                                       
ITT 18.2 a) The Number of days beyond the expiry of the initial tender validity period will be 

60 days.  
 
(b) The Tender price shall be adjusted by the following percentages of the tender 
price: 

(i) By 0 % of the local currency portion of the Contract price adjusted to reflect 
local inflation during the period of extension, 

and 

(ii) By 0 % the foreign currency portion of the Contract price adjusted to reflect 
the international inflation during the period of extension.  

 

ITT 19.1 A Tender-Securing Declaration shall be required as per the prescribed form. 

 
19.2 (h) The other security is Not Applicable 

 
ITT 19.5 Other documents required are as specified in Form No. 3;Contract Agreement 

 
ITT 19.9 The Procuring Entity will declare the Tenderer ineligible to be awarded contracts by 

the Procuring Entity for a period of two (2) years. 
 

ITT 20.1 In addition to the original of the Tender, the number of copies is: NONE  
 

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall 
consist of: Certificate of Independent Tender Determination Part B of Form of 
Tender 
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D. Submission and Opening of Tenders 

ITT 21.3 A tender package or container that cannot fit in the tender box shall be received
follows: shall be received at the Supply Chain Management Offices of the 

location specified in the tender notice.  
ITT 22.1 (A) For Tender submission purposes only, the Procuring Entity's address is: 

As indicated in the Invitation to Tender 

 
Tenders shall not be submitted electronically. 
 
 

ITT 25.1 If Tenderers are allowed to submit Tenders electronically, they shall follow the 
electronic tender submission procedures specified below  
Not Applicable 

ITT 25.6 The number of representatives of the Procuring Entity to sign is at least four 
 

E. Evaluation, and Comparison of Tenders 
ITT 30.3 The adjustment shall be based on the average  price of the item or component as 

quoted in other substantially responsive Tenders. If the price of the item or 
component cannot be derived from the price of other substantially responsive 
Tenders, the Procuring Entity shall use its Lowest estimate. 

ITT 31.2 The error shall be considered a major deviation that leads to disqualification of 
the tender if the percentage of the error (error over the tender price quoted) is: 
more than 0% or less than  0%. 

ITT 32.1 The currency that shall be used for Tender evaluation and comparison 

purposes is-:   Kenya Shillings 
 
 

ITT 33.2 A margin of preference shall apply. 

 
[If a margin of preference applies, the application methodology shall be defined in 
Section III - Evaluation and Qualification Criteria.] 
 

ITT 33.4 The invitation to tender is extended to the following groups that qualify for 
reservations (Youth)-Choose as appropriate 

  
(These groups are Small and Medium Enterprises, Women Enterprises, Youth 
Enterprises and Enterprises of persons living with disability, as the case may be; 
describe precisely which groups qualify). 

ITT 34.1 
At this time, the Procuring Entity does not intend to execute certain specific 
parts of the Works by subcontractors selected in advance. 

 

ITT 34.2 
Contractor's may propose subcontracting: Maximum percentage of 
subcontracting permitted is: 40% of the total contract amount. Tenderers 
planning to subcontract more than 10% of total volume of work shall specify, in 
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the Form of Tender, the activity (ies) or parts of the Works to be subcontracted 
along with complete details of the subcontractors and their qualification and 
experience. 

ITT 34.3 
The parts of the Works for which the Procuring Entity permits Tenderers to 
propose Specialized Subcontractors are designated as follows: 

 
For the above-designated parts of the Works that may require Specialized 
Subcontractors, the relevant qualifications of the proposed Specialized 
Subcontractors will be added to the qualifications of the Tenderer for the purpose of 
evaluation. N/A 

ITT 35.2 
(d) 

Additional requirements apply. These are detailed in the evaluation criteria 
in Section III, Evaluation and Qualification Criteria. 

ITT 48.2 
Additional requirements are: As detailed in the Qualification Criteria/Form 

ITT 49.1 The procedures for making a Procurement-related Complaint are available from 
the PPRA website info@ppra.go.ke or complaints @ppra.go.ke. If a Tenderer 
wishes to make a Procurement-related Complaint, the Tenderer should submit its 
complaint following these procedures, in writing (by the quickest means 
available, that is either by hand delivery or email to: 

For the attention: Director Genearal 

Procuring Entity: Kenya National Highways Authority (KeNHA) 

Email address: dg@kenha.co.ke 

In summary, a Procurement-related Complaint may challenge any of the following: 

(i) the terms of the Tender Documents; and 
(ii) the Procuring Entity's decision to award the contract. 
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SECTION IV- EVALUATION AND QUALIFICATION CRITERIA 

General Provisions 

1   General Provisions 

1.1 This section contains the criteria that the Employer shall use to evaluate tender and qualify 
tenderers. No other factors, methods or criteria shall be used other than specified in this 
tender document. The Tenderer shall provide all the information requested in the forms 
included in Section IV, Tendering Forms. The Procuring Entity shall use the Standard 
Tender Evaluation Document for Goods and Works for evaluating Tenders. 

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the 
Kenya Shilling equivalent using the rate of exchange determined as follows: 
a) For construction turnover or financial data required for each year - Exchange rate 

prevailing on the last day of the respective calendar year (in which the amounts for 
that year is to be converted) was originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 
c) Exchange rates shall be taken from the publicly available source identified in the ITT 

14.3. Any error in determining the exchange rates in the Tender may be corrected by 
the Procuring Entity. 

1.3 Evaluation and contract award Criteria 

The Procuring Entity shall use the criteria and methodologies listed in this Section to 
evaluate tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets the 
qualification criteria, (ii) has been determined to be substantially responsive to the Tender 
Documents, and (iii) is determined to have the Lowest Evaluated Tender price shall be 
selected for award of contract. 

2.  Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects 
the eligibility criteria and other requirements in the ITT, and that the tender is complete 
in all aspects in meeting the requirements of “Part 2 – Procuring Entity's Works 
Requirements”, including checking for tenders with unacceptable errors, abnormally low 
tenders, abnormally high tenders and tenders that are front loaded. The Standard Tender 
Evaluation Report for Goods and Works for evaluating Tenders provides clear guidelines 
on how to deal with review of these requirements. Tenders that do not pass the Preliminary 
Examination will be considered irresponsive and will not be considered further. 

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a 
template may be attached or clearly described all information and list of documentation 
to be submitted by Tenderers to enable preliminary evaluation of the Tender] 

3.  Tender Evaluation (ITT 35) 

Price evaluation: In addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria 
shall apply: 

i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as 
follows: 

                 
                    ……………N/A…………… 

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under 
ITT 13.4, will be evaluated as follows: …………………N/A……………………… 
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iii) Other Criteria; if permitted under ITT 35.2(d): 
…………………N/A……….................. 
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4.   Multiple Contracts 

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on 
basis of Lots and the lowest evaluated tenderer identified for each Lot. The Procuring Entity 
will select one Option of the two Options listed below for award of Contracts. 

OPTION 1 

i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, 
provided the tenderer meets the Eligibility and Qualification Criteria for that Lot. 

ii) If a tenderer wins more than one Lot, the tender will be awarded contracts for all won 
Lots, provided the tenderer meets the aggregate Eligibility and Qualification Criteria 
for all the Lots. The tenderer will be awarded the combination of Lots for which the 
tenderer qualifies and the others will be considered for award to second lowest the 
tenderers. 

OPTION 2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and 
determine the combinations with the lowest evaluated price. Tenders will then be awarded to the 
Tenderer or Tenderers in the combinations provided the tenderer meets the aggregate Eligibility 
and Qualification Criteria for all the won Lots. 

5. Alternative Tenders (ITT 13.1) 

An alternative if permitted under ITT 13.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part2-Works 
Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated 
Tender conforming to the basic technical requirements shall be considered by the Procuring 

6. Margin of Preference 

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen 
percent (15%) to be loaded one valuated price of the foreign tenderers, where the 
percentage of shareholding of Kenyan citizens is less than fifty-one percent (51%). 
 

6.2 Contractors applying for such preference shall be asked to provide, as part of the data for 
qualification, such information, including details of ownership, as shall be required to 
determine whether, according to the classification established by the Procuring Entity, a 
particular contract or or group of contractors qualifies for a margin of preference. 

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders 
shall be assessed to ascertain their percentage of shareholding of Kenyan citizens. 
Responsive tenders to shall be classified into the following groups: 

i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan 
citizens hold shares of over fifty one percent (51%). 

ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan 
citizens hold shares of less than fifty one percent (51%). 

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to 
determine the lowest tender, and the lowest evaluated tender in each group shall be further 
compared with each other. If, as a result of this comparison, a tender from Group A is the 
lowest, it shall be selected for the award. If a tender from Group B is the lowest, an amount 
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equal to the percentage indicated in Item 3.1 of the respective tender price, including 
unconditional discounts and excluding provisional sums and the cost of day works, if any, 
shall be added to the evaluated price offered in each tender from Group B. All tenders shall 
then be compared using new prices with added prices to Group Band the lowest evaluated 
tender from Group A. If the tender from Group A is still the lowest tender, it shall be 
selected for award. If not, the lowest evaluated tender from Group B based on the first 
evaluation price shall be selected. 

7. Post qualification and Contract award (ITT 39), more specifically, 

a) In case the tender was subject to post-qualification, the contract shall be awarded to 
the lowest evaluated tenderer, subject to confirmation of pre-qualification data, if so 
required. 

b) In case the tender was not subject to post-qualification, the tender that has been 
determined to be the lowest evaluated tenderer shall be considered for contract award, 
subject to meeting each of the following conditions. 

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, 
unencumbered real assets, lines of credit, and other financial means (independent 
of any contractual advance payment) sufficient to meet the construction cash flow 
of Kenya Shillings
 . 

ii) Minimum average annual construction turnover of Kenya Shillings
 [insert amount], equivalent calculated as total 
certified payments received for contracts in progress and/or completed within the 
last ) [insert of year] years. 

iii) At least (insert number) of contract(s) of a similar 
nature executed within Kenya, or the East African Community or abroad, that 
have been satisfactorily and substantially completed as a prime contractor, or 
joint venture member or sub-contractor each of minimum value Kenya shillings 
 equivalent. 

iv) Contractor's Representative and Key Personnel, which are specified as
  

v) Contractors key equipment listed on the table “Contractor's Equipment” below and 
more specifically listed as [specify requirements for each lot as applicable]
  

vi) Other conditions depending on their seriousness. 

c) History of non-performing contracts: 
Tenderer and each member of JV incase the Tenderer is a JV, shall demonstrate that 
Non-performance of a contract did not occur because of the default of the Tenderer, 
or the member of a JV in the last 
 (specify years). The required information shall 
be furnished in the appropriate form. 

d) Pending Litigation 
Financial position and prospective long-term profitability of the Single Tenderer, and 
in the case the Tenderer is a JV, of each member of the JV, shall remain sound 
according to criteria established with respect to Financial Capability under Paragraph 
(i) above if all pending litigation will be resolved against the Tenderer. Tenderer shall 
provide information on pending litigations in the appropriate form. 

e) Litigation History 
There shall be no consistent history of court/arbitral award decisions against the 
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Tenderer, in the last     (specify years). All parties to the contract 
shall furnish the information in the appropriate form about any litigation or arbitration 
resulting from contracts completed or ongoing under its execution over the years 
specified. A consistent history of awards against the Tenderer or any member of a JV 
may result in rejection of the tender. 
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SECTION IV: EVALUATION AND QUALIFICATION CRITERIA CONTD… 
 
This Section contains all the factors, methods and criteria that the Employer shall use to evaluate 
applications. The information to be provided in relation to each factor and the definitions of the 
corresponding terms are included in the respective Application Forms. 
 

1. Eligibility Requirements 
2. Historical Contract Non-Performance 
3. Financial Situation 
4. Technical/Engineering Works Experience 
5. Program of Works and Work Methodology 
6. Key Professional and Technical Site Staff 
7. Major Plant and Equipment to be used in the Project 
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QUALIFICATION FORM 
 

Item 
No. 

Qualification 
Subject 

Qualification Requirement 
Document To be 
Completed/provided by 
Tenderer 

For Procuring 
Entity's Use 
(Qualification met 
or Not Met) 

A. PRELIMINARY EVALUATION 

1.  Nationality Nationality in accordance with ITT 3.0 
Forms ELI - 1.1, 1.2 and 1.3, 
with attachments 

 

2.  

Goods, equipment 
and services to be 
supplied under the 
contract 

To have their origin in any country 
that is not determined ineligible 
under ITT 4.1 

Forms ELI - 1.4  

3.  Conflict of Interest 
No conflicts of interest in accordance 
with ITT 3.3 

Form of Tender  

4.  PPRA Eligibility 
Not having been declared ineligible by 
the PPRA as described in ITT 3.7 

Form of Tender - Form SD 1  

5.  
State- owned 
Enterprise 

Meets conditions of ITT 3.8 
Forms ELI - 1.1 and 1.2, with 
attachments 

 

6.  
Appendix to Form 
of Bid 

Form properly filled & signed 
Appendix to Form of Bid in the 
Prescribed Format 

 

7.  

Suspension Based 
on Execution of 
Tender/Proposal 
Securing 
Declaration by the 
Procuring Entity 

Not under suspension based on-
execution of a Tender/Proposal 
Securing Declaration pursuant to ITT 
19.8. 

To be confirmed from 
Internal records by the 
procuring entity 

 

8.  Pending Litigation 
Tender's financial position and 
prospective long-term profitability still 

Form CON - 1  
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Item 
No. 

Qualification 
Subject 

Qualification Requirement 
Document To be 
Completed/provided by 
Tenderer 

For Procuring 
Entity's Use 
(Qualification met 
or Not Met) 

sound according to criteria established 
in 3.1 and assuming that all pending 
litigation will NOT be resolved against 
the Tenderer. 

9.  Litigation History 
No consistent history of court/arbitral 
award decisions against the Tenderer for 
the last three (3) years. 

Form CON - 1  

10.  
Declaration of Fair 
employment laws 
and practices 

Bidders shall declare they are not 
guilty of any serious violation of fair 
employment laws and practices and 
will be bound to abide by the 
industry CBA at minimum 

Form CON - 2  

11.  

Declaration of 
Knowledge of Site 
/Pre-Bid 
Conference 

• Attend Pre-Tender Site Visits as per 
TDS, ITT 7.1 
• Bidders to sign attendance register 
• Certificate must be signed by the 
Employer’s representative 
• Bidders to send Technical Persons 
for the Site Visit – Min Qualifications – 
Diploma in Civil Engineering 

Form CON - 3  

12.  Tender Security Tender Securing Declaration Form   Form in the Prescribed Format  

13.  
Priced Bill of 
Quantities 

- Fill all rates, and amounts,  
- NO Alterations of the Quantities 

accepted,  
- All bidders own Corrections must be 

Countersigned 
- NO Errors noted in the Bills of 

Quantities 

Bills of Quantity in the 
Prescribed Format 
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Item 
No. 

Qualification 
Subject 

Qualification Requirement 
Document To be 
Completed/provided by 
Tenderer 

For Procuring 
Entity's Use 
(Qualification met 
or Not Met) 

14.  

Annual Practicing 
License with the 
National 
Construction 
Authority 

Proof of registration with the 
National Construction Authority in 
Class 5, 6 or 7 as Roads/Bridges 
Contractor 

Copy of Current NCA 
Practicing License 

 

15.  

Tax 
Obligations 
for Kenyan 
Tenderers 

Has produced a current tax clearance 
certificate or tax exemption certificate 
issued by the Kenya Revenue 
Authority in accordance with ITT 
4.15. 

 

Provide Valid Tax 
Compliance Certificate  

 

16.  Registration 
Certificate for 
Access to 
Government 
Procurement 
Opportunities 
(AGPO) 

Registration Certificate for Access 
to Government Procurement 
Opportunities (AGPO) in [Youth] 
category. 

Copy of Valid AGPO 
Certificate in Youth  Category 

 

17.  
Serialization of the 
Bid 

Bidders shall sequentially serialize 
all pages of each tender submitted. 

 

Any written Pages or document 
attached or inserted Documents 
MUST be sequentially serialized. 

The Serialization MUST be 
numerically sequential starting 
from Numeric 1. 

 

 

18.  
Completeness of 
tender document 

The person or persons signing the 
bid shall initial all pages of the bid 
where entries have been made.  

All pages with entries (Typed or 
hand written) must be initialed.  

Any alterations made in the 
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Item 
No. 

Qualification 
Subject 

Qualification Requirement 
Document To be 
Completed/provided by 
Tenderer 

For Procuring 
Entity's Use 
(Qualification met 
or Not Met) 

Bidders shall own all alterations 
made to the tender document. 

Bidders shall duly fill all relevant 
forms/schedules provided for in 
the document that requires entries   

tender document must be 
countersigned. 

All relevant Forms/ 
Schedules shall be duly filled 

B. TECHNICAL EVALUATION 

1.  
History of Non-
Performing 
Contracts 

Non-performance of a contract did 
not occur as a result of contractor 
default for the last three (3) years. 

Non-performance shall be deemed 
to have occurred by evidence of: 

 Termination Letter 

 Liquidated Damages 

 

Form CON-1 

If a bidder fails to disclose, 
shall be disqualified 

Reference to be made to 
procuring Authority’s 
records 

A bidder with any history of 
non-performance earns 
zero(0) marks 

10 Marks 

2.  Financial 
Capabilities 

(i) Bidders shall provide audited 
balance sheets or, if not required by 
the laws of the Tenderer's country, 
other financial statements acceptable 
to the Procuring Entity, for the last 3 
years shall be submitted and must 
demonstrate the current soundness of 
the Tenderer's financial position and 
indicate its prospective long-term 
profitability (as demonstrated by 
Financial Evaluation ratios). 

Form FIN - 3.1, with 
attachments 

Attachments include: 

i. Audited accounts 

All pages must be initialed 
and stamped by both a 
practicing Auditor 
registered with ICPAK and 
one of the Directors. 
Auditor’s practicing 
membership number from 

 
10 Marks 
 
 
 
1 Mark 
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Item 
No. 

Qualification 
Subject 

Qualification Requirement 
Document To be 
Completed/provided by 
Tenderer 

For Procuring 
Entity's Use 
(Qualification met 
or Not Met) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(ii) The Tenderer shall demonstrate that 
it has access to, or has available, liquid 
assets, unencumbered real assets, lines 
of credit, and other financial means 
(independent of any contractual 
advance payment) sufficient to meet 
the construction cash flow 
requirements estimated at a minimum 
of  10% of Engineer’s Estimate for the 

ICPAK must be indicated 
and a valid practicing 
license shall be provided. 

 

The Financial ratio Form 
to be signed by the Auditor 
registered with ICPAK and 
one of the Directors 

 Financial Ratios 

Computation shall be made 
for the following Ratios and 
marks awarded to each of 
the ratios: 

-Working Capital  

- Debt to Equity Ratio 

- Current ratio 

- Operating Cash Flow ratio 

 

 

 

 Line of Credit 

 Bank statements 

Etc. 

 

 
 
 
 
 
 
 
 
 
 
 
 
4 Marks 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
4 Marks 
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Item 
No. 

Qualification 
Subject 

Qualification Requirement 
Document To be 
Completed/provided by 
Tenderer 

For Procuring 
Entity's Use 
(Qualification met 
or Not Met) 

subject contract(s) net of the Tenderer's 
other commitments. 

The Tenderers shall also demonstrate, 
to the satisfaction of the Procuring 
Entity, that it has adequate sources of 
finance to meet the cash flow 
requirements on works currently in 
progress and for future contract 
commitments. 

 

3.  

Average 
Annual 
Construction 
Turnover 

Minimum average annual 
construction turnover of Kenya 
Shillings [30,000,000.00}, equivalent 
calculated as total certified payments 
received for contracts in progress 
and/or completed within the last 3 
years , divided by 3 years  

 

 

Form FIN - 3.2 

Attachments include 
Financial Statements 

 
1 Marks 

4.  Ongoing Works 
Value of outstanding works shall not be 
more than the Engineer`s Estimate 

Form FIN - 3.4 

If the outstanding Works is 
more than the Engineer`s 
Estimate of this bid, the bidder 
loses 2marks 

 2marks 

5.  General Experience under construction Form EXP -4.1 
 
3 Marks 
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Item 
No. 

Qualification 
Subject 

Qualification Requirement 
Document To be 
Completed/provided by 
Tenderer 

For Procuring 
Entity's Use 
(Qualification met 
or Not Met) 

Construction 
Experience 

contracts in the role of prime 
contractor, JV member, sub-
contractor, or management 
contractor, substantially completed in 
the last [5 years] prior to the 
applications submission deadline. 

Attach Letters of Award 
and Completion 
Certificates 

 

(1 Mark for each General 
Construction project) 

6.  

Specific 
Construction 
&Contract 
Management 
Experience 

Participation in contract (s) of a 
similar nature with minimum 
cumulative value of KSh. 
(60,000,000.00) as filled in Form 
EXP 4.2(a) that have been 
satisfactorily and substantially 
completed by the bidder, as a prime 
contractor, joint venture member, 
management contractor or sub-
contractor in the last [5 years] prior 
to the applications submission 
deadline.  

The similarity shall be based on the 
physical size, complexity, 
methods/technology or other 
characteristics 

  

Form EXP 4.2(a)&(b) 

Provide Letters of Award 
and Completion 
Certificates 

For subcontracted works, the 
bidder should provide the 
following; 

 Award letter of the main 
contractor  

 Award letter of the 
subcontract. 

 Completion letter of the 
subcontract. 

 Subcontract approval from 
the Engineer/supervision 
Authority 

 
10 Marks 

7.  
Contractor's 
Representative 

Curriculum Vitae (CVs) of the Proposed 
Key Staff must be presented in the 

Schedule F (Form PER. 1 and 
PER. 2) 

10 Marks 
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Item 
No. 

Qualification 
Subject 

Qualification Requirement 
Document To be 
Completed/provided by 
Tenderer 

For Procuring 
Entity's Use 
(Qualification met 
or Not Met) 

and Key 
Personnel 

 

provided format and duly signed by the 
proposed individual.  

Copies of certificates and Annual 
Practicing Licenses (for Engineers) and 
Academic Certificates for all staff is 
mandatory; 

 
 

Site Agent / 
Road 

Manager 

Qualifications 
in Civil/ 
Highway 

Engineering 

Current / Valid 
Registration by EBK or 

KETRB 
 

Degree 6 

HND 6 

Diploma 6 

Experience 
Above 5 years 4 

0-5 years 0 

8.  
Contractors key 
equipment 

 Bidders shall declare they have 
possession/Ownership of various 
equipment as proposed to be used in 
the Project by providing Logbooks 
that demonstrate proof of ownership 
 

 For Bidders planning to hire, they 
shall provide an Active Lease 
Agreement in Place that can be used 

Schedule D of Technical 
Proposal  

 
35 Marks 
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Item 
No. 

Qualification 
Subject 

Qualification Requirement 
Document To be 
Completed/provided by 
Tenderer 

For Procuring 
Entity's Use 
(Qualification met 
or Not Met) 

during the Project Life. The copy of 
logbooks of the lessor(s) shall also 
be provided. 

 

9.  

Main Scope of 
Works of this 

Tender 
Main Equipment 

Quantity 
(No) 

(Minimum) 

Marks (Score) 

Owned 
Hired/ 
leased 

Routine Mtce & 
Spot improvement / 

PBC (Unpaved) 

Grader 1 15 9 

Drum roller (Minimum 10 
Tons) 

1 5 4 

Excavator or Backhoe or 
Wheel loader 

1 5 4 

Pick up 1 5 4 

Tippers (Cumulative 
Capacity 14 Tons) 

1 5 4 

Total 35 25 
 

10.  
Proposed 
methodology 

Adequacy and quality of the 
proposed methodology 

a) Technical approach 
and methodology  
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Item 
No. 

Qualification 
Subject 

Qualification Requirement 
Document To be 
Completed/provided by 
Tenderer 

For Procuring 
Entity's Use 
(Qualification met 
or Not Met) 

  Provided a detailed Work 
Methodology: 

a) Procedure on 
execution of 
activities as outlined 
in the BoQs 

b) Allocation of 
machinery/labour in 
execution the 
activities 

c) Procedures in quality 
control of the 
activities described in 
BoQs 

 Provided a Methodology 
on safety during the 
construction period: 

a) Personal protective 
equipment 

b) Signages 

c) Delineation of 
construction and 
passage of traffic 

d) Passage of traffic at 
night 

 

3 Marks 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2 Marks 
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Item 
No. 

Qualification 
Subject 

Qualification Requirement 
Document To be 
Completed/provided by 
Tenderer 

For Procuring 
Entity's Use 
(Qualification met 
or Not Met) 

 Provided a specific 
Quality management 
plan 

a) Contractor to 
establish objectives 

b) Contractor to provide 
processes/procedures 
to execute the 
contract 

c) Bidders to describe 
resources allocation 
in the execution of 
the contract 

d) Bidders to 
demonstrate control 
of non-conformities 

e) Bidders to identify 
the potential risks 
and their mitigation 
strategies in the 
execution of the 
contract. 

 

b) Work plan/Program 
of Works (PoW) 

• PoW Resourced with 
Equipment-Min. allocation 

 
 
2 Marks 
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Item 
No. 

Qualification 
Subject 

Qualification Requirement 
Document To be 
Completed/provided by 
Tenderer 

For Procuring 
Entity's Use 
(Qualification met 
or Not Met) 

pursuant to the Schedule E 
of Technical Proposal - – 
To be submitted in A3 Size 
Paper well legible Fonts 

 

• PoW captures Monthly 
outputs for each activity 

 

• PoW details BoQ 
Quantities, Units and Rates 

 

• PoW is superimposed with 
Cashflow Projections as 
detailed in Schedule A of 
the technical proposal 

 

c) Site Organization and 

staffing (Schedule B of 

Technical proposal) 

 

4 Marks 
 
 
 
 
 
 
2 Marks 
 
 
 
2 Marks 
 
 
 
2 Marks 
 
 
 
 
 
 
3 Marks 
 

11.  

Knowledge 
Transfer [When 
transfer of 
knowledge is a 
particularly 

Transfer of knowledge (training) 
program (relevance of approach and 
methodology 

a) Relevance of training 
program [Not Applicable] 

b) Training approach and 
methodology [Not 
Applicable] 
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Item 
No. 

Qualification 
Subject 

Qualification Requirement 
Document To be 
Completed/provided by 
Tenderer 

For Procuring 
Entity's Use 
(Qualification met 
or Not Met) 

important 
component of the 
assignment, the 
following sub- 
criteria may be 
provided] 

c) Qualifications of experts and 
trainers [Not Applicable] 

 

Tenderers who score less than the required pass (75%) will be automatically disqualified. Tenderers who pass the technical evaluation 
will be evaluated further. 
 
C. FINANCIAL EVALUATION:  
The lowest evaluated bidder may be subjected to Financial Evaluation which include but not limited to sensitivity analysis of the rates. 
 

D. POST QUALIFICATION: The procuring entity may verify the documents provided by the bidder with the issuing authority. 

 

 



ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MRIMA/MALAMBA-SHIMBA HILLS-
MWABUNGU (B98) ROAD 

KeNHA/R9/93/2021              Issued by Kenya National Highways Authority        53 

APPENDIX TO THE QUALIFICATION CRITERIA 

ITEM DESCRIPTION 
POINT SCORE 

SCALE 

1 
HISTORY OF NON-PERFORMANCE Max 10 

History of Non-Performance 0 or 10 

2 

FINANCIAL CAPACITY Max 10 

Audited Statements 0-1 

Computation of Financial Ratios 0-4 

Working capital to be at least 10% of the EE 0-4 

Turnover 0-1 

3 

EXPERIENCE Max 15 

General Experience 0-3 

Specific experience in related works 0-10 

Workload Analysis 0-2 

4 

KEY PERSONNEL Max 10 

Site Agent / 
Road 

Manager 

Qualifications in Civil/ 
Highway Engineering 

Current / Valid 
Registration by EBK or 

KETRB 
 

Degree 6 

HND 6 

Diploma 6 

Relevant experience 
Above 5 years 4 

0-5 years 0 

5 

PLANT AND EQUIPMENT Max 35 

Relevant Equipment (As 
Detailed in Schedule D) 

Owned (Max 35marks) 0-35 

100% Leased (Max 17.5 marks) 0-17.5 

6 PROGRAM OF WORKS AND WORK METHODOLOGY Max 20 

6a 
Work 

Methodology 

Provided a detailed Work Methodology 0-3 

Provided a Methodology on safety during the 
construction period 

0-2 

Provided a specific Quality management plan 0-2 

6b 
Program of 

Works 

PoW Resourced with Equipment-Min. allocation 
pursuant to the Schedule E of Technical Proposal - – To 
be submitted in A3 Size Paper well legible Fonts 

0-4 

PoW captures Monthly outputs for each activity 0-2 

PoW details BoQ Quantities, Units and Rates 0-2 

PoW is superimposed with Cashflow Projections as 
detailed in Schedule A of the technical proposal 

0-2 

7 
Organization and staffing (Schedule B of Technical proposal) 
Equivalent of Site Base facilities 

0-3 

 TOTAL MAX 100 
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SECTION V - TENDERING FORMS 
 
1. TENDERER’S QUALIFICATION FORMS 

 Form ELI-1.1- Tenderer Information Form 
 Form ELI- 1.2- Tenderer JV information 
 Form ELI - 1.3- Qualification of Foreign Contractors 
 Form ELI - 1.4- Declarations of materials, equipment and labor sources 

2. FORM OF TENDER 
 A. TENDERER'S ELIGIBILITY - CONFIDENTIAL BUSINESS 
QUESTIONNAIRE 
 B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 
 C. SELF-DECLARATION FORMS 
  FORM SD1 
  FORM SD2 

FORM SD3 
3. APPENDIX TO FORM OF TENDER 
4. CONTRACTUAL FORMS 

FORM CON – 1 
FORM CON – 2 
FORM CON – 3 

5. FINANCIAL FORMS 
FORM FIN- 3 .1 
FORM FIN- 3.2 
FORM FIN- 3.3 

6. TECHNICAL EXPERIENCE 
FORM EXP - 4.1 
FORM EXP - 4.2 (A) 
FORM EXP - 4.2 (B) 

7. TECHNICAL PROPOSAL 
SCHEDULE A. Projected Cash Flow 
SCHEDULE B. Site Organizations  
SCHEDULE C. Subcontractors  
SCHEDULE D. Contractor's Equipment  
SCHEDULE E. Initial Tentative Program of Performance  
SCHEDULE F. Key Personnel Proposed 
SCHEDULE D. Schedule of Materials Basic Rates 

8. FORM OF TENDER SECURITY - DEMAND GUARANTEE 
9. FORM OF TENDER SECURITY (TENDER BOND)  
10. FORM OF TENDER-SECURING DECLARATION 
11. FORM OF DECLARATION OF FAIR EMPLOYMENT LAWS AND PRACTICES 
12. FORM OF DECLARATION OF CONTRACTS TERMINATED IN THE LAST 

THREE (3) YEARS 
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TENDERER’S QUALIFICATION FORMS 

FORM ELI-1.1- TENDERER INFORMATION FORM 
Form ELI-1.1 

Tenderer Information Form 

Date:     

 

Tender No.      

 

 Tender title:      

 

Tenderer’s name: ………………….. 

 

In case of Joint Venture (JV), name of each member:…………………… 

 

Tenderer’s actual or intended country of registration:  

[indicate country of Constitution] 

Tenderer’s actual or intended year of incorporation: 

 

Tenderer’s legal address [in country of registration]: 

 

Tenderer’s authorized representative information 

Name:                                                                                     

Address:                                                                                  

Telephone/Fax numbers:                                                         

E-mail address:                                                                        

1. Attached are copies of original documents of: 

I. Certificate of Incorporation and CR12 of the legal entity named above, in accordance with 
ITT 4.1. 

II. Copies of National Identification documents for Directors  

  

      In case of a JV, Form of intent to form JV or JV agreement, in accordance with ITT 4.1. 

      In case of a state-owned enterprise or institution, in accordance with ITT 4.7. documents 
establishing: 

 Legal and financial autonomy 
 Operation under commercial law 
 Establishing that tenderer is not under the supervision of the Procuring Entity,  
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2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership 

(Not Applicable).  
 

FORM ELI- 1.2- TENDERER JV INFORMATION 

Tenderer's JV Information Form 

(To be completed for each member of Tenderer's JV) 

Date:    Tender No.  

Tender title:       

Tenderer’s JV name:  

JV member’s name: 

JV member’s country of registration: 

 

JV member’s year of constitution: 

 

JV member’s legal address in country of constitution: 

 

JV member’s authorized representative information 

Name: ________________________________ 

Address: _______________________________ 

Telephone/Fax numbers: ___________________ 

E-mail address: ___________________________ 

1. Attached are copies of original documents of: 

i. Certificate of Incorporation and CR 12 of the legal entity named above, including 
Registered JV agreement (Registration of  Documents Act) , in accordance with ITT 4.1. 

ii. Copies of National Identification documents for all Directors  

 
      In case of a state-owned enterprise or institution, documents establishing legal and financial 

autonomy, operation in accordance with commercial law, and that they are not under the supervision of 
the Procuring Entity, in accordance with ITT 4.7. 
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2.Included are the organizational chart, a list of Board of Directors, and the beneficial ownership (Not 
Applicable). 
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FORM ELI - 1.3- QUALIFICATION OF FOREIGN CONTRACTORS 

Qualification of Foreign Tenderers 

Pursuant to ITT 4.10, a foreign tenderer must complete this form to demonstrate that the tender 
fulfils this condition (the 40% Rule). 

ITEM Description of Work Item Describe location of 
source 

COST in K. 
shillings 

Comments, if any 

A Local Labour 

 

 

    

 

 

    

 

 

    

 

 

    

 

 

    

B Sub contracts from Local sources 

 

 

    

 

 

    

 

 

    

 

 

    

 

 

    

     
C Local materials    

 

 

    

 

 

    

 

 

    

 

 

    

 

 

    

D Use of Local Plant and Equipment 
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E Add any other items 

 

 

    

 

 

    

 

 

    

 

 

    

 

 

    

 

 

    

 

 

    

 TOTAL COST LOCAL CONTENT  xx  

 PERCENTAGE OF CONTRACT PRICE xx  
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FORM ELI - 1.4- DECLARATIONS OF MATERIALS, EQUIPMENT AND LABOUR 
SOURCES 

Pursuant to ITT 5.1, tenderers must complete this form to demonstrate that the tender fulfils this 
condition  

 

ITEM Description of Work Item Describe location of 
source 

Comments, if any 

A Materials 

  

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 
6 

   

B Equipment   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

C  Labour 

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 TOTAL COST LOCAL CONTENT   

 PERCENTAGE OF CONTRACT PRICE  
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FORM OF TENDER  

INSTRUCTIONS TO TENDERERS 

(i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly 
showing the Tenderer's complete name and business address. 

(ii) All italicized text is to help Tenderer in preparing this form. 

(iii) Tenderer must complete and sign and TENDERER'S ELIGIBILITY- CONFIDENTIAL 
BUSINESS QUESTIONNAIRE, CERTIFICATE OF INDEPENDENT TENDER 
DETERMINATION and the SELF DECLARATION OF THE TENDERER, all attached 
to this Form of Tender. 

i) The Form of Tender shall include the following Forms duly completed and signed by the 
Tenderer. 

A) Tenderer's Eligibility- Confidential Business Questionnaire 

B) Certificate of Independent Tender Determination 

C) Self-Declaration of the Tenderer 

FORM OF TENDER 

Date of this Tender submission: [insert date (as day, month and year) 

of Tender submission]  

Invitation to Tender No.: [insert identification] Alternative No.: [Not 

Applicable] 

To: We, 

the undersigned, declare that: 

a) No reservations: We have examined and have no reservations to the tendering document, 
including Addenda issued in accordance with Instructions to Tenderers (ITT) ; 

b) Eligibility: We meet the eligibility requirements and have no conflict of interest in 
accordance with ITT4; 

c) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the 
Procuring Entity based on execution of a Tender-Securing Declaration or Proposal-
Securing Declaration in Kenya in accordance with ITT 4.8. 

d) Conformity: We offer to execute in conformity with the tendering document and in 
accordance with the construction or service schedule the following Works: 

[Tender Number and Name] 
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e) Tender Price: The total price of our Tender is [name of currency] (amount in figures and 
words). 

 

f) Combined Price: We hereby confirm that our combined price for Rehabilitation Works 
and Improvement Works does not exceed the threshold given in the TDS ITT 37.5, which 
is [NOT APPLICABLE]. 

g) Tender Validity Period: Our Tender shall be valid for a period specified in TDS 18.1 (or as 
amended if applicable) from the date fixed for the Tender submission deadline specified 
in TDS 22.1 (or as amended if applicable), and it shall remain binding upon us and may 
be accepted at any time before the expiration of that period; 

h) Performance Security: If our Tender is accepted, we commit to obtain a Performance 
Security in accordance with the tendering document; 

i) One Tender per Tenderer: We are not submitting any other Tender (s) as an individual 
Tenderer, and we are not participating in any other Tender(s) as a Joint Venture member 
or as a subcontractor, and meet the requirements of ITT 4.4, other than alternative Tenders 
submitted in accordance with ITT 13; 

a) Suspension and Debarment: We, along with any of our subcontractors, suppliers, 
consultants, manufacturers, or service providers for any part of the contract, are not 
subject to, and not controlled by any entity or individual that is subject to, a 
temporary suspension or a debarment imposed by the Procuring Entity. Further, we 
are not ineligible under Kenya laws or official regulations or pursuant to a decision 
of the United Nations Security Council; 

b) State-owned enterprise or institution: [select the appropriate option and delete the 
other] [We are not a state-owned enterprise or institution] / [We are a state-owned 
enterprise or institution but meet the requirements of ITT 4.7]; 

c) Commissions, gratuities and fees: We have paid, or will pay the following 
commissions, gratuities, or fees with respect to the Tendering process or execution 
of the Contract: [insert complete name of each Recipient, its full address, the reason 
for which each commission or gratuity was paid and the amount and currency of each 
such commission or gratuity]. 

 
 

 
 

 
 

 
 

 

        
        
        
        
 

(If none has been paid or is to be paid, indicate “none.”). 

d) Binding Contract: We understand that this Tender, together with your written 
acceptance thereof included in your Form of Acceptance, shall constitute a 
binding contract between us, until a formal contract is prepared and executed; 

e) Not Bound to Accept: We understand that you are not bound to accept the 
lowest evaluated cost Tender, the Best Evaluated Tender or any other Tender 
that you may receive; 
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f) Fraud and Corruption: We hereby certify that we have taken steps to ensure that 
no person acting for us or on our behalf engages in any type of Fraud and 
Corruption; 

g) Collusive practices: We hereby certify and confirm that the tender is 
genuine, non-collusive and made with the intention of accepting the contract 
if awarded. To this effect we have signed the “Certificate of Independent 
Tender Determination” attached below. 

r) We undertake to adhere by the Code of Ethics for Persons Participating in Public 
Procurement and Asset Disposal, copy available from www.ppra.go.ke during the 
procurement process and the execution of any resulting contract. 

s) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are 
not in any conflict to interest. 

b) Certificate of Independent Tender Determination – to declare that we completed 
the tender without colluding with other tenderers. 

a) Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, 
not engage in any form of fraud and corruption. 

b) Declaration and commitment to the Code of Ethics for Persons Participating in 
Public Procurement and Asset Disposal. 

t) Further, we confirm that we have read and understood the full content and scope of fraud 
and corruption as informed in “Appendix 1- Fraud and Corruption” attached to the Form 
of Tender. 

 
Name of the Tenderer: *[insert complete name of person signing the Tender] 
Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert 
complete name of person duly authorized to sign the Tender] 
Title of the person signing the Tender: [insert complete title of the person signing the 
Tender]   
Signature of the person named above: [insert signature of person whose name and capacity 
are shown above] 
Date signed [insert date of signing] day of [insert month], [insert year] 

Name in the capacity of

  

Signed 

Duly authorized to sign the Tender for and on behalf of 

Dated on day of , 
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A. TENDERER'S ELIGIBILITY - CONFIDENTIAL BUSINESS 

QUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if 
Tender is a JV. Tenderer is further reminded that it is an offence to give false information on this 
Form. 

a) Tenderer's details 

 ITEM  
1 Name of Procuring Entity Kenya National Highways Authority 

 
2 Reference Number of the Tender  

 
3 Date and Time of Tender Opening  

 
4 Name of Tenderer  

 
5 Full Address and Contact Details of the 

Tenderer 
1. Country 

 

2. City 

 

3. Location 

 

4. Building 

 

5. Floor 

 

6. Postal Address 

 

7. Name and email of contact person 

 

 

6 
 

Current Trade License Registration 
Number and Expiring date  

 

Name, country and full address (postal and 
physical addresses, email, and telephone 
number) of Registering Body/Agency 

 

 

 

7 Description of Nature of Business 
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8 Maximum value of business which the 
Tenderer handles  

9 State if Tenders Company is listed in stock 
exchange, give name and full address 
(postal and physical addresses, email, and 
telephone number) of state which stock 
exchange 
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General and Specific Details 

b) Sole Proprietor, provide the following details 

Name in full Age

 

  Nationality

 Country of Origin

 

  Citizenship 

 

  

c) Partnership, provide the following details. 

(d) Registered Company, provide the following details. 

i) Private or public Company
 

ii) State the nominal and issued capital of the Company- 

Nominal Kenya Shillings 
(Equivalent)............................................................................................................... 

Issued Kenya Shillings 
(Equivalent)................................................................................................................... 

iii) Give details of Directors as follows. 

 Name of Partners Nationality Citizenship %Shares Owned 

1  

 

   

2  

 

   

3  

 

   

 Name of Directors Nationality Citizenship %Shares Owned 

1  

 

   

2  
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e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in…………………… (Name of Procuring Entity) 
who has/have an interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 
  

3  
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ii) Conflict of interest disclosure 
 

 
Type of Conflict Disclosure  

YES or NO 

If YES provide details of 
the relationship with 
Tenderer 

1 
Tenderer is directly or indirectly controls, 
is controlled or is under common control 
with another tenderer. 

  

2 
Tenderer receives or has received any 
direct or indirect subsidy from another 
tenderer. 

  

3 
Tenderer has the same legal representative 
as another tenderer 

  

4 

Tender has a relationship with another 
tenderer, directly or through common third 
parties, that puts it in a position to influence 
the tender of another tenderer, or influence 
the decisions of the Procuring Entity 
regarding this tendering process 

  

5 

Any of the Tenderer’s affiliates 
participated as a consultant in the 
preparation of the design or technical 
specifications of the works that are the 
subject of the tender. 

  

6 

Tenderer would be providing goods, works, 
non-consulting services or consulting 
services during implementation of the 
contract specified in this Tender Document.

  

7 

Tenderer has a close business or family 
relationship with a professional staff of the 
Procuring Entity who are directly or 
indirectly involved in the preparation of the 
Tender document or specifications of the 
Contract, and/or the Tender evaluation 
process of such contract. 

  

 Name of Person Designation in the Procuring 
Entity 

Interest or Relationship 
with Tenderer 

1    

2    

3    
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Type of Conflict Disclosure  

YES or NO 

If YES provide details of 
the relationship with 
Tenderer 

8 

Tenderer has a close business or family 
relationship with a professional staff of the 
Procuring Entity who would be involved in 
the implementation or supervision of the 
such Contract. 

  

9 

Has the conflict stemming from such 
relationship stated in item 7 and 8 above 
been resolved in a manner acceptable to the 
Procuring Entity throughout the tendering 
process and execution of the Contract. 

  

 
f) Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and 
accurate as at the date of submission. 

Full Name           
  

 

Title or Designation          
  

                
  

(Signature)        (Date) 
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B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the KENYA 
NATIONAL HIGHWAYS  

AUTHORITY for:                            
[Name of tender] 

                            [ 
Tender number] 

in response to the request for tenders made by:                        [Name 
of Tenderer]  

do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of [Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and 
complete in every respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to 
submit the Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall 
include any individual or organization, other than the Tenderer, whether or not affiliated with 
the Tenderer, who: 

a) Has been requested to submit a Tender in response to this request for tenders; 

b) could potentially submit a tender in response to this request for tenders, based on their 
qualifications, abilities or experience; 

5. The Tenderer discloses that [tick one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, 
communication, agreement or arrangement with, any competitor; 

b) the Tenderer has entered into consultations, communications, agreements or arrangements with 
one or more competitors regarding this request for tenders, and the Tenderer discloses, in the 
attached document(s), complete details thereof, including the names of the competitors and the 
nature of, and reasons for, such consultations, communications, agreements or arrangements; 
 

6. In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has 
been no consultation, communication, agreement or arrangement with any competitor 
regarding: 

a) prices; 

b) methods, factors or formulas used to calculate prices; 

c) the intention or decision to submit, or not to submit, a tender; or 

d) the submission of a tender which does not meet the specifications of the request for Tenders; 
except as specifically disclosed pursuant to paragraph (5) (b) above; 
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7. In addition, there has been no consultation, communication, agreement or arrangement with any 
competitor regarding the quality, quantity, specifications or delivery particulars of the works or 
services to which this request for tenders relates, except as specifically authorized by the 
procuring authority or as specifically disclosed pursuant to paragraph (5) (b) above; 

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, 
directly or indirectly, to any competitor, prior to the date and time of the official tender opening, 
or of the awarding of the Contract, whichever comes first, unless otherwise required by law or 
as specifically disclosed pursuant to paragraph (5) (b) above. 

Name and Title
  

Date  
  

  [Name, title and signature of authorized agent of Tenderer and Date]  
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C. SELF-DECLARATION FORMS 

FORM SD 1: SELF DECLARATION THAT THE PERSON/TENDERER IS NOT 

DEBARRED IN THE MATTER OF THE PUBLIC PROCUREMENT AND 

ASSET DISPOSAL ACT 2015 

 
I, ....................................................................., of Post Office Box..............................................being 
a resident of 
 
..............................................in the Republic of..............................................do hereby make a 
statement as follows: - 

 
1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal 

Officer/Director of 
 
………....……………………………….. (insert name of the Company) who is a Bidder in 
respect of Tender  
 
No......................................for...................................................................................(insert 
tender 
 
title/description) for.....................……………………. (insert name of the Procuring 
entity) and duly  

authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 

participating in procurement proceeding under Part IV of the Act. 
 

3. THAT what is deponed to herein above is true to the best of my knowledge, information and 
belief. 

 
               ……………………………………. ……………………………
 …………………………………. 

                      (Title)              (Signature) (Date) 
 

              
            Bidder Official Stamp 
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FORM SD 2: SELF DECLARATION THAT THE TENDERER WILL NOT 

ENGAGE IN ANY CORRUPT OR FRAUDULENT PRACTICE 

 

I, ..........................................................................of P. O. Box...............................................being a 
resident of 

...............................................in the Republic of...............................................do hereby make a 
statement as follows: - 

 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director 
of………....................................                                                                                                               
………………………… (insert name of the Company) who is a Bidder in respect of Tender 
No. 

………………….. for ……………………. (insert tender title/description) for 
……………… (insert name of the Procuring entity) and duly authorized and competent to 
make this statement. 

 

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in 
any corrupt or fraudulent practice and has not been requested to pay any inducement to any 
member of the Board, Management, Staff and/or employees and/or agents of 
…………………. (insert name of the Procuring entity) which is the procuring entity. 

 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 
inducement to any member of the Board, Management, Staff and/or employees and/or 
agents of……………………. (name of the procuring entity). 

4. THAT the aforesaid Bidder will not engage/has not engaged in any corrosive practice with 
other bidders participating in the subject tender 

5. THAT what is deponed to herein above is true to the best of my knowledge information and 
belief. 

 

…………………………………………. ………………………….
 ……………………......... 

(Title) (Signature) (Date) 

 

 

Bidder's Official Stamp 
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FORM SD 3: DECLARATION AND COMMITMENT TO THE CODE OF 

ETHICS 

I, .................................................................................................................. (person) on behalf of 

(Name of the 

Business/Company/Firm) ..........................................................................declare that I have read 

and fully understood the contents of the Public Procurement & Asset Disposal Act, 2015, 

Regulations and the Code of Ethics for persons participating in Public Procurement and Asset 

Disposal and my responsibilities under the Code. 

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in 

Public Procurement and Asset Disposal. 

Name of Authorized 

signatory.............................................................................................................................. 

 

Sign.......................................................................................................................................................

........ 

Position.................................................................................................................................................

....... 

Office 

address...................................................................................Telephone..............................................

...... 

E-

mail...................................................................................................................................................... 

Name of the  

Firm/Company.................................................................................................................................. 

Date......................................................................................................................................................

..... 

(Company Seal/ Rubber Stamp where applicable) 
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Witness                                                                                                                                                                  

Name.............................................................................................................................................. 

Sign.......................................................................................................................................................

.......... 

Date......................................................................................................................................................

....... 
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APPENDIX 1-FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

 
1. Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their 
sanction's policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 
2015) and its Regulation, and any other Kenya's Acts or Regulations related to Fraud and 
Corruption, and similar offences, shall apply with respect to Public Procurement Processes 
and Contracts that are governed by the laws of Kenya. 

 
2. Requirements 

1.2 The Government of Kenya requires that all parties including Procuring Entities, 
Tenderers, (applicants/proposers), Consultants, Contractors and Suppliers; any Sub-
contractors, Sub-consultants, Service providers or Suppliers; any Agents (whether declared 
or not); and any of their Personnel, involved and engaged in procurement under Kenya's 
Laws and Regulation, observe the highest standard of ethics during the procurement 
process, selection and contract execution of all contracts, and refrain from Fraud and 
Corruption and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 
above. 

1.3 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 
describes rules to be followed and actions to be taken in dealing with Corrupt, Coercive, 
Obstructive, Collusive or Fraudulent practices, and Conflicts of Interest in procurement 
including consequences for offences committed. A few of the provisions noted below 
highlight Kenya's policy of no tolerance for such practices and behavior: 

 
1) a person to whom this Act applies shall not be involved in any corrupt, coercive, 

obstructive, collusive or fraudulent practice; or conflicts of interest in any procurement 
or asset disposal proceeding; 

 
2) A person referred to under subsection (1) who contravenes the provisions of that sub-

section commits an offence; 
 

3) Without limiting the generality of the subsection (1) and (2), the person shall be— 

a) disqualified from entering into a contract for a procurement or asset disposal 
proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be 
voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit 
any legal remedy the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee 
of the procuring entity who has a conflict of interest with respect to a procurement— 

a) shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered into, take part in any 
decision relating to the procurement or contract; and 
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c) shall not be a subcontractor for the bidder to whom was awarded contract, or a 
member of the group of bidders to whom the contract was awarded, but the 
subcontractor appointed shall meet all the requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing 
anything prohibited under that subsection, but for that subsection, would have been 
within his or her duties shall disclose the conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in 
subsection (5) (a) and the contract is awarded to the person or his relative or to another 
person in whom one of them had a director indirect pecuniary interest, the contract shall 
be terminated and all costs incurred by the public entity shall be made good by the 
awarding officer. Etc. 

1.4 In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring 
Entity: 

i) Defines broadly, for the purposes of the above provisions, the terms set forth below 
as follows: “corrupt practice” is the offering, giving, receiving, or soliciting, 
directly or indirectly, of anything of value to influence improperly the actions of 
another party; 

ii) “fraudulent practice” is any act or omission, including misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial 
or other benefit or to avoid an obligation; 

iii) “collusive practice” is an arrangement between two or more parties designed to 
achieve an improper purpose, including to influence improperly the actions of 
another party; 

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence improperly 
the actions of a party; 

v) “obstructive practice” is: 

• deliberately destroying, falsifying, altering, or concealing of evidence material 
to the investigation or making false statements to investigators in order to 
materially impede investigation by Public Procurement Regulatory Authority 
(PPRA) or any other appropriate authority appointed by Government of Kenya 
into allegations of a corrupt, fraudulent, coercive, or collusive practice; and/or 
threatening, harassing, or intimidating any party to prevent it from disclosing its 
knowledge of matters relevant to the investigation or from pursuing the 
investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed 
authority's inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions 
set forth for fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or 
disposal process or the exercise of a contract to the detriment of the procuring entity or the tenderer 
or the contractor, and includes collusive practices amongst tenderers prior to or after tender 
submission designed to establish tender prices at artificial non-competitive levels and to deprive 
the procuring entity of the benefits of free and open competition. 

c) Rejects a proposal for award1 of a contract if PPRA determines that the firm or 



ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MRIMA/MALAMBA-SHIMBA HILLS-
MWABUNGU (B98) ROAD 

KeNHA/R9/93/2021              Issued by Kenya National Highways Authority        78 

individual recommended for award, any of its personnel, or its agents, or its sub-
consultants, sub-contractors, service providers, suppliers and/ or their employees, has, 
directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive 
practices in competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend 
to appropriate authority(ies) for sanctioning and debarment of a firm or individual, as 
applicable under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal 
documents requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, 
and Suppliers, and their Sub-contractors, Sub- consultants, Service providers, 
Suppliers, Agents personnel, permit the PPRA or any other appropriate authority 

appointed by Government of Kenya to inspect2 all accounts, records and other 
documents relating to the procurement process, selection and/or contract execution, and 
to have them audited by auditors appointed by the PPRA or any other appropriate 
authority  appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along 
with their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the 
procurement document declaring that they and all parties involved in the procurement 
process and contract execution have not engaged/will not engage in any corrupt or 
fraudulent practices. 

 
 
1For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without 
limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and tendering, 
either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or 
supplier, or nominated service provider, in respect of such contract, and (ii) entering into an 
addendum or amendment introducing a material modification to any existing contract. 
2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-
finding activities undertaken by the Investigating Authority or persons appointed by the Procuring 
Entity to address specific matters related to investigations/audits, such as evaluating the veracity 
of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such 
activity includes but is not limited to: accessing and examining a firm's or individual's financial 
records and information, and making copies thereof as relevant; accessing and examining any 
other documents, data and information (whether in hard copy or electronic format) deemed 
relevant for the investigation/audit, and making copies thereof as relevant; interviewing staff and 
other relevant individuals; performing physical inspections and site visits; and obtaining third 
party verification of information. 
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APPENDIX TO FORM OF TENDER 

(This appendix forms part of the bid) 

CONDITIONS OF CONTRACT CLAUSE AMOUNT/DESCRIPTION 

Tender Securing Declaration Form ITT 19.1 Duly Filled and Signed in the Prescribed 
format as provided 

Amount of Performance Security 
(Unconditional Bank Guarantee) 

10.1 

 

1% of Tender Sum in the form of 
Unconditional Bank Guarantee 

Program to be submitted 14.1 Not later than Fourteen (14) days after 
issuance of Order to Commence in the 
format Prescribed in the Tender 
Document 

Cash flow estimate to be submitted 14.3 Not later than Fourteen (14) days after 
issuance of Order to Commence 

Penalty for not implementing approved 
Safety Plan.   

19.1 Upto Kshs. 50, 000.00 per day 

Minimum amount of Contractor’s All risk 
Insurance 

23.2 Contract Price  

Road Safety Implementation Plan 19.1 Not later than Fourteen (14) days after 
issuance of Order to Commence 

Period for commencement, from Engineer’s 
order to commence 

41.1 14 days 

Time for completion of works 43.1 Nine (9) months 

Contract Period 43. Nine (9) months 

Defects Liability period for Works  49.1 N/A 

Period of Contract Validity 60.6 From contract signing up to the date of 
settlement of the agreed final statement 
issued pursuant to clause 60.6. 

Advance Payment 60.12 N/A 

Advance Payment Security 60.12 N/A 

Amount of liquidated damages 47.1 0.05% of Contract Price per day 

Limit of liquidated damages 47.1 5% of Contract Price 

Damages for not attending to excavated 
potholes within 48 hours of excavation 

47.1(b) KShs. 50, 000.00 per month per pothole 

Percentage of Retention 60.3 5% of Interim Payment Certificate 
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CONDITIONS OF CONTRACT CLAUSE AMOUNT/DESCRIPTION 

Limit of Retention Money 60.3 5% of Contract Price 

Minimum Amount of interim certificates 60.2 5% of Contract Price 

Time within which payment to be made 
after Interim Payment Certificate signed by 
Engineer 

60.10 90 days 

Time within which payment to be made 
after Final Payment Certificate signed by 
Engineer 

60.10 90 days 

Appointer of Adjudicator 

 

67.3 The Chartered Institute of Arbitrators 
(Kenya) 

Notice to Employer and Engineer 68.2 

 

 

 

 

 

 

68.4 

The Employers address is: 

The Director General,  
Kenya National Highways Authority 
(KeNHA),  
P.O. Box 49712 - 00100 
NAIROBI 
 
 
The Engineer’s address is: 

The Director, Road Asset & Corridor 
Management  
Kenya National Highways Authority 
(KeNHA),  
P.O. Box 49712 - 00100 

NAIROBI 
 
 
The Contractor address is: 

Name…. ……………………………. 

P.O Box…………………………….. 

City/Town……………………………. 

Email: ………………………...………  

Telephone…………………………… 
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Signature of Tenderer…………………………………….       Date ………………………… 
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FORM CON – 1 HISTORICAL CONTRACT NON-PERFORMANCE, PENDING 
LITIGATION AND LITIGATION HISTORY  

Tenderer's Name:   Date:   

 JV Member's Name    

Tender No.   

Tender title:   

 Non- Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria 
Contract non-performance did not occur for the last three (3) years from the day of tender opening. 
Contract(s) not performed for the last three (3) years from the day of tender opening 

Year  Non-
performed 
portion of 
contract 

Contract Identification Total Contract 
Amount (Kenya 
Shilling equivalent) 

[insert year] [insert 
amount and 
percentage] 

Contract Identification: [indicate complete contract 
name/number; and any other identification] 
 
Name of Procuring Entity: [insert full name] 
 
Address of Procuring Entity: [insert 
street/city/country] 
 
Reason(s) for nonperformance: [indicate main 
reason(s)] 
 

[insert amount] 

Pending Litigation, in accordance with Section III, Qualification Criteria and Requirements 
    No pending litigation in accordance with Section III, Qualification Criteria and Requirements, Sub-Factor 8. 
    Pending Litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 9 as 

indicated below 
Year of dispute  Amount in dispute 

(currency) 
Contract Identification Total Contract 

Amount (Kenya 
Shilling equivalent) 

  Contract Identification:                                     

Name of Procuring Entity:                                   

Address of Procuring Entity:                                   

Matter in dispute:                                    

Party who initiated the dispute:                              

Status of dispute:                                    

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 
    No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4. 
    Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as 

indicated below 
Year of award  Outcome as 

percentage of Net 
Worth 

Contract Identification Total Contract 
Amount (Kenya 
Shilling equivalent) 
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FORM CON – 2: DECLARATION FORM – FAIR EMPLOYMENT LAW AND PRACTICES 
 

Date     

 

To 

The Director General,  

Kenya National Highways Authority (KeNHA),  

P.O. Box 49712-00100 

NAIROBI 

 

We (name and address)  

 

       declare the following: 

 

1. Have not been involved in and will not be involved in violation of fair employment laws and 
practices. 

2. THAT what is declared hereinabove is true to the best of my knowledge, information and 
belief 

 
-------------------------------------------------------------- ……………. -------------------------- 

Name of Bidder’s authorized Representative   Signature  Date  

(To be signed by authorized representative and officially stamped) 
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FORM CON – 3: CERTIFICATE OF BIDDER’S VISIT TO SITE 
 

This is to certify that 

 

[Name/s]………………………………………………………………………………………………
……. 

 

Being the authorized representative/Agent of [Name of bidder] 

 

…………………………………………………………………………….…………………………
…… 

 

…………………………………………….…………………………………………………………
…… 

participated in the organized inspection visit of the site of the works for the 

 

 

ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MRIMA/MALAMBA-
SHIMBA HILLS-MWABUNGU (B98) ROAD 

 

 

held on………………………..day of……………………………20………………………. 

 

 

Signed………………………………………………………………………………………….. 

(Employer’s Representative) 

 

……………………………………………………………………………….………………… 

 

………………………………………   ………………………………….. 

(Name of Employer’s Representative)   (Designation) 

 

 

NOTE: This form is to be completed at the time of the organized site visit.  
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FORM FIN – 3.1: FINANCIAL SITUATION AND PERFORMANCE 

PART 1 

Tenderer's Name:   Date:   

JV Member's Name   

Tender No.   

Tender title:   

1. Financial data 
Type of Financial information (Kenya 
Shillings) 

Historic information for previous    3   years, 
                                          
(amount in Millions (KSh.) 

 2018 2019 2020 

Statement of Financial Position (Information from Balance Sheet)  

Total Assets (TA)    

Total Liabilities (TL)    

Total Equity/Net Worth (NW)    

Current Assets (CA)    

Current Liabilities (CL)    

Working Capital (WC)    

Information from Income Statement   

Total Revenue (TR)    

Profits Before Taxes (PBT)    

Cash Flow Information  

Cash Flow from Operating Activities     
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2. Sources of Finance 

Specify sources of finance to meet the cash flow requirements on works currently in progress and 
for future contract commitments. 

 

No. Source of finance Amount (Kenya Shilling equivalent) 

 
 

Letter of line of Credit from a recognized Financial 
Institution 

 

 
 

Bank account balance (demonstrated by bank statements) 

3. Financial documents 

The Tenderer and its parties shall provide copies of financial statements for the last three(3) years 
pursuant Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial 
statements shall: 

a) Reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated 
entity (such as parent company or group member). 

b) Be independently audited or certified in accordance with local legislation. 

c) Be complete, including all notes to the financial statements. 

d) Correspond to accounting periods already completed and audited. 

Attached are copies of financial statements for the two (2) years required above; and 
complying with the requirements 
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PART 2 

Detailed Financial Situation Evaluation 

No. Description  

Auditors 
Assessment 

2018 

Auditors 
Assessment 

2019 

Auditors 
Assessment 

2020 

Evaluation 
Score Award 

Criteria 

1.  Financial Ratios 
 Max score=4 

Marks 

a.  

Current Ratio= 

Current Assets 
Current Liabilities 

 

  

Current Ratio 
more than 1 = 1 

marks 

 

b.  

Debt to Equity 
Ratio = 

Total Liabilities 

Total Equity 

 

  

Equity Capital 
Ratio less than 1 
= 1 Marks 

c.  

Working Capital = 
Current Assets-
Current Liabilities 

 

  

Positive 
Working 

Capital = 1 
marks 

 

d.  

Operating Cash 
Flow Ratio =  

Cash Flow from 
Operations  
Current Liabilities  
 

 

  

Operating Cash-
flow more than 

1 = 1 marks 

2.  

 

 

Working Capital in KShs. …………………. 

Working 
Capital is equal 

or more than 
10% of 

Engineers 
Estimate= 4 

Marks 

The above Financial Ratios have to be derived from first Principles from the Audit Statements. The 
Auditor who has undertaken the analysis has to demonstrate the financial ratios and append his 
signature and stamp to the Document as below:  

The Auditor shall be required to provide his/her workings and demonstrate the source of the workings 
from the various Audited statements by including the Page Numbers and references of the source of 
the figures used in the computation of the assigned values. 
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The Auditor undertaking the above Financial Analysis MUST duly fill the Contact Sheet below 
in all aspects and attach current annual practising license. 
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Financial ratios Computed by a Certified Public Accountant: 

CPA: Name  

ICPAK Number  

Telephone Number  

Email Address  

Postal Address  

Physical Address  

Contact Person  

Mobile Contact of the 
Contact Person 

 

Signature 
 

Date  

Personal/Corporate 

Stamp 

 

Ratios attested by the Company Director: 

Director’s Name  

ID/Passport Number  

Telephone Number  

Email Address  

Postal Address  

Physical Address  

Signature 
 

Date  

Personal/Corporate 

Stamp 
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FORM FIN – 3.2: AVERAGE ANNUAL CONSTRUCTION TURNOVER 

Tenderer's Name:    

Date:    

JV Member's Name    

Tender No.   

Tender title:   

 

 Annual turnover data (construction only) 
Year  Amount Currency 

[insert amount and indicate 
currency] 

Exchange Rate 
(where 
applicable) 

Kenya Shilling equivalent 

2018    

2019    

2020    

Average Annual 
Construction 
Turnover* 

   

* See Section III, Evaluation and Qualification Criteria. 
 
 

If the most recent set of financial statements is for a period earlier than 12 months from the date of 
Bid, the reason for this should be justified. 
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FORM FIN - 3.3: CURRENT CONTRACT COMMITMENTS / WORKS IN PROGRESS 

Tenderers and each member to a JV should provide information on their current commitments 
on all contracts that have been awarded, or for which a Form of intent or acceptance has been 
received, or for contracts approaching completion, but for which an unqualified, full completion 
certificate has yet to be issued. 

 

No. 
 

Name of Contract 
 

Procuring Entity’s 
Contact Address, Tel, 
Fax 

Value of 
Outstanding 
Work (Kenya 
Shilling 
equivalent) 

Estimated 
Completion 
Date  

Average Monthly 
Invoicing Over Last 
Six Months 
[KSh./month] 
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FORM EXP - 4.1: GENERAL CONSTRUCTION EXPERIENCE 

Tenderer's Name:   

 Date:   

 JV Member's Name    

Tender No.   

Tender title:   

Starting Year Ending 
Year 

Contract Identification Role of Tenderer 

  Contract name:      

                                                         

Brief Description of the Works and Services performed 
by the Tenderer:     

                                                                      

Amount of contract:                                                              

Name of Procuring Entity:                                                    

Address:     

                                                                             

Main Contractor/ 
Subcontractor/ 
Management 
Contractor 

  Contract name:      

                                                         

Brief Description of the Works and Services performed 
by the Tenderer:     

                                                                      

Amount of contract:                                                              

Name of Procuring Entity:                                                    

Address:     

                                                                                       

 

  Contract name:      

                                                         

Brief Description of the Works and Services performed 
by the Tenderer:     

                                                                      

Amount of contract:                                                              

Name of Procuring Entity:                                                    

Address:     
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FORM EXP - 4.2(A): SPECIFIC CONSTRUCTION AND CONTRACT MANAGEMENT 
EXPERIENCE 

Tenderer's Name:    

Date:    

JV Member's Name    

Tender No.   

Tender title:   

Similar Contract No.. Information 

Contract Identification  

Award date   

Completion date  

Role in Contract Prime 
Contractor 

 

 

Member in 
JV 

 

 

Management 
Contractor 

 

 

Sub- 
Contractor 

 

Total Contract Amount  Kenya Shillings 

If member in a JV or sub-contractor, 
specify participation in total Contract 
amount  

   

Procuring Entity’s Name:  

Address: 

Telephone/fax number 

E-mail:  

 

Description of the similarity in 
accordance with Sub-Factor 4.2(b) of 
Section III: 

 

1. Amount   

2. Physical size of required Works and 
Services items  

 

3. Complexity    

4. Methods/Technology  

5. Construction rate for key activities  
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6. Other Characteristics  

FORM EXP - 4.2(B): CONSTRUCTION EXPERIENCE IN KEY ACTIVITIES 

Tenderer's Name: 

  

Date:

  

Tenderer's JV Member Name: 

  

Sub-contractor's Name (as per ITT 33.2):

   

Tender No.   

Tender title:   

All Sub-contractors for key activities must complete the information in this form as per ITT 33.2 
and Section III, Qualification Criteria and Requirements, Sub-Factor 4.2. 

1. Key Activity No One:  

 

 Information 

Contract Identification  

Award date  

Completion date  

Role in Contact Prime 
Contractor 

 

Member in 
JV 

 

Management 
Contractor 

 

Sub- 
Contractor 

 

Total Contract Amount  Kenya Shillings 

Quantity (Volume, number or rate of 
production, as applicable) performed under 
the contract per year or part of the year 

Total quantity in 
the contract 

(i) 

Percentage 
participation 

(ii) 

Actual Quantity 
Performed 

(i)*(ii) 

Year 1    

Year 2    

Year 3    

Year 4    
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Procuring Entity’s Name: 

Address: 

Telephone/fax number 

E-mail: 

 

Information  

Description of key activities in accordance 
with Sub-Factor 4.2(b) of Section III: 

 

  

  

  

  

  

If applicable 

2. Activity No. Two 

3. ...................................................... 
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TECHNICAL PROPOSAL  

The Tenderer's Technical Proposal shall include the following 

elements:  

SCHEDULE A. Projected Cash Flow 

SCHEDULE B. Site 

Organizations  

SCHEDULE C. 

Subcontractors  

SCHEDULE D. Contractor's Equipment  

SCHEDULE E. Initial Tentative Program of 

Performance  

SCHEDULE F. Key Personnel Proposed  

Instructions on how to present the various schedules of the Technical Proposal are given on the 
following pages 
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SCHEDULE A 

Projected Cash Flow 

1) Tenderers shall tabulate below estimates, based on their preliminary work programme, of: 

a) On the expenditure side, the value of the work which will be carried out; 

b) On the revenue side, the net payments to which they will become entitled with due 
allowance for the advance payment and repayment, materials prepayments, and 
retention money, but excluding price adjustments for rise and fall and provisional 
sums for emergency works. 

c) The projected net cash flow during the contract period. 

2) The prospective successful Tenderer may be required to submit full details to substantiate his 
estimates. 
 

Period 
(Months) 

Cost of Routine 
Maintenance Works  

Net Payment to be 
received 

Net Cashflow 

1-3    

3-6    

6-9    

9-12    

ETC    
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SCHEDULE B 

Site Organization 

Tenderers shall give below full particulars of the organization they propose to establish, direct, 
and administer the performance of the Contract. In particular, Tenderers shall indicate the 
location of site camps and the resources they intend to allocate to Self-Control Units for planning 
and monitoring purposes. 

1. SITE ORGANIZATION CHART 

i. ORGANOGRAM 

ii. SITE ORGANISATION LAYOUTS 

iii. SITE LOCATION MAP 

2. NARRATIVE DESCRIPTION OF SITE ORGANIZATION CHART 
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SCHEDULE C 

SUB-CONTRACTORS / PARTNERS 

Tenderers shall list below those parts of the Works and Services which they propose to 
subcontract, and state the approximate value of those parts and the names and addresses of the 
proposed subcontractors, if those are known at Tendering stage. Tenderers shall also list other 
business partners involved in the execution of the contract and their respective roles and 
responsibilities. 

Part of 
Works / 
Services: 

Approxima
te value: 

Name and address of proposed subcontractor / partner: 
 

Part of 

Works / 

Services: 

Approximat

e value: 

Name and address of proposed subcontractor / partner: 
 

Part of 

Works / 

Services: 

Approximat

e value: 

Name and address of proposed subcontractor / partner: 
 

Part of 

Works / 

Services: 

Approximat

e value: 

Name and address of proposed subcontractor / partner: 
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SCHEDULE D 

Contractor’s Equipment Form EQU 
The Tenderer shall provide adequate information to demonstrate clearly that it has the capability 
to meet the requirements for the key equipment listed in Section III, Evaluation and Qualification 
Criteria. A separate Form shall be prepared for each item of equipment listed in Section B 
(Technical Evaluation) of Qualification Form. 
 
Equipment Information and current status for equipment leased from Government Agencies may be 

omitted  
 

Item of equipment   

Equipment 
information 

Name of manufacturer Model and power rating 

Capacity Year of manufacture 

Current Status Current Location: 

Details of current commitments 

Source Indicate source of equipment 
Owned Rented Leased Specially manufactured 

  

Omit the following information for equipment owned by the Tenderer. 

Owner  Name of owner 

 Address of owner 

  

 Telephone Contact name and title 

 Fax  

Agreements Details of rental/ lease/ manufacture agreements specific to the project 
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SCHEDULE E 

Initial Tentative Program of Works  

To demonstrate a clear understanding of the requirements of the Contract, Tenderers shall provide 
the following: 

i) A bar chart sub-divided into sections for each road showing the major activities to be carried 
out for Maintenance Works. The activities shall be shown against time, with linkages shown 
between related/sequential activities as far as possible and appropriate. 

ii) A bar chart or schedule showing the usage of major plant, including those listed in Schedule 
D (Contractor's Equipment). 
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SCHEDULE F 

Form PER -1 Key Personnel Schedule 
Tenderers should provide the names and details of the suitably qualified Key Personnel to perform 
the Contract. The data on their experience should be supplied using the Form PER-2 below for each 
candidate. 

Key Personnel 

1. Title of position: Site Agent 

Name of candidate: 

Duration of appointment:  [insert the whole period (start and end dates) for 
which this position will be engaged] 

Time commitment for this 
position: 

[insert the number of days/weeks/months that has been 
scheduled for this position] 

Expected time schedule for this 
position: 

 Full time site presence 

2. Title of position: Foreman 

Name of candidate: 

Duration of appointment:  [insert the whole period (start and end dates) for 
which this position will be engaged] 

Time commitment for this 
position: 

[insert the number of days/weeks/months that has been 
scheduled for this position] 

Expected time schedule for this 
position: 

Full time site presence 

Countersignature of authorized representative of the Tenderer: 

 
Signature: 
  

 

Date: (day month year): 
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Form PER -2  
 
Resume and Declaration – Key Personnel- (Resume to be provided in this format) 

Name of Tenderer 

 

Position [1]: [title of position from Form PER-1] 

Personnel 
information 

Name: Date of birth: 

Address: E-mail: 

Professional qualifications: 

Academic qualifications: 

Language proficiency: [language and levels of speaking, reading and writing 
skills] 

Details Address of Tendering Entity: 

Telephone:  Contact (manager/personnel 
officer): 

Fax:  

Job title: Years with present Entity: 

Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project. 

Project Role Duration of 
involvement 

Relevant experience 
 

[main project 
details 

[role and 
responsibilities on the 
project] 

[time in role] [describe the experience relevant to this 
position] 
 

    
    
    

Declaration 

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the 
information contained in this Form PER -2 correctly describes myself, my qualifications and my 
experience. 

I confirm that I am available as certified in the following table and throughout the expected time 
schedule for this position as provided in the Tender: 

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this Key 
Personnel is available to work on this contract] 

Time commitment: [insert the number of days/weeks/months that this Key 
Personnel will be engaged] 

I understand that any misrepresentation or omission in this Form may: 
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a) be taken into consideration during Tender evaluation; 

b) my disqualification from participating in the Tender; 

c) my dismissal from the contract. 

Name of Key Personnel: [insert name] 

Signature:

   

Date: (day month year): 

   

Countersignature of authorized representative of the Tenderer: 

Signature: 
  

Date: (day month year): 
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SCHEDULE G 
 

SCHEDULE OF MATERIALS; -BASIC PRICES 

ITEM 
NO 

DESCRIPTION NAME OF 
SUPPLIER 

COUNTRY 
OF ORIGIN 

UNIT RATE 
KSHS CTS 

1. Cut-back Bitumen MC 30 
in bulk 

    
Litre 

    

2. Cut-back Bitumen MC 30 
in drums 

    
Litre 

    

3. Bitumen 80/100 in bulk     Kg     
4.. Bitumen 80/100 in drums     Kg     

5.. Bitumen Emulsion K1-60 in 
bulk 

    
Litre 

    

6. Bitumen Emulsion K1-60 in 
drums 

    
Litre 

    

7. Petrol, Regular Grade     Litre     
8. Petrol, Premium/ super 

Grade 
    

Litre 
    

9. Automotive Diesel Fuel     Litre     

10. Industrial Diesel Oil     Litre     

11. Industrial Fuel Oil     Litre     

12. Kerosene Fuel     Litre     

13. Cement     Tonne     

14. Flex beam Guardrail     Metre     

15. Gabion Mesh     M2     
16. Reinforcing Steel     Tonne     
17. Lime     Tonne     

 
I certify that the above information is correct 
 
………………………  …………………….   ………………….. 
(Title)      (Signature)     (Date) 
 
The prices inserted above shall be those prevailing 30 days before the submission of Tenders and 
shall be quoted in Kenya Shillings using the prevailing exchange rates by Central Bank Kenya. 
Prices of imported materials to be quoted CIF Mombasa or Nairobi as appropriate depending on 
whether materials are imported by the tenderer directly or through a local agent. 
  



ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MRIMA/MALAMBA-SHIMBA HILLS-
MWABUNGU (B98) ROAD 

KeNHA/R9/93/2021              Issued by Kenya National Highways Authority        107 

FORM OF TENDER-SECURING DECLARATION 
 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date:.........................[insert date (as day, month and year) of Tender Submission] 

Tender No.:.......................[insert number of tendering process] 

To:...................[insert complete name of Purchaser] I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-
Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in 
any contract with the Purchaser for the period of time of two(2) years starting on 
……………...[insert date of tender opening], if we are in breach of our obligation(s) under 
the bid conditions, because we– (a) have withdrawn our tender during the period of tender 
validity specified by us in the Tendering Data Sheet; or (b) having been notified of  the 
acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or refuse to 
execute the Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in 
accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the 
successful Tenderer(s), upon the earlier of: 

a) Our receipt of a copy of your notification of the name of the successful Tenderer; or 

b) Thirty days after the expiration of our Tender. 

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must 
be in the name of the Joint Venture that submits the bid, and the Joint Venture has not been 
legally constituted at the time of bidding, the Tender Securing Declaration shall be in the 
names of all future partners as named in the letter of intent. 

 
Signed:……………………………………………………………..……….. Capacity / title 

(director or partner or sole proprietor, etc.).………………. 

Name:………………………………………………………………

………….. Duly authorized to sign the bid for and on behalf of: 

[insert complete name of Tenderer] Dated on…………………. day 

of…………….……. [Insert date of signing] 

Seal or stamp 
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PART 2 - WORKS' REQUIREMENTS 
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SECTION VI - BILLS OF QUANTITIES 
 

PREAMBLE TO BILL OF QUANTITIES 

 

1. The Bills of Quantities shall be read in conjunction with the Instructions to Tenderers, 
General and Particular Conditions of Contract, Technical Specifications, and Drawings. 

2. The quantities given in the Bills of Quantities are estimated and provisional, and are given 
to provide a common basis for tendering. The basis of payment will be the actual quantities 
of work ordered and carried out, as measured by the Contractor and verified by the Engineer 
and valued at the rates and prices tender in the priced Bills of Quantities, where applicable, 
and otherwise at such rates and prices as the Engineer may fix within the terms of the 
Contract. 

3. The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is 
otherwise provided under the Contract, include all Constructional Plant, labor, supervision, 
materials, erection, maintenance, insurance, profit, taxes, and duties, together with all 
general risks, liabilities, and obligations set out or implied in the Contract. 

4. A rate or price shall be entered against each item in the priced Bills of Quantities, whether 
quantities are stated or not. The cost of Items against which the Contractor has failed to 
enter a rate or price shall be deemed to be covered by other rates and prices entered in the 
Bills of Quantities. 

5. The whole cost of complying with the provisions of the Contract shall be included in the 
Items provided in the priced Bills of Quantities, and where no Items are provided, the cost 
shall be deemed to be distributed among the rates and prices entered for the related Items of 
Work. 

6. General directions and descriptions of work and materials are not necessarily repeated nor 
summarized in the Bills of Quantities. References to the relevant sections of the Contract 
documentation shall be made before entering prices against each item in the priced Bills of 
Quantities. 

7. Provisional Sums included and so designated in the Bills of Quantities shall be expended in 
whole or in part at the direction and discretion of the Engineer in accordance with Sub-
Clause 13.5 and Clause 13.6 of the General Conditions. 

8. The method of measurement of completed work for payment shall be in accordance with 
general and special specifications.  

 

The price and rates entered in the Bills of Quantities shall, except insofar as it is otherwise provided 
under the Contract, include all Constructional plant to be used, labour, insurance, supervision, 
compliance testing, materials, erection, maintenance of works, overheads and profits, taxes and duties 
together with all general risks, liabilities and obligations set out or implied in the Contract, transport, 
electricity and telephones, water, use and replenishment of all consumables, including those required 
under the contract by the Engineer and his staff. 
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Bill of Quantities Summary 

 

  Summary Project: 

Item No. Description Amount (KShs) 

1 
General: Office administration and overheads  / 
Preliminaries  

 

4  Site Clearance  

7 Excavation and filling for structures  

8 Culvert and drainage works   

9 Passage of traffic  

10 Grading and gravelling works  

     

     

  Sub Total  

     

  Add 16% for VAT  

  Total  

     

  Carried to page on the form of Tender  
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Bill No. 1 General: Office administration and overheads/Preliminaries 

Item No. Description Units Quantity 
Unit Bid 

Rate(Ksh) 
Amount KSh 

01-80-010A 

Payment for Material 
Testing as detailed in the 
schedule attached in 
Appendix C as Instructed 
by the Engineer 

PC Sum 200,000 1.00 200,000.00 

01-80-011A 
Extra over 01-80-010A 
for profts and overheads 

% 200,000   

01-80-016 
Provide and erect 
publicity signs as 
directed by the Engineer 

No. 2   

01-80-026A 

Payment of Resident 
Engineer Miscellaneous 
Account as detailed in 
the schedule attached in 
Appendix B as Instructed 
by the Engineer 

PC Sum 1.00   

01-80-030A 

Payment of Engineers 
Supervisory Staff 
including overtime in 
accordance with clause 
137 of Special 
Specifications and as per 
Renumeration Rates in 
Appendix A as instructed 
by the Engineer 

PC Sum 2,041,550 1.00 2,041,550.00 

01-80-031A 
Extra over 01-80-030A 
for contractors profits 
and overheads 

% 2,041,550   

        

        

  
Total Carried Forward 
to Summary: 
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Bill No. 4 SITE CLEARANCE 

Item No. Description Units Quantity 
Unit Bid 

Rate 
(Ksh) 

Amount 
(Ksh) 

04-60-001 

Clear site on road reserve including 
removal of trees, hedges, bushes and 
other vegetation or deleterious 
organic material, grub up roots and 
back fill to 100% MDD (AASHTO 
T99) with approved material in 
accordance with the specification 

Ha 21   

      

      

      

      

      

      

 Total Carried Forward to 
Summary: 
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Bill No. 7 EXCAVATION AND FILLING FOR STRUCTURES 

Item No. Description Units Quantity 
Unit Bid 

Rate 
(Ksh) 

Amount 
(Ksh) 

07-60-001 
Excavate and back fill for gabions in 
soft materials 

M³ 30   

07-60-002 
Provide and place gabion boxes and 
mattresses as specified or as directed 
by the Engineer 

M² 231   

07-60-003 
Provide and place rock fill to 
gabions and mattresses 

M³ 42   

07-60-004 
Allow for grouting of the rock fill 
where necessary 

M² 42   

07-60-006 
Provide fabric to the sides and the 
top of the gabions (300g/M²) 

M² 42   

            

            

            

            

            

            

            

  
Total Carried Forward to 
Summary: 
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Bill No. 8 CULVERT AND DRAINAGE WORKS 

Item No. Description Units Quantity 
Unit Bid 

Rate 
(Ksh) 

Amount 
(Ksh) 

08-60-004 
Culvert Cleaning- Partially 
blocked - 900mm 

MT 315   

08-60-034 
Provide, lay and join 900mm 
inner dia concrete pipes 

MT 32   

08-60-037 
Provide and place A142 
fabric mesh reinforcement 

M² 152   

08-90-003 

Excavation in soft material 
for pipe culverts, headwalls, 
wingwalls, apron, toe walls 
and drop inlets and compact 
as specified or as directed by 
the Engineer 

M³ 57   

08-90-008 
Provide and place class 15/20 
concrete to beds 

M³ 10   

08-90-009 

Provide and place class 25/20 
concrete to headwalls, wing 
walls, aprons, sorrounds to 
walls, inlets and outlets to 
pipe culverts including 
formwork 

M³ 53   

08-90-010 
Provide and place class 20/20 
concrete scour checks as 
directed 

NO 11    

          

          

  
Total Carried Forward to 
Summary: 
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Bill No. 9 PASSAGE OF TRAFFIC 

Item No. Description Units Quantity 
Unit Bid 

Rate 
(Ksh) 

Amount 
(Ksh) 

09-60-001 
Allow for the passage of traffic 
through the works 

LS 
SUM 

1   

          

          

          

          

          

  
Total Carried Forward to 
Summary: 
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Bill No. 10 GRADING AND GRAVELLING WORKS 

Item No. Description Units Quantity 
Unit Bid 

Rate 
(Ksh) 

Amount  
(Ksh) 

10-50-002 
Heavy grading with watering and 
compaction instructed by the 
Engineer 

M2 400,000   

10-60-001 

Provide gravel wearing course-
excavation, free haul, spread, 
water and compact gravel to 
specifications 

M³ 7,875   

            

            

            

            

            

            

            

            

  
Total Carried Forward to 
Summary: 
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APPENDIX A FOR ITEM 01-80-030A 
PART I 
RATES FOR ENGINEERS SUPERVISORY STAFF 
 

NO DESIGNATION 
KeNHA 
Grade 

Wages & 
Salaries 

(Monthly) 

Per Diem -
Cluster 1 

(Daily) 

Per Diem -
Cluster 2 
(Daily) 

Per Diem - 
Cluster 3 
(Daily) 

Field 
Allowance 

(Daily) 

Transport 
Allowance 

(Daily) 

1. Engineers        

3 
Resident Engineer 
(DD) 

3  16,800.00 12,600.00 10,500 0 0 

4 
Resident Engineer 
(AD) 

4  14,000.00 10,500.00 8,400 0 0 

5 Senior Engineer/AD 5  14,000.00 10,500.00 8,400 0 0 

6 Engineer 6  11,200.00 8,400.00 7,000 0 0 

7 
Senior Engineer 
(Projects) 

  6,300.00 4,900.00 4,200 0 0 

8 Engineer (Projects)   6,300.00 4,900.00 4,200 0 0 

9 
Assistant Engineer 
(Projects) 

  6,300.00 4,900.00 4,200 0 0 

10 
Intern Engineer 
(Projects) 

  6,300.00 4,900.00 4,200 0 0 

         

2. Inspectorate        

1 Roads Superintendent 7  11,200.00 8,400.00 7,000 1,750.00 - 

2 Roads Inspector 8  11,200.00 8,400.00 7,000 1,750.00 - 

3 Roads Overseer 9  6,300.00 4,900.00 4,200 1,050.00 - 

4 Inspector (Projects)   6,300.00 4,900.00 4,200 - 500 

5 
Assistant Inspector 
(Projects) 

  6,300.00 4,900.00 4,200 - 500 
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NO DESIGNATION 
KeNHA 
Grade 

Wages & 
Salaries 

(Monthly) 

Per Diem -
Cluster 1 

(Daily) 

Per Diem -
Cluster 2 
(Daily) 

Per Diem - 
Cluster 3 
(Daily) 

Field 
Allowance 

(Daily) 

Transport 
Allowance 

(Daily) 

3. Laboratory        

1 Material Technologist   11,200.00 8,400.00 7,000 1,750.00 - 

2 Lab Technician   6,300.00 4,900.00 4,200 1,050.00 - 

3 Lab Attendant   6,300.00 4,900.00 4,200 1,050.00 - 

4 
Lab Technician 
(Projects) 

  6,300.00 4,900.00 4,200 1,050.00 - 

5 
Lab Attendant 
(Projects) 

  6,300.00 4,900.00 4,200 1,050.00 - 

         

4. Survey        

1 Senior Surveyor 5  14,000.00 10,500.00 8,400 2,100.00 - 

2 Surveyor 6  11,200.00 8,400.00 7,000 1,750.00 - 

3 
Senior Assistant 
Surveyor 

7  11,200.00 8,400.00 7,000 1,750.00 - 

4 Surveyor (Projects)   6,300.00 4,900.00 4,200 - - 

5 
Assistant Surveyor 
(Projects) 

  6,300.00 4,900.00 4,200 - - 

6 
CAD Technician 
(Projects) 

  6,300.00 4,900.00 4,200 - - 

7 Leveller (Projects)   6,300.00 4,900.00 4,200 - - 

8 Chainman (Projects)   6,300.00 4,900.00 4,200 - - 

         

5. Drivers        

1 Senior Driver 8  11,200.00 8,400.00 7,000 1,750.00 - 
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NO DESIGNATION 
KeNHA 
Grade 

Wages & 
Salaries 

(Monthly) 

Per Diem -
Cluster 1 

(Daily) 

Per Diem -
Cluster 2 
(Daily) 

Per Diem - 
Cluster 3 
(Daily) 

Field 
Allowance 

(Daily) 

Transport 
Allowance 

(Daily) 

2 Driver 9  6,300.00 4,900.00 4,200 1,050.00 - 

3 Driver (Projects)   6,300.00 4,900.00 4,200 0 - 

         

6. Admin        

1 Senior Officer 5  14,000.00 10,500.00 8,400 0 - 

2 Officer 6  11,200.00 8,400.00 7,000 0 - 

3 
Senior Assistant 
Officer 

7  11,200.00 8,400.00 7,000 0 - 

4 Assistant Officer 8  11,200.00 8,400.00 7,000 0 - 

5 Senior Office Assistant 9  6,300.00 4,900.00 4,200 0 - 

6 Office Assistant 10  6,300.00 4,900.00 4,200 0 - 

7 Accountant (Projects)   6,300.00 4,900.00 4,200 0 - 

8 
Assistant Accountant 
(Projects) 

  6,300.00 4,900.00 4,200 0 - 

9 
Procurement Officer 
(Projects) 

  6,300.00 4,900.00 4,200 0 - 

10 
Assistant Procurement 
Officer (Projects) 

  6,300.00 4,900.00 4,200 0 - 

11 
Environmental Officer 
(Projects) 

  6,300.00 4,900.00 4,200 0 - 

12 
Assistant 
Environmental Officer 
(Projects) 

  6,300.00 4,900.00 4,200 0 - 

13 ICT Officer (Projects)   6,300.00 4,900.00 4,200 0 - 



ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MRIMA/MALAMBA-SHIMBA HILLS-MWABUNGU (B98) ROAD 

KeNHA/R9/93/2021              Issued by Kenya National Highways Authority        120 

NO DESIGNATION 
KeNHA 
Grade 

Wages & 
Salaries 

(Monthly) 

Per Diem -
Cluster 1 

(Daily) 

Per Diem -
Cluster 2 
(Daily) 

Per Diem - 
Cluster 3 
(Daily) 

Field 
Allowance 

(Daily) 

Transport 
Allowance 

(Daily) 

14 
Assistant ICT Officer 
(Projects) 

  6,300.00 4,900.00 4,200 0 - 

15 
Human Resource 
Officer (Projects) 

  6,300.00 4,900.00 4,200 0 - 

16 
Asst. Human Resource 
Officer (Projects) 

  6,300.00 4,900.00 4,200 0 - 

17 Secretary (Projects)   6,300.00 4,900.00 4,200 0 - 

18 
Office Assistant 
(Projects) 

  6,300.00 4,900.00 4,200 0 - 

19 
Office Attendant 
(Projects) 

  6,300.00 4,900.00 4,200 0 - 

20 Casual Laborer (Daily)   1,000.00 1,000.00 1,000 0 - 

21 Intern   6,300.00 4,900.00 4,200 0 - 

22 Attachee   6,300.00 4,900.00 4,200 0 - 

7. Security (Police Officers) 

1 Inspector 8  11,200.00 8,400.00 7,000.00   

2 Senior Sergent 8  11,200.00 8,400.00 7,000.00   

3 Sergeant 8  11,200.00 8,400.00 7,000.00   

4 Corporal 9  6,300.00 4,900.00 4,200.00   

5 Constable 10  6,300.00 4,900.00 4,200.00   

SUB TOTAL A (Allowances Provision KeNHA Staff for the Contract Duration) = 289,800.00  
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PART II 
KeNHA PROJECT STAFF RENUMERATION SCALE 
 

S/N Staff Designation Minimum Qualifications 

Gross Monthly 
Renumeration 
(Man Months) 

(KShs) 

1. TECHNICAL STAFF 

Civil Engineering Degree Holders 

1 Senior Engineer i. Holds a Degree in Civil Engineering or its equivalent. 

206,400.00   
ii. Registered Professional Civil Engineer with EBK and a corporate 
member of IEK. 

  iii. Has Worked with KeNHA for over 3 years. 

2 Engineer 
i. Holds a Degree in Civil Engineering or its equivalent from an 
institution recognized by EBK. 

117,500.00 
  ii. Registered Graduate Civil Engineer with EBK. 

  iii. Has over 5 years Post-Registration Experience in Roads. 

  iv. Has Worked with KeNHA for over 3 years. 

3 Assistant Engineer 
i. Holds a Degree in Civil Engineering or its equivalent from an 
institution recognized by EBK. 

93,500.00 
  ii. Registered Graduate Civil Engineer with EBK. 

  iii. Has over 3 years Post-Registration Experience in Roads. 

  iv. Has Worked with KeNHA for over 2 years. 

4 Graduate Engineer 
i. Holds a Degree in Civil Engineering or its equivalent from an 
institution recognized by EBK. 

71,500.00   ii. Registered Graduate Civil Engineer with EBK. 

  iii. Has over 1 year Post-Registration Experience. 
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S/N Staff Designation Minimum Qualifications 

Gross Monthly 
Renumeration 
(Man Months) 

(KShs) 

5 Trainee Engineer/ Intern 
i. Holds a Degree in Civil Engineering or its equivalent from an 
institution recognized by EBK. 

25,000.00   ii. Registered or awaiting Registration as a Graduate Civil Engineer 
with EBK. 

  ii. Fresh Graduate from University. 

Civil Engineering Diploma Holders 

1 Superintendent i. Holds a Diploma in Civil Engineering - Highways Category. 

93,500.00   ii. Has over 6 Years Post graduation Practical Experience in Roads. 

  iii. Has worked with KeNHA for over 4 years. 

    

2 Inspector i. Holds a Diploma in Civil Engineering - Highways Category. 

71,500.00   ii. Has over 3 Years Post graduation Practical Experience in Roads. 

  iii. Has worked as a roads inspector for atleast 2 years. 

    

3 Assistant Site Inspector i. Holds a Diploma in Civil Engineering - Highways Category. 
52,500.00   ii. Has over 2 Years Post Graduation Practical Experience in Roads. 

    

4 Trainee Site Inspector i. Holds a Diploma in Civil Engineering - Highways Category. 
30,000.00   ii. Fresh Graduate. 

    

Construction/Project Management Degree Holders 
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S/N Staff Designation Minimum Qualifications 

Gross Monthly 
Renumeration 
(Man Months) 

(KShs) 

S/n Staff Designation Minimum Qualifications 
Gross Monthly 

Renumeration (Man 
Months) (KShs) 

1 Project Inspector 
i. Holds a Degree in Project or Construction management or its 
equivalent. 

71,500.00   

ii. Construction Managers must be registered as Professionals with 
ACMK (Assosiation of Construction Managers of Kenya) while Project 
Managers must be registered with KAPM (Kenya Assosiation of Project 
Managers) and PMI (Project Management Institute) as professionals. 

  iii. Has over 5 Years Post Graduation Experience 

    

2 Assistant Project Inspectors 
i. Holds a Degree in Project or Construction management or its 
equivalent. 

52,500.00   

ii. Construction Managers must be registered as Graduate members with 
ACMK (Assosiation of Construction Managers of Kenya) while Project 
Managers must be registered with KAPM (Kenya Assosiation of Project 
Managers) 

  iii. Has over 3 years post Graduation Practical Experience 

    

3 Trainee Project Inspector 
i. Holds a Degree in Project or Construction management or its 
equivalent. 30,000.00 

  ii. Fresh Graduate 

    

Surveyors 

1 Senior Surveyor i. Holds a Degree in Survey or its equivalent 204,600.00 
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S/N Staff Designation Minimum Qualifications 

Gross Monthly 
Renumeration 
(Man Months) 

(KShs) 

  ii. Registered as a Professional Member with the Institute of Surveyors 
of Kenya 

  iii. Has over 5 Years of Practical Experience in Roads. 

2 Surveyor i. Holds a Degree in Survey or its equivalent 

117,500.00   ii. Registered as a Graduate Member with the Institute of Survey of 
Kenya 

  iii. Has over 3 Years of Practical Experience in Roads. 

3 Assistant Surveyor/Leveller i. Holds a Degree/Diploma in Survey or its equivalent 
71,500.00   ii. Fresh from college 

4 Chainman i. Has over 1 year of practical experience in roads survey 36,500.00 

    

2. NON-TECHNICAL STAFF 

Finance Office 

1 Assistant Accountant Holds a Bachelors of Commerce (Finance & Banking) or it's equivalent. 

71,500.00 
  Holds atleast CPA-I 

  Has atleast 3 years post graduate practical experience. 

  Has worked with KeNHA for over 2 years. 

2 Trainee Accountant 
Holds a Diploma/ Degree in Commerce (Finance & Banking) or it's 
equivalent. 52,500.00 

  Fresh from college 

Procurement Office 

1 Procurement Officer Holds a Degree in Supply Chain Management or its equivalent 117,500.00 
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S/N Staff Designation Minimum Qualifications 

Gross Monthly 
Renumeration 
(Man Months) 

(KShs) 
  Has over 3 years of experience. 

  Has worked with KeNHA for over 2 Years 

2 Assistant Procurement Officer Holds a Degree in Supply Chain Management or its equivalent 
71,500.00   Has worked with KeNHA for over 1 Year 

3 Trainee Procurement Officer Holds a Degree/Diploma in Supply Chain Management or its equivalent 
52,500.00   Fresh From college 

Environmentalist 

1 Assistant Environmental Officer Holds a Degree in Environmental Science from a recognized Institution. 

52,500.00   Has over 2 years of experience. 

  Has worked with KeNHA for over 1 Year 

    

    

ICT 

1 
Information Communications Technology 
Officer 

Holds a Degree in Information Technology, Computer 
Science/Engineering or any other relevant and equivalent qualification 
from a recognized Institution. 

117,500.00 
  Has over 3 years of experience. 

  Has worked with KeNHA for over 2 Years 

2 
Assistant Information Communications 
Technology Officer 

Holds a Degree in Computer Science, Information Technology or other 
relevant and equivalent qualifications from a recognized Institution 71,500.00 

  Has worked with KeNHA for over 1 Year 
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S/N Staff Designation Minimum Qualifications 

Gross Monthly 
Renumeration 
(Man Months) 

(KShs) 

3 
Trainee Information Communications 
Technology Officer 

Holds a Degree/Diploma in Computer Science, Information Technology 
or other relevant and equivalent qualifications from a recognized 
Institution 52,500.00 

  Fresh From college 

Administration 

1 
Human Resource Officer/ Administration 
Officer 

Holds a Bachelors Degree in a relevant field from a recognized 
institution. 117,500.00 

  Has worked with KeNHA for over 2 years. 

2 
Assistant Human Resource Officer/ 
Administration Officer 

Holds a Bachelors Degree in a relevant field from a recognized 
institution. 71,500.00 

  Has worked with KeNHA for over 1 Year 

3 
Trainee Human Resource Officer/ 
Administration Officer 

Holds a Degree/Diploma in a relevant field from a recognized institution. 
52,500.00 

  Fresh From college 

4 Office Assistant/Clerk Has O-Level Certificate or its equivalent. 
36,500.00   Trained on data keeping and/or computer applications. 

    

    

SUB TOTAL B     = 1,347,500 

Provision of a lumpsup to be expended in overtime and allowances in accordance to Labour Laws and Human 
Resource procedures & guidelines (0% of Sub Total B) = 

404,250 

SUB TOTAL C (SUBTOTAL B + Provisional Sum for Overtime and Allowances) = 1,751,750 

GRAND TOTAL CARRIED FORWARD TO BILL 01-80-030A (SUB TOTAL A + SUB TOTAL C) = 2,041,550 
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APPENDIX B 

KeNHA RE's OFFICE MISCELLANEOUS EXPENSES 

NO. DESCRIPTION UNIT Quantity 
 Rate 
(Ksh)   

 Amount (Ksh)   

1 
A3 Photocopy Papers 
(White) 

Reams 2   

2 
A4 Photocopy Papers 
(White) 

Reams 3   

3 
Hp Toner - CE505A for 
HP LaserJet P2055dn 

No. 4   

4 
Toner For Heavy Duty 
Photocopier - Kyocera 
TA 5500i MK 6305A 

No. 3   

5 Safety boots No. 5   

6 Atlas Binding Machine No. 1   

            

            

            

            

            

GRAND TOTAL CARRIED FORWARD TO BILL ITEM  01-80-026A  
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APPENDIX C 

APPENDIX 01-80-010A - MATERIAL TESTING 

NO. DESCRIPTION Unit Quantity Rate Amount (KSh.) 

01-80-010A-01 
Determination of liquid, 
plastic and linear shinkage 
(Atterbergs) 

No. 23 500 11,500.00 

01-80-010A-02 Complete sieve analysis No. 25 1000 25,000.00 

01-80-010A-03 
Moisture density 
(compaction test) BS or 
MOD, AASHTO T180 

No. 25 1100 27,500.00 

01-80-010A-04 
CBR statically compacted 
to 100% MDD, OMC AT 
4 Day soak 

No. 20 1800 36,000.00 

01-80-010A-05 
Moisture content 
determination 

No. 25 400 10,000.00 

01-80-010A-06 Sand replacement test No. 80 900 72,000.00 

01-80-010A-07 

Moisture/Density content 
determination 
(Compaction Test) Proctor 
T90 - Sample Preparation 
before testing 

No. 60 300 18,000.00 

      

      

      

      

      

      

 Sub - Total carried to Bill 
01-80-010A 

   200,000.00 
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SECTION VII - SPECIFICATIONS 

102 LOCATION OF CONTRACT 

The project road is located in Kwale County in Coast region. The road starts at Mrima (junction 
A7/B98) and loops in a North-Easterly direction to end at Mwabungo market center (junction 
A7/B98). The works are located along the existing road with an approximate length of 50Km. 

103 EXTENT OF CONTRACT 

The works to be executed under the Contract comprise mainly but not limited to the following as shall 
be directed by the Engineer; 

i) Provision of supervisory services 
ii) Heavy Bush clearing 

 Km 0+000 to 15+000 and 28+000 to 33+000 Totaling a length of 20 Km at a width 
5m Both sides. 

iii) Excavation and filling for structures. 

 Provision of gabions, including excavation and backfilling, provision of gabion boxes 
and rockfill at Km 33+800; 20 gabions. 

iv) Culvert and Drainage Works.  

 Cleaning of partially blocked culverts 900mm Dia. between Km 0+000 and Km 
50+000; 300m 

 Provision of 900mm Dia. Concrete pipes, A142 fabric membrane, excavation in soft, 
blinding concrete to culverts and C25/20 concrete to culvert surround at Km 0+000, 
Km 29+000 and 42+200; 10m 

v) Passage of traffic. 
vi) Grading and Gravelling works. 

 Heavy grading with watering and compaction; Km 0+000 to Km 50+000; 8m wide. 

 Provision of 150mm thickness gravel wearing course-excavation, free haul, spread, 
water and compaction of spot gravelling between Km 0+000 to 50+000; 7Km 

 

Any other activity not listed above in either category but deemed to be necessary by the Engineer, 
shall be subject to the Engineer’s formal instructions within the mode of payment stipulated either by 
day works or on a measured basis. 

104 PROGRAMME OF EXECUTION OF THE WORKS 

The contractor shall provide the works programme, required under clause 14 of the Conditions of 
Contract, within 14 days of receipt of the Engineer's Order to commence work.  

The programme shall be co-ordinated with climatic and other conditions to provide for the completion 
of the works in the order and by the time specified. 

The Contractor shall carry out the contract in accordance with the programme agreed with the 
Engineer, but he shall in no manner be relieved by the Engineer's approval of the programme, of his 
obligation to complete the works in the prescribed order and by the prescribed completion date and 
he shall from time to time review his progress and make such amendments to his rate of execution of 
the works as may be necessary to fulfil his obligations. 
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105 ORDER OF EXECUTION OF WORKS  

In addition to Clause 105 of the Standard Specification the Contractor shall carry out the Works such 
that a continuous and consecutive output of fully completed work is achieved. 

107 TAKING OVER CERTIFICATE 

The minimum length of the road for which a certificate will be issued under clause 48 of the 
conditions of Contract shall be a whole length of the road substantially completed. 

109  NOTICE OF OPERATIONS 

Add the following sub- Clause. 
 

Notification Terms 

It shall be the Contractor’s responsibility to notify the Engineer when any item of works scheduled 
are completed and ready for approval, and the contractor shall give sufficient notice to allow control 
test to be performed. 

 

Explosive and Blasting 

The requirements of the Laws of Kenya governing explosives and other requirements and regulations 
of Government of Kenya and other authorities shall be complied with. 
 
No explosives of any kind shall be used without prior written consent of the Engineer. 
 
The Contractor shall be solely responsible for the provision, handling, storage and transporting of all 
explosives, ancillary materials and all other items of related kind whatsoever required for blasting. 

120 PROTECTION OF EXISTING WORKS AND SERVICES 

The Contractor shall acquaint himself with the position of all existing services such as sewers, water 
drains, cables for electricity and telephone, lighting and telephone poles, water mains, etc., before 
commencing any excavation or other work likely to affect the existing services. 

The cost of all plant, equipment and materials, labour, technical and professional staff, transport and 
the like necessary for determining the locations of existing services, including the making good of 
any damage caused to such services all to the satisfaction of the Engineer, shall be deemed to be 
included in the tender rates. No other payment shall be made for the costs of such operations, nor for 
the making good of damage caused thereby to the existing services. 

The Contractor shall be held responsible for injury to existing structures, works or services and shall 
indemnify and keep indemnified the Employer against any claims in this respect (including 
consequential damages). 

124 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN 
PURPOSES, INCLUDING TEMPORARY WORKS. 

Notwithstanding Clause 124 of the Standard Specification all requirements of land for temporary 
works and construction purposes shall be to the approval of the Engineer but the Contractor will make 
all necessary arrangements with the property owners concerned and pay all charges arising therefrom.  
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On or before completion of the Contract, the Contractor shall remove all temporary works and shall 
restore all such land to the condition in which it was immediately prior to the occupation thereof as 
far as is reasonable and practicable.  No separate payment will be made to the Contractor on account 
of these items and the Contractor must make due allowance for them in his rates. 

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be required to 
appoint competent surveyors who will liaise with the Engineer on matters related to the demarcation 
of the existing road reserve, site measurements, removal and reinstatement of existing services. 

128 STORAGE OF MATERIALS 

All materials shall be stored on Site in a manner approved by the Engineer and the Contractor shall 
carefully protect from the weather all work and materials which may be affected thereby. 

 

 129 TEST CERTIFICATES 

When instructed by the Engineer the Contractor shall submit certificates of test from the suppliers of 
materials and goods required in connection with the works as the Engineer may require. 

Such certificates shall certify that the materials or goods concerned have been tested in accordance 
with the requirements of the specifications and shall give the results of all the tests carried out.  The 
Contractor shall provide adequate means of identifying the materials and goods delivered to the site 
with the corresponding certificates. 

131 SIGNBOARDS 

The Contractor shall provide and erect two (2) publicity signs on the site as directed. The Engineer 
shall, as shown in the Drawings, direct the minimum dimensions and thickness of the steel framework 

and sheet. The framework and sheet shall be prepared and painted black, while the ring at the top of 
the supporting frames shall be painted white. The wordings and KeNHA’s logo shall be printed on 
backlit sticker paper resistant to the effects of weather using reflectorized paint or material approved 
by the Engineer. The colours, fonts and heights of the letters shall be as indicated on the attached 
drawings and as directed by the Engineer. 

(a) After extraction of materials, all borrows pits shall be backfilled to the satisfaction of 
the Engineer. In particular borrow pits near the project road shall be backfilled in such a 
way that no water collects in them. 

(b) Spilling of bitumen fuels Oils and other pollutants shall be cleared up. 

(c)  Including removal of excavated material from the pavement to spoil. 

 

Signboard shall be removed and transported to RM’s Yard at the end of Defects liability Period. 

 

131.1 HOUSING ACCOMMODATION FOR THE RESIDENT ENGINEER 
AND HIS STAFF, OFFICE AND LABORATORY INCLUDING 
FURNITURE 
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131.2 HOUSING AND ACCOMMODATION FOR THE ENGINEER’S 
SENIOR STAFF 
The contractor shall provide or rent for the Engineer’s site staff. This staff will 
generally comprise the following; 

 

Designation Number 

Resident Engineer 1 

Assistant Resident Engineer 1 

Materials Engineer 1 

Surveyor 1 

Senior Inspector 1 

Senior Lab. Technologist 1 

Inspectors 4 

Lab Technician 3 

CAD Technician 1 

Chain Men 2 

Leveler 1 

 

Payment shall be as per the bills of quantities. 

132.3 HOUSING ACCOMMODATION FOR ENGINEER’S JUNIOR 
STAFF 

 

The Contractor shall provide rent for the Engineer’s junior staff. 

 

132.4 LIST OF FURNITURE FOR ENGINEER’S STAFF HOUSES 
 

The contractor shall provide new furniture, equipment and fittings to the approval of 
the Engineer. 

All the furniture mentioned below shall revert to the contractor after the completion 
of the contract. 

New furniture to the approval of the Supervisor shall be provided in each staff house 
on the following scale: 

 

SCALE OF FURNITURE TYPE I 

Double bed with mattress, pillows, sheets and blankets   1 

Single bed with mattress, pillows, sheets and blankets   4 
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Dressing table with mirror       2 

Stool (for dressing table       2 

Chest of 5 No. drawers (with mirrors)     2 

Wardrobe (built-in or movable)      4 

Bedside cabinet        4 

Bedside light         4 

Stool (for bathroom)        1 

Towel rail         4 

Bedroom chair        4 

Dining table         1 

Dining chairs         6 

Side board         1 

Settee (7-seats)        1 

Armchair with cushions       4 

Coffee Table         1 

Occasional tables        3 

Bookcase         1 

Standard lamp        2 

Writing table with chair       1 

Water filter         1 

Refrigeration (400 litre capacity) incl. 1 deep freeze 

Compartment (100 litre capacity)      1 

Lampshades        For all lights 

Curtains with pelmets windows      On all 

External security lights       4 

Dustbins         2 

Electric Cooker (with four rings, grill and oven)    1 

or Gas Cooker (four burners, grill and oven, with two gas cylinders 1 

Kitchen shelves (per sq.m)       2 

Kitchen Table        1 

Kitchen chairs        5 

Electric Kettle        1 

Glass ware, cutlery, crockery, kitchen utensils, etc. for 6 persons 
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SCALE OF FURNITURE TYPE II 

Double bed with mattress, pillows, sheets and blankets   1 

Single bed with mattress, pillows, sheets and blankets   3 

Dressing table with mirror       1 

Stool (for dressing table       2 

Chest of 5 No. drawers (with mirrors)     2 

Wardrobe (built-in or movable)      3 

Bedside cabinet        3 

Bedside light         3 

Stool (for bathroom)        1 

Towel rail         3 

Bedroom chair        3 

Dining table         1 

Dining chairs         6 

Side board         1 

Settee (5-seats)        1 

Armchair with cushions       3 

Coffee Table         1 

Occasional tables        2 

Bookcase         1 

Standard lamp        2 

Writing table with chair       1 

Water filter         1 

Refrigeration (400 litre capacity) incl. a deep freeze 

Compartment (100 litre capacity)      1 

Lampshades         For all 
lights 

Curtains with pelmets windows      On all 

External security lights       2 

Dustbins         1 

Electric Cooker (with four rings, grill and oven)    1 

or Gas Cooker (four burners, grill and oven, with two gas cylinders 1 

Kitchen shelves (per sq.m)       2 

Kitchen Table        1 
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Kitchen chairs        4 

Electric Kettle        1 

Glass ware, cutlery, crockery, kitchen utensils, etc. for 6 persons 

 

SCALE OF FURNITURE TYPE III 

Single bed with mattress, pillows, sheets and blankets   3 

Chest of drawers (with mirrors)      2 

Bedside cabinet        3 

Bedside light         3 

Bedroom chair        2 

Wardrobe (built-in or movable)      2 

Towel rail         2 

Dining table         1 

Dining chairs         4 

Side board         1 

Settee (3-seats)        1 

Coffee Table         1 

Occasional tables        1 

Bookcase         1 

Standard lamp        2 

Writing table         1 

Kitchen Cabinet        1 

Water filter         1 

Refrigeration (300 litre capacity) incl. a deep freeze 

Compartment (100 litre capacity)      1 

Lampshades         For all 
lights 

Curtains with pelmets windows      On all 

External security lights       2 

Dustbins         1 

Electric Stove (with four rings, grill and oven)    1 

or Gas Stove (four burners, grill and oven, with two gas cylinders  1 

Glass ware, cutlery, crockery, kitchen utensils, etc. for 6 persons 
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SCALE OF FURNITURE TYPE IV 

Single bed with mattress, pillows, sheets and blankets    2 

Chest of drawers (with mirrors)       1 

Bedside cabinet         2 

Bedside light          2 

Bedroom chair         2 

Wardrobe (built-in or movable)       1 

Towel rail          1 

Dining table          1 

Dining chairs          4 

Side board          1 

Standard lamp         2 

Writing table with chair        1 

Kitchen Cabinet         1 

Water filter          1 

Refrigeration (200 litre capacity)       1 

Lampshades         
 For all lights 

Curtains with pelmets windows      
 On all 

External security lights        2 

Dustbins          1 

Electric Stove (with 3 rings)        1 

or Gas Stove (two burners, with one gas cylinder     1 

Glass ware, cutlery, crockery, kitchen utensils, etc. for 6 persons 

 

SCALE OF FURNITURE TYPE V 

Single bed with mattress, pillows, sheets and blankets    1 

Chest of drawers (with mirrors)       1 

Bedside light          2 

Wardrobe (built-in or movable)       1 

Towel rail          1 

Dining table          1 

Dining chairs          4 

Side board          1 
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Standard lamp         2 

Kitchen Cabinet         1 

Water filter          1 

Refrigeration (200 litre capacity)       1 

Lampshades         
 For all lights 

Curtains with pelmets windows      
 On all 

External security lights        2 

Dustbins          1 

Electric Stove (with 3 rings)        1 

or Gas Stove (two burners, with one gas cylinder     1 

 

All furniture mentioned above shall revert to the contractor after the completion of the contract. 

 

Payments shall be made under the relevant provisions in the Bills of Quantities. 

 

132.7  ENGINEER’S OFFICE, FURNITURE AND EQUIPMENT 
The Contractor shall provide a furnished and equipped main office of plan area not smaller than 160 
metre squares that is equivalent of the MOR Standard Resident Engineer’s Office. This office shall 
be of weather-proof construction, provided with mosquito proof and burglar-proof windows and 
lockable doors and suitably insulated against heat and cold, all to the satisfaction of the Engineer. The 
room to be occupied by the Engineer’s Representative and its front office shall be provided with a 
floor carpet to be approved by the Engineer. All other floors shall be given a PVC tile finish using 
approved adhesive including 150mm wood skirting or superior finish. The windows shall be fitted 
with curtains and blinders. 

 

The office for the Resident Engineer shall be completely separate from that of the Contractor. 

Latrines and washrooms graded to staff seniority, together with a drinkable water supply and 
waterborne sewage disposal shall be provided for the office. The Contractor shall also provide 24 
hours a day security and electricity supply to the offices and shall allow for any water and electricity 
consumed and for any statutory charges associated. 

 

The main office shall revert to the Contractor at the end of the project. 

 

The Contractor may be instructed by the Engineer under clause 58 of the General Conditions of 
Contract to make payments of general receipted accounts for such items as stationery, stores, furniture 
and equipment, claims and allowances for supervision personnel and any miscellaneous claims or the 
Engineer may direct the Contractor to purchase or pay for the above. The Contractor will, on provision 
of receipts, be paid under appropriate bill items in the BOQ. 

Further, the Contractor shall, as provided for in the Bills of Quantities provide and maintain the listed 
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office furniture and equipment as specified in the Appendix to Bill item 1.03 of Bill of Quantities 
with a dealer’s certificate and warranty accompanying the furniture and equipment. 

 

All office furniture and equipment bought under the Contract shall revert to the Employer at the end 
of the project. Payment for provision of the offie including the furniture shall be paid against the 
appropriate bill items in the BOQ. 

 

132.7 ENGINEER’S LABORATORY AND SURVEY EQUIPMENT 
 

The Contractor shall provide Engineer’s laboratory as shown in the Book of Drawings and provide 
all the laboratory equipment, reagents and survey equipments as required by the Engineer. The 
Contractor shall be paid under appropriate bill items in the Bills of Quantities or on provision of 
receipts as required by the Engineer. 

 

The Contractor may be directed to pay for stationery, equipment or reagents that are foresaid and also 
pay for servicing and repair of the laboratory equipment being used on the project. 

 

The Contractor shall provide, install and maintain in a good state of repair, such laboratory, survey 
and other equipment as listed for the duration of the contract. 

 

Such equipment shall be of approved manufacture, and shall be made available to the Engineer for 
the Engineer’s exclusive use throughout the Contract, not later than three (3) weeks after the 
Engineer’s order to supply. All equipment shall be ready to use and complete to perform the tests. 
The equipment shall revert to the Employer on completion of the Contract 

 

Any delays to the Contractor or the Contractor’s activities caused by the Engineer being unable to 
perform survey work, field or laboratory tests due to the Contractor’s failure to supply and/or maintain 
the said equipment shall be deemed to have been caused entirely by the Contractor’s own actions, 
and any consequences of such delays shall be interpreted as such. 

The payment to comply with this requirement is provided in the Bill of Quantities and ownership of 
all equipment shall revert to the Employer after the completion of the Works. 

Failure by the Contractor to provide or maintain the equipment shall make him responsible to bear all 
costs that may be incurred as a result of the Engineer’s staff using alternative means of 
communication, including delays in supervision and approval of Works by the Engineer. List of 
Laboratory and Survey Equipment shall 

revert to the Employer at the end of the Contract. 

 

The laboratory equipment shall be purpose-made for use in highways materials testing laboratories 
and shall comply with the relevant British (BS) 

or American (AASHTO) Standards. 
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Resident Engineer's Laboratory Furniture and Equipment 

As listed in Appendix to Item 01-80-032 and 01-80-033 of the bills of quantities. 

 

Resident Engineer's Survey Equipment 

As listed in Appendix to Item 01-80-034 of the bills of quantities. 

132.1 ENGINEER’S REPRESENTATIVE OFFICE 

The Contractor may be instructed by the Engineer under clause 58 of the General Conditions of 
Contract to make payments of general receipted accounts for such items as stationery, stores, furniture 
and equipment, claims and allowances for supervision personnel and any miscellaneous claims or the 
Engineer may direct the Contractor to purchase or pay for the above. The Contractor will, on provision 
of receipts, be paid under appropriate bill items in the BoQ.  

 

The Contractor, when instructed, shall provide and install at the Engineer’s office the Equipment 
specified below with a dealer’s certificate and warranty: 

15. Three years warranty 

 

132.3 COMMUNICATION FOR THE ENGINEEER 

Internet and e-mail services 

Where directed, the contractor shall provide 24 hours terrestrial or wireless internet connectivity with 
minimum throughput speed of 128kilobytes per second for the exclusive use by the Engineer, 
including all accessories and Terminal Equipment and pay for all associated installation, maintenance 
and usage charges throughout the duration of the contract.  

 

The contractor shall allow for the provision and maintenance of internet connectivity and associated 
costs as per Appendix to item 01-80-026 of the Bills of Quantities. 

 

137 ATTENDANCE UPON THE ENGINEER AND HIS STAFF 

The costs, for attendance required by this Clause 137, shall be as specified in the attached table:-  
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Designation Number 

Resident Engineer 1 

Assistant Resident Engineer 1 

Materials Engineer 1 

Surveyor 1 

Senior Inspector 1 

Senior Lab. Technologist 1 

Inspectors 4 

Lab Technician 3 

CAD Technician 1 

Chain Men 2 

Leveller 1 

and shall be paid for under Item 01-80-030A of the Bill of Quantities. 

In addition to the above listed staff, the Employer will attach under training or internship/Industrial 
attachment additional number of technical staff comprising Engineers, Inspectors, Surveyors and 
Materials Technologists. These staff shall be paid a stipend as shall be directed by the Engineer and 
the Contractor shall be reimbursed under Item 01-50-002 of the Bill of Quantities.  

138 VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFF AND METHOD 
OF PAYMENT 

In addition to provisions of the Clause 138 of the Standard Specification, the Contractor shall when 
instructed to do so provide, fuel and maintain in good working conditions, with driver, the number 
and type of vehicle specified in the Bill of Quantities for exclusive use of the Engineer and his staff 

throughout the Contract.    

The Contractor shall insure comprehensively the vehicles for any licensed driver and shall provide 

competent drivers during normal working hours and whenever required by the Engineer. 

Should any vehicle supplied not be in road worthy condition, the Contractor shall provide equivalent 

replacement vehicle until such time as the original vehicle is repaired to the satisfaction of the 

Engineer and returned for use. 

Payment for the vehicles up to 4,000Km shall be by months. Payment for mileage above 4,000Km 

shall be made at a rate per kilometer. The payment shall be inclusive of all fuels, lubricants, servicing, 

insurance, maintenance, drivers and repairs. The rate shall include any overtime the driver might be 

due or any other allowance to the normal working hours. Payment shall be made under relevant items 

in Bills of Quantities No. 1. 

 

The vehicles provided under this clause shall revert to the Contractor.  
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139 MISCELLANEOUS ACCOUNTS 

 

The Contractor maybe instructed by the Engineer to make payments of general miscellaneous 
accounts for such items as stationary, stores and equipment and miscellaneous supervision personnel 
and claims or the Engineer may direct the Contractor to purchase or pay for the above. The Contractor 
will be paid on a prime cost basis plus a percentage for overheads and profits under appropriate items 
in the Bills of Quantities. 

 

140 PAYMENT OF OVERTIME FOR ENGINEER’S JUNIOR STAFF 

 

If the Contractor wishes to execute permanent work outside the Engineer's normal working hours, as 
stated in Clause 108 of this Specification, then the payment for the overtime for Engineer's support 
staff shall be paid by the Contractor, at the latest Ministry of Labour rate. 

 

142 ENVIRONMENTAL PROTECTION (where applicable) 

 

The Contractor shall comply with the Statutory Regulations in force in Kenya regarding 
environmental protection and waste disposal, and shall liaise with the National Environmental 
Management Agency (NEMA). 

 

Within four (4) weeks of the order to commence work, the Contractor shall prepare and submit a 
specific Environmental Management Plan for the project and his operations, relating to the approved 
Environmental Impact Assessment. The Environmental Management Plan shall outline potential 
environmental hazards and risks, and provide an action plan to deal with the hazards, minimise the 
risks, and mitigate adverse environmental impacts, and include a general decommissioning plan 
covering all relevant aspects of the project. The Environmental Management Plan shall identify 
monitoring indicators and reporting requirements. 

 

The Contractor shall be required to submit environmental progress reports to the Engineer every three 
(3) months. 

 

The Contractor shall ensure so far as is reasonably practicable and to the satisfaction of the Engineer; 
that the impact of the construction on the environment shall be kept to a minimum and that appropriate 
measures are taken to mitigate any adverse effects during the construction.  

 

(a) The Contractor shall exercise care to preserve the natural landscape and shall conduct his 
construction operations so as to prevent any unnecessary destruction, scarring, or defacing of the 
natural surroundings in the vicinity of the work. Except where clearing is required for permanent 
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works, all trees, native shrubbery, and vegetation shall be preserved and shall be protected from 
damage by the Contractor’s construction operations and equipment. All unnecessary destruction, 
scarring, damage or defacing resulting from the Contractor’s operations shall be repaired, 
replanted, reseeded or otherwise corrected as directed by the Engineer, and at the Contractor’s 
expense. 

 

(b) The Contractor shall ensure that measures are in place to control soil erosion and water pollution, 
by use of berms, dykes, silt fences, brush barriers, dams, sediment basins, filter mats, netting, 
gravel, mulches, grasses, slope drains, contour banks, and other erosion control devices and 
methods. Temporary erosion control provisions shall be coordinated with permanent erosion 
control features to assure economical, effective and continuous measures throughout the period 
of the works. The Contractor’s attention is drawn to the requirements of Clause 502, in that works 
need to be progressively finished so that permanent vegetation can establish quickly to mitigate 
soil erosion and erosion of drains. 

 

(c) The Contractor shall provide all the labour, equipment, materials, and means required and shall 
carry out proper and efficient measures wherever and as often as necessary to minimise the dust 
nuisance. 

 

(d) The Contractor shall comply with all applicable Kenyan laws, orders and regulations concerning 
the prevention, control and abatement of excessive noise. Blasting, use of jackhammers, pile 
driving, rock crushing, or any other activities producing high-intensity impact noise may be 
performed at night only upon approval of the Engineer. 

 

(e) Immediately after extraction of materials, all borrows pits shall be backfilled to the satisfaction of 
the Engineer. In particular borrow pits near the project road shall be backfilled in such a way that 
no water collects in them. 

 

(f)  Spilling of bitumen fuels Oils and other pollutants shall be cleared up. 

 

(g)  The Contractor's attention is drawn to the requirements of the Standard Specification in regard to 
the environment and in particular to the following clauses: 

Clause 115: Construction Generally 

Clause 116: Protection from Water 

Clause 136: Removal of Camps 

Clause 605: Safety and Public Health Requirements Clause 

Clause 607: Site Clearance and Removal of Topsoil and Overburden 
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(h) Payment in respect of this Clause 142 is included as a Lump Sum in the Bill of Quantities. Payment 
of the Lump Sum will be by equal monthly instalments over the period of the Contract excluding 
the Period of Maintenance. The total sum of the instalments shall not exceed the Lump Sum, and 
payment of the monthly instalment will only be made for that month if the Engineer is satisfied 
that the Contractor has fully complied with the requirements of Clause 142, otherwise the 
Contractor shall forfeit such instalment. 
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SECTION 2: MATERIALS AND TESTING OF MATERIALS 

 

205  SOILS AND GRAVEL 

 

All materials testing shall be in accordance with section 2 of the Standard Specifications 

SECTION 3 - SETTING OUT & TOLERANCES 

 

301 SETTING OUT 

a) In addition to the provisions of clause 3.01(a) if the traverse points to be used for the setting 
out are close to the existing carriageway and interfere with construction works then the 
Contractor will have to relocate them to a location where they will not be disturbed.  The co-
ordinates and heights of all traverse points so located shall be listed and provided to the 
Engineer for checking and/or approval.  Contractor shall also monument the new centreline 
every 200m along straight and all salient points along curves by a pin in the concrete beacon 
before commencement of any works. 

 

 The road reserve boundary posts shall have 12mm diameter steel pins embedded in concrete, 
200mm long with 25mm exposed to the air, sticking out form its top surface.  This pin shall 
be co-ordinated and heighted and result of the same shall be provided to the Engineer for 
approval.  Cost of these works shall be included in the rates as no separate item has been 
provided. 

 

 Commencement of the works shall not be permitted until this basic survey data has been 
provided and approved by the Engineer for at least 2 Kms of the road. 

 

b) Detailed Setting Out 

Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm firmly into 
ground and painted white above the ground. The offset from centre line shall be indicated by 

small nail 20mm to 25mm long with its head driven flush with the top of the peg. 

 

Chainages, offset and reference elevation shall be clearly indicated to the sides of the peg to 
the satisfaction of the Engineer. 

 

After cutting of benches and prior to commencement of earthworks or subgrade works, 
Contractor shall take cross-sections again and submit the copy of the same to Engineer for 
agreement.  These cross-sections shall then be used as basis of measurement for all subsequent 
layers, unless otherwise stated.  
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SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING 

 

401 SITE CLEARANCE 

 

Site Clearance shall be carried out as directed by the Engineer. 

 

REMOVAL OF TOPSOIL 

  

Topsoil shall include up to 200mm depth of any unsuitable material encountered in existing or newly 
constructed drains, drainage channels, and accesses. 

 

SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES 

 

703 EXCAVATION OF FOUNDATIONS FOR STRUCTURES 

 

Unless otherwise instructed by the Engineer, all excavated surfaces in material other than hard 
material, on which foundations for structures shall be placed, shall be compacted to 100% MDD 
(AASHTO T.99) immediately before structures are constructed. 

 

Thus in Standard Specification, Paragraph 4, last line: - Replace "95%" with "100%". 

 

707 BACKFILLING FOR STRUCTURES 

 

Unless otherwise instructed by the Engineer, all backfilling material shall be compacted to a minimum 

of 100% MDD (AASHTO T.99). 

709 EXCAVATION FOR RIVER TRAINING ANDNEW WATER COURSES 

 

Payments for river training and establishment of new watercourses shall only be made where such 
work constitute permanent works.  Works done for road deviation or other temporary works shall not 
qualify for payment. 

 

712 RIP-RAP PROTECTION WORK 
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Quarry waste or similar approved material shall be used to backfill scoured and eroded side, outfall 
and cut-off drain. The material shall be compacted to form a flat or curved surface preparatory to 
stone [pitching of drainage channels, existing and new scour checks as directed by the Engineer. 

 

The surface to receive the pitching shall be compacted and trimmed to slope and the stone hand laid, 
interlocked and rammed into the material to give an even finished surface. The interstices of the 
Pitching shall be rammed with insitu material. The insitu material immediately behind the pitching 
shall be compacted to minimum density of 100% MDD compaction (AASHTO T.99) 

 

714 BACKFILL BELOW STRUCTRURES 

 

Where instructed this shall be carried out in compliance with the requirements of Clause 507 and 804 
of the Standard Specification. 

 

SECTION 8 - CULVERTS AND DRAINAGE WORKS 

 

801 SCOPE OF SECTION 

 

The operations specified in this section apply to the installation of drainage works and reinstatement 
and improvement of the same. 

 

In addition, this Section covers: - 

 

- Extending of existing 450mm, 600mm and 900mm diameter pipes to be compatible with 
the increased road width or access. 

 

- Desilting and cleaning of existing pipes and outfall drains to make them free flowing. 

 

804 EXCAVATION FOR CULVERTS AND DRAINAGE WORKS 

 

In the Standard Specifications, make the following amendments: - 

 

(a) In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 6, delete "95%" 
and insert "100%". 

 



ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MRIMA/MALAMBA-SHIMBA HILLS-
MWABUNGU (B98) ROAD 

KeNHA/R9/93/2021              Issued by Kenya National Highways Authority        147 

(b) Removal of Existing Pipe Culverts  
 

Where instructed by the Engineer, the Contractor shall excavate and remove all existing blocked 
or collapsed culvert pipes of 450mm, 600mm and 900mm diameter including concrete 
surround, bedding, inlet and outlet structure. 

The void left after removal of culvert pipes shall be widened as necessary to accommodate new 
concrete bedding, pipe and haunching.  

The payment of this work shall be per linear metre of pipes removed, and the volume in m3 of 
inlet/outlet structure removed. The void left by removal of these pipes shall be carefully 
preserved in order to accommodate replacement of 450mm, 600mm or 900mm diameter 
pipe culverts as shall be directed by the Engineer. 

 

(c) Removal of Other Existing Drainage Structures 
When instructed by the Engineer, the Contractor shall demolish or remove any other structure 

and payment for this shall be made on day work basis. 

 

(d) Excavation for Culverts and Drainage Works 
The Contractor shall carry out all excavations for new culverts and drainage works to the lines, 

levels, inclinations, and dimensions shown on the drawings or as instructed by the 
Engineer. 

805 EXCAVATION IN HARD MATERIAL 

 

In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and insert "100%". 

 

In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%". 

 

In sub-clause 809(c), paragraph 2, line 4, between the words "compacted" and "and shaped" 
insert the words "to 100% MDD (AASHTO T.99)". 

 

Hard material is material that can be excavated only after blasting with explosives or barring 
and wedging or the use of a mechanical breaker fitted with a rock point in good condition and 
operated correctly. Boulders of more than 0.2m3 occurring in soft material shall be classified as 
hard material.  
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809 BEDDING AND LAYING OF PIPE CULVERTS 

 

Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/20 and the pipes shall 
be bedded on a 1:3 cement: sand mortar at least 50mm thick, 150mm wide and extending the 
full length of the barrel. 

 

 The rates inserted shall allow for compaction of the bottom of excavation to 100% MDD 
(AASHTO T.99). 

 

810  JOINTING CONCRETE PIPES 

 

The concrete pipes for the culverts shall have ogee joints and will be jointed by 1:2 cement: 
sand mortar and provided with fillets on the outside as described in clause 810 of the Standard 
Specification. 

 

812 BACKFILLING OVER PIPE CULVERTS 

 

In the Standard Specifications, clause 812 

 

a) Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" occurs delete and 
replace with "dry density of 100% MDD (AASHTO T.99)". 

 

The rates entered for laying of pipe culverts shall allow for backfilling to pipe culverts and 
compacting to 100% MDD (AASHTO T.99) and these works shall not be measured and paid 
for separately. 

 

814 SUBSOIL DRAINS 

 

In the event of excavation for repairs exposing local seepage, springs or unacceptably high water 
table, the Engineer may instruct the provision of counter fort or French drains.  

 

These drains shall consist of a trench excavated to the alignment, width, depth and gradient instructed 
by the Engineer, and backfilled with approved compacted clean hard crushed rock material as 
specified in clause 815 of the standard specification. Where these drains lie within the carriageway 
the carriageway shall be reinstated with compacted stabilised gravel and surfaced with hot asphalt or 
a surface dressing as instructed by the Engineer.   
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815  INVERT BLOCK DRAINS AND HALF ROUND CHANNELS 

  

Invert Block Drains and Half Round Channels shall be constructed as shown in the drawings provided 
in accordance with the Standard Specifications where directed by the Engineer. 

 

817 REPAIRS TO DRAINS 

 

817.1  Cleaning, construction and Repair of Existing Drains 

 

In areas of existing side drains, mitre or outfall drains where such are blocked, the Engineer shall 
instruct the Contractor to clean and clear the drains to free flowing condition. 

 

The work shall consist of: 

 

(a) Stripping and removal of any extraneous material to spoil including vegetation 
and roots in the drains to the satisfaction of the engineer. 

 

(b) Spreading of any spoil to the satisfaction of the Engineer. 

 

Shaping the drains to free flowing condition as directed by the Engineer and:- 

i. Removing any broken side slabs for inverted block drains and replacing with new ones. 
ii. Or removing any broken inverted block drains and replacing with Concrete class 20/20 and 

A142 BRC reinforcement. 
 

Measurement and Payment for cleaning drains shall be by linear metre of drain cleaned measured as 
the product of plan area and vertical depth of extraneous material instructed to be removed. Where 
insitu concrete is used measurement will be on cubic metre of concrete and BRC area or weight in 
relevant unit eg Kg, Tonnes etc. No extra payment will be made for removal of vegetation and roots. 

 

817.2  Channels 

 

The Engineer may instruct that the Contractor provides open channels in place of existing subdrains 
where the latter may be damaged or in any other place. The rates entered by the Contractor in the bills 
of quantities must include for removal and disposal of any subdrain material, excavation to line and 
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level, backfilling and compaction as directed by the engineer. The channels shall be constructed of 
precast class 20/20 concrete of minimum 80mm thickness and lengths or widths not exceeding 
1000mm. Joints shall be at least 15mm wide filled with 1:2 cement sand mortar. 

 

817.3  Rubble fills for protection work 

 

Quarry waste or similar approved material shall be used to back fill scoured and eroded side, outfall 
and cut-off drains. The material shall be compacted to form a flat or curved surface preparatory to 
stone pitching of drainage channels, existing and new scour checks as directed by the Engineer. 

 

817.5   Gabions 

 

Gabions shall be constructed in accordance with clause 711 of the standard Specification. 

 

817.6  Spoil Material 

 

The Contractor shall be responsible for removal from site of all materials excavated in the course of 

undertaking works in this section of the specifications, unless suitable for re-use, and deposit of the 
material in a spoil dump to be approved by the Engineer.  

 

818  SCOUR CHECKS 

 

Scour checks are to be constructed in mass concrete in accordance with clause 818 of the standard 
Specifications and the drawings as shall be provided. 

 

819 CLEANING AND MAINTENANCE 

 

819.1  Desilting of Pipe Culverts 

 

Where instructed, Contractor shall desilt the existing pipe culverts by removing all the material from 
the pipe to make them clean and free flowing. 

 

Measurement and payment shall be by the linear metres of pipes de-silted, regardless of diameter 
size. 
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SECTION 9 - PASSAGE OF TRAFFIC 

903 MAINTENANCE OF EXISTING ROADS 

 

The Contractor shall maintain the existing project road a head of works using compacted asphalt 
concrete type I in accordance with the provisions in clause 1601B – 1607B of the Special 
Specifications or gravel material depending on the nature of the wearing course surface.  

 

 904  CONSTRUCTION OF DEVIATIONS 

 

(a) General 
 

In addition to requirement of this clause, the Contractor shall construct and complete deviations 
to the satisfaction of the Engineer before commencing any permanent work on the existing road. 
Also during these works the contractor is supposed to provide a detour of adequate pipe culverts 
for pedestrian and traffic crossing where there is bridge works. 

 

Subject to the approval by the Engineer, the Contractor may maintain and use existing roads for 
deviation. Payment for this, made in accordance with clause 912 (a) (i), shall be by the Kilometre 
used depending on the type of road used, whether bituminous or earth/gravel. The rates shall 
include for the provision of materials and the works involved. 

b) Geometry 

i. The carriageway width of the deviations shall not be less than 6m wide and suitable for 
2-way lorry traffic unless otherwise specified. 

ii. The carriageway width of the deviations shall not be less than 3.5 m wide and suitable 
for 1-way lorry traffic unless otherwise specified. 
 

c) Construction 

Unless otherwise instructed gravel wearing course for the deviation shall be 150 mm compacted 
thicknesses complying with section 10 of the Standard Specification. The CBR at 4 day soak 
shall not be less than 25 and the PI range shall be 15- 20. The Contractor shall allow in his rate 

for removal of any unsuitable material before placing of gravel wearing course, as this will not 
be paid for separately. 

 

In addition to provision of this clause, Contractor is required to sprinkle water at least 4 times a 
day at the rate of1 to 1.4 litres/Square meter in regular interval to minimise the effects of dust.  
Latest sprinkling time shall be one hour before the sunset. 
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Where existing neighbouring roads are used as deviation, Contractor shall carry out repairs and 
maintenance in parent materials used for the existing base and surfacing of the road being used. 

 

906 PASSAGE OF TRAFFIC THROUGH THE WORKS 

 

The Contractor shall arrange for passage of traffic through the works during construction whenever 
it is not practicable to make deviations.  

 

Any damage caused by passing traffic through the works shall be made good at the contractor's own 
cost. 

 

907 SIGNS, BARRIERS AND LIGHTS 

 

Contractor shall provide signs, barriers and lights as shown in the drawing in Book of Drawings at 
the locations where the traffic is being carried off the existing road to the deviation and back again to 
existing road.  The Contractor shall provide ramps and carry out any other measures as instructed by 
the Engineer to safely carry traffic from the road to deviation. 

 

Contrary to what has been specified in this clause the road signs provided shall be fully reflectorized 
and in conformity with clause 9.1 of the "Manual for Traffic Signs in Kenya Part II". 

 

909 ASSISTANCE TO PUBLIC 

 

In addition to provision of clause 909, Contractor shall maintain close liaison with the relevant 
authorities to clear any broken down or accident vehicles from the deviations and the main road, in 
order to maintain smooth and safe flow of the traffic. Further, the Contractor shall provide a traffic 
management plan to be approved by the Engineer before the commencement of any construction 
works and execute the same, to the satisfaction of the Engineer, during the entire period of project 
implementation. A draft traffic management plan shall be submitted with Bid. 
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912 MEASUREMENT AND PAYMENT 

 

Construct Deviation 

 

Road Deviation 

The Contractor shall be paid only 50% of the rate when he completes deviation road to the satisfaction 
of the Engineer.  The balance shall be paid in equal monthly instalments over the contract period, as 
he satisfactorily maintains the deviation (as per clause 904 and 905 above) when it is in operation. 

 

Where existing neighbouring road has been used as deviation, payment shall be by the kilometre rate 

and shall include the cost of repairs and maintenance of the road carried out in parent base and subbase 
materials. 

 

Maintain existing road 

 

Asphalt Concrete or gravel for maintaining the existing road shall be measured by the cubic metre 
placed and compacted upon the road 

 

Passage of traffic through the works 

 

Payment shall be made on Lump Sum basis. 

 

Assistance to Public 

 

The Contractor will be deemed to have included cost of this item in other items and no separate 
payment shall be made. 
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SECTION 10: GRADING AND GRAVELLING 

 

1001 SCOPE: 

Grading covers the works involved in the reinstatement of the carriageway to the camber by removing 
the high points and filling up gullies corrugations and wheel ruts to restore smooth running surface. 
Gravelling consists of excavation, loading hauling and spreading of gravel wearing course material 
on the formation of carriageway. Gravel shall include lateritic gravel, quarzitic gravel, calcareous 
gravel, decomposed rock, soft stone coral rag, clayey sand and crushed rock.  

 

The material may be obtained from borrow pits or excavation in cuttings. Gravel material shall 
conform to the requirement given in Table 10.1 

 

Table 10.1:  Requirement for Gravel Wearing Course 

 

GRADING REQUIREMENTS 
AFTER COMPACTION 

  

PLASTICITY INDEX 
REQUIREMENTS PI 

Sieve 

(mm) 

% by Weight 
Passing 

  

Zone 

 

Min 

 

Max 

40 100   

WET 

 

5 

 

20 
28 95 – 100  

20 85 – 100   

DRY 

 

15 

 

20 
14 65 – 100  

10 55 – 100     
5 35 – 92  BEARING STRENGTH 
2 23 – 77  Traffic   DCP 
1 18 – 62  VPD CBR Equivalent 
0.425 14 – 50    mm/Blow 
0.075 10 – 40  Greater than  15 25 11 
   Less than     15 20 14 
   CBR at 95 % at MDD, Modified AASHTO 

and 4 days soak 

   Lower quality material (CBR 15) may be 
accepted if no better material can be found 

NB: Wet Zone - mean annual rainfall greater than 500 mm. 

Dry zone - mean annual rainfall less than 500 mm. 
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The Engineer shall approve quarries and their extent of exploitation. The quarries shall be shown to 
the Contractor prior to commencement of the Works. The Contractor shall be responsible for the 
acquisition of the quarry rights and shall therefore conduct respective negotiations with landowners 
and affected communities. 

 

Alternative sources of gravel material whose quality can be shown to be in compliance with the 
specification requirements may be used, with the proviso that the Employer is not to incur additional 
expenses in connection with its winning and haulage. Contractor is deemed to have included in his 
rates for the provision of the gravel material to have included the cost of complying with the testing 
requirements. 

 

1002 Removal of Overburden 

The Item consists of excavation of overburden including loading, hauling and stockpiling at the 
approved locations. The thickness of the overburden layer to be removed shall be determined from 
the depths of the trial pits dug at a 30m grid within the quarry area. 

 

The overburden shall be removed and deposited neatly in order to use it again to reinstate the quarry 
at the end of improvement work. 

 

Work Method: 

The contractor shall use labour or equipment to carry out this item of work 

 

Quality Control 

 The location and manner of stock piling of the overburden for the reinstatement of the 

quarry shall be visually checked 

 

Measurement and Payment 

  

No separate measurement and payment shall be made for removal of overburden and 

contractor shall be deemed to have allowed in his rates and prices for the cost. 

 

1003 Excavation of Gravel 

 

The gravel shall be excavated from quarries approved by the Engineer. It is the Contractors obligation 
to inform the Engineer in the case that the quality / availability of the gravel changes during the course 
of excavation. 
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Oversize stones and boulders shall be removed from the excavated gravel and deposited outside the 
quarry at locations approved by the Engineer. Such stones and boulders may be reused for structures 
and scour checks 

 

Work Method 

 

(i) Labour based methods 

The contractor shall excavate and stockpile the gravel in bays for efficient loading 

by labour.  

 

(ii) Equipment methods 

 

The Contractor shall excavate the gravel and stockpile in heap(s) for the efficient 
loading by equipment. 

 

Quality Control 

 

 The widths of the loading bays shall be checked before excavation can commence. 

 The loading bays shall be checked to ensure it is free draining.  

 

Measurement and Payment 

  

No separate measurement and payment shall be made for excavation of gravel and contractor 

shall be deemed to have allowed in his rates and prices for the cost. 

 

1004 Haulage 

 

This activity involves loading of excavated gravel, haulage by appropriate equipment and off-loading 
of the same as specified in the drawings or as directed by the Engineer. Where the loads delivered in 

any load falls short of agreed equipment capacity, dumping shall not be permitted unless the agreed 
spacing is adjusted accordingly. 
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Where loads supplied are found to contain material other than from the approved quarry and thus of 
unacceptable quality, the Engineer shall cause them to be removed from site at the contractor's 
expense. 

 

Work Method 

  

The Contractor shall use a combination of both Labour and equipment to carry out this 
Item work. 

 

Quality Control 

 

 No haulage equipment shall be used unless its capacity has been ascertained the 

Engineer. 

 The quality of gravel dumped on the carriageway/carriageway shall be visually 

checked daily. 

 The quantity of material delivered in each load shall be checked before dumping is 

allowed. 

 The distance between the stacks shall be checked using tape measure. 

Measurement and Payment 

  

No separate measurement and payment shall be made for haulage of gravel and contractor 

shall be deemed to have allowed in his rates and prices for the cost. 

 

1005 Spreading and compaction of gravel  

 

i.  Labour methods  ii. Equipment methods 

 

This activity involves spreading gravel material, shaping to ensure uniform thickness of the 
layer across the full width of the carriageway and to the specified camber. Spreading also 
includes, removing any oversized stones or boulders which cannot be broken down to required 
size, spoil dump.  

  

Where water needs to be added, it shall be applied in an even manner and the rate of 
application shall be such that no transverse or longitudinal flows occur. Unless otherwise 
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instructed by the Engineer, the moisture content shall be within the range of +/- 2% of the 
optimum moisture content. Compaction will be carried out as specified in 5.05.  

 

Work Method 

  

The Contractor shall use Labour or Equipment to carry out this Item work. 

 

Quality Control 

 

 The gravel surface width shall be checked at every 100m interval using tape measure 

and shall have tolerance of  +  / - 50mm. 

 Trial holes at every 100m shall be used to check the gravel surface thickness and shall 

have a tolerance of + 5mm / - 0mm. 

 The camber cross fall shall be checked at every 50m and the maximum tolerances shall 

be  + / - 1 % 

 The longitudinal profile shall be checked with every load to ensure a smooth surface 

with no corrugations or depressions 

 

Measurement:  m3 

 

The unit of measurement shall be in cubic metres of compacted material on carriageway 

 

Payment  

 

The unit rate shall be the full compensation for labour, tools, equipment and any incidental 
costs required for carrying out the work. 

1006 Carriageway Grading 

 

i)Light Grading 

 

This activity shall consist of trimming of the carriageway to control roughness and 
corrugations using either a towed grader or a motorized grader. The width of the carriageway 
shall be as specified in the drawings or as directed by the Engineer. 
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Pegs 200 to 300mm shall be placed at 10 to 20 m intervals to mark edge of the carriageway. 

 

The material shall be bladed toward the center of the carriageway starting from both edges to 
the specified camber. 

 

Work Method 

 

The contractor shall use equipment to carry out this item work. 

 

Quality Control 

 

 The width of the carriageway shall be checked using tape measure at every 10m with 

tolerance of +50mm or -20mm.  

 

 The camber shall be checked using camber board at every 5m with and shall have a 

tolerance of +/- 1% 

 

Measurement:  m2 

 

The unit of measurement shall be square meters of carriageway graded. 

 

Payment 

 

The unit rate shall be the full compensation for labour, equipment and any incidental costs 
required for carrying out the work. 

 

ii)Heavy Grading and Compaction 

 

This activity shall consist of scarifying of the existing carriageway/carriageway surface, 
cutting high spots and moving materials to fill potholes, corrugations and wheel ruts and 
reshaping of the surface to the specified camber, using either towed or motorized grader. All 
loose rocks, roots grasses shall be removed and disposed well clear of the drains. 
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Pegs 300 to 400mm shall be placed at 10 to 20 m intervals to mark edge of the carriageway. 

 

The material shall be bladed toward the center of the carriageway starting from both edges 
until the specified camber is achieved. Compaction will be carried out as specified in 5.05.  

 

Work Method 

 

The contractor shall use equipment to carry out this item work. 

 

Quality Control 

 

 The width of the carriageway shall be checked using tape measure at every 10m with tolerance 

of + 50mm or -20mm. 

 

 The camber shall be checked using camber board at every 5m with and shall have a tolerance 

of +/- 1% 

 

Measurement:  m2 

 

The unit of measurement shall be square meters of carriageway graded. 

 

Payment 

 

The unit rate shall be the full compensation for labour equipment and any incidental costs required 
for carrying out the work. 

 

1007 Restoration of Quarries and Borrow pits 

 

The ground shall be levelled, topsoil hauled back and uniformly spread over the entire 
exposed/excavation area. 
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Adequate drainage provisions shall be made to protect excavation areas. Where necessary appropriate 
protection measures may be taken to avoid erosion of the spread topsoil layer. Grass and trees may 
be replanted as directed by the Engineer. 

 

SECTION VIII - DRAWINGS 

Note: A list of drawings should be inserted here including line diagrams and ARICS Report where 
applicable. 

The actual drawings including Site plans should be annexed in a separate booklet. 

LINED DIAGRAM 

 
  

Description Units 3 Km 6 Km 9 Km 12 Km 15 Km 18 Km 21 Km 24 Km 27 Km 30 Km 33 Km 36 Km 39 Km 42 Km 45Km 50Km Total 

4 4 2 2 2 2 2 2 20                     

14 14 28                     

110 110 220                   

20 20 40                     

25 25 50                     

20 20 40                     

30 30 30 30 30 30 30 30 30 30 300                   

10 10 10 30                     

18 18 18 54                     

48 48 48 144                   

2.87 2.87 2.87 8.6                    

6.6 6.7 6.7 20.0                  

25000 25000 25000 25000 25000 25000 25000 25000 25000 25000 25000 25000 25000 25000 25000 25000 400,000.0         

1000 1000 1000 500 1500 2500 7,500                

Class 25/20 

concrete 
M3

Heavy grading M2

Gravel wearing 

course 
M3

Excavation for 

culverts 
M3

Blinding concrete M3

Geofabric M2

Culvert cleaning No. 

Install 900 mm dia 

culverts 
No. 

A142 Mesh M2

Gabions M2

Rock fill for 

gabions
M3

Grouting works M2
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Bush clearing Ha

Excavation for 
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ARIC REPORT 

 

 
 
 
 
 
 
 
 
 
 

ROAD CONDITION SURVEY - SUMMARY SHEET - UNPAVED KeNHA- COAST   ARICS SUM UP

COUNTY: REGION:

ROAD NO: B98 ROAD (SECTION) NAME: ROAD (section) LENGTH (km):

Sheet Murram PRIORITY FOR SPOT IMPROVEMENT

No. 1 2 3 4 5 Stacks N RR HR NH G B GRAVELLING RESHAPING STRUCTURES

1 5 0 1 4 0 0 0 0 0 0 0 5 1) Ch: 1) Ch: 1) Ch:

2 5 0 1.2 3.4 0.4 0 0 0 0 0 0 14

3 5 0 0 3.8 1.2 0 0 0 0 0 0 2

4 5 0 2.4 1.2 1.4 0 0 0 0 0 0 5 2) Ch: 2) Ch: 2) Ch:

5 5 0 0 3.4 1.6 0 1 0 0 0 0 2

6 5 0 0.2 4.4 0.4 0 0 0 0 0 2 2

7 5 0 2.2 1.8 0.6 0.4 0 0 0 0 0 3 3) Ch: 3) Ch: 3) Ch:

8 5 0 0 1.2 3.6 0.2 0 0 0 0 0 6

9 5 0 0 4.6 0.4 0 0 0 0 0 1 6

10 5 0 2.6 2 0 0 0 0 0 0 0 2 4) Ch: 4) Ch: 4) Ch:

S  km 50 0 9.6 30 9.6 0.6 1 0 0 0 3 47

         ROAD KM: 50 S  No

S  % 0 0.19 0.6 0.2 0 Maintainable S(1-3) 3.024 Average Rate of Deterioration: 3.02

COMPILED BY: SIGN: DATE:

Km

(Rate of Deterioration)

ON/OFF-CARRIAGEWAY

KWALE

MRIMA- SHIMBA HILLS-MWABUNGU

COAST

50

CULVERTSLength
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PART 3 – CONDITIONS OF CONTRACT AND CONTRACT FORMS 
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SECTION IX  CONDITIONS OF CONTRACT, PART I -GENERAL CONDITIONS 
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SECTION VIII  CONDITIONS OF CONTRACT PART I: GENERAL CONDITIONS OF 

CONTRACT 

The Conditions of Contract Part 1 – General Conditions shall be those forming Part 1 of the 
Conditions of Contract for works of Civil engineering construction Fourth Edition 1987, reprinted in 
1992 with further amendments, prepared by the Federation Internationale des Ingenieurs Conseils 
(FIDIC) 

 

Copies of the FIDIC Conditions of Contract can be obtained from: 

 

FIDIC Secretariat 

P.O. Box 86 

1000 Lausanne 12 

Switzerland 

Fax:   41 21 653 5432 

Telephone:  41 21 653 5003 
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SECTION X  CONDITIONS OF CONTRACT, PART II -CONDITIONS OF PARTICULAR 
APPLICATION            
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SECTION IX: CONDITIONS OF CONTRACT PART II: (CONDITIONS OF 
PARTICULAR APPLICATION) 

 

The following Conditions of Particular Application shall supplement the General Conditions of 
Contract.  Whenever there is a conflict, the provisions herein shall prevail over those in the General 
Conditions of Contract.  The Particular Condition is preceded by the corresponding clause number of 
the General Conditions to which it relates. 
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CONDITIONS OF CONTRACT PART II (CONDITIONS OF PARTICULAR 
APPLICATION) 

 

SUBCLAUSE 1.1 – DEFINITIONS 
 

Amend this sub-clause as follows: 

 

(i)  The “Employer” is the Kenya National Highways Authority, represented by the Director   General 

- Kenya National Highways Authority. 

(iv)   The “Engineer” is the Director Road Asset and Corridor Management - Kenya National 
Highways Authority.  

 

(v)    The “Engineer Representative” is the Deputy Director Regional Network Coordination 
- East 

. 

(b) (i) Insert in line 2 after the Bills of Quantities”, the following, “the rates entered by the Contractor 
(whether or not such rate be employed in computation of the Contract Price),” 

 

Amend subparagraph (b) (v) of Sub-Clause 1.1 by adding the following words at the end: 

The word “Tender” is synonymous with “bid” and the word “Appendix to Tender” with “Appendix 
to Bid” and the word “Tender documents” with “bidding documents”. 

 

Add the following at the end of this sub-clause: 

(h) (i) “Materials” means materials and other things intended to form or forming part of the Permanent 
Works. 

 

SUBCLAUSE 2.1 - ENGINEER’S DUTIES AND AUTHORITY. 

 

With reference to Sub-Clause 2.1 (b), the following shall also apply: The Engineer shall obtain the 
specific approval of the Employer before taking any of the following actions specified in Part 1: 

(a) Consenting to the subletting of any part of the works under Clause 4; 

(b) Certifying additional cost determined under Clause 12; 

(c) Determining an extension of time under Clause 44; 

(d) Issuing a variation under Clause 51; 



ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MRIMA/MALAMBA-SHIMBA HILLS-
MWABUNGU (B98) ROAD 

KeNHA/R9/93/2021              Issued by Kenya National Highways Authority        172 

(e) Fixing rates or prices under Clause 52 

(f) The works specified under this Contract shall be executed, supervised and evaluated in accordance 
to the Contract Supervision and Evaluation Manual developed by the Ministry of Roads – Version 
2012  

 

 

SUBCLAUSE 5.1 - LANGUAGE AND LAW 
 

The Contract document shall be drawn up in the ENGLISH LANGUAGE. Communication between 
the Contractor and the Engineer’s Representative shall be in this given language. 

The Laws applicable to this Contract shall be the Laws of the Republic of Kenya. 

 

SUBCLAUSE 5.2 – PRIORITY OF CONTRACT DOCUMENTS 
 

Delete the documents listed 1-6 and substitute: 

(1) The Contract Agreement (if completed) 

(2) The Letter Of Acceptance; 

(3) The Bid and Appendix to Bid; 

(4) The Conditions of Contract Part II; 

(5) The Conditions of Contract Part I; 

(6) The Special Specifications; 

(7) The Standard Specification for Road and Bridge Construction, 1986; 

(8) The PBC Guidelines Edition 1.1 of February; 

(9)  Road Maintenance Manual, May 2010 Edition and Performance Based Contract Manuals. 

(10) The Drawings; 

(11) The priced Bills of Quantities 

(12)  Other documents as listed in the Appendix to form of Bid 

 

SUBCLAUSE 8.2 - Site Operations and Method of Construction 
 

Add 

The Contract may be terminated if the Contractor is unable to take full responsibility for the adequacy, 
stability and safety of all Site operations and methods of construction. 

 

SUBCLAUSE 10.1 - PERFORMANCE SECURITY 
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Replace the text of Sub-clause 10.1 with the following: 

“The Contractor shall provide security for his proper performance of the Contract within 14 days after 
receipt of the Letter of Acceptance. The Performance Security shall be in the form of a bank guarantee 
as stipulated by the Employer in the Appendix to Bid. The Performance Security shall be issued by a 
bank incorporated in Kenya. The Contractor shall notify the Engineer when providing the 
Performance Security to the Employer. 

“Without limitation to the provisions of the preceding paragraph, whenever the Employer determines 
an addition to the Contract Price as a result of a change in cost, the Contractor, at the Engineers written 
request, shall promptly increase the value of the Performance Security by an equal percentage.  

 

SUBCLAUSE 10.2 - VALIDITY OF PERFORMANCE SECURITY 
 

The Performance Security shall be valid until a date 28 days after the date of issue of the Defects 
Liability Certificate. The security shall be returned to the Contractor within 14 days of expiration. 

 

Add 

The Resident Engineer shall provide a 28days Notice to the Contractor informing him of the early 
expiry of his Performance Security. Upon receipt of such a Notice the Contractor shall before lapse 
of 14days extend the Performance security and provide evidence of such an extension to the Resident 
Engineer. Failure by the contractor to renew his performance Security 7days to its expiry the resident 
Engineer will Request the Engineer to redeem it. Such a request shall be handled immediately and 
the performance security recovered. 

 

SUB CLAUSE 10. 3 - CLAIMS UNDER PERFORMANCE SECURITY 
 

Delete the entire sub-clause 10.3. 

The Employer shall be at liberty to claim part or the entire performance Security without informing 
or notifying the Contractor provided that the conditions neccesitating the claim are contractual. 

 

ADD NEW SUBCLAUSE;  

‘SUBCLAUSE 10. 4 - COST OF PERFORMANCE SECURITY 
 

The cost of complying with the requirements of this clause shall be borne by the Contractor.’ 

 

SUB CLAUSE 11. 1 - INSPECTION OF SITE 
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In line 17 after “affect his Tender” add 

“and the Contractor shall be deemed to have based his BID on all the aforementioned” 

Delete the last paragraph completely and replace with the following: 

“The Employer in no way guarantees completeness nor accuracy of the soil, materials, subsurface 
and hydrological information made available to the Contractor at the time of bidding or at any other 
time during the period of the Contract, and the Contractor shall be responsible for ascertaining for 
himself all information as aforesaid for the execution of works and his BID shall be deemed to have 
been priced accordingly. 

 

ADD A NEW SUBCLAUSE; 

‘SUBCLAUSE 11.2 - ACCESS TO DATA 
 

Data made available by the Employer in accordance with Clause 11.1 shall be deemed to include data 
listed elsewhere in the Contract as open for inspection at the address stipulated in the Appendix to 
Bid.’ 

 

SUBCLAUSE 14.1 PROGRAM TO BE SUBMITTED 
 

The time within which the program shall be submitted shall be as specified in the Appendix to the 
Form of Bid. 

This detailed program shall be based upon the program submitted by the Contractor as part of his 
BID, where this was required, and shall in no material manner deviate from the said program. 

 

The program shall be in the form of a Critical Path Method Network (CPM Network) showing the 
order of procedure and a description of the construction methods and arrangements by which the 
Contractor proposes to carry out the works .It should also be supplemented by a time –bar chart of 
the same program. The program shall be coordinated with climatic, groundwater and other conditions 

to provide for completion of the works in the order and by the time specified. The program shall be 
revised at three-month intervals and should include a chart of the principle quantities of work forecast 
for execution monthly. 

The Contractor shall submit to the Engineer not later than the day or date mentioned in the Appendix 
to the Form of Bid, a general description of his proposed arrangements and methods for the execution 
of the Works, including temporary offices, buildings, access roads, construction plant and its intended 
production output, working shift arrangements, labour strength, skilled and unskilled, supervision 
arrangements, power supply arrangements, supply of materials including a materials utilization 
program, stone crushing, aggregate production and storage, cement handling, concrete mixing and 
handling, methods of excavation, dealing with water, testing methods and facilities. 
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During the execution of the works, the Contractor shall submit to the Engineer full and detailed 
particulars of any proposed amendments to the arrangements and methods submitted in accordance 
with the foregoing.  

If details of the Contractors proposals for Temporary Works are required by the Engineer for his own 
information the Contractor shall submit such details within fourteen days of being requested to do so. 

 

The Resident Engineer may at his discretion provide to the Contractor a Format of submitting the 
Program of Works to comply with the Cashflow projections and budgets assigned to the project 

 

 The various operations pertaining to the works shall be carried out in such a progressive sequence as 
will achieve a continuous and consecutive output of fully completed roadworks inclusive of all bridge 
works and culverts within the time limits specified in the Contract. Generally the Contractor shall 
start at one end of the road and progress continuously towards the other without leaving any isolated 
section or sections of uncompleted road provided always that the site of the works has been acquired 
in its entirety and the encumbrances and services thereon removed. 

The Contractor shall allow in his programme all published Kenya public holidays including but not 
limited to the following per calendar year during which the Contractor shall not be permitted to work. 

 New Years Day (1st January) 
 Good Friday 
 Easter Monday 
 Labour day (1st May) 
 Madaraka Day (1st June) 
 The month of Ramadhan 
 IddUlFitr 
 Mashujaa Day (20th October) 
 Jamhuri day (12th December) 
 Christmas Day (25th December) 
 Boxing day (26th December) 

 

The Contractor shall also allow per calendar year for a further 2 unspecified public holidays which 
may be announced by the Government of Kenya with no prior notification upon which he shall not 
be permitted to work. 

SUBCLAUSE 14.2- REVISED PROGRAMME 
 

Add at the end of the first paragraph; 

‘Failure by the Contractor to submit the Revised Work Program in the prescribed format and within 
the stipulated period shall be considered a violation of his contractual obligations and a Notice for 
Termination shall be issued to the Contractor.’ 

 

SUBCLAUSE 14.3- CASHFLOW ESTIMATE 
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The time within which the detailed cash flow estimate shall be submitted shall be as specified in the 
Appendix to the Form of Bid. 

 

SUBCLAUSE 15.1- CONTRACTOR’S SUPERINTENDENCE 
 

Add the following at the end of the first paragraph of sub-clause 15.1: 

“The Contractor shall, within Fourteen (14) days of receipt of the Engineer’s order to commence the 
works inform the Engineer in writing the name of the Contractor’s Representative and the anticipated 
date of his arrival on site. The Contractor shall also submit a specimen signature of his proposed Site 
Agent /Road Manager who SHALL be the only signatory to payment of certificates/Monthly 
statements from the Contractor.” 

 

Add the following Sub-clause 15.2 

‘SUBCLAUSE 15.2- LANGUAGE ABILITY AND QUALIFICATIONS OF CONTRACTOR’S 
AUTHORISED AGENT 
 

Unless otherwise stated in the tender document, the Contractor’s Agent or Representative on the site 
shall have a minimum qualification of a Diploma in Civil/Highway Engineering and shall be able to 
read and write English fluently. 

 

The Contractor’s Agent or Representative shall have at least 5 years relevant experience as a Site 
Agent or equivalent. 

 

SUBCLAUSE 16.2- ENGINEER AT LIBERTY TO OBJECT 
 

At the end of this Clause add 

“by a competent substitute approved by the Engineer and at the Contractors own expense.” 

Add the following Sub-Clauses 16.3 and 16.4: 

 

ADD THE FOLLOWING SUB-CLAUSE  

‘SUBCLAUSE 16.3- QUALIFICATION AND LANGUAGE ABILITY OF SUPERINTENDING 
STAFF 
 

Unless otherwise stated in the Tender document, the Contractor’s superintending staff shall meet the 
following minimum qualifications: 
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Should have a working knowledge of English or Kiswahili. Should any of the superintending staff 
not be able to meet this condition, the Contractor shall propose to the Engineer arrangements for 
provision of a sufficient number of interpreters of approved qualifications. The Engineer, at his 
discretion, may amend, approve or reject such arrangements or reject deployment of superintending 
staff not meeting the language requirements. The Engineer may at any time during the duration of the 
Contract amend any approved arrangements made for interpreters, which shall be implemented at the 
Contractors expense. 

The key staff listed below must have academic qualifications from government-recognised 
institutions or equivalent institutions of the levels set out in Section 5, Part 6. 

 Site Agent /Road Manager 

Qualifications as above shall be subject to verification and approval on site by the Engineer or his 
representative on site before commencement of the said works.’ 

 

SUBCLAUSE 16.4 – EMPLOYMENT OF LOCAL PERSONNEL 
 

The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labour 
with appropriate qualifications and experience who are Kenya citizens. 

 

SUBCLAUSE 19.1- SAFETY, SECURITY AND PROTECTION OF THE ENVIRONMENT 
 

Add Paragraph (d) of Sub-Clause 19.1 as follows: 

Notwithstanding the Contractor’s obligation under Sub-Clause-paragraph (a), (b) and 9(c) of Sub-
Clause 19.1 of the Conditions of Contract, the Contractor shall observe the following measures with 
a view to reducing or elimination adverse environmental effects by the site works: 

(i) All quarries and borrow pits shall be filled and landscaped to their original state after 
extraction of construction material 

(ii) Soil erosion due to surface runoff or water from culverts or other drainage structures should 
be avoided by putting in place proper erosion control measures that shall include, but are 
not limited to grassing and planting if trees 

(iii) Long traffic diversion roads shall be avoided so as to minimize the effect of dust on the 
surrounding environment. In any case all diversions shall be kept damp and dust free 

(iv) Spillage of oils, fuels and lubricants shall be avoided and if spilt, shall be collected and 
disposed off in such a way as not to adversely affect the environment 

(v) Rock blasting near settlement areas shall be properly coordinated with the relevant officers 
of the Government so as to minimize noise pollution and community interference. 

 

 Traffic Management Plan 

i. The Contractor should identify, evaluate and monitor potential traffic and road safety risks to 
workers and road users throughout the Contract life cycle and develop measures and plans to 
address them. 
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ii. The Contractor shall install and maintain standard approved traffic warning signs, directional 
signs, secure the working areas and deploy flagmen at active construction sites. 

iii. The Contractor shall assess each phase of the works, monitor incidents and accidents 
indicating the mitigation measures undertaken and prepare monthly reports to be submitted to 
the Resident Engineer.  

iv. The Contractor shall factor the cost of implementation of the Road Safety Plan in the rates for 
the Works. 

Failure by the Contractor to implement the measures under approved safety plan shall be deemed to 
be a violation of the Contractor’s Obligations under the Contract and shall be grounds for charging a 
penalty of up to KES 50,000.00 per day for non-compliance. The penalties will be as shown below: 

 SAFETY REQUIREMENT AMOUNT OF PENALTIES 
PER DAY 

(KSh.) 
1. Personal Protective Equipment 10,000.00 
2. Approved Signage e.g. warning signs etc. 15,000.00 
3. Construction site delineation and passage of traffic 

through works 
15,000.00 

4. Safety for passage of traffic at Night 10,000.00 
 

SUBCLAUSE 20.4 - EMPLOYERS RISKS 

 

Delete Sub-Clause (h) and substitute with; 

(h) any operation of the forces of nature (insofar as it occurs on site) which an experienced 
contractor: 

(i) could not have reasonably foreseen, or 

(ii) could reasonably have foreseen, but against which he could not reasonably have taken 
at least one of the following measures: 

(A) prevent loss or damage to physical property from occurring by taking appropriate 
measures or 

(B) insure against such loss or damage 

 

SUBCLAUSE 21.1 - INSURANCE OF WORKS AND CONTRACTOR ‘S EQUIPMENT 

 

Delete the first sentence of this Clause and replace with the following: 

“prior to commencement of the Works the Contractor shall, without limiting his or the Employer’s 
obligations and responsibilities under Clause 20, insure to the satisfaction of the Employer:” 

 

Add the following words at the end of Sub-paragraph (a) and immediately before the last word of 
Sub-paragraph (b) of Sub-Clause 21.1: 
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“It being understood that such insurance shall provide for compensation to be payable in the types 
and proportions of currencies required to rectify the loss or damage incurred” 

SUBCLAUSE 21.2 – SCOPE OF COVER 

 

Amend sub-paragraph (a) of Sub-Clause 21.2 as follows: 

Delete words “from the start of work at the site” and substitute the words “from the first working day 
after the Commencement Date” 

Add the following as Sub-Clause (c) under Sub-Clause-Clause 21.2 

(c ) It shall be the responsibility of the Contractor to notify the insurance company of any change in 
the nature and extent of the Works and to ensure the adequacy of the insurance coverage at all times 

during the period of the Contract. 

 

Add 

The Contractor shall be expected to insure all road assets from damage and to pursue the insurance 
companies as and when damages to these assets occur. In addition, the Contractor is expected to 
furnish the Engineer with a copy of Insurance Policy of WIBA at the commencement of works. 

 

SUB CLAUSE 21.4 - EXCLUSIONS 

 

Amend Sub-Clause 21.4 to read as follows: 

“There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or damage caused 
by the risks listed under Sub-Clause 20.4 sub-paragraph (a) (i) to(iv) of the Conditions of Particular 
Application.” 

 

SUBCLAUSE 23.2 – MINIMUM AMOUNT OF INSURANCE 

 

Add the following at the end of this Clause: 

“.. with no limits to the number of occurrences”. 

 

SUBCLAUSE 25.1 – EVIDENCE AND TERMS 

 

Amend Sub-Claus OF INSURANCE 25.1 as follows: 

Insert the words “as soon as practicable after the respective insurances have been taken out but in any 
case” before the words “prior to the start of work at the site” 
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Add the following Sub-Clauses 25.5, 25.6 

 

SUBCLAUSE 25.5 – INSURANCE NOTICES 

 

Each policy of insurance effected by the Contractor for purposes of the Contract shall include a 
provision to the effect that the Insurer shall have a duty to give notice in writing to the Contractor and 
Employer of the date when a premium becomes payable. This shall not be more than thirty (30) days 
before that date and the policy shall remain in force until thirty (30) days after the giving of such 
notice. 

 

SUBCLAUSE 25.6 – NOTIFICATION TO INSURERS 
 

It shall be the responsibility of the Contractor to notify insurers under any of the insurance referred 
to in the preceding clauses 21, 23 and 24 on any matter or event, which by the terms of such insurance 
are required to be so notified. The Contractor shall indemnify and keep indemnified the Employer 
against all losses, claims, demands, proceedings, costs, charges and expenses whatsoever arising out 

of or in consequence of any default by the Contractor in complying with the requirements of this Sub-
Clause whether as a result of avoidance of such insurance or otherwise. 

 

SUBCLAUSE 28.2 – ROYALTIES 

 

Add at the end of this Sub-Clause the following sentence: 

“The Contractor shall also be liable for all payments or compensation if any that are levied in 
connection with the dumping of part or all of any such material.” 

 

Add 

The Contractor shall be solely responsible for any Cess and any other fees that the County/Region 
May levy on materials, goods or transportation within the Region 

 

SUBCLAUSE 29.1 – INTERFERENCE WITH TRAFFIC 

 

Supplement Sub-Clause 29.1 by adding the following sentence at the end: 

“The Contractor will be permitted to use existing public roads for access to the site. The Contractor 
shall pay vehicle license tax and road maintenance duty in accordance with relevant regulations and 
shall obtain any necessary permits or licenses from relevant authorities for transporting his 
equipment.” 
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Add the following subclause 29.2: 

SUBCLAUSE 29.2 – REINSTATEMENT AND COMPENSATION FOR DAMAGES TO 
PERSONS AND PROPERTY 
 

The Contractor shall reinstate all properties whether public or private which are damaged in 
consequence of the construction and, maintenance of the works to a condition as specified and at least 
equal to that prevailing before his first entry on them. 

If in the opinion of the Engineer the Contractor shall have failed to take reasonable and prompt action 
to discharge his obligations in the matter of reinstatement, the Engineer will inform the Contractor in 
writing of his opinion, in which circumstances the Employer reserves the right to employ others to 
do the necessary work of reinstatement and to deduct the cost thereof from any money due or which 

shall become due to the Contractor. 

The Contractor shall refer to the Employer without delay all claims which may be considered to fall 
within the provisions of Clause 22.1. 

Add the following Sub-Clause 34.2 to 34.8 

 

SUBCLAUSE 34.2 – CONDITIONS OF EMPLOYMENT OF LABOUR 
 

The Contractor shall be responsible for making all arrangements for and shall bear all costs relating 
to recruitment, obtaining of all necessary visas, permits or other official permission for movements 
of staff and labour. 

 

SUBCLAUSE 34.3 – FAIR WAGES 
 

The Contractor shall, in respect of all persons employed anywhere by him in the execution of the 
Contract, and further in respect of all persons employed by him otherwise than in the execution of the 
Contract in every factory, Workshop or place occupied or used by him for the execution of the 
Contract, observe and fulfil the following conditions: 

(a) The Contractor shall pay rates of wages, observe hours of labour and provide conditions of labour, 
housing, amenities and facilities not less favourable than those required by the latest Regulation of 
Wages (Building and Construction Industry) Order as of the time of bid submission, and subsequent 
amendments thereto, or in any wage scales, hours of work or conditions agreed by the Ministry of 
Labour or other Government Department in consultation with the appropriate wage fixing authority 
and generally recognized by other employees in the district whose general circumstances in the trade 
or industry in which the Contractor is engaged are similar.  

(b) In the absence of any rates of wages, hours or conditions of labour so established the Contractor 
shall pay rates of wages and observe hours and conditions of labour which are not less favourable 
than the general level of wages, hours and conditions observed by other Employers whose general 
circumstances in the trade or industry in which the Contractor is engaged are similar. 
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(c) Where the absence of established rates of wages, hours and conditions of labour or the 
dissimilarity of the general circumstances in the trade of industry in which the Contractor is engaged 
prevent the Contractor from observing rates of wages, hours and conditions of labour ascertained 
under sub-paragraph (a) and (b) above the Contractor in fixing the rates of wages, hours and 
conditions of labour of his employees shall be guided by the advice of the Labour Department. 

(d) The Contractor shall recognize the freedom of his employees to be members of trade unions. 

(e) The Contractor shall maintain records in English of the time worked by, and the wages paid to, 
his employees. The Contractor shall furnish to the Engineer or Employer, if called upon to do so, such 
particulars of the rates, wages and conditions of labour as the Employer or Engineer may direct.  

(f) The Contractor shall at all times during the continuance of the contract display, for the information 
of his employees in every factory, workshop or place occupied or used by him for the execution of 
the Contract, a copy of this clause together with a notice setting out the general rates of wages, hours 
and conditions of labour of his employees. 

(g) The Contractor shall be responsible for the observance of this clause by sub-Contractors employed 
in the execution of the works. 

 

SUBCLAUSE 34.4 – BREACH OF FAIR WAGES CLAUSE 
 

Any Contractor or Sub-Contractor who is found to be in breach of Fair Wages Clause shall cease to 
be approved as a Contractor or Sub-Contractor for such period as the Permanent Secretary for the 
Ministry of Transport and Infrastructure may determine. 

 

Should a claim be made to the Employer alleging the Contractor’s default in payment of Fair Wages 
of any worKman employed on the Contract and if proof thereof satisfactory to the Employer is 
furnished by the Labour Authority, the Employer may, failing payment by the Contractor, pay the 
claims out of any monies due or which may become due to the Contractor under the Contract. 

 

SUBCLAUSE 34.5 – RECRUITMENT OF UNSKILLED LABOUR 
 

Any additional unskilled labour which is required by the Contractor for the works and which is not 
in his employ at the time of the acceptance of the BID shall be recruited by the Contractor from the 
Labour Exchange or Exchange or Exchanges nearest to the site or sites of the work. 

 

SUBCLAUSE 34.6 – COMPENSATION FOR INJURY 
 

The Contractor shall in accordance with the WorKmen’s Compensation Act of the Laws of Kenya 
and any other regulations in force from time to time pay compensation for loss or damage suffered in 

consequence of any accident or injury or disease resulting from his work to any worKman or other 
person in the employment of the Contractor or any Subcontractor. 



ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MRIMA/MALAMBA-SHIMBA HILLS-
MWABUNGU (B98) ROAD 

KeNHA/R9/93/2021              Issued by Kenya National Highways Authority        183 

 

SUBCLAUSE 34.7 – LABOUR STANDARDS 
 

(a) the Contractor shall comply with the existing local labour laws, regulations and labour standards 

(b) the Contractor shall formulate and enforce an adequate safety program with respect to all work 
under his contract, whether performed by the Contractor or subcontractor. The Contractor has 
assurance from the Employer of cooperation where the implementation of these safety measures 
requires joint cooperation. 

(c) Upon written request of the Employer the Contractor shall remove or replace any of his employees 
employed under this Contract. 

Add the following Sub-Clause 35.2 and 35.3. 

 

SUBCLAUSE 35.2 – RECORDS OF SAFETY AND HEALTH 
 

The Contractor shall maintain such records and make such reports concerning safety, health and 
welfare of persons and damage to property as the Engineer may from time to time prescribe. 

 

SUBCLAUSE 35.3 – REPORTING OF ACCIDENTS 
 

The Contractor shall report to the Engineer details of any accident as soon as possible after its 
occurrence. In the case of any fatality or serious accident, the Contractor shall, in addition, notify the 
Engineer immediately by the quickest available means. The Contractor shall also notify the relevant 

authority whenever the Laws of Kenya require such a report. 

 

SUBCLAUSE 41.1 – COMMENCEMENT OF WORKS 
 

Amend Sub-Clause 41.1 as follows: 

Delete the words “as soon as is reasonably possible” in the first sentence and replace with “within the 
period stated in the Appendix to Bid”. 

 

SUBCLAUSE 43.1 – TIME FOR COMPLETION 
 

Amend Sub-Clause 43.1 as follows: 

Delete the words “within the time” to “such extended time” and substitute “by the date or dates stated 
or implied in Clause 14 of these Conditions of Particular Application. 
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SUBCLAUSE 44.1 – EXTENSION OF TIME FOR COMPLETION 
 

Add at the end of Sub-Clause 44.1 the following: 

“Neither rains falling within the rainy seasons as occurs in Kenya nor floods caused by such rains 
shall be deemed exceptional weather conditions such as may fairly entitle the Contractor to an 
extension of time for the completion of the work.” 

 

SUBCLAUSE 45.1 – RESTRICTION ON WORKING HOURS 
 

Add at the end of Sub-Clause 45.1 the following: 

“If the Contractor requests permission to work by night as well as by day, then if the Engineer shall 

grant such permission the Contractor shall not be entitled to any additional payments for so doing. 
All such work at night shall be carried out without unreasonable noise or other disturbance and the 
Contractor shall indemnify the Employer from and against any liability for damages on account of 
noise or other disturbance created while or in carrying out night work and from and against all claims, 
demands, proceedings, costs, charges and expenses whatsoever in regard or in relation to such 
liability. 

“In addition the Contractor will be required to provide, for any work carried out at night or recognized 
days of rest, adequate lighting and other facilities so that the work is carried out safely and properly. 

“In the event of the Engineer granting permission to the Contractor to work double or rotary shifts or 
on Sundays, the Contractor shall be required to meet any additional costs to the Employer in the 
administration and supervision of the Contract arising from the granting of this permission.” 

 

SUBCLAUSE 47.1(b) – penalty for not attending to potholes 
“If the Contractor trims/excavates any single pothole for repair and fails to seal it with AC within a 
period of 48 hours from the time of the excavation, penalty shall be charged to the contractor in the 
next due certificate at a rate specified in the Appendix to form of bid per pothole. 

 

SUBCLAUSE 47.2 – REDUCTION OF LIQUIDATED DAMAGES 
 

Add the following paragraphs at the end of this Sub-Clause: 

“There shall be no reduction in the amount of liquidated damages in the event that a part or a section 
of the Works within the Contract is certified as completed before the whole of the Works comprising 
that Contract. 

 

The Employer shall pay no bonus for early completion of the Works to the Contractor. 

The sum stated in the Appendix to Bid as liquidated damages shall be increased by a sum equivalent 
to any additional amount payable by the Employer to the Contractor under clause 70.1 in respect of 
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an increase in costs in such a period that would not have been incurred by the Contractor if the works 
had been completed by the due date for completion prescribed by Clause 43.” 

 

Add 

The Employer may, without prejudice to any other method of recovery, deduct the amount of such 
damages from any monies due or to become due to the Contractor, and after the limit of deduction 
prescribed in the Appendix to tender is reached, the Contract shall be considered due for Termination. 

 

SUBCLAUSE 48.3 – Substantial Completion of Parts 
 

In Hybrid PBC Works Contracts, when Instructed works are substantially completed, the same works 
shall be taken over and shall be considered complete. 

 

SUBCLAUSE 49.1 – DEFECTS LIABILITY PERIOD 
 

Defects liability period shall start for Instructed works immediately the works are certified as 
Complete by the Engineer. The period of Defects liability shall be prescribed in the Appendix to the 
Contract. 

 

SUBCLAUSE 49.2 – COMPLETION OF OUTSTANDING WORK AND REMEDYING 
DEFECTS 
 

Add 

 

At the time of End of Defects Liability Inspection, no defect arising from the permanent works 
existing shall be acceptable for taking over. The Inspection team shall verify and satisfy themselves 
that all the outstanding works and defects arising out of the works have been attended to sufficiently. 
Routine Maintenance works/PBC Works shall also be inspected at the time of End of Defects Liability 
Inspection and should comply to the specifications of the PBC Works. 

 

SUBCLAUSE 51.1 – VARIATIONS 
 

Add the following at the end of the last paragraph 

 

No such variations in any way shall contravene the requirements of Public Procurement and Disposal 
Act of 2015 and the amendments thereof. 
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SUBCLAUSE 52.1 – VALUATION AND VARIATIONS 
 

Add new Clause 52.2(c) 

No change in the unit rates or prices quoted shall be considered for items included in the schedule of 
Dayworks rates, or Provisional Sums and items, or for any item in the BOQ.  

 

Add new clause 52.4 

 

SUBCLAUSE 52.4 – VARIATIONS EXCEEDING 25 PERCENT 
 

Subject to requirements of Public Procurement and Disposal Act of 2015 and the amendments thereof, 
variations above 25 percent critical to the proper function of the completed works and without which 
part or whole of already specified work in the bill of quantities cannot be adequately executed may 
constitute ground for Contract termination by either parties. 

 

In which case, the Engineer shall give 28 day notice to the Contractor with a copy to the Employer of 
such occurrence. The Contract shall terminate at the expiry of the notice. 

 

SUBCLAUSE 52.4 – DAYWORKS 
 

Add the following at the end of Sub-Clause 52.4: 

The work so ordered shall immediately become part of the works under the contract. The Contractor 
shall, as soon as practicable after receiving the Dayworks order from the Engineer undertake the 
necessary steps for due execution such work. Prior to commencement of any work to be done on a 
Dayworks basis, the Contractor shall give an advance notice to the Engineer stating the exact time of 
such commencement. 

 

SUBCLAUSE 54.1 – CONTRACTOR’S EQUIPMENT, TEMPORARY WORKS AND 
MATERIALS 

                          : Exclusive use for the works 

 

Amend Sub-Clause 54.1 as follows: 

Line 5:add “written” between “the” and “consent”. 

Delete Sub-Clauses 54.2 and 54.5. 
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Add 

 

The Contractor shall be at liberty to deliver and withdraw equipment as and when needed for the 
undertaking of works under this contract according to the equipment deployment schedule and work 
program approved. If a particular equipment is required and the contractor is unable at the required 
time to avail the said equipment, the contractor shall be expected to notify the Engineer of the possible 
reasons and adjustments made to such delays. No Provisions shall be made for any claims on Idle 
Equipment. 

 

SUBCLAUSE 55.2 – OMMISIONS OF QUANTITIES 
 

Items of Works described in the Bills of Quantities for which no rate or price has been entered in the 
Contract shall be considered as included in other rates and prices in the Contract and will not be paid 
for separately by the Employer. 

Add the following Sub-Clause 58.4: 

SUBCLAUSE 58.4 – PROVISIONAL ITEMS 
 

Provisional items shall be read as Provisional Sums and shall be operated as such in accordance with 
Sub-Clauses 58.1 to 58.3. 

 

Clause 60 of the General Conditions is deleted and substituted with the following:- 

 

SUBCLAUSE 60.1 – MONTHLY STATEMENT 
 

The Contractor shall submit a statement to the Engineer at the end of each month, in a tabulated form 
approved by the Engineer, showing the amounts to which the Contractor considers himself to be 
entitled. The statement shall include the following items, as applicable;  

 

- the value of the Permanent Work executed up to the end of previous month  

- such an amount (not exceeding 75 percent of the value) as the Engineer may consider proper on 
account of materials for permanent work delivered by the Contractor in the site  

- such amount as the Engineer may consider fair and reasonable for any Temporary Works for 
which separate amounts are provided in the Bill of Quantities  

- adjustments under Clause 70 

- any amount to be withheld under retention provisions of Sub-clause 60.3 
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- any other sum to which the Contractor may be entitled under the Contract 

 

If the Engineer disagrees with or cannot verify any part of the statement, the Contractor shall submit 
such further information as the Engineer may reasonably require and shall make such changes and 
corrections in the statement as may be directed by the Engineer. In cases where there is difference in 
opinion as to the value of any item, the Engineer’s view shall prevail. 

 

SUBCLAUSE 60.2 INTERIM PAYMENT CERTIFICATE 
 

The Contractor shall forward to the Engineer an Interim Payment Certificate based on the statement 
as corrected above and, should it be necessary in the Engineers opinion, shall promptly make any 
further amendments and corrections to the Interim Payment Certificate. 

 

The Engineer shall not unreasonably withhold certifying an Interim Payment Certificate and in case 
of likely delay in establishing the value of an item, such item may be set aside and the remainder 
certified for payment.  

 

Within 45 days after receipt of the Interim Payment Certificate and subject to the Contractor having 
made such further amendments and corrections as the Engineer may require, the Engineer will 
forward to the Employer the certified Interim Payment Certificate. 

 

Provided that the Engineer shall not be bound to certify any payment under this Clause if the net 
amount thereof, after all retentions and deductions, would be less than the minimum amount of 
Interim Payment Certificate’s stated in the Appendix to Form of Bid. However in such a case, the 
uncertified amount will be added to the next interim payment, and the cumulative unpaid certified 
amount will be compared to the minimum amount of interim payment. 

 

SUBCLAUSE 60.3 – PAYMENT OF RETENTION MONEY 
 

A retention amounting to the percentage stipulated in the Appendix to Bid shall be made by the 
Engineer in the first and following Interim Payment Certificates until the amount retained shall reach 
the "Limit of Retention Money" named in the Appendix to Form of BID. 

 

Upon the issue of the Taking-Over Certificate, with respect to the whole of the works one half of the 
retention money shall become due and shall be paid to the Contractor when the Engineer shall certify 
in writing that the last section of the whole works has been substantially completed. 

Upon expiration of the Defects Liability Period for the works, the other half of the Retention Money 
shall be certified by the Engineer for payment to the Contractor. 
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Provided that in the event of different Defects Liability Periods being applicable to different Sections 
of the Permanent Works pursuant to Clause 48, the expression “expiration of the Defects Liability 
Period “shall, for the purpose of this sub-clause, be deemed to mean the expiration of the latest of 
such periods. 

 

Provided also that if at such time, there remain to be executed by the Contractor any work instructed, 
pursuant to Clause 49 and 50, in respect of the works, the Engineer shall be entitled to withhold 
certification until completion of any such work or so much of the balance of the Retention money as 
shall in the opinion of the Engineer, represents the cost of the remaining work to be executed. 

 

SUBCLAUSE 60.4– CORRECTION OF CERTIFICATES 
 

The Engineer may in any Interim Payment Certificate make any correction or modification to any 
previous Interim Payment Certificate signed by him and shall have authority, if any work is not being 
carried out to his satisfaction to omit or reduce the value of such work in any Interim Payment 
Certificate. 

 

SUBCLAUSE 60.5– STATEMENT AT COMPLETION 
 

Not later than 84 days after the issue of the Taking-Over Certificate in respect of the whole of the 
works, the Contractor shall submit to the Engineer a statement at completion showing in detail, in a 
form approved by the Engineer; 

The final value of all work done in accordance with the Contract up to the date stated in such Taking-
Over Certificate. 

Any further sums which the Contractor considers to be due; and 

An estimate of amounts that the Contractor considers will become due to him under the Contract. 

Estimate amounts shall be shown separately in the Statement at Completion. The Contractor shall 
amend and correct the Statement as directed by the Engineer and submit a Certificate at Completion 
to be processed as in Sub-Clause 60.2. 

 

SUBCLAUSE 60.6 – FINAL STATEMENT 
 

Not later than 56 days after the issue of the Defects Liability Certificate pursuant to Sub-Clause 62.1, 
the Contractor shall submit to the Engineer for consideration a draft final statement with supporting 
documents showing in detail, in the form approved by the Engineer; 

The final value of all work done in accordance with the Contract; 

Any further sums which the Contractor considers to be due to him. 
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If the Engineer disagrees with or cannot verify any part of the draft final statement, the Contractor 
shall submit such further information as the Engineer may reasonable require and shall make such 
changes in the draft as may be required. 

 

SUBCLAUSE 60.7– DISCHARGE 
 

Upon submission of the Final Statement, the Contractor shall give to the Employer, with a copy to 
the Engineer, a written discharge confirming that the total of the Final statement represents full and 
final settlement of all monies due to the Contractor arising out of or in respect of the Contract. 
Provided that such discharge shall become effective only after payment under the Final Payment 

Certificate issued pursuant to Sub-Clause 60.8 has been made and the Performance Security referred 
to in Sub-Clause 10.1 has been returned to the Contractor. 

 

SUBCLAUSE 60.8 – FINAL PAYMENT CERTIFICATE 
 

Upon acceptance of the Final Statement as given in Sub-Clause 60.6, the Engineer shall prepare a 
Final Payment Certificate which shall be delivered to the Contractor's authorized agent or 
representative for his signature. The Final Payment Certificate shall state: 

 

The final value of all work done in accordance with the Contract; 

After giving credit to the Employer for all amounts previously paid by the Employer, the balance, if 
any, due from the Employer to the Contractor or the Contractor to the Employer. 

 

Final Certificate shall be issued for any sum due to the Contractor even if such is less than the sum 
named in the Appendix to the Form of BID. 

 

SUBCLAUSE 60.9– CESSATION OF EMPLOYERS LIABILITY 
 

unless the Contractor notifies the Engineer of his objection to the Final Certificate within fourteen 
days of delivery thereof he shall be deemed to have agreed that he accepts the total Contract Price as 
set out in the Final Certificate as full settlement for all Work Done under the Contract including any 
variations and omissions thereof but excluding any variations and claims previously made in writing. 

 

SUBCLAUSE 60.10 – TIME FOR PAYMENT 
 

The amount due to the Contractor under any Interim Payment Certificate or Final Payment Certificate 
issued pursuant to this Clause or to any other term of the Contract, shall, subject to Clause 47, be paid 
by the Employer to the Contractor as follows: 



ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MRIMA/MALAMBA-SHIMBA HILLS-
MWABUNGU (B98) ROAD 

KeNHA/R9/93/2021              Issued by Kenya National Highways Authority        191 

(i) In the case of Interim Payment Certificate, within the time stated in the Appendix to Form 
of Bid, after the Engineer has signed the Interim Payment Certificate. 

(i) In the case of the Final Payment Certificate pursuant to Sub-clause 60.8, within the time 
stated in the Appendix to Form of Bid, after the Engineer has signed the Final Payment 
Certificate. 

(ii) In the event of the failure of the Employer to make payment within the times stated, the 
Employer shall make payment to the Contractor of simple interest at a rate equal to two 
percentage points above the averaged Base Lending Rate of three leading banks namely 
Kenya Commercial Bank, Standard Chartered Bank and Barclays Bank for the time being 
or as shall be the case from the time to time obtained from the Central Bank of Kenya. The 
provisions of this sub-clause are without prejudice to the Contractor’s entitlements under 
Clause 69 or otherwise. 

 

SUBCLAUSE 60.11 – CURRENCY OF PAYMENT 
 

The Contract Price shall be designated in Kenyan Currency. 

All work performed by the Contractor under the Contract shall be valued in Kenya Shillings using 
the rates and prices entered in the Bills of Quantities together with such other increases to the Contract 
Price, except for variation of price payments in accordance with Clause 70.1. 

 

SUBCLAUSE 60.12 – ADVANCE PAYMENT 
 

(a) “At the request of the Contractor, The Employer MAY make an interest free advance payment 
to the contractor for the cost of mobilization in respect of the Works, in a lump sum of any amount 
not exceeding ten (10) percent of the Contract Price named in the Letter of Acceptance and Letter 
of Award. Non-Payment or delayed payment of the Advance shall not be a cause for any claim 
whatsoever. The Contractor is expected to have adequate financial resources to mobilise and 
execute the works with due diligence without the advance payment being made. Payment of such 
advance amount will be due under a separate certification by the Engineer after: 

 
i. Provision by the Contractor of the Performance Security in accordance with Clause 10 of 

the Conditions of Contract, and 
 

ii. Provision by the Contractor of a Bank Guarantee which shall remain effective until the 
advance payment has been completely repaid by the Contractor out of current earnings under 
the Contract and certified accordingly by the Engineer. 

 
(b) A form of Bank guarantee acceptable to the Employer is included in the Tender Documents. The 

advance payment shall be used by the Contractor exclusively for mobilization expenditures, in 
connection with the works. The advance payment shall not be subject to retention money. 

 
(c) The advance payment shall be repaid with percentage reductions from the monthly interim 

payments certified by the Engineer. The reimbursement of the lump sum advance payment shall 
be made by deductions from the interim payments and where applicable from the balance owing 
to the contractor. Reimbursement shall begin when the amount of the sums due under the 
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Contract reaches 20% of the original contract sum. It shall have been completed by the time 80% 
of the contract sum is reached. 

 
(d) The amount to be repaid by way of successive deductions shall be calculated by the means of the 

formula: 
 
 
 RI =  A(x-X) / (80%-20%) 
 
 Where: 
 
 RI = the amount to be reimbursed. 
  

A = the amount of the advance which has been granted. 
   
x = the amount of proposed cumulative payments as a percentage of the original amount of 
the contract. This figure will exceed 20% but not 80%. 
 
X = the amount of the previous cumulative payments as a percentage of the original amount 
of the Contract. This figure will be below 80% but not less than 20%. 

 
(e) With each reimbursement the guarantee will be reduced accordingly. 

 

SUBCLAUSE 60.13 MATERIALS FOR PERMANENT WORKS 
 

With respect to materials brought by the Contractor to the site for incorporation into the permanent 
works, the Contractor shall,  

-Receive a credit in the month in which these materials are brought to site, 

-Be charged a debit in the month in which these materials are incorporated in the permanent works.  

Both such credit and debit to be determined by the Engineer in accordance with the following 
provisions. 

No credit shall be given unless the following conditions shall have been met to the Engineers 
satisfaction 

The materials are in accordance with the specifications for the works; 

The materials have been delivered to site and are properly stored and protected against loss, 
damage or deterioration; 

The Contractors record of the requirements, orders receipts and use of materials are kept in a 
form approved by the Engineer, and such records are available for inspection by the Engineer; 

The Contractor has submitted a statement of his cost of acquiring and delivering the materials 
and plant to the Site, together with such documents as may be required for the purpose of 
evidencing such cost; 

The materials are to be used within a reasonable time. 
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The amount to be credited to the Contractor shall not be more than 75% of the Contractor’s 
reasonable cost of the materials delivered to site, as determined by the Engineer after review of 
the documents listed in subparagraphs (a)  (iv) above; 

The amount to be debited to the Contractor for any materials incorporated into the works shall 
be equivalent to the credit previously granted to the Contractor for such materials pursuant to 
Clause (b) above as determined by the Engineer. 

SUBCLAUSE 63.1 
 

Add 

 

is unable to take full responsibility for the adequacy, stability and safety of all Site operations and 
methods of construction as stipulated in subclause 8.2 of the conditions of contract. 

  

a) Fails to comply with Subclause 10.1 and 10.2 of the Conditions of Contract 
 

b) Fails to comply with SubClause 14.2 and SubClause 14.3 of the Conditions of Contract and 
Appendix to Form of Bid. 

 

c) Fails to observe the safety as stipulated in Subclause 19.1 and amendments therein. 
 

d) Fails to Conform to Service levels as detailed in the Appendix to Form of Bid and as required 
in subclause 13.1. 

 

e) Incurs the maximum amount of Liquidated damages as stated in the Appendix to Form of Bid 
or the liquidated damages amount, exceeds the performance security then the contract would 
be automatically Terminated.  

 

f) Has not completed the works despite the lapse of the Contract Period as stated in the Appendix 
to form of Bid 

 

SUBCLAUSE 67.1 – ENGINEER’S DECISION 
 

Delete the entire sub clause 67.1 and add the following; 

 

“If a dispute of any kind whatsoever arises between the Employer and the Contractor in any 
connection with, or arising out of, the Contract or the execution of the works, whether during the 
execution of the works or after their completion and whether before or after repudiation or other 
termination of the Contract including any dispute as to any opinion, instruction, determination, 
certificate or valuation of the Engineer, the matter in dispute shall, in the first place, be referred in 
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writing to the Engineer, with a copy to the other party. Such reference shall state it is made pursuant 
to this clause. No later than 28 (twenty eight) day after the day on which he received such reference 
the Engineer shall give notice of his decision to the Employer and the Contractor. Such decision shall 
state it is made pursuant to this clause. 

 

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, 
continue to proceed with the works with all due diligence and the Contractor and the Employer shall 
give effect forthwith to every such decision of the Engineer unless and until the same shall be revised, 
as hereinafter provided, in an Amicable Settlement, Adjudicator’s or Arbitrator’s award. 

 

If either the Employer or the Contractor be dissatisfied with the any decision of the Engineer, or if 
the Engineer fails to give notice of his decision on or before the 28th (twenty eighth) after the day on 
which he received the reference, then either the Employer or the Contractor may, on or before the 
28th (twenty eighth) day after the day the day on which he received notice of such decision, or on or 
before the 28th (twenty eighth) day after the day the day on which the said period of 28 days expired, 
as the case may be, give notice to the other party, with a copy for information to the Engineer, of his 
intention to commence Adjudication, as hereinafter provided, as to the matter in dispute. Such notice 
shall establish the entitlement of the party giving the same to commence Adjudication, as hereinafter 
provided, as to such dispute; no adjudication in respect thereof may be commenced unless such notice 
is given. 

 

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the 
Contractor and no notice of intention to commence adjudication as to such dispute has been given by 
either the Employer or the Contractor on or before the twenty eighth day after the day on which the 
parties received notice as to such decision from the Engineer, the said decision shall become final and 
binding upon the Employer and the Contractor. “ 

 

SUBCLAUSE 67.2 – AMICABLE SETTLEMENT 
 

Delete the entire sub clause 67.2 and add the following; 

 

“Where notice to of intention to commence adjudication as to a dispute has been in accordance with 
sub clause 67.1, the parties shall attempt to settle such dispute in amicably before the commencement 
of Adjudication; provided that, unless the parties otherwise agree, Adjudication may be commenced 
on or after the 14th (fourteenth) day after the day on which notice of intention to commence 
adjudication of such dispute was given, even if an attempt at amicable settlement thereto has been 
made.” 

 

SUBCLAUSE 67.3 – ADJUDICATION  
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Delete the entire sub clause 67.3 and add the following; 

 

“The Adjudicator shall be appointed by the Chartered Institute of Arbitrators (Kenya) unless the 
appointment is agreed by the parties within 7 (seven) days of the notice to adjudication. 

 

The adjudication process shall be conducted according to the Laws of Kenya and the Rules of the 
Chartered Institute of Arbitrators (Kenya).” 

 

SUBClAUSE 67.3 – ARBITRATION 
 

Delete the entire sub clause 67.3 and add the following; 

 

“Any dispute in respect of which: 

The decision, if any, of the Adjudicator has not become final and binding pursuant to sub clause 
67.1, and  

Amicable settlement has not been reached within the period stated in sub clause 67.2, 

shall be finally settled, under the Laws of Kenya and the Arbitration Rules of the Chartered Institute 
of  Arbitrators (Kenya Branch) by one or more arbitrators appointed  by the Chartered Institute of  
Arbitrators (Kenya Branch). 

Neither party shall be limited in the in the proceedings before such arbitrator/s to the evidence or 
arguments put before the Adjudicator for the purpose of obtaining his said decision pursuant to sub 
clause 67.1. 

 

Arbitration may be commenced prior to or after completion of the works, provided that the obligations 
of the Employer, the Engineer and the Contractor shall not be altered by reason of the arbitration 
being conducted during the progress of the works. 

 

SUBCLAUSE 68.2 – NOTICES TO EMPLOYER AND ENGINEER 
 

Delete in Sub-Clause 68.2 the words "nominated for that purpose in Part II of these conditions". 

 

a. The Employer’s address is: 
The Director General,  
Kenya National Highways Authority (KeNHA),  
P.O. Box 49712 - 00100 

NAIROBI 
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b. The Engineer’s address is: 
Director Road Asset and Corridor Management,  
Kenya National Highways Authority (KeNHA),  
P.O. Box 49712 - 00100 
NAIROBI 
 

SUBCLAUSE 68.4 –  All letters and notices from the Contractor to the Employer and/Engineer must 
be signed by the Managing Director or the person given written power of Attorney. 

In addition to the usual postal office contacts the tenderer is required to provide official email address 
to be used to communicate urgent letters requiring timely responses from the tenderer like tender 
addendum (addenda), award letter or any other deemed urgent from the Employer requiring timely 
preparation and reply. 

 The Contractor’s address is 

 Name  : 

 P.O Box : 

 City/Town : 

 Email  : 

 Telephone : 

 

CLAUSE 69 – DEFAULT OF EMPLOYER 
 

Delete Sub-Clause 69.1 (c) 

In Sub-Clause 69.4 add at the end of first paragraph the following “the period of such suspension 
shall be as agreed upon by both parties and in any case not more than six (6) months”. 

In Subclause 69.4 of General Conditions of Contract Part I, insert at the end -----“The amounts of 
such costs which shall be added to the Contrct Price shall exclude any cost due to idle time for 
equipment, plant and labour.” 

 

CLAUSE 70 – CHANGES IN COST AND LEGISLATION 
 

There shall be no claims of payments for Variation of Prices (VOP) or changes in cost for legislation. 

 

CLAUSE 72 – RATES OF EXCHANGE COST 
 

Delete clause 72 in its entirety and substitute the following: 
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The currency of BID and payment is Kenya Shillings and rates of exchange requirements are not 
applicable. 

CLAUSE 73 – BRIBERY AND COLLUSION 
 

Add new Clause 73.1: 

 

“The Contractor shall not: 

 

(a) Offer or give or agree to give to any person in the service of the Government of Kenya any gift or 
consideration or any kind as an inducement or reward for doing or forbearing to do or for having done 

or forborne to do any act in relation to the obtaining or execution of this or any other contract to which 
the Government of Kenya is a party or for showing or forbearing to show favour or disfavour to any 
person in relation to this or any other contract for the Government of Kenya. 

(b) Enter into this or any other contract with the Government of Kenya in connection with which 
commission has been paid or agreed to be paid by or on his behalf or to his knowledge, unless before 
the contract is made particulars of any such commission and of the terms and conditions of any 
agreement for the payment thereof have been disclosed in writing to the Employer. 

Any breach of this condition by the Contractor or by anyone employed by him or acting on his behalf 
(whether with or without the knowledge of the Contractor) or the commission of any offence by the 
Contractor or by anyone employed by him or acting on his behalf in relation to this or any other 
contract to which the Government of Kenya is a party shall entitle the Employer to determine the 
Contract (See Condition 63 hereof) and/ or to recover from the Contractor the amount or value of any 
such gift, consideration or commission. 

Any dispute or difference of opinion arising in respect of either the interpretation, effect or application 
of this condition or of the amount recoverable hereunder by the Employer from the Contractor shall 
be decided by the Employer, whose decision shall be final and conclusive. 

 

CLAUSE 74 – CONTRACT CONFIDENTIAL 
 

Add new Clause 74.1: 

 

The Contractor shall treat the details of this Contract as Private and Confidential and shall not publish 
or disclose the same or any particulars thereof in any trade or technical paper or elsewhere (save in 
so far as may be necessary for the purpose thereof) without the previous consent in writing of the 
Government.  If any dispute arises as to the necessity of any publication or disclosures for the 
purposes of this Contract the same shall be referred to the decision of the Engineer mentioned in the 
said Conditions of Contract whose award shall be final. 
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SECTION XI - CONTRACT FORMS 
 
TABLE OF FORMS 

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM No. 2 - NOTIFICATION OF AWARD - LETTER OF ACCEPTANCE  

FORM No. 3 - CONTRACT AGREEMENT 

FORM No. 4 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee]  

FORM No. 5 - ADVANCE PAYMENT SECURITY  

FORM No. 6 - RETENTION MONEY SECURITY 
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FORM NO. I - NOTIFICATION OF INTENTION TO AWARD  
 
[This Notification of Intention to Award shall be sent to each Tenderer that submitted a 
Tender.] [Send this Notification to the Tenderer's Authorized Representative named in 
the Tender Information Form] 

FORMAT 

For the attention of Tenderer's Authorized Representative 
 
Name: ………………... [insert Authorized Representative's name] Address: [insert 

Authorized Representative's Address] Telephones: [insert Authorized Representative's 

telephone/fax numbers] Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification 
must be sent to all Tenderers simultaneously. This means on the same date and as close to the same 
time as possible.] 

Date of Transmission:  

This Notification is sent by: [email] on [date] (local time) 

Procuring Entity: [insert the name of the Procuring entity]  

Contract title: [insert the name of the contract] 

Country: Kenya, County (if the Procuring Entity is from a County) 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above 
contract. The transmission of this Notification begins the Standstill Period. During the Standstill 
Period, you may: 

a) Request a debriefing in relation the evaluation of your Tender, and/or 

b) Submit a Procurement-related Complaint in relation to the decision to award the contract. 
 

1. The successful Tenderer 

Name: [insert name of successful Tenderer] Address: [insert address of the successful 

Tenderer] Contract price: [insert contract price of the successful Tender] 

2. Other Tenderers: insert names of all Tenderers that submitted a Tender. If the Tender's price 
was evaluated include the evaluated price as well as the Tender price as read out.] 

 

 Name of Tenderer Tender price 
Evaluated 
Tender price  

Comments (if 
any) 

1     

2     

3     

4     

5     
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6     

7     

Etc.     
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1. How to request a debriefing 

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time). 

You may request a debriefing in relation to the results of the evaluation of your Tender. If you 
decide to request a debriefing your written request must be made within three (3) Business Days 
of receipt of this Notification of Intention to Award. Provide the contract name, reference number, 
name of the Tenderer, contact details; and address the request for debriefing as follows: 

Attention: [insert full name of person, if applicable] Title/position: [insert title/position] 

Procuring Entity: [insert name of Procuring Entity] Email address: [insert email address] 

If your request for a debriefing is received within the 3 Business Days deadline, we will provide 
the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide 
the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days 
after the date that the debriefing is provided. If this happens, we will notify you and confirm the 
date that the extended Standstill Period will end. The debriefing may be in writing, by phone, video 
conference call or in person. We shall promptly advise you in writing how the debriefing will take 
place and confirm the date and time. 

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, 
we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) 
Business Days from the date of publication of the Contract Award Notice. 

2. How to make a complaint 

Period: Procurement-related Complaint challenging the decision to award shall be submitted by 
midnight, [insert date] (local time). 

Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement- related Complaint as follows: 

Attention: [insert full name of person, if applicable]  

Title/position: [insert title/position]  

Procuring Entity: [insert name of Procuring Entity]  

Email address: [insert email address] 

At this point in the procurement process, you may submit a Procurement-related Complaint 
challenging the decision to award the contract. You do not need to have requested, or received, a 
debriefing before making this complaint. Your complaint must be submitted within the Standstill 
Period and received by us before the Standstill Period ends. 

In summary, there are four essential requirements: 

a) You must be an 'interested party'. In this case, that means a Tenderer who submitted a 
Tender in this tendering process, and is the recipient of a Notification of Intention to 
Award. 

b) The complaint can only challenge the decision to award the contract. 



ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MRIMA/MALAMBA-SHIMBA HILLS-
MWABUNGU (B98) ROAD 

KeNHA/R9/93/2021              Issued by Kenya National Highways Authority        202 

c) You must submit the complaint within the period stated above. 

d) You must include, in your complaint, all of the information necessary to support your case. 

e) The application must be accompanied by the fees set out in the Procurement 
Regulations, which shall not be refundable (information available from the Public 
Procurement Authority at www.ppoa.go.ke. 

3. Standstill Period 
a) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local 

time). 
i) The Standstill Period lasts ten (14) Days after the date of transmission of this 

Notification of Intention to Award. 
ii) The Standstill Period may be extended as stated in Section 4 above. 

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf 

of the Procuring Entity: 

Name  Title and Position  

Signature  Date  
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FORM NO. 2 - NOTIFICATION OF AWARD 
 
Letter of Acceptance 

[letter head paper of the 

Procuring Entity] [date] 

FORMAT 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and 
identification number, as given in the SCC] for the Accepted Contract Amount [amount in 
numbers and words] [name of currency], as corrected and modified in accordance with the 
Instructions to Tenderers, is hereby accepted by our Agency. 

You are requested to furnish the Performance Security within 30 days in accordance with the 
Conditions of Contract, using, for that purpose, one of the Performance Security Forms included 
in Section X, Contract Forms, of the tender document. 

We attach a copy of the Contact for your 
 
Authorized 

Signature: Name 

and Title of 

Signatory: 

Name of 

Agency: 

Attachment: Contract Agreement 
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FORM NO. 3 – CONTRACT AGREEMENT 
 
THIS AGREEMENT made the ________________ day of ________________________, _____, 
between 
______________________________________of   __________________________ (hereinafter “the 
Procuring Entity”), of the one part, and    of   (herein 
after “the Contractor”), of the other part: 
WHEREAS the Procuring Entity desires that the Works known 
as s
hould be executed by the Contractor, and has accepted a Tender by the Contractor for the execution 
and completion of these Works and the remedying of any defects therein, The Procuring Entity 
and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively 
assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 
Agreement. This Agreement shall prevail over all other Contract documents. 

 
a) The Letter of Acceptance 

b) The Letter of Tender 

c) The addenda Nos (if any) 

d) The Particular Conditions 

e) The General Conditions; 

f) The Specification 

g) The Drawings; and 

h) The completed Schedules and any other documents forming part of the contract. 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as 
specified in this Agreement, the Contractor hereby covenants with the Procuring Entity to 
execute the Works and to remedy defects therein in conformity in all respects with the 
provisions of the Contract. 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying of defects therein, the Contract 
Price or such other sum as may become payable under the provisions of the Contract at the 
times and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance 
with the laws of Kenya on the day, month and year specified above. 
 
 
Signed by  
 

 (for the Procuring Entity) 
 
 
Signed by  
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 (for the Contractor) 
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FORM NO. 4 - PERFORMANCE SECURITY 
– (Unconditional Demand Bank Guarantee) 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary:  [insert name and Address of 

Procuring Entity] Date: [Insert date of issue] 

PERFORMANCE GUARANTEE No.:
  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that  (herein after called "the Applicant") has entered 
into Contract No. dated with the Beneficiary, for the execution of 
  (herein after called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance 
guarantee is required. 

3. At the request of the Applicant, we as Guarantor, here by irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of (  ),1 such sum being 
payable in the types and proportions of currencies in which the Contract Price is payable, 
upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's 
statement, whether in the demand itself or in a separate signed document accompanying or 
identifying the demand, stating that the Applicant is in breach of its obligation(s) under the 
Contract, without the Beneficiary needing to prove or to show grounds for your demand or 
the sum specified therein. 

4. This guarantee shall expire, no later than the …..................... Day of …........... 2…2, and 
any demand for payment under it must be received by us at this office indicated above on or 
before that date. 

 
5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 

[six months] [one year], in response to the Beneficiary's written request for such extension, 
such request to be presented to the Guarantor before the expiry of the guarantee.” 

 

__________________________________________________________________________ 
[Name of Authorized Official, signature(s) and seals/stamps] 
 
 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be 
deleted from the final product. 
 
 
 
1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount 
specified in the Letter of Acceptance, less provisional sums, if 
any, and denominated either in the currency(cies) of the Contract or a freely convertible currency 
acceptable to the Beneficiary. 
2Insert the date twenty-eight days after the expected completion date as described in GC Clause 
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11.9. The Procuring Entity should note that in the event of an extension of this date for completion 
of the Contract, the Procuring Entity would need to request an extension of this guarantee from 
the Guarantor. Such request must be in writing and must be made prior to the expiration date 
established in the guarantee. In preparing this guarantee, the Procuring Entity might consider 
adding the following text to the form, at the end of the pen ultimate paragraph: “The Guarantor 
agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], 
in response to the Beneficiary's written request for such extension, such request to be presented to 
the Guarantor before the expiry of the guarantee.” 
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FORM NO. 6 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] [Guarantor letterhead or 

SWIFT identifier code] [Guarantor letterhead or SWIFT 

identifier code] 

Beneficiary:  [Insert name and Address of 

Procuring Entity] Date: [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that  (herein after called “the Applicant”) has entered 
into Contract No. dated with the Beneficiary, for the execution of 
                            (herein after called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance 
payment in the sum    ( ) is to be made against an advance payment 
guarantee. 

3. At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of    

( )1 upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's 
statement, whether in the demand itself or in a separate signed document accompanying or 
identifying the demand, stating either that the Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in respect 
of th e Works; or 

b) has failed to repay the advance payment in accordance with the Contract conditions, 
specifying the amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor 
of a certificate from the Beneficiary's bank stating that the advance payment referred to 
above has been credited to the Applicant on its account number at  

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the 
advance payment repaid by the Applicant as specified in copies of interim statements or 
payment certificates which shall be presented to us. This guarantee shall expire, at the latest, 
upon our receipt of a copy of the interim payment certificate indicating that ninety (90) 
percent of the Accepted Contract Amount, less provisional sums, has been certified for 

payment, or on the day of ,2 ,2 

whichever is earlier. Consequently, any demand for payment under this guarantee must be 
received by us at this office on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 
[six months] [one year], in response to the Beneficiary's written request for such extension, 
such request to be presented to the Guarantor before the expiry of the guarantee. 

[Name of Authorized Official, signature(s) and seals/stamps] 
 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be 
deleted from the final product. 
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1 The Guarantor shall insert an amount representing the amount of the advance payment and 
denominated either in the currency(ies) of the advance payment as specified in the Contract, or in a 
freely convertible currency acceptable to the Procuring Entity. 
2Insert the expected expiration date of the Time for Completion. The Procuring Entity should note 
that in the event of an extension of the time for completion of the Contract, the Procuring Entity 
would need to request an extension of this guarantee from the Guarantor. Such request must be in 
writing and must be made prior to the expiration date established in the guarantee. In preparing 
this guarantee, the Procuring Entity might consider adding the following text to the form, at the 
end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this 
guarantee for a period not to exceed [six months] [one year], in response to the Beneficiary's 
written request for such extension, such request to be presented to the Guarantor before the expiry 
of the guarantee.” 
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FORM NO. 7 - RETENTION MONEY SECURITY 
[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:   [Insert name and Address of 
Procuring Entity] Date:   [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.:  
[Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that [insert name of Contractor, which in the case of a 
joint venture shall be the name of the joint venture] (herein after called" the Contractor") has 
entered into Contract No.  [insert reference number of the contract] dated
 with the Beneficiary, for the execution of  [insert name of contract and brief description of 
Works] (herein after called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary 
retains moneys up to the limit set forth in the Contract (“the Retention Money”), and that when 
the Taking-Over Certificate has been issued under the Contract and the first half of the Retention 
Money has been certified for payment, and payment of [insert the second half of the Retention 
Money] is to be made against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures]

 ([insert amount in words ])1 upon receipt by us of the Beneficiary's complying 
demand supported by the Beneficiary's statement, whether in the demand itself or in a separate 
signed document accompanying or identifying the demand, stating that the Contractor is in 
breach of its obligation(s) under the Contract, without your needing to prove or show grounds 
for your demand or the sum specified therein. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of 
a certificate from the Beneficiary's bank stating that the second half of the Retention Money as 
referred to above has been credited to the Contractor on its account number at_________ 
[insert name and address of Applicant's bank]. 

5. This guarantee shall expire no later than the……………. Day of…….…, 2…2, and any demand 
for payment under it must be received by us at the office indicated above on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 
months] [one year], in response to the Beneficiary's written request for such extension, such 
request to be presented to the Guarantor before the expiry of the guarantee. 

____________________________________________________________________________ 
[Name of Authorized Official, signature(s) and seals/stamps] 
Note: All italicized text (including foot notes) is for use in preparing this form and shall be deleted 
from the final product. 
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SUPERVISION CHECKLIST 

Supervision Check List 

Project Name: 
ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MRIMA/MALAMBA-MRIMA-
MRIMA (B98) ROAD 

Dat
e 

Signatures 

1. This check list is for Resident Engineer to check Contractor’s work execution process. 

 
2. Fill in date of checking as (day/month), mark as indicated in Filling Example, and state remarks. 

 
3. Put this check list in the Monthly Progress Report. 

The Engineer's 
Representative 
(Project Engineer) 

    

resident Engineer     

                                     

Item Check Point 

before During execution after Remarks 

Date Date Date Date Date Date Date Date Date Date Reason for unsatisfactory 
performance (Site diary No.) 
Corrective order by authority 
(Date) 
Excellent point to be 
specified 

/ / / / / / / / / / 

1 Execution 
system in 
general 

1-1 

Works 
Execution 
Programme 
(including its 
revised 
version if 
any) is 
submitted 
before the 
date 
specified in 
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Supervision Check List 

Project Name: 
ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MRIMA/MALAMBA-MRIMA-

MRIMA (B98) ROAD 

Dat

e 
Signatures 

contract 
document 

1-2 

Works 
Execution 
Programme 
properly 
reflects the 
given 
specification
s and site 
conditions 

                                                     

  

  

                                                      

                                                      

1-3 

Execution 
procedures 
are in 
accordance 
with Works 
Execution 
Programme 

  

                                        

  

  

                                                

                                                

2 Equipmen
t holding 

2-1 

All 
equipment 
used are 
properly 
mobilized in 
accordance 
with Works 

  

                                        

  

  

                                                

                                                



ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MRIMA/MALAMBA-SHIMBA HILLS-MWABUNGU (B98) ROAD 

KeNHA/R9/93/2021              Issued by Kenya National Highways Authority        213 

Supervision Check List 

Project Name: 
ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MRIMA/MALAMBA-MRIMA-

MRIMA (B98) ROAD 

Dat

e 
Signatures 

Execution 
Programme 

2-2 

All 
equipment 
used is well 
maintained 
during the 
execution of 
works 

  

                                        

  

  

                                                

                                                

3 Contracto
r’s  in-
house 
staff 

3-1 

Qualified 
technical 
staff of 
Contractor   
are properly 
assigned as 
specified in 
Works 
Execution 
Programme 

  

                                        

  

  

                                                

                                                

3-2 

Contractor’s  
in-house key 
staff 
understand 
work process 
and schedule 
properly 
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Supervision Check List 

Project Name: 
ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MRIMA/MALAMBA-MRIMA-

MRIMA (B98) ROAD 

Dat

e 
Signatures 

3-3 

Contractor’s  
in-house 
staff give 
technical 
guidance and 
direction to 
workers and 
operators 
properly and 
timely 

  

                                        

  

  

                                                

                                                

3-4 

Communicat
ions with 
authority in 
writing is 
properly and 
timely 

  

                                        

  

  

                                                

                                                

4 Personele
mployme
nt 

4-1 

Workers and 
operators are 
deployed in 
accordance 
with Works 
Execution 
Programme 

  

                                        

  

  

                                                

                                                

4-2 
Wage 
payment is 
properly 
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Supervision Check List 

Project Name: 
ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MRIMA/MALAMBA-MRIMA-

MRIMA (B98) ROAD 

Dat

e 
Signatures 

made on 
time 

                                                

5 Site base 
facilities 

5-1 

Office and 
stockyard 
are prepared 
in 
accordance 
with Works 
Execution 
Programme 

  

                                        

  

  

                                                

                                                

5-2 

Site is well 
maintained 
during the 
work 
execution 
and cleared 
on 
completion 

  

                                        

  

  

                                                

                                                

5-3 

Material 
stored on site 
is properly 
managed 
during the 
work 
execution 
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Supervision Check List 

Project Name: 
ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MRIMA/MALAMBA-MRIMA-

MRIMA (B98) ROAD 

Dat

e 
Signatures 

6 Quality 
and 
quantity 
managem
ent 

6-1 

Material 
testing, 
structural 
examination, 
and 
measuremen
ts are 
properly and 
PERIODICl
y conducted 
based on 
specification
s and Works 
Execution 
Programme 

  

                                        

  

  

                                                

                                                

 
 

6-2 

Results of 
material 
testing, 
structural 
examination 
and 
measuremen
ts are within 
the 
specification
s. 

  

                                        

  

  

                                                

                                                

6-3                                               
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Supervision Check List 

Project Name: 
ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MRIMA/MALAMBA-MRIMA-

MRIMA (B98) ROAD 

Dat

e 
Signatures 

Results of 
material 
testing, 
structural 
examination, 
and 
measuremen
ts are 
properly 
compiled as 
reports for 
confirmation 

                                                

                                                

7 Work 
schedulin
g 

7-1 

Understandi
ng of critical 
path and its 
reflection on 
scheduling is 
proper 

  

                                        

  

  

                                                

                                                

7-2 

Actual 
proceedings 
are 
periodically 
compared to 
the planned 
schedule 
described in 
Works 
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Supervision Check List 

Project Name: 
ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MRIMA/MALAMBA-MRIMA-

MRIMA (B98) ROAD 

Dat

e 
Signatures 

Execution 
Programme 

7-3 

Changes 
caused by 
site 
conditions 
are properly 
handled to 
keep things 
on schedule 

  

                                        

  

  

                                                

                                                

7-4 

All works 
are 
completed 
within the 
contract term 
or within the 
extended 
term as 
allowed 

                  

      

     

    

8 Work 
safety 
managem
ent 

8-1 

No accident 
occurs to 
workers, 
operators, or 
third-parties. 

  

                                        

  

  

                                                

                                                

8-2                                               
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Supervision Check List 

Project Name: 
ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MRIMA/MALAMBA-MRIMA-

MRIMA (B98) ROAD 

Dat

e 
Signatures 

Safety of 
workers and 
operators is 
considered 

                                                

                                                

8-3 

Accident 
prevention 
efforts for 
third-parties 
are proper 

  

                                        

  

  

                                                

                                                

8-4 

Traffic and 
site safety 
devices are 
properly 
installed and 
managed 

  

                                        

  

  

                                                

                                                

8-5 

Temporary 
facilities 
(e.g. 
scaffolding) 
are 
constantly 
checked 

  

                                        

  

  

                                                

                                                

9 Environm
ental and 
social 

9-1 
Environment
al and social 
mitigation 
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Supervision Check List 

Project Name: 
ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MRIMA/MALAMBA-MRIMA-

MRIMA (B98) ROAD 

Dat

e 
Signatures 

managem
ent 

efforts (e.g. 
against 
noise, 
vibration, 
emission, 
and dust ) are 
conducted 

                                                

9-2 

Waste 
material 
from site is 
properly 
disposed 

  

                                        

  

  

                                                

                                                

9-3 

Damage to 
existing 
roads, works 
and services 
is avoided or 
are repaired 
when it 
occurs 

  

                                        

  

  

                                                

                                                

9-4 

No 
overloading 
for work-
related 
vehicles is 
reported 
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Supervision Check List 

Project Name: 
ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MRIMA/MALAMBA-MRIMA-

MRIMA (B98) ROAD 

Dat

e 
Signatures 

 
                                    

  
 Filling Example: ✓Check point is satisfactory        ■ Check point is unsatisfactory          N/A Not applicable 

 

 


