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SECTION 1: INVITATION TO TENDER 

TENDER NO. KeNHA/R2/114/2022 – CONSTRUCTION OF FOOTBRIDGES AT SELECTED RIVER 
BRIDGES ALONG ELDORET - MALABA (A8) ROAD 

The Kenya National Highways Authority (KeNHA) is a State Corporation established under the Kenya Roads 
Act, 2007, with the responsibility for the management, development, rehabilitation and maintenance of national 
roads. 

The Authority invites bids from eligible construction companies registered with the National Construction 
Authority (NCA) in Category NCA 4, 5 or 6 for the CONSTRUCTION OF FOOTBRIDGES AT 
SELECTED RIVER BRIDGES ALONG ELDORET - MALABA (A8) ROAD to be funded through Fuel 
Maintenance Levy Fund (RMLF). 

 

SCOPE OF WORK 

The scope of works shall be as described in the tender document. 

QUALIFICATION FOR TENDERING 

Mandatory Requirements 

The following MUST be submitted together with the bid; 

1. Copy of Certificate of incorporation 
2. Copy of Valid Annual Practising Licence with the National Construction Authority in the classes 

specified above 
3. Copy of Valid Tax Compliance Certificate  
4. Copy of recent CR 12 form (Issued within the last Six 6 months from the Tender Opening Date). 

5. Bidders shall sequentially serialise all pages of each tender submitted  

Other Requirements  

As specified in the respective tender documents covering the following: - 

1. Similar previous experience where applicable.  

2. Professional and Technical Personnel.  

3. Current work load.  

4. Eligibility 

a. To enhance equity, bidders shall bid for a maximum of Two (2) Tenders but can only be 
Awarded a Maximum of One (1) Tenders, under this Tender Notice. Bidders who participate in 
more than Two (2) tenders shall be disqualified. 

b. Director (s) bidding under different companies for the same tender shall be disqualified 

c. Director (s) bidding under different companies should not participate in more than Two (2) 
tenders 

d. Only those bidders registered in the Category as indicated in the tender document shall bid for 
the respective tenders 

e. Bidders to comply with section 157 (8) (a) (ii) and (ii) on exclusive preference for citizen 
contractors 

f. Any form of Canvassing will lead to disqualification 

Note:  

All submitted Documents may be verified from the issuing agencies, KeNHA Reserves the right to verify all submitted 
documents  



 

KeNHA/R2/114/2022              Issued by Kenya National Highways Authority        5 

The Bidders to ensure that their rates in the bills of quantities are within the known prevailing market rates for road works 
pursuant to Section 70(6) (b) of PPADA, 2015 read together with regulation 43(4) of the Public Procurement and Asset 
Disposal regulations, 2020. 

 
Procurement shall be based on the post qualification method and the above details will be submitted with the 
priced bid. 

There shall be a mandatory pre-tender site visits as specified in the detailed tender notice above and as 
uploaded onto the KeNHA website. 

NOTE:  

Every Bidder shall be represented by one Technical Person with a Minimum qualification of a Diploma 
in Civil/Highway Engineering. The Individual MUST Bring along the following: 

Original ID/Passport and a Copy  
Original Diploma/H. Dip./Degree Certificate and a Copy 
Original and Copy of Registration Certificate and proof of current subscription by EBK/KETRB/IET  
Original Introductory letter bearing the Company letterhead and an Official Stamp authorizing them to 
represent the company in the SPECIFIC pre-tender site visit/Pre Tender Conference. The letter shall be 
duly signed by the Director of the company. Photocopies or any other media shall not be accepted. 

  
The copies of ID, Academic Certificate, Professional Registration certificate and introductory letters shall be 
retained by the Procuring Entity’s Team and may be verified later for authenticity.  

One (1) person shall only represent one (1) company per Tender. 

The detailed tender notice is available in the KeNHA website and Public Procurement Information Portal (PPIP).  
Clarifications and Questions may be sent to procurement@kenha.co.ke as indicated in the Tender Notice. 

 NOTE:  

Every bidder shall make their own arrangements to familiarize themselves with the site conditions and 
the Road and its features.  

Interested eligible candidates may obtain further information and inspect tender documents from the 
Procurement Office, Kenya National Highways Authority, Western Regional Office, Kisumu - Kakamega 
Road as indicated in the Tender Notice during normal working hours. 

A complete set of tender documents may be obtained by interested tenderers from the Kenya National Highways 
Authority website: www.kenha.co.ke  or PPIP portal: www.tenders.go.ke free of charge. Bidders are encouraged 
to download tender documents to minimise physical visits to the respective KeNHA Regional Offices. 
 
Completed tender documents are to be enclosed in plain sealed envelope clearly marked with tender name, 
reference number and submitted to: - 
 

Office of the Regional Director – Western Region, 
Kenya National Highways Authority, 

P. O. Box 495 – 50100, 
KAKAMEGA, KENYA 

or 

deposited in the Tender Box at the reception area, Western Regional Office, Kakamega so as to be received 
on or before the date and time indicated in the Tender Notice. 

All interested bidders are required to continually check the Kenya National Highways Authority website: 
www.kenha.co.ke  for any tender addendums or clarifications that may arise before submission date. 
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Tenders will be opened immediately thereafter in the presence of Tenderers/Representatives who wish to attend 
at the KeNHA Western Regional Office Board Room. 

 

 

Deputy Director, Supply Chain Management 

For: DIRECTOR GENERAL 
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SECTION II - INSTRUCTIONS TO TENDERERS 

A. GENERAL PROVISIONS 

1. Scope of Tender 

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works 
Contract as described in the tender documents. The name, identification, and number of lots (contracts) 
of this Tender Document are specified in the TDS. 

2. Fraud and Corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset 
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a 
person shall include a declaration that the person shall not engage in any corrupt or fraudulent practice 
and a declaration that the person or his or her sub-contractors are not debarred from participating in 
public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding 
collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be 
disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be 
required to complete and sign the “Certificate of Independent Tender Determination” annexed to the 
Form of Tender. 

2.3 Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub-
consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect 
all accounts, records and other documents relating to any initial selection process, pre-qualification 
process, tender submission, proposal submission, and contract performance (in the case of award), and 
to have them audited by auditors appointed by the Procuring Entity. 

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the firms 
or their Affiliates competing for a specific assignment do not derive a competitive advantage from 
having provided consulting services related to this tender. To that end, the Procuring Entity shall 
indicate in the Data Sheet and make available to all the firms together with this tender document all 
information that would in that respect give such firm any unfair competitive advantage over competing 
firms. 

3. Eligible Tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 
3.8, or an individual or any combination of such entities in the form of a joint venture (JV) under an 
existing agreement or with the intent to enter into such an agreement supported by a letter of intent. In 
the case of a joint venture, all members shall be jointly and severally liable for the execution of the 
entire Contract in accordance with the Contract terms. The JV shall nominate a Representative who 
shall have the authority to conduct all business for and on behalf of any and all the members of the JV 
during the tendering process and, in the event the JV is awarded the Contract, during contract execution. 
Members of a joint venture may not also make an individual tender, be a subcontractor in a separate 
tender or be part of another joint venture for the purposes of the same Tender. The maximum number 
of JV members shall be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, 
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they 
have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public 
Officers are also not allowed to participate in any procurement proceedings. 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall 
be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this 
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tendering process, if the tenderer: 
a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; 

or 
b) Receives or has received any direct or indirect subsidy from another tenderer; or 
c) Has the same legal representative as another tenderer; or 
d) Has a relationship with another tenderer, directly or through common third parties, that puts it in 

a position to influence the tender of another tenderer, or influence the decisions of the Procuring 
Entity regarding this tendering process; or 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 
specifications of the goods or works that are the subject of the tender; or 

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a 
consultant for Contract implementation; or 

g) Would be providing goods, works, or non-consulting services resulting from or directly related 
to consulting services for the preparation or implementation of the contract specified in this 
Tender Document; or 

h) Has a close business or personal relationship with senior management or professional staff of the 
Procuring Entity who has the ability to influence the bidding process and: 
i) are directly or indirectly involved in the preparation of the Tender document or specifications 

of the Contract, and/or the Tender evaluation process of such contract; or 
ii) May be involved in the implementation or supervision of such Contract unless the conflict 

stemming from such relationship has been resolved in a manner acceptable to the Procuring 
Entity throughout the tendering process and execution of the Contract. 

3.4 A   tenderer shall not be involved incorrupt, coercive, obstructive or fraudulent practice. A tenderer 
that is proven to have been involved in any of these practices shall be automatically disqualified. 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, 
except for permitted alternative tenders. This includes participation as a subcontractor in other Tenders. 
Such participation shall result in the disqualification of all Tenders in which the firm is involved. 
Members of a joint venture may not also make an individual tender, be a subcontractor in a separate 
tender or be part of another joint venture for the purposes of the same Tender. A firm that is not a 
tenderer or a JV member may participate as a subcontractor in more than one tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A 
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, 
incorporated or registered in and operates inconformity with the provisions of the laws of that country, 
as evidenced by its articles of incorporation (or equivalent documents of constitution or association) 
and its registration documents, as the case may be. This criterion also shall apply to the determination 
of the nationality of proposed subcontractors or sub-consultants for any part of the Contract including 
related Services. 

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender 
or be awarded a contract. The list of debarred firms and individuals is available from the website of 
PPRA www.ppra.go.ke. 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender 
and be awarded a Contract(s) only if it is determined by the Procuring Entity to meet the following 
conditions, i.e. if it is: 
i) A legal public entity of Government and/or public administration, 
ii) financially autonomous and not receiving any significant subsidies or budget support from any 

public entity or Government, and 
iii) Operating under commercial law and vested with legal rights and liabilities similar to any 

commercial enterprise to enable it compete with firms in the private sector on an equal basis. 
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3.9 Firms and individuals shall be ineligible if their countries of origin are: 
a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country, or 
b) by an act of compliance with a decision of the United Nations Security Council taken under 

Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods or 
contracting of works or services from that country, or any payments to any country, person, or 
entity in that country. 

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as 
the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, 
local subcontracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer 
shall provide in its tender documentary evidence that this requirement is met. Foreign tenderers not 
meeting this criterion will be automatically disqualified. Information required to enable the Procuring 
Entity determine if this condition is met shall be provided for this purpose in “SECTION III-
EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT4.10, a tender is considered a foreign tenderer, if the 
tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent 
ownership by Kenyan citizens. JVs are considered as foreign tenderers if the individual member firms 
are not registered in Kenya or if are registered in Kenya and have less than 51 percent ownership by 
Kenyan citizens. The JV shall not subcontract to foreign firms more than 10 percent of the contract 
price, excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be 
registered with the National Construction Authority and be issued with a Registration Certificate before 
they can undertake any construction works in Kenya. Registration shall not be a condition for tender, 
but it shall be a condition of contract award and signature. A selected tenderer shall be given 
opportunity to register before such award and signature of contract. Application for registration with 
National Construction Authority may be accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings 
which may prevent, distort or lessen competition in provision of services are prohibited unless they 
are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be 
required to seek for exemption from the Competition Authority. Exemption shall not be a condition 
for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given 
opportunity to seek such exemption as a condition of award and signature of contract. Application for 
exemption from the Competition Authority of Kenya may be accessed from the website 
www.cak.go.ke. 

4.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax 
obligations by producing a valid tax compliance or valid tax certificate issued by the Kenya Revenue 
Authority. 

4. Eligible Goods, Equipment, and Services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country 
that is not ineligible under ITT3.9. At the Procuring Entity's request, Tenderers may be required to 
provide evidence of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant 
national environmental protection agency or by other competent authority as harmful to human beings 
and to the environment shall not be eligible for procurement. 

5. Tenderer's Responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and 



 

KeNHA/R2/114/2022              Issued by Kenya National Highways Authority        11 

the Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and 
inspect the Site of the Works and its surroundings and obtain all information that may be necessary for 
preparing the tender and entering into a contract for construction of the Works. The costs of visiting 
the Site shall be at the tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to 
enter up on its premises and lands for the purpose of such visit. The Tenderer shall indemnify the 
Procuring Entity against all liability arising from death or personal injury, loss of or damage to 
property, and any other losses and expenses incurred as a result of the examination and inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 
description of the proposed work method and schedule, including charts, as necessary or required. 

B. CONTENTS OF TENDER DOCUMENTS 

6. Sections of Tender Document 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and 
which should be read in conjunction with any Addenda issued in accordance with ITT10. 

PART 1: Tendering 
Procedures Section I: 
Instructions to Tenderers 
Section II: Tender Data Sheet 
(TDS) 

Section III: Evaluation and Qualification 
Criteria Section IV: Tendering Forms 

PART 2: Works' 
Requirements Section V: 
Bills of Quantities Section 
VI: Specifications Section 
VII: Drawings 

PART3: Conditions of Contract and Contract 
Forms Section   VIII:   General    Conditions 
(GCC) Section IX: Particular Conditions of 
Contract Section X: Contract Forms 

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. 

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the 
completeness of the Tender document, responses to requests for clarification, the minutes of a pre-
arranged site visit and those of the pre-Tender meeting (if any), or Addenda to the Tender document 
in accordance with ITT 10. In case of any contradiction, documents obtained directly from the 
Procuring Entity shall prevail. 

6.4 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender 
Document and to furnish with its Tender all information and documentation as is required by the Tender 
document. 

7. Clarification of Tender Document, Site Visit, Pre-Tender Meeting 

7.1 Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in 
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writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-
Tender meeting if provided for in accordance with ITT 7.2. The Procuring Entity will respond in 
writing to any request for clarification, provided that such request is received no later than the period 
specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward 
copies of its response to all tenderers who have acquired the Tender D documents in accordance with 
ITT 7.4, including a description of the inquiry but without identifying its source. If so specified in   the 
TDS, the Procuring Entity shall also promptly publish its response at the web page identified in the 
TDS. Should the clarification result in changes to the essential elements of the Tender Documents, the 
Procuring Entity shall amend the Tender Documents following the procedure under ITT 8 and ITT 
22.2. 

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and 
inspect the site(s) of the required contracts and obtain all information that may be necessary for 
preparing a tender. The costs of visiting the Site shall be at the Tenderer’s own expense. The Procuring 
Entity shall specify in the TDS if a pre- arranged Site visit and or a pre-tender meeting will be held, 
when and where. The Tenderer's designated representative is invited to attend a pre-arranged site visit 
and a pre-tender meeting, as the case may be. The purpose of the site visit and the pre-tender meeting 
will be to clarify issues and to answer questions on any matter that may be raised at that stage. 

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later 
than the period specified in the TDS before the meeting. 

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the 
text of the questions asked by Tenderers and the responses given, together with any responses prepared 
after the meeting, will be transmitted promptly to all Tenderers who have acquired the Tender 
Documents. Minutes shall not identify the source of the questions asked. 

7.5 The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-arranged 
site visit and those of the pre-tender meeting at the web page identified in the TDS. Any modification 
to the Tender Documents that may become necessary as a result of the pre-arranged site visit and those 
of the pre-tender meeting shall be made by the Procuring Entity exclusively through the issue of an 
Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Non-attendance 
at the pre-arranged site visit and the pre-tender meeting will not be a cause for disqualification of a 
Tenderer. 

8. Amendment of Tender Documents 

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the 
Tender Documents by issuing addenda. 

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to 
all who have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall 
also promptly publish the addendum on the Procuring Entity's website in accordance with ITT 7.5. 

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing their 
Tenders, the Procuring Entity should extend the deadline for the submission of Tenders, pursuant to 
ITT 22.2. 

C. PREPARATION OF TENDERS 

9. Cost of Tendering 

The Tenderer shall meet all costs associated with the preparation and submission of its Tender, and the 
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome 
of the tendering process. 

10. Language of Tender 
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The Tender, as well as all correspondence and documents relating to the tender exchanged by the 
tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents and 
printed literature that are part of the Tender may be in another language provided they are accompanied 
by an accurate and notarized translation of the relevant passages into the English Language, in which 
case, for purposes of interpretation of the Tender, such translation shall govern. 

11. Documents Comprising the Tender 

11.1 The Tender shall comprise the following: 
a) Form of Tender prepared in accordance with ITT 12; 
b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14; 
c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 
d) Alternative Tender, if permissible, in accordance with ITT 13; 
e) Authorization: written confirmation authorizing the signatory of the Tender to commit the 

Tenderer, in accordance with ITT 20.3; 
f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's 

qualifications to perform the Contract if its Tender is accepted; 
g) Conformity: a technical proposal in accordance with ITT 16; 
h) Any other document required in the TDS. 

11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the 
Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint 
Venture Agreement in the event of a successful Tender shall be signed by all members and submitted 
with the Tender, together with a copy of the proposed JV Agreement. Change of membership and 
conditions of the JV prior to contract signature will render the tender liable for disqualification. 

12. Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the 
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without any 
alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All 
blank spaces shall be filled in with the information requested. The Tenderer shall chronologically 
serialize all pages of the tender documents submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, 
paid or to be paid to agents or any other party relating to this Tender. 

13. Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be included 
in the TDS, and the method of evaluating different alternative times for completion will be described 
in Section III, Evaluation and Qualification Criteria. 

13.3 Except as provided under ITT13.4 below, Tenderers wishing to offer technical alternatives to the 
requirements of the Tender Documents must first price the Procuring Entity's design as described in 
the Tender Documents and shall further provide all information necessary for a complete evaluation of 
the alternative by the Procuring Entity, including drawings, design calculations, technical 
specifications, breakdown of prices, and proposed construction methodology and other relevant details. 
Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the 
basic technical requirements shall be considered by the Procuring Entity. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for 
specified parts of the Works, and such parts will be identified in the TDS, as will the method for their 
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evaluating, and described in Section VII, Works' Requirements. 

14. Tender Prices and Discounts 

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender 
and in the Bill of Quantities shall conform to the requirements specified below. 

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. 
Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates 
for other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An 
item not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and 
provided that the Tender is determined substantially responsive notwithstanding this omission, the 
average price of the item quoted by substantially responsive Tenderers will be added to the Tender 
price and the equivalent total cost of the Tender so determined will be used for price comparison. 

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12, shall be the total price of the 
Tender, including any discounts offered. 

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of 
Tender, in accordance with ITT 12 

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to 
adjustment during the performance of the Contract in accordance with the provisions of the Conditions 
of Contract, excepting cases where the contract is subject to fluctuations and adjustments, not fixed 
price. In such a case, the Tenderer shall furnish the indices and weightings for the price adjustment 
formulae in the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to 
justify its proposed indices and weightings. 

14.6 Where tenders are being invited for individual lots (contracts) or for any combination of lots 
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall specify 
in their Tender the price reductions applicable to each package, or alternatively, to individual Contracts 
within the package. Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders 
for all lots (contracts) are opened at the same time. 

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, 
as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates 
and prices and the total Tender Price submitted by the Tenderer. 

15. Currencies of Tender and Payment 

15.1 The currency (ies) of the Tender and the currency (ies) of payments shall be the same. 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the 
Tenderer in the Bill of Quantities, entirely in Kenya shillings 
a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied 

from outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in 
the TDS) indicate in the Appendix to Tender the percentage(s) of the Tender Price (excluding 
Provisional Sums), needed by the Tenderer for the payment of such foreign currency 
requirements, limited to no more than two foreign currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and 
the percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to 
Tender and shall be based on the exchange rate provided by the Central Bank of Kenya on the date 
30 days prior to the actual date of tender opening. Such exchange rate shall apply for all foreign 
payments under the Contract. 

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, 
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their local and foreign currency requirements, and to substantiate that the amounts included in the unit 
rates and prices and shown in the Schedule of Adjustment Data in the Appendix to Tender are 
reasonable, in which case a detailed breakdown of the foreign currency requirements shall be provided 
by Tenderers. 

16. Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, 
personnel, schedule and any other information as stipulated in Section IV, Tender Forms, insufficient 
detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the 
completion time. 

17. Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish 
Tenderer's eligibility in accordance with ITT 4. 

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to 
perform the Contract the Tenderer shall provide the information requested in the corresponding 
information sheets included in Section IV, Tender Forms. 

17.3 If a margin of preference applies as specified in accordance with ITT33. 1, national tenderers, 
individually or in joint ventures, applying for eligibility for national preference shall supply all 
information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including 
details of ownership, as shall be required to determine whether, according to the classification 
established by the Procuring Entity, a particular contract or group of contractors qualifies for a margin 
of preference. Further the information will enable the Procuring Entity identify any actual or potential 
conflict of interest in relation to the procurement and/or contract management processes, or possibility 
of collusion between tenderers, and there by help to prevent any corrupt influence in relation to the 
procurement process or contract management. 

17.5 The purpose of the information described in ITT 17.2 above overrides any claims to confidentiality 
which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer 
to keep information relating to its ownership and control confidential where it is tendering to undertake 
public sector work and receive public sector funds. Thus, confidentiality will not be accepted by the 
Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to provide required 
information on its ownership and control. 

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring 
Entity may request in relation to ownership and control which information on any changes to the 
information which was provided by the tenderer under ITT 6.4. The obligations to require this 
information shall continue for the duration of the procurement process and contract performance and 
after completion of the contract, if any change to the information previously provided may reveal a 
conflict of interest in relation to the award or management of the contract. 

17.7 All information provided by the tenderer pursuant to these requirements must be complete, current and 
accurate as at the date of provision to the Procuring Entity. In submitting the information required 
pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete, 
current and accurate as at the date of submission to the Procuring Entity. 

17.8 If a tenderer fails to submit the information required by these requirements, its tenderer will be rejected. 
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable 
degree the information submitted by a tenderer pursuant to these requirements, then the tender will be 
rejected. 

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring 
Entity (whether through its own enquiries, through notification by the public or otherwise), shows 
any conflict of interest which could materially and improperly benefit the tenderer in relation to the 
procurement or contract management process, then: 
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i) If the procurement process is still on going, the tenderer will be disqualified from the procurement 
process, 

ii) If the contract has been awarded to that tenderer, the contract award will be set aside, 
iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of 

whether the tenderer or any other persons have committed any criminal offence. 

17.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-
of-date, or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue 
unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act 
was not material, or was due to genuine error which was not attributable to the intentional act, 
negligence or recklessness of the tender. 

18. Period of Validity of Tenders 

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity 
period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring 
Entity in accordance with ITT 22). A Tender valid for a shorter period shall be rejected by the 
Procuring Entity as non-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity 
may request Tenderers to extend the period of validity of their Tenders. The request and the responses 
shall be made in writing. If a Tender Security is requested in accordance with ITT 19, it shall also be 
extended for thirty (30) days beyond the deadline of the extended validity period. A Tenderer may 
refuse the request without forfeiting its Tender security. A Tenderer granting their quest shall not be 
required or permitted to modify its Tender. 

19. Tender Security 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender 
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount 
and currency specified in the TDS. A Tender-Securing Declaration shall use the form included in 
Section IV, Tender Forms. 

19.2 If a Tender Security is specified pursuant to ITT19.1, the Tender Security shall be a demand guarantee 
in any of the following forms at the Tenderer's option: 
i) cash; 
ii) a bank guarantee; 
iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory 

Authority listed by the Authority; or 
iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of 

Kenya, from a reputable source, and an eligible country. 

19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall 
have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be 
valid for thirty (30) days beyond the original validity period of the Tender, or beyond any period of 
extension if requested under ITT 18.2. 

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be 
rejected by the Procuring Entity as non-responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers 
shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and 
furnishing the Performance Security and any other documents required in the TDS. The Procuring 
Entity shall also promptly return the tender security to the tenderers where the procurement 
proceedings are terminated, all tenders were determined non-responsive or a bidder declines to extend 
tender validity period. 
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19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the 
successful Tenderer has signed the Contract and furnished the required Performance Security, and 
any other documents required in the TDS. 

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 
a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the 

Tenderer on the Form of Tender, or any extension there to provided by the Tenderer; or 
b) if the successful Tenderer fails to: 
i) sign the Contract in accordance with ITT 47; or 
ii) furnish a Performance Security and if required in the TDS, and any other documents required in 

the TDS. 

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA 
that PPRA debars the Tenderer from participating in public procurement as provided in the law. 

 
19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that 

submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time 
of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all 
future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2. 

19.10 A tenderer shall not issue a tender security to guarantee itself. 

20. Format and Signing of Tender 

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 
11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, 
shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the 
Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of any 
discrepancy between the original and the copies, the original shall prevail. 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to 
their business. This may include proprietary information, trade secrets, or commercial or financially 
sensitive information. 

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed 
by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a 
written confirmation as specified in the TDS and shall be attached to the Tender. The name and 
position held bye ach person signing the authorization must be typed or printed below the signature. 
All pages of the Tender where entries or amendments have been made shall be signed or initialed by 
the person signing the Tender. 

20.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on 
behalf of the JV, and so as to be legally binding on all the members as evidenced by a power of 
attorney signed by their legally authorized representatives. 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the 
person signing the Tender. 

D. SUBMISSION AND OPENING OF TENDERS 

21. Sealing and Marking of Tenders 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in 
a single sealed container bearing the name and Reference number of the Tender, addressed to the 
Procuring Entity and a warning not to open before the time and date for Tender opening date. Within 
the single envelope, package or container, the Tenderer shall place the following separate, sealed 
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envelopes: 
a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the 

Tender, as describedinITT11; and 
b) in an envelope or package or container marked “COPIES” all required copies of the Tender; and 
c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL - ALTERNATIVE 
TENDER”, the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES-ALTERNATIVETENDER”, all 
required copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 
a) bear the name and address of the Procuring Entity. 
b) Bear the name and address of the Tenderer; and 
c) Bear the name and Reference number of the Tender. 

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will 
assume no responsibility for the misplacement or premature opening of the Tender. Tenders that were 
misplaced or opened prematurely will not be accepted. 

 

22. Deadline for Submission of Tenders 

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later 
than the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have 
the option of submitting their Tenders electronically. Tenderers submitting Tenders electronically 
shall follow the electronic Tender submission procedures specified in the TDS. 

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by 
amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations 
of the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to 
the deadline as extended. 

23. Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of 
tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline 
for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 

24. Withdrawal, Substitution, and Modification of Tenders 

24.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a 
written notice, duly signed by an authorized representative, and shall include a copy of the 
authorization in accordance with ITT 20.3, (except that withdrawal notices do not require copies). 
The corresponding substitution or modification of the Tender must accompany the respective written 
notice. All notices must be: 
a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices 

do not require copies), and in addition, the respective envelopes shall be clearly marked 
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in 
accordance with ITT 22. 

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the 
Tenderers. 

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for 
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submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer 
on the Form of Tender or any extension thereof. 

25. Tender Opening 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and 
read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the 
presence of Tenderers' designated representatives and anyone who chooses to attend. Any specific 
electronic Tender opening procedures required if electronic Tendering is permitted in accordance with 
ITT 22.1, shall be as specified in the TDS. 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall 
be permitted unless the corresponding withdrawal notice contains a valid authorization to request the 
withdrawal and is read out attender opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned 
to the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice 
contains a valid authorization to request the substitution and is read out at Tender opening. 
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25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding 
Tender No. Tender modification shall be permitted unless the corresponding modification notice 
contains a valid authorization to request the modification and is read out at Tender opening. 

25.5 Next, all remaining envelopes shall be opened on eata time, reading out: the name of the Tenderer 
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including 
any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-
Securing Declaration, if required; and any other details as the Procuring Entity may consider 
appropriate. 

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall 
be considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be 
decided on by the tender opening committee) are to be initialed by the members of the tender opening 
committee attending the opening. 

25.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject 
any Tender (except for late Tenders, in accordance with ITT 23.1). 

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: 
a) The name of the Tenderer and whether there is a withdrawal, substitution, or modification; 
b) The Tender Price, per lot (contract) if applicable, including any discounts; 
c) any alternative Tenders; 
d) the presence or absence of a Tender Security, if one was required. 
e) number of pages of each tender document submitted. 

 
25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission 

of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A 
copy of tender opening register shall be issued to a tenderer upon request. 

E. Evaluation and Comparison of Tenders 

26. Confidentiality 

26.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be 
disclosed to Tenderers or any other persons not officially concerned with the Tender process until 
information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 
43. 

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract 
award decisions may result in the rejection of its tender. 

26.3 Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer 
wishes to contact the Procuring Entity on any matter related to the tendering process, it shall do so in 
writing. 

27. Clarification of Tenders 

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the 
tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, 
given a reasonable time for a response. Any clarification submitted by a tenderer that is not in response 
to a request by the Procuring Entity shall not be considered. The Procuring Entity's request for 
clarification and the response shall be in writing. No change, including any voluntary increase or 
decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to 
confirm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the 
tenders, in accordance with ITT 31. 

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring 
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Entity's request for clarification, its Tender may be rejected. 

28. Deviations, Reservations, and Omissions 

28.1 During the evaluation of tenders, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the tender document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of 
the requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation required in 
the Tender document. 

29. Determination of Responsiveness 

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of 
the tender itself, as defined in ITT 11. 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document without 
material deviation, reservation, or omission. A material deviation, reservation, or omission is one 
that, if accepted, would: 
a) Affect in any substantial way the scope, quality, or performance of the Works specified in the 

Contract; or 
b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's 

rights or the tenderer's obligations under the proposed contract; or 
c) if rectified, would unfairly affect the competitive position of other tenderers presenting 

substantially responsive tenders. 

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with 
ITT 16, to confirm that all requirements of Section VII, Works' Requirements have been met without 
any material deviation, reservation or omission. 

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be 
rejected by the Procuring Entity and may not subsequently be made responsive by correction of the 
material deviation, reservation, or omission. 

30. Non-material Non-conformities 

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender. 

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer 
submit the necessary information or documentation, within a reasonable period of time, to rectify 
nonmaterial non- conformities in the tender related to documentation requirements. Requesting 
information or documentation on such non-conformities shall not be related to any aspect of the price 
of the tender. Failure of the tenderer to comply with the request may result in the rejection of its 
tender. 

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable 
nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be 
adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or 
component in the manner specified in the TDS. 

31. Arithmetical Errors 

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and 
shall not be the subject of correction, adjustment or amendment in anyway by any person or entity. 

31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the 
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following basis: 
a) Any error detected if considered a major deviation that affects the substance of the tender, 

shall lead to disqualification of the tender as non-responsive. 
b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, sub total 

and total bid price shall be considered as a major deviation that affects the substance of the 
tender and shall lead to disqualification of the tender as non-responsive. and 

c) If there is a discrepancy between words and figures, the amount in words shall prevail 

31.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 

32. Conversion to Single Currency 

For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted into a 
single currency as specified in the TDS. 

33. Margin of Preference and Reservations 

33.1 A margin of preference may be allowed only when the contract is open to international competitive 
tendering where foreign contractors are expected to participate in the tendering process and where 
the contract exceeds the value/threshold specified in the Regulations. 

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.3 Contracts procured on basis of international competitive tendering shall not be subject to reservations 
exclusive to specific groups as provided in ITT 33.4. 

33.4 Where it is intended to reserve a contract to a specific group of businesses (these groups are Small 
and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living 
with disability, as the case may be), and who are appropriately registered as such by the authority to 
be specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically 
indicates that only businesses or firms belonging to the specified group are eligible to tender.  No 
tender shall be reserved to more than one group. If not so stated in the Invitation to Tender and in the 
Tender documents, the invitation to tender will be open to all interested tenderers. 

34. Nominated Subcontractors 

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific 
elements of the Works by subcontractors selected/nominated by the Procuring Entity. Incase the 
Procuring Entity nominates a subcontractor, the subcontract agreement shall be signed by the 
Subcontractor and the Procuring Entity. The main contract shall specify the working arrangements 
between the main contractor and the nominated subcontractor. 

34.2 Tenderers may propose subcontracting upto the percentage of total value of contracts or the volume 
of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified 
for their parts of the Works. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works 
unless their specialized parts of the Works were previously designated so by the Procuring Entity in 
the TDS as can be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in 
which case, the qualifications of the Specialized Subcontractors proposed by the Tenderer may be 
added to the qualifications of the Tenderer. 

35. Evaluation of Tenders 

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, 
Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be 
permitted. By applying the criteria and methodologies the Procuring Entity shall determine the 
Lowest Evaluated Tender in accordance with ITT 40. 
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35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 
a) Price adjustment in accordance with ITT 31.1(iii); excluding provisional sums and 

contingencies, if any, but including Day work items, where priced competitively; 
b) Price adjustment due to discounts offered in accordance with ITT 14.4; 
c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single 

currency in accordance with ITT 32; 
d) price adjustment due to quantifiable non-material non-conformities in accordance with ITT 30.3; 

and 
e) any additional evaluation factors specified in the TDS and Section III, Evaluation and 

Qualification Criteria. 

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over 
the period of execution of the Contract, shall not be considered intender evaluation. 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or 
more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The 
methodology to determine the lowest evaluated tenderer or tenderers based one lot (contract) or based 
on a combination of lots (contracts), will be specified in Section III, Evaluation and Qualification 
Criteria. In the case of multiple lots or contracts, tenderer will be will be required to prepare the 
Eligibility and Qualification Criteria Form for each Lot. 

36. Comparison of Tenders 

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders 
established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost. 

37. Abnormally Low Tenders and Abnormally High 

Tenders Abnormally Low Tenders 

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the 
Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards 
to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine 
competition between Tenderers is compromised. 

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek 
written clarifications from the Tenderer, including detailed price analyses of its Tender price in 
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of 
risks and responsibilities and any other requirements of the Tender document. 

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the 
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender Price, 
the Procuring Entity shall reject the Tender. 

Abnormally High Tenders 

37.4 An abnormally high tender price is one where the tender price, in combination with other constituent 
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is 
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too 
high a price for the contract compared with market prices or that genuine competition between 
Tenderers is compromised. 

37.5 In case of an abnormally high price, the Procuring Entity shall make a survey of the market prices, 
check if the estimated cost of the contract is correct and review the Tender Documents to check if the 
specifications, scope of work and conditions of contract are contributory to the abnormally high 
tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for 
the high tender price. The Procuring Entity shall proceed as follows: 
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i) If the tender price is abnormally high based on wrong estimated cost of the contract, the 
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's budget 
considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally 
high tender prices, the Procuring Entity shall reject all tenders and may retender for the contract 
based on revised estimates, specifications, scope of work and conditions of contract, as the case 
may be. 

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine 
competition between tenderers is compromised (often due to collusion, corruption or other 
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent 
Government Agencies to institute an investigation on the cause of the compromise, before 
retendering. 

38. Unbalanced and/or Front-Loaded Tenders 

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is 
seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide 
written clarifications. Clarifications may include detailed price analyses to demonstrate the 
consistency of the tender prices with the scope of works, proposed methodology, schedule and any 
other requirements of the Tender document. 

38.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the 
Procuring Entity may as appropriate: 
a) accept the Tender; or 
b) require that the total amount of the Performance Security be increased at the expense of the 

Tenderer to a level not exceeding a 10% of the Contract Price; or 
c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too 

much for undelivered works; or 
d) reject the Tender, 

39. Qualifications of the Tenderer 

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected 
as having submitted the lowest evaluated cost and substantially responsive Tender, meets the 
qualifying criteria specified in Section III, Evaluation and Qualification Criteria. 

39.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's 
qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into 
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, 
affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tender document), 
or any other firm(s) different from the Tenderer. 

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A 
negative determination shall result in disqualification of the Tender, in which event the Procuring 
Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next lowest 
evaluated price to make a similar determination of that Tenderer's qualifications to perform 
satisfactorily. 

40. Lowest Evaluated Tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest 
Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the 
Qualification Criteria and whose Tender has been determined to be: 
a) Most responsive to the Tender document; and 
b) The lowest evaluated price. 
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41. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process 
and reject all Tenders at any time prior to Contract Award, without there by incurring any liability to 
Tenderers. In case of annulment, all Tenders submitted and specifically, Tender securities, shall be 
promptly returned to the Tenderers. 

F. AWARD OF CONTRACT 

42. Award Criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been 
determined to be the Lowest Evaluated Tender. 

43. Notice of Intention to enter into a Contract 

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity 
shall issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers 
which shall contain, at a minimum, the following information: 
a) the name and address of the Tenderer submitting the successful tender; 
b) the Contract price of the successful tender; 
c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is 

addressed was unsuccessful, unless the price information in (c) above already reveals the 
reason; 

d) the expiry date of the Standstill Period; and 
e) instructions on how to request a debriefing and/or submit a complaint during the stand still period; 

  

44. Stand still Period 

42.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow 
any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill 
Period shall not apply. 

42.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to 
each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer. 

45. Debriefing by the Procuring Entity 

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in 
ITT 43, an unsuccessful tenderer may make a concern(s) regarding their tender. The Procuring Entity 
shall provide the debriefing within five days of receipt of the request. 

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear 
its own costs of attending such a debriefing meeting. 

46. Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in 
ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring 
Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request 
the successful tenderer to furnish the Performance Security within 21 days of the date of the letter. 

47. Signing of Contract 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon 
the parties meeting their respective statutory requirements, the Procuring Entity shall send the 
successful Tenderer the Contract Agreement. 
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47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, 
date, and return it to the Procuring Entity. 

47.3 The written contract shall be entered into within the period specified in the notification of award and 
before expiry of the tender validity period. 

48. Performance Security 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the 
successful Tenderer shall furnish the Performance Security and, any other documents required in the 
TDS, in accordance with the General Conditions of Contract, subject to ITT 38.2 (b), using the 
Performance Security and other Forms included in Section X, Contract Forms, or another form 
acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a 
correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in writing 
that a correspondent bank is not required. 

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other 
documents required in the TDS or sign the Contract shall constitute sufficient grounds for the 
annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity may 
award the Contract to the Tenderer offering the next Best Evaluated Tender. 

48.3 Performance security shall not be required for contract estimated to cost less than the amount 
specified in the Regulations. 

49. Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded 
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, the 
notice shall contain the following information: 
a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and the 
selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration. 
d) dates of signature, commencement and completion of contract; 
e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender 

opening. 

50. Procurement Related Complaint 

The procedures for making Procurement-related Complaints shall be specified in the TDS. 
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SECTION III - TENDER DATA SHEET (TDS) 

The following specific data for the Works and Services to be procured shall complement, supplement, 
or amend the provisions in the Instructions to Tenderers (ITT). Whenever there is a conflict, the 
provisions herein shall prevail over those in ITT. 

 

(a) General 

 
 

 
 
The name of the Tender is: Construction of Footbridges at Selected River Bridges 
along Eldoret - Malaba (A8) Road 

 
The Reference number of the Tender is KeNHA/R2/114/2022 

 
The number and identifiction of the lots (contracts) comprising the Tender are: 
 
 
Lot 1- Name  NA 
 

  Lot 2- Name  NA 
 
  Lot 3- Name  NA 
 
  ETC  

 
 

 The information made available to competing firms is as follows: 
       NONE 

 
 

  The firms that provided consultancy services for the contract being tendered for are: 
 NONE 
 

 
 

 Maximum number of Joint Venture JV shall be; Two (2) 

0 Citizen contractors are encouraged to source locally manufactured items/materials and
locally assembled machines, equipment, vehicles, labour etc.  

B. Contents of Tender Documents 

 
ITT 7.1  

1. The Tenderer will submit any request for clarification in writing at the Address  
 
  Provided in the detailed Tender Notice 
  
            To reach the Procuring Entity not later than 7 days before bid submission 

deadline  
 
as indicated in the Tender Notice 

 
2. The Procuring Entity will publish the response at the Website www.kenha.co.ke  
 

 
 

  
 
There shall be a mandatory pre-tender site visit as specified in the detailed tender 
notice Nonattendance at the pre-Tender meeting will be a cause for disqualification of a 
Tenderer 
 
 

ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity not 
later than the date specified in TDS- ITT 7.1 
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ITT 7.5 The Procuring Entity's website where Minutes of the pre-Tender meeting and 
the pre- arranged pretender will be published is www.kenha.co.ke 
 

ITT 8.2 Addendum shall be effected and attached to form part of tender document and failure to 
attach will lead to disqualification. 

C. Preparation of Tenders 

ITP 11.1(h) The Tenderer shall submit the following additional documents in its Tender: As 
indicated in the Qualification Form/Criteria 
 

ITT 13.1 Alternative Tenders shall not be considered. 
[If alternatives shall be considered, the methodology shall be defined in Section III, 
Evaluation and Qualification Criteria.} 

ITT 13.2 Alternative times for completion shall not be permitted 
 

 
ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the 

Works: None 
 

 
ITT 14.2 Items against which no rate or price is entered by the Tenderer will be considered as an error 

and shall lead to disqualification. 
ITT 14.5 The prices quoted by the Tenderer shall be: fixed   

 
ITT 15.2 Foreign currency requirements: not allowed. 

 
ITT 18.1 The Tender validity period shall be  140days from the specified date of 

opening as indicated in the invitation to Tender                                       
ITT 18.2 a) The Number of days beyond the expiry of the initial tender validity period will 

be 60 days.  
 
(b) The Tender price shall be adjusted by the following percentages of the tender 
price: 

(1) By 0 % of the local currency portion of the Contract price 
adjusted to reflect local inflation during the period of extension, 

and 

(2) By 0 % the foreign currency portion of the Contract price 
adjusted to reflect the international inflation during the period of 
extension.  

 
ITT 19.1 A Tender Security of the amount specified in the Appendix to form of Bid shall be 

required.  

 
19.2 (h) The other security is Not Applicable 

 
ITT 19.5 Other documents required are as specified in Form No. 3;Contract Agreement 

 
ITT 19.9 The Procuring Entity will declare the Tenderer ineligible to be awarded contracts by 
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the Procuring Entity for a period of two (2) years. 
 

ITT 20.1 In addition to the original of the Tender, the number of copies is: NONE  
 

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall 
consist of: Certificate of Independent Tender Determination Part B of Form of 
Tender 

 

D. Submission and Opening of Tenders 
ITT 21.3 A tender package or container that cannot fit in the tender box shall be received 

follows: shall be received at the Supply Chain Management Offices of the 

location specified in the tender notice.  
ITT 22.1 (A) For Tender submission purposes only, the Procuring Entity's address is: 

As indicated in the Invitation to Tender 

 
Tenders shall not be submitted electronically. 
 
 

ITT 25.1 If Tenderers are allowed to submit Tenders electronically, they shall follow the 
electronic tender submission procedures specified below  
Not Applicable 

ITT 25.6 The number of representatives of the Procuring Entity to sign is at least four 
 

E. Evaluation, and Comparison of Tenders 
ITT 30.3 The adjustment shall be based on the average price of the item or component as 

quoted in other substantially responsive Tenders. If the price of the item or 
component cannot be derived from the price of other substantially responsive 
Tenders, the Procuring Entity shall use its Lowest estimate. 

ITT 31.2 The error shall be considered a major deviation that leads to disqualification of 
the tender if the percentage of the error (error over the tender price quoted) is: 
more than 0% or less than  0%. 

ITT 32.1 The currency that shall be used for Tender evaluation and comparison 
purposes is-:   Kenya Shillings 

 
 

ITT 33.2 A margin of preference shall apply. 

 
[If a margin of preference applies, the application methodology shall be defined in 
Section III - Evaluation and Qualification Criteria.] 
 

ITT 33.4 The invitation to tender is extended to the following groups that qualify 
for reservations- ALL 

 
ITT 34.1 At this time, the Procuring Entity does not intend to execute certain specific 

parts of the Works by subcontractors selected in advance. 

 
ITT 34.2 Contractor's may propose subcontracting: Maximum percentage of 
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subcontracting permitted is: 40% of the total contract amount. 
Tenderers planning to subcontract more than 10% of total volume of work 
shall specify, in the Form of Tender, the activity (ies) or parts of the Works to 
be subcontracted along with complete details of the subcontractors and their 
qualification and experience. 

ITT 34.3 The parts of the Works for which the Procuring Entity permits Tenderers to 
propose Specialized Subcontractors are designated as follows: 

 
 

For the above-designated parts of the Works that may require Specialized 
Subcontractors, the relevant qualifications of the proposed Specialized 
Subcontractors will be added to the qualifications of the Tenderer for the 
purpose of evaluation. N/A 

ITT 35.2 
(d) 

Additional requirements apply. These are detailed in the evaluation criteria 
in Section III, Evaluation and Qualification Criteria. 

ITT 37 
 

Abnormally High/low Tenders shall be treated as per the procedure outlined in 
Section IV, Evaluation and Qualification Criteria 

ITT 38 
 

Unbalanced or Front loaded Tenders shall be treated as per the procedure 
outlined in Section IV, Evaluation and Qualification Criteria 

ITT 48.2 Additional requirements are: As detailed in the Qualification Criteria/Form 
ITT 49.1 The procedures for making a Procurement-related Complaint are available from 

the PPRA website info@ppra.go.ke or complaints @ppra.go.ke. If a Tenderer 
wishes to make a Procurement-related Complaint, the Tenderer should submit 
its complaint following these procedures, in writing (by the quickest means 
available, that is either by hand delivery or email to: 

For the attention: Director Genearal 

Procuring Entity: Kenya National Highways Authority (KeNHA) 

Email address: dg@kenha.co.ke 

In summary, a Procurement-related Complaint may challenge any of the 
following: 

(a) the terms of the Tender Documents; and 
(b) the Procuring Entity's decision to award the contract. 
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SECTION IV- EVALUATION AND QUALIFICATION CRITERIA 

General Provisions 

1   General Provisions 

1.1 This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. 
No other factors, methods or criteria shall be used other than specified in this tender document. The 
Tenderer shall provide all the information requested in the forms included in Section IV, Tendering 
Forms. The Procuring Entity shall use the Standard Tender Evaluation Document for Goods and 
Works for evaluating Tenders. 

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya 
Shilling equivalent using the rate of exchange determined as follows: 
a) For construction turnover or financial data required for each year - Exchange rate prevailing on 

the last day of the respective calendar year (in which the amounts for that year is to be converted) 
was originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 
c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. 

Any error in determining the exchange rates in the Tender may be corrected by the Procuring 
Entity. 

1.3 Evaluation and contract award Criteria 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate 
tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, 
(ii) has been determined to be substantially responsive to the Tender Documents, and (iii) is 
determined to have the Lowest Evaluated Tender price shall be selected for award of contract. 

2.  Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the 
eligibility criteria and other requirements in the ITT, and that the tender is complete in all aspects in 
meeting the requirements of “Part 2 – Procuring Entity's Works Requirements”, including checking 
for tenders with unacceptable errors, abnormally low tenders, abnormally high tenders and tenders 
that are front loaded. The Standard Tender Evaluation Report for Goods and Works for evaluating 
Tenders provides clear guidelines on how to deal with review of these requirements. Tenders that do 
not pass the Preliminary Examination will be considered irresponsive and will not be considered 
further. 

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template may 
be attached or clearly described all information and list of documentation to be submitted by 
Tenderers to enable preliminary evaluation of the Tender] 

3.  Tender Evaluation (ITT 35) 

Price evaluation: In addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall apply: 
i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows: 

                 
                    ……………N/A…………… 

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, 
will be evaluated as follows: …………………N/A……………………… 

iii) Other Criteria; if permitted under ITT 35.2(d): …………………N/A……….................. 
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4.   Multiple Contracts 

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of 
Lots and the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one 
Option of the two Options listed below for award of Contracts. 

OPTION 1 
i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided 

the tenderer meets the Eligibility and Qualification Criteria for that Lot. 
ii) If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, 

provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the Lots. 
The tenderer will be awarded the combination of Lots for which the tenderer qualifies and the 
others will be considered for award to second lowest the tenderers. 

OPTION 2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the 
combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in 
the combinations provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the 
won Lots. 

5. Alternative Tenders (ITT 13.1) 

An alternative if permitted under ITT 13.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part2-Works 
Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender 
conforming to the basic technical requirements shall be considered by the Procuring 

6. Margin of Preference 

5.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%) 
to be loaded one valuated price of the foreign tenderers, where the percentage of shareholding of 
Kenyan citizens is less than fifty-one percent (51%). 
 

5.2 Contractors applying for such preference shall be asked to provide, as part of the data for qualification, 
such information, including details of ownership, as shall be required to determine whether, according 
to the classification established by the Procuring Entity, a particular contract or or group of contractors 
qualifies for a margin of preference. 

5.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be 
assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders to shall 
be classified into the following groups: 
i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens 

hold shares of over fifty one percent (51%). 
ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens 

hold shares of less than fifty one percent (51%). 

5.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the 
lowest tender, and the lowest evaluated tender in each group shall be further compared with each 
other. If, as a result of this comparison, a tender from Group A is the lowest, it shall be selected for 
the award. If a tender from Group B is the lowest, an amount equal to the percentage indicated in 
Item 3.1 of the respective tender price, including unconditional discounts and excluding provisional 
sums and the cost of day works, if any, shall be added to the evaluated price offered in each tender 
from Group B. All tenders shall then be compared using new prices with added prices to Group Band 
the lowest evaluated tender from Group A. If the tender from Group A is still the lowest tender, it 
shall be selected for award. If not, the lowest evaluated tender from Group B based on the first 
evaluation price shall be selected. 
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6. Post qualification and Contract award (ITT 39), more specifically, 
a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest 

evaluated tenderer, subject to confirmation of pre-qualification data, if so required. 
b) In case the tender was not subject to post-qualification, the tender that has been determined to 

be the lowest evaluated tenderer shall be considered for contract award, subject to meeting each 
of the following conditions. 
i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, 

unencumbered real assets, lines of credit, and other financial means (independent of any 
contractual advance payment) sufficient to meet the construction cash flow of Kenya 
Shillings . 

ii) Minimum average annual construction turnover of Kenya Shillings [insert 
amount], equivalent calculated as total certified payments received for contracts in progress 
and/or completed within the last ) [insert of year] years. 

iii) At least (insert number) of contract(s) of a similar nature executed 
within Kenya, or the East African Community or abroad, that have been satisfactorily and 
substantially completed as a prime contractor, or joint venture member or sub-contractor 
each of minimum value Kenya shillings 
 equivalent. 

iv) Contractor's Representative and Key Personnel, which are specified as  
v) Contractors key equipment listed on the table “Contractor's Equipment” below and more 

specifically listed as [specify requirements for each lot as applicable]  
vi) Other conditions depending on their seriousness. 

c) History of non-performing contracts: 
Tenderer and each member of JV incase the Tenderer is a JV, shall demonstrate that Non-
performance of a contract did not occur because of the default of the Tenderer, or the member of 
a JV in the last 
 (specify years). The required information shall be 
furnished in the appropriate form. 

d) Pending Litigation 
Financial position and prospective long-term profitability of the Single Tenderer, and in the case 
the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria 
established with respect to Financial Capability under Paragraph (i) above if all pending 
litigation will be resolved against the Tenderer. Tenderer shall provide information on pending 
litigations in the appropriate form. 

e) Litigation History 
There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the 
last     (specify years). All parties to the contract shall furnish the 
information in the appropriate form about any litigation or arbitration resulting from contracts 
completed or ongoing under its execution over the years specified. A consistent history of awards 
against the Tenderer or any member of a JV may result in rejection of the tender. 

  



 

KeNHA/R2/114/2022              Issued by Kenya National Highways Authority        34 

SECTION IV: EVALUATION AND QUALIFICATION CRITERIA CONTD… 
 
This Section contains all the factors, methods and criteria that the Employer shall use to evaluate applications. 
The information to be provided in relation to each factor and the definitions of the corresponding terms are 
included in the respective Application Forms. 
 

1. Eligibility Requirements 
2. Historical Contract Non-Performance 
3. Financial Situation 
4. Technical/Engineering Works Experience 
5. Program of Works and Work Methodology 
6. Key Professional and Technical Site Staff 
7. Major Plant and Equipment to be used in the Project 
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QUALIFICATION FORM 
 

Item 
No. 

Qualification Subject Qualification Requirement 
Document To be Completed/provided 
by Tenderer 

For Procuring 
Entity's Use 
(Qualification 
met or Not Met) 

A. PRELIMINARY EVALUATION 

1.  Nationality Nationality in accordance with ITT 3.10 
Forms ELI - 1.1, 1.2 and 1.3, with 
attachments 

 

2.  
Goods, equipment and 
services to be supplied 
under the contract 

To have their origin in any country 
that is not determined ineligible 
under ITT 4.1 

Forms ELI - 1.4  

3.  Conflict of Interest 
No conflicts of interest in accordance with 
ITT 3.3 Form of Tender  

4.  PPRA Eligibility 
Not having been declared ineligible by 
the PPRA as described in ITT 3.7 

Form of Tender - Form SD 1  

5.  State- owned Enterprise Meets conditions of ITT 3.8 
Forms ELI - 1.1 and 1.2, with 
attachments 

 

6.  Appendix to Form of Bid Form properly filled & signed 
Appendix to Form of Bid in the 
Prescribed Format 

 

7.  

Suspension Based on 
Execution of 
Tender/Proposal Securing 
Declaration by the 
Procuring Entity 

Not under suspension based on-
execution of a Tender/Proposal Securing 
Declaration pursuant to ITT 19.8. 

To be confirmed from Internal records 
by the procuring entity 

 

8.  Pending Litigation 

Tender's financial position and 
prospective long-term profitability still 
sound according to criteria established in 
3.1 and assuming that all pending 
litigation will NOT be resolved against 
the Tenderer. 

Form CON - 1  

9.  Litigation History No consistent history of court/arbitral Form CON - 1  
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Item 
No. 

Qualification Subject Qualification Requirement Document To be Completed/provided 
by Tenderer 

For Procuring 
Entity's Use 
(Qualification 
met or Not Met) 

award decisions against the Tenderer for 
the last three (3) years. 

10.  
Declaration of Fair 
employment laws and 
practices 

Bidders shall declare they are not 
guilty of any serious violation of fair 
employment laws and practices and 
will be bound to abide by the industry 
CBA at minimum 

Form CON - 2  

11.  Declaration of Knowledge 
of Site /Pre-Bid Conference 

Attend Pre-Tender Site Visits as per TDS, ITT 7.1 
Bidders to sign attendance register 
Certificate must be signed by the Employer’s 
representative 
Bidders to send Technical Persons for the Site Visit 
– Min Qualifications – Diploma in Civil 
Engineering 

Form CON - 3  

12.  Tender Security Tender Security Form  Form in the Prescribed Format  

13.  Priced Bill of Quantities 

(b) Fill all rates, and amounts,  
(c) NO Alterations of the Quantities 

accepted,  
(d) All bidders own Corrections must be 

Countersigned 
(e) NO Errors noted in the Bills of 

Quantities 

Bills of Quantity in the Prescribed Format 

 

14.  
Annual Practicing License 
with the National 
Construction Authority 

Proof of registration with the National 
Construction Authority in Class 4, 5 
or 6 as Roads/Bridges Contractor 

Copy of Current NCA Practicing License  

15.  Tax Obligations for 
Kenyan Tenderers 

Has produced a current tax clearance 
certificate or tax exemption certificate 
issued by the Kenya Revenue Authority 
in accordance with ITT 4.15. 

 

Provide Valid Tax Compliance 
Certificate  

 

16.  Serialization of the Bid Bidders shall sequentially serialize all 
The Serialization MUST be numerically 
sequential starting from Numeric 1. 
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Item 
No. 

Qualification Subject Qualification Requirement Document To be Completed/provided 
by Tenderer 

For Procuring 
Entity's Use 
(Qualification 
met or Not Met) 

pages of each tender submitted. 
 

Any written Pages or document 
attached or inserted Documents 
MUST be sequentially serialized. 

 

17.  Completeness of tender 
document 

The person or persons signing the bid 
shall initial all pages of the bid where 
entries have been made.  

Bidders shall own all alterations made 
to the tender document. 

Bidders shall duly fill all relevant 
forms/schedules provided for in the 
document that requires entries   

All pages with entries (Typed or hand 
written) must be initialed.  

Any alterations made in the tender 
document must be countersigned. 

All relevant Forms/ Schedules shall be 
duly filled 

 

B. TECHNICAL EVALUATION 

1.  
History of Non-
Performing Contracts 

Non-performance of a contract did 
not occur as a result of contractor 
default for the last three (3) years. 

Non-performance shall be deemed to 
have occurred by evidence of: 

Termination Letter 

Liquidated Damages 

 

Form CON-1 

If a bidder fails to disclose, shall be 
disqualified 

Reference to be made to procuring 
Authority’s records 

A bidder with any history of non-
performance earns zero (0) marks 

10 Marks 
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Item 
No. 

Qualification Subject Qualification Requirement Document To be Completed/provided 
by Tenderer 

For Procuring 
Entity's Use 
(Qualification 
met or Not Met) 

2.  Financial Capabilities (i) Bidders shall provide  audited 
balance sheets or, if not required by the 
laws of the Tenderer's country, other 
financial statements acceptable to the 
Procuring Entity, for the last 3 years 
shall be submitted and must demonstrate 
the current soundness of the Tenderer's 
financial position and indicate its 
prospective long-term profitability (as 
demonstrated by Financial Evaluation 
ratios). 

 

 

 

 

 

 

 

 

 

 

 

 

(ii)  The Tenderer shall demonstrate that it 
has access to, or has available, liquid 
assets, unencumbered real assets, lines of 
credit, and other financial means 
(independent of any contractual advance 

Form FIN - 3.1, with attachments 

Attachments include: 

i. Audited accounts 

All pages must be initialed and 
stamped by both a practicing Auditor 
registered with ICPAK and one of the 
Directors. Auditor’s practicing 
membership number from ICPAK 
must be indicated and a valid 
practicing license shall be provided. 

 

The Financial ratio Form to be 
signed by the Auditor registered with 
ICPAK and one of the Directors 

 Financial Ratios 

Computation shall be made for the 
following Ratios and marks awarded 
to each of the ratios: 

-Working Capital  

- Debt to Equity Ratio 

- Current ratio 

- Operating Cash Flow ratio 

 

 

 Line of Credit 

 Bank statements 

Etc. 

10 Marks 
 
 
1 Mark 
 
 
 
 
 
 
 
 
 
 
 
4 Marks 
 
 
 
 
 
 
 
 
 
 
 
 
 
4 Marks 
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Item 
No. 

Qualification Subject Qualification Requirement Document To be Completed/provided 
by Tenderer 

For Procuring 
Entity's Use 
(Qualification 
met or Not Met) 

payment) sufficient to meet the 
construction cash flow requirements 
estimated at a minimum of  10% of 
Engineer’s Estimate for the subject 
contract(s) net of the Tenderer's other 
commitments. 

The Tenderers shall also demonstrate, to 
the satisfaction of the Procuring Entity, 
that it has adequate sources of finance to 
meet the cash flow requirements on 
works currently in progress and for 
future contract commitments. 

 

 

3.  
Average Annual 
Construction Turnover 

Minimum average annual construction 
turnover of Kenya Shillings 
100,000,000, equivalent calculated as 
total certified payments received for 
contracts in progress and/or completed 
within the last 3 years , divided by 3 
years  

Form FIN - 3.2 

Attachments include Financial 
Statements 

1 Marks 

4.  Ongoing Works 
Value of outstanding works shall not be 
more than the Engineer`s Estimate 

Form FIN - 3.4 

If the outstanding Works is more than the 
Engineer`s Estimate of this bid, the bidder 
loses 2marks 

 2marks 

5.  
General Construction 
Experience 

Experience under construction 
contracts in the role of prime 
contractor, JV member, sub-contractor, 
or management contractor, substantially 
completed in the last [5 years] prior to 
the applications submission deadline. 

Form EXP -4.1 

Attach Letters of Award and 
Completion Certificates 

 

 
6 Marks 
(2 Marks for each 
General Construction 
project) 
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Item 
No. 

Qualification Subject Qualification Requirement Document To be Completed/provided 
by Tenderer 

For Procuring 
Entity's Use 
(Qualification 
met or Not Met) 

6.  

Specific Construction 
&Contract 
Management 
Experience 

Participation in contract (s) of a 
similar nature with minimum 
cumulative value of KSh. 150,000,000 
as filled in Form EXP 4.2(a) that have 
been satisfactorily and substantially 
completed by the bidder, as a prime 
contractor, joint venture member, 
management contractor or sub-
contractor in the last [5 years] prior to 
the applications submission deadline.  

The similarity shall be based on the 
physical size, complexity, 
methods/technology or other 
characteristics 

  

Form EXP 4.2(a)&(b) 

Provide Letters of Award and 
Completion Certificates 

For subcontracted works, the bidder 
should provide the following; 

Award letter of the main contractor  

Award letter of the subcontract. 

Completion letter of the subcontract. 

Subcontract approval from the 
Engineer/supervision Authority 

 
14 Marks 

7.  

Contractor's 
Representative and Key 
Personnel 

 

Curriculum Vitae (CVs) of the Proposed 
Key Staff must be presented in the 
provided format and duly signed by the 
proposed individual.  

Copies of certificates and Annual 
Practicing Licenses (for Engineers) and 
Academic Certificates for all staff is 
mandatory; 

Schedule F (Form PER. 1 and PER. 2) 10 Marks 
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Item 
No. 

Qualification Subject Qualification Requirement Document To be Completed/provided 
by Tenderer 

For Procuring 
Entity's Use 
(Qualification 
met or Not Met) 

 

Site Agent 

Certification 
Current / Valid Registration by 

EBK/KETRB/IET 

2 

Qualifications in Civil/ 
Highway Engineering 

Degree 2 

Experience 
Above 5 years 2 

0-5 years 0 

Foreman 

Qualification in Civil/ 
Highway Engineering 

Degree 3 

HND 3 

Diploma 3 

Experience 
Above 5 years 1 

0-5 years 0 
 

8.  Contractors key equipment 

Bidders shall declare they have 
possession/Ownership of various equipment 
as proposed to be used in the Project by 
providing Logbooks that demonstrate proof of 
ownership 

 
For Bidders planning to hire, they shall 
provide an Active Lease Agreement in Place 
that can be used during the Project Life. The 
copy of logbooks of the lessor(s) shall also be 
provided. 

Schedule D of Technical Proposal  
 
35 Marks 
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Item 
No. 

Qualification Subject Qualification Requirement Document To be Completed/provided 
by Tenderer 

For Procuring 
Entity's Use 
(Qualification 
met or Not Met) 

9.  

 

Structures 

Tippers (Cumulative Capacity 14 Tons) 1 15 10 

Excavator or Backhoe or Wheel loader 1 10 7.5 

Pick up 1 10 7.5 

 Total  35 25 
 

10.  Proposed methodology 

Adequacy and quality of the 
proposed methodology 

 

 Methodology: 

a) Procedure on execution of 
activities as outlined in the BoQs 

b) Allocation of machinery/labour 
in execution the activities 

c) Procedures in quality control of 
the activities described in BoQs 

 Provided a Methodology on safety 
during the construction period: 

a) Personal protective equipment 

b) Signages 

c) Delineation of construction and 
passage of traffic 

d) Passage of traffic at night 

 Provide a specific Quality 
management plan that covers the 
following: 

1. Scope Management  
2. Time Management 
3. Material Quality Management 

 
3 Marks 
 
 
 
 
 
 
 
2 Marks 
 
 
 
 
 
 
 
 
2 Marks 
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Item 
No. 

Qualification Subject Qualification Requirement Document To be Completed/provided 
by Tenderer 

For Procuring 
Entity's Use 
(Qualification 
met or Not Met) 

4. Financial Management 
5. Risk Management 
6. Health & Safety Management 
7. Environmental Management 
8. Communication Management 
9. Procurement Management 
10. Human Resource Management 

Stakeholder Management 

a) Work plan/Program of Works 
(PoW) 

• PoW Resourced with Equipment-Min. 
allocation pursuant to the Schedule E 
of Technical Proposal - – To be 
submitted in A3 Size Paper well 
legible Fonts 

 

• PoW captures Monthly outputs for 
each activity 

 

• PoW details BoQ Quantities, Units and 
Rates 

 

• PoW is superimposed with Cashflow 
Projections as detailed in Schedule A 
of the technical proposal 

 

b) Site Organization and staffing 

(Schedule B of Technical 

 
 
 
 
 
 
 
 
 
 
 
 
2 Marks 
 
 

 
 
1 Marks 
 
 
 
1 Marks 
 

 
1 Marks 
 
 
 
 
1 Marks 
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Item 
No. 

Qualification Subject Qualification Requirement Document To be Completed/provided 
by Tenderer 

For Procuring 
Entity's Use 
(Qualification 
met or Not Met) 

proposal) 

 

11.  

Knowledge Transfer 
[When transfer of 
knowledge is a particularly 
important component of the 
assignment, the following 
sub- criteria may be 
provided] 

Transfer of knowledge (training) program 
(relevance of approach and methodology 

Relevance of training program [Not 
Applicable] 

Training approach and methodology [Not 
Applicable] 

Qualifications of experts and trainers [Not 
Applicable] 

 

 

Tenderers who score less than the required pass (75%) will be automatically disqualified. Tenderers who pass the technical evaluation will be 
evaluated further. 
 
C. FINANCIAL EVALUATION:  
The lowest evaluated bidder shall be subjected to Financial Evaluation which include but not limited to sensitivity analysis of the rates to detect abnormally 
low bids or abnormally high bids or unbalanced tenders or front loaded. 
 
Treatment of Abnormally Low Bid/Abnormally high Bid/ Unbalanced bid 
 
The Procuring Entity may undertake an analysis of bidders’ rates which are potentially lower/higher than the known prevailing market rates. The bidders shall 
be required to provide objective justification including supporting documents on derivation of their rates within stipulated time to the Procuring Entity (See 
Schedule G, Part I&II on Derivation of Rates).  
 
 
In addressing the above criteria, the following steps shall be undertaken by the Procuring Entity; 
  
Identify: the Procuring Entity identifies a potential Abnormally Low/High Bid based on comparison with known prevailing market rates or with the project’s 
total cost estimate. 
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Item 
No. 

Qualification Subject Qualification Requirement Document To be Completed/provided 
by Tenderer 

For Procuring 
Entity's Use 
(Qualification 
met or Not Met) 

Evaluate: The Procuring Entity clarifies with the Bidder/proposer (hereafter the Bidder). The Bidder prepares a justification of their price based on the request 
from the Procuring Entity. The procuring Entity fully analyzes the Bidder’s justification to verify if it is an Abnormally Low/High Bid. Due diligence may be 
carried out by the Procuring Entity on the bidder’s documentation. 

 
Determination: The Procuring Entity fully documents the decision to accept or reject the Bid and executes appropriate action(s)/recommendation(s).  
 
In view of the above, the procuring Entity shall evaluate and analyze the Bidders’ submissions against the known prevailing market rates and cost estimation 
guidelines. The analysis of the bidder’s justification shall take into account all evidence provided in response to the request.  
Accordingly, the Procuring Entity’s relevant committee shall make a recommendation to the Accounting Officer. 
 

D. POST QUALIFICATION: The procuring entity may verify the documents provided by the bidder with the issuing authority. 
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APPENDIX TO THE QUALIFICATION CRITERIA 

ITEM DESCRIPTION 
POINT 
SCORE 
SCALE 

1 
HISTORY OF NON-PERFORMANCE Max 10 

History of Non-Performance 0 or 10 

2 

FINANCIAL CAPACITY Max 10 

Audited Statements 0-1 

Computation of Financial Ratios 0-4 

Working capital to be at least 10% of the EE 0-4 

Turnover 0-1 

3 

EXPERIENCE Max 22 

General Experience  0-6 

Specific experience in related works 0-14 

Workload Analysis 0-2 

4 

KEY PERSONNEL  Max 10 

Site Agent 
Foreman 

Certification 
Current / Valid Registration 
by EBK/KETRB/IET 

2 

Qualifications in Civil/ 
Highway Engineering 

Degree 2 

Experience 
Above 5 years 2 
0-5 years 0 

Foreman 
Qualifications in Civil/ 
Highway Engineering 

Degree 3 

HND 3 

Diploma 3 

Experience 
Above 5 years 1 

0-5 years 0 

5 
PLANT AND EQUIPMENT Max 35 
Relevant Equipment (As Detailed 
in Schedule D) 

Owned (Max 35marks) 0-35 
100% Leased (Max 25 marks) 0-25 

6 PROGRAM OF WORKS AND WORK METHODOLOGY Max 13 

6a Work Methodology 

Provided a detailed Work Methodology 0-3 
Provided a Methodology on safety during the 
construction period  

0-2 

Provided a specific Quality management plan 0-2 

6b  Program of Works 

PoW Resourced with Equipment-Min. allocation 
pursuant to the Schedule E of Technical Proposal - – To 
be submitted in A3 Size Paper well legible Fonts 

0-2 

 PoW captures Monthly outputs for each activity 0-1 
PoW details BoQ Quantities, Units and Rates 0-1 
 PoW is superimposed with Cashflow Projections as 
detailed in Schedule A of the technical proposal 

0-1 

7 
Organization and staffing (Schedule B of Technical proposal) 
Equivalent of Site Base facilities 

0-1 

  TOTAL MAX 100 
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SECTION V - TENDERING FORMS 
 
TENDERER’S QUALIFICATION FORMS 

 Form ELI-1.1- Tenderer Information Form 
 Form ELI- 1.2- Tenderer JV information 
 Form ELI - 1.3- Qualification of Foreign Contractors 
 Form ELI - 1.4- Declarations of materials, equipment and labor sources 

FORM OF TENDER 

 A. TENDERER'S ELIGIBILITY - CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 
 C. SELF-DECLARATION FORMS 
  FORM SD1 
  FORM SD2 

FORM SD3 
APPENDIX TO FORM OF TENDER 

CONTRACTUAL FORMS 

FORM CON – 1 
FORM CON – 2 
FORM CON – 3 

FINANCIAL FORMS 

FORM FIN- 3 .1 
FORM FIN- 3.2 
FORM FIN- 3.3 

TECHNICAL EXPERIENCE 

FORM EXP - 4.1 
FORM EXP - 4.2 (A) 
FORM EXP - 4.2 (B) 

TECHNICAL PROPOSAL 

SCHEDULE A. Projected Cash Flow 
SCHEDULE B. Site Organizations  
SCHEDULE C. Subcontractors  
SCHEDULE D. Contractor's Equipment  
SCHEDULE E. Initial Tentative Program of Performance  
SCHEDULE F. Key Personnel Proposed 
SCHEDULE D. Schedule of Materials Basic Rates 

FORM OF TENDER SECURITY - DEMAND GUARANTEE 

FORM OF TENDER SECURITY (TENDER BOND)  

FORM OF TENDER-SECURING DECLARATION 

FORM OF DECLARATION OF FAIR EMPLOYMENT LAWS AND PRACTICES 

FORM OF DECLARATION OF CONTRACTS TERMINATED IN THE LAST THREE (3) YEARS 
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TENDERER’S QUALIFICATION FORMS 

FORM ELI-1.1- TENDERER INFORMATION FORM 
Form ELI-1.1 

Tenderer Information Form 

 

Date:     

 

Tender No.      

 

 Tender title:      

 

 

Tenderer’s name: ………………….. 

 

In case of Joint Venture (JV), name of each member:…………………… 

 

Tenderer’s actual or intended country of registration:  

[indicate country of Constitution] 

Tenderer’s actual or intended year of incorporation: 

 

Tenderer’s legal address [in country of registration]: 

 

Tenderer’s authorized representative information 

Name:                                                                                     

Address:                                                                                  

Telephone/Fax numbers:                                                         

E-mail address:                                                                        

• Attached are copies of original documents of: 

Certificate of Incorporation and CR12 of the legal entity named above, in accordance with ITT 4.1. 

Copies of National Identification documents for Directors  

  

      In case of a JV, Form of intent to form JV or JV agreement, in accordance with ITT 4.1. 

      In case of a state-owned enterprise or institution, in accordance with ITT 4.7. documents establishing: 

(a) Legal and financial autonomy 
(b) Operation under commercial law 
(c) Establishing that tenderer is not under the supervision of the Procuring Entity,  

 
• Included are the organizational chart, a list of Board of Directors, and the beneficial ownership (Applicable).  
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FORM ELI- 1.2- TENDERER JV INFORMATION 

Tenderer's JV Information Form 

(to be completed for each member of Tenderer's JV) 

Date:    

Tender No.      

Tender title:       

Tenderer’s JV name:  

JV member’s name: 

JV member’s country of registration: 

 

JV member’s year of constitution: 

 

JV member’s legal address in country of constitution: 

 

JV member’s authorized representative information 

Name: ________________________________ 

Address: _______________________________ 

Telephone/Fax numbers: ___________________ 

E-mail address: ___________________________ 

1. Attached are copies of original documents of: 

Certificate of Incorporation and CR 12 of the legal entity named above, including Registered JV 
agreement (Registration of  Documents Act) , in accordance with ITT 4.1. 

Copies of National Identification documents for all Directors  

 
      In case of a state-owned enterprise or institution, documents establishing legal and financial 

autonomy, operation in accordance with commercial law, and that they are not under the supervision of 
the Procuring Entity, in accordance with ITT 4.7. 

2.Included are the organizational chart, a list of Board of Directors, and the beneficial ownership 
(Applicable). 
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FORM ELI - 1.3- QUALIFICATION OF FOREIGN CONTRACTORS 

Qualification of Foreign Tenderers 

Pursuant to ITT 4.10, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition 
(the 40% Rule). 

ITEM Description of Work Item Describe location of 
source 

COST in K. 
shillings 

Comments, if any 

A Local Labour 
 

 
    

 
 

    

 
 

    

 
 

    

 
 

    

B Sub contracts from Local sources 
 

 
    

 
 

    

 
 

    

 
 

    

 
 

    

     
C Local materials    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

D Use of Local Plant and Equipment 
 

 
    

 
 

    

 
 

    

 
 

    

 
 

    

E Add any other items 
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 TOTAL COST LOCAL CONTENT  xx  
 PERCENTAGE OF CONTRACT PRICE xx  
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FORM ELI - 1.4- DECLARATIONS OF MATERIALS, EQUIPMENT AND LABOUR SOURCES 

Pursuant to ITT 5.1, tenderers must complete this form to demonstrate that the tender fulfils this condition  

 

ITEM Description of Work Item Describe location of 
source 

Comments, if any 

A Materials 

  
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
6 

   

B Equipment   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

C  Labour 

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
6 

   

 TOTAL COST LOCAL CONTENT   
 PERCENTAGE OF CONTRACT PRICE  
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FORM OF TENDER  

INSTRUCTIONS TO TENDERERS 

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's 
complete name and business address. 

All italicized text is to help Tenderer in preparing this form. 

Tenderer must complete and sign and TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS 
QUESTIONNAIRE, CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the SELF 
DECLARATION OF THE TENDERER, all attached to this Form of Tender. 

The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 

Tenderer's Eligibility- Confidential Business Questionnaire 

Certificate of Independent Tender Determination 

Self-Declaration of the Tenderer 

FORM OF TENDER 

Date of this Tender submission: [insert date (as day, month and year) of Tender 

submission]  

Invitation to Tender No.: [insert identification] Alternative No.: [Not Applicable] 

To:

 

We, the undersigned, declare that: 

No reservations: We have examined and have no reservations to the tendering document, including Addenda issued in 
accordance with Instructions to Tenderers (ITT) ; 

Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT4; 

Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity based on 
execution of a Tender-Securing Declaration or Proposal-Securing Declaration in Kenya in accordance with ITT 4.8. 

Conformity: We offer to execute in conformity with the tendering document and in accordance with the construction 
or service schedule the following Works: 

[Tender Number and Name] 

Tender Price: The total price of our Tender is [name of currency] (amount in figures and words). 
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Combined Price: We hereby confirm that our combined price for Rehabilitation Works and Improvement Works does 
not exceed the threshold given in the TDS ITT 37.5, which is [NOT APPLICABLE]. 

Tender Validity Period: Our Tender shall be valid for a period specified in TDS 18.1 (or as amended if applicable) from 
the date fixed for the Tender submission deadline specified in TDS 22.1 (or as amended if applicable), and it shall 
remain binding upon us and may be accepted at any time before the expiration of that period; 

Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in accordance with the 
tendering document; 

One Tender per Tenderer: We are not submitting any other Tender (s) as an individual Tenderer, and we are not 
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the requirements of ITT 
4.4, other than alternative Tenders submitted in accordance with ITT 13; 

Suspension and Debarment: We, along with any of our subcontractors, suppliers, consultants, manufacturers, or 
service providers for any part of the contract, are not subject to, and not controlled by any entity or individual that is 
subject to, a temporary suspension or a debarment imposed by the Procuring Entity. Further, we are not ineligible 
under Kenya laws or official regulations or pursuant to a decision of the United Nations Security Council; 

State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a state-owned 
enterprise or institution] / [We are a state-owned enterprise or institution but meet the requirements of ITT 4.7]; 

Commissions, gratuities and fees: We have paid, or will pay the following commissions, gratuities, or fees with respect 
to the Tendering process or execution of the Contract: [insert complete name of each Recipient, its full address, the 
reason for which each commission or gratuity was paid and the amount and currency of each such commission or 
gratuity]. 
 

 
 

 
 

 
 

 
 

        
        
        
        

 
(If none has been paid or is to be paid, indicate “none.”). 

Binding Contract: We understand that this Tender, together with your written acceptance thereof included in 
your Form of Acceptance, shall constitute a binding contract between us, until a formal contract is prepared and 
executed; 

Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the 
Best Evaluated Tender or any other Tender that you may receive; 

Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or on our 
behalf engages in any type of Fraud and Corruption; 

Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with the 
intention of accepting the contract if awarded. To this effect we have signed the “Certificate of Independent Tender 
Determination” attached below. 

We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset Disposal, 
copy available from www.ppra.go.ke during the procurement process and the execution of any resulting contract. 

We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 

Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in any conflict to interest. 

Certificate of Independent Tender Determination – to declare that we completed the tender without colluding 
with other tenderers. 

Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, not engage in any form of fraud 
and corruption. 

Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement and Asset 
Disposal. 



 

 

KeNHA/R2/114/2022              Issued by Kenya National Highways Authority        55 

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as 
informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender. 

 
Name of the Tenderer: *[insert complete name of person signing the Tender] 
Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name of person 
duly authorized to sign the Tender] 
Title of the person signing the Tender: [insert complete title of the person signing the Tender]   
Signature of the person named above: [insert signature of person whose name and capacity are shown above] 
Date signed [insert date of signing] day of [insert month], [insert year] 

Name in the capacity of  

Signed 

Duly authorized to sign the Tender for and on behalf of 

Dated on day of ,   
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A. TENDERER'S ELIGIBILITY - CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. 
Tenderer is further reminded that it is an offence to give false information on this Form. 

a) Tenderer's details 

  

 ITEM  
1 Name of Procuring Entity Kenya National Highways Authority 

 
2 Reference Number of the Tender  

 
3 Date and Time of Tender Opening  

 
4 Name of Tenderer  

 
5 Full Address and Contact Details of the Tenderer Country 

 
City 

 
Location 
 
Building 
 
Floor 
 
Postal Address 

 
Name and email of contact person 

 
 

6 
 

Current Trade License Registration Number and 
Expiring date 

Name, country and full address (postal and 
physical addresses, email, and telephone number) 
of Registering Body/Agency 

7 Description of Nature of Business 

8 Maximum value of business which the Tenderer 
handles 

9 State if Tenders Company is listed in stock 
exchange, give name and full address (postal and 
physical addresses, email, and telephone 
number) of state which stock exchange 
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General and Specific Details 

b) Sole Proprietor, provide the following details 

Name in full Age   

Nationality Country of Origin   

Citizenship    

c) Partnership, provide the following details. 

Registered Company, provide the following details. 

Private or public Company  

State the nominal and issued capital of the Company- 

Nominal Kenya Shillings (Equivalent)............................................................................................................... 

Issued Kenya Shillings (Equivalent)................................................................................................................... 

Give details of Directors as follows. 
 
 
 
 
 
 

 
 
 
 
 
 
DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity. 

Are there any person/persons in……………………………………………………………… (Name of  

Procuring Entity) who has/have an interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 Name of Partners Nationality Citizenship %Shares Owned 

1  

 

   

2  

 

   

3  

 

   

 Name of Directors Nationality Citizenship %Shares Owned 

1  

 

   

2  

 

   

3  

 

   

 Name of Person Designation in the Procuring 
Entity 

Interest or Relationship 
with Tenderer 
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Conflict of interest disclosure 
 

 
Type of Conflict Disclosure  

YES or NO 

If YES provide details of 
the relationship with 
Tenderer 

1 
Tenderer is directly or indirectly controls, 
is controlled or is under common control 
with another tenderer. 

  

2 
Tenderer receives or has received any 
direct or indirect subsidy from another 
tenderer. 

  

3 
Tenderer has the same legal representative 
as another tenderer 

  

4 

Tender has a relationship with another 
tenderer, directly or through common third 
parties, that puts it in a position to 
influence the tender of another tenderer, or 
influence the decisions of the Procuring 
Entity regarding this tendering process 

  

5 

Any of the Tenderer’s affiliates 
participated as a consultant in the 
preparation of the design or technical 
specifications of the works that are the 
subject of the tender. 

  

6 

Tenderer would be providing goods, 
works, non-consulting services or 
consulting services during implementation 
of the contract specified in this Tender 
Document. 

  

7 

Tenderer has a close business or family 
relationship with a professional staff of the 
Procuring Entity who are directly or 
indirectly involved in the preparation of 
the Tender document or specifications of 
the Contract, and/or the Tender evaluation 
process of such contract. 

  

8 

Tenderer has a close business or family 
relationship with a professional staff of the 
Procuring Entity who would be involved 
in the implementation or supervision of 
the such Contract. 

  

1    

2    

3    



 

 

KeNHA/R2/114/2022              Issued by Kenya National Highways Authority        59 

 
Type of Conflict Disclosure  

YES or NO 

If YES provide details of 
the relationship with 
Tenderer 

9 

Has the conflict stemming from such 
relationship stated in item 7 and 8 above 
been resolved in a manner acceptable to 
the Procuring Entity throughout the 
tendering process and execution of the 
Contract. 
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Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the 
date of submission. 

Full Name             

 

Title or Designation            

 

 

                  

(Signature)        (Date) 
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B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the KENYA NATIONAL HIGHWAYS  

AUTHORITY for:                            [Name of tender] 

                            [ Tender number] 

in response to the request for tenders made by:                        [Name of Tenderer]  

do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of __________[Name of Tenderer] that: 

I have read and I understand the contents of this Certificate; 

I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every respect; 

I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender on 
behalf of the Tenderer; 

For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any individual 
or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 

Has been requested to submit a Tender in response to this request for tenders; 

could potentially submit a tender in response to this request for tenders, based on their qualifications, abilities or 
experience; 

The Tenderer discloses that [tick one of the following, as applicable]: 

The Tenderer has arrived at the Tender independently from, and without consultation, communication, agreement or 
arrangement with, any competitor; 

the Tenderer has entered into consultations, communications, agreements or arrangements with one or more competitors 
regarding this request for tenders, and the Tenderer discloses, in the attached document(s), complete details thereof, 
including the names of the competitors and the nature of, and reasons for, such consultations, communications, agreements 
or arrangements; 

 
In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 

prices; 

methods, factors or formulas used to calculate prices; 

the intention or decision to submit, or not to submit, a tender; or 

the submission of a tender which does not meet the specifications of the request for Tenders; except as specifically 
disclosed pursuant to paragraph (5) (b) above; 

In addition, there has been no consultation, communication, agreement or arrangement with any competitor regarding the 
quality, quantity, specifications or delivery particulars of the works or services to which this request for tenders relates, 
except as specifically authorized by the procuring authority or as specifically disclosed pursuant to paragraph (5) (b) above; 

the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, to any 
competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract, whichever comes 
first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5) (b) above. 

Name and Title  

Date    
  [Name, title and signature of authorized agent of Tenderer and Date]  
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C. SELF-DECLARATION FORMS 

FORM SD 1: SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED 

IN THE MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015 

 
I, ....................................................................., of Post Office Box..............................................being a resident of 
 
..............................................in the Republic of..............................................do hereby make a statement as follows: - 

 
THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of 

 
………....…………………………………..…………………………….. (insert name of the Company) who is a  
 
Bidder in respect of Tender No ................................................. for .................................................................  
 
…………………………………………………..... (insert tender title/description) for .....................………  
 
………………………………………………………………….(insert name of the Procuring entity) 
and duly authorized and competent to make this statement. 

 
THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in procurement 
proceeding under Part IV of the Act. 
 
THAT what is deponed to herein above is true to the best of my knowledge, information and belief. 
 
               ……………………………………. …………………………… …………………………………. 

                      (Title)              (Signature) (Date) 
 

              
            Bidder Official Stamp 
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FORM SD 2: SELF DECLARATION THAT THE TENDERER WILL NOT ENGAGE IN 

ANY CORRUPT OR FRAUDULENT PRACTICE 

 

I, ..........................................................................of P. O. Box...............................................being a resident of 

...............................................in the Republic of...............................................do hereby make a statement as follows: - 

 

THAT I am the Chief Executive/Managing Director/Principal Officer/Director of………....................................                           

…………………………………………… (insert name of the Company) who is a Bidder in respect of Tender  

No. …………………….……….. for ………………………………………………..…………….….. 

………………………….. (insert tender title/description) for ……………………..…………..……… 

……………………………………………. (insert name of the Procuring entity) and duly authorized 
and competent to make this statement. 

 

THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or fraudulent 
practice and has not been requested to pay any inducement to any member of the Board, Management, Staff and/or 
employees and/or agents of …………………………………………..……………. 

…………………………………….……. (insert name of the Procuring entity) which is the procuring entity. 

 

THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any member 
of the Board, Management, Staff and/or employees and/or agents of………………...………….. 

…………………………………………………….. (name of the procuring entity). 

THAT the aforesaid Bidder will not engage/has not engaged in any corrosive practice with other bidders participating 
in the subject tender 

THAT what is deponed to herein above is true to the best of my knowledge information and belief. 

 

…………………………………………. …………………………. ……………………......... 

(Title) (Signature) (Date) 

 

 

Bidder's Official Stamp 
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FORM SD 3: DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

I, .................................................................................................................. (person) on behalf of (Name of the 

Business/Company/Firm) ..........................................................................declare that I have read and fully 

understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of 

Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities under the 

Code. 

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public 

Procurement and Asset Disposal. 

Name of Authorized signatory.............................................................................................................................. 

 

Sign............................................................................................................................................................... 

Position........................................................................................................................................................ 

Office address...................................................................................Telephone.................................................... 

E-mail...................................................................................................................................................... 

Name of the  

Firm/Company.................................................................................................................................. 

Date........................................................................................................................................................... 

(Company Seal/ Rubber Stamp where applicable) 

Witness                                                                                                                                                                  

Name.............................................................................................................................................. 

Sign................................................................................................................................................................. 

Date............................................................................................................................................................. 
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APPENDIX 1-FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

 
Purpose 

(a) The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's 
policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its 
Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption, and 
similar offences, shall apply with respect to Public Procurement Processes and Contracts that 
are governed by the laws of Kenya. 

 
Requirements 

(b) The Government of Kenya requires that all parties including Procuring Entities, 
Tenderers, (applicants/proposers), Consultants, Contractors and Suppliers; any Sub-
contractors, Sub-consultants, Service providers or Suppliers; any Agents (whether declared or 
not); and any of their Personnel, involved and engaged in procurement under Kenya's Laws and 
Regulation, observe the highest standard of ethics during the procurement process, selection 
and contract execution of all contracts, and refrain from Fraud and Corruption and fully comply 
with Kenya's laws and Regulations as per paragraphs 1.1 above. 

(c) Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes 
rules to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, 
Collusive or Fraudulent practices, and Conflicts of Interest in procurement including 
consequences for offences committed. A few of the provisions noted below highlight Kenya's 
policy of no tolerance for such practices and behavior: 

 
(d) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, 

collusive or fraudulent practice; or conflicts of interest in any procurement or asset disposal 
proceeding; 

 
(e) A person referred to under subsection (1) who contravenes the provisions of that sub-section 

commits an offence; 
 

(f) Without limiting the generality of the subsection (1) and (2), the person shall be— 
(g) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 
(h) if a contract has already been entered into with the person, the contract shall be voidable; 

(i) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal 
remedy the procuring entity may have; 

(j) An employee or agent of the procuring entity or a member of the Board or committee of the 
procuring entity who has a conflict of interest with respect to a procurement— 

(k) shall not take part in the procurement proceedings; 
(l) shall not, after a procurement contract has been entered into, take part in any decision 

relating to the procurement or contract; and 
(m) shall not be a subcontractor for the bidder to whom was awarded contract, or a member 

of the group of bidders to whom the contract was awarded, but the subcontractor 
appointed shall meet all the requirements of this Act. 

(n) An employee, agent or member described in subsection (1) who refrains from doing anything 
prohibited under that subsection, but for that subsection, would have been within his or her 
duties shall disclose the conflict of interest to the procuring entity; 
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(o) If a person contravenes subsection (1) with respect to a conflict of interest described in 
subsection (5) (a) and the contract is awarded to the person or his relative or to another 
person in whom one of them had a director indirect pecuniary interest, the contract shall be 
terminated and all costs incurred by the public entity shall be made good by the awarding 
officer. Etc. 

(p) In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring 
Entity: 

 Defines broadly, for the purposes of the above provisions, the terms set forth below as 
follows: “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of another party; 
 “fraudulent practice” is any act or omission, including misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial or other 
benefit or to avoid an obligation; 
 “collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of another 
party; 

 “coercive practice” is impairing or harming, or threatening to impair or harm, directly 
or indirectly, any party or the property of the party to influence improperly the actions 
of a party; 

 “obstructive practice” is: 

 deliberately destroying, falsifying, altering, or concealing of evidence material to the 
investigation or making false statements to investigators in order to materially impede 
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate 
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, 
coercive, or collusive practice; and/or threatening, harassing, or intimidating any party to 
prevent it from disclosing its knowledge of matters relevant to the investigation or from 
pursuing the investigation; or 

 acts intended to materially impede the exercise of the PPRA's or the appointed 
authority's inspection and audit rights provided for under paragraph 2.3 e. below. 

 Defines more specifically, in accordance with the above procurement Act provisions set forth 
for fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or 
disposal process or the exercise of a contract to the detriment of the procuring entity or the tenderer or 
the contractor, and includes collusive practices amongst tenderers prior to or after tender submission 
designed to establish tender prices at artificial non-competitive levels and to deprive the procuring 
entity of the benefits of free and open competition. 

 Rejects a proposal for award1 of a contract if PPRA determines that the firm or individual 
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or indirectly, 
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for 
the contract in question; 

 Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to 
appropriate authority(ies) for sanctioning and debarment of a firm or individual, as 
applicable under the Acts and Regulations; 

 Requires that a clause be included in Tender documents and Request for Proposal documents 
requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and 
their Sub-contractors, Sub- consultants, Service providers, Suppliers, Agents personnel, 
permit the PPRA or any other appropriate authority appointed by Government of Kenya to 
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inspect2 all accounts, records and other documents relating to the procurement process, 
selection and/or contract execution, and to have them audited by auditors appointed by the 
PPRA or any other appropriate authority  appointed by Government of Kenya; and 

 Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with 
their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the 
procurement document declaring that they and all parties involved in the procurement 
process and contract execution have not engaged/will not engage in any corrupt or 
fraudulent practices. 

 
 
1For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without 
limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and tendering, either 
directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, 
or nominated service provider, in respect of such contract, and (ii) entering into an addendum or 
amendment introducing a material modification to any existing contract. 
2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding 
activities undertaken by the Investigating Authority or persons appointed by the Procuring Entity to 
address specific matters related to investigations/audits, such as evaluating the veracity of an 
allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity 
includes but is not limited to: accessing and examining a firm's or individual's financial records and 
information, and making copies thereof as relevant; accessing and examining any other documents, 
data and information (whether in hard copy or electronic format) deemed relevant for the 
investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant 
individuals; performing physical inspections and site visits; and obtaining third party verification of 
information. 
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APPENDIX TO FORM OF TENDER 

(This appendix forms part of the bid) 

CONDITIONS OF CONTRACT CLAUSE AMOUNT/DESCRIPTION 

Tender Security ITT 19.1 Kshs. 200,000 

Amount of Performance Security 
(Unconditional Bank Guarantee) 

10.1 

 

5% of Tender Sum in the form of 
Unconditional Bank Guarantee 

Program to be submitted 14.1 Not later than Fourteen (14) days after 
issuance of Order to Commence in the 
format Prescribed in the Tender 
Document 

Cash flow estimate to be submitted 14.3 Not later than Fourteen (14) days after 
issuance of Order to Commence 

Penalty for not implementing approved 
Safety Plan.   

19.1 Upto Kshs. 50, 000.00 per day 

Scope of Insurance Policy Cover  22.1 Furnish the Engineer with a copy of 
Insurance Policy of WIBA not later 
than Fourteen (14) days after issuance 
of Order to Commence  

Minimum amount of Contractor’s All risk 
Insurance 

23.2 Contract Price  

Road Safety Implementation Plan 19.1 Not later than Fourteen (14) days after 
issuance of Order to Commence 

Period for commencement, from 
Engineer’s order to commence 

41.1 14 days 

Time for completion of works 43.1 Twelve (12) months 

Contract Period 43. Fifteen (15) months 

Defects Liability period for Works  49.1 3 months 

Period of Contract Validity 60.6 From contract signing up to the date of 
settlement of the agreed final statement 
issued pursuant to clause 60.6. 

Advance Payment 60.12 N/A 

Advance Payment Security 60.12 N/A 

Amount of liquidated damages 47.1 0.05% of Contract Price per day 

Limit of liquidated damages 47.1 5% of Contract Price 

Damages for not attending to excavated 
potholes within 48 hours of excavation 

47.1(b) KShs. 50, 000.00 per month per 
pothole 

Percentage of Retention 60.3 5% of Interim Payment Certificate 
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CONDITIONS OF CONTRACT CLAUSE AMOUNT/DESCRIPTION 

Limit of Retention Money 60.3 5% of Contract Price 

Minimum Amount of interim certificates 60.2 5% of Contract Price 

Time within which payment to be made 
after Interim Payment Certificate signed by 
Engineer 

60.10 90 days 

Time within which payment to be made 
after Final Payment Certificate signed by 
Engineer 

60.10 90 days 

Appointer of Adjudicator 

 

67.3 The Chartered Institute of Arbitrators 
(Kenya) 

Notice to Employer and Engineer 68.2 

 

 

 

 

 

 

68.4 

The Employers address is: 

The Director General,  
Kenya National Highways Authority 
(KeNHA),  
P.O. Box 49712 - 00100 
NAIROBI 
 
 
The Engineer’s address is: 

The Director, Road Asset & Corridor 
Management  
Kenya National Highways Authority 
(KeNHA),  
P.O. Box 49712 - 00100 
NAIROBI 
 
 
The Contractor address is: 

Name…. ……………………………. 

P.O Box…………………………….. 

City/Town……………………………. 

Email: ………………………...………  

Telephone…………………………… 

 

Signature of Tenderer…………………………………….       Date ………………………… 
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FORM CON – 1 HISTORICAL CONTRACT NON-PERFORMANCE, PENDING LITIGATION 
AND LITIGATION HISTORY  

Tenderer's Name:   Date:   

 JV Member's Name    

Tender No.   

Tender title:   

 Non- Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria 
Contract non-performance did not occur for the last three (3) years from the day of tender opening. 
Contract(s) not performed for the last three (3) years from the day of tender opening 

Year  Non-
performed 
portion of 
contract 

Contract Identification Total Contract 
Amount (Kenya 
Shilling equivalent) 

[insert year] [insert 
amount and 
percentage] 

Contract Identification: [indicate complete contract 
name/number; and any other identification] 
 
Name of Procuring Entity: [insert full name] 
 
Address of Procuring Entity: [insert 
street/city/country] 
 
Reason(s) for nonperformance: [indicate main 
reason(s)] 
 

[insert amount] 

Pending Litigation, in accordance with Section III, Qualification Criteria and Requirements 
    No pending litigation in accordance with Section III, Qualification Criteria and Requirements, Sub-Factor 8. 
    Pending Litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 9 as 

indicated below 
Year of dispute  Amount in dispute 

(currency) 
Contract Identification Total Contract 

Amount (Kenya 
Shilling equivalent) 

  Contract Identification:                                     
Name of Procuring Entity:                                 
Address of Procuring Entity:                             
Matter in dispute:                                    
Party who initiated the dispute:                         
Status of dispute:                                    

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 
    No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4. 
    Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as 

indicated below 
Year of award  Outcome as 

percentage of Net 
Worth 

Contract Identification Total Contract 
Amount (Kenya 
Shilling equivalent) 
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FORM CON – 2: DECLARATION FORM – FAIR EMPLOYMENT LAW AND PRACTICES 
 

Date     

 

To 

The Director General,  

Kenya National Highways Authority (KeNHA),  

P.O. Box 49712-00100 

NAIROBI 

 

We (name and address)  

 

       declare the following: 

 

(f) Have not been involved in and will not be involved in violation of fair employment laws and practices. 
(g) THAT what is declared hereinabove is true to the best of my knowledge, information and belief 

 
-------------------------------------------------------------- ……………. -------------------------- 

Name of Bidder’s authorized Representative   Signature  Date  

(To be signed by authorized representative and officially stamped) 
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FORM CON – 3: CERTIFICATE OF BIDDER’S VISIT TO SITE 
 

This is to certify that 

 

[Name/s]……………………………………………………………………………………………………. 

 

Being the authorized representative/Agent of [Name of bidder] 

 

…………………………………………………………………………….……………………………… 

 

…………………………………………….……………………………………………………………… 

participated in the organized inspection visit of the site of the works for the 

 

 

CONSTRUCTION OF FOOTBRIDGES AT SELECTED RIVER BRIDGES ALONG 
ELDORET - MALABA (A8) ROAD 
 

 

 

held on………………………..day of……………………………20………………………. 

 

 

Signed………………………………………………………………………………………….. 

(Employer’s Representative) 

 

……………………………………………………………………………….………………… 

 

………………………………………   ………………………………….. 

(Name of Employer’s Representative)   (Designation) 

 

 

NOTE: This form is to be completed at the time of the organized site visit. 
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FORM FIN – 3.1: FINANCIAL SITUATION AND PERFORMANCE 

PART 1 

Tenderer's Name:   Date:   

JV Member's Name   

Tender No.   

Tender title:   

Financial data 

Type of Financial information (Kenya 
Shillings) 

Historic information for previous    3   years, 
                                          
(amount in Millions (KSh.) 

 2019 2020 2021 

Statement of Financial Position (Information from Balance Sheet)  

Total Assets (TA)    

Total Liabilities (TL)    

Total Equity/Net Worth (NW)    

Current Assets (CA)    

Current Liabilities (CL)    

Working Capital (WC)    

Information from Income Statement   

Total Revenue (TR)    

Profits Before Taxes (PBT)    

Cash Flow Information  

Cash Flow from Operating Activities     
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Sources of Finance 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future 
contract commitments. 
No. Source of finance Amount (Kenya Shilling equivalent) 

 
 

Letter of line of Credit from a recognized Financial 
Institution 

 

 
 

Bank account balance (demonstrated by bank 
statements) 

 

Financial documents 

The Tenderer and its parties shall provide copies of financial statements for the last three (3) years pursuant 
Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

Reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as 
parent company or group member). 

Be independently audited or certified in accordance with local legislation. 

Be complete, including all notes to the financial statements. 

Correspond to accounting periods already completed and audited. 

Attached are copies of financial statements for the three (3) years required above; and complying with 
the requirements 
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PART 2 

Detailed Financial Situation Evaluation 

No. Description  

Auditors 
Assessment 

2019 

Auditors 
Assessment 

2020 

Auditors 
Assessment 

2021 

Evaluation 
Score Award 

Criteria 

 Financial Ratios 
 Max score=4 

Marks 

 

Current Ratio= 

Current Assets 
Current Liabilities 

 

  

Current Ratio 
more than 1 = 1 

marks 

 

 

Debt to Equity Ratio 
= 

Total Liabilities 
Total Equity 

 

  

Equity Capital 
Ratio less than 1 
= 1 Marks 

 

Working Capital = 
Current Assets-
Current Liabilities 

 

  

Positive 
Working Capital 

= 1 marks 

 

 

Operating Cash 
Flow Ratio =  

Cash Flow from 
Operations  
Current Liabilities  
 

 

  

Operating Cash-
flow more than 1 

= 1 marks 

 

 

 

Working Capital in KShs. …………………. 

Working Capital 
is equal or more 

than 10% of 
Engineers 

Estimate= 4 
Marks 

The above Financial Ratios have to be derived from first Principles from the Audit Statements. The 
Auditor who has undertaken the analysis has to demonstrate the financial ratios and append his signature 
and stamp to the Document as below:  

The Auditor shall be required to provide his/her workings and demonstrate the source of the workings 
from the various Audited statements by including the Page Numbers and references of the source of the 
figures used in the computation of the assigned values. 

The Auditor undertaking the above Financial Analysis MUST duly fill the Contact Sheet below in 
all aspects and attach current annual practising license. 
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Financial ratios Computed by a Certified Public Accountant: 

CPA: Name  
ICPAK Number  
Telephone Number  
Email Address  
Postal Address  
Physical Address  
Contact Person  
Mobile Contact of the 
Contact Person 

 

Signature 
 

Date  

Personal/Corporate 

Stamp 

 

Ratios attested by the Company Director: 
Director’s Name  
ID/Passport Number  
Telephone Number  
Email Address  
Postal Address  
Physical Address  

Signature 
 

Date  

Personal/Corporate 

Stamp 
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FORM FIN – 3.2: AVERAGE ANNUAL CONSTRUCTION TURNOVER 

Tenderer's Name:    

Date:    

JV Member's Name    

Tender No.   

Tender title:   

 Annual turnover data (construction only) 
Year  Amount Currency 

[insert amount and indicate 
currency] 

Exchange Rate 
(where 
applicable) 

Kenya Shilling equivalent 

2019    

2020    

2021    

Average Annual 
Construction 
Turnover* 

   

* See Section III, Evaluation and Qualification Criteria. 
 
 

If the most recent set of financial statements is for a period earlier than 12 months from the date of Bid, 
the reason for this should be justified. 
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FORM FIN - 3.3: CURRENT CONTRACT COMMITMENTS / WORKS IN PROGRESS 

Tenderers and each member to a JV should provide information on their current commitments on all contracts 
that have been awarded, or for which a Form of intent or acceptance has been received, or for contracts 
approaching completion, but for which an unqualified, full completion certificate has yet to be issued. 

 

No. 
 

Name of Contract 
 

Procuring Entity’s 
Contact Address, 
Tel, Fax 

Value of 
Outstanding 
Work (Kenya 
Shilling 
equivalent) 

Estimated 
Completion 
Date  

Average Monthly 
Invoicing Over Last 
Six Months 
[KSh./month] 
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FORM EXP - 4.1: GENERAL CONSTRUCTION EXPERIENCE 

Tenderer's Name:   

 Date:   

 JV Member's Name    

Tender No.   

Tender title:   

Starting Year Ending 
Year 

Contract Identification Role of Tenderer 

  Contract name:      

                                                         

Brief Description of the Works and Services performed 
by the Tenderer:     

                                                                      

Amount of contract:                                                           

Name of Procuring Entity:                                                 

Address:     

                                                                             

Main Contractor/ 
Subcontractor/ 
Management 
Contractor 

  Contract name:      

                                                         

Brief Description of the Works and Services performed 
by the Tenderer:     

                                                                      

Amount of contract:                                                           

Name of Procuring Entity:                                                 

Address:     

                                                                                       

 

  Contract name:      

                                                         

Brief Description of the Works and Services performed 
by the Tenderer:     

                                                                      

Amount of contract:                                                           

Name of Procuring Entity:                                                 

Address:     
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FORM EXP - 4.2(A): SPECIFIC CONSTRUCTION AND CONTRACT MANAGEMENT 
EXPERIENCE 

Tenderer's Name:    

Date:    

JV Member's Name    

Tender No.   

Tender title:   

Similar Contract No.. Information 

Contract Identification  

Award date   

Completion date  

Role in Contract Prime 
Contractor 

 

 

Member in 
JV 

 

 

Management 
Contractor 

 

 

Sub- 
Contractor 

 

Total Contract Amount  Kenya Shillings 

If member in a JV or sub-contractor, 
specify participation in total Contract 
amount  

   

Procuring Entity’s Name:  

Address: 

Telephone/fax number 

E-mail:  

 

Description of the similarity in 
accordance with Sub-Factor 4.2(b) of 
Section III: 

 

1. Amount   

2. Physical size of required Works and 
Services items  

 

3. Complexity    

4. Methods/Technology  

5. Construction rate for key activities  

6. Other Characteristics  
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FORM EXP - 4.2(B): CONSTRUCTION EXPERIENCE IN KEY ACTIVITIES 

Tenderer's Name:

   

Date:

   

Tenderer's JV Member Name: 

   

Sub-contractor's Name (as per ITT 33.2):

   

Tender No.   

Tender title:   

All Sub-contractors for key activities must complete the information in this form as per ITT 33.2 and Section III, 
Qualification Criteria and Requirements, Sub-Factor 4.2. 

Key Activity No One:  

 

 Information 

Contract Identification  

Award date  

Completion date  

Role in Contact Prime 
Contractor 

 

Member in 
JV 

 

Management 
Contractor 

 

Sub- 
Contractor 

 

Total Contract Amount  Kenya Shillings 

Quantity (Volume, number or rate of 
production, as applicable) performed under 
the contract per year or part of the year 

Total quantity in 
the contract 

(i) 

Percentage 
participation 

(ii) 

Actual Quantity 
Performed 

(i)*(ii) 

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name: 

Address: 

Telephone/fax number 

E-mail: 
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Information  

Description of key activities in accordance 
with Sub-Factor 4.2(b) of Section III: 

 

  

  

  

  

  

If applicable 

Activity No. Two 

3. ...................................................... 
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TECHNICAL PROPOSAL  

The Tenderer's Technical Proposal shall include the following elements:  

SCHEDULE A. Projected Cash Flow 

SCHEDULE B. Site Organizations  

SCHEDULE C. Subcontractors  

SCHEDULE D. Contractor's Equipment  

SCHEDULE E. Initial Tentative Program of Performance  

SCHEDULE F. Key Personnel Proposed  

Instructions on how to present the various schedules of the Technical Proposal are given on the following 
pages 
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SCHEDULE A 

Projected Cash Flow 

Tenderers shall tabulate below estimates, based on their preliminary work programme, of: 

On the expenditure side, the value of the work which will be carried out; 

On the revenue side, the net payments to which they will become entitled with due allowance for the advance 
payment and repayment, materials prepayments, and retention money, but excluding price adjustments for rise 
and fall and provisional sums for emergency works. 

The projected net cash flow during the contract period. 

The prospective successful Tenderer may be required to submit full details to substantiate his estimates. 
 

Period 
(Months) 

Cost of Routine 
Maintenance Works  

Net Payment to be 
received 

Net Cashflow 

1-3    

3-6    

6-9    

9-12    

ETC    
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SCHEDULE B 

Site Organization 

Tenderers shall give below full particulars of the organization they propose to establish, direct, and administer 
the performance of the Contract. In particular, Tenderers shall indicate the location of site camps and the 
resources they intend to allocate to Self-Control Units for planning and monitoring purposes. 

SITE ORGANIZATION CHART 

ORGANOGRAM 

SITE ORGANISATION LAYOUTS 

SITE LOCATION MAP 

NARRATIVE DESCRIPTION OF SITE ORGANIZATION CHART 

 
  



 

 

KeNHA/R2/114/2022              Issued by Kenya National Highways Authority        86 

SCHEDULE C 

SUB-CONTRACTORS / PARTNERS 

Tenderers shall list below those parts of the Works and Services which they propose to subcontract, and state 
the approximate value of those parts and the names and addresses of the proposed subcontractors, if those are 
known at Tendering stage. Tenderers shall also list other business partners involved in the execution of the 
contract and their respective roles and responsibilities. 

Part of Works / 
Services: 

Approximate 
value: 

Name and address of proposed subcontractor / partner: 
 

Part of Works / 

Services: 

Approximate 

value: 

Name and address of proposed subcontractor / partner: 
 

Part of Works / 

Services: 

Approximate 

value: 

Name and address of proposed subcontractor / partner: 
 

Part of Works / 

Services: 

Approximate 

value: 

Name and address of proposed subcontractor / partner: 
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SCHEDULE D 

Contractor’s Equipment Form EQU 
The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate 
Form shall be prepared for each item of equipment listed in Section B (Technical Evaluation) of Qualification 
Form. 
 
Equipment Information and current status for equipment leased from Government Agencies may be omitted  
Item of equipment   

Equipment 
information 

Name of manufacturer Model and power rating 

Capacity Year of manufacture 

Current Status Current Location: 

Details of current commitments 

Source Indicate source of equipment 
Owned Rented Leased Specially manufactured 

  

Omit the following information for equipment owned by the Tenderer. 

Owner  Name of owner 

 Address of owner 

  

 Telephone Contact name and title 

 Fax  

Agreements Details of rental/ lease/ manufacture agreements specific to the project 
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SCHEDULE E 

Initial Tentative Program of Works  

To demonstrate a clear understanding of the requirements of the Contract, Tenderers shall provide the following: 

A bar chart sub-divided into sections for each road showing the major activities to be carried out for Maintenance Works. 
The activities shall be shown against time, with linkages shown between related/sequential activities as far as possible and 
appropriate. 

A bar chart or schedule showing the usage of major plant, including those listed in Schedule D (Contractor's 
Equipment). 
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SCHEDULE F 

Form PER -1 Key Personnel Schedule 
Tenderers should provide the names and details of the suitably qualified Key Personnel to perform the Contract. The 
data on their experience should be supplied using the Form PER-2 below for each candidate. 

Key Personnel 

1. Title of position: Site Agent 

Name of candidate: 

Duration of appointment:  [insert the whole period (start and end dates) for which 
this position will be engaged] 

Time commitment for this 
position: 

[insert the number of days/weeks/months that has been 
scheduled for this position] 

Expected time schedule for this 
position: 

 Full time site presence 

2. Title of position: Foreman 

Name of candidate: 

Duration of appointment:  [insert the whole period (start and end dates) for which 
this position will be engaged] 

Time commitment for this 
position: 

[insert the number of days/weeks/months that has been 
scheduled for this position] 

Expected time schedule for this 
position: 

Full time site presence 

Countersignature of authorized representative of the Tenderer: 

 
Signature:   

 

Date: (day month year):   
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Form PER -2  
 
Resume and Declaration – Key Personnel- (Resume to be provided in this format) 

Name of Tenderer 

 

Position [1]: [title of position from Form PER-1] 

Personnel 
information 

Name: Date of birth: 

Address: E-mail: 

Professional qualifications: 

Academic qualifications: 

Language proficiency: [language and levels of speaking, reading and writing skills] 

Details Address of Tendering Entity: 

Telephone:  Contact (manager/personnel officer): 

Fax:  

Job title: Years with present Entity: 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project. 
Project Role Duration of 

involvement 
Relevant experience 
 

[main project 
details 

[role and 
responsibilities on the 
project] 

[time in role] [describe the experience relevant to this 
position] 
 

    
    
    

Declaration 

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the information contained in 
this Form PER -2 correctly describes myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule for this 
position as provided in the Tender: 
Commitment Details 
Commitment to duration of contract: [insert period (start and end dates) for which this Key 

Personnel is available to work on this contract] 
Time commitment: [insert the number of days/weeks/months that this Key 

Personnel will be engaged] 

I understand that any misrepresentation or omission in this Form may: 

be taken into consideration during Tender evaluation; 

my disqualification from participating in the Tender; 

my dismissal from the contract. 

Name of Key Personnel: [insert name] 

Signature:   
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Date: (day month year):    

Countersignature of authorized representative of the Tenderer: 

Signature:   

Date: (day month year):   
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SCHEDULE G 
 

PART I. SCHEDULE OF MATERIALS; -BASIC PRICES 

. 
ITEM 
NO 

DESCRIPTION NAME OF 
SUPPLIER 

COUNTRY 
OF ORIGIN 

UNIT RATE 
KSHS CTS 

1. Cut-back Bitumen MC 30 
in bulk 

    
Litre 

    

2. Cut-back Bitumen MC 30 
in drums 

    
Litre 

    

3. Bitumen 80/100 in bulk     Kg     
4.. Bitumen 80/100 in drums     Kg     

5.. Bitumen Emulsion K1-60 in 
bulk 

    
Litre 

    

6. Bitumen Emulsion K1-60 in 
drums 

    
Litre 

    

7. Petrol, Regular Grade     Litre     
8. Petrol, Premium/ super 

Grade 
    

Litre 
    

9. Automotive Diesel Fuel     Litre     

10. Industrial Diesel Oil     Litre     

11. Industrial Fuel Oil     Litre     

12. Kerosene Fuel     Litre     

13. Cement     Tonne     

14. Flex beam Guardrail     Metre     

15. Gabion Mesh     M2     
16. Reinforcing Steel     Tonne     
17. Lime     Tonne     

 
I certify that the above information is correct 
 
………………………  …………………….   ………………….. 
(Title)      (Signature)     (Date) 
 
The prices inserted above shall be those prevailing 30 days before the submission of Tenders and shall be 
quoted in Kenya Shillings using the prevailing exchange rates by Central Bank Kenya. 
Prices of imported materials to be quoted CIF Mombasa or Nairobi as appropriate depending on whether 
materials are imported by the tenderer directly or through a local agent. 
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Schedule G1: Basic Prices for Materials and Labour   

 

Index 
Code* 

Index 
Description* 

Source of 
Index* 

Base Value 
and D ate* 

Bidder’s 
Amount 

Bidder’s 
Proposed 
Weighting 

Fixed Nonadjustable    A= 0.20 

LL Labour    B= 0.15 - 0.23 

FU Fuel and lubricant    C=0.20 – 0.33 

CE Cement    D=0.06-0.17 

BI Bitumen    E=0.08-0.12 

EX Explosives    F=0.01-0.05 

RS Reinforcement 
steel    G=0.05-0.10 

 Total 1.00 
 

 

I certify that the above information is correct 
 
………………………  …………………….   ………………….. 
(Title)      (Signature)     (Date) 

 

NOTE 

1. Only sources of indices that publish data to the public and are freely accessible to the 
Employer shall be used. Reference prices are not acceptable as sources of indices. 

2. Sources of indices must be supported by copies of relevant published data 
3. Base values and dates must be supported by copies of relevant published data 
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PART II. SHEDULE OF RATES DERIVATION  

(For use during Tender Evaluation) 

Form for Detailed Breakdown of Cost Comparison 

Bill item No.             

Description             

Units         

Quantity         

        
Rate build up        
a) Direct cost (DC) i) Unit work Price 1) Material Cost      

  Description Units Quantity 
Market 
Price Amount 

            

            

            

            

  Sub Total For Material   

  2) Labour Price      

  Personnel 
No. 
Required 

Rate 
/day Amount   

            
          
          
          

  Sub Total For Labor     

  Productivity ratio         

  3) Machinery      

  Machinery type 
No. 
Required 

Rate 
/day Amount Hired/Owned 

            

            

            

  Sub Total for Machinery   

  Productivity ratio      

 
Sub-total of unit 
price       

 Sum (1+2+3)        

        

 ii) Haulage Cost        

        
Sub-totals of DC          

        
b) Indirect Cost         

c) Overheads and 
Profits         
Total Cost  
Sum (a+b+c)         

Notes: 

This form has been based on the principles of Cost Estimation Manual.  
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The form shall be filled upon request by the Procuring Entity during Tender Evaluation.  

 

 
I certify that the above information is correct 
 
………………………  …………………….   ………………….. 
(Title)      (Signature)     (Date& Official Stamp) 
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FORM OF TENDER SECURITY - DEMAND GUARANTEE 
 

Beneficiary:   

Invitation to Tender No:    

Date:   

TENDER GUARANTEE No.:  

Guarantor:  
 

We have been informed that (herein after called "the Applicant") has submitted or 
will submit to the Beneficiary its Tender (hereinafter called "the Tender") for the execution of under Invitation to 
Tender No. (“the ITT”). 

Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a Tender 
guarantee. 

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or 
sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's complying 
demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed document 
accompanying or identifying the demand, stating that either the Applicant: 

Has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Form of Tender (“the Tender 
Validity Period”), or any extension there to be provided by the Applicant; or 

Having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any 
extension there to be provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed to 
furnish the Performance Security, in accordance with the Instructions to Tenderers (“ITT”) of the Beneficiary's 
Tendering document. 

This guarantee will expire: 

if the Applicant is the successful Tenderer, upon our receipt of copies of the contract agreement signed by the Applicant 
and the performance Security and, issued to the Beneficiary in relation to such contract agreement; or 

if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's 
notification to the Applicant of the results of the Tendering process; or (ii) twenty-eight days after the end of the Tender 
Validity Period. 

Consequently, any demand for payment under this guarantee must be received by us at the office indicated above on 
or before that date. 

 
 
 
 

[signature(s)] 
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PART 2 - WORKS' REQUIREMENTS 
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SECTION VI - BILLS OF QUANTITIES 
 

PREAMBLE TO BILL OF QUANTITIES 

 

1. The Bills of Quantities shall be read in conjunction with the Instructions to Tenderers, General and 
Particular Conditions of Contract, Technical Specifications, and Drawings. 

2. The quantities given in the Bills of Quantities are estimated and provisional, and are given to provide 
a common basis for tendering. The basis of payment will be the actual quantities of work ordered and 
carried out, as measured by the Contractor and verified by the Engineer and valued at the rates and 
prices tender in the priced Bills of Quantities, where applicable, and otherwise at such rates and prices 
as the Engineer may fix within the terms of the Contract. 

3. The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is otherwise 
provided under the Contract, include all Constructional Plant, labor, supervision, materials, erection, 
maintenance, insurance, profit, taxes, and duties, together with all general risks, liabilities, and 
obligations set out or implied in the Contract. 

4. A rate or price shall be entered against each item in the priced Bills of Quantities, whether quantities 
are stated or not. The cost of Items against which the Contractor has failed to enter a rate or price shall 
be deemed to be covered by other rates and prices entered in the Bills of Quantities. 

5. The whole cost of complying with the provisions of the Contract shall be included in the Items 
provided in the priced Bills of Quantities, and where no Items are provided, the cost shall be deemed 
to be distributed among the rates and prices entered for the related Items of Work. 

6. General directions and descriptions of work and materials are not necessarily repeated nor summarized 
in the Bills of Quantities. References to the relevant sections of the Contract documentation shall be 
made before entering prices against each item in the priced Bills of Quantities. 

7. Provisional Sums included and so designated in the Bills of Quantities shall be expended in whole or 
in part at the direction and discretion of the Engineer in accordance with Sub-Clause 13.5 and Clause 
13.6 of the General Conditions. 

8. The method of measurement of completed work for payment shall be in accordance with general and 
special specifications.  

 

The price and rates entered in the Bills of Quantities shall, except insofar as it is otherwise provided under the 
Contract, include all Constructional plant to be used, labour, insurance, supervision, compliance testing, 
materials, erection, maintenance of works, overheads and profits, taxes and duties together with all general risks, 
liabilities and obligations set out or implied in the Contract, transport, electricity and telephones, water, use and 
replenishment of all consumables, including those required under the contract by the Engineer and his staff. 
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RoadCode A8_FOOTB  
  Section Name 
Package: CONSTRUCTION OF FOOTBRIDGES AT SELECTED RIVER BRIDGES ALONG 
ELDORET - MALABA (A8) ROAD 
Contractor 0  

Bill of Quantities Page: 1 

  Summary Project: 

Item No. Description Amount (KShs) 

1 General: Office administration and overheads/Preliminaries   

4 SITE CLEARANCE   

5 EARTHWORKS   

7 EXCAVATION AND FILLING FOR STRUCTURES   

9 PASSAGE OF TRAFFIC   

11 PAVED ROADS - SHOULDER MAINTENANCE AND REPAIRS   

17 CONCRETE WORKS (Major Structures)   

19 STEEL STRUCTURES   

20 ROAD FURNITURE REPAIR AND MAINTENANCE   

21 MISCELLANEOUS BRIDGE/DRIFT WORKS   

      

      

      

      

      

      

      

      

      

      

      

  Sub Total 1   

   

  Add Contingencies (@ 5 % of Sub-total 1)  
   

 Sub Total 2    

   

  Add VAT @ 16 %    

      

  
Carried to page on the Form of Tender   
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Road Code A8_FOOTB Section Name   
Package: CONSTRUCTION OF FOOTBRIDGES AT SELECTED RIVER BRIDGES ALONG ELDORET - MALABA 
(A8) ROAD 
Contractor 0     

Bill of Quantities       Page: 1 

Bill No.1 
General: Office administration and 
overheads/Preliminaries       Project: 

Item No. Description Units Quantity 
Unit Bid 
Rate (Ksh) Amount KSh 

01-50-006 
Water and Electricity expenses as 
instructed by the RE SUM 1500000 

               
1.00     1,500,000.00  

01-50-007 
Extra over 01-50-006 for profits and 
overheads % 1500000     

01-80-010A 

Payment material testing as per 
specification and as per schedule detailed 
in Appendix C SUM 155000 

               
1.00        155,000.00  

01-80-011A 
Extra over 01-80-010A for contractor’s 
profits and vehicles % 155000     

01-80-016 
Provide and erect publicity signs as directed 
by the Engineer NO. 1     

01-80-017 

Provide fuel and maintain with driver, 1 No 
New 4WD double cabin vehicle (odometer: 
0 - 10000) for exclusive use by the 
Engineer inclusive of the first 4,000km per 
vehicle month in accordance with clause 
138 of special specification. V/Months 15     

01-80-018 
Extra over 01-80-017 for mileage over 
4,000km KM 15000     

01-80-026A 

Payment of Resident Engineer 
Miscellaneous account as per Clause 137 
of Special Specification and for SUM  1.00   

01-80-030A 

Payment of Engineers Supervisory Staff 
including overtime in accordance with 
clause 137 of Special SUM 4277350 

               
1.00     4,277,350.00  

01-80-031A 
Extra over 01-80-030A for contractor’s 
profits and overheads % 4277350     

                             -    

                             -    

                             -    

                             -    

                             -    

                             -    

                             -    

                             -    

                             -    

  
Total Carried Forward to Summary:         
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Road Code A8_FOOTB Section Name 
  

Package: CONSTRUCTION OF FOOTBRIDGES AT SELECTED RIVER BRIDGES ALONG ELDORET - MALABA 
(A8) ROAD 

Contractor 0
     

Bill of Quantities       Page: 3 

Bill No.4 SITE CLEARANCE       Project: 

Item No. Description Units Quantity 
Unit Bid Rate 
(Ksh) Amount KSh 

04-50-003 Heavy Bush Clearing M² 400  

04-60-016 

Recover existing 2 no. footbridges at Chimoi 
River using a crane and transport in a low 
loader in whole to the Resident Engineers 
office in Eldoret as directed by the Engineer. 
Care shall be taken to ensure minimal 
damage while recovering and transporting 
the footbridges NO 1  

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

  Total Carried Forward to Summary:        
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Road Code A8_FOOTB Section Name   
Package: CONSTRUCTION OF FOOTBRIDGES AT SELECTED RIVER BRIDGES ALONG ELDORET - MALABA 
(A8) ROAD 
Contractor 0     

Bill of Quantities       Page: 4 

Bill No.5 EARTHWORKS       Project: 

Item No. Description Units Quantity 
Unit Bid Rate 
(Ksh) Amount KSh 

05-50-008 Cut to spoil in Soft M³ 90     

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

  
Total Carried Forward to 

Summary: 
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Road Code A8_FOOTB Section Name   
Package: CONSTRUCTION OF FOOTBRIDGES AT SELECTED RIVER BRIDGES ALONG ELDORET - 
MALABA (A8) ROAD 
Contractor 0     

Bill of Quantities       Page: 5 

Bill No.7 
EXCAVATION  AND FILLING FOR 
STRUCTURES       Project: 

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) 

Amount 
KSh 

07-60-002 

Provide and place gabion boxes and 
mattresses as specified or as directed by 
the Engineer M² 110     

07-60-003 
Provide and place rock fill to gabions and 
mattresses M³ 20     

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

  
Total Carried Forward to Summary:         

 

  



 

KeNHA/R2/114/2022              Issued by Kenya National Highways Authority        104 

Road Code A8_FOOTB Section Name 
  

Package: CONSTRUCTION OF FOOTBRIDGES AT SELECTED RIVER BRIDGES ALONG ELDORET - MALABA 
(A8) ROAD 

Contractor 0
     

Bill of Quantities       Page: 6 

Bill No.9 PASSAGE OF TRAFFIC       Project: 

Item No. Description Units Quantity 
Unit Bid 
Rate (Ksh) Amount KSh 

09-60-001 Allow for the passage of traffic through the works LS 1 
 

  

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

  Total Carried Forward to Summary:         
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Road Code A8_FOOTB Section Name 
  

Package: CONSTRUCTION OF FOOTBRIDGES AT SELECTED RIVER BRIDGES ALONG ELDORET - MALABA 
(A8) ROAD 

Contractor 0
     

Bill of Quantities       Page: 7 

Bill No.11 
PAVED ROADS - SHOULDER 
MAINTENANCE AND REPAIRS       Project: 

Item No. Description Units Quantity 
Unit Bid Rate 
(Ksh) Amount KSh 

11-50-003 
Provide, place and compact natural gravel to 
shoulders acceses and busbays M³ 180    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

  Total Carried Forward to Summary:         
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Road Code A8_FOOTB Section Name 
  

Package: CONSTRUCTION OF FOOTBRIDGES AT SELECTED RIVER BRIDGES ALONG ELDORET - 
MALABA (A8) ROAD 

Contractor 0
     

Bill of Quantities       Page: 8 

Bill No.17 CONCRETE WORKS (Major Structures)       Project: 

Item No. Description Units Quantity 
Unit Bid Rate 
(Ksh) Amount KSh 

17-60-001 
Provide place and compact concrete class 
15/20 for blinding M³ 2    

17-60-002 
Provide place and compact concrete class 
25/20 concrete M³ 9    

17-60-003 Vertical formwork class F2 finish M² 5    

17-60-005 

Provide, cut bend and fix into position high 
yield reinforcement bar to BS 4461 as 
directed and as shown on the drawing TON 1    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

  Total Carried Forward to Summary:         
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Road Code A8_FOOTB Section Name 
  

Package: CONSTRUCTION OF FOOTBRIDGES AT SELECTED RIVER BRIDGES ALONG ELDORET - 
MALABA (A8) ROAD 

Contractor 0
     

Bill of Quantities       Page: 2 

Bill No.19 STEEL STRUCTURES       Project: 

Item No. Description Units Quantity 
Unit Bid Rate 
(Ksh) Amount KSh 

19-50-013 

Provide, fabricate and fix mild steel 
chequered plates of 6 mm thick for decking 
including 10 mm drain holes as shown in the 
drawings M² 110     

19-50-014 

Prepare and apply one primer coat and two 
coats of gloss paint to exposed surfaces of 
metal as per specifications or as directed by 
the Engineer M² 294     

19-50-021 

Provide, fabricate and assemble any 
structural steel in accordance with the 
schedule in Appendix F including welding, 
bolting and hot dip galvanization  LS 1     

19-50-024 Provide 16mm diax250mm long bolts No. 72     

19-50-025 
Provide M10 grade 8.8 bolts for lateral 
bracing No. 144     

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

  Total Carried Forward to Summary:         
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Road Code A8_FOOTB Section Name 
  

Package: CONSTRUCTION OF FOOTBRIDGES AT SELECTED RIVER BRIDGES ALONG ELDORET - 
MALABA (A8) ROAD 

Contractor 0
     

Bill of Quantities       Page: 9 

Bill No.20 
ROAD FURNITURE REPAIR AND 
MAINTENANCE       Project: 

Item No. Description Units Quantity 
Unit Bid Rate 
(Ksh) Amount KSh 

20-50-010 Guardrail installation MT 800    

20-70-010 
Paint 0.1m wide themoplastic yellow 
centreline on the road as specified M² 500    

20-70-011 
Paint 0.1m  wide themoplastic white lines on 
road M² 995    

20-70-025 

Provide and paint red, yellow and white 
reflective delineators (Cats Eyes) as directed 
by the Engineer MT 1260    

                             -    

                             -    

                             -    

                             -    

                             -    

                             -    

                             -    

                             -    

                             -    

                             -    

                             -    

                             -    

                             -    

                             -    

                             -    

                             -    

  Total Carried Forward to Summary:         
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Road Code A8_FOOTB Section Name 
  

Package: CONSTRUCTION OF FOOTBRIDGES AT SELECTED RIVER BRIDGES ALONG ELDORET - 
MALABA (A8) ROAD 

Contractor 0
     

Bill of Quantities       Page: 10 

Bill No.21 
MISCELLANEOUS BRIDGE/DRIFT 
WORKS       Project: 

Item No. Description Units Quantity 
Unit Bid Rate 
(Ksh) Amount KSh 

21-50-047 

Provide and install free elastomeric 
laminated rubber bearings of size 
297mmx229mmx39mm on bridge piers 
and abutments as specified No 8    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

                           -    

  Total Carried Forward to Summary:         
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APPENDIX A FOR ITEM 01-80-030A 

PART I 

RATES FOR ENGINEERS SUPERVISORY STAFF 

NO. DESIGNATION 
KeNHA 
Grade 

 Rates            

      
 Wages & 
Salaries 

(Monthly)  

 Per Diem -
Cluster 1 
(Daily)  

 Per Diem -
Cluster 2 
(Daily)  

 Per Diem - 
Cluster 3 
(Daily)  

Field 
Allowance 

(Daily) 

Transport 
Allowance 

(Daily) 

 1. Engineers                

3 
Resident Engineer 
(DD)/Deputy Director 3   16,800.00  12,600.00  10,500 2625 0 

4 Resident Engineer (AD) 4   14,000.00  10,500.00  8,400 2100 0 

5 Senior Engineer 5   14,000.00  10,500.00  8,400 2100 0 

6 Engineer 6   11,200.00  8,400.00  7,000 1750 0 

7 Senior Engineer (Projects)     6,300.00  4,900.00  4,200 0 0 

8 Engineer (Projects)     6,300.00  4,900.00  4,200 0 0 

9 
Assistant Engineer 
(Projects)     6,300.00  4,900.00  4,200 0 0 

10 Intern Engineer (Projects)     6,300.00  4,900.00  4,200 0 0 

                  

2. Inspectorate               

1 Roads Superintendent 7   11,200.00  8,400.00  7,000 1,750.00 - 

2 Roads Inspector 8   11,200.00  8,400.00  7,000 1,750.00 - 

3 Roads Overseer 9   6,300.00  4,900.00  4,200 1,050.00 - 

4 Inspector (Projects)     6,300.00  4,900.00  4,200 - 500 

5 
Assistant Inspector 
(Projects)     6,300.00  4,900.00  4,200 - 500 

                  

3. Labaratory               

1 Material Technologist     11,200.00  8,400.00  7,000 1,750.00 - 
2 Lab Technician     6,300.00  4,900.00  4,200 1,050.00 - 
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3 Lab Attendant     6,300.00  4,900.00  4,200 1,050.00 - 

4 Lab Technician (Projects)     6,300.00  4,900.00  4,200 1,050.00 - 

5 Lab Attendant (Projects)     6,300.00  4,900.00  4,200 1,050.00 - 

                  

4. Survey               

1 Senior Surveyor 5   14,000.00  10,500.00  8,400 2,100.00 - 

2 Surveyor 6   11,200.00  8,400.00  7,000 1,750.00 - 

3 Senior Assistant Surveyor 7   11,200.00  8,400.00  7,000 1,750.00 - 

4 Surveyor (Projects)     6,300.00  4,900.00  4,200 - - 

5 
Assistant Surveyor 
(Projects)     6,300.00  4,900.00  4,200 - - 

6 CAD Technician (Projects)     6,300.00  4,900.00  4,200 - - 

7 Leveller (Projects)     6,300.00  4,900.00  4,200 - - 

8 Chainman (Projects)     6,300.00  4,900.00  4,200 - - 

                  

5. Drivers               

1 Senior Driver 8   11,200.00  8,400.00  7,000 1,750.00 - 

2 Driver 9   6,300.00  4,900.00  4,200 1,050.00 - 

3 Driver (Projects)     6,300.00  4,900.00  4,200 0 - 

                  

6. Admin               

1 Senior Officer 5   14,000.00  10,500.00  8,400 0 - 

2 Officer 6   11,200.00  8,400.00  7,000 0 - 

3 Senior Assistant Officer 7   11,200.00  8,400.00  7,000 0 - 

4 Assistant Officer 8   11,200.00  8,400.00  7,000 0 - 

5 Senior Office Assistant 9   6,300.00  4,900.00  4,200 0 - 

6 Office Assistant 10   6,300.00  4,900.00  4,200 0 - 

7 Accountant (Projects)     6,300.00  4,900.00  4,200 0 - 

8 
Assistant Accountant 
(Projects)     6,300.00  4,900.00  4,200 0 - 

9 
Procurement Officer 
(Projects)     6,300.00  4,900.00  4,200 0 - 

10 
Assistant Procurement 
Officer (Projects)     6,300.00  4,900.00  4,200 0 - 
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11 
Environmental Officer 
(Projects)     6,300.00  4,900.00  4,200 0 - 

12 
Assistant Environmental 
Officer (Projects)     6,300.00  4,900.00  4,200 0 - 

13 ICT Officer (Projects)     6,300.00  4,900.00  4,200 0 - 

14 
Assistant ICT Officer 
(Projects)     6,300.00  4,900.00  4,200 0 - 

15 
Human Resource Officer 
(Projects)     6,300.00  4,900.00  4,200 0 - 

16 
Asst. Human Resource 
Officer (Projects)     6,300.00  4,900.00  4,200 0 - 

17 Secretary (Projects)     6,300.00  4,900.00  4,200 0 - 

18 Office Assistant (Projects)     6,300.00  4,900.00  4,200 0 - 

19 Office Attendant (Projects)     6,300.00  4,900.00  4,200 0 - 

20 Casual Laborer (Daily)     1,000.00  1,000.00  1,000 0 - 

21 Intern     6,300.00  4,900.00  4,200 0 - 

22 Attachee     6,300.00  4,900.00  4,200 0 - 

7. Security (Police Officers)                 

1 Inspector 8   11,200.00  8,400.00   7,000.00      

2 Senior Sergent 8   11,200.00  8,400.00   7,000.00      

3 Sergeant 8   11,200.00  8,400.00   7,000.00      

4 Corporal 9   6,300.00  4,900.00   4,200.00      

5 Constable 10   6,300.00  4,900.00   4,200.00      

SUB TOTAL A (Allowances Provision KeNHA Staff for the Contract Duration)          =     1,799,350.00  

 

PART II 

KeNHA PROJECT STAFF RENUMERATION SCALE 

1. TECHNICAL STAFF 

Civil Engineering Degree Holders 
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S/n Staff Designation Minimum Qualifications 
Gross Monthly Renumeration 
(Man Months) (KShs) 

1 Senior Engineer i. Holds a Degree in Civil Engineering or its equivalent. 

206,400.00     
ii. Registered Professional Civil Engineer with EBK and a corporate member of 
IEK. 

    iii. Has Worked with KeNHA for over 3 years. 

2 Engineer 
i. Holds a Degree in Civil Engineering or its equivalent from an institution 
recognized by EBK. 

117,500.00     ii. Registered Graduate Civil Engineer with EBK. 

    iii. Has over 5 years Post-Registration Experience in Roads. 

    iv. Has Worked with KeNHA for over 3 years. 

3 Engineer 
i. Holds a Degree in Civil Engineering or its equivalent from an institution 
recognized by EBK. 

93,500.00     ii. Registered Graduate Civil Engineer with EBK. 

    iii. Has over 3 years Post-Registration Experience in Roads. 

    iv. Has Worked with KeNHA for over 2 years. 

4 Assistant Engineer 
i. Holds a Degree in Civil Engineering or its equivalent from an institution 
recognized by EBK. 

71,500.00 
    ii. Registered Graduate Civil Engineer with EBK. 

    iii. Has over 1 year Post-Registration Experience. 

5 Trainee Engineer/ Intern 
i. Holds a Degree in Civil Engineering or its equivalent from an institution 
recognized by EBK. 

25,000.00 
    ii. Registered or awaiting Registration as a Graduate Civil Engineer with EBK. 

    ii. Fresh Graduate from University. 

Civil Engineering Diploma Holders 
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S/n Staff Designation Minimum Qualifications 
Gross Monthly Renumeration 
(Man Months) (KShs) 

1 Superintendent i. Holds a Diploma in Civil Engineering - Highways Category. 

93,500.00     ii. Has over 6 Years Post graduation Practical Experience in Roads. 

    iii. Has worked with KeNHA for over 4 years. 

        

2 Inspector i. Holds a Diploma in Civil Engineering - Highways Category. 

71,500.00     ii. Has over 3 Years Post graduation Practical Experience in Roads. 

    iii. Has worked as a roads inspector for atleast 2 years. 

        

3 Assistant Site Inspector i. Holds a Diploma in Civil Engineering - Highways Category. 
52,500.00 

    ii. Has over 2 Years Post Graduation Practical Experience in Roads. 

        

4 Lab Technician i. Holds a Diploma in Civil Engineering - Highways Category. 
52,500.00 

    ii. Has over 2 Years Post Graduation Practical Experience 

        

5 Trainee Site Inspector i. Holds a Diploma in Civil Engineering - Highways Category. 
25,000.00 

    ii. Fresh Graduate. 

        

6 Lab Attendant i. Has a minimum O Level qualification or equivalent 
36,500.00 

    ii. Has over 1 year practical experience 

        

Surveyors 

S/n Staff Designation Minimum Qualifications 
Gross Monthly Renumeration 
(Man Months) (KShs) 

3 Assistant Surveyor 
i. Holds a Degree in Surveying or its equivalent from an institution recognized by 
ISK 

71,500.00 
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    ii. Registered as a Graduate Member with the Institution of Surveyors of Kenya  

    iii. Has over 1 year post registration experience 

4 Trainee Surveyor/ Intern 
i. Holds a Degree in Surveying or its equivalent from an institution recognized by 
ISK 25,000.00 

    ii. Fresh Graduate from University. 

5 Assistant Leveller i. Holds a Diploma in Surveying or its equivalent 
52,500.00 

    ii. Has over 2 Years Post Graduation Practical Experience 

6 Chainperson i. Has a minimum O Level qualification or equivalent 
36,500.00 

    ii. Has over 1 year of practical experience in survey 

2. NON-TECHNICAL STAFF 

Finance Office 

1 Assistant Accountant Holds a Diploma/Degree in Commerce (Finance & Banking) or it's equivalent. 

52,500.00 
    Holds atleast CPA-I  

    Has atleast 3 years post graduate practical experience. 

2 Trainee Accountant Holds a Diploma/Degree in Commerce (Finance & Banking) or it's equivalent. 
25,000.00 

    Fresh from college 

Procurement Office 

2 Assistant Procurement Officer  Holds a Diploma/Degree in Supply Chain Management or its equivalent 
52,500.00 

    Has at least 3 years post graduate practical experience. 

3 Trainee Procurement Officer Holds a Degree/Diploma in Supply Chain Management or its equivalent 
25,000.00 

    Fresh From college 

ICT 

1 
Assistant Information Communications 
Technology Officer  

Holds a Diploma/Degree in Computer Science, Information Technology or other 
relevant and equivalent qualifications from a recognized Institution 52,500.00 

    Has atleast 3 years post graduate practical experience. 

2 
Trainee Information Communications 
Technology Officer  

Holds a Degree/Diploma in Computer Science, Information Technology or other 
relevant and equivalent qualifications from a recognized Institution 25,000.00 

    Fresh From college 

Administration 
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1 
Assistant Human Resource Officer/ 
Administration Officer 

Holds a Diploma/Degree in Human Resource or Administration from a 
recognized institution. 52,500.00 

    Has atleast 3 years post graduate practical experience. 

2 
Trainee Human Resource Officer/ 
Administration Officer 

Holds a Diploma/Degree in Human Resource or Administration from a 
recognized institution. 25,000.00 

    Fresh From college 

3 Office Assistant/Clerk Has O-Level Certificate or its equivalent. 
36,500.00 

    ii. Has over 1 year of practical experience 

SUB TOTAL B     =       2,478,000  

Provision of a lumpsup to be expended in overtime and allowances in accordance to Labour Laws and Human Resource 
procedures & guidelines (0% of Sub Total B) = 

                   -   

SUB TOTAL C (SUBTOTAL B + Provisional Sum for Overtime and Allowances) =       2,478,000  

GRAND TOTAL CARRIED FORWARD TO BILL 01-80-030A (SUB TOTAL A + SUB TOTAL C) =       4,277,350  
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APPENDIX B     

KeNHA RE's OFFICE MISCELLANEOUS EXPENSES 
1. Stationaries, Repairs, Safety, Furniture & Consumables 

NO. DESCRIPTION UNIT QNTY 
RATE 
(Ksh)  

 AMOUNT 
(Ksh)   

1 Safety Boots No. 5   
2 Branded Reflective Jackets No. 5   
3 Branded Raincoats No. 5   
6 Filling of Gas Cylinders (13kg) No. 6   

8 
 Heavy Duty Photocopier Toner - Kyocera 
TA 2553ci TK-8345Yellow No. 1   

9 
 Heavy Duty Photocopier Toner - Kyocera 
TA 2553ci TK-8345K Black No. 1   

10 
 Heavy Duty Photocopier Toner - Kyocera 
TA 2553ci TK-8345Cyan No. 1   

11 
 Heavy Duty Photocopier Toner - Kyocera 
TA 2553ci TK-8345Magenta No. 1   

12 Toner for Kyocera Ecosys m6235cidn(Black) No. 1   

13 
Toner for Kyocera Ecosys 
m6235cidn(magenta) No. 1   

14 
Toner for Kyocera Ecosys 
m6235cidn(Yellow) No. 1   

15 Toner for Kyocera Ecosys m6235cidn(Cyan) No. 1   

16 
Toner for Laserjet pro m402dne - HP CF-
226A No. 1   

17 Toner for Laserjet pro mfp - HP CF-283A No. 1   
18 Toner for Laserjet pro mfp - HP CF-258A No. 4   

19 
HP Laserjet Pro MFP M428 fdn printer or 
equivalent No. 1   

41 PVC Spring files No. 10   
55 A3 Photocopy Papers (White) Reams 2   
56 A4 Photocopy Papers (White) Reams 20   
57 A4 Photocopy Papers (Coloured) Reams 4   
58 Paper ConquerorA4 (Blue,Cream) Reams 4   
59 Emborsed binding papers Reams 4   
60 PVC Binding covers Reams 4   
61 Box Files Dozen 4   
62 Document Folders No. 70   
121 Extension Cables with Power Surge No 2   

  SubTotal A  

2. Staff Welfare  
1 Kitchen detergents Litres 10   
2 Milk Litres 500   
3 Sugar Kgs 200   
4 Coffee Kgs 4   
5 Tea Kgs 5   
6 Milo  Kgs 5   
7 Washing Detergents Litres 5   
8 Toilet Papers Dozen 10   
9 White facial tissues (box containing 80x2ply) Boxes 5   
10 Serviettes Pkts 10   
11 Air Fresheners (250ml) No. 5   
12 Scotch brite No. 3   
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13 Harpic (500ml) No. 5   
14 Jik bleach (500ml) No. 2   
15 Jik colours (500ml) No. 2   
16 Sanitizer (500ml) No. 5   
18 Hand washing gels (Dettol) 250 ml No. 10   
21 Refillable Drinking water (20LTS) Bottle No. 10   
22 Bottled drinking water (500mls) No. 100   

  SubTotal B  
 

3. RE's Office Improvements & Bills 

NO. DESCRIPTION UNIT QNTY 
RATE 
(Ksh)  

AMOUNT 
(Ksh)  

1 

1. Repairs to RE's office equipment 
2. Snacks estimated at Kshs. 50,000 per 
month 
3. Lunches estimated at Kshs. 20,000 per 
month 
4. Furniture repairs 

SUM     500,000  1.00 500,000.00 

2 
Extra over item no. 1 (RE's office bills) for 
contractor's profits and overheads 

%     500,000    

3 
Supply and installation of solar power to the 
proposed RE's office at Rironi interchange 

SUM  2,500,000  1.00 2,500,000.00 

4 
Extra over item no. 3 for contractor's profits 
and overheads 

%  2,500,000    

5 
Supply and delivery of office furniture and 
fittings as per list in Appendix B-1 overleaf 

SUM  3,000,000  1.00 3,000,000.00 

6 
Extra over item no. 5 for contractor's profits 
and overheads 

%  3,000,000    

  SubTotal C   
 GRAND TOTAL CARRIED FORWARD TO BILL ITEM  01-80-026A  

 

APPENDIX B-1 - RE'S OFFICE FURNITURES AND FITTINGS 
NO. DESCRIPTION UNIT QNTY 

1.         Boardroom     
  Executive Chair No. 1 
  Office Chairs No. 20 
  Executive Conference Table No. 3 
  80" TV Set No. 1 
  Water Dispenser No. 1 
  Side Table (Serving) No. 1 
  A3 Printer/Photocopier No. 1 
  Coat hangers No. 4 
  Desk organizers No. 4 
  Projector No. 1 
  Sanitizer Dispenser No. 1 
        

2 Resident Engineer's Office     
  Executive Desk No. 1 
  Executive Chair No. 1 
  Office Chairs No. 6 
  Round Table No. 1 
  55" TV Set No. 1 
  Water Dispenser No. 1 
  Executive Sofas (2-seater) No. 2 
  Coffee Tables No. 1 
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  Coat hangers No. 1 
  A3 Printer/Copier No. 1 
  Desk organizer No. 1 
  Fridge No. 1 
  Clear door Cabinets No. 2 
  Sanitizer Dispenser No. 1 
        

3 Assistant Resident Engineer's Office     
  Executive Desk No. 1 
  Executive Chair No. 1 
  Office Chairs No. 2 
  Office Table No. 1 
  55" TV Set No. 1 
  Water Dispenser No. 1 
  Coffee Tables No. 1 
  Coat hangers No. 1 
  Desk organizer No. 1 
  Fridge No. 1 
  Clear door Cabinets No. 2 
  A3 Printer/Copier No. 1 
  Sanitizer Dispenser No. 1 
        

4 Reception     
  Reception counter No. 1 
  Aluminium/glass partitioning  No. 1 
  Waiting Sofa (4seaters) No. 1 
  Coffee Table No. 1 
  Executive chairs No. 1 
  55" TV Set No. 1 
  Water Dispenser No. 1 
  Cabinets tambour door No. 3 
  Desktop and UPS No. 2 
  A3 Printer/Copier No. 1 
  Sanitizer Dispenser No. 2 
  Coat hangers No. 2 
        

5 Registry/Store     
  Office Table No.  2 
  Executive chairs No.  2 
  Water Dispenser No.  1 
  Cabinets tambour door No.  10 
  Desktop and UPS No.  1 
  A3 Printer/Copier No.  1 
  Sanitizer Dispenser No.  1 
  Coat hangers No.  1 
  Archive Boxes No.  10 
        

6 General items     
  Curtain/sheer and Curtain rods No 16 
  Notice Board No 10 
  Fire Extinguishers No 6 
  Sanitizer Dispenser No 1 
  Door mats No 5 
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  Mud Scrapper No 1 
        

7 ICT     
  Switch Cabinet/ Switch No. 1 
  Internet sockets Pairs 22 
  Wi-Fi router No. 2 
  Power sockets Pairs 22 
  Trunking     
  Internet cable     
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APPENDIX C 

 LAB TESTS CHARGE SHEET AS PER MTRD 

          

  

S/No. Description  Cost (Kshs) No of Test  Total Cost (Kshs)  

LABORATORY SUPPORT 

1 Calibration Laboratory equipment 0.00 1 0.00 

2 Purchase of laboratory consummables 100,000.00 1 100,000.00 

3 Repair of lab equipment  0.00 1 0.00 

CONCRETE CUBES 

1 Cube Crushin per Cube 400 5                2,000.00  

2 Making and Crushing of cubes (set of 3) 1500 0                          -    

3 Core Crushing Stregth and capping 600 0                          -    

AGGREGATES 

1 Combined test on aggregates Bituminous mixes 4000 0 0.00 

TAR,BITUMEN,ASPHALTS & SEALING COMPOUNDS 

1 Test on Asphalt concrete sample 10000 0 0.00 

2 Test on Dense Bitumen Macadam Sample 10000 0 0.00 

3 Test on K-160  bitumen binder 5000 0 0.00 

SOIL ANALYSIS       

1 Test on Gravel samples 5000 0 0.00 

OTHERS 

1 Thermoplastic Paint Testing with beads 20000 2 40,000.00 

2 Guardrail Flex Beam, Post, Bolts and Nuts 6500 1 6,500.00 

GRAND TOTAL CARRIED FORWARD TO BILL ITEM  01-80-010A 155,000.00 
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APPENDIX F 

STRUCTURAL STEEL WORKS 

Item 
No Description Unit Qty  Rate Amount 

19.01 

Fabricate and assemble in 200x100x5mm Hot Rolled 
RHS sections for grade S355 steel top chords & edge 
diagonals as shown in drawing. Rate to include welding, 
bolting and hot dip galvanization. Tonnes 4.06   

19.02 

Fabricate and assemble in 150x150x5mm Hot Rolled 
RHS sections grade S355 steel for bottom chords as 
shown in drawing. Rate to include welding, bolting and 
hot dip galvanization. Tonnes 2.45   

19.03 

Fabricate and assemble in 150x100x5mm Hot Rolled 
RHS sections grade S355 steel for bottom chords, 
vertical, diagonal and joist members as shown in drawing. 
Rate to include welding, bolting and hot dip 
galvanization. Tonnes 3.33   

19.04 

Fabricate and assemble in 100x50x4mm Hot Rolled RHS 
sections grade S355 steel for joists and internal diagonal 
members as shown in drawing. Rate to include welding, 
bolting and hot dip galvanization. Tonnes 4.53   

19.05 

Fabricate and assemble in 50x30x2.6mm Hot Rolled RHS 
sections grade S355 steel for longitudinal railings as 
shown in drawing. Rate to include welding, bolting and 
hot dip galvanization. Tonnes 0.77   

19.06 

Fabricate and assemble in 20x20x2mm Hot Rolled RHS 
sections grade S355 steel for longitudinal railings as 
shown in drawing. Rate to include welding, bolting and 
hot dip galvanization. Tonnes 0.80   

19.07 

Provide 4 No. 400x250x10mm anchor plates with bolt 
holes as shown in drawings. Rate to include all welds and 
hot dip galvanization. Tonnes 0.27   

19.08 

Provide 4 No. 336x188x10mm anchor plates with bolt 
holes as shown in drawings. Rate to include all welds and 
hot dip galvanization. Tonnes 0.09   

19.09 

Provide 200x80x8mm plates for bottom and top chord 
splices as shown in drawings. Rate to include all required 
welds and hot dip galvanization. Tonnes 0.06   

GRAND TOTAL CARRIED FORWARD TO BILL ITEM  19-50-021  
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SECTION VII - SPECIFICATIONS 

102 LOCATION OF CONTRACT 

The Chimoi bridge is located on the Webuye – Eldoret (A8) road. It is approximately 1.8km north of the Chimoi 
Market in Kakamega County.  

103 EXTENT OF CONTRACT 

The works to be executed under the Contract comprise mainly but not limited to the following as shall be 
directed by the Engineer; 

 Provision of supervisory services 

 Bush clearing on the location of the footbridges 

 Recovering and transporting of existing footbridges from Chimoi River to the RE’s office in Eldoret 

 Protection works on the embankment using gabions 

 Improvement of the approach roads to the footbridges using gravel 

 Repairs to the existing concrete components of the footbridges and main bridge 

 Replacement of the existing footbridges  

 Installation of guardrails on the approaches to the bridge 

 Road marking on the approaches to the bridge 

 Installation of cat eyes 

 Any other works as may be instructed by the Engineer 

 

Any other activity not listed above in either category but deemed to be necessary by the Engineer, shall be 
subject to the Engineer’s formal instructions within the mode of payment stipulated either by day works or on a 
measured basis. 

104 PROGRAMME OF EXECUTION OF THE WORKS 

The contractor shall provide the works programme, required under clause 14 of the Conditions of Contract, 
within 14 days of receipt of the Engineer's Order to commence work.  

The programme shall be co-ordinated with climatic and other conditions to provide for the completion of the 
works in the order and by the time specified. 

The Contractor shall carry out the contract in accordance with the programme agreed with the Engineer, but he 
shall in no manner be relieved by the Engineer's approval of the programme, of his obligation to complete the 
works in the prescribed order and by the prescribed completion date and he shall from time to time review his 
progress and make such amendments to his rate of execution of the works as may be necessary to fulfil his 
obligations. 

105 ORDER OF EXECUTION OF WORKS  

In addition to Clause 105 of the Standard Specification the Contractor shall carry out the Works such that a 
continuous and consecutive output of fully completed work is achieved. 
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107 TAKING OVER CERTIFICATE 

The minimum length of the road for which a certificate will be issued under clause 48 of the conditions of 
Contract shall be a whole length of the road substantially completed. 

109  NOTICE OF OPERATIONS 

Add the following sub- Clause. 
 

Notification Terms 

It shall be the Contractor’s responsibility to notify the Engineer when any item of works scheduled are completed 
and ready for approval, and the contractor shall give sufficient notice to allow control test to be performed. 

 

Explosive and Blasting 

The requirements of the Laws of Kenya governing explosives and other requirements and regulations of 
Government of Kenya and other authorities shall be complied with. 
 
No explosives of any kind shall be used without prior written consent of the Engineer. 
 
The Contractor shall be solely responsible for the provision, handling, storage and transporting of all explosives, 
ancillary materials and all other items of related kind whatsoever required for blasting. 

120 PROTECTION OF EXISTING WORKS AND SERVICES 

The Contractor shall acquaint himself with the position of all existing services such as sewers, water drains, 
cables for electricity and telephone, lighting and telephone poles, water mains, etc., before commencing any 
excavation or other work likely to affect the existing services. 

The cost of all plant, equipment and materials, labour, technical and professional staff, transport and the like 
necessary for determining the locations of existing services, including the making good of any damage caused 
to such services all to the satisfaction of the Engineer, shall be deemed to be included in the tender rates. No 
other payment shall be made for the costs of such operations, nor for the making good of damage caused thereby 
to the existing services. 

The Contractor shall be held responsible for injury to existing structures, works or services and shall indemnify 
and keep indemnified the Employer against any claims in this respect (including consequential damages). 

124 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN PURPOSES, 
INCLUDING TEMPORARY WORKS. 

Notwithstanding Clause 124 of the Standard Specification all requirements of land for temporary works and 
construction purposes shall be to the approval of the Engineer but the Contractor will make all necessary 
arrangements with the property owners concerned and pay all charges arising therefrom.  On or before 
completion of the Contract, the Contractor shall remove all temporary works and shall restore all such land to 
the condition in which it was immediately prior to the occupation thereof as far as is reasonable and practicable.  
No separate payment will be made to the Contractor on account of these items and the Contractor must make 
due allowance for them in his rates. 

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be required to appoint 
competent surveyors who will liaise with the Engineer on matters related to the demarcation of the existing road 
reserve, site measurements, removal and reinstatement of existing services. 
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128 STORAGE OF MATERIALS 

All materials shall be stored on Site in a manner approved by the Engineer and the Contractor shall carefully 
protect from the weather all work and materials which may be affected thereby. 

 

129 TEST CERTIFICATES 

When instructed by the Engineer the Contractor shall submit certificates of test from the suppliers of materials 
and goods required in connection with the works as the Engineer may require. 

Such certificates shall certify that the materials or goods concerned have been tested in accordance with the 
requirements of the specifications and shall give the results of all the tests carried out.  The Contractor shall 
provide adequate means of identifying the materials and goods delivered to the site with the corresponding 
certificates. 

131 SIGNBOARDS 

The Contractor shall provide and erect two (2) publicity signs on the site as directed. The Engineer shall, as 
shown in the Drawings, direct the minimum dimensions and thickness of the steel framework and sheet. The 
framework and sheet shall be prepared and painted black, while the ring at the top of the supporting frames shall 
be painted white. The wordings and KeNHA’s logo shall be printed on backlit sticker paper resistant to the 
effects of weather using reflectorized paint or material approved by the Engineer. The colours, fonts and heights 
of the letters shall be as indicated on the attached drawings and as directed by the Engineer. 

(a) After extraction of materials, all borrows pits shall be backfilled to the satisfaction of the 
Engineer. In particular borrow pits near the project road shall be backfilled in such a way that no 
water collects in them. 

(b) Spilling of bitumen fuels Oils and other pollutants shall be cleared up. 

(c)  Including removal of excavated material from the pavement to spoil. 

 

Signboard shall be removed and transported to RM’s Yard at the end of Defects liability Period. 

 

132.7  ENGINEER’S OFFICE, FURNITURE AND EQUIPMENT 
The contractor shall provide new furniture, equipment and fittings for the RE’s office as per the list in 
Appendix B of the BoQ. The Resident Engineer shall provide the type and number of each item.  

All furniture mentioned above shall revert to the Employer after the completion of the contract. 

Payment shall be made under item 01-80-026A of the Bills of Quantities. 

 

132.7 ENGINEER’S LABORATORY AND SURVEY EQUIPMENT 
 

The Contractor shall provide Engineer’s laboratory as shown in the Book of Drawings and provide all the 
laboratory equipment, reagents and survey equipments as required by the Engineer. The Contractor shall be paid 
under appropriate bill items in the Bills of Quantities or on provision of receipts as required by the Engineer. 

 

The Contractor may be directed to pay for stationery, equipment or reagents that are foresaid and also pay for 
servicing and repair of the laboratory equipment being used on the project. 
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The Contractor shall provide, install and maintain in a good state of repair, such laboratory, survey and other 
equipment as listed for the duration of the contract. 

 

Such equipment shall be of approved manufacture, and shall be made available to the Engineer for the 
Engineer’s exclusive use throughout the Contract, not later than three (3) weeks after the Engineer’s order to 
supply. All equipment shall be ready to use and complete to perform the tests. The equipment shall revert to the 
Employer on completion of the Contract 

 

Any delays to the Contractor or the Contractor’s activities caused by the Engineer being unable to perform 
survey work, field or laboratory tests due to the Contractor’s failure to supply and/or maintain the said equipment 
shall be deemed to have been caused entirely by the Contractor’s own actions, and any consequences of such 
delays shall be interpreted as such. 

The payment to comply with this requirement is provided in the Bill of Quantities and ownership of all 
equipment shall revert to the Employer after the completion of the Works. 

Failure by the Contractor to provide or maintain the equipment shall make him responsible to bear all costs that 
may be incurred as a result of the Engineer’s staff using alternative means of communication, including delays 
in supervision and approval of Works by the Engineer. List of Laboratory and Survey Equipment shall 

revert to the Employer at the end of the Contract. 

 

The laboratory equipment shall be purpose-made for use in highways materials testing laboratories and shall 
comply with the relevant British (BS) 

or American (AASHTO) Standards. 

 

Resident Engineer's Laboratory Furniture and Equipment 

As listed in Appendix to Item 01-80-032 and 01-80-033 of the bills of quantities. 

 

Resident Engineer's Survey Equipment 

As listed in Appendix to Item 01-80-034 of the bills of quantities. 

132.1 ENGINEER’S REPRESENTATIVE OFFICE 

The Contractor may be instructed by the Engineer under clause 58 of the General Conditions of Contract to 
make payments of general receipted accounts for such items as stationery, stores, furniture and equipment, 
claims and allowances for supervision personnel and any miscellaneous claims or the Engineer may direct the 
Contractor to purchase or pay for the above. The Contractor will, on provision of receipts, be paid under 
appropriate bill items in the BoQ.  

 

The Contractor, when instructed, shall provide and install at the Engineer’s office the Equipment specified below 
with a dealer’s certificate and warranty: 

15. Three years warranty 

 

132.3 COMMUNICATION FOR THE ENGINEEER 

Internet and e-mail services 
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Where directed, the contractor shall provide 24 hours terrestrial or wireless internet connectivity with minimum 
throughput speed of 128kilobytes per second for the exclusive use by the Engineer, including all accessories 
and Terminal Equipment and pay for all associated installation, maintenance and usage charges throughout the 
duration of the contract.  

 

The contractor shall allow for the provision and maintenance of internet connectivity and associated costs as per 
Appendix to item 01-80-026 of the Bills of Quantities. 

 

137 ATTENDANCE UPON THE ENGINEER AND HIS STAFF 

The costs, for attendance required by this Clause 137, shall be as specified in Appendix A of the Bill of 
Quantities and shall be paid for under Item 01-80-030A of the Bill of Quantities. 

In addition to the above listed staff, the Employer will attach under training or internship/Industrial attachment 
additional number of technical staff comprising Engineers, Inspectors, Surveyors and Materials Technologists. 
These staff shall be paid a stipend as shall be directed by the Engineer and the Contractor shall be reimbursed 
under Item 01-50-002 of the Bill of Quantities.  

138 VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFF AND METHOD OF 
PAYMENT 

In addition to provisions of the Clause 138 of the Standard Specification, the Contractor shall when instructed 
to do so provide, fuel and maintain in good working conditions, with driver, the number and type of vehicles 
specified in the Bill of Quantities for exclusive use of the Engineer and his staff throughout the Contract.    

 

The Contractor shall insure comprehensively the vehicles for any licensed driver and shall provide competent 
drivers during normal working hours and whenever required by the Engineer. 

 

Should any vehicle supplied not be in road worthy condition, the Contractor shall provide equivalent 
replacement vehicle until such time as the original vehicle is repaired to the satisfaction of the Engineer and 
returned for use. 

 

Payment for the vehicles up to 4,000Km shall be by months. Payment for mileage above 4,000Km shall be made 
at a rate per kilometer. The payment shall be inclusive of all fuels, lubricants, servicing, insurance, maintenance, 
drivers and repairs. The rate shall include any overtime the driver might be due or any other allowance to the 
normal working hours. Payment shall be made under relevant items in Bills of Quantities No. 1. 

 

The vehicles provided under this clause shall revert to the Contractor.  

 

139 MISCELLANEOUS ACCOUNTS 

 

The Contractor maybe instructed by the Engineer to make payments of general miscellaneous accounts for such 
items as stationary, stores and equipment and miscellaneous supervision personnel and claims or the Engineer 
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may direct the Contractor to purchase or pay for the above. The Contractor will be paid on a prime cost basis 
plus a percentage for overheads and profits under appropriate items in the Bills of Quantities. 

 

140 PAYMENT OF OVERTIME FOR ENGINEER’S JUNIOR STAFF 

 

If the Contractor wishes to execute permanent work outside the Engineer's normal working hours, as stated in 
Clause 108 of this Specification, then the payment for the overtime for Engineer's support staff shall be paid by 
the Contractor, at the latest Ministry of Labour rate. 

 

142 ENVIRONMENTAL PROTECTION (where applicable) 

 

The Contractor shall comply with the Statutory Regulations in force in Kenya regarding environmental 
protection and waste disposal, and shall liaise with the National Environmental Management Agency (NEMA). 

 

Within four (4) weeks of the order to commence work, the Contractor shall prepare and submit a specific 
Environmental Management Plan for the project and his operations, relating to the approved Environmental 
Impact Assessment. The Environmental Management Plan shall outline potential environmental hazards and 
risks, and provide an action plan to deal with the hazards, minimise the risks, and mitigate adverse environmental 
impacts, and include a general decommissioning plan covering all relevant aspects of the project. The 
Environmental Management Plan shall identify monitoring indicators and reporting requirements. 

 

The Contractor shall be required to submit environmental progress reports to the Engineer every three (3) 
months. 

 

The Contractor shall ensure so far as is reasonably practicable and to the satisfaction of the Engineer; that the 
impact of the construction on the environment shall be kept to a minimum and that appropriate measures are 
taken to mitigate any adverse effects during the construction.  

 

(a) The Contractor shall exercise care to preserve the natural landscape and shall conduct his construction 
operations so as to prevent any unnecessary destruction, scarring, or defacing of the natural surroundings in 
the vicinity of the work. Except where clearing is required for permanent works, all trees, native shrubbery, 
and vegetation shall be preserved and shall be protected from damage by the Contractor’s construction 
operations and equipment. All unnecessary destruction, scarring, damage or defacing resulting from the 
Contractor’s operations shall be repaired, replanted, reseeded or otherwise corrected as directed by the 
Engineer, and at the Contractor’s expense. 

 

(b) The Contractor shall ensure that measures are in place to control soil erosion and water pollution, by use of 
berms, dykes, silt fences, brush barriers, dams, sediment basins, filter mats, netting, gravel, mulches, grasses, 
slope drains, contour banks, and other erosion control devices and methods. Temporary erosion control 
provisions shall be coordinated with permanent erosion control features to assure economical, effective and 
continuous measures throughout the period of the works. The Contractor’s attention is drawn to the 
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requirements of Clause 502, in that works need to be progressively finished so that permanent vegetation 
can establish quickly to mitigate soil erosion and erosion of drains. 

 

(c) The Contractor shall provide all the labour, equipment, materials, and means required and shall carry out 
proper and efficient measures wherever and as often as necessary to minimise the dust nuisance. 

 

(d) The Contractor shall comply with all applicable Kenyan laws, orders and regulations concerning the 
prevention, control and abatement of excessive noise. Blasting, use of jackhammers, pile driving, rock 
crushing, or any other activities producing high-intensity impact noise may be performed at night only upon 
approval of the Engineer. 

 

(e) Immediately after extraction of materials, all borrows pits shall be backfilled to the satisfaction of the 
Engineer. In particular borrow pits near the project road shall be backfilled in such a way that no water 
collects in them. 

 

(f)  Spilling of bitumen fuels Oils and other pollutants shall be cleared up. 

 

(g)  The Contractor's attention is drawn to the requirements of the Standard Specification in regard to the 
environment and in particular to the following clauses: 

Clause 115: Construction Generally 

Clause 116: Protection from Water 

Clause 136: Removal of Camps 

Clause 605: Safety and Public Health Requirements Clause 

Clause 607: Site Clearance and Removal of Topsoil and Overburden 

 

(h) Payment in respect of this Clause 142 is included as a Lump Sum in the Bill of Quantities. Payment of the 
Lump Sum will be by equal monthly instalments over the period of the Contract excluding the Period of 
Maintenance. The total sum of the instalments shall not exceed the Lump Sum, and payment of the monthly 
instalment will only be made for that month if the Engineer is satisfied that the Contractor has fully complied 
with the requirements of Clause 142, otherwise the Contractor shall forfeit such instalment. 

 

SECTION 2: MATERIALS AND TESTING OF MATERIALS 

 

205  SOILS AND GRAVEL 

 

All materials testing shall be in accordance with section 2 of the Standard Specifications 

SECTION 3 - SETTING OUT & TOLERANCES 
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301 SETTING OUT 

a) In addition to the provisions of clause 3.01(a) if the traverse points to be used for the setting out are close 
to the existing carriageway and interfere with construction works then the Contractor will have to 
relocate them to a location where they will not be disturbed.  The co-ordinates and heights of all traverse 
points so located shall be listed and provided to the Engineer for checking and/or approval.  Contractor 
shall also monument the new centreline every 200m along straight and all salient points along curves by 
a pin in the concrete beacon before commencement of any works. 

 

 The road reserve boundary posts shall have 12mm diameter steel pins embedded in concrete, 200mm 
long with 25mm exposed to the air, sticking out form its top surface.  This pin shall be co-ordinated and 
heighted and result of the same shall be provided to the Engineer for approval.  Cost of these works shall 
be included in the rates as no separate item has been provided. 

 

 Commencement of the works shall not be permitted until this basic survey data has been provided and 
approved by the Engineer for at least 2 Kms of the road. 

 

b) Detailed Setting Out 

Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm firmly into ground and 
painted white above the ground. The offset from centre line shall be indicated by small nail 20mm to 
25mm long with its head driven flush with the top of the peg. 

 

Chainages, offset and reference elevation shall be clearly indicated to the sides of the peg to the 
satisfaction of the Engineer. 

 

After cutting of benches and prior to commencement of earthworks or subgrade works, Contractor shall 
take cross-sections again and submit the copy of the same to Engineer for agreement.  These cross-
sections shall then be used as basis of measurement for all subsequent layers, unless otherwise stated. 

SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING 

 

401 SITE CLEARANCE 

 

Site Clearance shall be carried out as directed by the Engineer. 

 

REMOVAL OF TOPSOIL 

 

Topsoil shall include up to 200mm depth of any unsuitable material encountered in existing or newly constructed 
drains, drainage channels, and accesses. 

 

SECTION 5: EARTHWORKS 
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504 PREPARATION PRIOR TO FORMING EMBANKMENT 

 

Where benching of the existing pavement is required to accommodate earthworks subgrade or subbase 
for widening of the road, the rate for compaction of existing ground shall be deemed to cover this activity. 

 

Excavation in the pavement of the existing road shall be kept dry.  In the event of water penetrating the 
underlying layer, construction of the subsequent layers shall be postponed until the underlying layers are 
dry enough to accommodate the construction plant without deforming or otherwise showing distress. 

 

Step construction shall be carried out per layer at the joint where excavating both vertically and 
perpendicular to the direction of the travel.  The step shall be 500mm perpendicular to the direction of 
the travel and 150mm vertical unless otherwise instructed by the Engineer. 

Special care shall be taken when compacting the new material at the joint ensuring that specified density 
is achieved. 

 

505 CONSTRUCTION OF EMBANKMENTS 

Only material approved by the Engineer shall be used for fill in embankments. 

Material with high swelling characteristics or high organic matter content and any other undesirable 
material shall not be used, unless specifically directed by the Engineer. Unsuitable material shall include: 

(i)  All material containing more than 5% by weight or organic matter (such   as topsoil, material 
from swamps, mud, logs, stumps and other perishable material) 

(ii)   All material with a swell of more than 3% (such as black cotton soil) 

(iii) All clay of plasticity index exceeding 50. 

 All material having moisture content greater than 105% of optimum moisture content (Standard 
Compaction) 

Subgrade: Shall mean upper 300mm of earthworks either in-situ or in fill and subgrade shall be provided 
for as part of earthworks operation and payment shall be made as “fill”. The material for subgrade shall 
have a CBR of not less than 8% measured after a 4-day soak in a laboratory mix compacted to a dry 
density of 100% MDD (AASHTO T99) and a swell of less than 1%. 

Subgrade repair: Where directed by the Engineer, any localized failure in the subgrade shall be repaired 
by filling in selected soft, hard or natural of minimum CBR 30% and compacted in accordance with 
clauses in the specifications applying to normal subgrade.  

Embankment repair: Where directed by the Engineer, any localized filling in soft, hard or natural; 
selected material requirements shall be executed with Clause 505. 

 



 

KeNHA/R2/114/2022              Issued by Kenya National Highways Authority        132 

508 COMPACTION OF EARTHWORKS 

 

At pipe culverts, all fill above ground level around the culverts shall be compacted to density of 100% 
MDD (AASHTO T.99) up to the level of the top of the pipes or top of the surround(s), if any and for a 
width equal to the internal diameter of the pipe on either side of the pipe(s) or surround(s) as applicable. 

 

At locations adjacent to structures, all fill above ground level up to the underside of the subgrade shall 
be compacted to density of 105% MDD (AASHTO T.99). In case of fill around box culverts this should 
be carried out for the full width of the fill and for a length bounded by the vertical plane passing through 
the ends of the wing-walls. 

 

Notwithstanding the provision of clause 503 of the standard Specification, Compaction of subgrade 
material (i.e. material immediately below formation) in cut areas shall not be carried out by the contractor 
in areas where the formation is formed in hard material, unless the Engineer issues specific instructions 
to the contrary are issued. 

 

Where improved sub-grade material shall be required, this shall be compacted and finished to the same 
standards and tolerances as those required for normal subgrade and clauses in the specifications applying 
to normal subgrade shall also apply. 

 

511 BORROW PITS 

The first part of the Standard Specification is amended as follows: - 

 

Fill material which is required in addition to that provided by excavation shall be obtained from borrow 
pits to be located and provided by the Contractor but to the approval of the Engineer contrary to what 
has been stated. 

 

517 MEASUREMENT AND PAYMENT 

 

Notwithstanding the provisions of clause 517 of the standard specifications, the rate for compaction of 
fill in soft material shall allow for the requirements of clause 508 of the special specification and no extra 
payment shall be made for compaction around pipe culverts (100% MDD AASHTO T.99). 
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SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL AREAS 

 

601 GENERAL 

 

Notwithstanding any indications to the contrary in the Standard specification the Engineer will not make 
available to the Contractor any land for quarries, borrow pits, stockpiles and spoil areas, except for those areas 
in road reserves specifically approved by him. 

 

The contractor will be entirely responsible for locating suitable sources of materials complying with the Standard 
and Special Specifications, and for the procurement, Wining, haulage to site of these materials and all costs 
involved therein. Similarly the contractor will be responsible for the provision and costs involved in providing 
suitable areas for stockpiling materials and spoil dumps. Should there be suitable sites for spoil dumps or 
stockpiles within the road reserve forming the site of the works the Contractor may utilise these subject to the 
approval of the Engineer. 

 

No additional payment will be made to the Contractor to cover costs arising from the requirements for this 
Clause and the Contractor must include these costs in the rates inserted into the Bills of Quantities. 

 

602 MATERIAL SITES 

 

The information on possible material sites is given for the general guidance of bidders. Bidders are however 
advised to conduct their own investigation as the information contained therein is neither guaranteed nor 
warranted 

 

603 PROVISION OF LAND 

 

Not withstanding any indications to the contrary in the Standard specification the Engineer will not make 
available to the Contractor any land for quarries, borrow pits, stockpiles and spoil areas, except for those areas 
in road reserves specifically approved by him. 

 

The contractor will be entirely responsible for locating suitable sources of materials complying with the Standard 
and Special Specifications, and for the procurement, Wining, haulage to site of these materials and all costs 
involved therein. Similarly the contractor will be responsible for the provision and costs involved in providing 
suitable areas for stockpiling materials and spoil dumps. Should there be suitable sites for spoil dumps or 
stockpiles within the road reserve forming the site of the works the Contractor may utilise these subject to the 
approval of the Engineer. 

 

No additional payment will be made to the Contractor to cover costs arising from the requirements for this 
Clause and the Contractor must include these costs in the rates inserted into the Bills of Quantities. 
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605 SAFETY AND PUBLIC HEALTH REQUIREMENTS 

 

In addition to clause 605, the contractor shall allow for professionals to conduct lectures to the workers regarding 
the spread of HIV/Aids. 

 

SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES 

 

703 EXCAVATION OF FOUNDATIONS FOR STRUCTURES 

 

Unless otherwise instructed by the Engineer, all excavated surfaces in material other than hard material, on 
which foundations for structures shall be placed, shall be compacted to 100% MDD (AASHTO T.99) 
immediately before structures are constructed. 

 

Thus in Standard Specification, Paragraph 4, last line: - Replace "95%" with "100%". 

 

707 BACKFILLING FOR STRUCTURES 

 

Unless otherwise instructed by the Engineer, all backfilling material shall be compacted to a minimum of 100% 
MDD (AASHTO T.99). 

709 EXCAVATION FOR RIVER TRAINING ANDNEW WATER COURSES 

 

Payments for river training and establishment of new watercourses shall only be made where such work 
constitute permanent works.  Works done for road deviation or other temporary works shall not qualify for 
payment. 

 

712 RIP-RAP PROTECTION WORK 

 

Quarry waste or similar approved material shall be used to backfill scoured and eroded side, outfall and cut-off 
drain. The material shall be compacted to form a flat or curved surface preparatory to stone [pitching of drainage 
channels, existing and new scour checks as directed by the Engineer. 

 

The surface to receive the pitching shall be compacted and trimmed to slope and the stone hand laid, interlocked 
and rammed into the material to give an even finished surface. The interstices of the Pitching shall be rammed 
with insitu material. The insitu material immediately behind the pitching shall be compacted to minimum density 
of 100% MDD compaction (AASHTO T.99) 
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714 BACKFILL BELOW STRUCTRURES 

 

Where instructed this shall be carried out in compliance with the requirements of Clause 507 and 804 of the 
Standard Specification. 

 

SECTION 8 - CULVERTS AND DRAINAGE WORKS 

 

801 SCOPE OF SECTION 

 

The operations specified in this section apply to the installation of drainage works and reinstatement and 
improvement of the same. 

 

In addition, this Section covers: - 

 

- Extending of existing 450mm, 600mm and 900mm diameter pipes to be compatible with the 
increased road width or access. 

 

- Desilting and cleaning of existing pipes and outfall drains to make them free flowing. 

 

804 EXCAVATION FOR CULVERTS AND DRAINAGE WORKS 

 

In the Standard Specifications, make the following amendments: - 

 

1. In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 6, delete "95%" and insert 
"100%". 

 

2. Removal of Existing Pipe Culverts  
 

Where instructed by the Engineer, the Contractor shall excavate and remove all existing blocked or 
collapsed culvert pipes of 450mm, 600mm and 900mm diameter including concrete surround, 
bedding, inlet and outlet structure. 

The void left after removal of culvert pipes shall be widened as necessary to accommodate new concrete 
bedding, pipe and haunching.  

The payment of this work shall be per linear metre of pipes removed, and the volume in m3 of inlet/outlet 
structure removed. The void left by removal of these pipes shall be carefully preserved in order to 
accommodate replacement of 450mm, 600mm or 900mm diameter pipe culverts as shall be directed 
by the Engineer. 
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3. Removal of Other Existing Drainage Structures 
When instructed by the Engineer, the Contractor shall demolish or remove any other structure and payment 

for this shall be made on day work basis. 

 

4. Excavation for Culverts and Drainage Works 
The Contractor shall carry out all excavations for new culverts and drainage works to the lines, levels, 

inclinations, and dimensions shown on the drawings or as instructed by the Engineer. 

805 EXCAVATION IN HARD MATERIAL 

 

In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and insert "100%". 

 

In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%". 

 

In sub-clause 809(c), paragraph 2, line 4, between the words "compacted" and "and shaped" insert the 
words "to 100% MDD (AASHTO T.99)". 

 

Hard material is material that can be excavated only after blasting with explosives or barring and wedging 
or the use of a mechanical breaker fitted with a rock point in good condition and operated correctly. 
Boulders of more than 0.2m3 occurring in soft material shall be classified as hard material.  

 

809 BEDDING AND LAYING OF PIPE CULVERTS 

 

Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/20 and the pipes shall be bedded 
on a 1:3 cement: sand mortar at least 50mm thick, 150mm wide and extending the full length of the barrel. 

 

 The rates inserted shall allow for compaction of the bottom of excavation to 100% MDD (AASHTO 
T.99). 

 

810  JOINTING CONCRETE PIPES 

 

The concrete pipes for the culverts shall have ogee joints and will be jointed by 1:2 cement: sand mortar 
and provided with fillets on the outside as described in clause 810 of the Standard Specification. 

 

812 BACKFILLING OVER PIPE CULVERTS 

 

In the Standard Specifications, clause 812 
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a) Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" occurs delete and replace with 
"dry density of 100% MDD (AASHTO T.99)". 

 

The rates entered for laying of pipe culverts shall allow for backfilling to pipe culverts and compacting 
to 100% MDD (AASHTO T.99) and these works shall not be measured and paid for separately. 

 

814 SUBSOIL DRAINS 

 

In the event of excavation for repairs exposing local seepage, springs or unacceptably high water table, the 
Engineer may instruct the provision of counter fort or French drains.  

 

These drains shall consist of a trench excavated to the alignment, width, depth and gradient instructed by the 
Engineer, and backfilled with approved compacted clean hard crushed rock material as specified in clause 815 
of the standard specification. Where these drains lie within the carriageway the carriageway shall be reinstated 
with compacted stabilised gravel and surfaced with hot asphalt or a surface dressing as instructed by the 
Engineer.   

 

815  INVERT BLOCK DRAINS AND HALF ROUND CHANNELS 

  

Invert Block Drains and Half Round Channels shall be constructed as shown in the drawings provided in 
accordance with the Standard Specifications where directed by the Engineer. 

 

817 REPAIRS TO DRAINS 

 

817.1  Cleaning, construction and Repair of Existing Drains 

 

In areas of existing side drains, mitre or outfall drains where such are blocked, the Engineer shall instruct the 
Contractor to clean and clear the drains to free flowing condition. 

 

The work shall consist of: 

 

(a) Stripping and removal of any extraneous material to spoil including vegetation and roots 
in the drains to the satisfaction of the engineer. 

 

(b) Spreading of any spoil to the satisfaction of the Engineer. 

 

Shaping the drains to free flowing condition as directed by the Engineer and:- 
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(h) Removing any broken side slabs for inverted block drains and replacing with new ones. 
(i) Or removing any broken inverted block drains and replacing with Concrete class 20/20 and A142 BRC 

reinforcement. 
 

Measurement and Payment for cleaning drains shall be by linear metre of drain cleaned measured as the 
product of plan area and vertical depth of extraneous material instructed to be removed. Where insitu concrete 
is used measurement will be on cubic metre of concrete and BRC area or weight in relevant unit eg Kg, 
Tonnes etc. No extra payment will be made for removal of vegetation and roots. 

 

817.2  Channels 

 

The Engineer may instruct that the Contractor provides open channels in place of existing subdrains where the 
latter may be damaged or in any other place. The rates entered by the Contractor in the bills of quantities must 
include for removal and disposal of any subdrain material, excavation to line and level, backfilling and 
compaction as directed by the engineer. The channels shall be constructed of precast class 20/20 concrete of 
minimum 80mm thickness and lengths or widths not exceeding 1000mm. Joints shall be at least 15mm wide 
filled with 1:2 cement sand mortar. 

 

817.3  Rubble fills for protection work 

 

Quarry waste or similar approved material shall be used to back fill scoured and eroded side, outfall and cut-off 
drains. The material shall be compacted to form a flat or curved surface preparatory to stone pitching of drainage 
channels, existing and new scour checks as directed by the Engineer. 

 

817.5   Gabions 

 

Gabions shall be constructed in accordance with clause 711 of the standard Specification. 

 

817.6  Spoil Material 

 

The Contractor shall be responsible for removal from site of all materials excavated in the course of undertaking 
works in this section of the specifications, unless suitable for re-use, and deposit of the material in a spoil dump 
to be approved by the Engineer.  

 

818  SCOUR CHECKS 

 

Scour checks are to be constructed in mass concrete in accordance with clause 818 of the standard Specifications 
and the drawings as shall be provided. 
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819 CLEANING AND MAINTENANCE 

 

819.1  Desilting of Pipe Culverts 

 

Where instructed, Contractor shall desilt the existing pipe culverts by removing all the material from the pipe to 
make them clean and free flowing. 

 

Measurement and payment shall be by the linear metres of pipes de-silted, regardless of diameter size. 

SECTION 9 - PASSAGE OF TRAFFIC 

903 MAINTENANCE OF EXISTING ROADS 

 

The Contractor shall maintain the existing project road a head of works using compacted asphalt concrete type 
I in accordance with the provisions in clause 1601B – 1607B of the Special Specifications or gravel material 
depending on the nature of the wearing course surface.  

 

 904  CONSTRUCTION OF DEVIATIONS 

 

1. General 
 

In addition to requirement of this clause, the Contractor shall construct and complete deviations to the 
satisfaction of the Engineer before commencing any permanent work on the existing road. Also during these 
works the contractor is supposed to provide a detour of adequate pipe culverts for pedestrian and traffic 
crossing where there is bridge works. 

 

Subject to the approval by the Engineer, the Contractor may maintain and use existing roads for deviation. 
Payment for this, made in accordance with clause 912 (a) (i), shall be by the Kilometre used depending on 
the type of road used, whether bituminous or earth/gravel. The rates shall include for the provision of 
materials and the works involved. 

b) Geometry 

(j) The carriageway width of the deviations shall not be less than 6m wide and suitable for 2-way lorry 
traffic unless otherwise specified. 

(k) The carriageway width of the deviations shall not be less than 3.5 m wide and suitable for 1-way lorry 
traffic unless otherwise specified. 

 

c) Construction 

Unless otherwise instructed gravel wearing course for the deviation shall be 150 mm compacted thicknesses 
complying with section 10 of the Standard Specification. The CBR at 4 day soak shall not be less than 25 
and the PI range shall be 15- 20. The Contractor shall allow in his rate for removal of any unsuitable material 
before placing of gravel wearing course, as this will not be paid for separately. 
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In addition to provision of this clause, Contractor is required to sprinkle water at least 4 times a day at the 
rate of1 to 1.4 litres/Square meter in regular interval to minimise the effects of dust.  Latest sprinkling time 
shall be one hour before the sunset. 

 

Where existing neighbouring roads are used as deviation, Contractor shall carry out repairs and maintenance 
in parent materials used for the existing base and surfacing of the road being used. 

 

906 PASSAGE OF TRAFFIC THROUGH THE WORKS 

 

The Contractor shall arrange for passage of traffic through the works during construction whenever it is not 
practicable to make deviations.  

 

Any damage caused by passing traffic through the works shall be made good at the contractor's own cost. 

 

907 SIGNS, BARRIERS AND LIGHTS 

 

Contractor shall provide signs, barriers and lights as shown in the drawing in Book of Drawings at the locations 
where the traffic is being carried off the existing road to the deviation and back again to existing road.  The 
Contractor shall provide ramps and carry out any other measures as instructed by the Engineer to safely carry 
traffic from the road to deviation. 

 

Contrary to what has been specified in this clause the road signs provided shall be fully reflectorized and in 
conformity with clause 9.1 of the "Manual for Traffic Signs in Kenya Part II". 

 

909 ASSISTANCE TO PUBLIC 

 

In addition to provision of clause 909, Contractor shall maintain close liaison with the relevant authorities to 
clear any broken down or accident vehicles from the deviations and the main road, in order to maintain smooth 
and safe flow of the traffic. Further, the Contractor shall provide a traffic management plan to be approved by 
the Engineer before the commencement of any construction works and execute the same, to the satisfaction of 
the Engineer, during the entire period of project implementation. A draft traffic management plan shall be 
submitted with Bid. 

 

912 MEASUREMENT AND PAYMENT 

 

Construct Deviation 

 

Road Deviation 
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The Contractor shall be paid only 50% of the rate when he completes deviation road to the satisfaction of the 
Engineer.  The balance shall be paid in equal monthly instalments over the contract period, as he satisfactorily 
maintains the deviation (as per clause 904 and 905 above) when it is in operation. 

 

Where existing neighbouring road has been used as deviation, payment shall be by the kilometre rate and shall 
include the cost of repairs and maintenance of the road carried out in parent base and subbase materials. 

 

Maintain existing road 

 

Asphalt Concrete or gravel for maintaining the existing road shall be measured by the cubic metre placed and 
compacted upon the road 

 

Passage of traffic through the works 

 

Payment shall be made on Lump Sum basis. 

 

Assistance to Public 

 

The Contractor will be deemed to have included cost of this item in other items and no separate payment shall 
be made. 
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SECTION 10: GRADING AND GRAVELLING 

 

1001 SCOPE: 

Grading covers the works involved in the reinstatement of the carriageway to the camber by removing the high 
points and filling up gullies corrugations and wheel ruts to restore smooth running surface. Gravelling consists 
of excavation, loading hauling and spreading of gravel wearing course material on the formation of carriageway. 
Gravel shall include lateritic gravel, quarzitic gravel, calcareous gravel, decomposed rock, soft stone coral rag, 
clayey sand and crushed rock.  

 

The material may be obtained from borrow pits or excavation in cuttings. Gravel material shall conform to the 
requirement given in Table 10.1 

 

Table 10.1:  Requirement for Gravel Wearing Course 

 

GRADING REQUIREMENTS 
AFTER COMPACTION 

  

PLASTICITY INDEX 
REQUIREMENTS PI 

Sieve 

(mm) 

% by Weight 
Passing 

  

Zone 

 

Min 

 

Max 

40 100   

WET 

 

5 

 

20 
28 95 – 100  

20 85 – 100   

DRY 

 

15 

 

20 
14 65 – 100  

10 55 – 100     
5 35 – 92  BEARING STRENGTH 
2 23 – 77  Traffic   DCP 
1 18 – 62  VPD CBR Equivalent 
0.425 14 – 50    mm/Blow 
0.075 10 – 40  Greater than  15 25 11 
   Less than     15 20 14 
   CBR at 95 % at MDD, Modified AASHTO 

and 4 days soak 

   Lower quality material (CBR 15) may be 
accepted if no better material can be found 

NB: Wet Zone - mean annual rainfall greater than 500 mm. 

Dry zone - mean annual rainfall less than 500 mm. 

 

The Engineer shall approve quarries and their extent of exploitation. The quarries shall be shown to the 
Contractor prior to commencement of the Works. The Contractor shall be responsible for the acquisition of the 
quarry rights and shall therefore conduct respective negotiations with landowners and affected communities. 
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Alternative sources of gravel material whose quality can be shown to be in compliance with the specification 
requirements may be used, with the proviso that the Employer is not to incur additional expenses in connection 
with its winning and haulage. Contractor is deemed to have included in his rates for the provision of the gravel 
material to have included the cost of complying with the testing requirements. 

 

1002 Removal of Overburden 

The Item consists of excavation of overburden including loading, hauling and stockpiling at the approved 
locations. The thickness of the overburden layer to be removed shall be determined from the depths of the trial 
pits dug at a 30m grid within the quarry area. 

 

The overburden shall be removed and deposited neatly in order to use it again to reinstate the quarry at the end 
of improvement work. 

 

Work Method: 

The contractor shall use labour or equipment to carry out this item of work 

 

Quality Control 

(l) The location and manner of stock piling of the overburden for the reinstatement of the quarry shall be 
visually checked 

 

Measurement and Payment 

  

No separate measurement and payment shall be made for removal of overburden and contractor shall be 
deemed to have allowed in his rates and prices for the cost. 

 

1003 Excavation of Gravel 

 

The gravel shall be excavated from quarries approved by the Engineer. It is the Contractors obligation to inform 
the Engineer in the case that the quality / availability of the gravel changes during the course of excavation. 

 

Oversize stones and boulders shall be removed from the excavated gravel and deposited outside the quarry at 
locations approved by the Engineer. Such stones and boulders may be reused for structures and scour checks 

 

Work Method 

 

(m)Labour based methods 

The contractor shall excavate and stockpile the gravel in bays for efficient loading by labour.  
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(n) Equipment methods 

 

The Contractor shall excavate the gravel and stockpile in heap(s) for the efficient loading by 
equipment. 

 

Quality Control 

 

(o) The widths of the loading bays shall be checked before excavation can commence. 

(p) The loading bays shall be checked to ensure it is free draining.  

 

Measurement and Payment 

  

No separate measurement and payment shall be made for excavation of gravel and contractor shall be 
deemed to have allowed in his rates and prices for the cost. 

 

1004 Haulage 

 

This activity involves loading of excavated gravel, haulage by appropriate equipment and off-loading of the 
same as specified in the drawings or as directed by the Engineer. Where the loads delivered in any load falls 
short of agreed equipment capacity, dumping shall not be permitted unless the agreed spacing is adjusted 
accordingly. 

 

Where loads supplied are found to contain material other than from the approved quarry and thus of unacceptable 
quality, the Engineer shall cause them to be removed from site at the contractor's expense. 

 

Work Method 

  

The Contractor shall use a combination of both Labour and equipment to carry out this Item work. 

 

Quality Control 

 

(a) No haulage equipment shall be used unless its capacity has been ascertained the Engineer. 

(b) The quality of gravel dumped on the carriageway/carriageway shall be visually checked daily. 

(c) The quantity of material delivered in each load shall be checked before dumping is allowed. 
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(d) The distance between the stacks shall be checked using tape measure. 

Measurement and Payment 

  

No separate measurement and payment shall be made for haulage of gravel and contractor shall be 
deemed to have allowed in his rates and prices for the cost. 

 

1005 Spreading and compaction of gravel  

 

i.  Labour methods  ii. Equipment methods 

 

This activity involves spreading gravel material, shaping to ensure uniform thickness of the layer across 
the full width of the carriageway and to the specified camber. Spreading also includes, removing any 
oversized stones or boulders which cannot be broken down to required size, spoil dump.  

  

Where water needs to be added, it shall be applied in an even manner and the rate of application shall be 
such that no transverse or longitudinal flows occur. Unless otherwise instructed by the Engineer, the 
moisture content shall be within the range of +/- 2% of the optimum moisture content. Compaction will 
be carried out as specified in 5.05.  

 

Work Method 

  

The Contractor shall use Labour or Equipment to carry out this Item work. 

 

Quality Control 

 

i. The gravel surface width shall be checked at every 100m interval using tape measure 
and shall have tolerance of  +  / - 50mm. 

ii. Trial holes at every 100m shall be used to check the gravel surface thickness and shall 
have a tolerance of + 5mm / - 0mm. 

iii. The camber cross fall shall be checked at every 50m and the maximum tolerances 
shall be  + / - 1 % 

iv. The longitudinal profile shall be checked with every load to ensure a smooth surface 
with no corrugations or depressions 

 

Measurement:  m3 
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The unit of measurement shall be in cubic metres of compacted material on carriageway 

 

Payment  

 

The unit rate shall be the full compensation for labour, tools, equipment and any incidental costs required 
for carrying out the work. 

1006 Carriageway Grading 

 

(q) Light Grading 

 

This activity shall consist of trimming of the carriageway to control roughness and corrugations using 
either a towed grader or a motorized grader. The width of the carriageway shall be as specified in the 
drawings or as directed by the Engineer. 

 

Pegs 200 to 300mm shall be placed at 10 to 20 m intervals to mark edge of the carriageway. 

 

The material shall be bladed toward the center of the carriageway starting from both edges to the 
specified camber. 

 

Work Method 

 

The contractor shall use equipment to carry out this item work. 

 

Quality Control 

 

(i) The width of the carriageway shall be checked using tape measure at every 10m with 
tolerance of +50mm or -20mm.  

 

(ii) The camber shall be checked using camber board at every 5m with and shall have a 
tolerance of +/- 1% 

 

Measurement:  m2 

 

The unit of measurement shall be square meters of carriageway graded. 
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Payment 

 

The unit rate shall be the full compensation for labour, equipment and any incidental costs required for 
carrying out the work. 

 

(r) Heavy Grading and Compaction 

 

This activity shall consist of scarifying of the existing carriageway/carriageway surface, cutting high 
spots and moving materials to fill potholes, corrugations and wheel ruts and reshaping of the surface to 
the specified camber, using either towed or motorized grader. All loose rocks, roots grasses shall be 
removed and disposed well clear of the drains. 

 

Pegs 300 to 400mm shall be placed at 10 to 20 m intervals to mark edge of the carriageway. 

 

The material shall be bladed toward the center of the carriageway starting from both edges until the 
specified camber is achieved. Compaction will be carried out as specified in 5.05.  

 

 

Work Method 

 

The contractor shall use equipment to carry out this item work. 

 

Quality Control 

 

- The width of the carriageway shall be checked using tape measure at every 10m with tolerance 
of + 50mm or -20mm. 

 

- The camber shall be checked using camber board at every 5m with and shall have a tolerance 
of +/- 1% 

 

Measurement:  m2 

 

The unit of measurement shall be square meters of carriageway graded. 

 

Payment 
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The unit rate shall be the full compensation for labour equipment and any incidental costs required for 
carrying out the work. 

 

1007 Restoration of Quarries and Borrow pits 

 

The ground shall be levelled, topsoil hauled back and uniformly spread over the entire exposed/excavation area. 

 

Adequate drainage provisions shall be made to protect excavation areas. Where necessary appropriate protection 
measures may be taken to avoid erosion of the spread topsoil layer. Grass and trees may be replanted as directed 
by the Engineer. 

 

SECTION 11 – SHOULDERS TO PAVEMENT 

 

1101 GENERAL 

 

Shoulders shall be constructed in accordance with guidelines given in 1102 and as directed by the Engineer.  

 

For sections where shoulders are extremely low and requires fill material before the shoulder is reconstructed, 
the construction of fill embankment shall be in accordance with Section 5 of this specification. 

 

1102  MATERIAL FOR CONSTRUCTION OF SHOULDERS 

 

Low shoulder shall be reconstructed by cutting benches, filling and compacting approved fill material to form 
the formation to the shoulders. 

 

The gravel material shall have a minimum CBR of 25 at 95% MDD (AASHTO T180) and 4 days soak. The 
gravel shall also be within a Plasticity Index of 15-20. 

 

Shoulder reconstruction shall be same in all sections including the slip roads. 

 

1106  MEASUREMENT AND PAYMENT  

 

Payment for shoulder construction shall be in accordance with the relevant clauses in the bill of quantities.  

 

 

SECTION 12 - NATURAL MATERIAL SUBBASE AND BASE 



 

KeNHA/R2/114/2022              Issued by Kenya National Highways Authority        149 

 

1201 GENERAL 

 

Where instructed by the Engineer, the Contractor shall undertake repairs, widening and reprocessing to the 
existing carriageway and shoulders in accordance with sections 12 and 14 of the Special Specifications. 

 

(s) Areas to be scarified and reprocessed 
 

The contractor will scarify, add new material and reprocess sections as determined by the Engineer. 

 

(t) Pavement repairs  
 

The Contractor will carry out repairs to base and subbase as directed by the Engineer and according to 
Specifications given in Sections 12 and 14 of the Standard Specifications. 

 

(u) Pavement widening 
 

The Contractor shall, as directed by the Engineer, bench and compact the subgrade to 100% MDD 
(AASHTO T99), provide lay and compact material for subbase and base as directed by the Engineer 
and in accordance with Sections 5 and 12 of the Standard Specifications.  

 

1203  MATERIAL REQUIREMENTS 

 

Natural materials for base and subbase shall conform to the specifications given in Section 12 of the Standard 
Specifications for Road and Bridge Construction for cement and lime improved base and subbase. 

 

1209  MEASUREMENT AND PAYMENT 

 

Natural material for subbase and base shall be measured by the cubic metre placed and compacted upon 
the road calculated as the product of the compacted sectional area laid and the length. 

   

1210      HAND PACKED STONE 

Hand packed stone base is a layer of hand laid stone of defined size and durable in nature, laid in a manner 
such that when proof rolled and compacted it forms a stable and dense matrix as a road base. 

 

Material for Hand Packed Stone Base 
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This shall consist of durable stone with nominal base dimensions of 75 mm square and 
minimum height of 150 mm or when compacted to give a layer of 150 mm. The stone shall be 
class C with the following requirements: 

LAA    45 max 

ACV  32 max 

SSS  12 max 

FI    30 max 

CR   60 min. 

 

It shall be free from foreign matter. The fines passing 0.425 mm sieve shall be NONPLASTIC 

 

Laying 
The stone shall be laid by hand closely together. The stone shall be carefully bedded and tightly 
wedged with suitable spalls. The base of the stone shall alternate with the apex in all directions 
or as directed by the Engineer. The layer shall be proof rolled with a loaded scrapper or truck 
with a minimum axle load of 8 tonnes in the presence of the Engineer who shall approve of its 
stability before compaction. 

 

Compaction 
This shall be by a steel wheeled roller of at least five tonnes per metre width of roll. It shall 
consist of four static runs or until there is no movement under the roller. There shall follow 
vibratory compaction until an average dry density of 85% minimum of specific gravity of stone 
has been achieved. No result shall be below 82% of specific gravity. The surface of the 
compacted layer shall then be levelled by quarry dust (0/6 mm). The dust shall have the 
following specifications: 

 

The stone shall be class C  

Grading 

Sieve Size % Passing 

10 100 

6.3 90-100 

4 75-95 

2 50-70 

1 33-50 

0.425 20-33 

0.300 16-28 

0.150 10-20 

0.075 6-12 
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The dust shall be free from foreign matter and fines passing 0.425 mm sieve shall be NON-
PLASTIC. The maximum layer shall be 40 mm or as directed by the Engineer 

 

Measurement and Payment 
Payment shall be by the cubic metre laid (m3). Measurement of volume shall be determined as 
the product of length and compacted thickness laid. The rate quoted for this item should include 
the cost for laying the levelling quarry dust layer, as no extra payment shall be made for this 
layer. 

 

1211       REPROCESSING EXISTING PAVEMENT LAYERS 

 

i. General 

 

The existing surfacing and the base shall be reprocessed with additional material and the composite mixture 

shall be compacted to form the subbase layer. 

 

Before commencement of the work the Contractor shall propose plants and equipment he proposes to use for 

this activity. 

 

The Contractor after approval of his proposal shall carry out test section in accordance with Section 3 of the 

Standard Specifications. 

 

ii. The existing surfacing and base course shall be broken up to specified depth and reprocessed in 

place, where required. The underlying layers shall not be damaged, and material from one layer 

may normally not be mixed with that of another layer. Where unauthorized mixing occurs or 

where the material is contaminated in any way by the actions of the Contractor, and the 

contaminated material does not meet the specified requirements of for the particular layer, he 

shall remove such material and replace it with other approved material, all at his own expense. 

iii.            Any mixture composition of the new layer must not contain more than 30% of the 

bituminous material by volume. The mixture must not contain pieces of bound bituminous 

material larger than 37.5mm, and any such material shall be removed at the Contractor’s cost. 

iv.           The requirements for imported material used in the respective pavement layers shall 

comply    with the limitations, norms, sizes and strengths specified in the Standard 

Specifications clause 1203(b) and (d) and shall be worked as per Section 14 of the Standard 

Specification. 

v. Material reworked in-situ or that obtained from existing pavement is not expected to comply   

with the material requirements but the reworking should achieve the specified requirements. 

vi. Where the thickness of any existing pavement layer requires to be supplemented within 

reprocessing and the thickness of the additional material after compaction will be less than 
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100mm, the existing layer shall be scarified to a depth that will give a layer thickness of at least 

100mm after compacting the loosened existing and the additional material. 

 

Controlling the Reworked Depth 

 

The Contractor shall submit a proven method to method to control the depth of excavation, or layer to be 

reworked, to the Engineer for approval. The Engineer may order a trial section to be reprocessed before any 

major length of the road is rehabilitated. 

 

Excavations 

Excavations in the pavement shall be kept dry. In the event of water penetrating the underlying layers, 
construction of the consecutive layers shall be postponed until the underlying layers are dry enough to 
accommodate the construction plant without deforming or otherwise showing distress. 

Step construction shall be carried out per layer at the joint when excavating, both longitudinally (if appropriate) 
and perpendicular to the direction of travel. The step width shall be 500mm perpendicular to the direction of 
travel, and 150mm long longitudinally, unless otherwise instructed by the Engineer. 

Special care shall be taken when compacting the new material at the joint, ensuring that the specified density is 
achieved. 

 

Measurement and Payment 

 

(a) Item: In-situ reprocessing of existing pavement layers as subbase compacted to specified density (95% 
MDD AASHTO T180) and thickness. 

 

Unit: M3 

The tendered rate shall include full compensation for breaking up the existing pavement layer to specified 
depth, breaking down and preparing the material and the spreading and mixing in of any additional material 

 

Item: The addition of extra gravel to subbase. 
 

Unit:  M3 

 

The tendered rate shall include full compensation for procuring and addition of the material to the in-situ 
scarified layers and the transportation of the material over unlimited free-haul distance. The tendered rates 
will also include full compensation for prospecting for materials and any payments necessary to acquire the 
specified quality material. 

 

Excavation of existing bituminous pavement materials including unlimited free-haul. 
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Unit:  M3 

 

The tendered rates shall include full compensation for excavating the existing bituminous material from the 
pavement layers and for loading, transporting the material for unlimited free-haul, off-loading and disposing 
of the materials as specified. 

Excavation of the existing pavement 
 

Unit: M3 

 

The tendered rate shall include full compensation for excavating the existing material from the pavement 
layers and for loading, transporting the material for unlimited free-haul distance, off-loading and disposing 
of the material as specified. 

 

Payment will only be made for breaking up and excavating existing pavement layers to the specified depth 
if the material is to be removed to spoil. 

 

SECTION 14: CEMENT TREATED MATERIALS 

 

 Cement Treatment 
 

Cement for stabilization will be CEM 1 Portland cement conforming to KS 1262. The cement content of the 
stabilized material shall be as indicated by the Engineer and will normally be about 4%.  The Engineer shall 
exercise his discretion to any variation in the rate of application of the cement, which he may see fit, to order 
from time to time. 

 

Moisture Content 

 

The moisture content of the stabilized material shall be as directed by the Engineer but nevertheless within the 
range of 85% to 100% of the optimum Moisture Content (AASHTO T.180) 

 

Mixing and Placing 

 

The material to be stabilized and the cement shall be mixed by an approved mixing plant, which will either be 
a mix-in-place pulvimixer or a stationary mixing plant for material to be used for pavement reconstruction, 
widening and shoulders. 

 

 Lime Improvement 
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Lime improvement shall be carried out in accordance with Section 14 of the Standard Specification. 

   

D. Protection & Curing 
 

Protection and curing shall be carried out in accordance with the provisions of Clause 1409(i) of the Standard 
Specification but provision shall be made to wet the surface from time to time as directed by the Engineer. 

 

E. Traffic 
 

The requirements of clause 1410 of the Standard Specification will not apply to improved natural material 
utilized for patching and repair works but will apply in case reprocessing of reconstruction and widening of the 
existing base and shoulders. 

 

SECTION 15 - BITUMINOUS SURFACE TREATMENTS 

 

1501B PREPARATION OF SURFACE 

 

In addition to requirements of Clause 1503B of the Standard Specifications, the contractor shall prepare and 
Repair Cracks, Edges, Potholes and Other Failures as follows: - 

 

a) Cracks 3.0mm or less in width 

 

The entire crack area shall be cleaned by brushing with a wire brush and then blowing with a 
compressed air jet and the crack sealed with 80/100 cutback bitumen using a pouring pot or 
pressure lance and hand squeegee.  The surface shall then de dusted with sand or crushed dust. 

 

b) Cracks greater than 3.0mm in width 

 

Before these cracks are filled a steel wire brush or router shall be used to clean them and then a 
compressed air jet shall be used to clean and remove any foreign or lose material in the crack 
until the entire crack area is clean. 

 

When the crack and surrounding area have been thoroughly cleaned, dry sand shall be forced into 
the crack until it is sealed in the manner specified for cracks less than 3.0mm width. 

 

c)   Potholes, edges and other repair areas 
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Where instructed, the Contractor shall prepare areas for the repair of potholes, road edges and 
other repair areas by excavating off unsuitable or failed material and debris, trimming off 
excavated edges, cleaning and compacting the resulting surfaces and applying MC 30 or MC 70 
cut-back bitumen prime coat at a rate of 0.8-1.2 litres/m2, all as directed by the Engineer. 
Measurement and payment shall be made under the relevant item of Bill No 15. Where the 
surface repair on potholes and edges are to be carried out, Asphalt Concrete Type I 
(0/14gradation) shall be used. Bituminous material for repair of failures and other repair areas 
shall be paid for under the relevant item of Bill No 16 

 

PART B - PRIME COAT 

 

1502B MATERIALS FOR PRIME COAT AND TACK COAT. 

 

For prime coat, the binder shall be a medium-curing cutback MC 70 unless otherwise directed by the Engineer. 

 

The rate of spray of bituminous prime coat refers to the gross volume of the cutback bitumen, that is to say the 
volume of the bitumen plus dilatants. 

 

Prime coat shall be applied to gravel areas that are to receive bituminous mixes as directed by the Engineer. 

 

The tack coat shall consist of bitumen emulsion KI-60 unless otherwise directed by the Engineer.  

 

The rates of spray of the binder shall be as instructed by the Engineer and shall generally be within the range 
0.8-1.2 litres/square metre. 

 

1502C MATERIALS FOR SURFACE DRESSING 

 

Material for surface dressing will be pre-coated chipping class 1 and grading shall be 10/14 on Carriageway and 
Shoulders. The bituminous binder used for precoating chippings shall be MC-70 and the bituminous binder for 
surface dressing shall be 80/100 pen grade bitumen.  

 

1511C MEASUREMENT AND PAYMENT 

 

(a) Seal coat 
 

Seal coats shall be measured by the litre, for each type of bituminous binder for each seal coat, 
calculated as the product of the area in square metres sprayed and the rate of application in 
litres/square metres, corrected to 15.6 o C 
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SECTION 16 - BITUMINOUS MIX BASES, BINDER COURSES AND WEARING COURSES 

 

This section covers different types of bituminous mixes for base and surface (wearing and binder courses) and 
is divided into the following parts: - 

 

Part A  General 

 

Part B  Superpave Asphalt Concrete for Shoulders 

Part C  Superpave DBM for carriageway 

 

PART A – GENERAL 

 

1601A SCOPE OF PART A 

 

Part A comprises all the general requirements for bituminous mixes, which apply to Part B as well. 

 

1602A REQUIREMENTS FROM OTHER SECTIONS 

 

The following sections of this Specification apply to Part B of this section and shall be read in conjunction 
therewith:- 

 

Section 2  Materials and Testing of Materials 

Section 3  Setting Out and Tolerances 

Section 6  Quarries, Borrow Pits, Stockpile and Spoil Areas 

Section 15  Bituminous Surface Treatments and Surface Dressing 

 

1603A CONSTRUCTION PLANT 

 

(a) General 

 

The Contractor shall submit to the Engineer in accordance with Section 1 of its Specification, 
full details of the construction plant he proposes to use and the procedures he proposes to adopt 
for carrying out the permanent Works. 
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The Engineer shall have access at all times to construction plant for the purposes of inspection.  
The Contractor shall carry out regular calibration checks in the presence of the Engineer and 
shall correct forthwith any faults that are found. 

 

All construction plant used in the mixing, laying and compacting of bituminous mixes shall be of 
adequate rated capacity, in good working condition, and shall be acceptable to the Engineer. 
Obsolete or worn-out plant will not be allowed on the work. 

 

(b) Mixing Plant 

 

Bituminous materials shall be mixed in a plant complying with ASTM Designation D995 and 
shall be located on the Site unless otherwise agreed by the Engineer.  It shall be equipped with 
at least three bins for the storage of heated aggregates and a separate bin for filler.  All bins shall 
be covered to prevent the ingress of moisture. 

 

The plant may be either the batch-mix type or the continuous-mix type and shall be capable of 
regulating the composition of the mixture to within the tolerances specified in Clause 1614A of 
this Specification. 

 

The bitumen tank shall be capable of maintaining its contents at the specified temperature within 
a tolerance of 50C and a fixed thermometer easily read from outside the tank.  Any bitumen that 
has been heated above 1800C or has suffered carbonisation from prolonged heating shall be 
removed from the plant and disposed of. 

 

(c) Laying Plant 

 

Bituminous materials shall be laid by a self-propelled spreader finisher equipped with a hopper, 
delivery augers and a heated adjustable vibrating screed.  It shall be capable of laying bituminous 
materials with no segregation, dragging, burning or other defects and within the specified level 
and surface regularity tolerance.  Delivery augers shall terminate not more than 200mm from the 
edge plates. 

(d) Compaction Plant 

 

The Contractor shall provide sufficient rollers of adequate size and weight to achieve the 
specified compaction.  Prior to commencing the laying of bituminous mixes in the permanent 
Works the Contractor shall carry out site trials in accordance with Section 2 of this Specification 
to demonstrate the adequacy of his plant and to determine the optimum method of use and 
sequence of operation of the rollers. 
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It is important to achieve as high a density as possible at the time of construction and it is expected 
that vibrating rollers will be required to produce the best results.  However, it is essential that 
thorough pre-construction trials are carried out to ensure that:- 

 

(a) The roller is set up to have the optimum amplitude and frequency of vibration for 
the particular material being laid 

 

(b) That the roller does not cause breakdown of the aggregate particles. 

 

(c) That the optimum compaction temperatures are established which allow 
compaction without causing ripple effects or other distortions of the surfacing. 

 

1604A PREPARATION OF SURFACE 

 

Immediately before placing the bituminous mix in the pavement, the existing surface shall be cleaned of 

all material and foreign matter with mechanical brooms or by other approved methods.  The debris shall 

be deposited well clear of the surface to be covered. 

 

Any defect of the surface shall be made good and no bituminous mix shall be laid until the Engineer has 
approved the surface. 

A tack coat shall be applied in accordance with Section 15 of this Specification.  If the Engineer considers a 
tack coat is required prior to laying the bituminous mix or between layers of the bituminous mix, due solely to 
the  

Contractor's method of working, then such tack coat shall be at the Contractor's expense. 

 

1605A DESIGN AND WORKING MIXES 

 

At least two months prior to commencing work using a bituminous mix, the Contractor shall, having 
demonstrated that he can produce aggregates meeting the grading requirements of the Specification, submit 
samples of each constituent of the mix to the Engineer. The contractor in the presence of the Engineer will then 
carry out laboratory tests in order to decide upon the proportion of each constituent of the initial design mix or 
mixes to be used for site trials to be carried out in accordance with Clause 1606A of this Specification. 

 

Should the Engineer conclude from the site trials that the mix proportion or aggregate grading are to be changed, 
the Contractor shall submit further samples of the constituents and carry out further site trials all as directed by 
the Engineer. 
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The Engineer may instruct the alteration of the composition of the -75 micron fraction of the aggregates by the 
addition or substitution of mineral filler.  The Engineer may also instruct the alteration of all or part of the -
6.3mm fraction of the aggregates by the addition or substitution of natural sand. 

 

The Contractor shall make the necessary adjustments to his plant to enable the revised mix to be produced. 

 

Following laboratory and site trials the contractor jointly with the Engineer will determine the proportions of 
the working mix and the Contractor shall maintain this composition within the tolerances given in Clause 1614A. 

 

Should any changes occur in the nature or source of the constituent materials, the Contractor shall advise the 
Engineer accordingly? The procedure set out above shall be followed in establishing the new mix design. 

1606A SITE TRIALS 

 

Full scale laying and compaction site trials shall be carried out by the Contractor on all asphalt pavement 
materials proposed for the Works using the construction plant and methods proposed by the Contractor for 
constructing the Works. The trials shall be carried out with the agreement, and in the presence of the Engineer, 
at a location approved by the Engineer. 

 

The trials shall be carried out to: - 

 

(a) Test materials, designed in the laboratory, so that a workable mix that satisfies the 
specification requirements can be selected. 

 

(b) To enable the Contractor to demonstrate the suitability of his mixing and compaction 
equipment to provide and compact the material to the specified density and to confirm that 
the other specified requirements of the completed asphalt pavement layer can be achieved. 

 

Each trial area shall be at least 100 metres long and to the full construction width and depth for the material.  It 
may form part of the Works provided it complies with this Specification.  Any areas that do not comply with 
this Specification shall be removed. 

 

The Contractor shall allow in his programme for conducting site trials and for carrying out the appropriate tests 
on them.  The trial on any pavement layer shall be undertaken at least 21 days ahead of the Contractor proposing 
to commence full-scale work on that layer. 

 

The Contractor shall compact each section of trial over the range of compactive effort the Contractor is 
proposing and the following data shall be recorded for each level of compactive effort at each site trial: - 

 The composition and grading of the material including the bitumen content and type and grade of 
bitumen used. 

 The moisture content of aggregate in the asphalt plant hot bins. 
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 The temperature of the bitumen and aggregate immediately prior to entering the mixer, the 
temperature of the mix on discharge from the mixer and the temperature of the mix on commencement 
of laying, on commencement of compaction and on completion of compaction.  The temperature of 
the mixture is to be measured in accordance with BS 598, Part 3, Appendix A. 

 The type, size, mass, width of roll, number of wheels, wheel load, tyre pressures, frequency of 
vibration and the number of passes of the compaction equipment, as appropriate for the type of roller. 

 The target voids and other target properties of the mix together with the results of the laboratory tests 
on the mix. 

 The density and voids achieved. 

 The compacted thickness of the layer. 

 Any other relevant information as directed by the Engineer. 

At least eight sets of tests shall be made by the Contractor and the Engineer on each 100 metres of trial for each 
level of compactive effort and provided all eight sets of results over 

the range of compactive effort proposed by the Contractor meet the specified requirements for the material then 
the site trial shall be deemed successful.  The above data recorded in the trial shall become the agreed basis on 
which the particular material shall be provided and processed to achieve the specified requirements. 

 

1607A MIXING OF AGGREGATES AND BITUMEN 

 

The bitumen shall be heated so that it can be distributed uniformly and care shall be taken not to overheat it.  
The temperature shall never exceed 1700 C for 60/70-penetration grade bitumen. 

 

The aggregates shall be dried and heated so that they are mixed at the following temperatures: - 

 

125-1650C when 60/70 bitumen is used 

 

The dried aggregates shall be combined in the mixer in the amount of each fraction instructed by the Engineer 
and the bitumen shall then be introduced into the mixer in the amount specified.  The materials shall then be 
mixed until a complete and uniform coating of the aggregate is obtained. 

 

The mixing time shall be the shortest required to obtain a uniform mix and thorough coating.  The wet mixing 
time shall be determined by the Contractor and agreed by the Engineer for each plant and for each type of 
aggregate used.  It shall normally not exceed 60 seconds. 

 

1608A TRANSPORTING THE MIXTURE 

 

The bituminous mix shall be kept free of contamination and segregation during transportation.  Each load shall 
be covered with canvas or similar covering to protect it from the weather and dust. 
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1609A LAYING THE MIXTURE 

 

Immediately after the surface has been prepared and approved, the mixture shall be spread to line and level by 
the laying plant without segregation and dragging. 

 

The mixture shall be placed in widths of one traffic lane at a time, unless otherwise agreed by the Engineer.  The 
compacted thickness of any layer shall be at least 2.5 times the maximum size of the aggregate for wearing 
course and at least 2 times for binder course.  The minimum thickness shall be 25mm. 

 

Only on areas where irregularities or unavoidable obstacles make the use of mechanical laying impracticable, 
may the mixture be spread and compacted by hand. 

 

1610A COMPACTION 

 

Immediately after the bituminous mixture has been spread, it shall be thoroughly and uniformly compacted by 
rolling. 

 

The layer shall be rolled when the mixture is in such a condition that rolling does not cause undue displacement 
or shoving. 

 

The number, weight and type of rollers furnished shall be sufficient to obtain the required compaction while the 
mixture is in a workable condition.  The sequence of rolling operations shall be as agreed with the Engineer and 
proved during site trials. Initial rolling with steel tandem or three-wheeled roller shall follow the laying plant as 
closely as possible.  The rollers shall be operated with the drive roll nearest the laying plant, at a slow and 
uniform speed (not exceeding 5 Km/Hr). 

 

Rolling shall normally commence from the outer edge and proceed longitudinally parallel to the centreline, each 
trip overlapping one half of the roller width.  On super elevated curves, rolling shall begin at the low side and 
progress to the high side.  Where laying is carried out in lanes care must be taken to prevent water entrapment. 

 

Intermediate rolling with a pneumatic-tyred or vibratory roller shall follow immediately.  Final rolling with a 
steel-wheeled roller shall be used to eliminate marks from previous rolling. 

 

To prevent adhesion of the mixture to the rollers, the wheels shall be kept lightly moistened with water. 

 

In areas too small for the roller, a vibrating plate compactor or a hand tamper shall be used to achieve the 
specified compaction. 
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1611A FINISHING, JOINTS AND EDGES 

 

Any mixture that becomes loose and broken, mixed with dirt or foreign matter or is in any way defective, shall 
be removed and replaced with fresh hot mixture, which shall be compacted to conform to the surrounding area. 

 

Spreading of the mixture shall be as continuous as possible.  Transverse joints shall be formed by cutting neatly 
in a straight line across the previous run to expose the full depth of the course.  The vertical face so formed shall 
be painted lightly with hot 60/70 penetration grade bitumen just before the additional mixture is placed against 
it. 

 

Longitudinal joints shall be rolled directly behind the paving operation.  The first lane shall be placed true to 
line and level and have an approximately vertical face.  The mixture placed in the abutting lane shall then be 
tightly crowded against the face of the previously placed lane.  The paver shall be positioned to spread material 
overlapping the joint face by 20-30mm.  Before rolling, the excess mixture shall be raked off and discarded. 

 

When the abutting lane is not placed in the same day, or the joint is destroyed by traffic, the edge of the lane 
shall be cut back as necessary, trimmed to line and painted lightly with hot 60/70 penetration grade bitumen just 
before the abutting lane is placed. 

 

Any fresh mixture spread accidentally on the existing work at a joint shall be carefully removed by brooming it 
back on to uncompacted work, so as to avoid formation of irregularities at the joint.  The finish at joints shall 
comply with the surface requirements and shall present the same uniformity of finish, texture and density as 
other sections of the work. 

The edges of the course shall be rolled concurrently with or immediately after the longitudinal joint.  In rolling 
the edges, roller wheels shall extend 50 to 100mm beyond the edge. 

 

1612A SAMPLING AND TESTING OF BITUMINOUS MIXTURES 

 

The sampling of bituminous mixtures shall be carried out in accordance with AASHTO T168 (ASTM 
Designation D979). 

 

1613A QUALITY CONTROL TESTING 

 

During mixing and laying of bituminous mixtures, control tests on the constituents and on the mixed material 
shall be carried out in accordance with Clause 1612A and Section 2 of this Specification. 

 

If the results of any tests show that any of the constituent materials fail to comply with this Specification, the 
Contractor shall carry out whatever changes may be necessary to the materials or the source of supply to ensure 
compliance. 
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If the results of more than one test in ten on the mixed material show that the material fails to comply with this 
Specification, laying shall forthwith cease until the reason for the failure has been found and corrected.  The 
Contractor shall remove any faulty material laid and replace it with material complying with this Specification 
all at his own expense. 

 

1614A TOLERANCES 

 

Surfacing courses and base shall be constructed within the geometric tolerances specified in Section 3 of this 
Specification. 

 

The Contractor shall maintain the composition of the mixture as determined from the laboratory and site trials 
within the following tolerances, per single test: - 

 

Bitumen Content   0.3% (by total weight of total mix) 

 

Passing 10mm sieve   6% (by total weight of dry aggregate 

 and larger sieves   including mineral filler) 

 

Passing sieves between  4% (by total weight of dry aggregate 

10mm and 1.0mm sieves  including mineral filler) 

  

Passing sieves between  3% (by total weight of dry aggregate 

 1.0mm and 0.075mm sieve  including mineral filler) 

 

 Passing 0.075mm sieve  2% (by total weight of dry aggregate 

Including mineral filler) 

 

The average amount of bitumen in any length of any layer, calculated as the product of the bitumen contents 
obtained from single tests and the weight of mixture represented by each test, shall not be less than the amount 
ordered. 

 

The average amount of bitumen for each day's production calculated from the checked weights of mixes shall 
not be less than the amount ordered. 
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The average amount of bitumen in any length of any layer, calculated as the product of the bitumen contents 
obtained from single tests and the weight of mixture represented by each test, shall not be less than the amount 
ordered. 

 

The average amount of bitumen for each day's production calculated from the checked weights of mixes shall 
not be less than the amount ordered. 

 

The final average overall width of the upper surface of a bituminous mix layer measured at six equidistant points 
over a length of 100m shall be at least equal to the width specified.  At no point shall the distance between the 
centreline of the road and the edge of the upper surface of a bituminous mix layer be narrower than that specified 
by more than 13mm. 

 

1615A MEASUREMENT AND PAYMENT 

 

No separate measurement and payment shall be made for complying with the requirements of Clauses 1601A 
to 1614A inclusive and the Contractor shall be deemed to have allowed in his rates in Parts B and C of Section 
16 of this Specification for the costs of complying with the requirements of Part A of Section 16 of this 
Specification 
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PART B  

ASPHALT CONCRETE FOR SURFACING - SUPERPAVE 

1601B  INTRODUCTION 

Some modifications, to the Standard Specification, which takes into account aspects of 
the Super pave Mix Design methods, have been made. This shall be in accordance with 
the procedures presented in Overseas Road Note 19, ‘’ A guide to the design of hot mix 
asphalt in tropical and subtropical countries’’ and detailed in the current manuals 
produced by the Asphalt Institute. The contractor shall be deemed to possess a copy of 
these publications and shall provide at least two copies of each on site, one for the 
Engineer and the other for the Contractor. 

1602B MATERIALS FOR ASPHALT CONCRETE 

                  (a) Penetration grade bitumen 

Bitumen shall be 60/70 penetration grade, and shall meet the requirements of Table 4.3 
in ORN 19 as summarised below: 

Minimum requirements for penetration grade bitumen (ORN19 Table 4.3) 

 

 

Test 

 Test 
method 
(ASTM
) 

Penetration grade 

 

40/50 

 

60/70 

 

80/100 

      

Based on original bitumen      

Penetration at 250C  D 5 40-50 60-70 80-100 

Softening point (oC)  D 36 49-59 46-56 42-51 

Flash point (oC) Mi
n 

D 92 232 232 219 

Solubility in 
trichloroethylene (%) 

Mi
n 

D 2042 99 99 99 

      

TFOT heating for 5h at 163 
oC 

 D1754    

a. Loss by mass (%) Ma
x 

- 0.5 0.5 0.8 

b. Penetration (% of 
original) 

Mi
n 

D 5 58 54 50 

c. Ductility at 25oC Mi
n 

D 113 - 50 75 

 

  

(b) Aggregate 
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(i) In the standard specification rename Table 16B-1 as 16B-1(a) 

 

Add the following: 

The coarse aggregate shall be entirely crushed rock, from a source known to give high values of stability 
(> 9kN) in the Marshall test. Aggregate shall be Class ‘a’ meeting the requirements given in Table 16B-
1b below. 

 

Table 16B-1b: Requirements for coarse aggregate 

Property Test Property 

Cleanliness Sand equivalent:1 for <4.75 mm fraction  >40 

 (Material passing 0.425 sieve)  

 Plasticity Index2 <4 

 

 

Linear Shrinkage <2 

Particle shape Flakiness Index (FI)3 <25 

Strength Aggregate Crushing Value (ACV)4 <25 

 Aggregate Impact Value (AIV)4 <25 

 10%FACT (dry) kN4 >160 

 Los Angeles Abrasion (LAA)5 <30 

Abrasion Aggregate Abrasion Value4 <12 

Soundness7 

(5 cycles, % loss) 

Sodium Sulphate Soundness (SSS):  

 Coarse aggregate <10 

 Fine aggregate <16 

 Magnesium Sulphate Soundness (MSS):  

 Coarse aggregate <15 

 Fine aggregate <20 

Polishing Polished Stone Value >60 

Water absorption Water Absorption6 <2 

Bitumen affinity Immersion Mechanical test: index of 
retained Marshall stability8 

>75 

 Static Immersion Test9 >95% coating 
retained 

 Retained Indirect Tensile strength10 >79% (at 7% VIM) 
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1 AASHTO T176 

2 British Standard 1377: Part 2 

3 British Standard 812: Part 105 

4 British Standard 812: Parts 110 to 114 

5 ASTM C131 and C535 

6 British Standard 812: Part 2 

7 AASHTO T104 

8 D White oak (1990) (Shell Bitumen Handbook) 

9 AASHTO T182 

10 AASHTO T283 

 

Unless otherwise instructed by the Engineer aggregates shall satisfy the following Superpave aggregate 
consensus properties which requirements are presented in Table 16B-1(c): 

 

1. Coarse Aggregate Angularity (CAA) – ASTM D 5821 
2. Fine Aggregate Angularity (FAA) – AASHTO T 304 
3. Flat and elongated particles – ASTM D 4791 
4. Sand equivalent – AASHTO T 176  

 
 

Table 16B-1(c) Superpave aggregate consensus property requirements 

 

Cumulative 
Equivalent 
Standard 

Axles 
(CESA)¹ in 

Million 

Fractured faces, 

Coarse Aggregate, 

Percent Minimum 

Uncompacted Void 
Content of Fine 

Aggregate, 

Percent Minimum 

Sand 
Equivalent, 

Percent 
Minimum 

 

Flat and 
Elongated3, 

Percent 
Maximum Depth from surface Depth from surface 

≤100mm >100mm ≤100mm >100mm 

≥ 30 100/100 100/100 45 45 50 10 
 

¹The anticipated project traffic level expected over a 20 year design period 

²85/80 denotes that 85 percent of the coarse aggregate has one fractured face and 80 percent has two or more 
fractured faces 

3Criterion based upon a 5:1 maximum to minimum ratio 

 

1603B GRADING REQUIREMENTS – SHOULDERS ONLY 
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The grading mixture of coarse and fine aggregate shall meet the requirements given in Table 16B-1(d) for a 
19mm and 12.5mm nominal maximum size aggregate.   

A gradation of 19mm and 12.5mm nominal maximum size aggregate shall be used for the works 

 

Table 16B-1(d) Superpave aggregate grading control point 

 

Nominal Maximum 
Size  (mm)            

 

(Note 1 below) 

 

Sieve size 

 

(mm) 

Control point  

 

(%passing) 

 

Minimum Maximum 

19.0 

25 100 - 

19 90 100 

12.5 - 90 

2.36 23 49 

0.075 2 8 

 

Note (1) - The definition of Nominal Maximum Size of aggregate is one sieve larger than the first sieve to retain 
more than ten per cent of the aggregate. It is also recommended that where possible the largest particle size 
should not be more than 25 mm so that the requirements of the Marshall test can be complied with. 

1604B REQUIREMENTS FOR ASPHALT CONCRETE 

The mix design should be carried out using the Superpave test procedures.  

Superpave - Shoulders 

The mix design, when compacted in accordance with AASHTO T 312 (Preparing and determining the 
density of Hot Mix Asphalt (HMA) specimens by means of the Superpave gyratory compactor) shall meet 
the relative density, voids in the mineral aggregate (VMA), Voids filled with Asphalt (VFA) and dust to 
binder ratio requirements specified in Table 16-B2(b). 

The initial, design and maximum number of gyrations are specified in AASHTO R 35, Superpave 
volumetric design for Hot Mix Asphalt (HMA). 

 

Cumulative 
Equivalent 
Standard 

Axles 
(CESA)¹ in 

Million 

Required Relative Density, 
Percent of theoretical 

maximum specific gravity 

Voids in the Mineral 
Aggregate (VMA), 
Percent Minimum 

Voids 
Filled 
with 

Asphalt 
(VFA) 
Range, 
Percent 

Dust-to-
Binder 
Ratio 
Range N initial N design N max 

Nominal maximum 
size Aggregate (mm) 

19.0 
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>10 ≤89.0 96.0 ≤98.0 65-75 0.6-1.2 

¹The anticipated project traffic level expected over a 20 year design period 

 

1605B MIXING AND LAYING ASPHALT CONCRETE 

 

Add the following: 

The temperature of the bitumen and aggregates when mixed should be determined using both Penetration 
Index (PI) and softening point of the bitumen on the bitumen tests data chart (BTDC). The temperature 
of the bitumen and aggregates when mixed shall be 110+/-3°C above the softening point (Ring and Ball) 
of the bitumen. 

Compaction shall commence as soon as the mix can support the roller without undue displacement of 
material and completed before the temperature of the mix falls below 90°C. 

The mixing and placing of asphalt concrete must be carried out only under favorable weather conditions. 
Mixing and placing of asphalt concrete will not be allowed if the moisture content of aggregate affects 
the uniformity of temperature, or if free water is present on the working surface. Mixing shall not be 
allowed to take place more than two hours before placing begins unless provision had been made for 
storing. Storage of mixed materials will only be permitted in insulated hot mix bins. In any case, storage 
will not be permitted for a period longer than 12 hours after mixing, unless otherwise approved by the 
Engineer. 

The minimum thickness of the compacted layer shall be 35mm when 12.5mm nominal maximum size 
aggregate is used (on the road shoulders). 

 

1606B COMPACTION 

Rolling shall be continued until compaction of the completed layer attains a minimum mean value of 
95% of refusal density (no value less than 93%) and until the voids measured in the compacted layer are 
within the specified range as appropriate.  

 

1607B MEASUREMENT AND PAYMENT 

 

a) Item : Asphalt Concrete  

 

Unit : m3 of Asphalt Concrete Used 

 

Asphalt concrete shall be measured by the cubic metre compacted on the road calculated 
as the product of the length instructed to be laid and the compacted cross-sectional area 
shown on the Drawings or instructed by the Engineer. 
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The rate for asphalt concrete shall include for the cost of providing, transporting, laying 
and compacting the mix with the nominal binder content and complying with the 
requirements of Parts A and B of Section 16 of this Specification. 
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SECTION 17 - CONCRETE WORKS 

1703  MATERIALS FOR   CONCRETE 

This work shall consist of placing selected approved material of 250mm minimum diameter, on the foundation 
put after excavation to receive levelling concrete in accordance with these specifications and in conformity with 
the lines, grades and cross sections shown on the Drawings as directed by the Engineer. 

 (a) Materials 

Selected rock: The selected rock builders to be placed for this work shall be hard, sound, durable 
quarry stones as approved by the Engineer.  Samples of the stone to be used shall be submitted to 
and approved by the Engineer before any stone is placed. 

The maximum size of the stone boulders shall be 300mm. 

 (b) Construction Method 

After completion of the structural excavation the surface of the loose soil shall be levelled and 
compacted.  Then the stone of the above sizes shall be placed in one layer of 250mm over the 
compacted bed where the bottom slab will rest.  Coarse sand shall be spread to fill up the voids in 
the stone boulders, and compaction with vibratory compactors should be performed to make this 
layer dense whereon a concrete of levelling course shall be placed. 

 (c) Measurement and payment 

Measurement for the bedding materials shall be made in cubic metres for the completed and 
accepted work, measured from the dimension shown on the Drawings, unless otherwise directed 
by the Engineer. 

 

Payment for the bedding Materials for Levelling Concrete Works shall be full compensation for 
furnishing and placing all materials, all labour equipment, tools and all other items necessary for 
proper completion of the work in accordance with the Drawings and specifications and as directed 
by the Engineer. 

THE DESIGN OF CONCRETE MIXES 
 

(a) Classes of Concrete 
 

Replace the first paragraph with the following; - 
 

The classes of structural concrete to be used in the Works shall be those shown on the Drawings and 
designated in Table 17-1 and Table 17-1A, in which the class designation includes two figures. The 
first figure is the nominal cube strength (150 mm cubes) at 28 days expressed in N/mm2 and the 
second figure is the maximum nominal size of aggregate in the mix expressed in millimetres. 

 

Severe exposure conditions shall be considered applicable to the project concrete mixes other than for 
concrete intended for bored piles. For bored pile mix concrete, moderate exposure conditions are applicable. 

 

 

* Bored pile concrete mix 
 

(b) Design of proposed mixes 
 

Replace the sub-paragraph (ii) with the following; - 
 

(ii) The cement content shall be such as to achieve the strengths called for in Table 17-1 and 
Table 17-1A but in any case not less than the minimum necessary for impermeability and 
durability shown in Table 17-2 and  Table 17- 2A. 

The cement content for any class of concrete shall not exceed 500 kg/m³f concrete. 

Severe exposure conditions shall be considered applicable to the project concrete mixes other 
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than for concrete intended for bored piles. For bored pile mix concrete, moderate exposure 
conditions are applicable. 

Add the following Table 17-2A after Table 17-2: 
 

 Add the following; 

(b) classes of concrete design mixes and strengths: 
 
 
 
 
 
 
 
 
 

  
 
 
 
 
 
 
 

Table 17.1: Strength Class for Concrete & Characteristics 
Ref: EN 1992.1.1.2004, Cl 3.1, Table 3.1 & EN 206:2001 Cl. 5.2.7 Table 10 

 fck  = Characteristic cylinder strength N/mm2 (Mpa) 

 fckcube  = Characteristic cube strength N/mm2 (Mpa) 
(v) Chloride Content  

 
The Chloride content of a concrete, expressed as the percentage of Chloride ions by mass of cement, shall not 
exceed the value for the selected class given in Table 17.2 below.  
 

 
Table 17.2: Maximum Permissible Chloride Content in Concrete 

Ref: EN 206:2001 Cl. 5.2.7 Table 10 
 
Calcium Chloride and chloride based admixtures shall not be added to concrete containing steel 
reinforcement, pre-stressing steel reinforcement or other embedded metal.  
For the determination of the Chloride content of the concrete, the sum of the contributions from the 
constituent materials shall be determined based on the maximum Chloride content of the constituent either 
permitted in the Standard for the constituent or declared by the Producer of each constituent material;  
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Design concrete mix shall be specified by means of basic requirements and additional requirements where 
required which shall include: 
 

 Characteristic compressive strength at 28 days; 
 Maximum nominal aggregate size; 
 Chloride content. 

 

Add the following at the end of this section (b): 
 
 

(vi)  Sulphate Content: 
 

The total water soluble sulphate content of the concrete mix, expressed as SO3, shall not exceed 
4% (m/m) of the cementitious binder content of the mix.   The sulphate content shall be calculated 
as the total from the various constituents of the mix using the following test methods: 
 

-       Cementitious binder          -      BS 1881 
 

-       Aggregates                         -      BS EN 12620:2002+A1:2008 
 

-       Water                                 -      BS 6068 
 

 

(c) Trial mixes 
 

Add the following after sub-paragraph (i): 
 

Other than for lean concrete and bored pile concrete placed by tremie, the slump of concrete shall be 
in the range of 50 mm to 100 mm. 
 

For bored pile concrete placed by tremie the slump shall be in the range 160- 
200 mm. 

 
 

Add the following at the end of Clause 1704: 
 

 

1703 LEVELLING CONCRETE (CLASS 15/20) INCLUSIVE OF COST OF FORM WORKS 

This work shall consist of placing and levelling lean concrete class 15/20 over the prepared bed of stone 
boulders in the foundation for bottom slab and wing walls in accordance with these specifications and which 
conformity with the lines, grades, thickness and typical cross-sections shown on the drawings unless otherwise 
directed by the Engineer. 

 (a) Materials for Levelling Concrete 

Requirement for the concrete class 15/20 is specified as follows:- 

Design compressive strength (28) days   : 15N/mm2 

   Maximum size of coarse aggregate          : 20mm 

   Maximum cement content                        : 300 kg/m3. 

   Maximum water/cement ration of 50% with slump of 80mm. 

 

 

  

(b) Construction Method 
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The bed of stone boulders upon which the levelling concrete will be placed shall be 
smooth, compacted and true to the grades and cross-section shall be set to the required 
lines and grades. 

a. (c)  Measurement and payment 

Measurement for levelling concrete (class 15/20) shall be made in cubic metres completed 
and accepted levelling concrete work measured in place which is done in accordance with 
the Drawings and the Specifications. 

Payment for this work shall be the full compensation for furnishing and placing all 
materials, labour, equipment and tools, and other incidentals to Specifications and as 
directed by the Engineer.  

Pay item No. 17/02 Levelling Concrete Works (Class 15/20) for Box Culvert and wing 
walls inclusive of Cost of Form works. 

1704.01 CLASS 30/20 FOR BRIDGE STRUCTURE  
 

(a) Description 
 

This work shall consist of furnishing, mixing, delivering and placing of the concrete for 
the construction of abutments and box structures, in accordance with Standard 
Specifications and in conformity with the requirements shown on the Drawings. 
 

Concrete Class 30/20 shall be used for all elements unless otherwise shown on the 
Drawings. 
 

(b) Concrete Materials 

(i) Cement 

Cement shall be of Portland type and shall conform to the requirements of Kenyan 
Standards K1725-2001 and CEM 1 42.5 N 
 

(ii) Aggregates 
 

Fine and coarse aggregates must be clean, hard, strong and durable, not susceptible to 
ASR and free from absorbed chemicals, clay coating, or materials in amounts that 
could affect hydration, bonding, strength and durability of concrete. The aggregates 
should conform to BS EN 12620:2002+A1:2008. 
 

Grading of aggregates shall conform to BS 812. Other requirements for aggregates are 
as follows: 

 
(1) Fine Aggregates 

 
Fineness Modulus, AASHTO M-6 : 2.3 - 3.1 
Sodium Sulphate Soundness, AASHTO T104 : Max. 10% loss 
Content of Friable Particles AASHTO 112  : Max.1% by weight 
Sand Equivalent, AASHTO T176 : Min. 75 

 
 

(2) Coarse Aggregate 
 

Abrasion, AASHTO T96 : Max. 40% loss 
Soft Fragment and shale, AASHTO M80 : Max. 5% by weight 
Thin and elongated pieces, AASHTO M80 : Max. 15% 

 
 
(iii) Water 
 

All sources of water to be used with cement shall be approved by the Engineer. 
Water shall be free of turbidity from injurious quantities of oil, alkali, 
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vegetation and salt as determined by the Engineer. 
 
(iv) Admixtures 
 

Only admixtures, which have been tested and approved in the site laboratory 
through trial mixing for design proportion shall be used. The Contractor shall 
keep dated Manufacturer's Test Certificates 
 

Before selection of admixture, the Contractor shall submit to the Engineer the 
specific information or guarantees prepared by the admixture Manufacturer. 
 

The Contractor shall not exclude the admixture from concrete proportions. 
 

(c) The requirements of Concrete Class 30/20 are provided as follows unless otherwise 
the Engineer will designate any alteration: 

 
Design compressive strength twenty eight (28) day : 30N/mm² 
Maximum size of coarse aggregates : 20mm 
Minimum cement content : 340kg/m³ 
Maximum cement content : 540kg/m³ 
Maximum water/cement ratio of 45% w/ slump of 80mm  

 

(d) Proportioning Concrete 

The Contractor shall design the job mix formula to arrive at the optimum 
proportioning at least sixty (60) days prior to beginning the concrete work. The actual 
mix proportions of cement, aggregates, water and admixture shall be determined by 
the Contractor and approved by the Engineer after satisfactory test results have been 
received. 
 
The Contractor shall prepare the design mix and proportions in such a manner that 
120% of the strength requirement specified for the designated class of concrete will 
be achieved. 
 

No Class of Concrete shall be prepared or placed until its job-mix proportions 
have been approved by the Engineer. 
 

(e) Batching 
 

Batching shall be done by weight with accuracy of; 
 

 

Cement : 1/2 percent  
Aggregate  : 1/2 percent Water and;  
Admixture : 1 percent 

 

Equipment should be capable of measuring quantities within these tolerances for the 
smallest batch regularly used, as well as for larger batches. 
  

The accuracy of batching equipment should be checked every month in the presence 
of the Engineer and adjusted when necessary. 
 

 (f) Mixing and Delivery 
 

Slump of mixed concrete shall be checked and approved against designated slump in 
these specifications. The time elapsing from when the water is added to the mix until 
the concrete is deposited in place at the site of the work shall not exceed sixty (60) 
minutes in case that it is hauled in truck mixers or other carriers with agitators. 

 

(g) Concrete in Hot Weather 
 

No concrete shall be placed when the ambient air temperature is expected to exceed 
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33°C during placement operations. 
 

(h) Concreting at Night 
 

No concrete shall be mixed, placed or finished when natural light is insufficient, 
unless an adequate approved artificial lighting system is operated, and such night work 
is subject to approval by the Engineer. 

 

(i) Placing 
 

In preparation of the placing of concrete, the interior space of forms shall be 
cleaned and approved by the Engineer prior to placing concrete. All  temporary  
members  except  tie  bars  to  support  forms  shall  be removed entirely from the 
forms and not buried in the concrete. The use of open and vertical chute shall not be 
permitted unless otherwise directed by the Engineer. The Contractor shall provide a 
sufficient number of vibrators to properly compact each batch immediately after it is 
placed in the forms. 

 

(j) Measurement and Payment 
 

Measurements for the Concrete Works Class 30/20 of abutments and box 
structures shall be made in cubic metres for the walls and slabs actually constructed, 
measured from their dimensions shown on the Drawings. 

 

 
 

Payment for the Concrete Works (Class 30/20) of abutments and box structures be the full 
compensation for supplying all materials for the concrete mixing, delivering, placing, 
finishing surfaces, and curing the concrete, equipment and tools, labour and other 
incidentals necessary for the completion of the work in accordance with the Drawings and 
these Specifications and as directed by the Engineer. 
 
 

1708 PLACING OF CONCRETE 
 

(a) Consent for placing 
 

Add the following at the end of this section: 
 

Concreting operations shall be carried out only during daylight hours unless proper lighting 
arrangements have been made and the lights are in working order by noon. Workmen shall not be 
allowed to work double shifts and the Contractor shall provide a fresh team for night shifts. 
 

Placing and compacting the concrete shall at all times be under the direct supervision of an 
experienced concrete supervisor. 

 
(c) Placing Procedure 
 

Add the following at the beginning of this section: 
 

Unless otherwise agreed with the Engineer on the basis of satisfactory site trials, concrete shall not 
be dropped into place from a height exceeding 1 meter. Where chutes are used, their length and slope 
shall be such as not to cause segregation, and suitable spouts and baffles shall be provided at the 
lower end to minimise segregation. 
 

Concrete shall not be deposited in large quantities at one point and then run or worked along the 
form. Concrete shall be deposited in horizontal layers and the work shall be carried out rapidly and 
continuously between predetermined levels agreed with the Engineer. The displacement of concrete 
by vibration instead of by direct placing shall be done only when approved by the Engineer. 
 

Care shall be taken when casting bridge decks of a substantial thickness to avoid layering of the 
concrete, and the entire thickness shall be placed in one pass. 
 

Fresh concrete shall not be placed against in-situ concrete that has been in position for more than 30 
minutes unless a construction joint is formed as described in this Specification. 
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The pumping of concrete shall be subject to approval by the Engineer. Aluminium pipes shall not be 
used for this purpose. 
 

After the initial set of the concrete, the forms shall not be jarred and no strains shall be placed on the 
ends of the projecting reinforcement for at least 24 hours. 

 
1710 CURING OF CONCRETE 
 

Add the following paragraph before the second to the last paragraph of Clause 
1710b. 
 

Membrane-forming compound shall be applied in accordance with the manufacturer’s instructions. 
Two applications shall be made to vertical surfaces to obtain a uniform coating. If the curing 
membrane is applied over construction joints, the membrane shall be completely removed at the joint 
prior to placing further concrete. 
 

1711 FORMWORK  

This work shall consist of all temporary moulds for forming the concrete for the structure elements together with 
all temporary construction required for their support.  Unless otherwise directed by the Engineer all formworks 
shall be removed on completion of the walls and slabs. 

(a) Materials 

Forms shall be made of wood or metal and shall conform to the shape, lines and dimensions shown 
on the Drawings. 

All timber shall be free from holes, loose material, knots, cracks, splits and warps or other defects 
affecting the strength or appearance of the finished structure. 

Release Agents – Release agents shall be either neat oils containing a surface activating agent, 
cream emulsions, or chemical agents to be approved by the Engineer. 

 

(b) Construction Method 

(i) Formworks 

Formworks shall be designed to carry the maximum loads that may be imposed, and so 
be rigidly constructed as to prevent deformation due to load, drying and wetting, vibration 
and other causes.  After forms have been set in correct location, they shall be inspected 
and approved by the Engineer before the concrete is placed. 

If requested, the contractor shall submit to the Engineer working drawings of the forms 
and also, if requested, calculations to certify the rigidity of the forms. 

 

(c)  Measurement and Payment 

Measurements for the Concrete Works Class 20/20 of culvert walls and slabs shall be made in 
cubic metres for the walls and slabs actually constructed, measured from their dimensions 
shown on the Drawings.  Payment for the Concrete Works (Class 20/20) of culvert walls and 
slabs shall be the full compensation for furnishing all materials of the concrete mixing, 
delivering, placing and curing the concrete, equipment and tools, labour and other incidental 
necessary for the completion of the work in accordance with the Drawings and these 
Specifications and as directed by the Engineer. 
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SECTION 19 – STRUCTURAL STEEL 

WORK 1901 GENERAL 

The fabrication and erection of all structural steelwork shall be under the constant supervision of 
competent and experienced personnel, and to the approval and satisfaction of the Engineer. All 
workmanship shall be in accordance with the best modern workshop practice and only skilled 
workers trained and experienced in steel fabrication and erection shall be employed. 

 
1902 APPLICABLE STANDARDS AND QUALITY ASSURANCES 

 
The supply, fabrication and erection of structural steelwork shall be in accordance with the 
provisions of the relevant clauses of the following British Standard: 

 
(w) BS 4360 or Latest BS EN Equivalent: Weldable structural steels 
(x) BS EN 1011:Metal arc welding of carbon and manganese steels BS 638 or Latest BS EN 

Equivalent: Arc welding plant, equipment and accessories 
(y) BS 639 or Latest BS EN Equivalent: Covered electrodes for the manual-arc welding of 

mild steel and medium tensile steel. 
(z) BS 4870 or Latest BS EN Equivalent: Approval testing of welding procedure, Part I: 

Fusion welding of steel. 
(aa) BS 4871 or Latest BS EN Equivalent: Approval 

testing of welders, working to Approved          Welding Procedures Part I – Fusion welding of 
steel. 

(bb) BS 5493 or Latest BS EN Equivalent: Steel and Iron, 
protective cover against corrosion. 

 
The Contractor shall submit a Quality Assurance Plan to the Engineer for approval before     
fabrication. 

 
1903 MATERIALS 

 
All Structural steel shall be to the Grade as defined on the Drawings and shall comply with the 
requirements of the respective codes of practice in every respect. 

 
1904 STORAGE OF MATERIALS 

 
The material shall be stored in such a manner that will not render it unsuitable for the intended 
use. No separate payment shall be made in respect to storage of materials. 

 
1905 FABRICATION AND SHOP DRAWINGS 

 
The Contractor shall submit shop drawings to the Engineer at least fourteen (14) days prior to 
commencement of fabrication, and shall only commence fabrication upon receipt of a written 
approval from the Engineer. 

 
The Contractor shall make arrangements for the supervision and inspection of the materials and 
the fabricated members while still in the workshop. No extra payments shall be payable for the 
inspection and the Contractor should have included the same in the rates. 

 
The Contractor shall allow for assembly and dismantling of the structure while still in the 
workshop for inspection. 

 
The Contractor shall mark with indelible ink all the components/parts of the girders in a clear 
manner as to allow for accurate and ease of installation on site. 

1906 BOLTS AND WELDS 
 

In line with standard specifications, the bolts and nuts shall be galvanized with sizes and 
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specifications as indicated in the drawing. 
For HSFG bolts, the material surfaces should be free of grease, lubricant, dust or rust and shall be 
thoroughly cleaned before assembly and the nuts shall be pre-tensioned. 
All welding shall be done by sub-merged arc welding and the contrary shall be to the Engineer’s 
approval. 
Welding processes to be adopted to shall be such that distortions are minimized and where such 
distortions occur, they shall be corrected by heat application method as shall be directed by the 
Engineer. 

 
1907 SITE CONNECTIONS 

 
All connection done on site shall be bolted with all the holes having been DRILLED in the workshop. 
Any adjustments to the holes must be done with the Engineer’s knowledge. 
NO welding shall be carried out on site. 

 
1908 TRANSPORTATION, HANDLING AND ERECTION 

 
All the components/parts shall be such that special modes of transport will not be required. 

 
Launching and erection equipment shall be included in the supply of the steel girders. No extra 
payments shall be made on the transportation, handling or erection of the girders. 

 
To ensure composite action, provide temporary column supports for the girders at 13.3m centers prior 
to pouring of concrete. These supports shall not be removed for at least 14days after concreting the 
deck slab. The deflection due to dead load from steel and concrete will then be resisted by composite 
action. 

 
1909 SURFACE PREPARATION AND STEELWORKS 

 
In addition to the requirements of standard specifications all steel components shall be hot dip 
galvanized to produce a minimum of 610gm/m2. 

 
1910 PAINTING 

 
The steel after fabrication shall be applied with at least two coats of gray oxide. Surfaces that are in 
inaccessible after fabrication shall be cleaned prior to the fabrication and painted with two coats of 
gray oxide. 

 
Surfaces in contact other than the above shall be cleaned and painted with one coat of gray primer. 
They shall be brought together while the paint is still wet. 

 
Surfaces to be encased in concrete shall be left unpainted. 
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1911 MEASUREMENT AND PAYMENTS 
 

Notwithstanding any indications in the contrary to the standard specifications the mode of payment 
for the steel girder bridge shall be 100% on commissioning of the structural steel. 
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SECTION 20 - ROAD FURNITURE 

 

2001 ROAD RESERVE BOUNDARY POSTS 

 

Road reserve boundary posts shall be provided as directed by the Engineer as per the attached drawings and in 
compliance with Standard Specification clause 2001.  

The road shall be referenced at an interval of 250m or as instructed by the Engineer and at right angles to the 
center line. 

The concrete mix used for reference markers shall be of class 20/20. 

The monument shall be IPC (Iron Pin in Concrete) of 4 No. T10mm having a total length of 1.65m with 1.35m 
and 0.45m above and below the ground level respectively. 

 

The part above the ground level shall be square top of width 300mm and height of 1.35m. The part below the 
ground level shall be conical in shape with the top base diameter of 300mm and base diameter of 600mm and 
depth 0.45m. 

The monument shall be precast as one piece. The inscription KeNHA shall be done on one side of each reference 
marker. 

After erecting the monument, the bottom part shall be concreted with concrete of class 15/20. (and there after 
curing done for 7 days. 

 

2003 EDGE MARKER POST 

 

Edge marker post shall be provided as directed by the Engineer and in compliance with Standard Specification 
clause clause 2003 

 

2004 PERMANENT ROAD SIGNS 

 

Permanent Road Signs shall be provided as directed by the Engineer and in compliance with the requirements 
of the "Manual for Traffic Signs in Kenya" Part II and standard Specification clause 2004. 

 

2004B   EXISTING ROAD SIGNS 

 

Where directed by the Engineer, the Contractor shall take down road signs including all posts, nuts, bolts and 
fittings, and remove and dispose of the concrete foundation and backfill the post holes. The signs shall be stored 
as directed by the Engineer. 
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Measurement and payment for taking down road signs shall be made by the number of signs of any type and 
size taken down, cleaned and stored as directed. 

 

2005 ROAD MARKING 

 

Paint for road marking shall be internally reflectorized hot applied thermoplastic material in accordance with 
Clause 219 of the Standard Specification. 

 

The rates inserted in the Bills of Quantities for road marking shall include for prior application of approved tack 
coat. 

 

2005A  RAISED PAVEMENT MARKERS – ROAD STUDS 

MATERIAL 

 

Road studs are moulded of acrylonitrile butadiene styrene (ABS) conforming to ASTM Specification D1788 – 
68, class 5-2-2 shell filled with inert, thermosetting compound and filler. The lens portion of the marker of the 
marker is of optical menthlymethacrylic. 

 

CONSTRUCTION 

The road studs shall be constructed of high impact ABS containing a multi-biconvex glass lens reflector 
system. It shall be of monolithic construction, and not less than 98.5. m2. The height of the marker shall not 
exceed 17mm and the underside shall contain a non-honeycomb base (flat). 

 

 

REQUIREMENTS 

 

The markers shall conform to the following requirements 

 

Colour 

 

Shall be white, yellow or red as specified and the Retro – reflectance values should conform to the testing 
procedures of ASTME 809. 

 

Impact Resistance 

 

The market shall not crack or break when tested using a 1000-gram weight from a height of 1 metre. (ASTM 
D 2444) or BS 3900 Part E3. 
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Resistance to Water Penetration 

 

Shall not have water penetration behind the lens after submerged in a water bath at           70 + 50 oF for 10 
minutes. And it should still meet the reflectance Requirement. BS 998. 

 

Heat Resistance 

 

Shall comply with the initial brightness as per BS 873 Part IV of 1978 

 

Night Visibility 

 

The marker shall be bright as per BS 873 Part IV of 1978 

 

Compression Resistance 

There shall be no cracking sound at a pressure lower than 25 tones as per BS 873 Part IV of 1978. 

 

Corrosion Resistance 

 

After immersing a sample of Road stud in a solution containing 30g/1 of sodium chloride for 30 days, there 
shall not be any signs of corrosion -(BS998). 

 

NOTE: These markers are intended for application directly to pavement surfaces and are compatible with 
raised pavement makers. These adhesives should be of high quality and tested for conformance to customer 
requirements. 

 

ADHESIVES 

 

They shall be of Resin Type–Epoxy of 2 different components part 1 and 2 i.e Adhesive and Reactor without 
any volatile solvents in both. 

Pot life:    not less than 20 minutes at 20 oC 

Rotational cure time:  between 20 and 30 minutes at 20 oC 

Hard cure:    Between 40 and 60 minutes at 20 oC 

 

APPLICATION INSTRUCTION 
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 Preparation of Pavements 

 

Make sure that the road surface is absolutely dry and free of oil and grease. 

 

 Mixing of Adhesive 

 

Pour component B into the container of component A. Stir mixture by hand with a wooden or metal 
stick until uniform Grey Tint without a strike is obtained. 

 

 Installation 

 

Pour the mixture on to the underside of the road stud. Then place the road stud firmly on the road 
surface. Adhesive should stand out for about 5mm to 10 mm over the edges of the stud.  

 

 Protection from the Traffic 

 

Protect studs from traffic for 2 hours until the adhesive has properly hardened. Try by touching the 
adhesive. 

 

NUMBER OF STUDS NEEDED FOR LABORATORY TESTS. 

 

In order to approve a particular type of road stud, 4 sample road studs of each colour shall be 
submitted. 

 

2006 GUARDRAILS 

 

Contrary to the Standard Specification, guardrail posts shall be concrete 200 mm diameter set vertically at least 
1.2m into the shoulder as directed by the Engineer. Spacer blocks shall also be made of concrete.  

 

Beams for guardrails shall be "Armco Flexbeam" or similar obtained from a manufacturer approved by the 
Engineer. 

 

(a) KERBS 
 

a) Vertical Joints 
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Vertical joints between adjacent Kerbs shall not be greater than 5 mm in width and shall be filled 
with a mortar consisting of 1:3 cement: sand by volume. 

b) Transition between flush and raised kerbs 

The transition between flush and raised kerbs (e.g. at bus bays) shall be termed as ramped kerbs. 
The transition between flush and raised kerbs shall occur within a length of 2.0 m. 

 

2008 EDGE MARKER POSTS 

 

Edge marker posts shall be provided as directed by the Engineer and in compliance with Standard Specification 
clause 2008. 

 

2009 RUMBLE STRIPS 

Where directed by the Engineer, the Contractor shall provide, place, trim, shape and compact to line and level 
asphalt concrete rumble strips on the finished shoulders. This shall be done to the satisfaction of the Engineer 

 

2010 BOLLARDS 

Where directed by the Engineer, the Contractor shall provide, and install 150mm diameter steel encased 
bollards. The Bollards shall be concreted 300mm into the ground and 900mm above the ground, they shall be 
painted and marked with two strips of retro reflective yellow tape around the post. Concrete shall be class 15/20.  

 

2011 MEASUREMENT AND PAYMENT 

 

 Road reserve boundary posts 

 

 Road reserve boundary posts shall be measured by the number erected 

 Permanent road signs 

 

 Permanent road signs shall be measured by the number of each particular size  erected. 

  

Road marking 

 

Road markings in yellow or white material shall be measured in square metres calculated as the plan area 
painted. 

 

 

Road Studs 
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Road studs shall be measured by the number of each particular size erected. 

 

Guardrail 

Guardrail shall be measured by the metre as the length of the guardrail constructed. 

 

Kerbs 

Kerbs shall be measured by the metre as the length of kerb constructed 
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SECTION 21 – MISCELLANEOUS BRIDGE WORKS 

2102  TESTING OF BRIDGE BEARINGS 

The testing of bearings if instructed by the Engineer shall be carried out as specified in BS 5400 part 9 Section 
9.2: 1983 clause 7.2 ‘Testing of complete bearings. 
 
The Contractor shall supply to the Engineer, the results of Prototype tests, Production tests and Acceptance tests 
carried out for the specified bearings together with a sample of the bearings for approval prior to purchase and 
supplying of the bearings to site. 
 
The bearings to have a minimum load capacity indicated in the drawings. 
 

2104 STEEL PARAPETS ON BRIDGE DECKS 

Steel parapets on bridge decks shall be as specified on the drawings. The steel parapets complete with base 
plates to posts shall be hot deep galvanized to BS 639 in work shop subassemblies designed and sized in total 
length for ease of hoisting and erection in top assembly on site by bolting and erection in top assembly on site by 
bolting to Engineers approval. Fixing nuts and bolts shall be sherardized. 
 
The fixing nuts on bolts at site joints in top assembly shall be spot welded to the bolt shafts to minimise 
disassembling of the parapets through vandalism on completion and hand over of the bridges. Site spot welded 
nuts shall be cleaned of any slug and receive one priming coat, one undercoat and one finishing coat of approved 
paint. 
 
The contractor shall prepare and submit shop drawings of the parapets workshop subassemblies plus drawings of 
the parapets in top assembly for Engineers approval prior to fabrication of the parapet subassemblies. 
Measurement of the completed parapet in top assembly for payment shall be per linear metre of parapet. 
 
2106 SURFACING TO BRIDGES 
 
The surface finish of bridge decks on which surfacing shall be laid shall be floated class UF1 ridged finish formed 
using a stiff wire brush laterally across the carriageway. 
 
The surface dressing to bridge shall consist of 50mm modified Asphalt concrete (Super pave) laid to tolerances 
given in section 3 of the standard specification for road and bridges. 
 
2105 EXPANSION JOINTS 
 
2105.1 DESCRIPTION 
 
This work shall consist of fabrication and placing of expansion joints as indicated on the drawing and 
conforming to these specifications or as directed by the Engineer. 
 
2105.2 GENERAL 
 
The expansion joints shall be designed and duly approved by the Engineer. They shall cater for the expected 
movement and rotation of the structure at the joints and provide smooth riding surface. They shall also be easy for 
inspection, maintenance and replacement. 
 
Expansion joints shall be robust, durable, watertight and replaceable. Site fabricated expansion joints shall be 
prohibited. Expansion joints shall be obtained by the Engineer either directly or through the Contractor from 
approved manufacturers and be of proven type. 

Vehicular traffic shall not be allowed over expansion joints after its construction for such period as may be 
determined by the Engineer. 
 
Proprietary type deck joints offered by the Contractor in lieu of the type specified shall comply in all respects with 
the manufacturer's specifications and meet the required range of movements and rotations and be fit for the purpose 
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of ensuring satisfactory long term performance in the bridge. 
 
Where alternative type proprietary deck joints are proposed by the Contractor, the following information shall be 
provided: 
 

 Name and location of the proposed manufacturer 
 Dimensions and general details of the joint including material specifications, 

holding down bolt or anchorage details and installation procedures 
 Evidence of satisfactory performance under similar environmental conditions of 

similar joints being produced by the manufacturer. 
 
Any acceptance of alternative types will be at the sole discretion of the Engineer. 
 
Such deck joints shall be installed in accordance with the manufacturer's recommendations and to the general 
requirements of this Specification. 
 
No expansion joint shall be provided only for the width of the carriageway. 
It shall follow the profile including the kerb and the footway and facia, if provided. The type of expansion joint 
for the latter may be made different from that used for the carriageway expansion joint. 
 
2105.3 REQUIREMENTS 

b) Criterion 
The requirement criterion will be separately applicable for the expansion joint proper and the transition zone of 
attachment to the deck. 
 

c) Types of Performance 
There are two types of performance requirements for the expansion joint proper namely from the necessity of the 
bridge and from the road users such as man, animal and vehicle. 
 

d) Performance Requirement with Respect to Bridges 
The expansion joint shall: 
 

 Withstand the imposed load including the impact load from live load and other sources 
 Allow expansion and contraction movement due to temperature, creep, shrinkage, pre- 

stressing and structural deformations 
 Permit relative rotation in elevation and plan due to the causes as noted above, 
 Be waterproof 

 
Bridge deck expansion joint seals play a critical role in preventing the degradation of the structural components of 
the bridge system. Without effective joint seals, water passes through the bridge deck and works harmfully to 
corrode steel components and cause deterioration of the concrete. Rainwater gathers various corroding additives 
from the atmosphere and also from the carriageway. 
 

 Ensure sealing 

In case bridge deck joints are not sealed, apart from loss of waterproofing, grit and other forms of road debris may 
enter the joint. Debris, when impacted with the joint can seriously restrict the movement instead of facilitating the 
same. In the case of proprietary joints being accepted for adoption, the sealing shall be as directed by the Engineer. 
 

 Ensure long life by being resistant to corrosion 
 Be easy to install 
 Be easy to maintain and replace 
 Be resistant to the materials likely to collect/spill over the deck in its normal service. 
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e) Performance Requirement with Respect to User 
The expansion joint shall: 
 

 Provide smooth continuity at the top of the deck for riding comfort 
 Be of skid resistant surface 
 Re- non-damaging to the rubber tyres 
 Make minimum noise during vehicular crossing 
 Ensure that animal paws and hooves should not get entangled where bridges are 

used by animal drawn traffic 
 Permit passing of bullock cart steel tyres for bridges where bullock carts ply, and 
 Look good aesthetically 

 
f) Performance Requirement for Transition Zone 

This is the zone of connection of joint assembly and the adjoining deck. The expansion joint shall: 

 Permit transfer of generated forces without distress without getting uprooted. The purpose 
will not be served if the bonding is with the wearing coat only. Anchorage must be provided 
with the deck structural element. 
 

 Ensure that surface in the transition zone stays undisturbed during long term service. 
 
2105.5 FILLER JOINTS 
 
The components of this type of joint shall be at least 2 mm thick corrugated late placed slightly below die 
wearing coat, 2D mm thick compressible board, to protect the edges. Twenty (20) mm thick pre-molded joint filler 
shall fill the gap up to die top level of the wearing coat sealed with a joint scaling compound. 
 
The material used for filling expansion joint shall be bitumen impregnated felt, elastomer or any other suitable 
material, as specified on the drawings. Impregnated felt shall conform to the requirements of IS: 1838, and shall 
be approved by the Engineer. The joint filler shall consist of large pieces and assembly of small pieces to nuke up 
the required size shall be avoided. 
 
Expansion joint materials shall be handled with care and stored under cover by the Contractor to prevent damage. 
Any damage occurring after delivery shall be made good to the satisfaction of the Engineer and at the expense of 
the Contractor. 
 
Joint gaps shall be constructed as shown on the drawings. Surfaces of joint grooves shall be thoroughly cleaned 
with a wire brush to remove all loose materials, din and debris, then washed or jetted out. 
 
Pre-moulded expansion joint filler shall not be placed in position until immediately prior to the placing of the 
abutting material. If the two adjacent surfaces of the joint can to be placed at different times, this type of joint 
filler shall not be placed until the second face is about to be placed. 
 
Sealants shall be installed in accordance with the manufacturer's recommendations and all appropriate 
requirements for joint face priming. 
 
Sealants shall be finished approximately 3 mm below the upper surfaces of the joint 
 
Joint materials spilt or splashed onto finished surfaces of the bridge during filling operations shall be removed 
and the surfaces made good to the Engineer's approval. 
 
No joint shall be sealed until inspected by the Engineer and approval is given to proceed with the work. 
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2106 VIBRATION ISOLATION 
 
The proposed vibration isolation material must have a minimum load capacity of 48kN/m2 and a minimum 
natural frequency of 9 Hz when applied as a single layer. 
 
2106.1 SUBMITTALS 
 
The contractor shall submit to the Engineer the manufacture’s technical product data and installation instructions 
for specific use within reasonable time for consideration. 
 
2106.2 DELIVERY AND STORAGE 
 
The materials shall be delivered to site in the original unbroken packages bearing manufactures labels showing 
brand, weight and /or volume, batch number, the natural frequency range and the load capacity . 
The materials shall be stored with the strict adherence to the manufactures’ instructions. 
 
2106.3 APPLICATION 
 
The vibration isolation material shall be placed directly above the concrete surface for the deck slab and the 
outer surface of the wall before backfilling. Care shall be taken to ensure to ensure minimal damage to the 
rubber. 
 
2107 WATER PROOFING 
 
The water proofing compound shall be that that could be applied either as liquid or powder. 
 
2107.1 SUBMITTALS 
 
The contractor shall submit to the engineer the manufacture’s technical product data and installation 
instructions for specific use within reasonable time for consideration. These shall be submitted together with the 
names and resume of the proposed applicator. 
 
2107.2 DELIVERY AND STORAGE 
 
The materials shall be delivered to site in the original unbroken packages bearing manufactures labels showing 
brand, weight and /or volume and batch number. The materials shall be stored with the strict adherence to the 
manufactures’ instructions. 

The water proofing compound shall be applied as powder to the foundation above the blinding, applied just 
before concrete works can commence and as liquid to the walls on the inner surface and the protected by plaster. 

2107.3 WARRANTY 
 
A warranty of ten (10) years shall be given in respect to all the water proofing works. The material shall meet 
the following minimum criteria; 
 

5. Compressive strength ≥ 25kN/m2 
6. Chloride content ≤ 0.05% 
7. Adhesive bond ≥ 0.8kN/m2 
8. Modulus of elasticity ≥ 20N/m2 
9. Capillary absorption ≤ 0.5kg/m2-h0.5 
10. Thermal cyclic ≥ 0.8kN/m2 
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SECTION 22-DAYWORKS 

 

2202   MEASUREMENTS AND PAYMENT 

 

(1) Plant 
Where items of major plant listed in the schedule of Dayworks are specified by type (e.g. Concrete mixer 
etc.) the power rating if such items of plant are provided by the Contractor shall not be lower than the 
power ratings of such plant manufactured within the last two years prior to the date of BID.  Any item 
of major plant employed upon Dayworks that has a power rating lower than specified above shall be 
paid for at rates lower than those in the schedule of Dayworks.  The reduction in the rate payable shall 
be in proportion to the reduction in power rating below that specified above. 
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SECTION 23: CONCRETE PAVING BLOCKS 

 

This works shall consist of providing, laying and fixing of concrete paving blocks and concrete paving slabs on 
a sand base on the driveway and walkways and other areas as directed by the Engineer. 

 

Concrete Paving Blocks 
 

The paving blocks shall be of type S of any shape fitting within a 295 mm square coordinating space 
and a work size thickness of at least 30 mm.  The blocks shall confirm to the requirements of BS 6717:Pt. 
1:1986 or Kenya standard equivalent. 

 

The laying shall be broken at intervals of 50 m by concrete ribs of class 25 concrete. 

 

The blocks shall be laid on a 40 mm minimum sand base whose specifications are as in section (b) of 
this specification. 

 

Sand For Sand Base 
 

Sand used as bedding for paving blocks and slabs shall be natural sand either pit or river sand.  The 
grading shall conform and be parallel as much as possible to KS02 – 95 Parts 1 &2: 1984 for zones 1,2 
or 3.  The other requirements shall be as specified in section 1703 (c ) of Standard Specifications. 

 

Measurement and Payment 
 
Payment for paving blocks and paving slabs shall be by square metre laid.  The rate quoted would include 
the cost of haulage to site of the blocks, slabs and sand, as no extra payment shall be made for haulage 
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SECTION VIII - DRAWINGS 

Note: A list of drawings should be inserted here including line diagrams and ARICS Report where applicable. 

The actual drawings including Site plans should be annexed in a separate booklet. 
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SECTION VIII  CONDITIONS OF CONTRACT PART I: GENERAL CONDITIONS OF 

CONTRACT 

The Conditions of Contract Part 1 – General Conditions shall be those forming Part 1 of the Conditions of 
Contract for works of Civil engineering construction Fourth Edition 1987, reprinted in 1992 with further 
amendments, prepared by the Federation Internationale des Ingenieurs Conseils (FIDIC) 

 

Copies of the FIDIC Conditions of Contract can be obtained from: 

 

FIDIC Secretariat 

P.O. Box 86 

1000 Lausanne 12 

Switzerland 

Fax:   41 21 653 5432 

Telephone:  41 21 653 5003 
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SECTION IX: CONDITIONS OF CONTRACT PART II: (CONDITIONS OF PARTICULAR 
APPLICATION) 

 

The following Conditions of Particular Application shall supplement the General Conditions of Contract.  
Whenever there is a conflict, the provisions herein shall prevail over those in the General Conditions of 
Contract.  The Particular Condition is preceded by the corresponding clause number of the General Conditions 
to which it relates. 
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CONDITIONS OF CONTRACT PART II (CONDITIONS OF PARTICULAR APPLICATION) 

 

SUBCLAUSE 1.1 – DEFINITIONS 
 

Amend this sub-clause as follows: 

 

(i)  The “Employer” is the Kenya National Highways Authority, represented by the Director   General - Kenya 

National Highways Authority. 

(iv)   The “Engineer” is the Director Road Asset and Corridor Management - Kenya National Highways 
Authority.  

 

(v)    The “Engineer Representative” is the Deputy Director Regional Network Coordination - West 

. 

(b) (i) Insert in line 2 after the Bills of Quantities”, the following, “the rates entered by the Contractor (whether 
or not such rate be employed in computation of the Contract Price),” 

 

Amend subparagraph (b) (v) of Sub-Clause 1.1 by adding the following words at the end: 

The word “Tender” is synonymous with “bid” and the word “Appendix to Tender” with “Appendix to Bid” and 
the word “Tender documents” with “bidding documents”. 

 

Add the following at the end of this sub-clause: 

(h) (i) “Materials” means materials and other things intended to form or forming part of the Permanent Works. 

 

SUBCLAUSE 2.1 - ENGINEER’S DUTIES AND AUTHORITY. 

 

With reference to Sub-Clause 2.1 (b), the following shall also apply: The Engineer shall obtain the specific 
approval of the Employer before taking any of the following actions specified in Part 1: 

(a) Consenting to the subletting of any part of the works under Clause 4; 

(b) Certifying additional cost determined under Clause 12; 

(c) Determining an extension of time under Clause 44; 

(d) Issuing a variation under Clause 51; 

(e) Fixing rates or prices under Clause 52 

(f) The works specified under this Contract shall be executed, supervised and evaluated in accordance to the 
Contract Supervision and Evaluation Manual developed by the Ministry of Roads – Version 2012  
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SUBCLAUSE 5.1 - LANGUAGE AND LAW 
 

The Contract document shall be drawn up in the ENGLISH LANGUAGE. Communication between the 
Contractor and the Engineer’s Representative shall be in this given language. 

The Laws applicable to this Contract shall be the Laws of the Republic of Kenya. 

 

SUBCLAUSE 5.2 – PRIORITY OF CONTRACT DOCUMENTS 
 

Delete the documents listed 1-6 and substitute: 

The Contract Agreement (if completed) 

The Letter Of Acceptance; 

The Bid and Appendix to Bid; 

The Conditions of Contract Part II; 

The Conditions of Contract Part I; 

The Special Specifications; 

The Standard Specification for Road and Bridge Construction, 1986; 

The PBC Guidelines Edition 1.1 of February; 

 Road Maintenance Manual, May 2010 Edition and Performance Based Contract Manuals. 

The Drawings; 

The priced Bills of Quantities 

 Other documents as listed in the Appendix to form of Bid 

 

SUBCLAUSE 8.2 - Site Operations and Method of Construction 
 

Add 

The Contract may be terminated if the Contractor is unable to take full responsibility for the adequacy, stability 
and safety of all Site operations and methods of construction. 

 

SUBCLAUSE 10.1 - PERFORMANCE SECURITY 
 

Replace the text of Sub-clause 10.1 with the following: 

“The Contractor shall provide security for his proper performance of the Contract within 14 days after receipt 
of the Letter of Acceptance. The Performance Security shall be in the form of a bank guarantee as stipulated by 
the Employer in the Appendix to Bid. The Performance Security shall be issued by a bank incorporated in 
Kenya. The Contractor shall notify the Engineer when providing the Performance Security to the Employer. 

“Without limitation to the provisions of the preceding paragraph, whenever the Employer determines an addition 
to the Contract Price as a result of a change in cost, the Contractor, at the Engineers written request, shall 
promptly increase the value of the Performance Security by an equal percentage.  

 

SUBCLAUSE 10.2 - VALIDITY OF PERFORMANCE SECURITY 
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The Performance Security shall be valid until a date 28 days after the date of issue of the Defects Liability 
Certificate. The security shall be returned to the Contractor within 14 days of expiration. 

 

Add 

The Resident Engineer shall provide a 28days Notice to the Contractor informing him of the early expiry of 
his Performance Security. Upon receipt of such a Notice the Contractor shall before lapse of 14days extend the 
Performance security and provide evidence of such an extension to the Resident Engineer. Failure by the 
contractor to renew his performance Security 7days to its expiry the resident Engineer will Request the 
Engineer to redeem it. Such a request shall be handled immediately and the performance security recovered. 

 

SUB CLAUSE 10. 3 - CLAIMS UNDER PERFORMANCE SECURITY 
 

Delete the entire sub-clause 10.3. 

The Employer shall be at liberty to claim part or the entire performance Security without informing or notifying 
the Contractor provided that the conditions neccesitating the claim are contractual. 

 

ADD NEW SUBCLAUSE;  

‘SUBCLAUSE 10. 4 - COST OF PERFORMANCE SECURITY 
 

The cost of complying with the requirements of this clause shall be borne by the Contractor.’ 

 

SUB CLAUSE 11. 1 - INSPECTION OF SITE 
 

In line 17 after “affect his Tender” add 

“and the Contractor shall be deemed to have based his BID on all the aforementioned” 

Delete the last paragraph completely and replace with the following: 

“The Employer in no way guarantees completeness nor accuracy of the soil, materials, subsurface and 
hydrological information made available to the Contractor at the time of bidding or at any other time during the 
period of the Contract, and the Contractor shall be responsible for ascertaining for himself all information as 
aforesaid for the execution of works and his BID shall be deemed to have been priced accordingly. 

 

ADD A NEW SUBCLAUSE; 

‘SUBCLAUSE 11.2 - ACCESS TO DATA 
 

Data made available by the Employer in accordance with Clause 11.1 shall be deemed to include data listed 
elsewhere in the Contract as open for inspection at the address stipulated in the Appendix to Bid.’ 
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SUBCLAUSE 14.1 PROGRAM TO BE SUBMITTED 
 

The time within which the program shall be submitted shall be as specified in the Appendix to the Form of Bid. 

This detailed program shall be based upon the program submitted by the Contractor as part of his BID, where 
this was required, and shall in no material manner deviate from the said program. 

 

The program shall be in the form of a Critical Path Method Network (CPM Network) showing the order of 
procedure and a description of the construction methods and arrangements by which the Contractor proposes to 
carry out the works .It should also be supplemented by a time –bar chart of the same program. The program 
shall be coordinated with climatic, groundwater and other conditions to provide for completion of the works in 
the order and by the time specified. The program shall be revised at three-month intervals and should include a 
chart of the principle quantities of work forecast for execution monthly. 

The Contractor shall submit to the Engineer not later than the day or date mentioned in the Appendix to the 
Form of Bid, a general description of his proposed arrangements and methods for the execution of the Works, 
including temporary offices, buildings, access roads, construction plant and its intended production output, 
working shift arrangements, labour strength, skilled and unskilled, supervision arrangements, power supply 
arrangements, supply of materials including a materials utilization program, stone crushing, aggregate 
production and storage, cement handling, concrete mixing and handling, methods of excavation, dealing with 
water, testing methods and facilities. 

During the execution of the works, the Contractor shall submit to the Engineer full and detailed particulars of 
any proposed amendments to the arrangements and methods submitted in accordance with the foregoing.  

If details of the Contractors proposals for Temporary Works are required by the Engineer for his own 
information the Contractor shall submit such details within fourteen days of being requested to do so. 

 

The Resident Engineer may at his discretion provide to the Contractor a Format of submitting the Program of 
Works to comply with the Cashflow projections and budgets assigned to the project 

 

 The various operations pertaining to the works shall be carried out in such a progressive sequence as will 
achieve a continuous and consecutive output of fully completed roadworks inclusive of all bridge works and 
culverts within the time limits specified in the Contract. Generally the Contractor shall start at one end of the 
road and progress continuously towards the other without leaving any isolated section or sections of 
uncompleted road provided always that the site of the works has been acquired in its entirety and the 
encumbrances and services thereon removed. 

The Contractor shall allow in his programme all published Kenya public holidays including but not limited to 
the following per calendar year during which the Contractor shall not be permitted to work. 

New Years Day (1st January) 
Good Friday 
Easter Monday 
Labour day (1st May) 
Madaraka Day (1st June) 
The month of Ramadhan 
IddUlFitr 
Mashujaa Day (20th October) 
Jamhuri day (12th December) 
Christmas Day (25th December) 
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Boxing day (26th December) 
 

The Contractor shall also allow per calendar year for a further 2 unspecified public holidays which may be 
announced by the Government of Kenya with no prior notification upon which he shall not be permitted to work. 

SUBCLAUSE 14.2- REVISED PROGRAMME 
 

Add at the end of the first paragraph; 

‘Failure by the Contractor to submit the Revised Work Program in the prescribed format and within the 
stipulated period shall be considered a violation of his contractual obligations and a Notice for Termination shall 
be issued to the Contractor.’ 

 

SUBCLAUSE 14.3- CASHFLOW ESTIMATE 
 

The time within which the detailed cash flow estimate shall be submitted shall be as specified in the Appendix 
to the Form of Bid. 

 

SUBCLAUSE 15.1- CONTRACTOR’S SUPERINTENDENCE 
 

Add the following at the end of the first paragraph of sub-clause 15.1: 

“The Contractor shall, within Fourteen (14) days of receipt of the Engineer’s order to commence the works 
inform the Engineer in writing the name of the Contractor’s Representative and the anticipated date of his arrival 
on site. The Contractor shall also submit a specimen signature of his proposed Site Agent /Road Manager who 
SHALL be the signatory to payment of certificates/Monthly statements from the Contractor.” 

 

Add the following Sub-clause 15.2 

‘SUBCLAUSE 15.2- LANGUAGE ABILITY AND QUALIFICATIONS OF CONTRACTOR’S 
AUTHORISED AGENT 
 

Unless otherwise stated in the tender document, the Contractor’s Agent or Representative on the site shall have 
a minimum qualification of a Degree in Civil/Highway Engineering and shall be able to read and write English 
fluently. 

 

The Contractor’s Agent or Representative shall have at least 5 years relevant experience as a Site Agent or 
equivalent. 

 

SUBCLAUSE 16.2- ENGINEER AT LIBERTY TO OBJECT 
 

At the end of this Clause add 

“by a competent substitute approved by the Engineer and at the Contractors own expense.” 
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Add the following Sub-Clauses 16.3 and 16.4: 

 

ADD THE FOLLOWING SUB-CLAUSE  

‘SUBCLAUSE 16.3- QUALIFICATION AND LANGUAGE ABILITY OF SUPERINTENDING STAFF 
 

Unless otherwise stated in the Tender document, the Contractor’s superintending staff shall meet the following 
minimum qualifications: 

Should have a working knowledge of English or Kiswahili. Should any of the superintending staff not be able 
to meet this condition, the Contractor shall propose to the Engineer arrangements for provision of a sufficient 
number of interpreters of approved qualifications. The Engineer, at his discretion, may amend, approve or reject 
such arrangements or reject deployment of superintending staff not meeting the language requirements. The 
Engineer may at any time during the duration of the Contract amend any approved arrangements made for 
interpreters, which shall be implemented at the Contractors expense. 

The key staff listed below must have academic qualifications from government-recognised institutions or 
equivalent institutions of the levels set out in Section 5, Part 6. 

Site Agent /Road Manager 

Qualifications as above shall be subject to verification and approval on site by the Engineer or his 
representative on site before commencement of the said works.’ 

 

SUBCLAUSE 16.4 – EMPLOYMENT OF LOCAL PERSONNEL 
 

The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labour with 
appropriate qualifications and experience who are Kenya citizens. 

 

SUBCLAUSE 19.1- SAFETY, SECURITY AND PROTECTION OF THE ENVIRONMENT 
 

Add Paragraph (d) of Sub-Clause 19.1 as follows: 

Notwithstanding the Contractor’s obligation under Sub-Clause-paragraph (a), (b) and 9(c) of Sub-Clause 19.1 
of the Conditions of Contract, the Contractor shall observe the following measures with a view to reducing or 
elimination adverse environmental effects by the site works: 

All quarries and borrow pits shall be filled and landscaped to their original state after extraction of 
construction material 

Soil erosion due to surface runoff or water from culverts or other drainage structures should be avoided 
by putting in place proper erosion control measures that shall include, but are not limited to grassing 
and planting if trees 

Long traffic diversion roads shall be avoided so as to minimize the effect of dust on the surrounding 
environment. In any case all diversions shall be kept damp and dust free 

Spillage of oils, fuels and lubricants shall be avoided and if spilt, shall be collected and disposed off in 
such a way as not to adversely affect the environment 

Rock blasting near settlement areas shall be properly coordinated with the relevant officers of the 
Government so as to minimize noise pollution and community interference. 

 

Traffic Management Plan 
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(cc) The Contractor should identify, evaluate and monitor potential traffic and road safety risks to 
workers and road users throughout the Contract life cycle and develop measures and plans to address 
them. 

(dd) The Contractor shall install and maintain standard approved traffic warning signs, directional 
signs, secure the working areas and deploy flagmen at active construction sites. 

(ee) The Contractor shall assess each phase of the works, monitor incidents and accidents indicating 
the mitigation measures undertaken and prepare monthly reports to be submitted to the Resident 
Engineer.  

(ff) The Contractor shall factor the cost of implementation of the Road Safety Plan in the rates for the Works. 

Failure by the Contractor to implement the measures under approved safety plan shall be deemed to be a 
violation of the Contractor’s Obligations under the Contract and shall be grounds for charging a penalty of up 
to KES 50,000.00 per day for non-compliance. The penalties will be as shown below: 

 SAFETY REQUIREMENT AMOUNT OF PENALTIES 
PER DAY 

(KSh.) 
 Personal Protective Equipment 10,000.00 
 Approved Signage e.g. warning signs etc. 15,000.00 
 Construction site delineation and passage of traffic 

through works 
15,000.00 

 Safety for passage of traffic at Night 10,000.00 
 

SUBCLAUSE 20.4 - EMPLOYERS RISKS 

 

Delete Sub-Clause (h) and substitute with; 

(h) any operation of the forces of nature (insofar as it occurs on site) which an experienced contractor: 

 could not have reasonably foreseen, or 

 could reasonably have foreseen, but against which he could not reasonably have taken at least one of 
the following measures: 

prevent loss or damage to physical property from occurring by taking appropriate measures or 

insure against such loss or damage 

 

SUBCLAUSE 21.1 - INSURANCE OF WORKS AND CONTRACTOR ‘S EQUIPMENT 

 

Delete the first sentence of this Clause and replace with the following: 

“prior to commencement of the Works the Contractor shall, without limiting his or the Employer’s obligations 
and responsibilities under Clause 20, insure to the satisfaction of the Employer:” 

 

Add the following words at the end of Sub-paragraph (a) and immediately before the last word of Sub-paragraph 
(b) of Sub-Clause 21.1: 

“It being understood that such insurance shall provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage incurred” 
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SUBCLAUSE 21.2 – SCOPE OF COVER 

 

Amend sub-paragraph (a) of Sub-Clause 21.2 as follows: 

Delete words “from the start of work at the site” and substitute the words “from the first working day after the 
Commencement Date” 

Add the following as Sub-Clause (c) under Sub-Clause-Clause 21.2 

(c ) It shall be the responsibility of the Contractor to notify the insurance company of any change in the nature 
and extent of the Works and to ensure the adequacy of the insurance coverage at all times during the period of 
the Contract. 

 

Add 

The Contractor shall be expected to insure all road assets from damage and to pursue the insurance companies 
as and when damages to these assets occur. In addition, the Contractor is expected to furnish the Engineer with 
a copy of Insurance Policy of WIBA at the commencement of works. 

 

SUB CLAUSE 21.4 - EXCLUSIONS 

 

Amend Sub-Clause 21.4 to read as follows: 

“There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or damage caused by the 
risks listed under Sub-Clause 20.4 sub-paragraph (a) (i) to(iv) of the Conditions of Particular Application.” 

 

SUBCLAUSE 23.2 – MINIMUM AMOUNT OF INSURANCE 

 

Add the following at the end of this Clause: 

“.. with no limits to the number of occurrences”. 

 

SUBCLAUSE 25.1 – EVIDENCE AND TERMS 

 

Amend Sub-Claus OF INSURANCE 25.1 as follows: 

Insert the words “as soon as practicable after the respective insurances have been taken out but in any case” 
before the words “prior to the start of work at the site” 

 

Add the following Sub-Clauses 25.5, 25.6 

 

SUBCLAUSE 25.5 – INSURANCE NOTICES 
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Each policy of insurance effected by the Contractor for purposes of the Contract shall include a provision to the 
effect that the Insurer shall have a duty to give notice in writing to the Contractor and Employer of the date 
when a premium becomes payable. This shall not be more than thirty (30) days before that date and the policy 
shall remain in force until thirty (30) days after the giving of such notice. 

 

SUBCLAUSE 25.6 – NOTIFICATION TO INSURERS 
 

It shall be the responsibility of the Contractor to notify insurers under any of the insurance referred to in the 
preceding clauses 21, 23 and 24 on any matter or event, which by the terms of such insurance are required to be 
so notified. The Contractor shall indemnify and keep indemnified the Employer against all losses, claims, 
demands, proceedings, costs, charges and expenses whatsoever arising out of or in consequence of any default 
by the Contractor in complying with the requirements of this Sub-Clause whether as a result of avoidance of 
such insurance or otherwise. 

 

SUBCLAUSE 28.2 – ROYALTIES 

 

Add at the end of this Sub-Clause the following sentence: 

“The Contractor shall also be liable for all payments or compensation if any that are levied in connection with 
the dumping of part or all of any such material.” 

 

Add 

The Contractor shall be solely responsible for any Cess and any other fees that the County/Region May levy on 
materials, goods or transportation within the Region 

 

SUBCLAUSE 29.1 – INTERFERENCE WITH TRAFFIC 

 

Supplement Sub-Clause 29.1 by adding the following sentence at the end: 

“The Contractor will be permitted to use existing public roads for access to the site. The Contractor shall pay 
vehicle license tax and road maintenance duty in accordance with relevant regulations and shall obtain any 
necessary permits or licenses from relevant authorities for transporting his equipment.” 

 

Add the following subclause 29.2: 

SUBCLAUSE 29.2 – REINSTATEMENT AND COMPENSATION FOR DAMAGES TO PERSONS AND 
PROPERTY 
 

The Contractor shall reinstate all properties whether public or private which are damaged in consequence of the 
construction and, maintenance of the works to a condition as specified and at least equal to that prevailing before 
his first entry on them. 
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If in the opinion of the Engineer the Contractor shall have failed to take reasonable and prompt action to 
discharge his obligations in the matter of reinstatement, the Engineer will inform the Contractor in writing of 
his opinion, in which circumstances the Employer reserves the right to employ others to do the necessary work 
of reinstatement and to deduct the cost thereof from any money due or which shall become due to the Contractor. 

The Contractor shall refer to the Employer without delay all claims which may be considered to fall within the 
provisions of Clause 22.1. 

Add the following Sub-Clause 34.2 to 34.8 

 

SUBCLAUSE 34.2 – CONDITIONS OF EMPLOYMENT OF LABOUR 
 

The Contractor shall be responsible for making all arrangements for and shall bear all costs relating to 
recruitment, obtaining of all necessary visas, permits or other official permission for movements of staff and 
labour. 

 

SUBCLAUSE 34.3 – FAIR WAGES 
 

The Contractor shall, in respect of all persons employed anywhere by him in the execution of the Contract, and 
further in respect of all persons employed by him otherwise than in the execution of the Contract in every 
factory, Workshop or place occupied or used by him for the execution of the Contract, observe and fulfil the 
following conditions: 

(a) The Contractor shall pay rates of wages, observe hours of labour and provide conditions of labour, housing, 
amenities and facilities not less favourable than those required by the latest Regulation of Wages (Building and 
Construction Industry) Order as of the time of bid submission, and subsequent amendments thereto, or in any 
wage scales, hours of work or conditions agreed by the Ministry of Labour or other Government Department in 
consultation with the appropriate wage fixing authority and generally recognized by other employees in the 
district whose general circumstances in the trade or industry in which the Contractor is engaged are similar.  

(b) In the absence of any rates of wages, hours or conditions of labour so established the Contractor shall pay 
rates of wages and observe hours and conditions of labour which are not less favourable than the general level 
of wages, hours and conditions observed by other Employers whose general circumstances in the trade or 
industry in which the Contractor is engaged are similar. 

(c) Where the absence of established rates of wages, hours and conditions of labour or the dissimilarity of the 
general circumstances in the trade of industry in which the Contractor is engaged prevent the Contractor from 
observing rates of wages, hours and conditions of labour ascertained under sub-paragraph (a) and (b) above the 
Contractor in fixing the rates of wages, hours and conditions of labour of his employees shall be guided by the 
advice of the Labour Department. 

(d) The Contractor shall recognize the freedom of his employees to be members of trade unions. 

(e) The Contractor shall maintain records in English of the time worked by, and the wages paid to, his employees. 
The Contractor shall furnish to the Engineer or Employer, if called upon to do so, such particulars of the rates, 
wages and conditions of labour as the Employer or Engineer may direct.  

(f) The Contractor shall at all times during the continuance of the contract display, for the information of his 
employees in every factory, workshop or place occupied or used by him for the execution of the Contract, a 
copy of this clause together with a notice setting out the general rates of wages, hours and conditions of labour 
of his employees. 
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(g) The Contractor shall be responsible for the observance of this clause by sub-Contractors employed in the 
execution of the works. 

 

SUBCLAUSE 34.4 – BREACH OF FAIR WAGES CLAUSE 
 

Any Contractor or Sub-Contractor who is found to be in breach of Fair Wages Clause shall cease to be approved 
as a Contractor or Sub-Contractor for such period as the Permanent Secretary for the Ministry of Transport and 
Infrastructure may determine. 

 

Should a claim be made to the Employer alleging the Contractor’s default in payment of Fair Wages of any 
workman employed on the Contract and if proof thereof satisfactory to the Employer is furnished by the Labour 
Authority, the Employer may, failing payment by the Contractor, pay the claims out of any monies due or which 
may become due to the Contractor under the Contract. 

 

SUBCLAUSE 34.5 – RECRUITMENT OF UNSKILLED LABOUR 
 

Any additional unskilled labour which is required by the Contractor for the works and which is not in his employ 
at the time of the acceptance of the BID shall be recruited by the Contractor from the Labour Exchange or 
Exchange or Exchanges nearest to the site or sites of the work. 

 

SUBCLAUSE 34.6 – COMPENSATION FOR INJURY 
 

The Contractor shall in accordance with the Workmen’s Compensation Act of the Laws of Kenya and any other 
regulations in force from time to time pay compensation for loss or damage suffered in consequence of any 
accident or injury or disease resulting from his work to any workman or other person in the employment of the 
Contractor or any Subcontractor. 

 

SUBCLAUSE 34.7 – LABOUR STANDARDS 
 

(a) the Contractor shall comply with the existing local labour laws, regulations and labour standards 

(b) the Contractor shall formulate and enforce an adequate safety program with respect to all work under his 
contract, whether performed by the Contractor or subcontractor. The Contractor has assurance from the 
Employer of cooperation where the implementation of these safety measures requires joint cooperation. 

(c) Upon written request of the Employer the Contractor shall remove or replace any of his employees employed 
under this Contract. 

Add the following Sub-Clause 35.2 and 35.3. 

 

SUBCLAUSE 35.2 – RECORDS OF SAFETY AND HEALTH 
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The Contractor shall maintain such records and make such reports concerning safety, health and welfare of 
persons and damage to property as the Engineer may from time to time prescribe. 

 

SUBCLAUSE 35.3 – REPORTING OF ACCIDENTS 
 

The Contractor shall report to the Engineer details of any accident as soon as possible after its occurrence. In 
the case of any fatality or serious accident, the Contractor shall, in addition, notify the Engineer immediately by 
the quickest available means. The Contractor shall also notify the relevant authority whenever the Laws of 
Kenya require such a report. 

 

SUBCLAUSE 41.1 – COMMENCEMENT OF WORKS 
 

Amend Sub-Clause 41.1 as follows: 

Delete the words “as soon as is reasonably possible” in the first sentence and replace with “within the period 
stated in the Appendix to Bid”. 

 

SUBCLAUSE 43.1 – TIME FOR COMPLETION 
 

Amend Sub-Clause 43.1 as follows: 

Delete the words “within the time” to “such extended time” and substitute “by the date or dates stated or implied 
in Clause 14 of these Conditions of Particular Application. 

 

SUBCLAUSE 44.1 – EXTENSION OF TIME FOR COMPLETION 
 

Add at the end of Sub-Clause 44.1 the following: 

“Neither rains falling within the rainy seasons as occurs in Kenya nor floods caused by such rains shall be 
deemed exceptional weather conditions such as may fairly entitle the Contractor to an extension of time for the 
completion of the work.” 

 

SUBCLAUSE 45.1 – RESTRICTION ON WORKING HOURS 
 

Add at the end of Sub-Clause 45.1 the following: 

“If the Contractor requests permission to work by night as well as by day, then if the Engineer shall grant such 
permission the Contractor shall not be entitled to any additional payments for so doing. All such work at night 
shall be carried out without unreasonable noise or other disturbance and the Contractor shall indemnify the 
Employer from and against any liability for damages on account of noise or other disturbance created while or 
in carrying out night work and from and against all claims, demands, proceedings, costs, charges and expenses 
whatsoever in regard or in relation to such liability. 
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“In addition the Contractor will be required to provide, for any work carried out at night or recognized days of 
rest, adequate lighting and other facilities so that the work is carried out safely and properly. 

“In the event of the Engineer granting permission to the Contractor to work double or rotary shifts or on Sundays, 
the Contractor shall be required to meet any additional costs to the Employer in the administration and 
supervision of the Contract arising from the granting of this permission.” 

 

SUBCLAUSE 47.1(b) – penalty for not attending to potholes 
“If the Contractor trims/excavates any single pothole for repair and fails to seal it with AC within a period of 48 
hours from the time of the excavation, penalty shall be charged to the contractor in the next due certificate at a 
rate specified in the Appendix to form of bid per pothole. 

 

SUBCLAUSE 47.2 – REDUCTION OF LIQUIDATED DAMAGES 
 

Add the following paragraphs at the end of this Sub-Clause: 

“There shall be no reduction in the amount of liquidated damages in the event that a part or a section of the 
Works within the Contract is certified as completed before the whole of the Works comprising that Contract. 

 

The Employer shall pay no bonus for early completion of the Works to the Contractor. 

The sum stated in the Appendix to Bid as liquidated damages shall be increased by a sum equivalent to any 
additional amount payable by the Employer to the Contractor under clause 70.1 in respect of an increase in costs 
in such a period that would not have been incurred by the Contractor if the works had been completed by the 
due date for completion prescribed by Clause 43.” 

 

Add 

The Employer may, without prejudice to any other method of recovery, deduct the amount of such damages 
from any monies due or to become due to the Contractor, and after the limit of deduction prescribed in the 
Appendix to tender is reached, the Contract shall be considered due for Termination. 

 

SUBCLAUSE 48.3 – Substantial Completion of Parts 
 

In Hybrid PBC Works Contracts, when Instructed works are substantially completed, the same works shall be 
taken over and shall be considered complete. 

 

SUBCLAUSE 49.1 – DEFECTS LIABILITY PERIOD 
 

Defects liability period shall start for Instructed works immediately the works are certified as Complete by the 
Engineer. The period of Defects liability shall be prescribed in the Appendix to the Contract. 

 

SUBCLAUSE 49.2 – COMPLETION OF OUTSTANDING WORK AND REMEDYING DEFECTS 
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Add 

 

At the time of End of Defects Liability Inspection, no defect arising from the permanent works existing shall 
be acceptable for taking over. The Inspection team shall verify and satisfy themselves that all the outstanding 
works and defects arising out of the works have been attended to sufficiently. Routine Maintenance 
works/PBC Works shall also be inspected at the time of End of Defects Liability Inspection and should 
comply to the specifications of the PBC Works. 

 

SUBCLAUSE 51.1 – VARIATIONS 
 

Add the following at the end of the last paragraph 

 

No such variations in any way shall contravene the requirements of Public Procurement and Disposal Act of 
2015 and the amendments thereof. 

 

SUBCLAUSE 52.1 – VALUATION AND VARIATIONS 
 

Add new Clause 52.2(c) 

No change in the unit rates or prices quoted shall be considered for items included in the schedule of Dayworks 
rates, or Provisional Sums and items, or for any item in the BOQ.  

 

Add new clause 52.4 

 

SUBCLAUSE 52.4 – VARIATIONS EXCEEDING 25 PERCENT 
 

Subject to requirements of Public Procurement and Disposal Act of 2015 and the amendments thereof, 
variations above 25 percent critical to the proper function of the completed works and without which part or 
whole of already specified work in the bill of quantities cannot be adequately executed may constitute ground 
for Contract termination by either parties. 

 

In which case, the Engineer shall give 28 day notice to the Contractor with a copy to the Employer of such 
occurrence. The Contract shall terminate at the expiry of the notice. 

 

SUBCLAUSE 52.4 – DAYWORKS 
 

Add the following at the end of Sub-Clause 52.4: 
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The work so ordered shall immediately become part of the works under the contract. The Contractor shall, as 
soon as practicable after receiving the Dayworks order from the Engineer undertake the necessary steps for due 
execution such work. Prior to commencement of any work to be done on a Dayworks basis, the Contractor shall 
give an advance notice to the Engineer stating the exact time of such commencement. 

 

SUBCLAUSE 54.1 – CONTRACTOR’S EQUIPMENT, TEMPORARY WORKS AND MATERIALS 
                          : Exclusive use for the works 

 

Amend Sub-Clause 54.1 as follows: 

Line 5:add “written” between “the” and “consent”. 

Delete Sub-Clauses 54.2 and 54.5. 

 

Add 

 

The Contractor shall be at liberty to deliver and withdraw equipment as and when needed for the undertaking 
of works under this contract according to the equipment deployment schedule and work program approved. If a 
particular equipment is required and the contractor is unable at the required time to avail the said equipment, 
the contractor shall be expected to notify the Engineer of the possible reasons and adjustments made to such 
delays. No Provisions shall be made for any claims on Idle Equipment. 

 

SUBCLAUSE 55.2 – OMMISIONS OF QUANTITIES 
 

Items of Works described in the Bills of Quantities for which no rate or price has been entered in the Contract 
shall be considered as included in other rates and prices in the Contract and will not be paid for separately by 
the Employer. 

Add the following Sub-Clause 58.4: 

SUBCLAUSE 58.4 – PROVISIONAL ITEMS 
 

Provisional items shall be read as Provisional Sums and shall be operated as such in accordance with Sub-
Clauses 58.1 to 58.3. 

 

Clause 60 of the General Conditions is deleted and substituted with the following:- 

 

SUBCLAUSE 60.1 – MONTHLY STATEMENT 
 

The Contractor shall submit a statement to the Engineer at the end of each month, in a tabulated form approved 
by the Engineer, showing the amounts to which the Contractor considers himself to be entitled. The statement 
shall include the following items, as applicable;  
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- the value of the Permanent Work executed up to the end of previous month  

- such an amount (not exceeding 75 percent of the value) as the Engineer may consider proper on account 
of materials for permanent work delivered by the Contractor in the site  

- such amount as the Engineer may consider fair and reasonable for any Temporary Works for which separate 
amounts are provided in the Bill of Quantities  

- adjustments under Clause 70 

- any amount to be withheld under retention provisions of Sub-clause 60.3 

- any other sum to which the Contractor may be entitled under the Contract 

 

If the Engineer disagrees with or cannot verify any part of the statement, the Contractor shall submit such further 
information as the Engineer may reasonably require and shall make such changes and corrections in the 
statement as may be directed by the Engineer. In cases where there is difference in opinion as to the value of 
any item, the Engineer’s view shall prevail. 

 

SUBCLAUSE 60.2 INTERIM PAYMENT CERTIFICATE 
 

The Contractor shall forward to the Engineer an Interim Payment Certificate based on the statement as corrected 
above and, should it be necessary in the Engineers opinion, shall promptly make any further amendments and 
corrections to the Interim Payment Certificate. 

 

The Engineer shall not unreasonably withhold certifying an Interim Payment Certificate and in case of likely 
delay in establishing the value of an item, such item may be set aside and the remainder certified for payment.  

 

Within 45 days after receipt of the Interim Payment Certificate and subject to the Contractor having made such 
further amendments and corrections as the Engineer may require, the Engineer will forward to the Employer the 
certified Interim Payment Certificate. 

 

Provided that the Engineer shall not be bound to certify any payment under this Clause if the net amount thereof, 
after all retentions and deductions, would be less than the minimum amount of Interim Payment Certificate’s 
stated in the Appendix to Form of Bid. However in such a case, the uncertified amount will be added to the next 
interim payment, and the cumulative unpaid certified amount will be compared to the minimum amount of 
interim payment. 

 

SUBCLAUSE 60.3 – PAYMENT OF RETENTION MONEY 
 

A retention amounting to the percentage stipulated in the Appendix to Bid shall be made by the Engineer in the 
first and following Interim Payment Certificates until the amount retained shall reach the "Limit of Retention 
Money" named in the Appendix to Form of BID. 
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Upon the issue of the Taking-Over Certificate, with respect to the whole of the works one half of the retention 
money shall become due and shall be paid to the Contractor when the Engineer shall certify in writing that the 
last section of the whole works has been substantially completed. 

Upon expiration of the Defects Liability Period for the works, the other half of the Retention Money shall be 
certified by the Engineer for payment to the Contractor. 

 

Provided that in the event of different Defects Liability Periods being applicable to different Sections of the 
Permanent Works pursuant to Clause 48, the expression “expiration of the Defects Liability Period “shall, for 
the purpose of this sub-clause, be deemed to mean the expiration of the latest of such periods. 

 

Provided also that if at such time, there remain to be executed by the Contractor any work instructed, pursuant 
to Clause 49 and 50, in respect of the works, the Engineer shall be entitled to withhold certification until 
completion of any such work or so much of the balance of the Retention money as shall in the opinion of the 
Engineer, represents the cost of the remaining work to be executed. 

 

SUBCLAUSE 60.4– CORRECTION OF CERTIFICATES 
 

The Engineer may in any Interim Payment Certificate make any correction or modification to any previous 
Interim Payment Certificate signed by him and shall have authority, if any work is not being carried out to his 
satisfaction to omit or reduce the value of such work in any Interim Payment Certificate. 

 

SUBCLAUSE 60.5– STATEMENT AT COMPLETION 
 

Not later than 84 days after the issue of the Taking-Over Certificate in respect of the whole of the works, the 
Contractor shall submit to the Engineer a statement at completion showing in detail, in a form approved by the 
Engineer; 

The final value of all work done in accordance with the Contract up to the date stated in such Taking-Over 
Certificate. 

Any further sums which the Contractor considers to be due; and 

An estimate of amounts that the Contractor considers will become due to him under the Contract. 

Estimate amounts shall be shown separately in the Statement at Completion. The Contractor shall amend and 
correct the Statement as directed by the Engineer and submit a Certificate at Completion to be processed as in 
Sub-Clause 60.2. 

 

SUBCLAUSE 60.6 – FINAL STATEMENT 
 

Not later than 56 days after the issue of the Defects Liability Certificate pursuant to Sub-Clause 62.1, the 
Contractor shall submit to the Engineer for consideration a draft final statement with supporting documents 
showing in detail, in the form approved by the Engineer; 

The final value of all work done in accordance with the Contract; 
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Any further sums which the Contractor considers to be due to him. 

If the Engineer disagrees with or cannot verify any part of the draft final statement, the Contractor shall submit 
such further information as the Engineer may reasonable require and shall make such changes in the draft as 
may be required. 

 

SUBCLAUSE 60.7– DISCHARGE 
 

Upon submission of the Final Statement, the Contractor shall give to the Employer, with a copy to the Engineer, 
a written discharge confirming that the total of the Final statement represents full and final settlement of all 
monies due to the Contractor arising out of or in respect of the Contract. Provided that such discharge shall 
become effective only after payment under the Final Payment Certificate issued pursuant to Sub-Clause 60.8 
has been made and the Performance Security referred to in Sub-Clause 10.1 has been returned to the Contractor. 

 

SUBCLAUSE 60.8 – FINAL PAYMENT CERTIFICATE 
 

Upon acceptance of the Final Statement as given in Sub-Clause 60.6, the Engineer shall prepare a Final Payment 
Certificate which shall be delivered to the Contractor's authorized agent or representative for his signature. The 
Final Payment Certificate shall state: 

 

The final value of all work done in accordance with the Contract; 

After giving credit to the Employer for all amounts previously paid by the Employer, the balance, if any, due 
from the Employer to the Contractor or the Contractor to the Employer. 

 

Final Certificate shall be issued for any sum due to the Contractor even if such is less than the sum named in the 
Appendix to the Form of BID. 

 

SUBCLAUSE 60.9– CESSATION OF EMPLOYERS LIABILITY 
 

unless the Contractor notifies the Engineer of his objection to the Final Certificate within fourteen days of 
delivery thereof he shall be deemed to have agreed that he accepts the total Contract Price as set out in the Final 
Certificate as full settlement for all Work Done under the Contract including any variations and omissions 
thereof but excluding any variations and claims previously made in writing. 

 

SUBCLAUSE 60.10 – TIME FOR PAYMENT 
 

The amount due to the Contractor under any Interim Payment Certificate or Final Payment Certificate issued 
pursuant to this Clause or to any other term of the Contract, shall, subject to Clause 47, be paid by the Employer 
to the Contractor as follows: 

In the case of Interim Payment Certificate, within the time stated in the Appendix to Form of Bid, after the 
Engineer has signed the Interim Payment Certificate. 



 

KeNHA/R2/114/2022              Issued by Kenya National Highways Authority        223 

(i) In the case of the Final Payment Certificate pursuant to Sub-clause 60.8, within the time stated in the 
Appendix to Form of Bid, after the Engineer has signed the Final Payment Certificate. 

In the event of the failure of the Employer to make payment within the times stated, the Employer shall make 
payment to the Contractor of simple interest at a rate equal to two percentage points above the averaged Base 
Lending Rate of three leading banks namely Kenya Commercial Bank, Standard Chartered Bank and Barclays 
Bank for the time being or as shall be the case from the time to time obtained from the Central Bank of Kenya. 
The provisions of this sub-clause are without prejudice to the Contractor’s entitlements under Clause 69 or 
otherwise. 

 

SUBCLAUSE 60.11 – CURRENCY OF PAYMENT 
 

The Contract Price shall be designated in Kenyan Currency. 

All work performed by the Contractor under the Contract shall be valued in Kenya Shillings using the rates and 
prices entered in the Bills of Quantities together with such other increases to the Contract Price, except for 
variation of price payments in accordance with Clause 70.1. 

 

SUBCLAUSE 60.12 – ADVANCE PAYMENT 
 

“At the request of the Contractor, The Employer MAY make an interest free advance payment to the 
contractor for the cost of mobilization in respect of the Works, in a lump sum of any amount not 
exceeding ten (10) percent of the Contract Price named in the Letter of Acceptance and Letter of Award. 
Non-Payment or delayed payment of the Advance shall not be a cause for any claim whatsoever. The 
Contractor is expected to have adequate financial resources to mobilise and execute the works with due 
diligence without the advance payment being made. Payment of such advance amount will be due under a 
separate certification by the Engineer after: 

 
Provision by the Contractor of the Performance Security in accordance with Clause 10 of the 
Conditions of Contract, and 
 
Provision by the Contractor of a Bank Guarantee which shall remain effective until the advance 
payment has been completely repaid by the Contractor out of current earnings under the Contract and 
certified accordingly by the Engineer. 

 
A form of Bank guarantee acceptable to the Employer is included in the Tender Documents. The advance 

payment shall be used by the Contractor exclusively for mobilization expenditures, in connection with the 
works. The advance payment shall not be subject to retention money. 

 
The advance payment shall be repaid with percentage reductions from the monthly interim payments certified 

by the Engineer. The reimbursement of the lump sum advance payment shall be made by deductions from 
the interim payments and where applicable from the balance owing to the contractor. Reimbursement 
shall begin when the amount of the sums due under the Contract reaches 20% of the original contract 
sum. It shall have been completed by the time 80% of the contract sum is reached. 

 
The amount to be repaid by way of successive deductions shall be calculated by the means of the formula: 
 
 
 RI =  A(x-X) / (80%-20%) 
 
 Where: 
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 RI = the amount to be reimbursed. 
  

A = the amount of the advance which has been granted. 
   
x = the amount of proposed cumulative payments as a percentage of the original amount of the 
contract. This figure will exceed 20% but not 80%. 
 
X = the amount of the previous cumulative payments as a percentage of the original amount of the 
Contract. This figure will be below 80% but not less than 20%. 

 
With each reimbursement the guarantee will be reduced accordingly. 

 

SUBCLAUSE 60.13 MATERIALS FOR PERMANENT WORKS 
 

With respect to materials brought by the Contractor to the site for incorporation into the permanent works, the 
Contractor shall,  

-Receive a credit in the month in which these materials are brought to site, 

-Be charged a debit in the month in which these materials are incorporated in the permanent works.  

Both such credit and debit to be determined by the Engineer in accordance with the following provisions. 

No credit shall be given unless the following conditions shall have been met to the Engineers satisfaction 

The materials are in accordance with the specifications for the works; 

The materials have been delivered to site and are properly stored and protected against loss, damage or 
deterioration; 

The Contractors record of the requirements, orders receipts and use of materials are kept in a form approved 
by the Engineer, and such records are available for inspection by the Engineer; 

The Contractor has submitted a statement of his cost of acquiring and delivering the materials and plant to 
the Site, together with such documents as may be required for the purpose of evidencing such cost; 

The materials are to be used within a reasonable time. 

The amount to be credited to the Contractor shall not be more than 75% of the Contractor’s reasonable cost 
of the materials delivered to site, as determined by the Engineer after review of the documents listed in 
subparagraphs (a)  (iv) above; 

The amount to be debited to the Contractor for any materials incorporated into the works shall be equivalent 
to the credit previously granted to the Contractor for such materials pursuant to Clause (b) above as 
determined by the Engineer. 

SUBCLAUSE 63.1 
 

Add 

 

is unable to take full responsibility for the adequacy, stability and safety of all Site operations and methods of 
construction as stipulated in subclause 8.2 of the conditions of contract. 

  

Fails to comply with Subclause 10.1 and 10.2 of the Conditions of Contract 
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Fails to comply with SubClause 14.2 and SubClause 14.3 of the Conditions of Contract and Appendix to Form 
of Bid. 
 

Fails to observe the safety as stipulated in Subclause 19.1 and amendments therein. 
 

Fails to Conform to Service levels as detailed in the Appendix to Form of Bid and as required in subclause 13.1. 
 

Incurs the maximum amount of Liquidated damages as stated in the Appendix to Form of Bid or the liquidated 
damages amount, exceeds the performance security then the contract would be automatically Terminated.  
 

Has not completed the works despite the lapse of the Contract Period as stated in the Appendix to form of Bid 
 

SUBCLAUSE 67.1 – ENGINEER’S DECISION 
 

Delete the entire sub clause 67.1 and add the following; 

 

“If a dispute of any kind whatsoever arises between the Employer and the Contractor in any connection with, or 
arising out of, the Contract or the execution of the works, whether during the execution of the works or after 
their completion and whether before or after repudiation or other termination of the Contract including any 
dispute as to any opinion, instruction, determination, certificate or valuation of the Engineer, the matter in 
dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. Such 
reference shall state it is made pursuant to this clause. No later than 28 (twenty eight) day after the day on which 
he received such reference the Engineer shall give notice of his decision to the Employer and the Contractor. 
Such decision shall state it is made pursuant to this clause. 

 

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, continue to 
proceed with the works with all due diligence and the Contractor and the Employer shall give effect forthwith 
to every such decision of the Engineer unless and until the same shall be revised, as hereinafter provided, in an 
Amicable Settlement, Adjudicator’s or Arbitrator’s award. 

 

If either the Employer or the Contractor be dissatisfied with the any decision of the Engineer, or if the Engineer 
fails to give notice of his decision on or before the 28th (twenty eighth) after the day on which he received the 
reference, then either the Employer or the Contractor may, on or before the 28th (twenty eighth) day after the 
day the day on which he received notice of such decision, or on or before the 28th (twenty eighth) day after the 
day the day on which the said period of 28 days expired, as the case may be, give notice to the other party, with 
a copy for information to the Engineer, of his intention to commence Adjudication, as hereinafter provided, as 
to the matter in dispute. Such notice shall establish the entitlement of the party giving the same to commence 
Adjudication, as hereinafter provided, as to such dispute; no adjudication in respect thereof may be commenced 
unless such notice is given. 

 

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the Contractor and 
no notice of intention to commence adjudication as to such dispute has been given by either the Employer or 
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the Contractor on or before the twenty eighth day after the day on which the parties received notice as to such 
decision from the Engineer, the said decision shall become final and binding upon the Employer and the 
Contractor. “ 

 

SUBCLAUSE 67.2 – AMICABLE SETTLEMENT 
 

Delete the entire sub clause 67.2 and add the following; 

 

“Where notice to of intention to commence adjudication as to a dispute has been in accordance with sub clause 
67.1, the parties shall attempt to settle such dispute in amicably before the commencement of Adjudication; 
provided that, unless the parties otherwise agree, Adjudication may be commenced on or after the 14th 
(fourteenth) day after the day on which notice of intention to commence adjudication of such dispute was given, 
even if an attempt at amicable settlement thereto has been made.” 

 

SUBCLAUSE 67.3 – ADJUDICATION  
 

Delete the entire sub clause 67.3 and add the following; 

 

“The Adjudicator shall be appointed by the Chartered Institute of Arbitrators (Kenya) unless the appointment is 
agreed by the parties within 7 (seven) days of the notice to adjudication. 

 

The adjudication process shall be conducted according to the Laws of Kenya and the Rules of the Chartered 
Institute of Arbitrators (Kenya).” 

 

SUBClAUSE 67.3 – ARBITRATION 
 

Delete the entire sub clause 67.3 and add the following; 

 

“Any dispute in respect of which: 

The decision, if any, of the Adjudicator has not become final and binding pursuant to sub clause 67.1, and  

Amicable settlement has not been reached within the period stated in sub clause 67.2, 

shall be finally settled, under the Laws of Kenya and the Arbitration Rules of the Chartered Institute of  
Arbitrators (Kenya Branch) by one or more arbitrators appointed  by the Chartered Institute of  Arbitrators 
(Kenya Branch). 

Neither party shall be limited in the in the proceedings before such arbitrator/s to the evidence or arguments put 
before the Adjudicator for the purpose of obtaining his said decision pursuant to sub clause 67.1. 
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Arbitration may be commenced prior to or after completion of the works, provided that the obligations of the 
Employer, the Engineer and the Contractor shall not be altered by reason of the arbitration being conducted 
during the progress of the works. 

 

SUBCLAUSE 68.2 – NOTICES TO EMPLOYER AND ENGINEER 
 

Delete in Sub-Clause 68.2 the words "nominated for that purpose in Part II of these conditions". 

 

The Employer’s address is: 
The Director General,  
Kenya National Highways Authority (KeNHA),  
P.O. Box 49712 - 00100 
NAIROBI 
 

The Engineer’s address is: 
Director Road Asset and Corridor Management,  
Kenya National Highways Authority (KeNHA),  
P.O. Box 49712 - 00100 
NAIROBI 
 

SUBCLAUSE 68.4 –  All letters and notices from the Contractor to the Employer and/Engineer must be signed 
by the Managing Director or the person given written power of Attorney. 

In addition to the usual postal office contacts the tenderer is required to provide official email address to be used 
to communicate urgent letters requiring timely responses from the tenderer like tender addendum (addenda), 
award letter or any other deemed urgent from the Employer requiring timely preparation and reply. 

 The Contractor’s address is 

 Name  : 

 P.O Box : 

 City/Town : 

 Email  : 

 Telephone : 

 

CLAUSE 69 – DEFAULT OF EMPLOYER 
 

Delete Sub-Clause 69.1 (c) 

In Sub-Clause 69.4 add at the end of first paragraph the following “the period of such suspension shall be as 
agreed upon by both parties and in any case not more than six (6) months”. 

In Subclause 69.4 of General Conditions of Contract Part I, insert at the end -----“The amounts of such costs 
which shall be added to the Contrct Price shall exclude any cost due to idle time for equipment, plant and 
labour.” 
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CLAUSE 70 – CHANGES IN COST AND LEGISLATION 
 

Delete Sub-Clause 70.1 of part 1 in its entirety and substitute the following: 

SUB-CLAUSE 70.1 – INCREASE OR DECREASE OF COST 

“The Contract Price shall be deemed to have been calculated in the manner set below and shall be subject to 
the adjustment in the event specified hereunder: 

The rates contained in the priced Bills of Quantities are based upon the rates of wages and other emoluments 
and expenses applicable at the site at the date of Bid pricing (as defined in Sub-Clause 70.4 hereinafter); 

 

(a)  If the said rates of wages and other emoluments and expenses shall be increased or decreased by Act, 
Statute, Decree, Regulation and the like after the said Date of Bid Pricing then the net amount of increase 
or decrease the emoluments and expenses shall, as the case may be, be paid to or allowed by the Contractor; 

 

(b) The rates contained in the priced Bills of Quantities are based upon the rates of the Contractor’s compulsory 
contributions payable at the date of Bid under or by virtue of any Act, Statute, Regulations and the like 
applicable at the site; 

 

(c) If any of the said rates of contribution shall be increased or decreased by any Act, Statute, Decree, 
Regulation and the like after the said Date of Bid Pricing, or if any new statutory contribution becomes 
payable after that date then the net amount of increase or decrease of the emoluments and expenses shall, 
as the case may be, be paid to or allowed by the Contractor.  The difference between what the Contractor 
actually pays in respect of work people engaged upon or in connection with the works and what he would 
have paid in respect of such person had any of the said rates not been increased or decreased or had a new 
contribution not become payable as aforesaid, shall as the case may be, be paid to or allowed by the 
Contractor.  The formulae for this price adjustment shall be of the following type; 

 
where: 

Pn Price adjustment factor 
A Fixed constant specified in the appendix to Bid  
b Weighting for Labour  
c Weighting for Fuel and lubricants  
d Weighting for Plant and spares 
e Weighting for cement  
f Weighting for Bitumen products 
   
Bo base cost index for Labour 
Co Base cost index for fuel and lubricants  
Do Base cost index for plant and spares  
Eo Base cost for cement  
Fo Base cost for Bitumen products  
   
Bn Current cost index for Labour 
Cn Current cost index for fuel and lubricants  
Dn Current cost index for plant and spares 
En Current cost index for cement 
Fn Current cost for Bitumen products 
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(d) The rates contained in the priced Bills of Quantities are based upon the market prices of the materials and 
goods specified in the Schedule of Basic Materials (Schedule G) attached hereto and current at the Date of 
Bid Pricing (hereinafter referred to as “the basic prices” and the Contractor shall state in the said schedule 
the basic prices of such materials and goods.  

If the market price of any materials or goods specified as aforesaid shall be increased or decreased after the said 
Date of Bid Pricing, then the net amount of difference between the basic price and the market price payable by 
the Contractor and current when any such goods and materials are bought shall, as the case may be, be paid to 
or allowed by the Contractor.  Orders for materials and goods listed as aforesaid shall have been placed within 
a reasonable time after the date at which sufficient information is available for the placing of such orders, and 
the placing of orders at that time shall be a condition precedent to any payments being made to the Contractor 
in respect of increased market prices.” 

CLAUSE 72 – RATES OF EXCHANGE COST 
 

Delete clause 72 in its entirety and substitute the following: 

The currency of BID and payment is Kenya Shillings and rates of exchange requirements are not applicable. 

 

CLAUSE 73 – BRIBERY AND COLLUSION 
 

Add new Clause 73.1: 

 

“The Contractor shall not: 

 

(a) Offer or give or agree to give to any person in the service of the Government of Kenya any gift or 
consideration or any kind as an inducement or reward for doing or forbearing to do or for having done or 
forborne to do any act in relation to the obtaining or execution of this or any other contract to which the 
Government of Kenya is a party or for showing or forbearing to show favour or disfavour to any person in 
relation to this or any other contract for the Government of Kenya. 

(b) Enter into this or any other contract with the Government of Kenya in connection with which commission 
has been paid or agreed to be paid by or on his behalf or to his knowledge, unless before the contract is made 
particulars of any such commission and of the terms and conditions of any agreement for the payment thereof 
have been disclosed in writing to the Employer. 

Any breach of this condition by the Contractor or by anyone employed by him or acting on his behalf (whether 
with or without the knowledge of the Contractor) or the commission of any offence by the Contractor or by 
anyone employed by him or acting on his behalf in relation to this or any other contract to which the Government 
of Kenya is a party shall entitle the Employer to determine the Contract (See Condition 63 hereof) and/ or to 
recover from the Contractor the amount or value of any such gift, consideration or commission. 

Any dispute or difference of opinion arising in respect of either the interpretation, effect or application of this 
condition or of the amount recoverable hereunder by the Employer from the Contractor shall be decided by the 
Employer, whose decision shall be final and conclusive. 

 

CLAUSE 74 – CONTRACT CONFIDENTIAL 
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Add new Clause 74.1: 

 

The Contractor shall treat the details of this Contract as Private and Confidential and shall not publish or disclose 
the same or any particulars thereof in any trade or technical paper or elsewhere (save in so far as may be 
necessary for the purpose thereof) without the previous consent in writing of the Government.  If any dispute 
arises as to the necessity of any publication or disclosures for the purposes of this Contract the same shall be 
referred to the decision of the Engineer mentioned in the said Conditions of Contract whose award shall be final. 
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SECTION XI - CONTRACT FORMS 
 
TABLE OF FORMS 

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM No. 2 - NOTIFICATION OF AWARD - LETTER OF ACCEPTANCE  

FORM No. 3 - CONTRACT AGREEMENT 

FORM No. 4 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee]  

FORM No. 5 - ADVANCE PAYMENT SECURITY  

FORM No. 6 - RETENTION MONEY SECURITY 
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FORM NO. I - NOTIFICATION OF INTENTION TO AWARD  
 
[This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender.] 
[Send this Notification to the Tenderer's Authorized Representative named in the Tender 
Information Form] 

FORMAT 

For the attention of Tenderer's Authorized Representative 
 
Name: ………………... [insert Authorized Representative's name] Address: [insert Authorized 

Representative's Address] Telephones: [insert Authorized Representative's telephone/fax numbers] 

Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be 
sent to all Tenderers simultaneously. This means on the same date and as close to the same time as 
possible.] 

Date of Transmission:  

This Notification is sent by: [email] on [date] (local time) 

Procuring Entity: [insert the name of the Procuring entity]  

Contract title: [insert the name of the contract] 

Country: Kenya, County (if the Procuring Entity is from a County) 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. 
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may: 

a) Request a debriefing in relation the evaluation of your Tender, and/or 

b) Submit a Procurement-related Complaint in relation to the decision to award the contract. 
 

 The successful Tenderer 

Name: [insert name of successful Tenderer] Address: [insert address of the successful Tenderer] 

Contract price: [insert contract price of the successful Tender] 

 Other Tenderers: insert names of all Tenderers that submitted a Tender. If the Tender's price was 
evaluated include the evaluated price as well as the Tender price as read out.] 

 

 Name of Tenderer Tender price 
Evaluated 
Tender price  

Comments (if 
any) 

1     

2     

3     

4     

5     

6     

7     

Etc.     
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 How to request a debriefing 

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time). 

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 
request a debriefing your written request must be made within three (3) Business Days of receipt of this 
Notification of Intention to Award. Provide the contract name, reference number, name of the Tenderer, 
contact details; and address the request for debriefing as follows: 

Attention: [insert full name of person, if applicable] Title/position: [insert title/position] Procuring 

Entity: [insert name of Procuring Entity] Email address: [insert email address] 

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing 
within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within 
this period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing 
is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will 
end. The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise 
you in writing how the debriefing will take place and confirm the date and time. 

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the 
date of publication of the Contract Award Notice. 

 How to make a complaint 

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 
[insert date] (local time). 

Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement- related Complaint as follows: 

Attention: [insert full name of person, if applicable]  

Title/position: [insert title/position]  

Procuring Entity: [insert name of Procuring Entity]  

Email address: [insert email address] 

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the 
decision to award the contract. You do not need to have requested, or received, a debriefing before making 
this complaint. Your complaint must be submitted within the Standstill Period and received by us before the 
Standstill Period ends. 

In summary, there are four essential requirements: 

 You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in 
this tendering process, and is the recipient of a Notification of Intention to Award. 

 The complaint can only challenge the decision to award the contract. 

 You must submit the complaint within the period stated above. 

 You must include, in your complaint, all of the information necessary to support your case. 

 The application must be accompanied by the fees set out in the Procurement Regulations, which 
shall not be refundable (information available from the Public Procurement Authority at 
www.ppoa.go.ke. 
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 Standstill Period 
 DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

 The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of 
Intention to Award. 

 The Standstill Period may be extended as stated in Section 4 above. 

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the 

Procuring Entity: 

Name  

Title and Position  

Signature  

Date  
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FORM NO. 2 - NOTIFICATION OF AWARD 
 
Letter of Acceptance 

[letter head paper of the Procuring Entity] 

[date] 

FORMAT 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and 
identification number, as given in the SCC] for the Accepted Contract Amount [amount in numbers and 
words] [name of currency], as corrected and modified in accordance with the Instructions to Tenderers, is 
hereby accepted by our Agency. 

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of 
Contract, using, for that purpose, one of the Performance Security Forms included in Section X, Contract 
Forms, of the tender document. 

We attach a copy of the Contact for your 
 
Authorized Signature: 

Name and Title of 

Signatory: Name of 

Agency: 

Attachment: Contract Agreement 
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FORM NO. 3 – CONTRACT AGREEMENT 
 
THIS AGREEMENT made the ________________ day of ________________________, _____, between 
______________________________________of   __________________________ (hereinafter “the 
Procuring Entity”), of the one part, and    of   (herein after “the 
Contractor”), of the other part: 
WHEREAS the Procuring Entity desires that the Works known as should 
be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion 
of these Works and the remedying of any defects therein, The Procuring Entity and the Contractor agree as 
follows: 

A. In this Agreement words and expressions shall have the same meanings as are respectively assigned to 
them in the Contract documents referred to. 

B. The following documents shall be deemed to form and be read and construed as part of this Agreement. 
This Agreement shall prevail over all other Contract documents. 

 
a. The Letter of Acceptance 

b. The Letter of Tender 

c. The addenda Nos (if any) 

d. The Particular Conditions 

e. The General Conditions; 

f. The Specification 

g. The Drawings; and 

h. The completed Schedules and any other documents forming part of the contract. 

C. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 
Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to 
remedy defects therein in conformity in all respects with the provisions of the Contract. 

D. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying of defects therein, the Contract Price or such other sum as 
may become payable under the provisions of the Contract at the times and in the manner prescribed by 
the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the 
laws of Kenya on the day, month and year specified above. 
 
 
Signed by  
 

 (for the Procuring Entity) 
 
 
Signed by  
 

 (for the Contractor) 
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FORM NO. 4 - PERFORMANCE SECURITY 
– (Unconditional Demand Bank Guarantee) 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary:  [insert name and Address of Procuring 

Entity] Date: [Insert date of issue] 

PERFORMANCE GUARANTEE No.:  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

A. We have been informed that  (herein after called "the Applicant") has entered into 
Contract No. dated with the Beneficiary, for the execution of   
(herein after called "the Contract"). 

B. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 
required. 

C. At the request of the Applicant, we as Guarantor, here by irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of (  ),1 such sum being payable in the types and 
proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's 
complying demand supported by the Beneficiary's statement, whether in the demand itself or in a separate 
signed document accompanying or identifying the demand, stating that the Applicant is in breach of its 
obligation(s) under the Contract, without the Beneficiary needing to prove or to show grounds for your 
demand or the sum specified therein. 

D. This guarantee shall expire, no later than the …..................... Day of …........... 2…2, and any demand 
for payment under it must be received by us at this office indicated above on or before that date. 

 
E. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 

[one year], in response to the Beneficiary's written request for such extension, such request to be 
presented to the Guarantor before the expiry of the guarantee.” 

 

__________________________________________________________________________ 
[Name of Authorized Official, signature(s) and seals/stamps] 
 
 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from 
the final product. 
 
 
 
1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount 
specified in the Letter of Acceptance, less provisional sums, if 
any, and denominated either in the currency(cies) of the Contract or a freely convertible currency acceptable 
to the Beneficiary. 
2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The 
Procuring Entity should note that in the event of an extension of this date for completion of the Contract, the 
Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request 
must be in writing and must be made prior to the expiration date established in the guarantee. In preparing 
this guarantee, the Procuring Entity might consider adding the following text to the form, at the end of the 
pen ultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not 
to exceed [six months] [one year], in response to the Beneficiary's written request for such extension, such 
request to be presented to the Guarantor before the expiry of the guarantee.” 
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FORM NO. 6 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] [Guarantor letterhead or SWIFT 

identifier code] [Guarantor letterhead or SWIFT identifier code] 
Beneficiary:  [Insert name and Address of Procuring 
Entity] Date: [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

(a) We have been informed that 
 (herein after called “the Applicant”) has entered into Contract 
No. dated with the Beneficiary, for the execution of              
(herein after called" the Contract"). 

(b) Furthermore, we understand that, according to the conditions of the Contract, an 
advance payment in the sum    ( ) is to be made against an 
advance payment guarantee. 

(c) At the request of the Applicant, we as Guarantor, hereby irrevocably undertake 
to pay the Beneficiary any sum or sums not exceeding in total an amount of

     ( )1 upon receipt by us of the 
Beneficiary's complying demand supported by the Beneficiary's statement, 
whether in the demand itself or in a separate signed document accompanying 
or identifying the demand, stating either that the Applicant: 

a. Has used the advance payment for purposes other than the costs of mobilization in respect of th 
e Works; or 

b. has failed to repay the advance payment in accordance with the Contract conditions, 
specifying the amount which the Applicant has failed to repay. 

(d) A demand under this guarantee may be presented as from the presentation to 
the Guarantor of a certificate from the Beneficiary's bank stating that the 
advance payment referred to above has been credited to the Applicant on its 
account number at  

(e) The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 
payment repaid by the Applicant as specified in copies of interim statements or payment certificates 
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of 
the interim payment certificate indicating that ninety (90) percent of the Accepted Contract Amount, 

less provisional sums, has been certified for payment, or on the day of ,2 ,2 whichever is 
earlier. Consequently, any demand for payment under this guarantee must be received by us at this 
office on or before that date. 

(f) The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 
[one year], in response to the Beneficiary's written request for such extension, such request to be 
presented to the Guarantor before the expiry of the guarantee. 

[Name of Authorized Official, signature(s) and seals/stamps] 
 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from 
the final product. 
 
1 The Guarantor shall insert an amount representing the amount of the advance payment and denominated 
either in the currency(ies) of the advance payment as specified in the Contract, or in a freely convertible 
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currency acceptable to the Procuring Entity. 
2Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the 
event of an extension of the time for completion of the Contract, the Procuring Entity would need to request 
an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior 
to the expiration date established in the guarantee. In preparing this guarantee, the Procuring Entity might 
consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor 
agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], in 
response to the Beneficiary's written request for such extension, such request to be presented to the 
Guarantor before the expiry of the guarantee.” 
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FORM NO. 7 - RETENTION MONEY SECURITY 
[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:   [Insert name and Address of 
Procuring Entity] Date:   [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.:  
[Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

i) We have been informed that [insert name of Contractor, which in the case of a 
joint venture shall be the name of the joint venture] (herein after called" the 
Contractor") has entered into Contract No.  [insert reference number of the 
contract] dated with the Beneficiary, for the execution of 
 [insert name of contract and brief description of 
Works] (herein after called" the Contract"). 

ii) Furthermore, we understand that, according to the conditions of the Contract, the 
Beneficiary retains moneys up to the limit set forth in the Contract (“the Retention 
Money”), and that when the Taking-Over Certificate has been issued under the 
Contract and the first half of the Retention Money has been certified for payment, 
and payment of [insert the second half of the Retention Money] is to be made 
against a Retention Money guarantee. 

iii) At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake 
to pay the Beneficiary any sum or sums not exceeding in total an amount of [insert 

amount in figures] ([insert amount in words ])1 upon 
receipt by us of the Beneficiary's complying demand supported by the 
Beneficiary's statement, whether in the demand itself or in a separate signed 
document accompanying or identifying the demand, stating that the Contractor is 
in breach of its obligation(s) under the Contract, without your needing to prove or 
show grounds for your demand or the sum specified therein. 

iv) A demand under this guarantee may be presented as from the presentation to the 
Guarantor of a certificate from the Beneficiary's bank stating that the second half 
of the Retention Money as referred to above has been credited to the Contractor 
on its account number at_________ [insert name and address of 
Applicant's bank]. 

v) This guarantee shall expire no later than the……………. Day of…….…, 2…2, 
and any demand for payment under it must be received by us at the office indicated 
above on or before that date. 

vi) The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 
months] [one year], in response to the Beneficiary's written request for such extension, such 
request to be presented to the Guarantor before the expiry of the guarantee. 
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____________________________________________________________________________ 
[Name of Authorized Official, signature(s) and seals/stamps] 
Note: All italicized text (including foot notes) is for use in preparing this form and shall be 
deleted from the final product. 

FORM NO. 8 BENEFICIAL OWNERSHIP DISCLOSURE FORM 
 

Tender Reference No.:   [insert 

identification no] Name of the Assignment:  [insert name 

of the assignment] to: [insert complete name of Procuring Entity] 

In response to your notification of award dated [insert date of notification of award] 
to furnish additional information on beneficial ownership: [select one option as applicable and 
delete the options that are not applicable] 

We here by provide the following beneficial ownership information. 

Details of beneficial ownership 
 

Identity of 
Beneficial Owner 

 

Directly or 
indirectly holding 
25% or more of 
the shares 

(Yes / No) 

 

Directly or 
indirectly holding 
25 % or more of 
the Voting Rights 

(Yes / No) 

 

Directly or indirectly having the 
right to appoint a majority of 
the board of the directors or an 
equivalent governing body of 
the Tenderer 

(Yes / No) 

[include full name 
(last, middle, first), 
nationality, country 
of residence] 

   

 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”)  is  to be completed by the successful tenderer.  In 
case  of  joint  venture,  the  tenderer  must  submit  a  separate  Form  for  each  member.  The  beneficial 
ownership information to be submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately 
owns or controls the Tenderer by meeting one or more of the following conditions: 

Directly or indirectly holding 25% or more of the shares. 
Directly or in directly holding 25% or more of the voting rights. 
Directly or indirectly having the right to appoint a majority of the board of directors or equivalent 
governing body of the Tenderer. 
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OR 

We declare that there is no Beneficial Owner meeting one or more of the following conditions: 
directly or indirectly holding 25%   or more of the   shares.  Directly or indirectly holding 
25% or more of the voting rights. Directly or indirectly having the right to appoint a 
majority of the board of directors or equivalent governing body of the Tenderer. 

 

OR 

We declare that we are unable to identify any Beneficial Owner meeting one or more of the following 
conditions. [If this option is selected, the Tenderer shall provide explanation on why it is unable to 
identify any Beneficial Owner] 

 

Directly or indirectly holding 25% or more of the shares.  Directly or indirectly holding25% or 

more of the voting rights. 

Directly or indirectly having the right to appoint a majority of the board of directors or 

equivalent governing body of the Tenderer]” 

 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete 
name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: ....................... [insert complete title of the person signing the 
Tender] 

Signature of the person named above: ....................... [insert signature of person whose name and 
capacity are shown above] 

Date signed ....................... [insert date of signing] day of....................... [Insert month], [insert year] 
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SUPERVISION CHECKLIST 

Supervision Check List 

Project Name: 
CONSTRUCTION OF FOOTBRIDGES AT SELECTED RIVER BRIDGES ALONG ELDORET - 
MALABA (A8) ROAD 

Dat
e 

Signatures 

1. This check list is for Resident Engineer to check Contractor’s work execution process. 

 
2. Fill in date of checking as (day/month), mark as indicated in Filling Example, and state remarks. 

 
3. Put this check list in the Monthly Progress Report. 

The Engineer's 
Representative 
(Project Engineer) 

    

resident Engineer     

                                     

Item Check Point 

before During execution after Remarks 

Date Date Date Date Date Date Date Date Date Date Reason for unsatisfactory 
performance (Site diary No.) 
Corrective order by authority 
(Date) 
Excellent point to be 
specified 

/ / / / / / / / / / 

1 Execution 
system in 
general 

1-1 

Works 
Execution 
Programme 
(including its 
revised 
version if 
any) is 
submitted 
before the 
date 
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Supervision Check List 

Project Name: 
CONSTRUCTION OF FOOTBRIDGES AT SELECTED RIVER BRIDGES ALONG ELDORET - 
MALABA (A8) ROAD 

Dat
e 

Signatures 

specified in 
contract 
document 

1-2 

Works 
Execution 
Programme 
properly 
reflects the 
given 
specification
s and site 
conditions 

                                                     

  

  

                                                      

                                                      

1-3 

Execution 
procedures 
are in 
accordance 
with Works 
Execution 
Programme 

  

                                        

  

  

                                                

                                                

2 Equipmen
t holding 

2-1 

All 
equipment 
used are 
properly 
mobilized in 
accordance 
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Supervision Check List 

Project Name: 
CONSTRUCTION OF FOOTBRIDGES AT SELECTED RIVER BRIDGES ALONG ELDORET - 
MALABA (A8) ROAD 

Dat
e 

Signatures 

with Works 
Execution 
Programme 

2-2 

All 
equipment 
used is well 
maintained 
during the 
execution of 
works 

  

                                        

  

  

                                                

                                                

3 Contracto
r’s  in-
house 
staff 

3-1 

Qualified 
technical 
staff of 
Contractor   
are properly 
assigned as 
specified in 
Works 
Execution 
Programme 

  

                                        

  

  

                                                

                                                

3-2 

Contractor’s  
in-house key 
staff 
understand 
work process 
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Supervision Check List 

Project Name: 
CONSTRUCTION OF FOOTBRIDGES AT SELECTED RIVER BRIDGES ALONG ELDORET - 
MALABA (A8) ROAD 

Dat
e 

Signatures 

and schedule 
properly 

3-3 

Contractor’s  
in-house 
staff give 
technical 
guidance and 
direction to 
workers and 
operators 
properly and 
timely 

  

                                        

  

  

                                                

                                                

3-4 

Communicat
ions with 
authority in 
writing is 
properly and 
timely 

  

                                        

  

  

                                                

                                                

4 Personele
mployme
nt 

4-1 

Workers and 
operators are 
deployed in 
accordance 
with Works 
Execution 
Programme 
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Supervision Check List 

Project Name: 
CONSTRUCTION OF FOOTBRIDGES AT SELECTED RIVER BRIDGES ALONG ELDORET - 
MALABA (A8) ROAD 

Dat
e 

Signatures 

4-2 

Wage 
payment is 
properly 
made on 
time 

  

                                        

  

  

                                                

                                                

5 Site base 
facilities 

5-1 

Office and 
stockyard 
are prepared 
in 
accordance 
with Works 
Execution 
Programme 

  

                                        

  

  

                                                

                                                

5-2 

Site is well 
maintained 
during the 
work 
execution 
and cleared 
on 
completion 

  

                                        

  

  

                                                

                                                

5-3 
Material 
stored on site 
is properly 
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Supervision Check List 

Project Name: 
CONSTRUCTION OF FOOTBRIDGES AT SELECTED RIVER BRIDGES ALONG ELDORET - 
MALABA (A8) ROAD 

Dat
e 

Signatures 

managed 
during the 
work 
execution 

                                                

6 Quality 
and 
quantity 
managem
ent 

6-1 

Material 
testing, 
structural 
examination, 
and 
measuremen
ts are 
properly and 
PERIODICl
y conducted 
based on 
specification
s and Works 
Execution 
Programme 

  

                                        

  

  

                                                

                                                

 
 

6-2 

Results of 
material 
testing, 
structural 
examination 
and 
measuremen
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Supervision Check List 

Project Name: 
CONSTRUCTION OF FOOTBRIDGES AT SELECTED RIVER BRIDGES ALONG ELDORET - 
MALABA (A8) ROAD 

Dat
e 

Signatures 

ts are within 
the 
specification
s. 

6-3 

Results of 
material 
testing, 
structural 
examination, 
and 
measuremen
ts are 
properly 
compiled as 
reports for 
confirmation 

  

                                        

  

  

                                                

                                                

7 Work 
schedulin
g 

7-1 

Understandi
ng of critical 
path and its 
reflection on 
scheduling is 
proper 

  

                                        

  

  

                                                

                                                

7-2 
Actual 
proceedings 
are 

  
                                        

  
  

                                                



CONSTRUCTION OF FOOTBRIDGES AT SELECTED RIVER BRIDGES ALONG ELDORET - MALABA (A8) ROAD 

 

KeNHA/R2/114/2022              Issued by Kenya National Highways Authority        250 

Supervision Check List 

Project Name: 
CONSTRUCTION OF FOOTBRIDGES AT SELECTED RIVER BRIDGES ALONG ELDORET - 
MALABA (A8) ROAD 

Dat
e 

Signatures 

periodically 
compared to 
the planned 
schedule 
described in 
Works 
Execution 
Programme 

                                                

7-3 

Changes 
caused by 
site 
conditions 
are properly 
handled to 
keep things 
on schedule 

  

                                        

  

  

                                                

                                                

7-4 

All works 
are 
completed 
within the 
contract term 
or within the 
extended 
term as 
allowed 

                  

      

     

    



CONSTRUCTION OF FOOTBRIDGES AT SELECTED RIVER BRIDGES ALONG ELDORET - MALABA (A8) ROAD 

 

KeNHA/R2/114/2022              Issued by Kenya National Highways Authority        251 

Supervision Check List 

Project Name: 
CONSTRUCTION OF FOOTBRIDGES AT SELECTED RIVER BRIDGES ALONG ELDORET - 
MALABA (A8) ROAD 

Dat
e 

Signatures 

8 Work 
safety 
managem
ent 

8-1 

No accident 
occurs to 
workers, 
operators, or 
third-parties. 

  

                                        

  

  

                                                

                                                

8-2 

Safety of 
workers and 
operators is 
considered 

  

                                        

  

  

                                                

                                                

8-3 

Accident 
prevention 
efforts for 
third-parties 
are proper 

  

                                        

  

  

                                                

                                                

8-4 

Traffic and 
site safety 
devices are 
properly 
installed and 
managed 

  

                                        

  

  

                                                

                                                

8-5 

Temporary 
facilities 
(e.g. 
scaffolding) 
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Supervision Check List 

Project Name: 
CONSTRUCTION OF FOOTBRIDGES AT SELECTED RIVER BRIDGES ALONG ELDORET - 
MALABA (A8) ROAD 

Dat
e 

Signatures 

are 
constantly 
checked 

9 Environm
ental and 
social 
managem
ent 

9-1 

Environment
al and social 
mitigation 
efforts (e.g. 
against 
noise, 
vibration, 
emission, 
and dust ) are 
conducted 

  

                                        

  

  

                                                

                                                

9-2 

Waste 
material 
from site is 
properly 
disposed 

  

                                        

  

  

                                                

                                                

9-3 

Damage to 
existing 
roads, works 
and services 
is avoided or 
are repaired 
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Supervision Check List 

Project Name: 
CONSTRUCTION OF FOOTBRIDGES AT SELECTED RIVER BRIDGES ALONG ELDORET - 
MALABA (A8) ROAD 

Dat
e 

Signatures 

when it 
occurs 

9-4 

No 
overloading 
for work-
related 
vehicles is 
reported 

  

                                        

  

  

                                                

                                                

                                     
  

 Filling Example: ✓Check point is satisfactory        ■ Check point is unsatisfactory          N/A Not applicable 
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