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SECTION I INVITATION TO TENDER
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SECTION 1: INVITATION TO TENDER

TENDER NO. KeNHA/R8/312/2023 - ROUTINE MAINTENANCE & SPOT
IMPROVEMENT OF JUNC C102 KIMANA - CHYULU GATE (B54) ROAD

The Kenya National Highways Authority (KeNHA) is a State Corporation established under
the Kenya Roads Act, 2007, with the responsibility for the management, development,

rehabilitation and maintenance of national roads.

The Authority invites bids from eligible construction companies registered with the National
Construction Authority (NCA) in Category NCA 5, 6 or 7 for the ROUTINE
MAINTENANCE & SPOT IMPROVEMENT OF JUNC C102 KIMANA - CHYULU
GATE (B54) ROAD to be funded through Fuel Maintenance Levy Fund (RMLF).

SCOPE OF WORK

The scope of works shall be as described in the tender document.
QUALIFICATION FOR TENDERING

Mandatory Requirements

The following MUST be submitted together with the bid;

1. Copy of Certificate of incorporation

2. Copy of Valid Annual Practising Licence with the National Construction Authority in
the classes specified above

3. Copy of Valid Tax Compliance Certificate

4. Copy of recent CR 12 form (Issued within the last Six 6 months from the Tender
Opening Date).

5. Copy of Valid Registration Certificate for Access to Government Procurement
Opportunities — {AGPO) in the category of [WOMEN] as specified in the Tender
Notice.

6. Bidders shall sequentially serialise all pages of each tender submitted. A Guide Note
on Serialization is outlined in the Notes below

Other Requirements
As specified in the respective tender documents covering the following: -

1. Similar previous experience where applicable.
2. Professional and Technical Personnel.

3. Current work load.
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4. Eligibility

a. To enhance equity, bidders shall bid for a maximum of Two (2) Tenders but
can only be Awarded a Maximum of One (1) Tenders, under this Tender
Notice. Bidders who participate in more than Two (2) tenders shall be
disqualified.

b. Director (s) bidding under different companies for the same tender shall be
disqualified

c. Director (s) bidding under different companies should not participate in more

than Two (2) tenders

d. Only those bidders registered in the Category as indicated in the tender

document shall bid for the respective tenders

e. Bidders to comply with section 157 (8) (a) (ii) and (ii) on exclusive preference

for citizen contractors
f. Any form of Canvassing will lead to disqualification
5. Source of indices and base values for at least 30 days prior to tender submission
Note:
1. All submitted Documents may be verified from the issuing agencies, KeNHA Reserves
the right to verify all submitted documents

2. The Bidders to ensure that their rates in the bills of quantities are within the prevailing
market rates for road works

Procurement shall be based on the post qualification method and the above details will be
submitted with the priced bid.

There shall be a mandatory pre-tender site visits as specified in the detailed tender notice

above and as uploaded onto the KeNHA website.
NOTE:

Every Bidder shall be represented by one Technical Person with a Minimum qualification
of a Diploma in Civil/Highway Engineering. The Individual SHALL bring along the
following in hard copies:

1. Original ID/Passport and a CERTIFIED Copy
2. CERTIFIED copy of Diploma/H. Dip. /Degree Certificate and a Copy
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3. CERTIFIED Copy of Registration Certificate and proof of current subscription
by Engineers Board of Kenya (EBK)/ Kenya Engineering Technology Registration
Board (KETRB)/ Institute of Engineering Technologists and Technicians (IET)

4. Original Introductory letter bearing the Company letterhead and an Official
Stamp authorizing them to represent them in the specific pre-tender site visit/Pre-
Tender Conference. The letter shall be duly signed. Photocopies or any other
media shall not be accepted.

e The copies of ID/Passport, Academic Certificates, Professional Registration
Certificate, proof of current subscription SHALL be certified by commissioner of
oaths or Notaries public

o All the above documents shall be retained by the Procuring Entity’s and may be
verified later for authenticity.

One (1) person shall only represent one (1) company per Tender.

The detailed tender notice is available in the KeNHA website and Public Procurement
Information  Portal (PPIP). Clarifications and Questions may be sent to

procurement@kenha.co.ke as indicated in the Tender Notice.

NOTE:

1. Every bidder shall make their own arrangements to familiarize themselves with
the site conditions and the Road and its features.

2. Clarity on Serialization of Tender Documents by Prospective Bidders

Please note that all pages of the tender documents submitted by bidders shall be
sequentially serialized numerically that is; 1,2,3,4,5...etc. The, serialization shall
be undertaken by the bidder, by doing fresh numbering on its documents. The
pagination of the tender documents as downloaded from the KeNHA website
should not be used as a means of Serialization. The bidder’s serialization should

follow the same logical sequence from the first page to the end.

Interested eligible candidates may obtain further information and inspect tender documents
from the Procurement Office, Kenya National Highways Authority, Lower Eastern
Region Opposite Machakos Boys School as indicated in the Tender Notice during normal

working hours.

A complete set of tender documents may be obtained by interested tenderers from the Kenya

National Highways Authority website: www.kenha.co.ke or PPIP portal: www.tenders.go.ke
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free of charge. Bidders are encouraged to download tender documents to minimise physical

visits to the respective KeNHA Regional Offices.

Completed tender documents are to be enclosed in plain sealed envelope clearly marked with

tender name, reference number and submitted to: -

Office of the Regional Director — Lower Eastern
Kenya National Highways Authority,
P. O. Box 2603 - 90100,
MACHAKOS, KENYA

or

deposited in the Tender Box at the reception area, Lower Eastern Regional Office, Machakos

so as to be received on or before the date and time indicated in the Tender Notice.

All interested bidders are required to continually check the Kenya National Highways

Authority website: www.kenha.co.ke for any tender addendums or clarifications that

may arise before submission date.

Tenders will be opened immediately thereafter in the presence of Tenderers/Representatives

who wish to attend at the KeNHA Lower Eastern Regional Office Board Room.

Deputy Director, Supply Chain Management

For: DIRECTOR GENERAL
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PART1 TENDERING PROCEDURES
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SECTION Il - INSTRUCTIONS TO TENDERERS

GENERAL PROVISIONS

21

22

23

24

31

Scope of Tender

The Procuring Entity as defined in the Appendix to Conditions of Contract invites
tenders for Works Contract as described in the tender documents. The name,
identification, and number of lots (contracts) of this Tender Document are specified
in the TDS.

Fraud and Corruption

The Procuring Entity requires compliance with the provisions of the Public
Procurement and Asset Disposal Act, 2015, Section 62 “Declaration not to engage in
corruption”. The tender submitted by a person shall include a declaration that the
person shall not engage in any corrupt or fraudulent practice and a declaration that the
person or his or her sub-contractors are not debarred from participating in public
procurement proceedings.

The Procuring Entity requires compliance with the provisions of the Competition Act
2010, regarding collusive practices in contracting. Any tenderer found to have
engaged in collusive conduct shall be disqualified and criminal and/or civil sanctions
may be imposed. To this effect, Tenders shall be required to complete and sign the
“Certificate of Independent Tender Determination” annexed to the Form of Tender.

Tenderers shall permit and shall cause their agents (where declared or not),
subcontractors, sub-consultants, service providers, suppliers, and their personnel, to
permit the Procuring Entity to inspect all accounts, records and other documents
relating to any initial selection process, pre-qualification process, tender submission,
proposal submission, and contract performance (in the case of award), and to have
them audited by auditors appointed by the Procuring Entity.

Unfair Competitive Advantage -Fairness and transparency in the tender process
require that the firms or their Affiliates competing for a specific assignment do not
derive a competitive advantage from having provided consulting services related to
this tender. Tothat end, the Procuring Entity shall indicate in the Data Sheet and make
available to all the firms together with this tender document all information that would
in that respect give such firm any unfair competitive advantage over competing firms.

Eligible Tenderers

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution
subject to ITT 3.8, or an individual or any combination of such entities in the form of
a joint venture (JV) under an existing agreement or with the intent to enter into such
an agreement supported by a letter of intent. In the case of a joint venture, all members
shall be jointly and severally liable for the execution of the entire Contract in
accordance with the Contract terms. The JV shall nominate a Representative who shall
have the authority to conduct all business for and on behalf of any and all the members
of the JV during the tendering process and, in the event the JV is awarded the Contract,
during contract execution. Members of a joint venture may not also make an
individual tender, be a subcontractor in a separate tender or be part of another joint
venture for the purposes of the same Tender. The maximum number of JV members
shall be specified in the TDS.

KeNHA/R8/312/2023 Issued by Kenya National Highways Authority 10



32 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or
Sister. Child, Parent, Brother or Sister of a Spouse, their business associates or agents
and firms/organizations in which they have a substantial or controlling interest shall
not be eligible to tender or be awarded a contract. Public Officers are also not allowed
to participate in any procurement proceedings.

33 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict
of interest shall be disqualified. A tenderer may be considered to have a conflict of
interest for the purpose of this tendering process, if the tenderer:

a) Directly or indirectly controls, is controlled by or is under common control with
another tenderer; or

b) Receives or has received any direct or indirect subsidy from another tenderer; or
c) Has the same legal representative as another tenderer; or

d) Has a relationship with another tenderer, directly or through common third
parties, that puts it in a position to influence the tender of another tenderer, or
influence the decisions of the Procuring Entity regarding this tendering process;
or

e) Any of its affiliates participated as a consultant in the preparation of the design
or technical specifications of the goods or works that are the subject of the
tender; or

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring
Entity as a consultant for Contract implementation; or

g) Would be providing goods, works, or non-consulting services resulting from or
directly related to consulting services for the preparation or implementation of
the contract specified in this Tender Document; or

h) Has a close business or personal relationship with senior management or
professional staff of the Procuring Entity who has the ability to influence the
bidding process and:

i) are directly or indirectly involved in the preparation of the Tender document
or specifications of the Contract, and/or the Tender evaluation process of
such contract; or

ii) May be involved in the implementation or supervision of such Contract
unless the conflict stemming from such relationship has been resolved in a
manner acceptable to the Procuring Entity throughout the tendering process
and execution of the Contract.

34 A tenderer shall not be involved incorrupt, coercive, obstructive or fraudulent
practice. A tenderer that is proven to have been involved in any of these practices
shall be automatically disqualified.

35 A Tenderer (either individually or as a JV member) shall not participate in more than
one Tender, except for permitted alternative tenders. This includes participation as a
subcontractor in other Tenders. Such participation shall result in the disqualification
of all Tenders in which the firm is involved. Members of a joint venture may not also
make an individual tender, be a subcontractor in a separate tender or be part of another
joint venture for the purposes of the same Tender. A firm that is not a tenderer or a JV
member may participate as a subcontractor in more than one tender.

36 A Tenderer may have the nationality of any country, subject to the restrictions
pursuant to ITT3.9. A Tenderer shall be deemed to have the nationality of a country
if the Tenderer is constituted, incorporated or registered in and operates inconformity
with the provisions of the laws of that country, as evidenced by its articles of
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incorporation (or equivalent documents of constitution or association) and its
registration documents, as the case may be. This criterion also shall apply to the
determination of the nationality of proposed subcontractors or sub-consultants for any
part of the Contract including related Services.

37 A Tenderer that has been debarred from participating in public procurement shall be
ineligible to tender or be awarded a contract. The list of debarred firms and individuals
is available from the website of PPRA www.ppra.go.ke.

38 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be
eligible to tender and be awarded a Contract(s) only if it is determined by the
Procuring Entity to meet the following conditions, i.e. if it is:

i) A legal public entity of Government and/or public administration,

ii) financially autonomous and not receiving any significant subsidies or budget
support from any public entity or Government, and

iii) Operating under commercial law and vested with legal rights and liabilities
similar to any commercial enterprise to enable it compete with firms in the
private sector on an equal basis.

39 Firms and individuals shall be ineligible if their countries of origin are:

a) as a matter of law or official regulations, Kenya prohibits commercial relations
with that country, or

b) by an act of compliance with a decision of the United Nations Security Council
taken under Chapter VII of the Charter of the United Nations, Kenya prohibits
any import of goods or contracting of works or services from that country, or any
payments to any country, person, or entity in that country.

A tenderer shall provide such documentary evidence of eligibility satisfactory to the
Procuring Entity, as the Procuring Entity shall reasonably request.

310 Foreign tenderers are required to source at least forty (40%) percent of their contract
inputs (in supplies, local subcontracts and labor) from citizen suppliers and
contractors. To this end, a foreign tenderer shall provide in its tender documentary
evidence that this requirement is met. Foreign tenderers not meeting this criterion will
be automatically disqualified. Information required to enable the Procuring Entity
determine if this condition is met shall be provided for this purpose in “SECTION I1I-
EVALUATION AND QUALIFICATION CRITERIA, Item 9.

311 Pursuant to the eligibility requirements of 1TT4.10, a tender is considered a foreign
tenderer, if the tenderer is not registered in Kenya or if the tenderer is registered in
Kenya and has less than 51 percent ownership by Kenyan citizens. JVs are considered
as foreign tenderers if the individual member firms are not registered in Kenya or if
are registered in Kenya and have less than 51 percent ownership by Kenyan citizens.
The JV shall not subcontract to foreign firms more than 10 percent of the contract
price, excluding provisional sums.

312 The National Construction Authority Act of Kenya requires that all local and foreign
contractors be registered with the National Construction Authority and be issued with
a Registration Certificate before they can undertake any construction works in Kenya.
Registration shall not be a condition for tender, but it shall be a condition of contract
award and signature. A selected tenderer shall be given opportunity to register before
such award and signature of contract. Application for registration with National
Construction Authority may be accessed from the website www.nca.go.ke.
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313 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture

undertakings which may prevent, distort or lessen competition in provision of services
are prohibited unless they are exempt in accordance with the provisions of Section 25
of the Competition Act, 2010. JVs will be required to seek for exemption from the
Competition Authority. Exemption shall not be a condition for tender, but it shall be
a condition of contract award and signature. A JV tenderer shall be given opportunity
to seek such exemption as a condition of award and signature of contract. Application
for exemption from the Competition Authority of Kenya may be accessed from the
website www.cak.go.ke.

4.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled

41

42

51

52

53

54

6.1

his/her tax obligations by producing a valid tax compliance or valid tax certificate
issued by the Kenya Revenue Authority.

Eligible Goods, Equipment, and Services

Goods, equipment and services to be supplied under the Contract may have their
origin in any country that is not ineligible under ITT3.9. At the Procuring Entity's
request, Tenderers may be required to provide evidence of the origin of Goods,
equipment and services.

Any goods, works and production processes with characteristics that have been
declared by the relevant national environmental protection agency or by other
competent authority as harmful to human beings and to the environment shall not be
eligible for procurement.

Tenderer's Responsibilities

The tenderer shall bear all costs associated with the preparation and submission of
his/her tender, and the Procuring Entity will in no case be responsible or liable for
those costs.

The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and
examine and inspect the Site of the Works and its surroundings and obtain all
information that may be necessary for preparing the tender and entering into a contract
for construction of the Works. The costs of visiting the Site shall be at the tenderer's
own expense.

The Tenderer and any of its personnel or agents will be granted permission by the
Procuring Entity to enter up on its premises and lands for the purpose of such visit.
The Tenderer shall indemnify the Procuring Entity against all liability arising from
death or personal injury, loss of or damage to property, and any other losses and
expenses incurred as a result of the examination and inspection.

The tenderer shall provide in the Form of Tender and Qualification Information, a
preliminary description of the proposed work method and schedule, including charts,
as necessary or required.

CONTENTS OF TENDER DOCUMENTS

Sections of Tender Document

The tender document consists of Parts 1, 2, and 3, which includes all the sections
specified below, and which should be read in conjunction with any Addenda issued
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62

6.3

64

71

72

in accordance with ITT10.

PART 1: Tendering Procedures
Section I: Instructions to Tenderers
Section II: Tender Data Sheet (TDS)
Section I11: Evaluation and
Qualification Criteria

Section IV: Tendering Forms

PART 2: Works' Requirements
Section V: Bills of Quantities
Section VI: Specifications
Section VII: Drawings

PART3: Conditions of Contract and
Contract Forms

Section VIII: General Conditions
(GCC)

Section IX: Particular Conditions of
Contract

Section X: Contract Forms

The Invitation to Tender Notice issued by the Procuring Entity is not part of the
Contract documents.

Unless obtained directly from the Procuring Entity, the Procuring Entity is not
responsible for the completeness of the Tender document, responses to requests for
clarification, the minutes of a pre-arranged site visit and those of the pre-Tender
meeting (if any), or Addenda to the Tender document in accordance with ITT 10. In
case of any contradiction, documents obtained directly from the Procuring Entity shall
prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications
in the Tender Document and to furnish with its Tender all information and
documentation as is required by the Tender document.

Clarification of Tender Document, Site Visit, Pre-Tender Meeting

Tenderer requiring any clarification of the Tender Document shall contact the
Procuring Entity in writing at the Procuring Entity's address specified in the TDS or
raise its enquiries during the pre-Tender meeting if provided for in accordance with
ITT 7.2. The Procuring Entity will respond in writing to any request for clarification,
provided that such request is received no later than the period specified in the TDS
prior to the deadline for submission of tenders. The Procuring Entity shall forward
copies of its response to all tenderers who have acquired the Tender D documents in
accordance with ITT 7.4, including a description of the inquiry but without
identifying its source. If so specified in the TDS, the Procuring Entity shall also
promptly publish its response at the web page identified in the TDS. Should the
clarification result in changes to the essential elements of the Tender Documents, the
Procuring Entity shall amend the Tender Documents following the procedure under
ITT8and ITT 22.2.

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and
examine and inspect the site(s) of the required contracts and obtain all information
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that may be necessary for preparing a tender. The costs of visiting the Site shall be at
the Tenderer’s own expense. The Procuring Entity shall specify in the TDS if a pre-
arranged Site visit and or a pre-tender meeting will be held, when and where. The
Tenderer's designated representative is invited to attend a pre-arranged site visit and
a pre-tender meeting, as the case may be. The purpose of the site visit and the pre-
tender meeting will be to clarify issues and to answer questions on any matter that
may be raised at that stage.

73 The Tenderer is requested to submit any questions in writing, to reach the Procuring
Entity not later than the period specified in the TDS before the meeting.

74 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable,
including the text of the questions asked by Tenderers and the responses given,
together with any responses prepared after the meeting, will be transmitted promptly
to all Tenderers who have acquired the Tender Documents. Minutes shall not identify
the source of the questions asked.

75 The Procuring Entity shall also promptly publish anonymized (no names) Minutes of
the pre-arranged site visit and those of the pre-tender meeting at the web page
identified in the TDS. Any modification to the Tender Documents that may become
necessary as a result of the pre-arranged site visit and those of the pre-tender meeting
shall be made by the Procuring Entity exclusively through the issue of an Addendum
pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Non-
attendance at the pre-arranged site visit and the pre-tender meeting will not be a cause
for disqualification of a Tenderer.

8.  Amendment of Tender Documents

81 Atany time prior to the deadline for submission of Tenders, the Procuring Entity
may amend the Tender Documents by issuing addenda.

82 Any addendum issued shall be part of the Tender Documents and shall be
communicated in writing to all who have obtained the Tender Documents from the
Procuring Entity. The Procuring Entity shall also promptly publish the addendum on
the Procuring Entity's website in accordance with ITT 7.5.

83 Togive Tenderers reasonable time in which to take an addendum into account in

preparing their Tenders, the Procuring Entity should extend the deadline for the
submission of Tenders, pursuant to ITT 22.2.
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C. PREPARATION OF TENDERS

9. Cost of Tendering

The Tenderer shall meet all costs associated with the preparation and submission of
its Tender, and the Procuring Entity shall not be responsible or liable for those costs,
regardless of the conduct or outcome of the tendering process.

10. Language of Tender

The Tender, as well as all correspondence and documents relating to the tender
exchanged by the tenderer and the Procuring Entity, shall be written in the English
Language. Supporting documents and printed literature that are part of the Tender may
be in another language provided they are accompanied by an accurate and notarized
translation of the relevant passages into the English Language, in which case, for
purposes of interpretation of the Tender, such translation shall govern.

11. Documents Comprising the Tender

111 The Tender shall comprise the following:
a) Form of Tender prepared in accordance with ITT 12;

b)  Schedules including priced Bill of Quantities, completed in accordance with ITT 12
and ITT 14,

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;
d) Alternative Tender, if permissible, in accordance with ITT 13;

e) Authorization: written confirmation authorizing the signatory of the Tender to
commit the Tenderer, in accordance with ITT 20.3;

f)  Qualifications: documentary evidence in accordance with ITT 17 establishing
the Tenderer's qualifications to perform the Contract if its Tender is accepted;

g) Conformity: a technical proposal in accordance with ITT 16;
h)  Any other document required in the TDS.

112 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall
include a copy of the Joint Venture Agreement entered into by all members.
Alternatively, a letter of intent to execute a Joint Venture Agreement in the event of a
successful Tender shall be signed by all members and submitted with the Tender,
together with a copy of the proposed JV Agreement. Change of membership and
conditions of the JV prior to contract signature will render the tender liable for
disqualification.

12. Form of Tender and Schedules

121 The Form of Tender and Schedules, including the Bill of Quantities, shall be
prepared using the relevant forms furnished in Section IV, Tendering Forms. The
forms must be completed without any alterations to the text, and no substitutes shall
be accepted except as provided under ITT 20.3. All blank spaces shall be filled in
with the information requested. The Tenderer shall chronologically serialize all
pages of the tender documents submitted.

122 The Tenderer shall furnish in the Form of Tender information on commissions and

gratuities, if any, paid or to be paid to agents or any other party relating to this
Tender.
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13, Alternative Tenders
131 Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

132 When alternative times for completion are explicitly invited, a statement to that effect
will be included in the TDS, and the method of evaluating different alternative times
for completion will be described in Section 111, Evaluation and Qualification Criteria.

133 Except as provided under ITT13.4 below, Tenderers wishing to offer technical
alternatives to the requirements of the Tender Documents must first price the
Procuring Entity's design as described in the Tender Documents and shall further
provide all information necessary for a complete evaluation of the alternative by the
Procuring Entity, including drawings, design calculations, technical specifications,
breakdown of prices, and proposed construction methodology and other relevant
details. Only the technical alternatives, if any, of the Tenderer with the Winning
Tender conforming to the basic technical requirements shall be considered by the
Procuring Entity.

134 When specified in the TDS, Tenderers are permitted to submit alternative technical
solutions for specified parts of the Works, and such parts will be identified in the TDS,
as will the method for their evaluating, and described in Section VII, Works'
Requirements.

14. Tender Prices and Discounts

141 The prices and discounts (including any price reduction) quoted by the Tenderer in
the Form of Tender and in the Bill of Quantities shall conform to the requirements
specified below.

142 The Tenderer shall fill in rates and prices for all items of the Works described in the
Bill of Quantities. Items against which no rate or price is entered by the Tenderer shall
be deemed covered by the rates for other items in the Bill of Quantities and will not
be paid for separately by the Procuring Entity. An item not listed in the priced Bill of
Quantities shall be assumed to be not included in the Tender, and provided that the
Tender is determined substantially responsive notwithstanding this omission, the
average price of the item quoted by substantially responsive Tenderers will be added
to the Tender price and the equivalent total cost of the Tender so determined will be
used for price comparison.

143 The price to be quoted in the Form of Tender, in accordance with ITT 12, shall be the
total price of the Tender, including any discounts offered.

144 The Tenderer shall quote any discounts and the methodology for their application in
the Form of Tender, in accordance with ITT 12

145 Tt will be specified in the TDS if the rates and prices quoted by the Tenderer are or
are not subject to adjustment during the performance of the Contract in accordance
with the provisions of the Conditions of Contract, excepting cases where the contract
is subject to fluctuations and adjustments, not fixed price. In such a case, the Tenderer
shall furnish the indices and weightings for the price adjustment formulae in the
Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to
justify its proposed indices and weightings.

146 Where tenders are being invited for individual lots (contracts) or for any combination
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of lots (packages), tenderers wishing to offer discounts for the award of more than
one Contract shall specify in their Tender the price reductions applicable to each
package, or alternatively, to individual Contracts within the package. Discounts shall
be submitted in accordance with ITT 14.4, provided the Tenders for all lots (contracts)
are opened at the same time.

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for
any other cause, as of the date 30 days prior to the deadline for submission of Tenders,
shall be included in the rates and prices and the total Tender Price submitted by the
Tenderer.

15. Currencies of Tender and Payment
151 The currency (ies) of the Tender and the currency (ies) of payments shall be the same.

152 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall
be quoted by the Tenderer in the Bill of Quantities, entirely in Kenya shillings

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the
Works supplied from outside Kenya (referred to as “the foreign currency
requirements”) shall (if so allowed in the TDS) indicate in the Appendix to
Tender the percentage(s) of the Tender Price (excluding Provisional Sums),
needed by the Tenderer for the payment of such foreign currency requirements,
limited to no more than two foreign currencies.

b) The rates of exchange to be used by the Tenderer in arriving at the local currency
equivalent and the percentage(s) mentioned in (a) above shall be specified by the
Tenderer in the Appendix to Tender and shall be based on the exchange rate
provided by the Central Bank of Kenya on the date 30 days prior to the actual
date of tender opening. Such exchange rate shall apply for all foreign payments
under the Contract.

153 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's
satisfaction, their local and foreign currency requirements, and to substantiate that the
amounts included in the unit rates and prices and shown in the Schedule of Adjustment
Data in the Appendix to Tender are reasonable, in which case a detailed breakdown
of the foreign currency requirements shall be provided by Tenderers.

16. Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work
methods, equipment, personnel, schedule and any other information as stipulated in
Section 1V, Tender Forms, insufficient detail to demonstrate the adequacy of the
Tenderer's proposal to meet the work's requirements and the completion time.

17. Documents Establishing the Eligibility and Qualifications of the Tenderer

171 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms,
to establish Tenderer's eligibility in accordance with ITT 4.

172 In accordance with Section III, Evaluation and Qualification Criteria, to establish its
qualifications to perform the Contract the Tenderer shall provide the information
requested in the corresponding information sheets included in Section 1V, Tender
Forms.

173 If a margin of preference applies as specified in accordance with ITT33. 1, national
tenderers, individually or in joint ventures, applying for eligibility for national
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preference shall supply all information required to satisfy the criteria for eligibility
specified in accordance with ITT 33.1.

174 Tenderers shall be asked to provide, as part of the data for qualification, such
information, including details of ownership, as shall be required to determine whether,
according to the classification established by the Procuring Entity, a particular contract
or group of contractors qualifies for a margin of preference. Further the information
will enable the Procuring Entity identify any actual or potential conflict of interest in
relation to the procurement and/or contract management processes, or possibility of
collusion between tenderers, and there by help to prevent any corrupt influence in
relation to the procurement process or contract management.

175 The purpose of the information described in ITT 17.2 above overrides any claims to
confidentiality which a tenderer may have. There can be no circumstances in which it
would be justified for a tenderer to keep information relating to its ownership and
control confidential where it is tendering to undertake public sector work and receive
public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity
as a justification for a Tenderer's failure to disclose, or failure to provide required
information on its ownership and control.

176 The Tenderer shall provide further documentary proof, information or authorizations
that the Procuring Entity may request in relation to ownership and control which
information on any changes to the information which was provided by the tenderer
under ITT 6.4. The obligations to require this information shall continue for the
duration of the procurement process and contract performance and after completion
of the contract, if any change to the information previously provided may reveal a
conflict of interest in relation to the award or management of the contract.

177 All information provided by the tenderer pursuant to these requirements must be
complete, current and accurate as at the date of provision to the Procuring Entity. In
submitting the information required pursuant to these requirements, the Tenderer shall
warrant that the information submitted is complete, current and accurate as at the date
of submission to the Procuring Entity.

178 If a tenderer fails to submit the information required by these requirements, its
tenderer will be rejected. Similarly, if the Procuring Entity is unable, after taking
reasonable steps, to verify to a reasonable degree the information submitted by a
tenderer pursuant to these requirements, then the tender will be rejected.

179 If information submitted by a tenderer pursuant to these requirements, or obtained
by the Procuring Entity (whether through its own enquiries, through notification by
the public or otherwise), shows any conflict of interest which could materially and
improperly benefit the tenderer in relation to the procurement or contract
management process, then:

i)  If the procurement process is still on going, the tenderer will be disqualified from
the procurement process,

ii) If the contract has been awarded to that tenderer, the contract award will be set
aside,

iii) the tenderer will be referred to the relevant law enforcement authorities for
investigation of whether the tenderer or any other persons have committed any
criminal offence
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1710 If a tenderer submits information pursuant to these requirements that is incomplete,

18,

inaccurate or out-of-date, or attempts to obstruct the verification process, then the
consequences ITT 17.8 will ensue unless the tenderer can show to the reasonable
satisfaction of the Procuring Entity that any such act was not material, or was due to
genuine error which was not attributable to the intentional act, negligence or
recklessness of the tender.

Period of Validity of Tenders

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The

Tender Validity period starts from the date fixed for the Tender submission deadline
(as prescribed by the Procuring Entity in accordance with ITT 22). A Tender valid
for a shorter period shall be rejected by the Procuring Entity as non-responsive.

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the

191

192

193

194

Procuring Entity may request Tenderers to extend the period of validity of their
Tenders. The request and the responses shall be made in writing. If a Tender Security
is requested in accordance with ITT 19, it shall also be extended for thirty (30) days
beyond the deadline of the extended validity period. A Tenderer may refuse the
request without forfeiting its Tender security. A Tenderer granting their quest shall
not be required or permitted to modify its Tender.

Tender Security

The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration
or a Tender Security as specified in the TDS, in original form and, in the case of a
Tender Security, in the amount and currency specified in the TDS. A Tender-
Securing Declaration shall use the form included in Section 1V, Tender Forms.

If a Tender Security is specified pursuant to ITT19.1, the Tender Security shall be a

demand guarantee in any of the following forms at the Tenderer's option:

i) cash;

ii) abank guarantee;

iii) aguarantee by an insurance company registered and licensed by the Insurance
Regulatory Authority listed by the Authority; or

iv) a guarantee issued by a financial institution approved and licensed by the
Central Bank of Kenya, from a reputable source, and an eligible country.

If an unconditional bank guarantee is issued by a bank located outside Kenya, the
issuing bank shall have a correspondent bank located in Kenya to make it
enforceable. The Tender Security shall be valid for thirty (30) days beyond the
original validity period of the Tender, or beyond any period of extension if requested
under ITT 18.2.

If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT
19.1, any Tender not accompanied by a substantially responsive Tender Security or
Tender-Securing Declaration shall be rejected by the Procuring Entity as non-
responsive.
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195 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of
unsuccessful Tenderers shall be returned as promptly as possible upon the successful
Tenderer's signing the Contract and furnishing the Performance Security and any
other documents required in the TDS. The Procuring Entity shall also promptly
return the tender security to the tenderers where the procurement proceedings are
terminated, all tenders were determined non-responsive or a bidder declines to
extend tender validity period.

196 The Tender Security of the successful Tenderer shall be returned as promptly as
possible once the successful Tenderer has signed the Contract and furnished the
required Performance Security, and any other documents required in the TDS.

197 The Tender Security may be forfeited or the Tender-Securing Declaration executed:
a) if a Tenderer withdraws its Tender during the period of Tender validity
specified by the Tenderer on the Form of Tender, or any extension there to
provided by the Tenderer; or

b) if the successful Tenderer fails to:

i)  sign the Contract in accordance with ITT 47; or

ii) furnish a Performance Security and if required in the TDS, and any other
documents required in the TDS.

198 Where tender securing declaration is executed, the Procuring Entity shall
recommend to the PPRA that PPRA debars the Tenderer from participating in public
procurement as provided in the law.

199 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name
of the JV that submits the Tender. If the JV has not been legally constituted into a
legally enforceable JV at the time of tendering, the Tender Security or the Tender-
Securing Declaration shall be in the names of all future members as named in the
letter of intent referred to in ITT 4.1 and ITT 11.2.

1910 A tenderer shall not issue a tender security to guarantee itself.
2. Format and Signing of Tender

201 The Tenderer shall prepare one original of the documents comprising the Tender as
described in ITT 11 and clearly mark it “ORIGINAL.” Alternative Tenders, if
permitted in accordance with ITT 13, shall be clearly marked “ALTERNATIVE.” In
addition, the Tenderer shall submit copies of the Tender, in the number specified in
the TDS and clearly mark them “COPY.” In the event of any discrepancy between
the original and the copies, the original shall prevail.

202 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which
is confidential to their business. This may include proprietary information, trade
secrets, or commercial or financially sensitive information.

203 The original and all copies of the Tender shall be typed or written in indelible ink
and shall be signed by a person duly authorized to sign on behalf of the Tenderer.
This authorization shall consist of a written confirmation as specified in the TDS and
shall be attached to the Tender. The name and position held bye ach person signing
the authorization must be typed or printed below the signature. All pages of the
Tender where entries or amendments have been made shall be signed or initialed by
the person signing the Tender.
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204 In case the Tenderer is a JV, the Tender shall be signed by an authorized
representative of the JV on behalf of the JV, and so as to be legally binding on all the
members as evidenced by a power of attorney signed by their legally authorized
representatives.

205 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or
initialed by the person signing the Tender.

D. SUBMISSION AND OPENING OF TENDERS
2. Sealing and Marking of Tenders

211 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single
sealed package, or in a single sealed container bearing the name and Reference
number of the Tender, addressed to the Procuring Entity and a warning not to open
before the time and date for Tender opening date. Within the single envelope,
package or container, the Tenderer shall place the following separate, sealed
envelopes:

a) in an envelope or package or container marked “ORIGINAL”, all documents
comprising the Tender, as describedinlTT11; and

b) inan envelope or package or container marked “COPIES” all required copies of
the Tender; and

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant:

i) 1in an envelope or package or container marked “ORIGINAL -
ALTERNATIVE TENDER?”, the alternative Tender; and

ii) in the envelope or package or container marked “COPIES-
ALTERNATIVETENDER?, all required copies of the alternative Tender.

The inner envelopes or packages or containers shall:

a)  bear the name and address of the Procuring Entity.
b) Bear the name and address of the Tenderer; and

c) Bear the name and Reference number of the Tender.

212 If an envelope or package or container is not sealed and marked as required, the
Procuring Entity will assume no responsibility for the misplacement or premature
opening of the Tender. Tenders that were misplaced or opened prematurely will not
be accepted.

2. Deadline for Submission of Tenders

221 Tenders must be received by the Procuring Entity at the address specified in the TDS
and no later than the date and time also specified in the TDS. When so specified in
the TDS, Tenderers shall have the option of submitting their Tenders electronically.
Tenderers submitting Tenders electronically shall follow the electronic Tender
submission procedures specified in the TDS.

222 The Procuring Entity may, at its discretion, extend the deadline for the submission
of Tenders by amending the Tender Documents in accordance with ITT 8, in which
case all rights and obligations of the Procuring Entity and Tenderers previously
subject to the deadline shall thereafter be subject to the deadline as extended.
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23.  Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadline for
submission of tenders, in accordance with ITT 22. Any Tender received by the
Procuring Entity after the deadline for submission of Tenders shall be declared late,
rejected, and returned unopened to the Tenderer.

24.  Withdrawal, Substitution, and Modification of Tenders

241 A Tenderer may withdraw, substitute, or modify its Tender after it has been
submitted by sending a written notice, duly signed by an authorized representative,
and shall include a copy of the authorization in accordance with ITT 20.3, (except
that withdrawal notices do not require copies). The corresponding substitution or
modification of the Tender must accompany the respective written notice. All notices
must be:

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that
withdrawals notices do not require copies), and in addition, the respective
envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,”
“MODIFICATION;” and

b) received by the Procuring Entity prior to the deadline prescribed for
submission of Tenders, in accordance with ITT 22.

242 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned
unopened to the Tenderers.

243 No Tender may be withdrawn, substituted, or modified in the interval between the
deadline for submission of Tenders and the expiration of the period of Tender
validity specified by the Tenderer on the Form of Tender or any extension thereof.

25, Tender Opening

251 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall
publicly open and read out all Tenders received by the deadline, at the date, time and
place specified in the TDS, in the presence of Tenderers' designated representatives
and anyone who chooses to attend. Any specific electronic Tender opening
procedures required if electronic Tendering is permitted in accordance with ITT
22.1, shall be as specified in the TDS.

252 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the
envelopes with the corresponding Tender shall not be opened but returned to the
Tenderer. No Tender withdrawal shall be permitted unless the corresponding
withdrawal notice contains a valid authorization to request the withdrawal and is
read out attender opening.

253 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and
exchanged with the corresponding Tender being substituted, and the substituted
Tender shall not be opened, but returned to the Tenderer. No Tender substitution shall
be permitted unless the corresponding substitution notice contains a valid
authorization to request the substitution and is read out at Tender opening.
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254

255

256

25.7

258

259

Next, envelopes marked “MODIFICATION” shall be opened and read out with the
corresponding Tender No. Tender modification shall be permitted unless the
corresponding modification notice contains a valid authorization to request the
modification and is read out at Tender opening.

Next, all remaining envelopes shall be opened one at a time, reading out: the name
of the Tenderer and whether there is a modification; the total Tender Price, per lot
(contract) if applicable, including any discounts and alternative Tenders; the
presence or absence of a Tender Security or Tender-Securing Declaration, if
required; and any other details as the Procuring Entity may consider appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at
Tender opening shall be considered further for evaluation. The Form of Tender and
pages of the Bill of Quantities (to be decided on by the tender opening committee)
are to be initialed by the members of the tender opening committee attending the
opening.

At the Tender Opening, the Procuring Entity shall neither discuss the merits of any
Tender nor reject any Tender (except for late Tenders, in accordance with ITT 23.1).

The Procuring Entity shall prepare minutes of the Tender Opening that shall include,
as a minimum:

a) The name of the Tenderer and whether there is a withdrawal, substitution, or
modification;

b)  The Tender Price, per lot (contract) if applicable, including any discounts;

c) any alternative Tenders;

d) the presence or absence of a Tender Security, if one was required.

e) number of pages of each tender document submitted.

The Tenderers' representatives who are present shall be requested to sign the
minutes. The omission of a Tenderer's signature on the minutes shall not invalidate
the contents and effect of the minutes. A copy of tender opening register shall be
issued to a tenderer upon request.

E. Evaluation and Comparison of Tenders

26.
261

262

263

Confidentiality

Information relating to the evaluation of Tenders and recommendation of contract
award shall not be disclosed to Tenderers or any other persons not officially
concerned with the Tender process until information on Intention to Award the
Contract is transmitted to all Tenderers in accordance with ITT 43.

Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the
Tenders or Contract award decisions may result in the rejection of its tender.

Notwithstanding ITT 26.2, from the time of tender opening to the time of contract
award, if a tenderer wishes to contact the Procuring Entity on any matter related to
the tendering process, it shall do so in writing.
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27.  Clarification of Tenders

271 To assist in the examination, evaluation, and comparison of the tenders, and
qualification of the tenderers, the Procuring Entity may, at its discretion, ask any
tenderer for a clarification of its tender, given a reasonable time for a response. Any
clarification submitted by a tenderer that is not in response to a request by the
Procuring Entity shall not be considered. The Procuring Entity's request for
clarification and the response shall be in writing. No change, including any voluntary
increase or decrease, in the prices or substance of the tender shall be sought, offered,
or permitted, except to confirm the correction of arithmetic errors discovered by the
Procuring Entity in the evaluation of the tenders, in accordance with ITT 31.

272 If a tenderer does not provide clarifications of its tender by the date and time set in
the Procuring Entity's request for clarification, its Tender may be rejected.

28. Deviations, Reservations, and Omissions

281 During the evaluation of tenders, the following definitions apply:

a) “Deviation” is a departure from the requirements specified in the tender
document;

b) “Reservation” is the setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the tender document;
and

c) “Omission” is the failure to submit part or all of the information or
documentation required in the Tender document.

2. Determination of Responsiveness

291 The Procuring Entity's determination of a Tender's responsiveness is to be based on
the contents of the tender itself, as defined in ITT 11.

292 A substantially responsive Tender is one that meets the requirements of the Tender
document without material deviation, reservation, or omission. A material deviation,
reservation, or omission is one that, if accepted, would:

a) Affect in any substantial way the scope, quality, or performance of the Works
specified in the Contract; or

b) limit in any substantial way, inconsistent with the tender document, the
Procuring Entity's rights or the tenderer's obligations under the proposed
contract; or

c) ifrectified, would unfairly affect the competitive position of other tenderers
presenting substantially responsive tenders.

293 The Procuring Entity shall examine the technical aspects of the tender submitted in
accordance with ITT 16, to confirm that all requirements of Section VII, Works'
Requirements have been met without any material deviation, reservation or
omission.

294 If atender is not substantially responsive to the requirements of the tender document,

it shall be rejected by the Procuring Entity and may not subsequently be made
responsive by correction of the material deviation, reservation, or omission.
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30. Non-material Non-conformities

301 Provided that a tender is substantially responsive, the Procuring Entity may waive
any non-conformities in the tender.

302 Provided that a Tender is substantially responsive, the Procuring Entity may request
that the tenderer submit the necessary information or documentation, within a
reasonable period of time, to rectify nonmaterial non- conformities in the tender
related to documentation requirements. Requesting information or documentation
on such non-conformities shall not be related to any aspect of the price of the tender.
Failure of the tenderer to comply with the request may result in the rejection of its
tender.

303 Provided that a tender is substantially responsive, the Procuring Entity shall rectify
quantifiable nonmaterial non-conformities related to the Tender Price. To this effect,
the Tender Price shall be adjusted, for comparison purposes only, to reflect the price

of a missing or non-conforming item or component in the manner specified in the
TDS.

3L  Arithmetical Errors

311 Thetender sum as submitted and read out during the tender opening shall be absolute
and final and shall not be the subject of correction, adjustment or amendment in

anyway by any person or entity.

312 Provided that the Tender is substantially responsive, the Procuring Entity shall
handle errors on the following basis:

a)  Any error detected if considered a major deviation that affects the substance
of the tender, shall lead to disqualification of the tender as non-responsive.

b)  Any errors in the submitted tender arising from a miscalculation of unit price,
quantity, sub total and total bid price shall be considered as a major deviation
that affects the substance of the tender and shall lead to disqualification of the
tender as non-responsive. and

c) Ifthere is a discrepancy between words and figures, the amount in words shall
prevail

313 Tenderers shall be notified of any error detected in their bid during the notification of
award.

32 Conversion to Single Currency

For evaluation and comparison purposes, the currency (ies) of the Tender shall be
converted into a single currency as specified in the TDS.

3B.  Margin of Preference and Reservations

331 A margin of preference may be allowed only when the contract is open to
international competitive tendering where foreign contractors are expected to
participate in the tendering process and where the contract exceeds the
value/threshold specified in the Regulations.

332 A margin of preference shall not be allowed unless it is specified so in the TDS.
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333 Contracts procured on basis of international competitive tendering shall not be
subject to reservations exclusive to specific groups as provided in ITT 33.4.

334 Where it is intended to reserve a contract to a specific group of businesses (these
groups are Small and Medium Enterprises, Women Enterprises, Youth Enterprises
and Enterprises of persons living with disability, as the case may be), and who are
appropriately registered as such by the authority to be specified in the TDS, a
procuring entity shall ensure that the invitation to tender specifically indicates that
only businesses or firms belonging to the specified group are eligible to tender. No
tender shall be reserved to more than one group. If not so stated in the Invitation to
Tender and in the Tender documents, the invitation to tender will be open to all
interested tenderers.

34. Nominated Subcontractors

341 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute
any specific elements of the Works by subcontractors selected/nominated by the
Procuring Entity. Incase the Procuring Entity nominates a subcontractor, the
subcontract agreement shall be signed by the Subcontractor and the Procuring Entity.
The main contract shall specify the working arrangements between the main
contractor and the nominated subcontractor.

342 Tenderers may propose subcontracting upto the percentage of total value of contracts
or the volume of works as specified in the TDS. Subcontractors proposed by the
Tenderer shall be fully qualified for their parts of the Works.

343 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify
for the Works unless their specialized parts of the Works were previously designated
so by the Procuring Entity in the TDS as can be met by subcontractors referred to
hereafter as 'Specialized Subcontractors', in which case, the qualifications of the
Specialized Subcontractors proposed by the Tenderer may be added to the
qualifications of the Tenderer.

3. Evaluation of Tenders

351 The Procuring Entity shall use the criteria and methodologies listed in this ITT and
Section III, Evaluation and Qualification Criteria. No other evaluation criteria or
methodologies shall be permitted. By applying the criteria and methodologies the
Procuring Entity shall determine the Lowest Evaluated Tender in accordance with
ITT 40.

352 Toevaluate a Tender, the Procuring Entity shall consider the following:

a)  Price adjustment in accordance with ITT 31.1(iii); excluding provisional sums
and contingencies, if any, but including Day work items, where priced
competitively;

b)  Price adjustment due to discounts offered in accordance with ITT 14.4;

c) converting the amount resulting from applying (a) and (b) above, if relevant,
to a single currency in accordance with ITT 32;

d) price adjustment due to quantifiable non-material non-conformities in accordance
with ITT 30.3; and

e) any additional evaluation factors specified in the TDS and Section II,
Evaluation and Qualification Criteria.
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33 The estimated effect of the price adjustment provisions of the Conditions of
Contract, applied over the period of execution of the Contract, shall not be
considered intender evaluation.

354  Where the tender involves multiple lots or contracts, the tenderer will be allowed to
tender for one or more lots (contracts). Each lot or contract will be evaluated in
accordance with ITT 35.2. The methodology to determine the lowest evaluated
tenderer or tenderers based one lot (contract) or based on a combination of lots
(contracts), will be specified in Section III, Evaluation and Qualification Criteria. In
the case of multiple lots or contracts, tenderer will be will be required to prepare the
Eligibility and Qualification Criteria Form for each Lot.

36. Comparison of Tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive
Tenders established in accordance with ITT 35.2 to determine the Tender that has the
lowest evaluated cost.

37.  Abnormally Low Tenders and
Abnormally High Tenders Abnormally
Low Tenders

371 An Abnormally Low Tender is one where the Tender price, in combination with
other elements of the Tender, appears so low that it raises material concerns as to the
capability of the Tenderer in regards to the Tenderer's ability to perform the Contract
for the offered Tender Price or that genuine competition between Tenderers is
compromised.

372 In the event of identification of a potentially Abnormally Low Tender, the Procuring
Entity shall seek written clarifications from the Tenderer, including detailed price
analyses of its Tender price in relation to the subject matter of the contract, scope,
proposed methodology, schedule, allocation of risks and responsibilities and any
other requirements of the Tender document.

373 After evaluation of the price analyses, in the event that the Procuring Entity
determines that the Tenderer has failed to demonstrate its capability to perform the
Contract for the offered Tender Price, the Procuring Entity shall reject the Tender.

Abnormally High Tenders

374 An abnormally high tender price is one where the tender price, in combination with
other constituent elements of the Tender, appears unreasonably too high to the extent
that the Procuring Entity is concerned that it (the Procuring Entity) may not be
getting value for money or it may be paying too high a price for the contract
compared with market prices or that genuine competition between Tenderers is
compromised.

375 In case of an abnormally high price, the Procuring Entity shall make a survey of the
market prices, check if the estimated cost of the contract is correct and review the
Tender Documents to check if the specifications, scope of work and conditions of
contract are contributory to the abnormally high tenders. The Procuring Entity may
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also seek written clarification from the tenderer on the reason for the high tender
price. The Procuring Entity shall proceed as follows:

i) If the tender price is abnormally high based on wrong estimated cost of the
contract, the Procuring Entity_may accept or not accept the tender depending
on the Procuring Entity's budget considerations.

ii)  If specifications, scope of work and/or conditions of contract are contributory
to the abnormally high tender prices, the Procuring Entity shall reject all tenders
and may retender for the contract based on revised estimates, specifications,
scope of work and conditions of contract, as the case may be.

376 If the Procuring Entity determines that the Tender Price is abnormally too high
because genuine competition between tenderers is compromised (often due to
collusion, corruption or other manipulations), the Procuring Entity shall reject all
Tenders and shall institute or cause competent Government Agencies to institute an
investigation on the cause of the compromise, before retendering.

38. Unbalanced and/or Front-Loaded Tenders

381 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest
evaluated price is seriously unbalanced and/or front loaded, the Procuring Entity
may require the Tenderer to provide written clarifications. Clarifications may
include detailed price analyses to demonstrate the consistency of the tender prices
with the scope of works, proposed methodology, schedule and any other
requirements of the Tender document.

382 After the evaluation of the information and detailed price analyses presented by the

Tenderer, the Procuring Entity may as appropriate:

a) accept the Tender; or

b) require that the total amount of the Performance Security be increased at the
expense of the Tenderer to a level not exceeding a 10% of the Contract Price;
or

c) agree on a payment mode that eliminates the inherent risk of the Procuring
Entity paying too much for undelivered works; or

d) reject the Tender,
3. Qualifications of the Tenderer

391 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer
that is selected as having submitted the lowest evaluated cost and substantially
responsive Tender, meets the qualifying criteria specified in Section III, Evaluation
and Qualification Criteria.

392 The determination shall be based upon an examination of the documentary evidence
of the Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The
determination shall not take into consideration the qualifications of other firms such
as the Tenderer's subsidiaries, parent entities, affiliates, subcontractors (other than
Specialized Subcontractors if permitted in the Tender document), or any other
firm(s) different from the Tenderer.

393 An affirmative determination shall be a prerequisite for award of the Contract to the

Tenderer. A negative determination shall result in disqualification of the Tender, in
which event the Procuring Entity shall proceed to the Tenderer who offers a
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substantially responsive Tender with the next lowest evaluated price to make a
similar determination of that Tenderer's qualifications to perform satisfactorily.

40. Lowest Evaluated Tender

Having compared the evaluated prices of Tenders, the Procuring Entity shall
determine the Lowest Evaluated Tender. The Lowest Evaluated Tender is the Tender
of the Tenderer that meets the Qualification Criteria and whose Tender has been
determined to be:

a) Most responsive to the Tender document; and

b)  The lowest evaluated price.

41.  Procuring Entity's Right to Accept Any Tender, and to Reject Any or All
Tenders.

The Procuring Entity reserves the right to accept or reject any Tender and to annul
the Tender process and reject all Tenders at any time prior to Contract Award, without
there by incurring any liability to Tenderers. In case of annulment, all Tenders
submitted and specifically, Tender securities, shall be promptly returned to the
Tenderers.

F. AWARD OF CONTRACT

42 Award Criteria

The Procuring Entity shall award the Contract to the successful tenderer whose
tender has been determined to be the Lowest Evaluated Tender.

43.  Notice of Intention to enter into a Contract

Upon award of the contract and Prior to the expiry of the Tender Validity Period the
Procuring Entity shall issue a Notification of Intention to Enter into a
Contract/Notification of award to all tenderers which shall contain, at a minimum,
the following information:

a) the name and address of the Tenderer submitting the successful tender;

b) the Contract price of the successful tender;

c) astatement of the reason(s) the tender of the unsuccessful tenderer to whom
the letter is addressed was unsuccessful, unless the price information in (c)
above already reveals the reason;

d) the expiry date of the Standstill Period; and

e) instructions on how to request a debriefing and/or submit a complaint during the
stand still period,;

44,  Stand still Period

421 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14
days to allow any dissatisfied tender to launch a complaint. Where only one Tender
is submitted, the Standstill Period shall not apply.

422 Where a Standstill Period applies, it shall commence when the Procuring Entity

has transmitted to each Tenderer the Notification of Intention to Enter into a
Contract with the successful Tenderer.
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45.  Debriefing by the Procuring Entity

451 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract
referred to in ITT 43, an unsuccessful tenderer may make a concern(s) regarding
their tender. The Procuring Entity shall provide the debriefing within five days of
receipt of the request.

452 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The
Tenderer shall bear its own costs of attending such a debriefing meeting.

46.  Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill
Period specified in ITT 42.1, upon addressing a complaint that has been filed within
the Standstill Period, the Procuring Entity shall transmit the Letter of Award to the
successful Tenderer. The letter of award shall request the successful tenderer to
furnish the Performance Security within 21 days of the date of the letter.

47.  Signing of Contract

471 Upon the expiry of the fourteen days of the Notification of Intention to enter into
contract and upon the parties meeting their respective statutory requirements, the
Procuring Entity shall send the successful Tenderer the Contract Agreement.

472 Within fourteen (14) days of receipt of the Contract Agreement, the successful
Tenderer shall sign, date, and return it to the Procuring Entity.

473 The written contract shall be entered into within the period specified in the
notification of award and before expiry of the tender validity period.

48.  Performance Security

481 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring
Entity, the successful Tenderer shall furnish the Performance Security and, any other
documents required in the TDS, in accordance with the General Conditions of
Contract, subject to ITT 38.2 (b), using the Performance Security and other Forms
included in Section X, Contract Forms, or another form acceptable to the Procuring
Entity. A foreign institution providing a bank guarantee shall have a correspondent
financial institution located in Kenya, unless the Procuring Entity has agreed in
writing that a correspondent bank is not required.

482 Failure of the successful Tenderer to submit the above-mentioned Performance
Security and other documents required in the TDS or sign the Contract shall
constitute sufficient grounds for the annulment of the award and forfeiture of the
Tender Security. In that event the Procuring Entity may award the Contract to the
Tenderer offering the next Best Evaluated Tender.

483 Performance security shall not be required for contract estimated to cost less than
the amount specified in the Regulations.

49,  Publication of Procurement Contract

Within fourteen days after signing the contract, the Procuring Entity shall publish
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the awarded contract at its notice boards and websites; and on the Website of the
Authority. At the minimum, the notice shall contain the following information:

a)
b)

c)

d)
e)

name and address of the Procuring Entity;
name and reference number of the contract being awarded, a summary of
its scope and the selection method used;

the name of the successful Tenderer, the final total contract price, the contract
duration.

dates of signature, commencement and completion of contract;

names of all Tenderers that submitted Tenders, and their Tender prices as read out
at Tender opening.

5. Procurement Related Complaint

The procedures for making Procurement-related Complaints shall be specified in the
TDS.
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SECTION Ill - TENDER DATA SHEET (TDS)

The following specific data for the Works and Services to be procured shall
complement, supplement, or amend the provisions in the Instructions to Tenderers
(ITT). Whenever there is a conflict, the provisions herein shall prevail over those in

ITT.

A. General
ITTI.1 The name of the Tender is Routine Maintenance & Spot Improvement of Jnct
C102 Kimana — Chyulu Gate (B54) Road
The Reference number of the Tender is KeENHA/R8/312/2023
The number and identifiction of the lots (contracts) comprising the Tender are:
Lot 1- Name_NA
The information made available to competing firms is as follows:
ITT2.3 NONE
The firms that provided consultancy services for the contract being tendered for
ITT2.4 are:
NONE
Maximum number of members in the JV shall be:N/A
ITT3.1
ITT3.10 Citizen contractrors are encouraged to source locally manufactured items/materials
and locally assembled machines, equipment, vehicles, labour etc.

B. Contents of Tender Documents

T 7.1 i)  The Tenderer will submit any request for clarification in writing at the Address
Provided in the detailed Tender Notice
To reach the Procuring Entity not later than 7 days before bid submission
deadline
as indicated in the Tender Notice
[ii) The Procuring Entity will publish the response at the Website www.kenha.co.ke
ITT 7.2 There shall be a mandatory pre-tender site visits as specified in the detailed
tender notice
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ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity
not later than the date specified in TDS- ITT 7.1
ITT75 The Procuring Entity's website where Minutes of the pre-Tender meeting
and the pre- arranged pretender will be published is www.kenha.co.ke
C. Preparation of Tenders
ITP 11.1(h) The Tenderer shall submit the following additional documents in its Tender: As
' indicated in the Qualification Form/Criteria
ITT 131 Alternative Tenders shall not be considered.
[If alternatives shall be considered, the methodology shall be defined in Section
111, Evaluation and Qualification Criteria.}
ITT 13.2 Alternative times for completion shall not be permitted
ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the
\Works: None
ITT 14.5 The prices quoted by the Tenderer shall be: fixed
ITT 15.2 |[Foreign currency requirements: not allowed.
ITT 18.1 The Tender validity period shall be_ 140days from the specified date of
opening as indicated in the invitation to Tender
ITT 18.2 . - - .
a) The Number of days beyond the expiry of the initial tender validity period
will be 60 days.
(b) The Tender price shall be adjusted by the following percentages of the
tender price:
(i) By 0 % of the local currency portion of the Contract price adjusted to
reflect local inflation during the period of extension,
and
(i) By 0 % the foreign currency portion of the Contract price adjusted to
reflect the international inflation during the period of extension.
ITT19.1 A Tender-Securing Declaration shall be required as per the prescribed form.
19.2 (h) The other security is Not Applicable
ITT 195 Other documents required are as specified in Form No. 3; Contract Agreement
ITT 19.9 The Procuring Entity will declare the Tenderer ineligible to be awarded
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contracts by the Procuring Entity for a period of _two (2) years.

ITT 20.1

In addition to the original of the Tender, the number of copies is: NONE

ITT 20.3

The written confirmation of authorization to sign on behalf of the Tenderer shall
consist of: Certificate of Independent Tender Determination Part B of Form of
Tender

D. Submission and Opening of Tenders

ITT 21.3 A tender package or container that cannot fit in the tender box shall be
lreceived follows: shall be received at the Supply Chain Management Offices
of the location specified in the tender notice.

ITT22.1 (A) For Tender submission purposes only, the Procuring Entity's address is:

As indicated in the Invitation to Tender
Tenders shall not be submitted electronically.

ITT 25.1 If Tenderers are allowed to submit Tenders electronically, they shall follow the
electronic tender submission procedures specified below
Not Applicable

ITT 25.6 The number of representatives of the Procuring Entity to sign is at least

three

E. Evaluation, and Comparison of Tenders

ITT 30.3

The adjustment shall be based on the average price of the item or component
as quoted in other substantially responsive Tenders. If the price of the item
or component cannot be derived from the price of other substantially
[responsive Tenders, the Procuring Entity shall use its Lowest estimate.

ITT 31.2

The error shall be considered a major deviation that leads to disqualification
of the tender if the percentage of the error (error over the tender price
quoted) is: more than 0% or less than 0%o.

ITT 32.1

The currency that shall be used for Tender evaluation and comparison
purposes is-: Kenya Shillings

ITT 33.2

A margin of preference shall apply.

[If a margin of preference applies, the application methodology shall be defined

in Section 111 - Evaluation and Qualification Criteria.]

ITT 33.4

The invitation to tender is extended to the following groups that
gualify for reservations (Women)
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(These groups are Small and Medium Enterprises, Women Enterprises, Youth
|[Enterprises and Enterprises of persons living with disability, as the case may
be; describe precisely which groups qualify).

ITT 34.1

At this time, the Procuring Entity _does not intend to execute certain
specific parts of the Works by subcontractors selected in advance.

ITT 34.2

Contractor's may propose subcontracting: Maximum percentage of
subcontracting permitted is: 40% of the total contract amount.
Tenderers planning to subcontract more than 10% of total volume of work
shall specify, in the Form of Tender, the activity (ies) or parts of the Works
to be subcontracted along with complete details of the subcontractors and
their qualification and experience.

ITT 34.3

The parts of the Works for which the Procuring Entity permits Tenderers to
propose Specialized Subcontractors are designated as follows:

For the above-designated parts of the Works that may require Specialized
Subcontractors, the relevant qualifications of the proposed Specialized
Subcontractors will be added to the qualifications of the Tenderer for the
purpose of evaluation. N/A

ITT 35.2
()

Additional requirements apply. These are detailed in the evaluation
criteria in Section 111, Evaluation and Qualification Criteria.

ITT 37

Abnormally High/low Tenders shall be treated as per the procedure
outlined in Section IV, Evaluation and Qualification Criteria

ITT 38

Unbalanced or Front loaded Tenders shall be treated as per the procedure
outlined in Section IV, Evaluation and Qualification Criteria

ITT 48.2

Additional requirements are: As detailed in the Qualification
Criteria/Form

ITT 49.1

The procedures for making a Procurement-related Complaint are available

from the PPRA website info@ppra.go.ke or complaints @ppra.go.ke. If a
Tenderer wishes to make a Procurement-related Complaint, the Tenderer
should submit its complaint following these procedures, in writing (by the
guickest means available, that is either by hand delivery or email to:

For the attention: Director General

Procuring Entity: Kenya National Highways Authority (KeNHA)
Email address: dg@kenha.co.ke

In summary, a Procurement-related Complaint may challenge any of the

following:
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(i)the terms of the Tender Documents; and
(iithe Procuring Entity's decision to award the contract.
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SECTION IV- EVALUATION AND QUALIFICATION CRITERIA
General Provisions
1 General Provisions

11 This section contains the criteria that the Employer shall use to evaluate tender and
qualify tenderers. No other factors, methods or criteria shall be used other than
specified in this tender document. The Tenderer shall provide all the information
requested in the forms included in Section 1V, Tendering Forms. The Procuring
Entity shall use the Standard Tender Evaluation Document for Goods and
Works for evaluating Tenders.

12 Wherever a Tenderer is required to state a monetary amount, Tenderers should
indicate the Kenya Shilling equivalent using the rate of exchange determined as
follows:

a) For construction turnover or financial data required for each year - Exchange
rate prevailing on the last day of the respective calendar year (in which the
amounts for that year is to be converted) was originally established.

b)  Value of single contract - Exchange rate prevailing on the date of the contract
signature.

c) Exchange rates shall be taken from the publicly available source identified in
the ITT 14.3. Any error in determining the exchange rates in the Tender may
be corrected by the Procuring Entity.

13 Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section
to evaluate tenders and arrive at the Lowest Evaluated Tender. The tender that (i)
meets the qualification criteria, (ii)) has been determined to be substantially
responsive to the Tender Documents, and (iii) is determined to have the Lowest
Evaluated Tender price shall be selected for award of contract.

2. Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all
respects the eligibility criteria and other requirements in the ITT, and that the tender
is complete in all aspects in meeting the requirements of “Part 2 — Procuring
Entity's Works Requirements”, including checking for tenders with unacceptable
errors, abnormally low tenders, abnormally high tenders and tenders that are front
loaded. The Standard Tender Evaluation Report for Goods and Works for
evaluating Tenders provides clear guidelines on how to deal with review of these
requirements. Tenders that do not pass the Preliminary Examination will be
considered irresponsive and will not be considered further.

[The Procuring Entity will provide the preliminary evaluation criteria. To
facilitate, a template may be attached or clearly described all information and list
of documentation to be submitted by Tenderers to enable preliminary evaluation of
the Tender]

3. Tender Evaluation (ITT 35)

Price evaluation: In addition to the criteria listed in ITT 35.2 (a) — (d) the following
criteria shall apply:
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i)  Alternative Completion Times, if permitted under ITT 13.2, will be evaluated
as follows:

ii) Alternative Technical Solutions for specified parts of the Works, if permitted
under ITT 13.4, will be evaluated as follows:

iii) Other Criteria; if permltted under ITT 35.2(d):
..................... N/A..
4. Multiple Contracts

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are
evaluated on basis of Lots and the lowest evaluated tenderer identified for each Lot. The
Procuring Entity will select one Option of the two Options listed below for award of
Contracts.

OPTION 1

i) Ifatenderer wins only one Lot, the tenderer will be awarded a contract for
that Lot, provided the tenderer meets the Eligibility and Qualification Criteria
for that Lot.

ii) If atenderer wins more than one Lot, the tender will be awarded contracts for
all won Lots, provided the tenderer meets the aggregate Eligibility and
Qualification Criteria for all the Lots. The tenderer will be awarded the
combination of Lots for which the tenderer qualifies and the others will be
considered for award to second lowest the tenderers.

OPTION 2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and
determine the combinations with the lowest evaluated price. Tenders will then be awarded
to the Tenderer or Tenderers in the combinations provided the tenderer meets the aggregate
Eligibility and Qualification Criteria for all the won Lots.

6.  Alternative Tenders (ITT 13.1)
An alternative if permitted under ITT 13.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part2-
Works Requirements. Only the technical alternatives, if any, of the Tenderer with the Best
Evaluated Tender conforming to the basic technical requirements shall be considered by the
Procuring

7. Margin of Preference

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of
fifteen percent (15%) to be loaded one valuated price of the foreign tenderers, where
the percentage of shareholding of Kenyan citizens is less than fifty-one percent
(51%).

6.2 Contractors applying for such preference shall be asked to provide, as part of the
data for qualification, such information, including details of ownership, as shall be
required to determine whether, according to the classification established by the
Procuring Entity, a particular contract or or group of contractors qualifies for a
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margin of preference.

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive
Tenders shall be assessed to ascertain their percentage of shareholding of Kenyan
citizens. Responsive tenders to shall be classified into the following groups:

i)  Group A: tenders offered by Kenyan Contractors and other Tenderers where
Kenyan citizens hold shares of over fifty one percent (51%).

ii)  Group B: tenders offered by foreign Contractors and other Tenderers where
Kenyan citizens hold shares of less than fifty one percent (51%).

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to
determine the lowest tender, and the lowest evaluated tender in each group shall be
further compared with each other. If, as a result of this comparison, a tender from
Group A is the lowest, it shall be selected for the award. If a tender from Group B is
the lowest, an amount equal to the percentage indicated in Item 3.1 of the respective
tender price, including unconditional discounts and excluding provisional sums and
the cost of day works, if any, shall be added to the evaluated price offered in each
tender from Group B. All tenders shall then be compared using new prices with
added prices to Group Band the lowest evaluated tender from Group A. If the tender
from Group A is still the lowest tender, it shall be selected for award. If not, the
lowest evaluated tender from Group B based on the first evaluation price shall be
selected.

7. Post qualification and Contract award (ITT 39), more specifically,

a) In case the tender was subject to post-qualification, the contract shall be
awarded to the lowest evaluated tenderer, subject to confirmation of pre-
qualification data, if so required.

b) In case the tender was not subject to post-qualification, the tender that has been
determined to be the lowest evaluated tenderer shall be considered for contract
award, subject to meeting each of the following conditions.

i)  The Tenderer shall demonstrate that it has access to, or has available, liquid
assets, unencumbered real assets, lines of credit, and other financial means
(independent of any contractual advance payment) sufficient to meet the
construction cash flow of Kenya Shillings

ii) Minimum average annual construction turnover of Kenya

Shillings [insert amount], equivalent calculated as
total certified payments received for contracts in progress and/or
completed within the last ) [insert of year]
years.

iii) At least (insert number) of contract(s) of a similar

nature executed within Kenya, or the East African Community or abroad,
that have been satisfactorily and substantially completed as a prime
contractor, or joint venture member or sub-contractor each of minimum
value Kenya shillings equivalent.

iv) Contractor's Representative and Key Personnel, which are specified as

v)  Contractors key equipment listed on the table “Contractor's Equipment”
below and more specifically listed as [specify requirements for each lot as
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applicable]

vi) Other conditions depending on their seriousness.

c) History of non-performing contracts:
Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate
that Non-performance of a contract did not occur because of the default of the
Tenderer, or the member of a JV in the last (specify
years). The required information shall be furnished in the appropriate form.

d) Pending Litigation
Financial position and prospective long-term profitability of the Single
Tenderer, and in the case the Tenderer is a JV, of each member of the JV, shall
remain sound according to criteria established with respect to Financial
Capability under Paragraph (i) above if all pending litigation will be resolved
against the Tenderer. Tenderer shall provide information on pending litigations
in the appropriate form.

e) Litigation History
There shall be no consistent history of court/arbitral award decisions against the
Tenderer, in the last (specify years). All parties to the
contract shall furnish the information in the appropriate form about any litigation
or arbitration resulting from contracts completed or ongoing under its execution
over the years specified. A consistent history of awards against the Tenderer or
any member of a JV may result in rejection of the tender.
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SECTION IV: EVALUATION AND QUALIFICATION CRITERIA CONTD...

This Section contains all the factors, methods and criteria that the Employer shall use to
evaluate applications. The information to be provided in relation to each factor and the
definitions of the corresponding terms are included in the respective Application Forms.

Eligibility Requirements

Historical Contract Non-Performance

Financial Situation

Technical/Engineering Works Experience

Program of Works and Work Methodology

Key Professional and Technical Site Staff

Major Plant and Equipment to be used in the Project

NookrwnpE
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QUALIFICATION FORM

Document To be SUF ATl
i Ul PEEe Qualification Requirement Completed/provided b ST RS
No. Subject 9 P Ten dperer y (Qualification met
or Not Met)
A. PRELIMINARY EVALUATION
. i . o . Forms ELI - 1.1, 1.2 and 1.3,

1. Nationality Nationality in accordance with ITT 3.0 with attachments

Snc:jogsr’\zggéptr:%gt To have their origin in any
2. i country that is not determined Forms ELI- 1.4

supplied under the S

ineligible under ITT 4.1
contract
i No conflicts of interest in accordance
3. Conflict of Interest with ITT 3.3 Form of Tender
N Not having been declared ineligible by

4, PPRA Eligibility the PPRA as described in ITT 3.7 Form of Tender - Form SD 1
5. State- oyvned Meets conditions of ITT 3.8 qums ELI-11and1.2,

Enterprise with attachments

Appendix to Form of . . Appendix to Form of Bid in
6. Bid Form properly filled & signed the Prescribed Eormat

Suspension Based

on Execution of Not under suspension based on- .

. To be confirmed from

Tender/Proposal execution of a Tender/Proposal
7. i . . Internal records by the

Securing Securing Declaration pursuantto ITT rocuring entit

Declaration by the 19.8. P g y

Procuring Entity
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Document To be SUALCLEl
liar Qua_llflcatlon Quialification Requirement Completed/provided by En_tl_ty s_Use
No. Subject (Qualification met

Tenderer
or Not Met)
Tender's financial position and
prospective long-term profitability
i s still sound according to criteria
8 Pending Litigation established in 3.1 and assuming that Form CON -1
all pending litigation will NOT be
resolved against the Tenderer.
No consistent history of court/arbitral
9. Litigation History award decisions against the Tenderer Form CON - 1
for the last three (3) years.
Bidders shall declare they are not
Declaration of Fair guilty of any serious violation of
10. employment laws fair employment laws and practices Form CON - 2
and practices and will be bound to abide by the
industry CBA at minimum
e Attend Pre-Tender Site Visits as per
TDS, ITT7.1
Declaration of e Bidders to sign attendance register
Knowledge of Site e Certificate must be signed by the
11. /Pre-Bid Employer’s representative Form CON - 3
Conference e Bidders to send Technical Persons for the
Site Visit — Min Qualifications -
Diploma in Civil Engineering
12. | Tender Security Tender Securing Declaration Form a) Form in the Prescribed
Format
. . - Fill all rates, and amounts, ) .
13 Prlced_ I_3|II of - NO Alterations of the Quantities Bills o_f Quantity in the
Quantities accepted, Prescribed Format
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e Document To be For I?rqcuring
S Qua_llflcatlon Qualification Requirement Completed/provided by En_tl_ty s_Use
No. Subject Tenderer (Qualification met
or Not Met)
- All bidders own Corrections must be
Countersigned
- NO Errors noted in the Bills of
Quantities
firégﬁzle I\D/;?[%t'tﬂgg Propf of registratiop with the o
14, National National Construction Auth_orlty in Copy_ o_f Cur_rent NCA
. Class 5, 6 or 7 as Roads/Bridges Practicing License
Construction
. Contractor
Authority
Tax Has_p_roduced a current tax clear_a_nce
15 Obligations ;:Sesrljlefécg;etﬂret&)ér?;(:rggf/lg:uzertlflcate Provide Valid Tax
' for Kenyan Authority i q ith ITT Compliance Certificate
Tenderers uthority in accordance wi
4.15.
16. Registration Registration Certificate for Access Copy of Valid AGPO
Certificate for to Government Procurement Certificate in Women
Access to Opportunities (AGPO) in WOMEN Category
Government category.
Procurement
Opportunities
(AGPO)
Bidders shall sequentially serialize
all pages of each tender submitted. The Serialization MUST be
17 Serialization of the numerically sequential starting
' Bid Any written Pages or document from Numeric 1.
attached or inserted Documents
MUST be sequentially serialized.
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Document To be

For Procuring

Item Qualification ee - : . Entity's Use
No. Subject Qualification Requirement Completed/provided by (Qualification met
Tenderer
or Not Met)

The person or persons signing the All pages with entries (Typed
bid shall initial all pages of the bid or hand written) must be
where entries have been made. initialed.

18 Completeness of Bidders shall own all alterations Any alterations made in the

" | tender document made to the tender document. tender document must be
Bidders shall duly fill all relevant countersigned.
forms/schedules provided for in Allrelevant Forms/
the document that requires entries Schedules shall be duly filled
B. TECHNICAL EVALUATION
Non-performance of a contract did Form CON-1
not occur as a result of contractor If a bidder fails to disclose,
default for the last three (3) years. shall be disqualified
History of Non- Non-performance shall be deemed Reference to be made to
1 Performing to have occurred by evidence of: procuring Authority’s 10 Marks
Contracts e Termination Letter records
e Liquidated Damages A bidder with any history
of non-performance earns
zero(0) marks
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Document To be SUALCLEl
liar Qua_llflcatlon Quialification Requirement Completed/provided by En_tl_ty s_Use
No. Subject (Qualification met

Tenderer
or Not Met)
2. Financial (i) Bidders shall provide audited Form FIN - 3.1, with «
Capabilities balance sheets or, if not required by attachments 10 Marks

the laws of the Tenderer's country, Attachments include:
other financial statements acceptable ) )
to the Procuring Entity, for the last 3 . Audited accounts 1 Mark
years shall be submitted and must All pages must be initialed
demonstrate the current soundness of and stamped by both a
the Tenderer's financial position and practicing Auditor
indicate its prospective long-term registered with ICPAK and
profitability (as demonstrated by one of the Directors.
Financial Evaluation ratios). Auditor’s practicing

membership number from

ICPAK must be indicated

and a valid practicing

license shall be provided.

The Financial Ratio Form

to be signed by the Auditor

registered with ICPAK and

one of the Directors

e Financial Ratios 4 Marks

Computation shall be made

for the following Ratios and

marks awarded to each of

the ratios:

-Working Capital

- Debt to Equity Ratio

- Current ratio
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Item
No.

Qualification
Subject

Qualification Requirement

Document To be
Completed/provided by
Tenderer

For Procuring
Entity's Use
(Qualification met
or Not Met)

(i) The Tenderer shall demonstrate
that it has access to, or has available,
liquid assets, unencumbered real
assets, lines of credit, and other
financial means (independent of any
contractual advance payment)
sufficient to meet the construction
cash flow requirements estimated at a
minimum of 10% of Bid price.

The Tenderers shall also demonstrate,
to the satisfaction of the Procuring
Entity, that it has adequate sources of
finance to meet the cash flow
requirements on works currently in
progress and for future contract
commitments.

- Operating Cash Flow ratio

e Line of Credit

e Bank statements
Etc.

4 Marks

Average
Annual
Construction
Turnover

Minimum average annual
construction turnover of Kenya
Shillings Kenya Shillings Thirty
Million (30,000,000), equivalent
calculated as total certified payments
received for contracts in progress
and/or completed within the last 3
years, divided by 3 years

Form FIN - 3.2

Attachments include
Financial Statements

1 Mark
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Document To be SUALCLEl
:\tlim Sﬁ;g‘f ation Quialification Requirement Completed/provided by (Qui?itflit():/astigrslemet
; J Tenderer
or Not Met)
Form FIN - 3.4
. Value of outstanding works shall not be If the outstanding Works is
4. Ongoing Works i 1g WV 2marks
90ing more than the bid price. more than the bid price, the
bidder loses full marks
Experience under construction
contracts in the role of prime Form EXP -4.1
General contractor, JV member, sub- Attach Letters of Award 6 Marks
5. Construction contractor, or management and Completion (2 Mark for each
Experience contractor, substantially completed in Certificates Ger!eral Construction
the last [5 years] prior to the project)
applications submission deadline.
Participation in contract (s) of a Form EXP 4.2(a)&(b)
similar nature with minimum
cumulative value of Kenya Provide Letters of Award
Shillings Sixty Million (60,000,000) and Completion
(values in specific Tender Certificates
Documents) as filled in Form EXP
Specific 4.2(a) that have been satisfactorily For subcontracted works, the
Construction and substantially completed by the ?'?Ider.ShC_JUId provide the
6. &Contract bidder, as a prime contractor, joint otlowing; 14 Marks
Management venture member, management :
Experience contractor or sub-contractor in the * Award letter of the main
. contractor
last [5 years] prior to the
applications submission deadline. e Award letter of the
The similarity shall be based on the subcontract.
physical size, complexity,
methods/technology or other e Completion letter of the
characteristics subcontract.
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Document To be For Procuring
S Qua_llflcatlon Qualification Requirement Completed/provided by En_tl_ty s_Use
No. Subject (Qualification met
Tenderer
or Not Met)
e Subcontract approval from
the Engineer/supervision
Authority
Curriculum Vitae (CVs) of the Proposed
Key Staff must be presented in the
provided format and duly signed by the
proposed individual. Schedule F (FOrm PER. 1 | 10 Marks
Copies of certificates and Annual and PER. 2)
Practicing Licenses (for Engineers) and
Academic Certificates for all staff is
mandatory;
Contractor's Certification Current / Valid Registration by | 3
Representative EBK/KETRB/IET
7. and Key 5 3
egree
Personnel _ Qualifications in 9
Site Agent / Civil/ Highway HND 3
Road Manager | Engineerin
J 9 Diploma 3
Above 5 years 4
Experience
0-5 years 0
KeNHA/R8/312/2023 Issued by Kenya National Highways Authority 50




Document To be SUALCLEl
:\tgn SL:J;:;': ation Qualification Requirement Completed/provided by (Qui?itflit():/astigrslemet
Tenderer or Not Met)
e Bidders shall declare they have
possession/Ownership of various
equipment as proposed to be used in
the Project by providing Logbooks
that demonstrate proof of ownership
8. e For Bidders planning to hire, they Schedule D of Technical 35 Mark
shall provide an Active Lease Proposal arks
Agreement in Place that can be used
during the Project Life. The copy of
logbooks of the lessor(s) shall also
be provided.
Contractors key - -
equipment Main Scope of _ _ Quantity | Marks (Score)
Works of this Main Equipment (No) Hired/
Tender (Minimum) | 5\wned leased
Grader 1 15 9
Drum roller (Minimum 10 1 5 4
9. _ Tons)
Routine Mtce & Excavator or Backhoe or | | . 4
Spot improvement Wheel loader
Pick up 1 5 4
Tippers (Cumulative 1 5 4
Capacity 14 Tons)
Total 35 25
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Item
No.

Qualification
Subject

Qualification Requirement

Document To be
Completed/provided by
Tenderer

For Procuring
Entity's Use
(Qualification met
or Not Met)

10.

Proposed
methodology

Adequacy and quality of the

proposed methodology

a) Technical approach
and methodology

e Provided a detailed
Work Methodology:

a)  Procedure on
execution of
activities as outlined
in the BoQs

b)  Allocation of
machinery/labour in
execution the
activities

c)  Procedures in quality
control of the
activities described
in BoQs

e Provided a Methodology
on safety during the
construction period:

a) Personal protective
equipment

b) Signages

c) Delineation of

construction and
passage of traffic

d) Passage of traffic at
night

3 Marks

1 Marks
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ltem | Qualification e . DB, D efs Féﬁf.’{yo?ﬂé'ég
. Qualification Requirement Completed/provided by et
No. Subject Tenderer (Qualification met
or Not Met)
e Provide a specific
Quality management 1 Marks
plan that covers the
following:
1. Scope Management
2. Time Management
3. Material Quality
Management
4. Financial
Management
5. Risk Management
6. Health & Safety
Management
7. Environmental
Management
8. Communication
Management
9. Procurement
Management
10. Human Resource
Management
Stakeholder
Management
e Provide a detailed
methodology on acquisition | 3 Marks
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Qualification Requirement

Document To be
Completed/provided by
Tenderer

For Procuring
Entity's Use
(Qualification met
or Not Met)

of Corrugated steel culverts
(Armco Culverts or
equivalent), provided under
Bill No.27

oGive details (name,
address etc) of reputable

Supplier/s
oProvide brochure of
specifications from

reputable supplier/s

o Give details/modalities
of procurement process
and delivery

b) Work plan/Program
of Works (PoW)

« POW Resourced with
Equipment-Min. allocation
pursuant to the Schedule E
of Technical Proposal - —
To be submitted in A3 Size
Paper well legible Fonts

e PoW details process of
procurement, supply and
delivery of Corrugated
steel culverts (Armco
Culverts or equivalent),
provided under Bill No.27

1 Mark

2 Mark

Item Qualification
No. Subject
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Item
No.

Qualification
Subject

Qualification Requirement

Document To be

Completed/provided by

Tenderer

For Procuring
Entity's Use
(Qualification met
or Not Met)

» PoW captures Monthly
outputs for each activity

« PoW details BoQ

Quantities, Units and Rates

» POW is superimposed with
Cash flow Projections as
detailed in Schedule A of

the technical proposal

c) Site Organization
and staffing (Schedule

B of Technical
proposal)

0.5 Mark

0.5 Mark

0.5 Mark

0.5 Mark

11.

Knowledge
Transfer [When
transfer of
knowledge is a
particularly
important
component of the
assignment, the
following sub-

Transfer of knowledge (training)

program (relevance of approach and

methodology

a) Relevance of training
program [Not Applicable]

b) Training approach and

methodology [Not
Applicable]

c) Qualifications of experts and
trainers [Not Applicable]
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Item

Qualification

Document To be

For Procuring

ee .. . . Entity's Use
No. Subject Quialification Requirement Completed/provided by (Qualification met
Tenderer
or Not Met)
criteria may be

provided]

Tenderers who score less than the required pass (75%) will be automatically disqualified. Tenderers who meet the minimum passmark in the
technical evaluation will be evaluated further.
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C. FINANCIAL EVALUATION:
The lowest evaluated bidder shall be subjected to Financial Evaluation which include but not limited to sensitivity analysis of the rates to

detect abnormally low bids or abnormally high bids or unbalanced tenders or front loaded.
Treatment of Abnormally Low Bid/Abnormally high Bid/ Unbalanced bid

The Procuring Entity may undertake an analysis of bidders’ rates which are potentially lower/higher than the known prevailing market rates.
The bidders shall be required to provide objective justification including supporting documents on derivation of their rates within stipulated
time to the Procuring Entity (See Schedule G, Part 1&I11 on Derivation of Rates).

In addressing the above criteria, the following steps shall be undertaken by the Procuring Entity;

a. ldentify: The Procuring Entity identifies a potential Abnormally Low/High Bid based on comparison with known prevailing market
rates or with the project’s total cost estimate.

b. Evaluate: The Procuring Entity clarifies with the Bidder/proposer (hereafter the Bidder). The Bidder prepares a justification of their
price based on the request from the Procuring Entity. The procuring Entity fully analyzes the Bidder’s justification to verify if it is an
Abnormally Low/High Bid. Due diligence may be carried out by the Procuring Entity on the bidder’s documentation.

c. Determination: The Procuring Entity fully documents the decision to accept or reject the Bid and executes appropriate
action(s)/recommendation(s).

In view of the above, the procuring Entity shall evaluate and analyze the Bidders’ submissions against the known prevailing market rates and
cost estimation guidelines. The analysis of the bidder’s justification shall take into account all evidence provided in response to the request.

Accordingly, the Procuring Entity’s relevant committee shall make a recommendation to the Accounting Officer.

D. POST QUALIFICATION: The procuring entity may verify the documents provided by the bidder with the issuing authority.
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APPENDIX TO THE QUALIFICATION CRITERIA

POINT
ITEM | DESCRIPTION SCORE
SCALE
1 HISTORY OF NON-PERFORMANCE Max 10
History of Non-Performance Oor 10
FINANCIAL CAPACITY Max 10
Audited Statements 0-1
2 Computation of Financial Ratios 0-4
Working capital to be at least 10% of the bid price 0-4
Turnover 0-1
EXPERIENCE Max 22
3 General Experience 0-6
Specific experience in related works 0-14
Workload Analysis 0-2
KEY PERSONNEL Max 10
Current / Valid 3
Registration by
Certification EBK/KETRBJ/IET
Site Agent/
4 Road D 3
Manager | Qualifications in Civil/ oo™ ;
Highway Engineering Diploma 3
Experience Above 5 years 4
0-5 years 0
PLANT AND EQUIPMENT Max 35
5 Relevant Equipment (As Owned (Max 35marks) 0-35
Detailed in Schedule D) 100% Leased (Max 25 marks) 0-25
6 PROGRAM OF WORKS AND WORK METHODOLOGY Max 13
Provided a detailed Work Methodology 0-3
Provided a Methodology on safety during the 0-1
Work const_ruction per_iqd _
6a Methodology Provided a specific Quality management plan 0-1
Provided a detailed methodology of acquisition of
Corrugated steel pipe Culverts (Armco culverts or 0-3
equivalent)
PoW Resourced with Equipment-Min. allocation
pursuant to the Schedule E of Technical Proposal .To be | 0-1
submitted in A3 Size Paper well legible Fonts
PoW details acquisition, supply and delivery of
6b Program of Corrugated ste(gl pipe CuIvSr[t)sy(Bill No. 27)y 0-2
Works PoW captures Monthly outputs for each activity 0-0.5
PoW details BoQ Quantities, Units and Rates 0-0.5
PoW is superimposed with Cash flow Projections as 0-0.5
detailed in Schedule A of the technical proposal '
Organization and staffing (Schedule B of Technical proposal)
7 : . L 0-0.5
Equivalent of Site Base facilities
TOTAL MAX 100

KeNHA/R8/312/2023 Issued by Kenya National Highways Authority

58




KeNHA/R8/312/2023 Issued by Kenya National Highways Authority 59



SECTION V - TENDERING FORMS

1.

w

10.
11.

12.

TENDERER’S QUALIFICATION FORMS
Form ELI-1.1- Tenderer Information Form
Form ELI- 1.2- Tenderer JV information
Form ELI - 1.3- Qualification of Foreign Contractors
Form ELI - 1.4- Declarations of materials, equipment and labor sources
FORM OF TENDER
A. TENDERER'S ELIGIBILITY - CONFIDENTIAL BUSINESS
QUESTIONNAIRE
B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION
C. SELF-DECLARATION FORMS
FORM SD1
FORM SD2
FORM SD3
APPENDIX TO FORM OF TENDER
CONTRACTUAL FORMS
FORM CON -1
FORM CON -2
FORM CON -3
FINANCIAL FORMS
FORM FIN-3 .1
FORM FIN- 3.2
FORM FIN- 3.3
TECHNICAL EXPERIENCE
FORM EXP -4.1
FORM EXP - 4.2 (A)
FORM EXP - 4.2 (B)
TECHNICAL PROPOSAL
SCHEDULE A. Projected Cash Flow
SCHEDULE B. Site Organizations
SCHEDULE C. Subcontractors
SCHEDULE D. Contractor's Equipment
SCHEDULE E. Initial Tentative Program of Performance
SCHEDULE F. Key Personnel Proposed
SCHEDULE D. Schedule of Materials Basic Rates
FORM OF TENDER SECURITY - DEMAND GUARANTEE
FORM OF TENDER SECURITY (TENDER BOND)
FORM OF TENDER-SECURING DECLARATION
FORM OF DECLARATION OF FAIR EMPLOYMENT LAWS AND
PRACTICES
FORM OF DECLARATION OF CONTRACTS TERMINATED IN THE LAST
THREE (3) YEARS
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TENDERER’S QUALIFICATION FORMS
FORM ELI-1.1- TENDERER INFORMATION FORM

Form ELI-1.1

Tenderer Information Form

Date:

Tender No. KeNHA/R8/312/2023

Tender title: _  ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF JUNC C102
KIMANA - CHYULU GATE (B54) ROAD

Tenderer’sname: ......................

Tenderer’s actual or intended country of registration:

[indicate country of Constitution]

Tenderer’s actual or intended year of incorporation:

Tenderer’s legal address [in country of registration]:

Tenderer’s authorized representative information
Name:

Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of:

I.  Certificate of Incorporation and CR12 of the legal entity named above, in accordance with ITT
4.1.
Il.  Copies of National Identification documents for Directors
O Incase of aJV, Form of intent to form JV or JV agreement, in accordance with ITT 4.1.

O Incase of a state-owned enterprise or institution, in accordance with ITT 4.7. documents
establishing:

o Legal and financial autonomy
e Operation under commercial law
o Establishing that tenderer is not under the supervision of the Procuring Entity,

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership (Not
Applicable).
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FORM ELI- 1.2- TENDERER JV INFORMATION

Tenderer's JV Information Form
(to be completed for each member of Tenderer's JV)

Date:

Tender No. KeNHA/R8/312/2023

Tender title: ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF JUNC C102
KIMANA - CHYULU GATE (B54) ROAD.

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information

Name:

Address:

Telephone/Fax numbers:

E-mail address:

1.  Attached are copies of original documents of:

i.  Certificate of Incorporation and CR 12 of the legal entity named above, including
Registered JV agreement (Registration of Documents Act) , in accordance with
ITT 4.1.

ii.  Copies of National Identification documents for all Directors

O  In case of a state-owned enterprise or institution, documents establishing legal and
financial autonomy, operation in accordance with commercial law, and that they are not under
the supervision of the Procuring Entity, in accordance with ITT 4.7.

2.Included are the organizational chart, a list of Board of Directors, and the beneficial ownership
(Not Applicable).
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FORM ELI - 1.3- QUALIFICATION OF FOREIGN CONTRACTORS

Qualification of Foreign Tenderers

Pursuant to ITT 4.10, a foreign tenderer must complete this form to demonstrate that the tender
fulfils this condition (the 40% Rule).

ITEM

Describe location of

Description of Work Item [N

COST in K.
shillings

Comments, if
any

A

Local Labour

Sub contracts from Local sources

Local materials

Use of Local Plant and Equipment

KeNHA/R8/312/2023
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E Add any other items

TOTAL COST LOCAL CONTENT

XX

PERCENTAGE OF CONTRACT PRICE

XX
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FORM ELI - 1.4- DECLARATIONS OF MATERIALS, EQUIPMENT AND LABOUR
SOURCES

Pursuant to ITT 5.1, tenderers must complete this form to demonstrate that the tender fulfils this
condition

ITEM Description of Work Item DESEles |(@ETTon of Comments, if any
source
A Materials
1
2
3
4
5
6
B Equipment
1
2
3
4
5
C Labour
1
2
3
4
5
67
TOTAL COST LOCAL CONTENT
PERCENTAGE OF CONTRACT PRICE
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FORM OF TENDER

INSTRUCTIONS TO TENDERERS

(i)

(i)
(i)

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly
showing the Tenderer's complete name and business address.

All italicized text is to help Tenderer in preparing this form.

Tenderer must complete and sigh and TENDERER'S ELIGIBILITY- CONFIDENTIAL
BUSINESS QUESTIONNAIRE, CERTIFICATE OF INDEPENDENT TENDER
DETERMINATION and the SELF DECLARATION OF THE TENDERER, all attached to
this Form of Tender.

The Form of Tender shall include the following Forms duly completed and signed by the
Tenderer.

A) Tenderer's Eligibility- Confidential Business Questionnaire
B) Certificate of Independent Tender Determination
C) Self-Declaration of the Tenderer

FORM OF TENDER

d)

Date of this Tender submission: [insert date (as day, month and

year) of Tender submission]

Invitation to Tender No.: [insert identification] Alternative No.:

[Not Applicable]

To:

We, the undersigned, declare that:

No reservations: We have examined and have no reservations to the tendering document,
including Addenda issued in accordance with Instructions to Tenderers (ITT)  ;

Eligibility: We meet the eligibility requirements and have no conflict of interest in
accordance with ITT4;

Tender-Securing Declaration: We have not been suspended nor declared ineligible by the
Procuring Entity based on execution of a Tender-Securing Declaration or Proposal-
Securing Declaration in Kenya in accordance with ITT 4.8.

Conformity: We offer to execute in conformity with the tendering document and in
accordance with the construction or service schedule the following Works:

[Tender Number and Name]

Tender Price: The total price of our Tender is [name of currency] (amount in figures and
words).
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f)

9)

h)

)

K)

0)

p)

Q)

Combined Price: We hereby confirm that our combined price for Rehabilitation Works and
Improvement Works does not exceed the threshold given in the TDS ITT 37.5, which is
[NOT APPLICABLE].

Tender Validity Period: Our Tender shall be valid for a period specified in TDS 18.1 (or as
amended if applicable) from the date fixed for the Tender submission deadline specified in
TDS 22.1 (or as amended if applicable), and it shall remain binding upon us and may be
accepted at any time before the expiration of that period,;

Performance Security: If our Tender is accepted, we commit to obtain a Performance
Security in accordance with the tendering document;

One Tender per Tenderer: We are not submitting any other Tender (s) as an individual
Tenderer, and we are not participating in any other Tender(s) as a Joint Venture member or
as a subcontractor, and meet the requirements of ITT 4.4, other than alternative Tenders
submitted in accordance with ITT 13;

Suspension and Debarment: We, along with any of our subcontractors, suppliers,
consultants, manufacturers, or service providers for any part of the contract, are not subject
to, and not controlled by any entity or individual that is subject to, a temporary suspension
or a debarment imposed by the Procuring Entity. Further, we are not ineligible under Kenya
laws or official regulations or pursuant to a decision of the United Nations Security Council;

State-owned enterprise or institution: [select the appropriate option and delete the other]
[We are not a state-owned enterprise or institution] / [We are a state-owned enterprise or
institution but meet the requirements of ITT 4.7];

Commissions, gratuities and fees: We have paid, or will pay the following commissions,
gratuities, or fees with respect to the Tendering process or execution of the Contract: [insert
complete name of each Recipient, its full address, the reason for which each commission
or gratuity was paid and the amount and currency of each such commission or gratuity].

Name of Recipient Address Reason

Amount

(If none has been paid or is to be paid, indicate “none.”).

Binding Contract: We understand that this Tender, together with your written acceptance
thereof included in your Form of Acceptance, shall constitute a binding contract between
us, until a formal contract is prepared and executed;

Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated
cost Tender, the Best Evaluated Tender or any other Tender that you may receive;

Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person
acting for us or on our behalf engages in any type of Fraud and Corruption;

Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive
and made with the intention of accepting the contract if awarded. To this effect we have
signed the “Certificate of Independent Tender Determination” attached below.

We undertake to adhere by the Code of Ethics for Persons Participating in Public
Procurement and Asset Disposal, copy available from www.ppra.go.ke during the
procurement process and the execution of any resulting contract.
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r We, the Tenderer, have completed fully and signed the following Forms as part of our
Tender:

a)  Tenderer's Eligibility; Confidential Business Questionnaire — to establish we are
not in any conflict to interest.

b)  Certificate of Independent Tender Determination — to declare that we completed
the tender without colluding with other tenderers.

c) Self-Declaration of the Tenderer — to declare that we will, if awarded a contract,
not engage in any form of fraud and corruption.

d) Declaration and commitment to the Code of Ethics for Persons Participating in
Public Procurement and Asset Disposal.

S) Further, we confirm that we have read and understood the full content and scope of fraud
and corruption as informed in “Appendix 1- Fraud and Corruption” attached to the Form
of Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert
complete name of person duly authorized to sign the Tender]

Title of the person signing the Tender: [insert complete title of the person signing the
Tender]

Signature of the person named above: [insert signature of person whose hame and capacity are
shown above]

Date signed [insert date of signing] day of [insert month], [insert year]

Name in the capacity of

Signed
Duly authorized to sign the Tender for and on behalf of

Dated on day of
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A. TENDERER'S ELIGIBILITY -

CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if
Tender is a JV. Tenderer is further reminded that it is an offence to give false information on this
Form.

a) Tenderer's details

ITEM

1 Name of Procuring Entity Kenya National Highways Authority

2 Reference Number of the Tender

3 Date and Time of Tender Opening

4 Name of Tenderer

5 Full Address and Contact Details of the 1. Country

Tenderer
2. City
3. Location
4. Building
5. Floor

6. Postal Address

7. Name and email of contact person

6 Current Trade License Registration
Number and Expiring date

Name, country and full address (postal and
physical addresses, email, and telephone
number) of Registering Body/Agency

7 Description of Nature of Business
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8 Maximum value of business which the
Tenderer handles
9 State if Tenders Company is listed in stock

exchange, give name and full address
(postal and physical addresses, email, and
telephone number) of state which stock
exchange

General and Specific Details

b) Sole Proprietor, provide the following details
Name in full
Age
Nationality
Country of Origin
Citizenship
C) Partnership, provide the following details.
Name of Partners Nationality Citizenship %Shares Owned
1
2
3
@ Registered Company, provide the following details.
i)  Private or public Company
ii)  State the nominal and issued capital of the Company-
Nominal Kenya Shillings (Equivalent)
Issued Kenya Shillings (Equivalent)
iii) Give details of Directors as follows.
Name of Directors Nationality Citizenship %Shares Owned
1
2
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e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity.

i)  Are there any person/persons in........................ (Name of Procuring Entity) who
has/have an interest or relationship in this firm? Yes/No.........................

If yes, provide details as follows.

Name of Person Designation in the Procuring |Interest or
Entity Relationship with
Tenderer
1
2
3

ii) Conflict of interest disclosure

Type of Conflict Disclosure If YES provide
details of the

R relationship with

Tenderer

Tenderer is directly or indirectly controls,
1| is controlled or is under common control
with another tenderer.

Tenderer receives or has received any
2 | direct or indirect subsidy from another
tenderer.

Tenderer has the same legal representative
as another tenderer

Tender has a relationship with another
tenderer, directly or through common third
parties, that puts it in a position to
influence the tender of another tenderer, or
influence the decisions of the Procuring
Entity regarding this tendering process

Any of the Tenderer’s affiliates
participated as a consultant in the

5 | preparation of the design or technical
specifications of the works that are the
subject of the tender.

Tenderer would be providing goods,
works, non-consulting services or

6 | consulting services during implementation
of the contract specified in this Tender
Document.
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Type of Conflict Disclosure If YES provide
details of the

M relationship with

Tenderer

Tenderer has a close business or family
relationship with a professional staff of the
Procuring Entity who are directly or

7 | indirectly involved in the preparation of
the Tender document or specifications of
the Contract, and/or the Tender evaluation
process of such contract.

Tenderer has a close business or family
relationship with a professional staff of the
8 | Procuring Entity who would be involved
in the implementation or supervision of
the such Contract.

Has the conflict stemming from such
relationship stated in item 7 and 8 above
been resolved in a manner acceptable to
the Procuring Entity throughout the
tendering process and execution of the
Contract.

f) Certification

On behalf of the Tenderer, I certify that the information given above is complete, current and
accurate as at the date of submission.

Full Name

Title or Designation

(Signature) (Date)
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B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the KENYA NATIONAL

HIGHWAYS
AUTHORITY for: [Name of tender]

[ Tender number]
in response to the request for tenders made by: [Name of
Tenderer]

do hereby make the following statements that I certify to be true and complete in every respect:

| certify, on behalf of [Name of Tenderer]
that:

1 I have read and I understand the contents of this Certificate;

2, | understand that the Tender will be disqualified if this Certificate is found not to be true and

complete in every respect;

3 I am the authorized representative of the Tenderer with authority to sign this Certificate, and to
submit the Tender on behalf of the Tenderer;

4, For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall
include any individual or organization, other than the Tenderer, whether or not affiliated with
the Tenderer, who:

a) Has been requested to submit a Tender in response to this request for tenders;
b)  could potentially submit a tender in response to this request for tenders, based on their
qualifications, abilities or experience;
5. The Tenderer discloses that [tick one of the following, as applicable]:

a) The Tenderer has arrived at the Tender independently from, and without consultation,
communication, agreement or arrangement with, any competitor;

b) the Tenderer has entered into consultations, communications, agreements or arrangements with
one or more competitors regarding this request for tenders, and the Tenderer discloses, in the
attached document(s), complete details thereof, including the names of the competitors and the
nature of, and reasons for, such consultations, communications, agreements or arrangements;

6. In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has
been no consultation, communication, agreement or arrangement with any competitor
regarding:

a) prices;

b)  methods, factors or formulas used to calculate prices;

c) theintention or decision to submit, or not to submit, a tender; or

d) the submission of a tender which does not meet the specifications of the request for Tenders;
except as specifically disclosed pursuant to paragraph (5) (b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any
competitor regarding the quality, quantity, specifications or delivery particulars of the works or
services to which this request for tenders relates, except as specifically authorized by the
procuring authority or as specifically disclosed pursuant to paragraph (5) (b) above;

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer,
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directly or indirectly, to any competitor, prior to the date and time of the official tender opening,
or of the awarding of the Contract, whichever comes first, unless otherwise required by law or as
specifically disclosed pursuant to paragraph (5) (b) above.

Name and Title

Date

[Name, title and signature of authorized agent of Tenderer and Date]
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C. SELF-DECLARATION FORMS

FORM SD 1: SELF DECLARATION THAT THE PERSON/TENDERER IS
NOT DEBARRED IN THE MATTER OF THE PUBLIC PROCUREMENT AND

ASSET DISPOSAL ACT 2015

L e —————- , OF POSt Office BOXu.uvvveioeeiieeeeeeeeee e eeviees being a
resident of

statement as follows: -

1 THAT | am the Company Secretary/ Chief Executive/Managing Director/Principal

Officer/Director of

................................................... (insert name of the Company) who is a Bidder in
respect of Tender

NO.cciieccc e, O e (insert
tender

title/description) for...........ccccccceee oo eeeeene e ... (INSert name of the Procuring
entity) and duly

authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from
participating in procurement proceeding under Part IV of the Act.

3. THAT what is deponed to herein above is true to the best of my knowledge, information and
belief.

(Title) (Signature)
(Date)

Bidder Official Stamp
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FORM SD 2: SELF DECLARATION THAT THE TENDERER WILL

NOT ENGAGE IN ANY CORRUPT OR FRAUDULENT PRACTICE

1 THAT I am the Chief Executive/Managing Director/Principal Officer/Director

....................... for ......................... (insert tender title/description) for
.................. (insert name of the Procuring entity) and duly authorized and
competent to make this statement.

2 THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any
corrupt or fraudulent practice and has not been requested to pay any inducement to any
member of the Board, Management, Staff and/or employees and/or agents of
...................... (insert name of the Procuring entity) which is the procuring entity.

3 THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any
inducement to any member of the Board, Management, Staff and/or employees and/or
agents of ... (name of the procuring entity).

4 THAT the aforesaid Bidder will not engage/has not engaged in any corrosive practice with
other bidders participating in the subject tender

5 THAT what is deponed to herein above is true to the best of my knowledge information and
belief.

(Title) (Signature) (Date)

Bidder's Official Stamp
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FORM SD 3: DECLARATION AND COMMITMENT TO THE CODE OF

ETHICS

L, e re e benre et nrenreanes (person) on behalf of
(Name of the

Business/Company/FirmM) ........cccooiiiieeieniesesre e declare that | have read
and fully understood the contents of the Public Procurement & Asset Disposal Act, 2015,
Regulations and the Code of Ethics for persons participating in Public Procurement and Asset
Disposal and my responsibilities under the Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in

Public Procurement and Asset Disposal.

Name of Authorized
K0 [0F:1 (6] o2 TSSOSO P PP PP PURTPPTPPPP

Office

AAAIESS....e.veceeeic ettt e Telephone.......cccoooveviiiiiiecece e

(Company Seal/ Rubber Stamp where applicable)

Witness
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APPENDIX 1-FRAUD AND CORRUPTION

(Appendix 1 shall not be modified)

1. Purpose

11

The Government of Kenya's Anti-Corruption and Economic Crime laws and their
sanction’s policies and procedures, Public Procurement and Asset Disposal Act (no.
33 of 2015) and its Regulation, and any other Kenya's Acts or Regulations related to
Fraud and Corruption, and similar offences, shall apply with respect to Public
Procurement Processes and Contracts that are governed by the laws of Kenya.

2. Requirements

12

13

The Government of Kenya requires that all parties including Procuring
Entities, Tenderers, (applicants/proposers), Consultants, Contractors and
Suppliers; any Sub-contractors, Sub-consultants, Service providers or Suppliers; any
Agents (whether declared or not); and any of their Personnel, involved and engaged
in procurement under Kenya's Laws and Regulation, observe the highest standard of
ethics during the procurement process, selection and contract execution of all
contracts, and refrain from Fraud and Corruption and fully comply with Kenya's laws
and Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66
describes rules to be followed and actions to be taken in dealing with Corrupt,
Coercive, Obstructive, Collusive or Fraudulent practices, and Conflicts of Interest in
procurement including consequences for offences committed. A few of the
provisions noted below highlight Kenya's policy of no tolerance for such practices
and behavior:

1) aperson to whom this Act applies shall not be involved in any corrupt, coercive,
obstructive, collusive or fraudulent practice; or conflicts of interest in any
procurement or asset disposal proceeding;

2 A person referred to under subsection (1) who contravenes the provisions of that
sub-section commits an offence;

3 Without limiting the generality of the subsection (1) and (2), the person shall be—

a) disqualified from entering into a contract for a procurement or asset disposal
proceeding; or

b) if a contract has already been entered into with the person, the contract shall
be voidable;

4) The voiding of a contract by the procuring entity under subsection (7) does not
limit any legal remedy the procuring entity may have;

5 An employee or agent of the procuring entity or a member of the Board or
committee of the procuring entity who has a conflict of interest with respect to a
procurement—

a) shall not take part in the procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in
any decision relating to the procurement or contract; and

c) shall not be a subcontractor for the bidder to whom was awarded contract,
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or a member of the group of bidders to whom the contract was awarded, but
the subcontractor appointed shall meet all the requirements of this Act.

6) An employee, agent or member described in subsection (1) who refrains from
doing anything prohibited under that subsection, but for that subsection, would
have been within his or her duties shall disclose the conflict of interest to the
procuring entity;

7) If a person contravenes subsection (1) with respect to a conflict of interest
described in subsection (5) (a) and the contract is awarded to the person or his
relative or to another person in whom one of them had a direct or indirect
pecuniary interest, the contract shall be terminated and all costs incurred by the
public entity shall be made good by the awarding officer. Etc.

14  In compliance with Kenya's laws, regulations and policies mentioned above, the
Procuring Entity:

i)  Defines broadly, for the purposes of the above provisions, the terms set
forth below as follows: “corrupt practice” is the offering, giving, receiving,
or soliciting, directly or indirectly, of anything of value to influence
improperly the actions of another party;

ii)  “fraudulent practice” is any act or omission, including misrepresentation,
that knowingly or recklessly misleads, or attempts to mislead, a party to
obtain financial or other benefit or to avoid an obligation;

iii) “collusive practice” is an arrangement between two or more parties
designed to achieve an improper purpose, including to influence
improperly the actions of another party;

iv) ‘““coercive practice” is impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;

v)  “obstructive practice” is:

« deliberately destroying, falsifying, altering, or concealing of evidence
material to the investigation or making false statements to investigators in
order to materially impede investigation by Public Procurement
Regulatory Authority (PPRA) or any other appropriate authority
appointed by Government of Kenya into allegations of a corrupt,
fraudulent, coercive, or collusive practice; and/or threatening, harassing,
or intimidating any party to prevent it from disclosing its knowledge of
matters relevant to the investigation or from pursuing the investigation;
or

« acts intended to materially impede the exercise of the PPRA's or the
appointed authority's inspection and audit rights provided for under
paragraph 2.3 e. below.

b) Defines more specifically, in accordance with the above procurement Act
provisions set forth for fraudulent and collusive practices as follows:

"fraudulent practice” includes a misrepresentation of fact in order to influence a
procurement or disposal process or the exercise of a contract to the detriment of the
procuring entity or the tenderer or the contractor, and includes collusive practices amongst
tenderers prior to or after tender submission designed to establish tender prices at artificial
non-competitive levels and to deprive the procuring entity of the benefits of free and open
competition.
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c) Rejects a proposal for award? of a contract if PPRA determines that the firm or
individual recommended for award, any of its personnel, or its agents, or its sub-
consultants, sub-contractors, service providers, suppliers and/ or their
employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices in competing for the contract in question;

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or
recommend to appropriate authority(ies) for sanctioning and debarment of a firm
or individual, as applicable under the Acts and Regulations;

e) Requires that a clause be included in Tender documents and Request for Proposal
documents requiring (i) Tenderers (applicants/proposers), Consultants,
Contractors, and Suppliers, and their Sub-contractors, Sub- consultants, Service
providers, Suppliers, Agents personnel, permit the PPRA or any other

appropriate authority appointed by Government of Kenya to inspect2 all
accounts, records and other documents relating to the procurement process,
selection and/or contract execution, and to have them audited by auditors
appointed by the PPRA or any other appropriate authority appointed by
Government of Kenya; and

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit
along with their Applications/Tenders/Proposals a “Self-Declaration Form” as
included in the procurement document declaring that they and all parties
involved in the procurement process and contract execution have not
engaged/will not engage in any corrupt or fraudulent practices.

Leor the avoidance of doubt aParty S |neI|lg|b|I|ty to be awarded a contract shall include,
Wlthout |m|tat|on (1) applying for pre-qualification, expressing interest in a consultancy, and
tend erm , either diréctly or a3 a nommated sub-contractor, nominated consultant, nominated
manufacturer or suppller or nominated service provider, in respect of such contract, and (ir)
entetrm% into an addendum or amendment intro ucing a material modification to any existing
contrac

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve
fact-finding activities undertaken by the Investigating Authority or persons appointed by the
Procuring Entity to address specific matters related to investigations/audits, such as
evaluating the veracity of an allegation of possible Fraud and Corruption, through the
appropriate mechanisms. Such activity includes but is not limited to: accessing and
examining a firm's or individual's financial records and information, and making copies
thereof as relevant; accessing and examining any other documents, data and information
(whether in hard copy or electronic format) deemed relevant for the investigation/audit, and
making copies thereof as relevant; interviewing staff and other relevant individuals;
performing physical inspections and site visits, and obtaining third party verification of
information.
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APPENDIX TO FORM OF TENDER

(This appendix forms part of the bid)

CONDITIONS OF CONTRACT CLAUSE AMOUNT/DESCRIPTION

Tender Securing Declaration Form Duly Filled and Signed in the
Prescribed format as provided

Amount of Performance Security 10.1 1% of Tender Sum in the form of

(Unconditional Bank Guarantee) Unconditional Bank Guarantee

Program to be submitted 14.1 Not later than Fourteen (14) days after
issuance of Order to Commence in the
format Prescribed in the Tender
Document

Cash flow estimate to be submitted 14.3 Not later than Fourteen (14) days after
issuance of Order to Commence

Payment of Monthly Salaries/allowances Monthly Payment to be made on or

to Contractor’s employees and allowances | 16.1 before the Fifth (5™) day of the

due to all officers seconded by the following month. Any delays shall

Engineer to the assignment. attract a penalty of KESs. 50,000.00
per day for the period
salaries/allowances are delayed.

Penalty for not implementing approved 19.1 Up to KESs. 50, 000.00 per day

Safety Plan.

Scope of Insurance Policy Cover 22.1 Furnish the Engineer with a copy of
Insurance Policy of WIBA not later
than Fourteen (14) days after issuance
of Order to Commence

Minimum amount of Contractor’s All risk | 23.2 Contract Price

Insurance

Road Safety Implementation Plan 19.1 Not later than Fourteen (14) days after
issuance of Order to Commence

Period for commencement, from 41.1 14 days

Engineer’s order to commence

Time for completion of works 43.1 Nine (9) months

Contract Period 43. Nine (9) months

Defects Liability period for Works 49.1 N/A

Period of Contract Validity 60.6 From contract signing up to the date of

settlement of the agreed final statement
issued pursuant to clause 60.6.
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CONDITIONS OF CONTRACT CLAUSE AMOUNT/DESCRIPTION
Advance Payment 60.12 N/A
Advance Payment Security 60.12 N/A
Amount of liquidated damages 47.1 0.05% of Contract Price per day
Limit of liquidated damages 47.1 5% of Contract Price
Percentage of Retention 60.3 5% of Interim Payment Certificate
Limit of Retention Money 60.3 5% of Contract Price
Minimum Amount of interim certificates 60.2 5% of Contract Price
Time within which payment to be made 60.10 90 days
after Interim Payment Certificate signed by
Engineer
Time within which payment to be made 60.10 90 days
after Final Payment Certificate signed by
Engineer
Appointer of Adjudicator 67.3 The Chartered Institute of Arbitrators

(Kenya)
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CONDITIONS OF CONTRACT CLAUSE AMOUNT/DESCRIPTION

Notice to Employer and Engineer 68.2 The Employers address is:

The Director General,

Kenya National Highways Authority
(KeNHA),

P.O. Box 49712 - 00100

NAIROBI

The Engineer’s address is:

The Director, Maintenance,

Kenya National Highways Authority
68.4 (KeNHA),

P.O. Box 49712 - 00100

NAIROBI

The Contractor address is:

City/TOWN. ..o
Email: ...

Telephone..............oooviiiit.
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FORM CON -1 HISTORICAL CONTRACT NON-PERFORMANCE, PENDING
LITIGATION AND LITIGATION HISTORY

Tenderer's Name: Date:

JV Member's Name

Tender No.

Tender title:

Non- Performed Contracts in accordance with Section 111, Evaluation and Qualification Criteria

OContract non-performance did not occur for the last three (3) years from the day of tender opening.
CIContract(s) not performed for the last three (3) years from the day of tender opening

Year Non- Contract Identification Total Contract
performed Amount (Kenya
portion of Shilling equivalent)
contract

[insert year] [insert Contract Identification: [indicate complete [insert amount]

amountand | contract name/number; and any other
percentage] identification]

Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert
street/city/country]

Reason(s) for nonperformance: [indicate main
reason(s)]

Pending Litigation, in accordance with Section 111, Qualification Criteria and Requirements

O No pending litigation in accordance with Section 11, Qualification Criteria and Requirements, Sub-
Factor 8.

O Pending Litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor 9
as indicated below

Year of dispute | Amountin Contract Identification Total Contract
dispute Amount (Kenya
(currency) Shilling equivalent)

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section I11, Evaluation and Qualification Criteria

[0 No Litigation History in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor
2.4,

O Litigation History in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor
2.4 as indicated below

Year of award | Outcome as | Contract Identification Total Contract
percentage Amount (Kenya
of Net Shilling equivalent)
Worth
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FORM CON - 2: DECLARATION FORM - FAIR EMPLOYMENT LAW AND
PRACTICES

Date

To

The Director General,

Kenya National Highways Authority (KeNHA),
P.O. Box 49712-00100

NAIROBI

We (name and address)

declare the following:

1. Have not been involved in and will not be involved in violation of fair employment laws and
practices.

2. THAT what is declared hereinabove is true to the best of my knowledge, information and
belief

Name of Bidder’s authorized Representative
Signature
Date

(To be signed by authorized representative and officially stamped)
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FORM CON - 3: CERTIFICATE OF BIDDER’S VISIT TO SITE

This is to certify that

[Name/s]

participated in the organized inspection visit of the site of the works for the

ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF JNCT C102 KIMANA-
CHYULU GATE (B54) ROAD

(Name of Employer’s Representative) (Designation)

NOTE: This form is to be completed at the time of the organized site visit.
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FORM FIN - 3.1: FINANCIAL SITUATION AND PERFORMANCE

PART 1

Tenderer's Name:

Date:

JV Member's Name

Tender No.

Tender title:

1. Financial data

Type of Financial information
(Kenya Shillings)

Historic information for previous _3 years,

(amount in Millions (KESs.)

2020 2021

2022

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating Activities
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2. Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and
for future contract commitments.

No. Source of finance

Amount (Kenya Shilling equivalent)

Letter of line of Credit from a recognized Financial
Institution

Bank account balance (demonstrated by bank
statements)

3. Financial documents

The Tenderer and its parties shall provide copies of financial statements for the last three (3)
years pursuant Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial
statements shall:

a) Reflect the financial situation of the Tenderer or in case of JV member, and not an
affiliated entity (such as parent company or group member).

b)  Be independently audited or certified in accordance with local legislation.

c) Be complete, including all notes to the financial statements.

d)  Correspond to accounting periods already completed and audited.
Attached are copies of financial statements for the three (3) years required above; and
complying with the requirements
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PART 2

Detailed Financial Situation Evaluation

Auditors Auditors Auditors _
No. | Description Assessment | Assessment | Assessment | Evaluation Score
' Award Criteria
2020 2021 2022
. . . Max score=4
1. Financial Ratios Marks
Current Ratio= Current Ratio more
than 1 = 1 marks
a. Current Assets
Current Liabilities
Debt to Equity Equity Capital
Ratio = Ratio less than 1 =
b.
Total Liabilities 1 Marks
Total Equity
Working Capital Posi_tive Working
¢ | =Current Assets- Capital = 1 marks
Current Liabilities
Operating Cash Operating Cash-
Flow Ratio = flow more than 1 =
1 marks
d. Cash Flow from
Operations
Current Liabilities
Working Capital is
. . equal or more than
o | Working Capital in KESs. ......ccceevuninnnnn. a

10% of bid price=
4 Marks

The above Financial Ratios have to be derived from first Principles from the Audit
Statements. The Auditor who has undertaken the analysis has to demonstrate the financial
ratios and append his signature and stamp to the Document as below:

The Auditor shall be required to provide his/her workings and demonstrate the source of the
workings from the various Audited statements by including the Page Numbers and references
of the source of the figures used in the computation of the assigned values.

The Auditor undertaking the above Financial Analysis MUST duly fill the Contact
Sheet below in all aspects and attach current annual practising license.
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Financial ratios Computed by a Certified Public Accountant:

CPA: Name

ICPAK Number

Telephone Number

Email Address

Postal Address

Physical Address

Contact Person

Mobile Contact of the Contact
Person

Signature

Date

Personal/Corporate

Stamp

Ratios attested by the Company Director:

Director’s Name

ID/Passport Number

Telephone Number

Email Address

Postal Address

Physical Address

Signature

Date

Personal/Corporate

Stamp
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FORM FIN - 3.2: AVERAGE ANNUAL CONSTRUCTION TURNOVER

Tenderer's Name:

Date:

JV Member's Name

Tender No.

Tender title:

\ Annual turnover data (construction only)

Year Amount Currency
[insert amount and indicate
currency]

Exchange Rate
(where applicable)

Kenya Shilling
equivalent

2020

2021

2022

Average Annual
Construction
Turnover*

* See Section |1, Evaluation and Qualification Criteria.

If the most recent set of financial statements is for a period earlier than 12 months from the

ate of Bid, the reason for this should be ]ustzﬁgd.

KeNHA/R8/312/2023 Issued by Kenya National Highways Authority 91




FORM FIN - 3.3: CURRENT CONTRACT COMMITMENTS / WORKS IN

PROGRESS

Tenderers and each member to a JV should provide information on their current commitments on
all contracts that have been awarded, or for which a Form of intent or acceptance has been received,
or for contracts approaching completion, but for which an unqualified, full completion certificate

has yet to be issued.

Current Contract Commitments

No. [Name of Contract  [Procuring Entity’s | Value of Estimated |Average Monthly
Contact Address, Outstanding  |Completionfinvoicing Over Last
Tel, Fax Work (Kenya [Date Six Months
Shilling [KES./month]
equivalent)
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FORM EXP - 4.1: GENERAL CONSTRUCTION EXPERIENCE

Tenderer's Name:

Date:

JV Member's Name

Tender No.

Tender title:

Starting Year | Ending
Year

Contract Identification

Role of Tenderer

Contract name:

Brief Description of the Works and Services performed
by the Tenderer:

Amount of contract:
Name of Procuring Entity:
Address:

Main Contractor/
Subcontractor/
Management
Contractor

Contract name:

Brief Description of the Works and Services performed
by the Tenderer:

Amount of contract:
Name of Procuring Entity:
Address:

Contract name:

Brief Description of the Works and Services performed
by the Tenderer:

Amount of contract:
Name of Procuring Entity:
Address:
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FORM EXP - 4.2(A): SPECIFIC CONSTRUCTION AND CONTRACT

MANAGEMENT EXPERIENCE
Tenderer's Name:

Date:

JV Member's Name

Tender No.
Tender title:
Similar Contract No.. Information
Contract ldentification
Award date
Completion date
Role in Contract Prime Member in JV| Management Sub-
Contractor 0 Contractor Contractor
O 1 |

Total Contract Amount

Kenya Shillings

If member in a JV or sub-

total Contract amount

contractor, specify participation in

Procuring Entity’s Name:

Address:
Telephone/fax number
E-mail:

Description of the similarity in

of Section IlI:

accordance with Sub-Factor 4.2(b)

1. Amount

and Services items

2. Physical size of required Works

3. Complexity

4. Methods/Technology

5. Construction rate for key
activities

6. Other Characteristics
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FORM EXP - 4.2(B): CONSTRUCTION EXPERIENCE IN KEY ACTIVITIES

Tenderer's Name:

Date:

Tenderer's JV Member Name;

Sub-contractor's Name (as per ITT 33.2):

Tender No.

Tender title:

All Sub-contractors for key activities must complete the information in this form as per ITT 33.2 and
Section I, Qualification Criteria and Requirements, Sub-Factor 4.2.

1 Key Activity No One:

Information

Contract Identification

Award date

Completion date

Role in Contact Prime Member in| Management| Sub-
Contractor | JV Contractor Contractor
| [ [ [

Total Contract Amount Kenya Shillings

Quantity (Volume, number or rate of Total quantity in  |Percentage Actual Quantity

production, as applicable) performed under {the contract participation Performed

the contract per year or part of the year 0 (ii) ()*(ii)

Year 1

Year 2

Year 3

Year 4

Procuring Entity’s Name:
Address:
Telephone/fax number

E-mail:
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Information

Description of key activities in accordance
with Sub-Factor 4.2(b) of Section IlI:

If applicable
2 Activity No. Two

S
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TECHNICAL PROPOSAL

The Tenderer's Technical Proposal shall include the following elements:
SCHEDULE A. Projected Cash Flow

SCHEDULE B. Site Organizations

SCHEDULE C. Subcontractors

SCHEDULE D. Contractor's Equipment

SCHEDULE E. Initial Tentative Program of Performance
SCHEDULE F. Key Personnel Proposed

Instructions on how to present the various schedules of the Technical Proposal are given on the
following pages
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SCHEDULE A
Projected Cash Flow

1)  Tenderers shall tabulate below estimates, based on their preliminary work programme, of:
a)  On the expenditure side, the value of the work which will be carried out;

b)  On the revenue side, the net payments to which they will become entitled with due
allowance for the advance payment and repayment, materials prepayments, and
retention money, but excluding price adjustments for rise and fall and provisional
sums for emergency works.

c)  The projected net cash flow during the contract period.

2 The prospective successful Tenderer may be required to submit full details to substantiate his
estimates.

Period (Months) | Cost of Routine | Net Payment to be | Net Cash flow
Maintenance Works | received

3-6

9-12

ETC
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SCHEDULE B
Site Organization
Tenderers shall give below full particulars of the organization they propose to establish, direct, and
administer the performance of the Contract. In particular, Tenderers shall indicate the location of
site camps and the resources they intend to allocate to Self-Control Units for planning and
monitoring purposes.
1 SITE ORGANIZATION CHART
i. ORGANOGRAM
ii. SITE ORGANISATION LAYOUTS
iii. SITE LOCATION MAP

2 NARRATIVE DESCRIPTION OF SITE ORGANIZATION CHART
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SCHEDULE C
SUB-CONTRACTORS / PARTNERS

Tenderers shall list below those parts of the Works and Services which they propose to subcontract,
and state the approximate value of those parts and the names and addresses of the proposed
subcontractors, if those are known at Tendering stage. Tenderers shall also list other business
partners involved in the execution of the contract and their respective roles and responsibilities.

Part of Works
Services:

Approximate value:

Name and address of proposed subcontractor / partner:

Part of Works
Services:

Approximate value:

Name and address of proposed subcontractor / partner:

Part of Works
Services:

Approximate value:

Name and address of proposed subcontractor / partner:

Part of Works
Services:

Approximate value:

Name and address of proposed subcontractor / partner:

KeNHA/R8/312/2023 Issued by Kenya National Highways Authority 100



SCHEDULE D

Contractor’s Equipment Form EQU

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability
to meet the requirements for the key equipment listed in Section III, Evaluation and Qualification
Criteria. A separate Form shall be prepared for each item of equipment listed in Section B
(Technical Evaluation) of Qualification Form.

Equipment Information and current status for equipment leased from Government Agencies may be
omitted

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture
Current Status Current Location:

Details of current commitments

Source Indicate source of equipment
[] Owned [ ] Rented [ | Leased [ ] Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner

IAddress of owner

Telephone Contact name and title
Fax
Agreements Details of rental/ lease/ manufacture agreements specific to the project
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SCHEDULE E
Initial Tentative Program of Works

To demonstrate a clear understanding of the requirements of the Contract, Tenderers shall provide the
following:

i) A bar chart sub-divided into sections for each road showing the major activities to be carried
out for Maintenance Works. The activities shall be shown against time, with linkages shown
between related/sequential activities as far as possible and appropriate.

ii) A bar chart or schedule showing the usage of major plant, including those listed in Schedule D
(Contractor's Equipment).
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SCHEDULE F

Form PER -1 Key Personnel Schedule
Tenderers should provide the names and details of the suitably qualified Key Personnel to perform
the Contract. The data on their experience should be supplied using the Form PER-2 below for each
candidate.

Key Personnel

1. Title of position: Site Agent

Name of candidate:

Duration of appointment: [insert the whole period (start and end dates) for
which this position will be engaged]

Time commitment for this [insert the number of days/weeks/months that
position: has been scheduled for this position]
Expected time schedule for Full time site presence

this position:

2. Title of position: Foreman

Name of candidate:

Duration of appointment: [insert the whole period (start and end dates) for
which this position will be engaged]

Time commitment for this [insert the number of days/weeks/months that
position: has been scheduled for this position]
Expected time schedule for Full time site presence

this position:

Countersignature of authorized representative of the Tenderer:

Signature:

Date: (day month year):
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Form PER -2

Resume and Declaration — Key Personnel- (Resume to be provided in this format)

Name of Tenderer

Position [1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills]
Details Address of Tendering Entity:

Telephone: Contact (manager/personnel officer):
Fax:
Job title: Years with present Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.

details

responsibilities on the
project]

Project Role Duration of Relevant experience
involvement
[main project [[role and [time in role] [describe the experience relevant to this

position]
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Declaration

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the
information contained in this Form PER -2 correctly describes myself, my qualifications and my

experience.

I confirm that I am available as certified in the following table and throughout the expected time

schedule for this position as provided in the Tender:

Commitment Details

Commitment to duration of contract: [insert period (start and end dates) for which this Key
Personnel is available to work on this contract]

Time commitment: [insert the number of days/weeks/months that this Key
Personnel will be engaged]

I understand that any misrepresentation or omission in this Form may:
a)  be taken into consideration during Tender evaluation;

b)  my disqualification from participating in the Tender;

c)  my dismissal from the contract.

Name of Key Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Tenderer:

Signature:

Date: (day month year):
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SCHEDULE G
PART I. SCHEDULE OF MATERIALS; -BASIC PRICES

ITEM | DESCRIPTION NAME OF | COUNTRY | UNIT RATE
NO SUPPLIER | OF KESS CTS
ORIGIN

1. Cut-back Bitumen MC 30 Litre
in bulk

2. Cut-back Bitumen MC 30 Litre
in drums

3. Bitumen 80/100 in bulk Kg

4 Bitumen 80/100 in drums Kg

5.. Bitumen Emulsion K1-60 Litre
in bulk

6. Bitumen Emulsion K1-60 Litre
in drums

7. | Petrol, Regular Grade Litre

8. | Petrol, Premium/ super Litre
Grade

9. Automotive Diesel Fuel Litre

10. Industrial Diesel Oil Litre

11. | Industrial Fuel Oil Litre

12. | Kerosene Fuel Litre

13. | Cement Tonne

14. | Flex beam Guardrail Metre

15. | Gabion Mesh M2

16. | Reinforcing Steel Tonne

17. Lime Tonne

| certify that the above information is correct

(Title)

(Signature)

The prices inserted above shall be those prevailing 30 days before the submission of Tenders

and shall be quoted in Kenya Shillings using the prevailing exchange rates by Central Bank

Kenya.

Prices of imported materials to be quoted CIF Mombasa or Nairobi as appropriate depending

on whether materials are imported by the tenderer directly or through a local agent.
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PART Il. SHEDULE OF RATES DERIVATION

(For use during Tender Evaluation)

Bill item No.
Description
Units
Quantity

Rate build up
a) Direct cost (DC)

Form for Detailed Breakdown of Cost Comparison

i) Unit work Price 1) Material Cost

Description Units

Quantity

Market Price

Amount

Sub Total For Material

2) Labour Price

Personnel No. Required

Rate /day

Amount

Sub Total For Labor

Productivity ratio \

3) Machinery

Machinery type No. Required

Rate /day

Amount

Hired/Owned
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Sub Total for Machinery

Productivity ratio

Sub-total of unit price
Sum (1+2+3) |

ii) Haulage Cost \

Sub-totals of DC \ \

b) Indirect Cost

¢) Overheads and Profits
Total Cost
Sum (at+b+c)

Notes:
This form has been based on the principles of Cost Estimation Manual.

The form shall be filled upon request by the Procuring Entity during Tender Evaluation.

I certify that the above information is correct

(Title) (Signature) (Date& Official Stamp)
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FORM OF TENDER-SECURING DECLARATION

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date:.....ccoovreerieennnn [insert date (as day, month and year) of Tender Submission]
Tender NO.C..oceevviieiieen, [insert number of tendering process]

TOL e [insert

complete name of Purchaser]

I/We, the undersigned, declare

that:

I/We understand that, according to your conditions, bids must be supported by a Tender-
Securing Declaration.

2 1/We accept that I/we will automatically be suspended from being eligible for tendering in any
contract with the Purchaser for the period of time of two(2) years starting on
.................. [insert date of tender opening], if we are in breach of our obligation(s) under
the bid conditions, because we— (a) have withdrawn our tender during the period of tender
validity specified by us in the Tendering Data Sheet; or (b) having been notified of the
acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or refuse to
execute the Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in
accordance with the instructions to tenders.

3. I/We understand that this Tender Securing Declaration shall expire if we are not the
successful Tenderer(s), upon the earlier of:

a) Our receipt of a copy of your notification of the name of the successful Tenderer; or
b) Thirty days after the expiration of our Tender.

4. 1/We understand that if | am/we are/in a Joint Venture, the Tender Securing Declaration must
be in the name of the Joint Venture that submits the bid, and the Joint Venture has not been
legally constituted at the time of bidding, the Tender Securing Declaration shall be in the
names of all future partners as named in the letter of intent.

I 1 11T« Capacity / title

(director or partner or sole proprietor, etc.)....................

D ' Duly authorized to sign the

bid for and on behalf of: [insert complete name of Tenderer] Dated on...................... day

of i [Insert date of signing]

Seal or stamp
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PART 2 - WORKS' REQUIREMENTS

KeNHA/R8/312/2023 Issued by Kenya National Highways Authority 110



SECTION VI - BILLS OF QUANTITIES

PREAMBLE TO BILL OF QUANTITIES

1 The Bills of Quantities shall be read in conjunction with the Instructions to Tenderers,
General and Particular Conditions of Contract, Technical Specifications, and
Drawings.

2. The quantities given in the Bills of Quantities are estimated and provisional, and are
given to provide a common basis for tendering. The basis of payment will be the
actual quantities of work ordered and carried out, as measured by the Contractor and
verified by the Engineer and valued at the rates and prices tender in the priced Bills
of Quantities, where applicable, and otherwise at such rates and prices as the Engineer
may fix within the terms of the Contract.

3 The rates and prices tender in the priced Bills of Quantities shall, except in so far as
it is otherwise provided under the Contract, include all Constructional Plant, labor,
supervision, materials, erection, maintenance, insurance, profit, taxes, and duties,
together with all general risks, liabilities, and obligations set out or implied in the
Contract.

4. A rate or price shall be entered against each item in the priced Bills of Quantities,
whether guantities are stated or not. The cost of Items against which the Contractor
has failed to enter a rate or price shall be deemed to be covered by other rates and
prices entered in the Bills of Quantities.

5 The whole cost of complying with the provisions of the Contract shall be included in
the Items provided in the priced Bills of Quantities, and where no Items are provided,
the cost shall be deemed to be distributed among the rates and prices entered for the
related Items of Work.

6.  General directions and descriptions of work and materials are not necessarily repeated
nor summarized in the Bills of Quantities. References to the relevant sections of the
Contract documentation shall be made before entering prices against each item in the
priced Bills of Quantities.

7. Provisional Sums included and so designated in the Bills of Quantities shall be
expended in whole or in part at the direction and discretion of the Engineer in
accordance with Sub-Clause 13.5 and Clause 13.6 of the General Conditions.

8  The method of measurement of completed work for payment shall be in accordance
with general and special specifications.

The price and rates entered in the Bills of Quantities shall, except insofar as it is otherwise
provided under the Contract, include all Constructional plant to be used, labour, insurance,
supervision, compliance testing, materials, erection, maintenance of works, overheads and
profits, taxes and duties together with all general risks, liabilities and obligations set out or
implied in the Contract, transport, electricity and telephones, water, use and replenishment of
all consumables, including those required under the contract by the Engineer and his staff.
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Road Code B54

Section Name KIMANA-CHYULU G.

Project: ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF JUNC C102
KIMANA - CHYULU GATE (B54) ROAD
Contractor

Bill of Quantities

Page: 1

Summary

Project:

Item No.

Description

Amount (KESs)

General: Office administration and
overheads/Preliminaries

EARTHWORKS

EXCAVATION AND FILLING FOR STRUCTURES

oV |O1 -

GRADING AND GRAVELLING WORKS

MISCELLANEQUS

Sub-total

Add 16% VAT

GRAND TOTAL

Carried to page on the form of Tender
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Road Code B54 Section Name KIMANA-CHYULU G.

Project: ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF
JUNC C102 KIMANA - CHYULU GATE (B54) ROAD

Contractor
Bill of Quantities |
Bill No.1 | General: Office administration and overheads/Preliminaries Project:
Unit Bid
Item No. Description Units Quantity Rate(KES) | Amount KESs
Provide and erect publicity
signs as directed by the 2.00
01-80-016 | Engineer NO.
Allow a prime cost sum for
the  REs  miscellaneous 1.00
01-80-026 | account PC SUM
Extra over item 01-80-026
for contractors
01-80-027 | overheads and profits %

Allow a prime cost for
attendance to the REs
supervisory staff including
01-80-030 | overtime PC SUM

1,211,900.00 1.00

Include percentage of PC sum
in item 01-80-030 for
contractors overhead and
01-80-031 | profit %

1,211,900.00

Total Carried Forward to Summary:
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Road Code B54 Section Name KIMANA-CHYULU G.

Project: ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF JUNC C102
KIMANA - CHYULU GATE (B54) ROAD

Contractor
Bill of Quantities Page: 2
Bill No.5 | EARTHWORKS Project:
Quantit | Unit Bid

Item No. | Description Units |y Rate(KES) | Amount KES

Fill in soft material and
05-50-006 | compact me 3,666.00

Fill in hard material

(rock fill on selected

sections) and compact to 3,000.00

95%MDD(AASHTO
05-60-004 | T99) m3

Total Carried Forward to Summary:
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Road Code B54 Section Name KIMANA-CHYULU G.

Project: ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF
JUNC C102 KIMANA - CHYULU GATE (B54) ROAD

Contractor

Bill of Quantities Page: 3

Bill No.7 | EXCAVATION AND FILLING FOR STRUCTURES Project:
Unit Bid Amount

Item No. | Description Units Quantity | Rate(KES) KES

Excavate and back fill for 415.00
07-60-001 | gabions in soft materials m3 '
Provide and place gabion

boxes and mattresses as

specified or as directed by 4,565.00
07-60-002 | the Engineer m?2

Provide and place rock fill 830.00
07-60-003 | to gabions and mattresses | m3 '

Allow for grouting of the 1.369.00

07-60-004 | rock fill where necessary m?2

Total Carried Forward to Summary:
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Road Code B54

Section Name KIMANA-CHYULU G.

Project: ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF
JUNC C102 KIMANA - CHYULU GATE (B54) ROAD

Contractor
BI” Of Quantltles Page: 4
Bill
No.10 GRADING AND GRAVELLING WORKS Project:
Unit Bid
Item No. Description Units Quantity Rate(KES) Amount KES
Heavy grading with
watering and compaction
instructed by the 384,000.00
10-50-002 | Engineer m?
Provide gravel wearing
course-excavation,free
haul, spread, water and 7,770.00
compact gravel to
10-60-001 | specifications m?3
Total Carried Forward to Summary:
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Road Code B54

Section Name KIMANA-CHYULU G.

Project: ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF
JUNC C102 KIMANA - CHYULU GATE (B54) ROAD

Contractor

Bill of Quantities

Page: 4

Bill
No.27

MISCELLANEOUS

Project:

Item No.

Description

Units

Quantity

Unit Bid
Rate(KES)

Amount KES

27-00-001

Supply, Deliver and stockpile
Corrugated  steel  culverts
(Armco Culverts or equivalent),
Heavy Duty, Hot-dip
galvanized and of minimum
thickness 3.5mm at Lower
Eastern  Regional  Offices,
Machakos culverts of diameter
2000mm

20.00

27-00-002

Supply, Deliver and stockpile
Corrugated  steel  culverts
(Armco Culverts or equivalent),
Heavy Duty, Hot-dip
galvanized and of minimum
thickness 3.5mm at Lower
Eastern  Regional  Offices,
Machakos Armco culverts of
diameter 1200mm

20.00

Total Carried Forward to Summary:
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APPENDIX A FOR ITEM 01-80-030

PART I
RATES FOR EENGINEERS SUPERVISORY STAFF
NO. DESIGNATION KeNHA Rates
Grade
Per Per Per
Wages & Di . Diem - Field Transport
: iem - Diem -
Salaries Cluster | Allowance | Allowance
Cluster 1 | Cluster 2 : )
(Monthly) (Daily) (Daily) 3 (Daily) (Daily)
(Daily)
1. Engineers
Resident Engineer
3 (DD)/Deputy Director 3 16,800.00 | 12,600.00 | 10,500 2625 0
4 Resident Engineer (AD) 4 14,000.00 | 10,500.00 | 8,400 2100 0
5 Senior Engineer 5 14,000.00 | 10,500.00 | 8,400 2100 0
6 Engineer 6 11,200.00 | 8,400.00 | 7,000 1750 0
7 Senior Engineer (Projects) 6,300.00 | 4,900.00 | 4,200 0 0
8 Engineer (Projects) 6,300.00 | 4,900.00 | 4,200 0 0
9 Assistant Engineer (Projects) 6,300.00 | 4,900.00 | 4,200 0 0
10 Intern Engineer (Projects) 6,300.00 | 4,900.00 | 4,200 0 0
2. Inspectorate
1 Roads Superintendent 7 11,200.00 | 8,400.00 | 7,000 1,750.00 -
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2 Roads Inspector 11,200.00 | 8,400.00 | 7,000 1,750.00 -
3 Roads Overseer 6,300.00 | 4,900.00 | 4,200 1,050.00 -
4 Inspector (Projects) 6,300.00 | 4,900.00 | 4,200 - 500
5 Assistant Inspector (Projects) 6,300.00 | 4,900.00 | 4,200 - 500
3. Labaratory
1 Material Technologist 11,200.00 | 8,400.00 | 7,000 1,750.00 -
2 Lab Technician 6,300.00 | 4,900.00 | 4,200 1,050.00 -
3 Lab Attendant 6,300.00 | 4,900.00 | 4,200 1,050.00 -
4 Lab Technician (Projects) 6,300.00 | 4,900.00 | 4,200 1,050.00 -
5 Lab Attendant (Projects) 6,300.00 | 4,900.00 | 4,200 1,050.00 -
4.Survey
1 Senior Surveyor 14,000.00 | 10,500.00 | 8,400 2,100.00 -
2 Surveyor 11,200.00 | 8,400.00 7,000 1,750.00 -
3 Senior Assistant Surveyor 11,200.00 | 8,400.00 7,000 1,750.00 -
4 Surveyor (Projects) 6,300.00 | 4,900.00 | 4,200 - -
5 Assistant Surveyor (Projects) 6,300.00 | 4,900.00 | 4,200 - -
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CAD Technician (Projects) 6,300.00 | 4,900.00 | 4,200 -
Leveller (Projects) 6,300.00 | 4,900.00 | 4,200 -
Chainman (Projects) 6,300.00 | 4,900.00 | 4,200 -

5. Drivers
Senior Driver 8 11,200.00 | 8,400.00 7,000 1,750.00
Driver 9 6,300.00 | 4,900.00 | 4,200 1,050.00
Driver (Projects) 6,300.00 | 4,900.00 | 4,200 0

6. Admin
Senior Officer 5 14,000.00 | 10,500.00 | 8,400 0
Officer 6 11,200.00 | 8,400.00 | 7,000 0
Senior Assistant Officer 7 11,200.00 | 8,400.00 | 7,000 0
Assistant Officer 8 11,200.00 | 8,400.00 7,000 0
Senior Office Assistant 9 6,300.00 | 4,900.00 | 4,200 0
Office Assistant 10 6,300.00 | 4,900.00 | 4,200 0
Accountant (Projects) 6,300.00 | 4,900.00 | 4,200 0
Assistant Accountant
(Projects) 6,300.00 | 4,900.00 | 4,200 0
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Procurement Officer

9 (Projects) 6,300.00 | 4,900.00 4,200
Assistant Procurement Officer

10 (Projects) 6,300.00 | 4,900.00 4,200
Environmental Officer

11 (Projects) 6,300.00 | 4,900.00 4,200
Assistant Environmental

12 Officer (Projects) 6,300.00 | 4,900.00 4,200

13 ICT Officer (Projects) 6,300.00 | 4,900.00 | 4,200
Assistant ICT Officer

14 (Projects) 6,300.00 | 4,900.00 4,200
Human Resource Officer

15 (Projects) 6,300.00 | 4,900.00 4,200
Asst. Human Resource

16 Officer (Projects) 6,300.00 | 4,900.00 | 4,200

17 Secretary (Projects) 6,300.00 | 4,900.00 | 4,200

18 Office Assistant (Projects) 6,300.00 | 4,900.00 | 4,200

19 Office Attendant (Projects) 6,300.00 | 4,900.00 | 4,200

20 Casual Laborer (Daily) 1,000.00 | 1,000.00 | 1,000

21 Intern 6,300.00 | 4,900.00 4,200

22 Attachee 6,300.00 | 4,900.00 4,200

7. Security (Police Officers)
1 Inspector 11,200.00 | 8,400.00 7,000.00
2 Senior Sergent 11,200.00 | 8,400.00 7,000.00
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3 Sergeant 8 11,200.00 | 8,400.00 | 7,000.00
4 Corporal 9 6,300.00 | 4,900.00 | 4,200.00
5 Constable 10 6,300.00 | 4,900.00 | 4,200.00

SUB TOTAL A (Allowances Provision KeNHA Staff for the Contract Duration) =

683,900.00
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PART 1l

KeNHA PROJECT STAFF RENUMERATION SCALE

1. TECHNICAL STAFF

Civil Engineering Degree Holders

S/n

Staff Designation

Minimum Qualifications

Gross Monthly
Renumeration (Man
Months) (KESS)

Senior Engineer

i. Holds a Degree in Civil Engineering or its equivalent.

ii. Registered Professional Civil Engineer with EBK and a

corporate member of IEK.

iii. Has Worked with KeNHA for over 3 years.

206,400.00

Engineer

i. Holds a Degree in Civil Engineering or its equivalent
from an institution recognized by EBK.

149,500.00

ii. Registered Graduate Civil Engineer with EBK.

iii. Has over 7 years Post-Registration Experience in
Roads.

iv. Has Worked with KeNHA for over 5 years.

Engineer

i. Holds a Degree in Civil Engineering or its equivalent
from an institution recognized by EBK.

ii. Registered Graduate Civil Engineer with EBK.

iii. Has over 5 years Post-Registration Experience in
Roads.

iv. Has Worked with KeNHA for over 3 years.

117,500.00
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Engineer

i. Holds a Degree in Civil Engineering or its equivalent
from an institution recognized by EBK.

ii. Registered Graduate Civil Engineer with EBK.

iii. Has over 3 years Post-Registration Experience in
Roads.

iv. Has Worked with KeNHA for over 2 years.

93,500.00

Assistant Engineer

I. Holds a Degree in Civil Engineering or its equivalent
from an institution recognized by EBK.

ii. Registered Graduate Civil Engineer with EBK.

iii. Has over 1 year Post-Registration Experience.

71,500.00

Trainee Engineer/ Intern

I. Holds a Degree in Civil Engineering or its equivalent
from an institution recognized by EBK.

ii. Registered or awaiting Registration as a Graduate Civil
Engineer with EBK.

ii. Fresh Graduate from University.

25,000.00

Civil Engineering Diploma Holders

S/n

Staff Designation

Minimum Qualifications

Gross Monthly
Renumeration (Man
Months) (KESS)

Superintendent

i. Holds a Diploma in Civil Engineering - Highways
Category.

ii. Has over 6 Years Post graduation Practical Experience
in Roads.

iii. Has worked with KeNHA for over 4 years.

93,500.00

Inspector

i. Holds a Diploma in Civil Engineering - Highways
Category.

71,500.00

KeNHA/R8/312/2023

Issued by Kenya National Highways Authority 124




ii. Has over 3 Years Post graduation Practical Experience
in Roads.

iii. Has worked as a roads inspector for atleast 2 years.

i. Holds a Diploma in Civil Engineering - Highways

3 Assistant Site Inspector
Category. 59 500.00
ii. Has over 2 Years Post Graduation Practical Experience U
in Roads.
- i. Holds a Diploma in Civil Engineering - Highways
4 Lab Tech
ab Technician Category. 52,500.00
ii. Has over 2 Years Post Graduation Practical Experience
. . i. Holds a Diploma in Civil Engineering - Highways
5 Trainee Site Inspector Category. 25 000.00
ii. Fresh Graduate.
6 Lab Attendant i. Has a minimum O Level qualification or equivalent
— - - 36,500.00
ii. Has over 1 year practical experience
Surveyors
Gross Monthly
S/n Staff Designation Minimum Qualifications Renumeration (Man

Months) (KESSs)

Assistant Surveyor

i. Holds a Degree in Surveying or its equivalent from an
institution recognized by ISK

ii. Registered as a Graduate Member with the Institution of
Surveyors of Kenya

iii. Has over 1 year post registration experience

71,500.00
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i. Holds a Degree in Surveying or its equivalent from an

4 | Trainee Surveyor/ Intern institution recognized by ISK 25,000.00
ii. Fresh Graduate from University.
5 | Assistant Leveller i. Holds a Diploma in Surveying or its equivalent 52 500.00
ii. Has over 2 Years Post Graduation Practical Experience AR
6 | Chainperson i. Has a minimum O Level qualification or equivalent 36.500.00
ii. Has over 1 year of practical experience in survey T
2. NON-TECHNICAL STAFF
Finance Office
1| Assistant Accountant Holds_ a D|p|_olma/D_egree in Commerce (Finance &
Banking) or it's equivalent. 52 500.00
Holds atleast CPA-I B
Has atleast 3 years post graduate practical experience.
5 | Trainee Accountant Holds a Diploma/Degree in Commerce (Finance &
Banking) or it's equivalent. 25,000.00
Fresh from college
Procurement Office
5 | Assistant Procurement Officer !—|o|ds a Diploma/Degree in Supply Chain Management or
its equivalent 52,500.00
Has at least 3 years post graduate practical experience.
3 | Trainee Procurement Officer !—lolds a Degree/Diploma in Supply Chain Management or
its equivalent 25,000.00
Fresh From college
ICT
. . — Holds a Diploma/Degree in Computer Science, Information
Assistant Information Communications . N
1 Technology Officer Technology or other relevant and equivalent qualifications 52 500,00
from a recognized Institution AR
Has atleast 3 years post graduate practical experience.
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Trainee Information Communications

Holds a Degree/Diploma in Computer Science, Information

2 Technology Officer ;I;Z?Tr:r;orlggggﬁzzztg% ;zlti\;?onr: and equivalent qualifications 25 000.00
Fresh From college
Administration
1 Assistant Human Resource Officer/ Holds a Diploma/Degree in Human Resource or
Administration Officer Administration from a recognized institution. 52,500.00
Has atleast 3 years post graduate practical experience.
5 Trainee Human Resource Officer/ Administration | Holds a Diploma/Degree in Human Resource or
Officer Administration from a recognized institution. 25,000.00
Fresh From college
3 | Office Assistant/Clerk Has O-Level Certificate or its equivalent. 36.500.00
ii. Has over 1 year of practical experience ’
SUBTOTALB = 528,000
Provision of a lumpsup to be expended in overtime and allowances in accordance to Labour Laws and Human i
Resource procedures & guidelines (0% of Sub Total B) =
SUB TOTAL C (SUBTOTAL B + Provisional Sum for Overtime and Allowances) = 528,000
GRAND TOTAL CARRIED FORWARD TO BILL 01-80-030 (SUB TOTAL A+ SUB TOTAL C) = 1,211,900
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APPENDIX B

KeNHA RE's OFFICE MISCELLANEQOUS EXPENSES

1. Stationaries & Consumables

DESCRIPTION

UNIT

NO. Quantity Rate(KES) Amount (KES)
1 A3 Photocopy Papers (White) Reams 4
2 A4 Photocopy Papers (White) Reams 3
3 A4 Photocopy Papers
(Coloured) Reams 3
4 Paper Conqueror Laid A4
(Blue,Cream) Reams 3
6 Hp Toner CC 530 Black No. 2
7 Hp Toner CC 531 Cyan No. 1
8 Hp Toner CC 532 Yellow No. 1
9 Hp Toner CC 533 Magenta No. 1
10 Hp Toner CE 410 A Black No. 2
11 Hp Toner CE 411A Cyan No. 1
12 Hp Toner CE 412A Magenta No. 1
13 Hp Toner CE 413A Yellow No. 1
SubTotal B -
GRAND TOTAL CARRIED FORWARD TO BILL ITEM 01-80-026
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SECTION VII - SPECIFICATIONS
102 LOCATION OF CONTRACT

The Project is located in Kajiado County within Lower Eastern Region. The road starts at
Kimana —the A5/B54 Junction and proceeds through lltilal trading center to Chyulu gate, which
is the entry point to the Tsavo West National Reserve. The project is approximately 48Km.
103 EXTENT OF CONTRACT

The works to be executed under the Contract comprise mainly but not limited to the following
as shall be directed by the Engineer;

e Provision of supervisory services
e Gabion protections works

e Earthworks

e Heavy grading and spot gravelling

e Miscellaneous: - Supply and Delivery of corrugated steel pipes culverts (Armco
Culverts or equivalent)

e Any other works as may be instructed by the Engineer

Any other activity not listed above in either category but deemed to be necessary by the
Engineer, shall be subject to the Engineer’s formal instructions within the mode of payment
stipulated either by day works or on a measured basis.

104 PROGRAMME OF EXECUTION OF THE WORKS

The contractor shall provide the works programme, required under clause 14 of the Conditions
of Contract, within 14 days of receipt of the Engineer's Order to commence work.

The programme shall be co-ordinated with climatic and other conditions to provide for the
completion of the works in the order and by the time specified.

The Contractor shall carry out the contract in accordance with the programme agreed with the
Engineer, but he shall in no manner be relieved by the Engineer's approval of the programme,
of his obligation to complete the works in the prescribed order and by the prescribed completion
date and he shall from time to time review his progress and make such amendments to his rate
of execution of the works as may be necessary to fulfil his obligations.

105 ORDER OF EXECUTION OF WORKS

In addition to Clause 105 of the Standard Specification the Contractor shall carry out the Works
such that a continuous and consecutive output of fully completed work is achieved.
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107 TAKING OVER CERTIFICATE

The minimum length of the road for which a certificate will be issued under clause 48 of the
conditions of Contract shall be a whole length of the road substantially completed.

109 NOTICE OF OPERATIONS
Add the following sub- Clause.

Notification Terms

It shall be the Contractor’s responsibility to notify the Engineer when any item of works
scheduled are completed and ready for approval, and the contractor shall give sufficient notice
to allow control test to be performed.

Explosive and Blasting

The requirements of the Laws of Kenya governing explosives and other requirements and
regulations of Government of Kenya and other authorities shall be complied with.

No explosives of any kind shall be used without prior written consent of the Engineer.

The Contractor shall be solely responsible for the provision, handling, storage and transporting
of all explosives, ancillary materials and all other items of related kind whatsoever required for
blasting.

120 PROTECTION OF EXISTING WORKS AND SERVICES

The Contractor shall acquaint himself with the position of all existing services such as sewers,
water drains, cables for electricity and telephone, lighting and telephone poles, water mains,
etc., before commencing any excavation or other work likely to affect the existing services.

The cost of all plant, equipment and materials, labour, technical and professional staff, transport
and the like necessary for determining the locations of existing services, including the making
good of any damage caused to such services all to the satisfaction of the Engineer, shall be
deemed to be included in the tender rates. No other payment shall be made for the costs of such
operations, nor for the making good of damage caused thereby to the existing services.

The Contractor shall be held responsible for injury to existing structures, works or services and
shall indemnify and keep indemnified the Employer against any claims in this respect
(including consequential damages).

124 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN
PURPOSES, INCLUDING TEMPORARY WORKS.

Notwithstanding Clause 124 of the Standard Specification all requirements of land for
temporary works and construction purposes shall be to the approval of the Engineer but the
Contractor will make all necessary arrangements with the property owners concerned and pay
all charges arising therefrom. On or before completion of the Contract, the Contractor shall
remove all temporary works and shall restore all such land to the condition in which it was
immediately prior to the occupation thereof as far as is reasonable and practicable. No separate
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payment will be made to the Contractor on account of these items and the Contractor must
make due allowance for them in his rates.

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be required to
appoint competent surveyors who will liaise with the Engineer on matters related to the
demarcation of the existing road reserve, site measurements, removal and reinstatement of
existing services.

128 STORAGE OF MATERIALS

All materials shall be stored on Site in a manner approved by the Engineer and the Contractor
shall carefully protect from the weather all work and materials which may be affected thereby.

129  TEST CERTIFICATES

When instructed by the Engineer the Contractor shall submit certificates of test from the
suppliers of materials and goods required in connection with the works as the Engineer may
require.

Such certificates shall certify that the materials or goods concerned have been tested in
accordance with the requirements of the specifications and shall give the results of all the tests
carried out. The Contractor shall provide adequate means of identifying the materials and
goods delivered to the site with the corresponding certificates.

131  SIGNBOARDS

The Contractor shall provide and erect two (2) publicity signs on the site as directed. The
Engineer shall, as shown in the Drawings, direct the minimum dimensions and thickness of the
steel framework and sheet. The framework and sheet shall be prepared and painted black, while
the ring at the top of the supporting frames shall be painted white. The wordings and KeNHA’s
logo shall be printed on backlit sticker paper resistant to the effects of weather using
reflectorized paint or material approved by the Engineer. The colours, fonts and heights of the
letters shall be as indicated on the attached drawings and as directed by the Engineer.

(@)  After extraction of materials, all borrows pits shall be backfilled to the
satisfaction of the Engineer. In particular borrow pits near the project road shall
be backfilled in such a way that no water collects in them.

(b)  Spilling of bitumen fuels QOils and other pollutants shall be cleared up.
(¢) Including removal of excavated material from the pavement to spoil.
Signboard shall be removed and transported to RM’s Yard at the end of Defects liability Period.

1311  HOUSING ACCOMMODATION FOR THE RESIDENT
ENGINEER AND HIS STAFF, OFFICE AND LABORATORY
INCLUDING FURNITURE

131.2 HOUSING AND ACCOMMODATION FOR THE
ENGINEER’S SENIOR STAFF
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The contractor shall provide or rent for the Engineer’s site staff. This staff will
generally comprise the following;

Designation Number

Resident Engineer
Assistant Resident Engineer
Materials Engineer
Surveyor

Senior Inspector

Senior Lab. Technologist
Inspectors

Lab Technician

CAD Technician

Chain Men

Leveler

P N P WA R R R R R

Payment shall be as per the bills of quantities.

132.7 ENGINEER’S OFFICE, FURNITURE AND
EQUIPMENT

The Contractor shall provide a furnished and equipped main office of plan area not smaller
than 160 metre squares that is equivalent of the MOR Standard Resident Engineer’s Office.
This office shall be of weather-proof construction, provided with mosquito proof and burglar-
proof windows and lockable doors and suitably insulated against heat and cold, all to the
satisfaction of the Engineer. The room to be occupied by the Engineer’s Representative and its
front office shall be provided with a floor carpet to be approved by the Engineer. All other
floors shall be given a PVC tile finish using approved adhesive including 150mm wood skirting
or superior finish. The windows shall be fitted with curtains and blinders.

The office for the Resident Engineer shall be completely separate from that of the Contractor.

Latrines and washrooms graded to staff seniority, together with a drinkable water supply and
waterborne sewage disposal shall be provided for the office. The Contractor shall also provide
24 hours a day security and electricity supply to the offices and shall allow for any water and
electricity consumed and for any statutory charges associated.

The main office shall revert to the Contractor at the end of the project.

The Contractor may be instructed by the Engineer under clause 58 of the General Conditions
of Contract to make payments of general receipted accounts for such items as stationery, stores,
furniture and equipment, claims and allowances for supervision personnel and any
miscellaneous claims or the Engineer may direct the Contractor to purchase or pay for the
above. The Contractor will, on provision of receipts, be paid under appropriate bill items in the
BOQ.

Further, the Contractor shall, as provided for in the Bills of Quantities provide and maintain

KeNHA/R8/312/2023 Issued by Kenya National Highways Authority 132



the listed office furniture and equipment as specified in the Appendix to Bill item 1.03 of Bill
of Quantities with a dealer’s certificate and warranty accompanying the furniture and
equipment.

All office furniture and equipment bought under the Contract shall revert to the Employer at
the end of the project. Payment for provision of the offie including the furniture shall be paid
against the appropriate bill items in the BOQ.

132.7 ENGINEER’S LABORATORY AND SURVEY
EQUIPMENT

The Contractor shall provide Engineer’s laboratory as shown in the Book of Drawings and
provide all the laboratory equipment, reagents and survey equipments as required by the
Engineer. The Contractor shall be paid under appropriate bill items in the Bills of Quantities or
on provision of receipts as required by the Engineer.

The Contractor may be directed to pay for stationery, equipment or reagents that are foresaid
and also pay for servicing and repair of the laboratory equipment being used on the project.

The Contractor shall provide, install and maintain in a good state of repair, such laboratory,
survey and other equipment as listed for the duration of the contract.

Such equipment shall be of approved manufacture, and shall be made available to the Engineer
for the Engineer’s exclusive use throughout the Contract, not later than three (3) weeks after
the Engineer’s order to supply. All equipment shall be ready to use and complete to perform
the tests. The equipment shall revert to the Employer on completion of the Contract

Any delays to the Contractor or the Contractor’s activities caused by the Engineer being unable
to perform survey work, field or laboratory tests due to the Contractor’s failure to supply and/or
maintain the said equipment shall be deemed to have been caused entirely by the Contractor’s
own actions, and any consequences of such delays shall be interpreted as such.

The payment to comply with this requirement is provided in the Bill of Quantities and
ownership of all equipment shall revert to the Employer after the completion of the Works.

Failure by the Contractor to provide or maintain the equipment shall make him responsible to
bear all costs that may be incurred as a result of the Engineer’s staff using alternative means of
communication, including delays in supervision and approval of Works by the Engineer. List
of Laboratory and Survey Equipment shall

revert to the Employer at the end of the Contract.

The laboratory equipment shall be purpose-made for use in highways materials testing
laboratories and shall comply with the relevant British (BS)

or American (AASHTO) Standards.

Resident Engineer's Laboratory Furniture and Equipment

As listed in Appendix to Item 01-80-032 and 01-80-033 of the bills of quantities.
Resident Engineer's Survey Equipment

As listed in Appendix to Item 01-80-034 of the bills of quantities.

KeNHA/R8/312/2023 Issued by Kenya National Highways Authority 133



132.1 ENGINEER’S REPRESENTATIVE OFFICE

The Contractor may be instructed by the Engineer under clause 58 of the General Conditions
of Contract to make payments of general receipted accounts for such items as stationery, stores,
furniture and equipment, claims and allowances for supervision personnel and any
miscellaneous claims or the Engineer may direct the Contractor to purchase or pay for the
above. The Contractor will, on provision of receipts, be paid under appropriate bill items in the
BoQ.

The Contractor, when instructed, shall provide and install at the Engineer’s office the
Equipment specified below with a dealer’s certificate and warranty:

15. Three years warranty

132.3COMMUNICATION FOR THE ENGINEEER
Internet and e-mail services

Where directed, the contractor shall provide 24 hours terrestrial or wireless internet
connectivity with minimum throughput speed of 128kilobytes per second for the exclusive use
by the Engineer, including all accessories and Terminal Equipment and pay for all associated
installation, maintenance and usage charges throughout the duration of the contract.

The contractor shall allow for the provision and maintenance of internet connectivity and
associated costs as per Appendix to item 01-80-026 of the Bills of Quantities.

137 ATTENDANCE UPON THE ENGINEER AND HIS STAFF

The costs, for attendance required by this Clause Number
137, shall be as specified in the attached table:-

Designation
Resident Engineer

Assistant Resident Engineer
Materials Engineer
Surveyor

Senior Inspector

Senior Lab. Technologist
Inspectors

Lab Technician

CAD Technician

Chain Men

L ) S T T < S T N N e S S S SN

Leveller

and shall be paid for under Item 01-80-030A of the Bill of Quantities.
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In addition to the above listed staff, the Employer will attach under training or
internship/Industrial attachment additional number of technical staff comprising Engineers,
Inspectors, Surveyors and Materials Technologists. These staff shall be paid a stipend as shall
be directed by the Engineer and the Contractor shall be reimbursed under Item 01-50-002 of
the Bill of Quantities.

138 VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFF AND
METHOD OF PAYMENT

In addition to provisions of the Clause 138 of the Standard Specification, the Contractor shall
when instructed to do so provide, fuel and maintain in good working conditions, with driver,
the number and type of vehicle specified in the Bill of Quantities for exclusive use of the
Engineer and his staff throughout the Contract.

The Contractor shall insure comprehensively the vehicles for any licensed driver and shall
provide competent drivers during normal working hours and whenever required by the
Engineer.

Should any vehicle supplied not be in road worthy condition, the Contractor shall provide
equivalent replacement vehicle until such time as the original vehicle is repaired to the
satisfaction of the Engineer and returned for use.

Payment for the vehicles up to 4,000Km shall be by months. Payment for mileage above
4,000Km shall be made at a rate per kilometer. The payment shall be inclusive of all fuels,
lubricants, servicing, insurance, maintenance, drivers and repairs. The rate shall include any
overtime the driver might be due or any other allowance to the normal working hours. Payment
shall be made under relevant items in Bills of Quantities No. 1.

The vehicles provided under this clause shall revert to the Contractor.

139  MISCELLANEOUS ACCOUNTS

The Contractor maybe instructed by the Engineer to make payments of general miscellaneous
accounts for such items as stationary, stores and equipment and miscellaneous supervision
personnel and claims or the Engineer may direct the Contractor to purchase or pay for the
above. The Contractor will be paid on a prime cost basis plus a percentage for overheads and
profits under appropriate items in the Bills of Quantities.

140 PAYMENT OF OVERTIME FOR ENGINEER’S JUNIOR STAFF

If the Contractor wishes to execute permanent work outside the Engineer's normal working
hours, as stated in Clause 108 of this Specification, then the payment for the overtime for
Engineer's support staff shall be paid by the Contractor, at the latest Ministry of Labour rate.

142 ENVIRONMENTAL PROTECTION (where applicable)
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The Contractor shall comply with the Statutory Regulations in force in Kenya regarding
environmental protection and waste disposal, and shall liaise with the National Environmental
Management Agency (NEMA).

Within four (4) weeks of the order to commence work, the Contractor shall prepare and submit
a specific Environmental Management Plan for the project and his operations, relating to the
approved Environmental Impact Assessment. The Environmental Management Plan shall
outline potential environmental hazards and risks, and provide an action plan to deal with the
hazards, minimise the risks, and mitigate adverse environmental impacts, and include a general
decommissioning plan covering all relevant aspects of the project. The Environmental
Management Plan shall identify monitoring indicators and reporting requirements.

The Contractor shall be required to submit environmental progress reports to the Engineer
every three (3) months.

The Contractor shall ensure so far as is reasonably practicable and to the satisfaction of the
Engineer; that the impact of the construction on the environment shall be kept to a minimum
and that appropriate measures are taken to mitigate any adverse effects during the construction.

(a) The Contractor shall exercise care to preserve the natural landscape and shall conduct his
construction operations so as to prevent any unnecessary destruction, scarring, or defacing
of the natural surroundings in the vicinity of the work. Except where clearing is required
for permanent works, all trees, native shrubbery, and vegetation shall be preserved and shall
be protected from damage by the Contractor’s construction operations and equipment. All
unnecessary destruction, scarring, damage or defacing resulting from the Contractor’s
operations shall be repaired, replanted, reseeded or otherwise corrected as directed by the
Engineer, and at the Contractor’s expense.

(b) The Contractor shall ensure that measures are in place to control soil erosion and water
pollution, by use of berms, dykes, silt fences, brush barriers, dams, sediment basins, filter
mats, netting, gravel, mulches, grasses, slope drains, contour banks, and other erosion
control devices and methods. Temporary erosion control provisions shall be coordinated
with permanent erosion control features to assure economical, effective and continuous
measures throughout the period of the works. The Contractor’s attention is drawn to the
requirements of Clause 502, in that works need to be progressively finished so that
permanent vegetation can establish quickly to mitigate soil erosion and erosion of drains.

(c) The Contractor shall provide all the labour, equipment, materials, and means required and
shall carry out proper and efficient measures wherever and as often as necessary to
minimise the dust nuisance.

(d) The Contractor shall comply with all applicable Kenyan laws, orders and regulations
concerning the prevention, control and abatement of excessive noise. Blasting, use of
jackhammers, pile driving, rock crushing, or any other activities producing high-intensity
impact noise may be performed at night only upon approval of the Engineer.

(e) Immediately after extraction of materials, all borrows pits shall be backfilled to the
satisfaction of the Engineer. In particular borrow pits near the project road shall be
backfilled in such a way that no water collects in them.

(F) Spilling of bitumen fuels QOils and other pollutants shall be cleared up.
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(g) The Contractor's attention is drawn to the requirements of the Standard Specification in
regard to the environment and in particular to the following clauses:

Clause 115:
Clause 116:
Clause 136:
Clause 605:
Clause 607:

Construction Generally

Protection from Water

Removal of Camps

Safety and Public Health Requirements Clause

Site Clearance and Removal of Topsoil and Overburden

(h) Payment in respect of this Clause 142 is included as a Lump Sum in the Bill of Quantities.
Payment of the Lump Sum will be by equal monthly instalments over the period of the
Contract excluding the Period of Maintenance. The total sum of the instalments shall not
exceed the Lump Sum, and payment of the monthly instalment will only be made for that
month if the Engineer is satisfied that the Contractor has fully complied with the

requirements of ClI

KeNHA/R8/312/2023

ause 142, otherwise the Contractor shall forfeit such instalment.
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SECTION 2: MATERIALS AND TESTING OF MATERIALS

205 SOILS AND GRAVEL

All materials testing shall be in accordance with section 2 of the Standard Specifications
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SECTION 3-SETTING OUT & TOLERANCES
301 SETTING OUT

a)

b)

In addition to the provisions of clause 3.01(a) if the traverse points to be used for the
setting out are close to the existing carriageway and interfere with construction works
then the Contractor will have to relocate them to a location where they will not be
disturbed. The co-ordinates and heights of all traverse points so located shall be listed
and provided to the Engineer for checking and/or approval. Contractor shall also
monument the new centreline every 200m along straight and all salient points along
curves by a pin in the concrete beacon before commencement of any works.

The road reserve boundary posts shall have 12mm diameter steel pins embedded in
concrete, 200mm long with 25mm exposed to the air, sticking out form its top surface.
This pin shall be co-ordinated and heighted and result of the same shall be provided to
the Engineer for approval. Cost of these works shall be included in the rates as no
separate item has been provided.

Commencement of the works shall not be permitted until this basic survey data has
been provided and approved by the Engineer for at least 2 Kms of the road.

Detailed Setting Out

Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm firmly
into ground and painted white above the ground. The offset from centre line shall be
indicated by small nail 20mm to 25mm long with its head driven flush with the top of
the peg.

Chainages, offset and reference elevation shall be clearly indicated to the sides of the
peg to the satisfaction of the Engineer.

After cutting of benches and prior to commencement of earthworks or subgrade works,
Contractor shall take cross-sections again and submit the copy of the same to Engineer
for agreement. These cross-sections shall then be used as basis of measurement for all
subsequent layers, unless otherwise stated.
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SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING
401 SITE CLEARANCE

Site Clearance shall be carried out as directed by the Engineer.

REMOVAL OF TOPSOIL

Topsoil shall include up to 200mm depth of any unsuitable material encountered in existing or
newly constructed drains, drainage channels, and accesses.
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SECTION 5: EARTHWORKS

504

505

PREPARATION PRIOR TO FORMING EMBANKMENT

Where benching of the existing pavement is required to accommodate earthworks
subgrade or subbase for widening of the road, the rate for compaction of existing ground
shall be deemed to cover this activity.

Excavation in the pavement of the existing road shall be kept dry. In the event of water
penetrating the underlying layer, construction of the subsequent layers shall be
postponed until the underlying layers are dry enough to accommodate the construction
plant without deforming or otherwise showing distress.

Step construction shall be carried out per layer at the joint where excavating both
vertically and perpendicular to the direction of the travel. The step shall be 500mm
perpendicular to the direction of the travel and 150mm vertical unless otherwise
instructed by the Engineer.

Special care shall be taken when compacting the new material at the joint ensuring that
specified density is achieved.

CONSTRUCTION OF EMBANKMENTS
Only material approved by the Engineer shall be used for fill in embankments.

Material with high swelling characteristics or high organic matter content and any other
undesirable material shall not be used, unless specifically directed by the Engineer.
Unsuitable material shall include:

Q) All material containing more than 5% by weight or organic matter (such as
topsoil, material from swamps, mud, logs, stumps and other perishable material)

(i) All material with a swell of more than 3% (such as black cotton soil)

(i)  All clay of plasticity index exceeding 50.

Q) All material having moisture content greater than 105% of optimum moisture

content (Standard Compaction)

Subgrade: Shall mean upper 300mm of earthworks either in-situ or in fill and subgrade
shall be provided for as part of earthworks operation and payment shall be made as
“fill”. The material for subgrade shall have a CBR of not less than 8% measured after a
4-day soak in a laboratory mix compacted to a dry density of 100% MDD (AASHTO
T99) and a swell of less than 1%.

Subgrade repair: Where directed by the Engineer, any localized failure in the subgrade
shall be repaired by filling in selected soft, hard or natural of minimum CBR 30% and
compacted in accordance with clauses in the specifications applying to normal
subgrade.
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508

o11

517

Embankment repair: Where directed by the Engineer, any localized filling in soft,
hard or natural; selected material requirements shall be executed with Clause 505.

COMPACTION OF EARTHWORKS

At pipe culverts, all fill above ground level around the culverts shall be compacted to
density of 100% MDD (AASHTO T.99) up to the level of the top of the pipes or top of
the surround(s), if any and for a width equal to the internal diameter of the pipe on either
side of the pipe(s) or surround(s) as applicable.

At locations adjacent to structures, all fill above ground level up to the underside of the
subgrade shall be compacted to density of 105% MDD (AASHTO T.99). In case of fill
around box culverts this should be carried out for the full width of the fill and for a
length bounded by the vertical plane passing through the ends of the wing-walls.

Notwithstanding the provision of clause 503 of the standard Specification, Compaction
of subgrade material (i.e. material immediately below formation) in cut areas shall not
be carried out by the contractor in areas where the formation is formed in hard material,
unless the Engineer issues specific instructions to the contrary are issued.

Where improved sub-grade material shall be required, this shall be compacted and
finished to the same standards and tolerances as those required for normal subgrade and
clauses in the specifications applying to normal subgrade shall also apply.

BORROW PITS
The first part of the Standard Specification is amended as follows: -

Fill material which is required in addition to that provided by excavation shall be
obtained from borrow pits to be located and provided by the Contractor but to the
approval of the Engineer contrary to what has been stated.

MEASUREMENT AND PAYMENT

Notwithstanding the provisions of clause 517 of the standard specifications, the rate for
compaction of fill in soft material shall allow for the requirements of clause 508 of the
special specification and no extra payment shall be made for compaction around pipe
culverts (100% MDD AASHTO T.99).
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SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL AREAS
601 GENERAL

Notwithstanding any indications to the contrary in the Standard specification the Engineer will
not make available to the Contractor any land for quarries, borrow pits, stockpiles and spoil
areas, except for those areas in road reserves specifically approved by him.

The contractor will be entirely responsible for locating suitable sources of materials complying
with the Standard and Special Specifications, and for the procurement, Wining, haulage to site
of these materials and all costs involved therein. Similarly the contractor will be responsible
for the provision and costs involved in providing suitable areas for stockpiling materials and
spoil dumps. Should there be suitable sites for spoil dumps or stockpiles within the road reserve
forming the site of the works the Contractor may utilise these subject to the approval of the
Engineer.

No additional payment will be made to the Contractor to cover costs arising from the
requirements for this Clause and the Contractor must include these costs in the rates inserted
into the Bills of Quantities.

602 MATERIAL SITES

The information on possible material sites is given for the general guidance of bidders. Bidders
are however advised to conduct their own investigation as the information contained therein is
neither guaranteed nor warranted

603 PROVISION OF LAND

Not withstanding any indications to the contrary in the Standard specification the Engineer will
not make available to the Contractor any land for quarries, borrow pits, stockpiles and spoil
areas, except for those areas in road reserves specifically approved by him.

The contractor will be entirely responsible for locating suitable sources of materials complying
with the Standard and Special Specifications, and for the procurement, Wining, haulage to site
of these materials and all costs involved therein. Similarly the contractor will be responsible
for the provision and costs involved in providing suitable areas for stockpiling materials and
spoil dumps. Should there be suitable sites for spoil dumps or stockpiles within the road reserve
forming the site of the works the Contractor may utilise these subject to the approval of the
Engineer.

No additional payment will be made to the Contractor to cover costs arising from the
requirements for this Clause and the Contractor must include these costs in the rates inserted
into the Bills of Quantities.

605 SAFETY AND PUBLIC HEALTH REQUIREMENTS

In addition to clause 605, the contractor shall allow for professionals to conduct lectures to the
workers regarding the spread of HIV/Aids.
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SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES
703 EXCAVATION OF FOUNDATIONS FOR STRUCTURES

Unless otherwise instructed by the Engineer, all excavated surfaces in material other than hard
material, on which foundations for structures shall be placed, shall be compacted to 100%
MDD (AASHTO T.99) immediately before structures are constructed.

Thus in Standard Specification, Paragraph 4, last line: - Replace "95%" with "100%".

707 BACKFILLING FOR STRUCTURES

Unless otherwise instructed by the Engineer, all backfilling material shall be compacted to a
minimum of 100% MDD (AASHTO T.99).

709 EXCAVATION FOR RIVER TRAINING ANDNEW WATER COURSES

Payments for river training and establishment of new watercourses shall only be made where
such work constitute permanent works. Works done for road deviation or other temporary
works shall not qualify for payment.

712 RIP-RAP PROTECTION WORK

Quarry waste or similar approved material shall be used to backfill scoured and eroded side,
outfall and cut-off drain. The material shall be compacted to form a flat or curved surface
preparatory to stone [pitching of drainage channels, existing and new scour checks as directed
by the Engineer.

The surface to receive the pitching shall be compacted and trimmed to slope and the stone hand
laid, interlocked and rammed into the material to give an even finished surface. The interstices
of the Pitching shall be rammed with insitu material. The insitu material immediately behind
the pitching shall be compacted to minimum density of 100% MDD compaction (AASHTO
T.99)

714 BACKFILL BELOW STRUCTRURES

Where instructed this shall be carried out in compliance with the requirements of Clause 507
and 804 of the Standard Specification.
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SECTION 8 - CULVERTS AND DRAINAGE WORKS

801

SCOPE OF SECTION

The operations specified in this section apply to the installation of drainage works and
reinstatement and improvement of the same.

In addition, this Section covers: -

804

- Extending of existing 450mm, 600mm and 900mm diameter pipes to be compatible
with the increased road width or access.

- Desilting and cleaning of existing pipes and outfall drains to make them free
flowing.

EXCAVATION FOR CULVERTS AND DRAINAGE WORKS

In the Standard Specifications, make the following amendments: -

805

(@ Inparagraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 6, delete
"95%" and insert "100%".

(b) Removal of Existing Pipe Culverts

Where instructed by the Engineer, the Contractor shall excavate and remove all existing
blocked or collapsed culvert pipes of 450mm, 600mm and 900mm diameter
including concrete surround, bedding, inlet and outlet structure.

The void left after removal of culvert pipes shall be widened as necessary to
accommodate new concrete bedding, pipe and haunching.

The payment of this work shall be per linear metre of pipes removed, and the volume in
m? of inlet/outlet structure removed. The void left by removal of these pipes shall
be carefully preserved in order to accommodate replacement of 450mm, 600mm or
900mm diameter pipe culverts as shall be directed by the Engineer.

(c) Removal of Other Existing Drainage Structures
When instructed by the Engineer, the Contractor shall demolish or remove any other
structure and payment for this shall be made on day work basis.

(d) Excavation for Culverts and Drainage Works

The Contractor shall carry out all excavations for new culverts and drainage works to the
lines, levels, inclinations, and dimensions shown on the drawings or as instructed
by the Engineer.

EXCAVATION IN HARD MATERIAL

In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and insert
"100%".

In sub-clause 809(a), paragraph 1, line 1, substitute *95%" with "100%".
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809

810

812

814

In sub-clause 809(c), paragraph 2, line 4, between the words "compacted" and "and
shaped" insert the words "to 100% MDD (AASHTO T.99)".

Hard material is material that can be excavated only after blasting with explosives or
barring and wedging or the use of a mechanical breaker fitted with a rock point in good
condition and operated correctly. Boulders of more than 0.2m? occurring in soft material
shall be classified as hard material.

BEDDING AND LAYING OF PIPE CULVERTS

Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/20 and the pipes
shall be bedded on a 1:3 cement: sand mortar at least 50mm thick, 150mm wide and
extending the full length of the barrel.

The rates inserted shall allow for compaction of the bottom of excavation to 100% MDD
(AASHTO T.99).

JOINTING CONCRETE PIPES

The concrete pipes for the culverts shall have ogee joints and will be jointed by 1:2
cement: sand mortar and provided with fillets on the outside as described in clause 810
of the Standard Specification.

BACKFILLING OVER PIPE CULVERTS
In the Standard Specifications, clause 812

a) Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" occurs delete
and replace with "dry density of 100% MDD (AASHTO T.99)".

The rates entered for laying of pipe culverts shall allow for backfilling to pipe culverts
and compacting to 100% MDD (AASHTO T.99) and these works shall not be
measured and paid for separately.

SUBSOIL DRAINS

In the event of excavation for repairs exposing local seepage, springs or unacceptably high
water table, the Engineer may instruct the provision of counter fort or French drains.

These drains shall consist of a trench excavated to the alignment, width, depth and gradient
instructed by the Engineer, and backfilled with approved compacted clean hard crushed rock
material as specified in clause 815 of the standard specification. Where these drains lie within
the carriageway the carriageway shall be reinstated with compacted stabilised gravel and
surfaced with hot asphalt or a surface dressing as instructed by the Engineer.
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815 INVERT BLOCK DRAINS AND HALF ROUND CHANNELS

Invert Block Drains and Half Round Channels shall be constructed as shown in the drawings
provided in accordance with the Standard Specifications where directed by the Engineer.

817 REPAIRS TO DRAINS
817.1 Cleaning, construction and Repair of Existing Drains

In areas of existing side drains, mitre or outfall drains where such are blocked, the Engineer
shall instruct the Contractor to clean and clear the drains to free flowing condition.

The work shall consist of:

@ Stripping and removal of any extraneous material to spoil including
vegetation and roots in the drains to the satisfaction of the engineer.

(b) Spreading of any spoil to the satisfaction of the Engineer.
Shaping the drains to free flowing condition as directed by the Engineer and:-

i.  Removing any broken side slabs for inverted block drains and replacing with new ones.
ii.  Orremoving any broken inverted block drains and replacing with Concrete class 20/20
and A142 BRC reinforcement.

Measurement and Payment for cleaning drains shall be by linear metre of drain cleaned
measured as the product of plan area and vertical depth of extraneous material instructed to
be removed. Where insitu concrete is used measurement will be on cubic metre of concrete
and BRC area or weight in relevant unit eg Kg, Tonnes etc. No extra payment will be made
for removal of vegetation and roots.

817.2 Channels

The Engineer may instruct that the Contractor provides open channels in place of existing
subdrains where the latter may be damaged or in any other place. The rates entered by the
Contractor in the bills of quantities must include for removal and disposal of any subdrain
material, excavation to line and level, backfilling and compaction as directed by the engineer.
The channels shall be constructed of precast class 20/20 concrete of minimum 80mm thickness
and lengths or widths not exceeding 1000mm. Joints shall be at least 15mm wide filled with
1:2 cement sand mortar.

817.3 Rubble fills for protection work

Quarry waste or similar approved material shall be used to back fill scoured and eroded side,
outfall and cut-off drains. The material shall be compacted to form a flat or curved surface
preparatory to stone pitching of drainage channels, existing and new scour checks as directed
by the Engineer.
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817.5 Gabions

Gabions shall be constructed in accordance with clause 711 of the standard Specification.

817.6 Spoil Material

The Contractor shall be responsible for removal from site of all materials excavated in the
course of undertaking works in this section of the specifications, unless suitable for re-use, and
deposit of the material in a spoil dump to be approved by the Engineer.

818 SCOUR CHECKS

Scour checks are to be constructed in mass concrete in accordance with clause 818 of the
standard Specifications and the drawings as shall be provided.

819 CLEANING AND MAINTENANCE
819.1 Desilting of Pipe Culverts

Where instructed, Contractor shall desilt the existing pipe culverts by removing all the material
from the pipe to make them clean and free flowing.

Measurement and payment shall be by the linear metres of pipes de-silted, regardless of
diameter size.
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SECTION 9 - PASSAGE OF TRAFFIC
903 MAINTENANCE OF EXISTING ROADS

The Contractor shall maintain the existing project road a head of works using compacted
asphalt concrete type | in accordance with the provisions in clause 1601B — 1607B of the
Special Specifications or gravel material depending on the nature of the wearing course surface.

904 CONSTRUCTION OF DEVIATIONS

(@) General

In addition to requirement of this clause, the Contractor shall construct and complete
deviations to the satisfaction of the Engineer before commencing any permanent work on
the existing road. Also during these works the contractor is supposed to provide a detour
of adequate pipe culverts for pedestrian and traffic crossing where there is bridge works.

Subject to the approval by the Engineer, the Contractor may maintain and use existing
roads for deviation. Payment for this, made in accordance with clause 912 (a) (i), shall be
by the Kilometre used depending on the type of road used, whether bituminous or
earth/gravel. The rates shall include for the provision of materials and the works involved.

b) Geometry

i.  The carriageway width of the deviations shall not be less than 6m wide and suitable
for 2-way lorry traffic unless otherwise specified.

ii.  The carriageway width of the deviations shall not be less than 3.5 m wide and
suitable for 1-way lorry traffic unless otherwise specified.

c) Construction

Unless otherwise instructed gravel wearing course for the deviation shall be 150 mm
compacted thicknesses complying with section 10 of the Standard Specification. The CBR
at 4 day soak shall not be less than 25 and the PI range shall be 15- 20. The Contractor
shall allow in his rate for removal of any unsuitable material before placing of gravel
wearing course, as this will not be paid for separately.

In addition to provision of this clause, Contractor is required to sprinkle water at least 4
times a day at the rate ofl to 1.4 litres/Square meter in regular interval to minimise the
effects of dust. Latest sprinkling time shall be one hour before the sunset.

Where existing neighbouring roads are used as deviation, Contractor shall carry out repairs
and maintenance in parent materials used for the existing base and surfacing of the road
being used.

906 PASSAGE OF TRAFFIC THROUGH THE WORKS

The Contractor shall arrange for passage of traffic through the works during construction
whenever it is not practicable to make deviations.

Any damage caused by passing traffic through the works shall be made good at the contractor's
Own cost.
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907 SIGNS, BARRIERS AND LIGHTS

Contractor shall provide signs, barriers and lights as shown in the drawing in Book of Drawings
at the locations where the traffic is being carried off the existing road to the deviation and back
again to existing road. The Contractor shall provide ramps and carry out any other measures
as instructed by the Engineer to safely carry traffic from the road to deviation.

Contrary to what has been specified in this clause the road signs provided shall be fully
reflectorized and in conformity with clause 9.1 of the *Manual for Traffic Signs in Kenya Part
"

909 ASSISTANCE TO PUBLIC

In addition to provision of clause 909, Contractor shall maintain close liaison with the relevant
authorities to clear any broken down or accident vehicles from the deviations and the main
road, in order to maintain smooth and safe flow of the traffic. Further, the Contractor shall
provide a traffic management plan to be approved by the Engineer before the commencement
of any construction works and execute the same, to the satisfaction of the Engineer, during the
entire period of project implementation. A draft traffic management plan shall be submitted
with Bid.

912 MEASUREMENT AND PAYMENT

Construct Deviation

Road Deviation

The Contractor shall be paid only 50% of the rate when he completes deviation road to the
satisfaction of the Engineer. The balance shall be paid in equal monthly instalments over the
contract period, as he satisfactorily maintains the deviation (as per clause 904 and 905 above)
when it is in operation.

Where existing neighbouring road has been used as deviation, payment shall be by the
kilometre rate and shall include the cost of repairs and maintenance of the road carried out in
parent base and subbase materials.

Maintain existing road

Asphalt Concrete or gravel for maintaining the existing road shall be measured by the cubic
metre placed and compacted upon the road

Passage of traffic through the works

Payment shall be made on Lump Sum basis.

Assistance to Public

The Contractor will be deemed to have included cost of this item in other items and no
separate payment shall be made.
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SECTION 10: GRADING AND GRAVELLING
1001 SCOPE:

Grading covers the works involved in the reinstatement of the carriageway to the camber by
removing the high points and filling up gullies corrugations and wheel ruts to restore smooth
running surface. Gravelling consists of excavation, loading hauling and spreading of gravel
wearing course material on the formation of carriageway. Gravel shall include lateritic gravel,
quarzitic gravel, calcareous gravel, decomposed rock, soft stone coral rag, clayey sand and
crushed rock.

The material may be obtained from borrow pits or excavation in cuttings. Gravel material shall
conform to the requirement given in Table 10.1

Table 10.1: Requirement for Gravel Wearing Course

GRADING REQUIREMENTS

AFTER COMPACTION PLASTICITY INDEX
REQUIREMENTS PI

Sieve % by Weight

Passi .

(mm) assing Zone Min Max

40 100

28 95— 100
WET 5 20

20 85-100

14 65— 100
DRY 15 20

10 55-100

5 35-92 BEARING STRENGTH

2 2377 Traffic DCP

1 18 — 62 VPD CBR Equivalent

0.425 14 - 50 mm/Blow

0.075 10— 40 Greater than 15 25 11
Lessthan 15 20 14
CBR at 95 % at MDD, Modified AASHTO
and 4 days soak
Lower quality material (CBR 15) may be
accepted if no better material can be found

NB: Wet Zone - mean annual rainfall greater than 500 mm.
Dry zone - mean annual rainfall less than 500 mm.

The Engineer shall approve quarries and their extent of exploitation. The quarries shall be
shown to the Contractor prior to commencement of the Works. The Contractor shall be
responsible for the acquisition of the quarry rights and shall therefore conduct respective
negotiations with landowners and affected communities.
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Alternative sources of gravel material whose quality can be shown to be in compliance with
the specification requirements may be used, with the proviso that the Employer is not to incur
additional expenses in connection with its winning and haulage. Contractor is deemed to have
included in his rates for the provision of the gravel material to have included the cost of
complying with the testing requirements.

1002 Removal of Overburden

The Item consists of excavation of overburden including loading, hauling and stockpiling at
the approved locations. The thickness of the overburden layer to be removed shall be
determined from the depths of the trial pits dug at a 30m grid within the quarry area

The overburden shall be removed and deposited neatly in order to use it again to reinstate the
quarry at the end of improvement work.

Work Method:
The contractor shall use labour or equipment to carry out this item of work
Quality Control
e The location and manner of stock piling of the overburden for the reinstatement
of the quarry shall be visually checked

Measurement and Payment

No separate measurement and payment shall be made for removal of overburden and
contractor shall be deemed to have allowed in his rates and prices for the cost.

1003 Excavation of Gravel

The gravel shall be excavated from quarries approved by the Engineer. It is the Contractors
obligation to inform the Engineer in the case that the quality / availability of the gravel changes
during the course of excavation.

Oversize stones and boulders shall be removed from the excavated gravel and deposited outside
the quarry at locations approved by the Engineer. Such stones and boulders may be reused for
structures and scour checks

Work Method
(i) Labour based methods

The contractor shall excavate and stockpile the gravel in bays for efficient
loading by labour.

(i) Equipment methods

The Contractor shall excavate the gravel and stockpile in heap(s) for the
efficient loading by equipment.
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1004

Quality Control

e The widths of the loading bays shall be checked before excavation can
commence.

e The loading bays shall be checked to ensure it is free draining.

Measurement and Payment

No separate measurement and payment shall be made for excavation of gravel and
contractor shall be deemed to have allowed in his rates and prices for the cost.

Haulage

This activity involves loading of excavated gravel, haulage by appropriate equipment and off-
loading of the same as specified in the drawings or as directed by the Engineer. Where the loads
delivered in any load falls short of agreed equipment capacity, dumping shall not be permitted
unless the agreed spacing is adjusted accordingly.

Where loads supplied are found to contain material other than from the approved quarry and
thus of unacceptable quality, the Engineer shall cause them to be removed from site at the
contractor's expense.

1005

Work Method

The Contractor shall use a combination of both Labour and equipment to carry out
this Item work’

Quality Control

e No haulage equipment shall be used unless its capacity has been ascertained the
Engineer.

e The quality of gravel dumped on the carriageway/carriageway shall be visually
checked daily.

e The quantity of material delivered in each load shall be checked before dumping
is allowed.

e The distance between the stacks shall be checked using tape measure.

Measurement and Payment

No separate measurement and payment shall be made for haulage of gravel and
contractor shall be deemed to have allowed in his rates and prices for the cost.

Spreading and compaction of gravel
I. Labour methods ii. Equipment methods

This activity involves spreading gravel material, shaping to ensure uniform thickness
of the layer across the full width of the carriageway and to the specified camber.
Spreading also includes, removing any oversized stones or boulders which cannot be
broken down to required size, spoil dump.
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Where water needs to be added, it shall be applied in an even manner and the rate of
application shall be such that no transverse or longitudinal flows occur. Unless
otherwise instructed by the Engineer, the moisture content shall be within the range of
+/- 2% of the optimum moisture content. Compaction will be carried out as specified
in 5.05.

Work Method
The Contractor shall use Labour or Equipment to carry out this Item work.
Quality Control

e The gravel surface width shall be checked at every 100m interval using tape
measure and shall have tolerance of + /-50mm.

e Trial holes at every 100m shall be used to check the gravel surface thickness
and shall have a tolerance of + 5mm /- Omm.

e The camber cross fall shall be checked at every 50m and the maximum
tolerances shall be +/-1%

e The longitudinal profile shall be checked with every load to ensure a smooth
surface with no corrugations or depressions

Measurement: m?3
The unit of measurement shall be in cubic metres of compacted material on carriageway
Payment

The unit rate shall be the full compensation for labour, tools, equipment and any
incidental costs required for carrying out the work.

1006 Carriageway Grading
i)Light Grading

This activity shall consist of trimming of the carriageway to control roughness and
corrugations using either a towed grader or a motorized grader. The width of the
carriageway shall be as specified in the drawings or as directed by the Engineer.

Pegs 200 to 300mm shall be placed at 10 to 20 m intervals to mark edge of the
carriageway.

The material shall be bladed toward the center of the carriageway starting from both
edges to the specified camber.

Work Method
The contractor shall use equipment to carry out this item work.
Quality Control

e The width of the carriageway shall be checked using tape measure at every 10m
with tolerance of +50mm or -20mm.
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e The camber shall be checked using camber board at every 5m with and shall
have a tolerance of +/- 1%

Measurement: m?
The unit of measurement shall be square meters of carriageway graded.
Payment

The unit rate shall be the full compensation for labour, equipment and any incidental
costs required for carrying out the work.

i)Heavy Grading and Compaction

This activity shall consist of scarifying of the existing carriageway/carriageway surface,
cutting high spots and moving materials to fill potholes, corrugations and wheel ruts
and reshaping of the surface to the specified camber, using either towed or motorized
grader. All loose rocks, roots grasses shall be removed and disposed well clear of the
drains.

Pegs 300 to 400mm shall be placed at 10 to 20 m intervals to mark edge of the
carriageway.

The material shall be bladed toward the center of the carriageway starting from both
edges until the specified camber is achieved. Compaction will be carried out as
specified in 5.05.

Work Method
The contractor shall use equipment to carry out this item work.
Quality Control

e The width of the carriageway shall be checked using tape measure at every 10m with
tolerance of + 50mm or -20mm.

e The camber shall be checked using camber board at every 5m with and shall have a
tolerance of +/- 1%

Measurement: m?
The unit of measurement shall be square meters of carriageway graded.
Payment

The unit rate shall be the full compensation for labour equipment and any incidental costs
required for carrying out the work.

1007 Restoration of Quarries and Borrow pits

The ground shall be levelled, topsoil hauled back and uniformly spread over the entire
exposed/excavation area.

Adequate drainage provisions shall be made to protect excavation areas. Where necessary
appropriate protection measures may be taken to avoid erosion of the spread topsoil layer.
Grass and trees may be replanted as directed by the Engineer.
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SECTION 17 - CONCRETE WORKS
1703 MATERIALS FOR CONCRETE

This work shall consist of placing selected approved material of 250mm minimum diameter on
the foundation put after excavation to receive levelling concrete in accordance with these

specifications and in

conformity with the lines, grades and cross sections shown on the

Drawings as directed by the Engineer.

(a)

(b)

(©)

Materials

Selected rock: The selected rock builders to be placed for this work shall
be hard, sound, durable quarry stones as approved by the Engineer.
Samples of the stone to be used shall be submitted to and approved by
the Engineer before any stone is placed.

The maximum size of the stone boulders shall be 300mm.
Construction Method

After completion of the structural excavation the surface of the loose
soil shall be levelled and compacted. Then the stone of the above sizes
shall be placed in one layer of 250mm over the compacted bed where
the bottom slab will rest. Coarse sand shall be spread to fill up the voids
in the stone boulders, and compaction with vibratory compactors should
be performed to make this layer dense whereon a concrete of levelling
course shall be placed.

Measurement and payment

Measurement for the bedding materials shall be made in cubic metres
for the completed and accepted work, measured from the dimension
shown on the Drawings, unless otherwise directed by the Engineer.

Payment for the bedding Materials for Levelling Concrete Works shall
be full compensation for furnishing and placing all materials, all labour
equipment, tools and all other items necessary for proper completion of
the work in accordance with the Drawings and specifications and as
directed by the Engineer.

1703(A) LEVELLING CONCRETE (CLASS 15/20) FOR BOTTOM SLAB
INCLUSIVE OF COST OF FORM WORKS

This work shall consist of placing and levelling lean concrete class 15/20 over the prepared
bed of stone boulders in the foundation for bottom slab and wingwalls in accordance with

these specifications an
sections shown on the

(a)

KeNHA/R8/312/2023

d which conformity with the lines, grades, thickness and typical cross-
drawings unless otherwise directed by the Engineer.

Materials for Levelling Concrete
Requirement for the concrete class 15/20 is specified as follows:-

Design compressive strength (28) days : 15N/mm?
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(b)

2.5

Maximum size of coarse aggregate :20mm
Maximum cement content : 300 kg/m?,

Maximum water/cement ration of 50% with slump of 80mm.

Construction Method

The bed of stone boulders upon which the levelling concrete will be
placed shall be smooth, compacted and true to the grades and cross-
section shall be set to the required lines and grades.

(©) Measurement and payment

Measurement for levelling concrete (class 15/20) shall be made in cubic
metres completed and accepted levelling concrete work measured in
place which is done in accordance with the Drawings and the
Specifications.

Payment for this work shall be the full compensation for furnishing and
placing all materials, labour, equipment and tools, and other incidentals
to Specifications and as directed by the Engineer.

Pay item No. 17/02 Levelling Concrete Works (Class 15/20) for Box
Culvert and wingwalls inclusive of Cost of Form works.

1703 (C) FORMWORK FOR CULVERT WALLS

This work shall consist of all temporary moulds for forming the concrete for culvert walls and
slabs together with all temporary construction required for their support. Unless otherwise

directed by the Engine
(a)

(b)
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er all formworks shall be removed on completion of the walls and slabs.
Materials

Forms shall be made of wood or metal and shall conform to the shape,
lines and dimensions shown on the Drawings.

All timber shall be free from holes, loose material, knots, cracks, splits
and warps or other defects affecting the strength or appearance of the
finished structure.

Release Agents — Release agents shall be either neat oils containing a
surface activating agent, cream emulsions, or chemical agents to be
approved by the Engineer.

Construction Method
Q) Formworks

Formworks shall be designed to carry the maximum loads that
may be imposed, and so be rigidly constructed as to prevent
deformation due to load, drying and wetting, vibration and other
causes. After forms have been set in correct location, they shall
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be inspected and approved by the Engineer before the concrete
is placed.

If requested, the contractor shall submit to the Engineer working
drawings of the forms and also, if requested, calculations to
certify the rigidity of the forms.

1703(D) CONCRETE WORKS (CLASS 20/20)

This work shall consist of furnishing, mixing, delivering and placing of the concrete for the

construction of culve
conformity with the re

Concrete class 20/20 s

(@)
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rt walls and slabs, in accordance with these Specifications and in
quirements shown on the Drawings.

hall be used as directed by the Engineer.
Concrete Materials

(i) Cement: Cement shall be of Portland type and shall conform to the
requirements of BS 12 or equivalent.

The contractor shall select only one type or brand of cement or others.
Changing of type or brand of cement will not be permitted without a new
mix design approved by the Engineer. All cement is subject to the
Engineer’s approval, however, approval of cement by the Engineer shall
not relieve the Contractor of the responsibility to furnish concrete of the
specified compressive strength.

Conveyance of cement by jute bags shall not be permitted. Storage in
the Contractor’s silo or storchouse shall not exceed more than two (2)
months, and age of cement after manufacture at mill shall not exceed
more than four (4) months. The Contractor shall submit to the Engineer
for his approval the result of quality certificate prepared by the
manufacturer.

Whenever it is found out that cement have been stored too long, moist,
or caked, the cement shall be rejected and removed from the project.

(b)  Aggregates

Fine and coarse aggregates must be clean, hard, strong and durable,
and free from absorbed chemicals, clay coating, or materials in
amounts that could affect hydration, bonding, strength and durability
of concrete.
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Grading of aggregates shall conform to the following requirements:

() Grading of Fine Aggregates

Sieve Size Percentage by Weight Passing
10 mm 100
5 mm 89-100
25 mm

60-100
1.2 mm

30-100
0.6 mm

15- 54
0.3 mm

5- 40
0.15 mm

0-15

(i) Grading of Coarse Aggregates

Size  of | Amounts finer than each standard sieve percentage by weight

Coarse
Aggregat 40 30 25 20 15 10 5
e
100 - - 90-100 - 30-69 0-10

Other requirements for aggregates are as follows:

(iii)  Fine Aggregates

Fitness Modulus, AASHTO M-6 :23-31
Sodium Sulphate Soundness, AASHTO T104 : Max.
10% loss
Content of Friable Particles AASHTO 112 : Max 1% by
weight
Sand Equivalent, AASHTO T176 : Min. 75

(iv)  Coarse Aggregate

Abrasion, AASGTO T96 : Max. 405 loss
Soft Fragment and shale, AASHTOM80 : Max. 5% by
weight

Thin and elongated Pieces, AASHTO M80 : Max. 15%
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(v) Water

All sources of water to be used with cement shall be approved
by the Engineer. Water shall be free from injurious quantities of
oil, alkali, vegetable matter and salt as determined by the
Engineer.

(vi)  Admixture

Only admixture, which have been tested and approved in the
site laboratory through trial mixing for design proportion shall
be used.

Before selection of admixture, the Contractor shall submit to
the Engineer the specific information or guarantees prepared by
the admixture supplier.

The contractor shall not exclude the admixture from concrete
proportions.

Concrete class 20/20

Concrete class 20/20 shall be used as directed by the Engineer. The
requirements of Concrete class 20/20 are provided as follows unless
otherwise the Engineer will designate any alteration.

Design compressive strength (28 days) : 20N/mm?
Maximum size of coarse aggregates : 20mm

Maximum water/cement ratio of 45% with slump of 80mm

(d) Proportioning Concrete

The Contractor shall consult with the Engineer as to mix proportions at
least thirty (30) days prior to beginning the concrete work. The actual
mix proportions of cement, aggregates, water and admixture shall be
determined by the Contractor under supervision of the Engineer in the
site laboratory.

The Contractor shall prepare the design proportions which has 120% of
the strength requirement specified for the designated class of concrete.

No class of concrete shall be prepared or placed until its job-mix
proportions have been approved by the Engineer.
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(€)
.

Concrete Work

BATCHING
Batching shall be done by weight with accuracy of:
Cement . %2 percent
Aggregate : % percent
Water and Admixture : 1 percent.

Vi.

KeNHA/R8/312/2023

EQUIPMENT SHOULD BE CAPABLE OF MEASURING
QUANTITIES WITHIN THESE TOLERANCES FOR THE
SMARTEST BATCH REGULARLY USED, AS WELL AS FOR
LARGER BATCHES.

The accuracy of batching equipment should be checked every
month in the presence of the Engineer and adjusted when
necessary.

Mixing and delivery

Slump of mixed concrete shall be checked and approved at an
accuracy of +25mm against designated slump in these
specifications.

Concrete in hot weather

No concrete shall be placed when the ambient air temperature is
expected to exceed thirty three degrees celsius (33°) during
placement operations).

Concreting at night

No concrete shall be mixed, placed or finished when natural light
is insufficient, unless an adequate approved artificial lighting
system is operated, such night work is subject to approval by the
engineer.

Placing

In preparation of the placing of concrete, the interior space of
forms shall be cleaned and approved by the engineer prior to
placing concrete. All temporary members except tie bars to
support forms shall be removed entirely from the forms and not
buried in the concrete. The use of open and vertical chute shall
not be permitted unless otherwise directed by the engineer.

The Contractor shall provide a sufficient number of vibrators to
properly compact each batch immediately after it is placed in the
forms.
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()] Measurement and Payment

Measurements for the Concrete Works Class 20/20 of culvert walls and
slabs shall be made in cubic metres for the walls and slabs actually
constructed, measured from their dimensions shown on the Drawings.
Payment for the Concrete Works (Class 20/20) of culvert walls and slabs
shall be the full compensation for furnishing all materials of the concrete
mixing, delivering, placing and curing the concrete, equipment and
tools, labour and other incidental necessary for the completion of the
work in accordance with the Drawings and these Specifications and as
directed by the Engineer.
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SECTION 22-DAYWORKS
2202 MEASUREMENTS AND PAYMENT

(a) Plant

Where items of major plant listed in the schedule of Dayworks are specified by type
(e.g. Concrete mixer etc.) the power rating if such items of plant are provided by the
Contractor shall not be lower than the power ratings of such plant manufactured within
the last two years prior to the date of BID. Any item of major plant employed upon
Dayworks that has a power rating lower than specified above shall be paid for at rates
lower than those in the schedule of Dayworks. The reduction in the rate payable shall
be in proportion to the reduction in power rating below that specified above.
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SECTION VIII - DRAWINGS

Note: A list of drawings should be inserted here including line diagrams and ARICS Report
where applicable.

The actual drawings including Site plans should be annexed in a separate booklet.
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ROAD CONDITION SURVEY - UNPAVED

_=KeNHA LES ARICS UP (F)

REGION

[LOWER EASTERN |

COUNTY  |[KAJIADO

ROAD NO: B54

SHEET: | 1 OF 10

SECTION START, CHAINAGE:

SECTION END; CHAINAGE: |

ROAD NAME: | KIMANA-CHYULU GATE | ROAD LENGTH (km): |48.00

| 0+000 | NAME: [KIMANA

5+000 | NAME: |

AVERAGE CARRIAGEWAY WIDTH : 7.00 TERRANTYPE | F | R | H

Chainage: |SURFACH

per 200

3
M

ON/OFF-CARRIAGEWAY

(Rate of Deterioration)

GRAVEL REMARKS STRUCTURES

REQRD SPOT IMPROVEMENT CULVERTS REMARKS/

meters 1

2314|565 RR|HR|NH OTHER STRUCTURES

0+200

CC $900mm, 10m

+400

BOX CULVERT L New AC ¢$600mm

+600

+800

1+000

CC $900mm, 10m

+200

+400

CC $900mm, 10m

+600,

+800

CC $900mm, 10m

2+000

RlRr|Rr|[R|Rr]R|[R|Rr]|R |+

GREENSPIN ACADEMY L New AC ¢$600mm

+200

+400

+600

+800

3+000

+200

+400

+600

I R

+800

4+000

+200

CC $900mm, AC $600mm

+400

+600

+800

CC $900mm, RNew AC

RN RN N R R R R [0

5+000|

Rlr|lRr|[Rr[RrlRr|R|[R|PR|R]R|R]|R|~

Z km|5.0/0.0]| 0.0

4.8[0.2(0.0{0.0 0.4 = No

SECTION KM:

5.0

3 % [ 0.0]

1.0| 0.0| 0.0| 0.0l Average Rate of Deterioration: 2.04

PRIORITY FOR
SPOT IMPROVEMENT
IN THIS SECTION:

Ch:
Ch:
Ch:

Ch: None
Ch: None
Ch: None

PRIORITY FOR
STRUCTURES
IN THIS SECTION:

POSSIBLE ENVIRONMENTAL
PROJECT IN THIS SECTION :

3+000 to 4+000 RHS requires urgent protection works. Gabion boxes, Stone pitching &
Scourchecks as necessary

COMPILED BY: SIGN: DATE:
CHECKED BY: SIGN: DATE:
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ROAD CONDITION SURVEY - UNPAVED —KeNHA'LES ARICS UP (F)

REGION  |LOWER EASTERN | COUNTY  |KAJIADO
ROADNO: | BS54 ROAD NAME: | KIMANA-CHYULUGATE |  ROAD LENGTH (km): [48.20
SECTION START; CHAINAGE: | 5+000 | NAME: |
SECTION END; CHAINAGE: | 10000 | NAME: |
SHEET: [ 2 OF 10|  AVERAGE CARRIAGEWAY WIDTH : 7.00 TERRANTYPE | F [ R | H
Chainage: [SURFACH | ONJOFF-CARRIAGEWAY| GRAVEL REMARKS STRUCTURES
per 200 | TYPE || (Rate of Deterioration) |REQRD SPOT IMPROV EMENT CULVERTS REMARKS/
meters | G[E]J]] 1]2[3]4[5]G]|S N |[RR|HR|NH| G [ B JOTHER STRUCTURES
5+200] 1 1 1 1 |CC $900mm
+400f 1 1
+600] 1 1
+800] 1 1
6+000] 1 1
+200| 1 1 R New AC
+400] 1 1 L New AC
+600] 1 1
+800| 1 1
7+000] 1 1
+200] 1 1 1 |AC $600mm
+400] 1 1 1 1 L New AC, AC $600mm
+600| 1 1
+800] 1 1 1 RNew AC
8+000| 1 1 1 L New AC
+200f 1 1 1 L New AC
+400f 1 1 1 RNew AC
+600] 1 11 2 | CC $900mm
+800] 1 1 1 1] [ecesoomm
9+000| 1 1 1 RNew AC
+200] 1 1
+400] 1 1 1 CC $900mm
+600] 1 1
+800f 1 1
10+000| 1 1
% km|5.0{0.0f[6.0[1.0[0.0[0.0[0.0]0.0| 0.6 ZNol8|o|1]0]|3]4

SECTION KM:| 5.0

= % | 1.2 0.2/ 0.0[0.0] 0.0] Average Rate of Deterioration: 1.60
PRIORITY FOR Ch: None PRIORITYFOR  |Ch:
SPOT IMPROVEMENT |Ch: None STRUCTURES  |Ch:
IN THIS SECTION: Ch: None IN THIS SECTION: |Ch:

POSSIBLE ENVIRONMENTAL
PROJECT IN THIS SECTION :

COMPILED BY: SIGN: DATE:

CHECKED BY: SIGN: DATE:
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ROAD CONDITION SURVEY - UNPAVED —KeNHA'LES ARICS UP (F)

REGION  |LOWER EASTERN | COUNTY  |KAJIADO

ROAD NO: B54 ROAD NAME: | KIMANA-CHYULU GATE | ROAD LENGTH (km): |48.20

SECTION START; CHAINAGE: | 10+000 | NAME: |

SECTION END; CHAINAGE: | 15+000 | NAME: |

SHEET: | 3 OF 10 |  AVERAGE CARRIAGEWAY WIDTH : 7.00 TERRANTYPE [ F [ R | H

Chainage: |[SURFACH | ONJOFF-CARRIAGEWAY| GRAVEL REMARKS STRUCTURES
per 200 | TYPE ||(Rate of Deterioration) |REQRD SPOT IMPROVEMENT CULVERTS REMARKS/
E 1]12]|3]4]|5 S N [RR|{HR|NH| G | B |OTHER STRUCTURES

meters
10+200

+400 L New AC

+600

+800

I I I 0]
'_\

1
1
1
1
11+000 1
+200

1 L New AC

Needs Protection Works

+400 1 CC $900mm

+600

+800

12+000
+200

+400 ENKUTOTO GSU

+600 BASE CAMP 3 New 3No. AC

+800

Needs Protection Works

13+000
+200

+400

+600 2 CC $900mm

+800

N

CC $900mm

RPlrlrlr|lrlr]r PR~~~

14+000
+200

2 CC $900mm

Needs Protection Works

+400

+600

+800

Needs Protection Works

Rlrlrlr|Rrlr|rrrRrlr R, |Rr]Rr]|~]~]O

RPlR|RrR]R
I

15+000
Z km

New AC

o
o

0.0]] 0.0{3.0[2.0{0.0{ 0.0} 2.0 0.4 ZNof6|0]0|0O[8(0

SECTION KM:] 5.0

Z % | 0.0| 0.6| O.4| 0.0| 0.0| Average Rate of Deterioration: 2.40

PRIORITY FOR Ch: None PRIORITY FOR Ch:
SPOT IMPROVEMENT [Ch: None STRUCTURES Ch:
IN THIS SECTION: Ch: None IN THIS SECTION: |Ch:

POSSIBLE ENVIRONMENTAL 11+000-11+200 B/S, 12+600-13+000RHS & 14+400-14+800B/S requires urgent protection
PROJECT IN THIS SECTION :  |works. Gabion boxes, Stone pitching & Scourchecks as necessary

COMPILED BY- SIGN: DATE:
HEGEDBYG 191 5 /o000 Lacrrad ol Barin Natiomol Lo on e A ROLE, 167
SCINT 17V I\UTOIZT 209 ISSUTU Y IXCITy T TNTtioTar T igrivvay S 7 \atrtoTity LTOUT



ROAD CONDITION SURVEY - UNPAVED

REGION  |LOWER EASTERN |

_“KeNHA LES ARICS UP (F)

COUNTY  |KAJIADO

ROAD NO: B54 ROAD NAME: |

KIMANA-CHYULU GATE |

ROAD LENGTH (km): |48.20

SECTION START; CHAINAGE: | 15+000 |

SECTION END; CHAINAGE: |

204000 |

AVERAGE CARRIAGEWAY WIDTH :

NAME: |

NAME: |

7.00 TERRANTYPE | F [ R | H

Chainage: |[SURFACH
per 200

meters

ON/OFF-CARRIAGEWAY|GRAVEL

REQRD

3
™

(Rate of Deterioration)
E 1]12|3]4]5

REMARKS
SPOT IMPROV EMENT

STRUCTURES

CULVERTS
N [RR[{HR|NH| G | B

REMARKS/
OTHER STRUCTURES

15+200

+400

+600

+800

16+000

llkisianjani Bridge

+200

1 New AC RHS

+400

+600

Protection Works

+800

1 CC ¢$900mm

17+000

1 AC $600mm RHS

+200 Etikolili School

+400 BOX CULVERT

3CC $900, 2CC 1200

+600

1 |Twin CC $900mm

+800

18+000

+200

+400

+600

+800 Marlal Schoo

1 New AC RHS

19+000

+200

+400

+600

+800

R N R R R R R [6)
RPlr|r[r|rlr|Rr[Rr|Rr|Rr]Rr|Rr|Rr|[Rr|Rr]Rr PR ]RrRr]~, R~
N N T R N R R R R R R P

20+000

1 |CC $900mm

Z km

o
(=)

0.0]] 0.0{0.0{5.0{0.0]0.0]5.0{0.0

SECTION KM:] 5.0

= % 0.0/ 0.0 1.0[0.0] 0.0

PRIORITY FOR
SPOT IMPROVEMENT
IN THIS SECTION:

Ch: None
Ch: None
Ch: None

Average Rate of Deterioration:

ZNof3|10]2]0]|5

3.00

Ch:
Ch:
Ch:

PRIORITY FOR
STRUCTURES
IN THIS SECTION:

POSSIBLE ENVIRONMENTAL
PROJECT IN THIS SECTION :

COMPILED BY: SIGN:

DATE:

CHECKED BY:
RENBARSISTZ2IZ023

SIGN:

DATE;
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ROAD CONDITION SURVEY - UNPAVED —KeNHA'LES ARICS UP (F)

REGION  [LOWER EASTERN | COUNTY  [KAJIADO

ROADNO: | BS54 ROAD NAME: | KIMANA-CHYULU GATE |  ROAD LENGTH (km): |48.20

SECTION START; CHAINAGE: |  20+000 | NAME: |

SECTION END; CHAINAGE: | 25+000 | NAME: |

SHEET: | 5 OF 10 |  AVERAGE CARRIAGEWAY WIDTH : 7.00 TERRANTYPE | F [ R | H

Chainage: |SURFACH | ONJOFF-CARRIAGEWAY| GRAVEL REMARKS STRUCTURES

per 200 | TYPE ||(Rate of Deterioration) |REQRD SPOT IMPROVEMENT CULVERTS REMARKS/
E 1]12|3|4]|5]|]G]|S N [RR[{HR|[NH| G | B |OTHER STRUCTURES

meters

20+200 1 [ 1 ]CC$900mm

+400

+600

+800

SN SN N I

21+000 Needs Protection Works

+200

+400 1 CC $900mm

+600 BOX CULVERT

+800

22+000 1 |CC $900mm

+200

+400

+600

+800 Needs Protection Works

23+000

Rlr|Rr(Rr|Rr|RrlRrR|~]~

+200

+400

+600 1 |CC $900mm

+800 1 CC $900mm

RlR|R |k
(S N TSN N

24+000

+200 Samai School 1 New AC RHS

+400

+600

+800 1 Skew ed CC ¢$1200mm

Rlrlr|lrrlRr|Rr|r|r|Rr]Rr|Rr|RrRrRr]lRr R, Rr|Rr]R,r | Rr]Rr|R|~]O

25+000

Z km|5.0[0.0]| 0.0|3.4]|1.6/0.0]{0.0] 1.6/ 0.0 XNoj1|]0]|0[0[4]3

SECTION KM:| 5.0

= %0.0[0.7]0.3] 0.0 0.0| Average Rate of Deterioration: 2.32

PRIORITY FOR Ch: None PRIORITY FOR Ch:
SPOT IMPROVEMENT |Ch: 21+800 Road Widening STRUCTURES Ch:
IN THIS SECTION: Ch: None IN THIS SECTION: |Ch:

POSSIBLE ENVIRONMENTAL  |20+800-21+000RHS & 22+600-23+000B/S requires urgent protection works. Gabion boxes,
PROJECT IN THIS SECTION :  |Stone pitching & Scourchecks as necessary

COMPILED BY: SIGN: DATE:

CHECKED BY: SIGN: DATE:
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ROAD CONDITION SURVEY - UNPAVED —KeNHALES ARICS UP (F)

REGION  [LOWER EASTERN | COUNTY  [KAJIADO

ROAD NO: B54 ROADNAME:| KIMANA-CHYULU GATE | ROAD LENGTH (km): | 48.20

SECTION START; CHAINAGE: | 25+000 | NAME: |

SECTION END; CHAINAGE: | 30+000 | NAME: |

SHEET: | 6 OF 10 |  AVERAGE CARRIAGEWAY WIDTH : 7.00 TERRANTYPE | F [ R | H

Chainage: |[SURFACH | ON/OFF-CARRIAGEWAY] GRAVEL REMARKS STRUCTURES

per 200 (Rate of Deterioration) |REQRD SPOT IMPROV EMENT CULVERTS REMARKS/
meters E 112|13(45]G]|S N |RR{HR|NH| G | B |OTHER STRUCTURES

3
B

25+200

+400

+600 1 JCC $900mm

+800

-
-
[any

CC ¢$900mm

26+000

+200

+400

+600

1

1

1 1 1 CC $1200mm
+800| 1

Rlrlrlr R~~~
=

27+000

+200

+400

+600

+800| 1 L+R New AC

28+000 1 1 CC $900mm

+200

+400

+600

+800

NN

29+000 4 CC $1200mm

+200 2 No. BOX CULVERTS

+400

+600

+800

RlrlRr|kr|Rr]lr|Rr|Rr|Rr|Rr]RrR|Rr|Rr[RrlRr]Rr|RrRr|r]Rr|R|R R~ ]|®
Rlrlr|lkr|rlr|Rr|Rr]Rr|Rr]RrR]Rr|Rr|[R]~

[N [ TSN (RN [T

30+000 1 CC $900mm

2 km|5.0[0.0]| 0.0 3.0 2.0/ 0.0{ 0.0} 3.6| 1.4 ZNo| 1] 2[ 1] 0] 8] 1

SECTION KM:] 5.0

= % 0.0 0.6]0.4]0.0] 0.0| Average Rate of Deterioration: 2.40

PRIORITY FOR Ch: None PRIORITY FOR Ch:
SPOT IMPROVEMENT [Ch: None STRUCTURES Ch:
IN THIS SECTION: Ch: None IN THIS SECTION: [Ch:

POSSIBLE ENVIRONMENTAL
PROJECT IN THIS SECTION :

COMPILED BY: SIGN: DATE:

(;HE(;nKnEplB\Yn [Nz A lAANN | |SIG,N A DATE‘

s
(@)

i L - )
ENTATROIST2r2023 Isstetby Kenya Natronat HighwaysAathority



ROAD CONDITION SURVEY - UNPAVED —KeNHA'LES ARICS UP (F)

REGION  [LOWER EASTERN | COUNTY  |KAJIADO

ROAD NO: B54 ROAD NAME: | KIMANA-CHYULU GATE | ROAD LENGTH (km): | 48.20

SECTION START; CHAINAGE: | 30+000 | NAME: |

SECTION END; CHAINAGE: | 35+t000 | NAME: |

SHEET: | 7 OF 10 |  AVERAGE CARRIAGEWAY WIDTH : 7.00 TERRANTYPE | F [ R | H

Chainage: [SURFACH | ON/JOFF-CARRIAGEWAY| GRAVEL REMARKS STRUCTURES

3
M

per 200 (Rate of Deterioration) |REQRD SPOT IMPROV EMENT CULVERTS REMARKS/

meters E 1]1213(4]5 S N |RR|HR[NH B |OTHER STRUCTURES
+200| Skew ed CC $900mm
+400| CC ¢$900mm

NN |®

+600 CC $1200mm,CC $900mm

+800]

R
= = L Y i N0

31+000
+200]

1 CC ¢$900mm

+400

+600

+800| 1 CC $900mm

32+000
+200]

+400

+600]

+800| Good Protection Works

33+000
+200]

+400

+600

+800| 1 CC $900mm

34+000
+200

+400]

+600]

+800| Needs Protection Works

RPlrlr|rlRr]lFP]IRFR[R]|IR]IFRIRRIR]IPIRIR[R]IR]FRRFRIR|F]O

Rl lRrlRr]lRr ]~~~ ]-
[

35+000
Z km]5.0|/0.0]|0.0]4.0{1.0[{0.0[0.0]1.2[ 1.2 ZNojOfOfOf[O[8]O

SECTION KM:] 5.0

% | 0.0| O.8| 0.2| 0.0| 0.0I Average Rate of Deterioration: 2.20

PRIORITY FOR Ch: None PRIORITY FOR Ch:
SPOT IMPROVEMENT |Ch: None STRUCTURES Ch:
IN THIS SECTION: Ch: None IN THIS SECTION: [Ch:

POSSIBLE ENVIRONMENTAL  (32+600-32+900RHS, 33+600-33+800B/S & 34+800-35+000B/S requires urgent protection
PROJECT IN THIS SECTION :  |works. Gabion boxes, Stone pitching & Scourchecks as necessary

COMPILED BY: SIGN: DATE:

CHECKED BY: SIGN: DATE:
eNHA/RG/312/2025 Issued by Kenya National Highways Authority 171




ROAD CONDITION SURVEY - UNPAVED —KeNHA'LES ARICS UP (F)

REGION  |LOWER EASTERN | COUNTY  |KAJIADO

ROAD NO: B54 ROAD NAME: | KIMANA-CHYULU GATE | ROAD LENGTH (km): |48.20

SECTION START; CHAINAGE: | 35+000 | NAME: |

SECTION END; CHAINAGE: [ 40v000 ] NAME: |

SHEET: | 8 OF 10 |  AVERAGE CARRIAGEWAY WIDTH : 7.00 TERRANTYPE | F [ R | H

Chainage: |[SURFACH | ONJOFF-CARRIAGEWAY| GRAVEL REMARKS STRUCTURES

per 200 | TYPE ||(Rate of Deterioration) |REQRD SPOT IMPROV EMENT CULVERTS REMARKS/
E 112|3|4]|5 S N [RR|{HR|NH| G | B JOTHER STRUCTURES

meters
+200

+400

+600

+800

36+000
+200

+400

+600

+800

37+000
+200

+400

+600

+800 CC $900mm

38+000
+200

CC $900mm

+400

+600

+800 1 1 Skew ed CC $900mm

39+000
+200

CC $900mm

Needs Protection Works

+400

+600 1 CC $1200mm

+800
40+000
Z km

Needs Protection Works

Rlrlr|lr|Rrlr|Rr|rrr]r|Rr|Rr|Rr|Rr]Rr|RrRrRr|RRr R~ ]|O
Rlrlr|lr|Rr]lr || r]RrRr|Rr|Rr|Rr]Rr PR R|R]R R~~~
T e e e N N N N R R R R R R R IR 6

o,
o

0.0]]0.0{0.0

o
o

0.0/ 0.0]5.0({0.0 ZNoJO|0O|1]|]0[5](0O0

SECTION KM:| 5.0

= % 0.0/ 0.0]1.0{0.0[ 0.0| Average Rate of Deterioration: 3.00

PRIORITY FOR Ch: None PRIORITY FOR Ch:
SPOT IMPROVEMENT [Ch: None STRUCTURES Ch:
IN THIS SECTION: Ch: None IN THIS SECTION: |Ch:

POSSIBLE ENVIRONMENTAL  [39+000-39+200B/S, 39+800-40+000B/S requires urgent protection works. Gabion boxes,
PROJECT IN THIS SECTION :  |Stone pitching & Scourchecks as necessary

COMPILED BY: SIGN: DATE:

CHECKED BY: SIGN: . . DﬁTE;



ROAD CONDITION SURVEY - UNPAVED —=KeNHA'LES ARICS UP (F)

REGION  |LOWER EASTERN | COUNTY  [KAJIADO

ROAD NO: B54 ROAD NAME: | KIMANA-CHYULU GATE | ROAD LENGTH (km): |48.20

SECTION START; CHAINAGE: | 40+000 | NAME: |

SECTION END; CHAINAGE: | 45+000 | NAME: |

SHEET: | 9 OF 10 |  AVERAGE CARRIAGEWAY WIDTH : 7.00 TERRANTYPE | F | R [ H

Chainage: [SURFACH | ON/OFF-CARRIAGEWAY| GRAVEL REMARKS STRUCTURES

per 200 | TYPE ||(Rate of Deterioration) |REQRD SPOT IMPROVEMENT CULVERTS REMARKS/
E 1(2|3|4]5 S N [RR|HR|NH| G | B |OTHER STRUCTURES

meters
+200

+400

+600

+800

41+000
+200

= Ll Ll Ll il el 1)

+400

+600 ILTILAL BOX CULVERT 12 CC 12-¢1200 + Box Culver]

+800

e N T e e PN N e e

42+000
+200

+400

+600

+800| 1 New AC

43+000 Iitilal MKT

+200 Needs Protection Works 4 New AC- litilal Center

+400 1 CC $900mm

+600 ILTILAL DRIFT
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44+000 2 CC $900mm

+200

+400 Good Protection Works

+600

+800 CC $900mm
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45+000 Needs Protection Works 2 CC $900mm

Z km|5.0[0.0]] 0.0[0.0{4.4|0.6[0.0]2.4| 0.6 ZNof 5|/0[(0|0]|18]|0

SECTIONKM:| 5.0

= % 0.0/ 0.0{0.9]0.1] 0.0| Average Rate of Deterioration: 3.12

PRIORITY FOR Ch: None PRIORITY FOR Ch:
SPOT IMPROVEMENT |Ch: None STRUCTURES Ch:
IN THIS SECTION: Ch: None IN THIS SECTION: |Ch:

POSSIBLE ENVIRONMENTAL ~ |43+200-43+600B/S, 44+800-44+600B/S & 44+900-45+000RHS requires urgent protection
PROJECT IN THIS SECTION :  |works. Gabion boxes, Stone pitching & Scourchecks as necessary
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CHECKED BY: SIGN: DATE:
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ROAD CONDITION SURVEY - UNPAVED —KXeNHA'LES ARICS UP (F)

REGION  [LOWER EASTERN | COUNTY  |KAJIADO

ROAD NO: B54 ROAD NAME: | KIMANA-CHYULU GATE | ROAD LENGTH (km): | 48.20

SECTION START; CHAINAGE: | 45+000 | NAME: |

SECTION END; CHAINAGE: | 48+200 | NAME: |

SHEET: | 10 OF 10 |  AVERAGE CARRIAGEWAY WIDTH : 7.00 TERRANTYPE [ F [ R | H

Chainage: |[SURFACH | ON/JOFF-CARRIAGEWAY| GRAVEL REMARKS STRUCTURES
per 200 | TYPE ||(Rate of Deterioration) |REQRD SPOT IMPROV EMENT CULVERTS REMARKS/
B 1]12|13(4]5 S N [RRIHR[NH| G | B |OTHER STRUCTURES

meters
+200]
+400]
+600]
+800]
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+200]
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+000]
Z km]3.2]/0.0]/ 0.0/ 0.0{3.2[0.0{0.0] 3.2/ 0.0 ZNoj2|(0f0Of[O0O|[1]0O

1 CC $900mm

[E FEN) ) IRy I Y [N iy ) YR iy [N R iy Ry Mo
Rl |kl |||l -]~ ]-
Rl |r(rlrlr]lr kRl ]=]O

CHYULU GATE 2 New AC Both Sides

SECTION KM:] 3.2

Z % | 0.0| 0.0| 1.0| 0.0| 0.0I Average Rate of Deterioration: 3.00

PRIORITY FOR Ch: None PRIORITY FOR Ch:
SPOT IMPROVEMENT [Ch: None STRUCTURES Ch:
IN THIS SECTION: Ch: None IN THIS SECTION: |Ch:

POSSIBLE ENVIRONMENTAL
PROJECT IN THIS SECTION :

COMPILED BY: SIGN: DATE:

CHECKED BY: SIGN: DATE:
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STANDARD DRAWINGS
STANDARD DRAWINGS
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SIDE DITCHES AND CUT OFF DITCHES

TYPE AJ T RN e,
Formation Level
T l he
aa
TYPE A.2
TYFE B. )
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d
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Cut - off ditch Type 203) R p——
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EXTENT AND TYPE OF VEGETATION CONTROL

See
NOTE 4 See NOTE 4
Type 4
Type 2 control Type 2 control control
approx.
1.5m
M
E £
5E
ZE
S
@ M
@
[72]
" 1 -
" . I
u Centreline u
1.0m 05m |0.~5m 1.0m
L b & L 5
€% £x g
£5 3= &= £5 2
H g 3 H &
See NOTE 1 Extent of control on some urban highways See NOTE 1
Extent of control on some non-urban highways
NOTE 1 this distance must be a minimum of 3.0m on straights and on the outside of curves and a NOTE 3 A minimum of 3m to be maintained on the cuts up, and
minmum of 5.0m on the inside of curves. 2m on slope down.
NOTE 2 Vegetation free zone must be maintained free of all vegetation. NOTE 4 These areas must be maintained according to the local

requirements
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TYPICAL CULVERTS
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2. Level and slape of the pipe shall be as instructed by the Engineer on sife.
3. All dimensions are in metres unless ofherwise stated
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TYPICAL ROAD SIGNS
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PART 3 - CONDITIONS OF CONTRACT AND CONTRACT FORMS
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SECTION IX CONDITIONS OF CONTRACT, PART | -GENERAL
CONDITIONS
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SECTION VIII CONDITIONS OF CONTRACT PART I: GENERAL CONDITIONS
OF CONTRACT

The Conditions of Contract Part 1 — General Conditions shall be those forming Part 1 of the
Conditions of Contract for works of Civil engineering construction Fourth Edition 1987,
reprinted in 1992 with further amendments, prepared by the Federation Internationale des
Ingenieurs Conseils (FIDIC)

Copies of the FIDIC Conditions of Contract can be obtained from:

FIDIC Secretariat

P.O. Box 86

1000 Lausanne 12
Switzerland

Fax: 41 21 653 5432
Telephone: 4121 653 5003
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SECTION X CONDITIONS OF CONTRACT, PART Il -CONDITIONS OF
PARTICULAR APPLICATION
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SECTION IX: CONDITIONS OF CONTRACT PART II: (CONDITIONS OF
PARTICULAR APPLICATION)

The following Conditions of Particular Application shall supplement the General Conditions
of Contract. Whenever there is a conflict, the provisions herein shall prevail over those in the
General Conditions of Contract. The Particular Condition is preceded by the corresponding
clause number of the General Conditions to which it relates.
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CONDITIONS OF CONTRACT PART Il (CONDITIONS OF PARTICULAR
APPLICATION)

SUBCLAUSE 1.1 — DEFINITIONS
Amend this sub-clause as follows:

(1) The “Employer” is the Kenya National Highways Authority, represented by the Director
General - Kenya National Highways Authority.

(iv) The “Engineer” is the Director Road Asset and Corridor Management - Kenya
National Highways Authority.

(v) The “Engineer Representative” is the Deputy Director Regional Network
Coordination - East

(b) (i) Insert in line 2 after the Bills of Quantities”, the following, “the rates entered by the
Contractor (whether or not such rate be employed in computation of the Contract Price),”

Amend subparagraph (b) (v) of Sub-Clause 1.1 by adding the following words at the end:

The word “Tender” is synonymous with “bid” and the word “Appendix to Tender” with
“Appendix to Bid” and the word “Tender documents” with “bidding documents”.

Add the following at the end of this sub-clause:

(h) (i) “Materials” means materials and other things intended to form or forming part of the
Permanent Works.

SUBCLAUSE 2.1 - ENGINEER’S DUTIES AND AUTHORITY.

With reference to Sub-Clause 2.1 (b), the following shall also apply: The Engineer shall obtain
the specific approval of the Employer before taking any of the following actions specified in
Part 1:

(a) Consenting to the subletting of any part of the works under Clause 4;
(b) Certifying additional cost determined under Clause 12;

(c) Determining an extension of time under Clause 44;

(d) Issuing a variation under Clause 51;

(e) Fixing rates or prices under Clause 52

(F) The works specified under this Contract shall be executed, supervised and evaluated in
accordance to the Contract Supervision and Evaluation Manual developed by the Ministry of
Roads — Version 2012

SUBCLAUSE 5.1 - LANGUAGE AND LAW
The Contract document shall be drawn up in the ENGLISH LANGUAGE. Communication
between the Contractor and the Engineer’s Representative shall be in this given language.
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The Laws applicable to this Contract shall be the Laws of the Republic of Kenya.

SUBCLAUSE 5.2 — PRIORITY OF CONTRACT DOCUMENTS
Delete the documents listed 1-6 and substitute:

(1) The Contract Agreement (if completed)

(2) The Letter Of Acceptance;

(3) The Bid and Appendix to Bid,

(4) The Conditions of Contract Part II;

(5) The Conditions of Contract Part I;

(6) The Special Specifications;

(7) The Standard Specification for Road and Bridge Construction, 1986;
(8) The PBC Guidelines Edition 1.1 of February;

(9) Road Maintenance Manual, May 2010 Edition and Performance Based Contract Manuals.
(10)  The Drawings;

(11) The priced Bills of Quantities

(12) Other documents as listed in the Appendix to form of Bid

SUBCLAUSE 8.2 - Site Operations and Method of Construction
Add

The Contract may be terminated if the Contractor is unable to take full responsibility for the
adequacy, stability and safety of all Site operations and methods of construction.

SUBCLAUSE 10.1 - PERFORMANCE SECURITY
Replace the text of Sub-clause 10.1 with the following:

“The Contractor shall provide security for his proper performance of the Contract within 14
days after receipt of the Letter of Acceptance. The Performance Security shall be in the form
of a bank guarantee as stipulated by the Employer in the Appendix to Bid. The Performance
Security shall be issued by a bank incorporated in Kenya. The Contractor shall notify the
Engineer when providing the Performance Security to the Employer.

“Without limitation to the provisions of the preceding paragraph, whenever the Employer
determines an addition to the Contract Price as a result of a change in cost, the Contractor, at
the Engineers written request, shall promptly increase the value of the Performance Security
by an equal percentage.

SUBCLAUSE 10.2 - VALIDITY OF PERFORMANCE SECURITY

The Performance Security shall be valid until a date 28 days after the date of issue of the
Defects Liability Certificate. The security shall be returned to the Contractor within 14 days of
expiration.
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Add

The Resident Engineer shall provide a 28days Notice to the Contractor informing him of the
early expiry of his Performance Security. Upon receipt of such a Notice the Contractor shall
before lapse of 14days extend the Performance security and provide evidence of such an
extension to the Resident Engineer. Failure by the contractor to renew his performance
Security 7days to its expiry the resident Engineer will Request the Engineer to redeem it.
Such a request shall be handled immediately and the performance security recovered.

SUB CLAUSE 10. 3 - CLAIMS UNDER PERFORMANCE SECURITY
Delete the entire sub-clause 10.3.

The Employer shall be at liberty to claim part or the entire performance Security without
informing or notifying the Contractor provided that the conditions neccesitating the claim are
contractual.

ADD NEW SUBCLAUSE;

SUBCLAUSE 10. 4 - COST OF PERFORMANCE SECURITY
The cost of complying with the requirements of this clause shall be borne by the Contractor.’

SUB CLAUSE 11. 1 - INSPECTION OF SITE
In line 17 after “affect his Tender” add

“and the Contractor shall be deemed to have based his BID on all the aforementioned”
Delete the last paragraph completely and replace with the following:

“The Employer in no way guarantees completeness nor accuracy of the soil, materials,
subsurface and hydrological information made available to the Contractor at the time of bidding
or at any other time during the period of the Contract, and the Contractor shall be responsible
for ascertaining for himself all information as aforesaid for the execution of works and his BID
shall be deemed to have been priced accordingly.

ADD A NEW SUBCLAUSE;

‘SUBCLAUSE 11.2 - ACCESS TO DATA

Data made available by the Employer in accordance with Clause 11.1 shall be deemed to
include data listed elsewhere in the Contract as open for inspection at the address stipulated in
the Appendix to Bid.’
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SUBCLAUSE 14.1 PROGRAM TO BE SUBMITTED
The time within which the program shall be submitted shall be as specified in the Appendix to
the Form of Bid.

This detailed program shall be based upon the program submitted by the Contractor as part of
his BID, where this was required, and shall in no material manner deviate from the said
program.

The program shall be in the form of a Critical Path Method Network (CPM Network) showing
the order of procedure and a description of the construction methods and arrangements by
which the Contractor proposes to carry out the works. It should also be supplemented by a time
—bar chart of the same program. The program shall be coordinated with climatic, groundwater
and other conditions to provide for completion of the works in the order and by the time
specified. The program shall be revised at three-month intervals and should include a chart of
the principle quantities of work forecast for execution monthly.

The Contractor shall submit to the Engineer not later than the day or date mentioned in the
Appendix to the Form of Bid, a general description of his proposed arrangements and methods
for the execution of the Works, including temporary offices, buildings, access roads,
construction plant and its intended production output, working shift arrangements, labour
strength, skilled and unskilled, supervision arrangements, power supply arrangements, supply
of materials including a materials utilization program, stone crushing, aggregate production
and storage, cement handling, concrete mixing and handling, methods of excavation, dealing
with water, testing methods and facilities.

During the execution of the works, the Contractor shall submit to the Engineer full and detailed
particulars of any proposed amendments to the arrangements and methods submitted in
accordance with the foregoing.

If details of the Contractors proposals for Temporary Works are required by the Engineer for
his own information the Contractor shall submit such details within fourteen days of being
requested to do so.

The Resident Engineer may at his discretion provide to the Contractor a Format of submitting
the Program of Works to comply with the Cashflow projections and budgets assigned to the
project

The various operations pertaining to the works shall be carried out in such a progressive
sequence as will achieve a continuous and consecutive output of fully completed roadworks
inclusive of all bridge works and culverts within the time limits specified in the Contract.
Generally, the Contractor shall start at one end of the road and progress continuously towards
the other without leaving any isolated section or sections of uncompleted road provided always
that the site of the works has been acquired in its entirety and the encumbrances and services
thereon removed.

The Contractor shall allow in his programme all published Kenya public holidays including
but not limited to the following per calendar year during which the Contractor shall not be
permitted to work.

e New Year’s Day (1st January)
e Good Friday
e Easter Monday
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e Labour day (1% May)

e Madaraka Day (1% June)

e The month of Ramadhan

e IddUIFitr

e Mashujaa Day (20" October)

e Jamhuri day (12" December)

e Christmas Day (25" December)
e Boxing day (26" December)

The Contractor shall also allow per calendar year for a further 2 unspecified public holidays
which may be announced by the Government of Kenya with no prior notification upon which
he shall not be permitted to work.

SUBCLAUSE 14.2- REVISED PROGRAMME
Add at the end of the first paragraph;

‘Failure by the Contractor to submit the Revised Work Program in the prescribed format and
within the stipulated period shall be considered a violation of his contractual obligations and a
Notice for Termination shall be issued to the Contractor.’

SUBCLAUSE 14.3- CASHFLOW ESTIMATE
The time within which the detailed cash flow estimate shall be submitted shall be as specified
in the Appendix to the Form of Bid.

SUBCLAUSE 15.1- CONTRACTOR’S SUPERINTENDENCE
Add the following at the end of the first paragraph of sub-clause 15.1:

“The Contractor shall, within Fourteen (14) days of receipt of the Engineer’s order to
commence the works inform the Engineer in writing the name of the Contractor’s
Representative and the anticipated date of his arrival on site. The Contractor shall also submit
a specimen signature of his proposed Site Agent /Road Manager who SHALL be the only
signatory to payment of certificates/Monthly statements from the Contractor.”

Add the following Sub-clause 15.2

‘SUBCLAUSE 15.2- LANGUAGE ABILITY AND QUALIFICATIONS OF
CONTRACTOR’S AUTHORISED AGENT

Unless otherwise stated in the tender document, the Contractor’s Agent or Representative on
the site shall have a minimum qualification of a Diploma in Civil/Highway Engineering and
shall be able to read and write English fluently.

The Contractor’s Agent or Representative shall have at least 5 years relevant experience as a
Site Agent or equivalent.
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SUBCLAUSE 16.1- CONTRACTOR'S EMPLOYEES
Payment of Monthly Salaries/allowances to Contractor’s employees and allowances due to all

officers seconded by the Engineer to the assignment shall be made on or before the Fifth (5th)
day of the following month.

Failure to comply with the above, shall attract a penalty of KESs. 50,000.00 per day for the
period salaries/allowances are delayed.

The penalties accrued under this clause shall be deducted from any sums due to the contractor
during the preparation of the interim payment certificate.

SUBCLAUSE 16.2- ENGINEER AT LIBERTY TO OBJECT
At the end of this Clause add

“by a competent substitute approved by the Engineer and at the Contractors own expense.”

Add the following Sub-Clauses 16.3 and 16.4:

ADD THE FOLLOWING SUB-CLAUSE

‘SUBCLAUSE 16.3- QUALIFICATION AND LANGUAGE ABILITY OF
SUPERINTENDING STAF

Unless otherwise stated in the Tender document, the Contractor’s superintending staff shall
meet the following minimum qualifications:

Should have a working knowledge of English or Kiswahili. Should any of the superintending
staff not be able to meet this condition, the Contractor shall propose to the Engineer
arrangements for provision of a sufficient number of interpreters of approved qualifications.
The Engineer, at his discretion, may amend, approve or reject such arrangements or reject
deployment of superintending staff not meeting the language requirements. The Engineer may
at any time during the duration of the Contract amend any approved arrangements made for
interpreters, which shall be implemented at the Contractors expense.

The key staff listed below must have academic qualifications from government-recognised
institutions or equivalent institutions of the levels set out in Section 5, Part 6.

e Site Agent /Road Manager

Qualifications as above shall be subject to verification and approval on site by the Engineer
or his representative on site before commencement of the said works.’

SUBCLAUSE 16.4 - EMPLOYMENT OF LOCAL PERSONNEL
The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and
labour with appropriate qualifications and experience who are Kenya citizens.

SUBCLAUSE 19.1- SAFETY, SECURITY AND PROTECTION OF THE
ENVIRONMENT
Add Paragraph (d) of Sub-Clause 19.1 as follows:
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Notwithstanding the Contractor’s obligation under Sub-Clause-paragraph (a), (b) and 9(c) of
Sub-Clause 19.1 of the Conditions of Contract, the Contractor shall observe the following
measures with a view to reducing or elimination adverse environmental effects by the site

WOrks:
()
(i)

(iii)

(iv)
(v)

All quarries and borrow pits shall be filled and landscaped to their original state after
extraction of construction material

Soil erosion due to surface runoff or water from culverts or other drainage structures
should be avoided by putting in place proper erosion control measures that shall
include, but are not limited to grassing and planting if trees

Long traffic diversion roads shall be avoided so as to minimize the effect of dust on
the surrounding environment. In any case all diversions shall be kept damp and dust
free

Spillage of oils, fuels and lubricants shall be avoided and if spilt, shall be collected
and disposed off in such a way as not to adversely affect the environment

Rock blasting near settlement areas shall be properly coordinated with the relevant
officers of the Government so as to minimize noise pollution and community
interference.

e Traffic Management Plan

The Contractor should identify, evaluate and monitor potential traffic and road safety
risks to workers and road users throughout the Contract life cycle and develop measures
and plans to address them.

The Contractor shall install and maintain standard approved traffic warning signs,
directional signs, secure the working areas and deploy flagmen at active construction
sites.

The Contractor shall assess each phase of the works, monitor incidents and accidents
indicating the mitigation measures undertaken and prepare monthly reports to be
submitted to the Resident Engineer.

The Contractor shall factor the cost of implementation of the Road Safety Plan in the
rates for the Works.

Failure by the Contractor to implement the measures under approved safety plan shall be
deemed to be a violation of the Contractor’s Obligations under the Contract and shall be
grounds for charging a penalty of up to KES 50,000.00 per day for non-compliance. The
penalties will be as shown below:

SAFETY REQUIREMENT AMOUNT OF PENALTIES
PER DAY
(KESs.)

1. | Personal Protective Equipment 10,000.00
2. | Approved Signage e.g. warning signs etc. 15,000.00
3. | Construction site delineation and passage of 15,000.00

traffic through works
4. | Safety for passage of traffic at Night 10,000.00

SUBCLAUSE 20.4 - EMPLOYERS RISKS
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Delete Sub-Clause (h) and substitute with;

(h) any operation of the forces of nature (insofar as it occurs on site) which an experienced
contractor:

(i) could not have reasonably foreseen, or

(iii)  could reasonably have foreseen, but against which he could not reasonably have
taken at least one of the following measures:

(A) prevent loss or damage to physical property from occurring by taking
appropriate measures or

(B) insure against such loss or damage

SUBCLAUSE 21.1 - INSURANCE OF WORKS AND CONTRACTOR ‘S EQUIPMENT
Delete the first sentence of this Clause and replace with the following:

“prior to commencement of the Works the Contractor shall, without limiting his or the
Employer’s obligations and responsibilities under Clause 20, insure to the satisfaction of the
Employer:

Add the following words at the end of Sub-paragraph (a) and immediately before the last word
of Sub-paragraph (b) of Sub-Clause 21.1:

“It being understood that such insurance shall provide for compensation to be payable in the
types and proportions of currencies required to rectify the loss or damage incurred”

SUBCLAUSE 21.2 — SCOPE OF COVER
Amend sub-paragraph (a) of Sub-Clause 21.2 as follows:

Delete words “from the start of work at the site” and substitute the words “from the first
working day after the Commencement Date”

Add the following as Sub-Clause (c) under Sub-Clause-Clause 21.2

(c) It shall be the responsibility of the Contractor to notify the insurance company of any
change in the nature and extent of the Works and to ensure the adequacy of the insurance
coverage at all times during the period of the Contract.

Add

The Contractor shall be expected to insure all road assets from damage and to pursue the
insurance companies as and when damages to these assets occur. In addition, the Contractor is
expected to furnish the Engineer with a copy of Insurance Policy of WIBA at the
commencement of works.

SUB CLAUSE 21.4 - EXCLUSIONS
Amend Sub-Clause 21.4 to read as follows:
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“There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or damage
caused by the risks listed under Sub-Clause 20.4 sub-paragraph (a) (i) to(iv) of the Conditions
of Particular Application.”

SUBCLAUSE 23.2 - MINIMUM AMOUNT OF INSURANCE
Add the following at the end of this Clause:

“.. with no limits to the number of occurrences”.

SUBCLAUSE 25.1 - EVIDENCE AND TERMS
Amend Sub-Claus OF INSURANCE 25.1 as follows:

Insert the words “as soon as practicable after the respective insurances have been taken out but
in any case” before the words “prior to the start of work at the site”

Add the following Sub-Clauses 25.5, 25.6

SUBCLAUSE 25.5 — INSURANCE NOTICES

Each policy of insurance effected by the Contractor for purposes of the Contract shall include
a provision to the effect that the Insurer shall have a duty to give notice in writing to the
Contractor and Employer of the date when a premium becomes payable. This shall not be more
than thirty (30) days before that date and the policy shall remain in force until thirty (30) days
after the giving of such notice.

SUBCLAUSE 25.6 - NOTIFICATION TO INSURERS

It shall be the responsibility of the Contractor to notify insurers under any of the insurance
referred to in the preceding clauses 21, 23 and 24 on any matter or event, which by the terms
of such insurance are required to be so notified. The Contractor shall indemnify and keep
indemnified the Employer against all losses, claims, demands, proceedings, costs, charges and
expenses whatsoever arising out of or in consequence of any default by the Contractor in
complying with the requirements of this Sub-Clause whether as a result of avoidance of such
insurance or otherwise.

SUBCLAUSE 28.2 - ROYALTIES
Add at the end of this Sub-Clause the following sentence:

“The Contractor shall also be liable for all payments or compensation if any that are levied in
connection with the dumping of part or all of any such material.”

Add

The Contractor shall be solely responsible for any Cess and any other fees that the
County/Region May levy on materials, goods or transportation within the Region
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SUBCLAUSE 29.1 - INTERFERENCE WITH TRAFFIC
Supplement Sub-Clause 29.1 by adding the following sentence at the end:

“The Contractor will be permitted to use existing public roads for access to the site. The
Contractor shall pay vehicle license tax and road maintenance duty in accordance with relevant
regulations and shall obtain any necessary permits or licenses from relevant authorities for
transporting his equipment.”

Add the following sub clause 29.2:

SUBCLAUSE 29.2 - REINSTATEMENT AND COMPENSATION FOR DAMAGES TO
PERSONS AND PROPERTY

The Contractor shall reinstate all properties whether public or private which are damaged in
consequence of the construction and, maintenance of the works to a condition as specified and
at least equal to that prevailing before his first entry on them.

If in the opinion of the Engineer the Contractor shall have failed to take reasonable and prompt
action to discharge his obligations in the matter of reinstatement, the Engineer will inform the
Contractor in writing of his opinion, in which circumstances the Employer reserves the right to
employ others to do the necessary work of reinstatement and to deduct the cost thereof from
any money due or which shall become due to the Contractor.

The Contractor shall refer to the Employer without delay all claims which may be considered
to fall within the provisions of Clause 22.1.

Add the following Sub-Clause 34.2 to 34.8

SUBCLAUSE 34.2 - CONDITIONS OF EMPLOYMENT OF LABOUR

The Contractor shall be responsible for making all arrangements for and shall bear all costs
relating to recruitment, obtaining of all necessary visas, permits or other official permission for
movements of staff and labour.

SUBCLAUSE 34.3 - FAIR WAGES

The Contractor shall, in respect of all persons employed anywhere by him in the execution of
the Contract, and further in respect of all persons employed by him otherwise than in the
execution of the Contract in every factory, WorKESop or place occupied or used by him for
the execution of the Contract, observe and fulfil the following conditions:

(a) The Contractor shall pay rates of wages, observe hours of labour and provide conditions of
labour, housing, amenities and facilities not less favourable than those required by the latest
Regulation of Wages (Building and Construction Industry) Order as of the time of bid
submission, and subsequent amendments thereto, or in any wage scales, hours of work or
conditions agreed by the Ministry of Labour or other Government Department in consultation
with the appropriate wage fixing authority and generally recognized by other employees in the
district whose general circumstances in the trade or industry in which the Contractor is engaged
are similar.
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(b) In the absence of any rates of wages, hours or conditions of labour so established the
Contractor shall pay rates of wages and observe hours and conditions of labour which are not
less favourable than the general level of wages, hours and conditions observed by other
Employers whose general circumstances in the trade or industry in which the Contractor is
engaged are similar.

(c) Where the absence of established rates of wages, hours and conditions of labour or the
dissimilarity of the general circumstances in the trade of industry in which the Contractor is
engaged prevent the Contractor from observing rates of wages, hours and conditions of labour
ascertained under sub-paragraph (a) and (b) above the Contractor in fixing the rates of wages,
hours and conditions of labour of his employees shall be guided by the advice of the Labour
Department.

(d) The Contractor shall recognize the freedom of his employees to be members of trade unions.

(e) The Contractor shall maintain records in English of the time worked by, and the wages paid
to, his employees. The Contractor shall furnish to the Engineer or Employer, if called upon to
do so, such particulars of the rates, wages and conditions of labour as the Employer or Engineer
may direct.

(F) The Contractor shall at all times during the continuance of the contract display, for the
information of his employees in every factory, worKESop or place occupied or used by him
for the execution of the Contract, a copy of this clause together with a notice setting out the
general rates of wages, hours and conditions of labour of his employees.

(9) The Contractor shall be responsible for the observance of this clause by sub-Contractors
employed in the execution of the works.

SUBCLAUSE 34.4 - BREACH OF FAIR WAGES CLAUSE

Any Contractor or Sub-Contractor who is found to be in breach of Fair Wages Clause shall
cease to be approved as a Contractor or Sub-Contractor for such period as the Permanent
Secretary for the Ministry of Transport and Infrastructure may determine.

Should a claim be made to the Employer alleging the Contractor’s default in payment of Fair
Wages of any workman employed on the Contract and if proof thereof satisfactory to the
Employer is furnished by the Labour Authority, the Employer may, failing payment by the
Contractor, pay the claims out of any monies due or which may become due to the Contractor
under the Contract.

SUBCLAUSE 34.5 - RECRUITMENT OF UNSKILLED LABOUR

Any additional unskilled labour which is required by the Contractor for the works and which
is not in his employ at the time of the acceptance of the BID shall be recruited by the Contractor
from the Labour Exchange or Exchange or Exchanges nearest to the site or sites of the work.

SUBCLAUSE 34.6 - COMPENSATION FOR INJURY
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The Contractor shall in accordance with the Workmen’s Compensation Act of the Laws of
Kenya and any other regulations in force from time to time pay compensation for loss or
damage suffered in consequence of any accident or injury or disease resulting from his work
to any workman or other person in the employment of the Contractor or any Subcontractor.

SUBCLAUSE 34.7 - LABOUR STANDARDS
(a) the Contractor shall comply with the existing local labour laws, regulations and labour
standards

(b) the Contractor shall formulate and enforce an adequate safety program with respect to all
work under his contract, whether performed by the Contractor or subcontractor. The Contractor
has assurance from the Employer of cooperation where the implementation of these safety
measures requires joint cooperation.

(c) Upon written request of the Employer the Contractor shall remove or replace any of his
employees employed under this Contract.

Add the following Sub-Clause 35.2 and 35.3.

SUBCLAUSE 35.2 - RECORDS OF SAFETY AND HEALTH
The Contractor shall maintain such records and make such reports concerning safety, health
and welfare of persons and damage to property as the Engineer may from time to time prescribe.

SUBCLAUSE 35.3 - REPORTING OF ACCIDENTS

The Contractor shall report to the Engineer details of any accident as soon as possible after its
occurrence. In the case of any fatality or serious accident, the Contractor shall, in addition,
notify the Engineer immediately by the quickest available means. The Contractor shall also
notify the relevant authority whenever the Laws of Kenya require such a report.

SUBCLAUSE 41.1 - COMMENCEMENT OF WORKS
Amend Sub-Clause 41.1 as follows:

Delete the words “as soon as is reasonably possible” in the first sentence and replace with
“within the period stated in the Appendix to Bid”.

SUBCLAUSE 43.1 — TIME FOR COMPLETION
Amend Sub-Clause 43.1 as follows:

Delete the words “within the time” to “such extended time” and substitute “by the date or dates
stated or implied in Clause 14 of these Conditions of Particular Application.

SUBCLAUSE 44.1 — EXTENSION OF TIME FOR COMPLETION
Add at the end of Sub-Clause 44.1 the following:
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“Neither rains falling within the rainy seasons as occurs in Kenya nor floods caused by such
rains shall be deemed exceptional weather conditions such as may fairly entitle the Contractor
to an extension of time for the completion of the work.”

SUBCLAUSE 45.1 - RESTRICTION ON WORKING HOURS
Add at the end of Sub-Clause 45.1 the following:

“If the Contractor requests permission to work by night as well as by day, then if the Engineer
shall grant such permission the Contractor shall not be entitled to any additional payments for
so doing. All such work at night shall be carried out without unreasonable noise or other
disturbance and the Contractor shall indemnify the Employer from and against any liability for
damages on account of noise or other disturbance created while or in carrying out night work
and from and against all claims, demands, proceedings, costs, charges and expenses whatsoever
in regard or in relation to such liability.

“In addition the Contractor will be required to provide, for any work carried out at night or
recognized days of rest, adequate lighting and other facilities so that the work is carried out
safely and properly.

“In the event of the Engineer granting permission to the Contractor to work double or rotary
shifts or on Sundays, the Contractor shall be required to meet any additional costs to the
Employer in the administration and supervision of the Contract arising from the granting of
this permission.”

SUBCLAUSE 47.1(b) — penalty for not attending to potholes

“If the Contractor trims/excavates any single pothole for repair and fails to seal it with AC
within a period of 48 hours from the time of the excavation, penalty shall be charged to the
contractor in the next due certificate at a rate specified in the Appendix to form of bid per
pothole.

SUBCLAUSE 47.2 - REDUCTION OF LIQUIDATED DAMAGES

Add the following paragraphs at the end of this Sub-Clause:

“There shall be no reduction in the amount of liquidated damages in the event that a part or a
section of the Works within the Contract is certified as completed before the whole of the
Works comprising that Contract.

The Employer shall pay no bonus for early completion of the Works to the Contractor.

The sum stated in the Appendix to Bid as liquidated damages shall be increased by a sum
equivalent to any additional amount payable by the Employer to the Contractor under clause
70.1 in respect of an increase in costs in such a period that would not have been incurred by
the Contractor if the works had been completed by the due date for completion prescribed by
Clause 43.”
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Add

The Employer may, without prejudice to any other method of recovery, deduct the amount of
such damages from any monies due or to become due to the Contractor, and after the limit of
deduction prescribed in the Appendix to tender is reached, the Contract shall be considered due
for Termination.

SUBCLAUSE 48.3 — Substantial Completion of Parts
In Hybrid PBC Works Contracts, when Instructed works are substantially completed, the same
works shall be taken over and shall be considered complete.

SUBCLAUSE 49.1 — DEFECTS LIABILITY PERIOD

Defects liability period shall start for Instructed works immediately the works are certified as
Complete by the Engineer. The period of Defects liability shall be prescribed in the Appendix
to the Contract.

SUBCLAUSE 49.2 - COMPLETION OF OUTSTANDING WORK AND REMEDYING
DEFECTS
Add

At the time of End of Defects Liability Inspection, no defect arising from the permanent
works existing shall be acceptable for taking over. The Inspection team shall verify and
satisfy themselves that all the outstanding works and defects arising out of the works have
been attended to sufficiently. Routine Maintenance works/PBC Works shall also be inspected
at the time of End of Defects Liability Inspection and should comply to the specifications of
the PBC Works.

SUBCLAUSE 51.1 - VARIATIONS
Add the following at the end of the last paragraph

No such variations in any way shall contravene the requirements of Public Procurement and
Disposal Act of 2015 and the amendments thereof.

SUBCLAUSE 52.1 — VALUATION AND VARIATIONS
Add new Clause 52.2(c)

No change in the unit rates or prices quoted shall be considered for items included in the
schedule of Dayworks rates, or Provisional Sums and items, or for any item in the BOQ

Add new clause 52.4
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SUBCLAUSE 52.4 — VARIATIONS EXCEEDING 25 PERCENT

Subject to requirements of Public Procurement and Disposal Act of 2015 and the
amendments thereof, variations above 25 percent critical to the proper function of the
completed works and without which part or whole of already specified work in the bill of
quantities cannot be adequately executed may constitute ground for Contract termination by
either parties.

In which case, the Engineer shall give 28-day notice to the Contractor with a copy to the
Employer of such occurrence. The Contract shall terminate at the expiry of the notice.

SUBCLAUSE 52.4 - DAYWORKS
Add the following at the end of Sub-Clause 52.4:

The work so ordered shall immediately become part of the works under the contract. The
Contractor shall, as soon as practicable after receiving the Dayworks order from the Engineer
undertake the necessary steps for due execution such work. Prior to commencement of any
work to be done on a Dayworks basis, the Contractor shall give an advance notice to the
Engineer stating the exact time of such commencement.

SUBCLAUSE 54.1 - CONTRACTOR’S EQUIPMENT, TEMPORARY WORKS AND
MATERIALS
: Exclusive use for the works

Amend Sub-Clause 54.1 as follows:

Line 5:add “written” between “the” and “consent”.
Delete Sub-Clauses 54.2 and 54.5.

Add

The Contractor shall be at liberty to deliver and withdraw equipment as and when needed for
the undertaking of works under this contract according to the equipment deployment schedule
and work program approved. If a particular equipment is required and the contractor is unable
at the required time to avail the said equipment, the contractor shall be expected to notify the
Engineer of the possible reasons and adjustments made to such delays. No Provisions shall be
made for any claims on Idle Equipment.

SUBCLAUSE 55.2 - OMMISIONS OF QUANTITIES

Items of Works described in the Bills of Quantities for which no rate or price has been entered
in the Contract shall be considered as included in other rates and prices in the Contract and will
not be paid for separately by the Employer.

Add the following Sub-Clause 58.4:
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SUBCLAUSE 58.4 — PROVISIONAL ITEMS
Provisional items shall be read as Provisional Sums and shall be operated as such in accordance
with Sub-Clauses 58.1 to 58.3

Clause 60 of the General Conditions is deleted and substituted with the following: -

SUBCLAUSE 60.1 - MONTHLY STATEMENT

The Contractor shall submit a statement to the Engineer at the end of each month, in a tabulated
form approved by the Engineer, showing the amounts to which the Contractor considers
himself to be entitled. The statement shall include the following items, as applicable;

- the value of the Permanent Work executed up to the end of previous month

- such an amount (not exceeding 75 percent of the value) as the Engineer may consider
proper on account of materials for permanent work delivered by the Contractor in the site

- such amount as the Engineer may consider fair and reasonable for any Temporary Works
for which separate amounts are provided in the Bill of Quantities

- adjustments under Clause 70
- any amount to be withheld under retention provisions of Sub-clause 60.3
- any other sum to which the Contractor may be entitled under the Contract

If the Engineer disagrees with or cannot verify any part of the statement, the Contractor shall
submit such further information as the Engineer may reasonably require and shall make such
changes and corrections in the statement as may be directed by the Engineer. In cases where
there is difference in opinion as to the value of any item, the Engineer’s view shall prevail.

SUBCLAUSE 60.2 INTERIM PAYMENT CERTIFICATE

The Contractor shall forward to the Engineer an Interim Payment Certificate based on the
statement as corrected above and, should it be necessary in the Engineers opinion, shall
promptly make any further amendments and corrections to the Interim Payment Certificate.

The Engineer shall not unreasonably withhold certifying an Interim Payment Certificate and in
case of likely delay in establishing the value of an item, such item may be set aside and the
remainder certified for payment.

Within 45 days after receipt of the Interim Payment Certificate and subject to the Contractor
having made such further amendments and corrections as the Engineer may require, the
Engineer will forward to the Employer the certified Interim Payment Certificate.

Provided that the Engineer shall not be bound to certify any payment under this Clause if the
net amount thereof, after all retentions and deductions, would be less than the minimum amount
of Interim Payment Certificate’s stated in the Appendix to Form of Bid. However, in such a
case, the uncertified amount will be added to the next interim payment, and the cumulative
unpaid certified amount will be compared to the minimum amount of interim payment.
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SUBCLAUSE 60.3 - PAYMENT OF RETENTION MONEY

A retention amounting to the percentage stipulated in the Appendix to Bid shall be made by
the Engineer in the first and following Interim Payment Certificates until the amount retained
shall reach the "Limit of Retention Money" named in the Appendix to Form of BID.

Upon the issue of the Taking-Over Certificate, with respect to the whole of the works one half
of the retention money shall become due and shall be paid to the Contractor when the Engineer
shall certify in writing that the last section of the whole works has been substantially completed.

Upon expiration of the Defects Liability Period for the works, the other half of the Retention
Money shall be certified by the Engineer for payment to the Contractor.

Provided that in the event of different Defects Liability Periods being applicable to different
Sections of the Permanent Works pursuant to Clause 48, the expression “expiration of the
Defects Liability Period “shall, for the purpose of this sub-clause, be deemed to mean the
expiration of the latest of such periods.

Provided also that if at such time, there remain to be executed by the Contractor any work
instructed, pursuant to Clause 49 and 50, in respect of the works, the Engineer shall be entitled
to withhold certification until completion of any such work or so much of the balance of the
Retention money as shall in the opinion of the Engineer, represents the cost of the remaining
work to be executed.

SUBCLAUSE 60.4— CORRECTION OF CERTIFICATES

The Engineer may in any Interim Payment Certificate make any correction or modification to
any previous Interim Payment Certificate signed by him and shall have authority, if any work
IS not being carried out to his satisfaction to omit or reduce the value of such work in any
Interim Payment Certificate.

SUBCLAUSE 60.5- STATEMENT AT COMPLETION

Not later than 84 days after the issue of the Taking-Over Certificate in respect of the whole of
the works, the Contractor shall submit to the Engineer a statement at completion showing in
detail, in a form approved by the Engineer;

The final value of all work done in accordance with the Contract up to the date stated in such
Taking-Over Certificate.
Any further sums which the Contractor considers to be due; and

An estimate of amounts that the Contractor considers will become due to him under the
Contract.

Estimate amounts shall be shown separately in the Statement at Completion. The Contractor
shall amend and correct the Statement as directed by the Engineer and submit a Certificate at
Completion to be processed as in Sub-Clause 60.2.
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SUBCLAUSE 60.6 — FINAL STATEMENT

Not later than 56 days after the issue of the Defects Liability Certificate pursuant to Sub-Clause
62.1, the Contractor shall submit to the Engineer for consideration a draft final statement with
supporting documents showing in detail, in the form approved by the Engineer;

The final value of all work done in accordance with the Contract;

Any further sums which the Contractor considers to be due to him.

If the Engineer disagrees with or cannot verify any part of the draft final statement, the
Contractor shall submit such further information as the Engineer may reasonable require and
shall make such changes in the draft as may be required.

SUBCLAUSE 60.7- DISCHARGE

Upon submission of the Final Statement, the Contractor shall give to the Employer, with a copy
to the Engineer, a written discharge confirming that the total of the Final statement represents
full and final settlement of all monies due to the Contractor arising out of or in respect of the
Contract. Provided that such discharge shall become effective only after payment under the
Final Payment Certificate issued pursuant to Sub-Clause 60.8 has been made and the
Performance Security referred to in Sub-Clause 10.1 has been returned to the Contractor.

SUBCLAUSE 60.8 — FINAL PAYMENT CERTIFICATE

Upon acceptance of the Final Statement as given in Sub-Clause 60.6, the Engineer shall prepare
a Final Payment Certificate which shall be delivered to the Contractor's authorized agent or
representative for his signature. The Final Payment Certificate shall state:

The final value of all work done in accordance with the Contract;

After giving credit to the Employer for all amounts previously paid by the Employer, the
balance, if any, due from the Employer to the Contractor or the Contractor to the Employer.

Final Certificate shall be issued for any sum due to the Contractor even if such is less than the
sum named in the Appendix to the Form of BID.

SUBCLAUSE 60.9— CESSATION OF EMPLOYERS LIABILITY

unless the Contractor notifies the Engineer of his objection to the Final Certificate within
fourteen days of delivery thereof he shall be deemed to have agreed that he accepts the total
Contract Price as set out in the Final Certificate as full settlement for all Work Done under the
Contract including any variations and omissions thereof but excluding any variations and
claims previously made in writing.

SUBCLAUSE 60.10 - TIME FOR PAYMENT

The amount due to the Contractor under any Interim Payment Certificate or Final Payment
Certificate issued pursuant to this Clause or to any other term of the Contract, shall, subject to
Clause 47, be paid by the Employer to the Contractor as follows:

(i) In the case of Interim Payment Certificate, within the time stated in the Appendix to
Form of Bid, after the Engineer has signed the Interim Payment Certificate.
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(1) In the case of the Final Payment Certificate pursuant to Sub-clause 60.8, within the
time stated in the Appendix to Form of Bid, after the Engineer has signed the Final
Payment Certificate.

(i) In the event of the failure of the Employer to make payment within the times stated,
the Employer shall make payment to the Contractor of simple interest at a rate equal
to two percentage points above the averaged Base Lending Rate of three leading
banks namely Kenya Commercial Bank, Standard Chartered Bank and Barclays
Bank for the time being or as shall be the case from the time to time obtained from
the Central Bank of Kenya. The provisions of this sub-clause are without prejudice
to the Contractor’s entitlements under Clause 69 or otherwise.

SUBCLAUSE 60.11 - CURRENCY OF PAYMENT
The Contract Price shall be designated in Kenyan Currency.

All work performed by the Contractor under the Contract shall be valued in Kenya Shillings
using the rates and prices entered in the Bills of Quantities together with such other increases
to the Contract Price, except for variation of price payments in accordance with Clause 70.1.

SUBCLAUSE 60.12 - ADVANCE PAYMENT
Delete the entire clause

SUBCLAUSE 63.1
Add

is unable to take full responsibility for the adequacy, stability and safety of all Site operations
and methods of construction as stipulated in sub clause 8.2 of the conditions of contract.

a) Fails to comply with Sub clause 10.1 and 10.2 of the Conditions of Contract

b) Fails to comply with Sub Clause 14.2 and Sub Clause 14.3 of the Conditions of
Contract and Appendix to Form of Bid.

c) Fails to observe the safety as stipulated in Sub clause 19.1 and amendments therein.

d) Fails to Conform to Service levels as detailed in the Appendix to Form of Bid and as
required in sub clause 13.1.

e) Incurs the maximum amount of Liquidated damages as stated in the Appendix to
Form of Bid or the liquidated damages amount, exceeds the performance security then
the contract would be automatically Terminated.

f) Has not completed the works despite the lapse of the Contract Period as stated in the
Appendix to form of Bid

SUBCLAUSE 67.1 - ENGINEER’S DECISION
Delete the entire sub clause 67.1 and add the following;

“If a dispute of any kind whatsoever arises between the Employer and the Contractor in any
connection with, or arising out of, the Contract or the execution of the works, whether during
the execution of the works or after their completion and whether before or after repudiation or
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other termination of the Contract including any dispute as to any opinion, instruction,
determination, certificate or valuation of the Engineer, the matter in dispute shall, in the first
place, be referred in writing to the Engineer, with a copy to the other party. Such reference
shall state it is made pursuant to this clause. No later than 28 (twenty-eight) day after the day
on which he received such reference the Engineer shall give notice of his decision to the
Employer and the Contractor. Such decision shall state it is made pursuant to this clause.

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every
case, continue to proceed with the works with all due diligence and the Contractor and the
Employer shall give effect forthwith to every such decision of the Engineer unless and until the
same shall be revised, as hereinafter provided, in an Amicable Settlement, Adjudicator’s or
Arbitrator’s award.

If either the Employer or the Contractor be dissatisfied with the any decision of the Engineer,
or if the Engineer fails to give notice of his decision on or before the 28th (twenty eighth) after
the day on which he received the reference, then either the Employer or the Contractor may,
on or before the 28th (twenty eighth) day after the day the day on which he received notice of
such decision, or on or before the 28th (twenty eighth) day after the day the day on which the
said period of 28 days expired, as the case may be, give notice to the other party, with a copy
for information to the Engineer, of his intention to commence Adjudication, as hereinafter
provided, as to the matter in dispute. Such notice shall establish the entitlement of the party
giving the same to commence Adjudication, as hereinafter provided, as to such dispute; no
adjudication in respect thereof may be commenced unless such notice is given.

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and
the Contractor and no notice of intention to commence adjudication as to such dispute has been
given by either the Employer or the Contractor on or before the twenty eighth day after the day
on which the parties received notice as to such decision from the Engineer, the said decision
shall become final and binding upon the Employer and the Contractor. “

SUBCLAUSE 67.2 - AMICABLE SETTLEMENT
Delete the entire sub clause 67.2 and add the following;

“Where notice to of intention to commence adjudication as to a dispute has been in accordance
with sub clause 67.1, the parties shall attempt to settle such dispute in amicably before the
commencement of Adjudication; provided that, unless the parties otherwise agree,
Adjudication may be commenced on or after the 14th (fourteenth) day after the day on which
notice of intention to commence adjudication of such dispute was given, even if an attempt at
amicable settlement thereto has been made.”

SUBCLAUSE 67.3 - ADJUDICATION
Delete the entire sub clause 67.3 and add the following;

“The Adjudicator shall be appointed by the Chartered Institute of Arbitrators (Kenya) unless
the appointment is agreed by the parties within 7 (seven) days of the notice to adjudication.

The adjudication process shall be conducted according to the Laws of Kenya and the Rules of
the Chartered Institute of Arbitrators (Kenya).”
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SUB CLAUSE 67.3 - ARBITRATION
Delete the entire sub clause 67.3 and add the following;

“Any dispute in respect of which:

The decision, if any, of the Adjudicator has not become final and binding pursuant to sub
clause 67.1, and

Amicable settlement has not been reached within the period stated in sub clause 67.2,

shall be finally settled, under the Laws of Kenya and the Arbitration Rules of the Chartered
Institute of Arbitrators (Kenya Branch) by one or more arbitrators appointed by the Chartered
Institute of Arbitrators (Kenya Branch).

Neither party shall be limited in the in the proceedings before such arbitrator/s to the evidence
or arguments put before the Adjudicator for the purpose of obtaining his said decision pursuant
to sub clause 67.1.

Avrbitration may be commenced prior to or after completion of the works, provided that the
obligations of the Employer, the Engineer and the Contractor shall not be altered by reason of
the arbitration being conducted during the progress of the works.

SUBCLAUSE 68.2 - NOTICES TO EMPLOYER AND ENGINEER
Delete in Sub-Clause 68.2 the words "nominated for that purpose in Part Il of these conditions".

a. The Employer’s address is:
The Director General,
Kenya National Highways Authority (KeNHA),
P.O. Box 49712 - 00100
NAIROBI

b. The Engineer’s address is:
Maintenance,
Kenya National Highways Authority (KeNHA),
P.O. Box 49712 - 00100
NAIROBI

SUBCLAUSE 68.4 — All letters and notices from the Contractor to the Employer and/Engineer
must be signed by the Managing Director or the person given written power of Attorney.

In addition to the usual postal office contacts the tenderer is required to provide official email
address to be used to communicate urgent letters requiring timely responses from the tenderer
like tender addendum (addenda), award letter or any other deemed urgent from the Employer
requiring timely preparation and reply.

The Contractor’s address is
Name
P.O Box

City/Town
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Email

Telephone

CLAUSE 69 - DEFAULT OF EMPLOYER
Delete Sub-Clause 69.1 (c)

In Sub-Clause 69.4 add at the end of first paragraph the following “the period of such
suspension shall be as agreed upon by both parties and in any case not more than six (6)
months”.

In Subclause 69.4 of General Conditions of Contract Part I, insert at the end ----- “The amounts
of such costs which shall be added to the Contrct Price shall exclude any cost due to idle time
for equipment, plant and labour.”

CLAUSE 70 — CHANGES IN COST AND LEGISLATION
There shall be no claims of payments for Variation of Prices (VOP) or changes in cost for
legislation.

CLAUSE 72 — RATES OF EXCHANGE COST
Delete clause 72 in its entirety and substitute the following:

The currency of BID and payment is Kenya Shillings and rates of exchange requirements are
not applicable.

CLAUSE 73 — BRIBERY AND COLLUSION
Add new Clause 73.1:

“The Contractor shall not:

(a) Offer or give or agree to give to any person in the service of the Government of Kenya any
gift or consideration or any kind as an inducement or reward for doing or forbearing to do or
for having done or forborne to do any act in relation to the obtaining or execution of this or any
other contract to which the Government of Kenya is a party or for showing or forbearing to
show favour or disfavour to any person in relation to this or any other contract for the
Government of Kenya.

(b) Enter into this or any other contract with the Government of Kenya in connection with
which commission has been paid or agreed to be paid by or on his behalf or to his knowledge,
unless before the contract is made particulars of any such commission and of the terms and
conditions of any agreement for the payment thereof have been disclosed in writing to the
Employer.

Any breach of this condition by the Contractor or by anyone employed by him or acting on his
behalf (whether with or without the knowledge of the Contractor) or the commission of any
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offence by the Contractor or by anyone employed by him or acting on his behalf in relation to
this or any other contract to which the Government of Kenya is a party shall entitle the
Employer to determine the Contract (See Condition 63 hereof) and/ or to recover from the
Contractor the amount or value of any such gift, consideration or commission.

Any dispute or difference of opinion arising in respect of either the interpretation, effect or
application of this condition or of the amount recoverable hereunder by the Employer from the
Contractor shall be decided by the Employer, whose decision shall be final and conclusive.

CLAUSE 74 — CONTRACT CONFIDENTIAL
Add new Clause 74.1:

The Contractor shall treat the details of this Contract as Private and Confidential and shall not
publish or disclose the same or any particulars thereof in any trade or technical paper or
elsewhere (save in so far as may be necessary for the purpose thereof) without the previous
consent in writing of the Government. If any dispute arises as to the necessity of any
publication or disclosures for the purposes of this Contract the same shall be referred to the
decision of the Engineer mentioned in the said Conditions of Contract whose award shall be
final.

KeNHA/R8/312/2023 Issued by Kenya National Highways Authority 210



SECTION XI - CONTRACT FORMS

TABLE OF FORMS

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD

FORM No. 2 - NOTIFICATION OF AWARD - LETTER OF ACCEPTANCE
FORM No. 3 - CONTRACT AGREEMENT

FORM No. 4 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank
Guarantee]

FORM No. 5 - ADVANCE PAYMENT SECURITY
FORM No. 6 - RETENTION MONEY SECURITY
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FORM NO. | - NOTIFICATION OF INTENTION TO AWARD

[This Notification of Intention to Award shall be sent to each Tenderer that
submitted a Tender.] [Send this Notification to the Tenderer's Authorized
Representative named in the Tender Information Form]

FORMAT

For the attention of Tenderer's Authorized Representative

Name: .......cooveveennnn [insert Authorized Representative's name] Address: [insert
Authorized Representative's Address] Telephones: [insert Authorized Representative's
telephone/fax numbers] Email Address: [insert Authorized Representative's email

address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The
Notification must be sent to all Tenderers simultaneously. This means on the same date and
as close to the same time as possible.]

Date of Transmission:

This Notification is sent by: [email] on [date] (local time)

Procuring Entity: [insert the name of the Procuring entity]

Contract title: [insert the name of the contract]

Country: Kenya, County (if the Procuring Entity is from a County)

This Notification of Intention to Award (Notification) notifies you of our decision to award
the above contract. The transmission of this Notification begins the Standstill Period. During
the Standstill Period, you may:

a) Request a debriefing in relation the evaluation of your Tender, and/or

b) Submit a Procurement-related Complaint in relation to the decision to award the
contract.

1 The successful Tenderer

Name: [insert name of successful Tenderer] Address: [insert address of the successful
Tenderer] Contract price: [insert contract price of the successful Tender]

2 Other Tenderers: insert names of all Tenderers that submitted a Tender. If the
Tender's price was evaluated include the evaluated price as well as the Tender price
as read out.]

Evaluated Comments (if

Name of Tenderer Tender price .
Tender price any)

KeNHA/R8/312/2023 Issued by Kenya National Highways Authority 212



N oo BN

Etc.

1  How to request a debriefing

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local
time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If
you decide to request a debriefing your written request must be made within three (3)
Business Days of receipt of this Notification of Intention to Award. Provide the contract
name, reference number, name of the Tenderer, contact details; and address the request for
debriefing as follows:

Attention: [insert full name of person, if applicable] Title/position: [insert

title/position] Procuring Entity: [insert name of Procuring Entity] Email address:

[insert email address]

If your request for a debriefing is received within the 3 Business Days deadline, we will
provide the debriefing within five (5) Business Days of receipt of your request. If we are
unable to provide the debriefing within this period, the Standstill Period shall be extended
by five (5) Business Days after the date that the debriefing is provided. If this happens, we
will notify you and confirm the date that the extended Standstill Period will end. The
debriefing may be in writing, by phone, video conference call or in person. We shall

promptly advise you in writing how the debriefing will take place and confirm the date and
time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this
case, we will provide the debriefing as soon as practicable, and normally no later than fifteen
(15) Business Days from the date of publication of the Contract Award Notice.

2 How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be
submitted by midnight, [insert date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and
address the Procurement- related Complaint as follows:

Attention: [insert full name of person, if applicable]
Title/position: [insert title/position]

Procuring Entity: [insert name of Procuring Entity]
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Email address: [insert email address]

At this point in the procurement process, you may submit a Procurement-related Complaint
challenging the decision to award the contract. You do not need to have requested, or
received, a debriefing before making this complaint. Your complaint must be submitted
within the Standstill Period and received by us before the Standstill Period ends.

In summary, there are four essential requirements:

a) You must be an 'interested party'. In this case, that means a Tenderer who
submitted a Tender in this tendering process, and is the recipient of a
Notification of Intention to Award.

b) The complaint can only challenge the decision to award the contract.
c) You must submit the complaint within the period stated above.

d) You must include, in your complaint, all of the information necessary to support
your case.

e) The application must be accompanied by the fees set out in the Procurement
Regulations, which shall not be refundable (information available from the
Public Procurement Authority at www.ppoa.go.ke.

3. Standstill Period
a) DEADLINE: The Standstill Period is due to end at midnight on [insert date]
(local time).
i)  The Standstill Period lasts ten (14) Days after the date of transmission of
this Notification of Intention to Award.
ii) The Standstill Period may be extended as stated in Section 4 above.

If you have any questions regarding this Notification please do not hesitate to contact us. On

behalf of the Procuring Entity:

Name Title and
Position
Signature Date
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FORM NO. 2 - NOTIFICATION OF AWARD

Letter of Acceptance

[letter head paper of the

Procuring Entity] [date]

FORMAT

To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract
and identification number, as given in the SCC] for the Accepted Contract Amount [amount
in numbers and words] [name of currency], as corrected and modified in accordance with
the Instructions to Tenderers, is hereby accepted by our Agency.

You are requested to furnish the Performance Security within 30 days in accordance with
the Conditions of Contract, using, for that purpose, one of the Performance Security Forms
included in Section X, Contract Forms, of the tender document.

We attach a copy of the Contact for your
Authorize

d

Signature:

Name and

Title of

Signatory

: Name of

Agency:

Attachment: Contract Agreement
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FORM NO. 3 - CONTRACT AGREEMENT

THIS AGREEMENT made the day of ,
, between
of
(hereinafter “the Procuring Entity”), of the one part, and of

(herein after “the Contractor”), of the other part:
WHEREAS the Procuring Entity desires that the Works known as

should be executed by the Contractor, and has accepted a Tender by the Contractor for the
execution and completion of these Works and the remedying of any defects therein, The
Procuring Entity and the Contractor agree as follows:

1 In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Contract documents referred to.

2 The following documents shall be deemed to form and be read and construed as part
of this Agreement. This Agreement shall prevail over all other Contract documents.

a) The Letter of Acceptance

b)  The Letter of Tender

c) The addenda Nos (if any)

d)  The Particular Conditions

e) The General Conditions;

f)  The Specification

g) The Drawings; and

h)  The completed Schedules and any other documents forming part of the contract.

3 Inconsideration of the payments to be made by the Procuring Entity to the Contractor
as specified in this Agreement, the Contractor hereby covenants with the Procuring
Entity to execute the Works and to remedy defects therein in conformity in all respects
with the provisions of the Contract.

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects therein, the
Contract Price or such other sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in
accordance with the laws of Kenya on the day, month and year specified above.

Signed by

(for the Procuring Entity)

Signed by
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(for the Contractor)
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FORM NO. 4 - PERFORMANCE SECURITY
— (Unconditional Demand Bank Guarantee)

[Guarantor letterhead or SWIF'T identifier code]

Beneficiary: [insert name and

Address of Procuring Entity] Date: [Insert date of issue]

PERFORMANCE GUARANTEE No.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. We have been informed that (herein after called "the Applicant™) has
entered into Contract No. dated_with the Beneficiary, for the execution of
(herein after called "the Contract™).

2. Furthermore, we understand that, according to the conditions of the Contract, a
performance guarantee is required.

3. At the request of the Applicant, we as Guarantor, here by irrevocably undertake to

pay the Beneficiary any sum or sums not exceeding in total an amount of __ ( ),1
such sum being payable in the types and proportions of currencies in which the
Contract Price is payable, upon receipt by us of the Beneficiary's complying demand
supported by the Beneficiary's statement, whether in the demand itself or in a separate
signed document accompanying or identifying the demand, stating that the Applicant
is in breach of its obligation(s) under the Contract, without the Beneficiary needing to
prove or to show grounds for your demand or the sum specified therein.

4. This guarantee shall expire, no later than the ...................... Dayof .............. 2.. .2,
and any demand for payment under it must be received by us at this office indicated
above on or before that date.

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to
exceed [six months] [one year], in response to the Beneficiary's written request for
such extension, such request to be presented to the Guarantor before the expiry of the
guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall
be deleted from the final product.

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract
Amounldsgecg?ed in lge Letter o Accefytance less provisignal sums, i )

any, and denominated elther in‘the cu rency(mes% of the Contract ora freely convertible
currency acceptable to the Beneficiary.
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2|nsert the date twenty-eight days after the expected completion date as described in GC
Clause 11.9. The Procuring Entity should note that in the event of an extension of this date
for completion of the Contract, the Procuring Entity would need to request an extension of
this guarantee from the Guarantor. Such request must be in writing and must be made prior
to the expiration date established in the guarantee. In preparing this guarantee, the
Procuring Entity might consider adding the following text to the form, at the end of the pen
ultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a
period not to exceed [six months] [one year], in response to the Beneficiary's written request
for such extension, such request to be presented to the Guarantor before the expiry of the
guarantee.”

KeNHA/R8/312/2023 Issued by Kenya National Highways Authority 219



FORM NO. 6 - ADVANCE PAYMENT SECURITY (Not Applicable)
[Demand Bank Guarantee] [Guarantor letterhead
or SWIFT identifier code] [Guarantor letterhead or

SWIFT identifier code]
Beneficiary: [Insert name and
Address of Procuring Entity] Date:___[Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]
1. We have been informed that (herein after called “the Applicant’) has

entered into Contract No. dated with the Beneficiary, for the execution of
(herein after called" the Contract™).

2. Furthermore, we understand that, according to the conditions of the Contract, an
advance payment in the sum () is to be made against an
advance payment guarantee.

3. Atthe request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay
the Beneficiary any sum or sums not exceeding in total an amount of

( ):L upon receipt by us of the Beneficiary's complying demand supported by the

Beneficiary's statement, whether in the demand itself or in a separate signed document

accompanying or identifying the demand, stating either that the Applicant:

a) Has used the advance payment for purposes other than the costs of mobilization in
respect of th e Works; or

b) has failed to repay the advance payment in accordance with the Contract
conditions, specifying the amount which the Applicant has failed to repay.

4. A demand under this guarantee may be presented as from the presentation to the
Guarantor of a certificate from the Beneficiary's bank stating that the advance payment
referred to above has been credited to the Applicant on its account number__at

5. The maximum amount of this guarantee shall be progressively reduced by the amount
of the advance payment repaid by the Applicant as specified in copies of interim
statements or payment certificates which shall be presented to us. This guarantee shall
expire, at the latest, upon our receipt of a copy of the interim payment certificate
indicating that ninety (90) percent of the Accepted Contract Amount, less provisional

sums, has been certified for payment, or on the_day of 2 2
whlchever is earlier. Consequently, any demand for payment under this guarantee
must be received by us at this office on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to
exceed [six months] [one year], in response to the Beneficiary's written request for
such extension, such request to be presented to the Guarantor before the expiry of the
guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]
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Note: All italicized text (including footnotes) is for use in preparing this form and shall
be deleted from the final product.

TThe Guarantor shall insert an amount representing the amount of the advance payment and
denominated either in the currency(ies) of the advance payment as specified in the Contract,
or in a freely convertible currency acceptable to the Procuring Entity.

2Insert the expected expiration date of the Time for Completion. The Procuring Entity
should note that in the event of an extension of the time for completion of the Contract, the
Procuring Entity would need to request an extension of this guarantee from the Guarantor.
Such request must be in writing and must be made prior to the expiration date established
in the guarantee. In preparing this guarantee, the Procuring Entity might consider adding
the following text to the form, at the end of the penultimate paragraph: “The Guarantor
agrees to a one-time extension of this guarantee for a period not to exceed [Six months]
[one year], in response to the Beneficiary's written request for such extension, such request
to be presented to the Guarantor before the expiry of the guarantee.”
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FORM NO. 7 - RETENTION MONEY SECURITY
[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address
of Procuring Entity] Date: [Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.:
[Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

We have been informed that [insert name of Contractor, which in the
case of a joint venture shall be the name of the joint venture] (herein after called" the
Contractor") has entered into Contract No. _[insert reference number of the contract]
dated with the Beneficiary, for the execution of
[insert name of contract and Dbrief
description of Works] (herein after called" the Contract").

Furthermore, we understand that, according to the conditions of the Contract, the
Beneficiary retains moneys up to the limit set forth in the Contract (“the Retention
Money”), and that when the Taking-Over Certificate has been issued under the Contract
and the first half of the Retention Money has been certified for payment, and payment of
[insert the second half of the Retention Money] is to be made against a Retention Money
guarantee.

At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay
the Beneficiary any sum or sums not exceeding in total an amount of [insert amount in

figures] ([insert amount in words ])1
upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's
statement, whether in the demand itself or in a separate signed document accompanying
or identifying the demand, stating that the Contractor is in breach of its obligation(s)
under the Contract, without your needing to prove or show grounds for your demand or
the sum specified therein.

A demand under this guarantee may be presented as from the presentation to the
Guarantor of a certificate from the Beneficiary's bank stating that the second half of the
Retention Money as referred to above has been credited to the Contractor on its account
number at [insert name and address of
Applicant's bank].

This guarantee shall expire no later than the................ Day of.......... ,2.. .2, and any
demand for payment under it must be received by us at the office indicated above on or
before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed
[six months] [one year], in response to the Beneficiary's written request for such
extension, such request to be presented to the Guarantor before the expiry of the
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guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]
Note: All italicized text (including foot notes) is for use in preparing this form and shall be
deleted from the final product.
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FORM NO. 8 BENEFICIAL OWNERSHIP DISCLOSURE FORM

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In
case of joint venture, the tenderer must submit a separate Form for each member. The beneficial
ownership information to be submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately
owns or controls the Tenderer by meeting one or more of the following conditions:

» Directly or indirectly holding 25% or more of the shares.

* Directly or in directly holding 25% or more of the voting rights.

* Directly or indirectly having the right to appoint a majority of the board of directors or equivalent
governing body of the Tenderer.

Tender Reference No.: [insert
identification no] Name of the Assignment: [insert
name of the assignment] to: [insert complete name of Procuring Entity]

[insert date of notification of

In response to your notification of award dated
one option as

award] to furnish additional information on beneficial ownership: [select
applicable and delete the options that are not applicable]

I) Wehere by provide the following beneficial ownership information.

Details of beneficial ownership

Identity of
Beneficial Owner

Directly or
indirectly holding
25% or more of
the shares

(Yes/ No)

Directly or
indirectly holding
25 % or more of
the Voting Rights

(Yes/ No)

Directly or indirectly having the
right to appoint a majority of
the board of the directors or an
equivalent governing body of
the Tenderer

(Yes/ No)

[include full name
(last, middle, first),
nationality, country
of residence]

OR

ii)  Wedeclare that there is no Beneficial Owner meeting one or more 0f the following

KeNHA/R8/312/2023

Issued by Kenya National Highways Authority 224




ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF JNCT C102 KIMANACHYULU GATE (B54) ROAD

conditions: directly or indirectly holding 25% or more of the shares. Directly or
indirectly holding 25% or more of the voting rights. Directly or indirectly having the
right to appoint a majority of the board of directors or equivalent governing body of the
Tenderer.

OR

We declare that we are unable to identify any Beneficial Owner meeting one or more of the
following conditions. [If this option is selected, the Tenderer shall provide explanation on why
it is unable to identify any Beneficial Owner]

Directly or indirectly holding 25% or more of the shares. Directly or indirectly
holding25% or more of the voting rights.

Directly or indirectly having the right to appoint a majority of the board of directors or
equivalent governing body of the Tenderer]”

Name of the Tenderer: ..........ccc.c....... *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert
complete name of person duly authorized to sign the Tender]

Title of the person signing the Tender: ...........c........... [insert complete title of the person signing
the Tender]

Signature of the person named above: ....................... [insert signature of person whose name
and capacity are shown above]

Date signed ..........c.coeeueeee. [insert date of signing] day of....................... [Insert month], [insert
year]
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SUPERVISION CHECKLIST

Supervision Check List

Proiect Name: ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF JNCT C102 KIMANACHYULU Dat Signatures
) ' GATE (B54) ROAD e g
1. This check list is for Resident Engineer to check Contractor’s work execution process. The Engineer's
Representative
2. Fill in date of checking as (day/month), mark as indicated in Filling Example, and state remarks. (Project Engineer)
3. Put this check list in the Monthly Progress Report. resident Engineer
before During execution after Remarks
Date Date | Date | Date | Date | Date | Date | Date | Date | Date | Reason for unsatisfactory
. performance (Site diary No.)
Item Check Point Corrective order by authority
/ NV DR A DA / (Date) .
Excellent point to Dbe
specified
1 | Execution Works
system in Execution
general Programme
(including its
1-1 revised
version if
any) IS
submitted
before  the
date
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Supervision Check List

ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF JNCT C102 KIMANACHYULU Dat

Project Name: GATE (B54) ROAD e

Signatures

specified in
contract
document

Works
Execution
Programme
properly

1-2 | reflects the
given
specification
s and site
conditions

Execution
procedures
are in
1-3 | accordance
with  Works
Execution
Programme

2 | Equipmen All

t holding equipment
2.1 | used are
properly
mobilized in
accordance
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Supervision Check List

Project Name:

with  Works
Execution
Programme

All
equipment
used is well
2-2 | maintained
during the
execution of
works

r’s

staff

3 | Contracto Quialified

in- technical

house staff of

Contractor
are properly
assigned as
specified in
Works
Execution
Programme

3-1

Contractor’s
in-house key
3-2 | staff
understand
work process

KeNHA/R8/312/2023

ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF JNCT C102 KIMANACHYULU
GATE (B54) ROAD

Dat

Signatures

Issued by Kenya National Highways Authority

228




ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF JNCT C102 KIMANACHYULU GATE (B54) ROAD

Supervision Check List

Project Name:

ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF JNCT C102 KIMANACHYULU
GATE (B54) ROAD

Dat

Signatures

and schedule
properly

3-3

Contractor’s
in-house
staff  give
technical
guidance and
direction to
workers and
operators
properly and
timely

3-4

Communicat
ions with
authority in
writing  is
properly and
timely

4 | Personnel
employm
ent

Workers and
operators are
deployed in
accordance

with  Works
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Supervision Check List

Project Name:

ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF JNCT C102 KIMANACHYULU
GATE (B54) ROAD

Dat

Signatures

Execution
Programme

Wage
payment s
properly
made on
time

5 | Site base
facilities

Office and
stockyard
are prepared
in
accordance
with  Works
Execution
Programme

5-2

Site is well
maintained
during the
work
execution
and cleared
on
completion

5-3
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Supervision Check List

Project Name:

ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF JNCT C102 KIMANACHYULU

GATE (B54) ROAD

Material
stored on site
is properly
managed
during the
work
execution

6 | Quality
and
quantity
managem
ent

6-1

Material
testing,
structural
examination,
and
measuremen
ts are
properly and
Periodically
conducted
based on
specification
s and Works
Execution
Programme

6-2

Results  of
material
testing,

KeNHA/R8/312/2023
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Supervision Check List

Project Name:

ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF JNCT C102 KIMANACHYULU

GATE (B54) ROAD

structural
examination
and
measuremen
ts are within
the
specification
S.

6-3

Results  of
material
testing,
structural
examination,
and
measuremen
ts are
properly
compiled as
reports  for
confirmation

7 | Work
schedulin

g

7-1

Understandi
ng of critical
path and its
reflection on
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Supervision Check List

Project Name:

ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF JNCT C102 KIMANACHYULU

GATE (B54) ROAD

scheduling is
proper

7-2

Actual
proceedings
are
periodically
compared to
the planned
schedule
described in
Works
Execution
Programme

7-3

Changes
caused by
site
conditions
are properly
handled to
keep things
on schedule

7-4

All  works
are
completed
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Supervision Check List

ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF JNCT C102 KIMANACHYULU Dat

Project Name: GATE (B54) ROAD e

Signatures

within  the
contract term
or within the
extended
term as
allowed

8 | Work No accident
safety occurs to
managem | 8-1 | workers,

ent operators, or
third-parties.

Safety of
workers and
operators is
considered

Accident
prevention
8-3 | efforts  for
third-parties
are proper

Traffic and
site  safety
devices are

properly

8-4
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Supervision Check List

ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF JNCT C102 KIMANACHYULU Dat

Project Name: GATE (B54) ROAD e

Signatures

installed and
managed

Temporary
facilities
(e.0.

8-5 | scaffolding)
are
constantly
checked

9 | Environm Environment
ental and al and social
social mitigation
managem efforts (e.g.
ent 9.1 agginst
noise,
vibration,
emission,
and dust ) are
conducted

Waste
material

9-2 | from site is
properly
disposed
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Supervision Check List

Project Name:

ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF JNCT C102 KIMANACHYULU Dat

GATE (B54) ROAD

Signatures

Damage to
existing
roads, works
9.3 gnd services
is avoided or
are repaired
when it
occurs
No
overloading
for  work-
94 | related
vehicles s
reported
|
Filling Example: v Check point is satisfactory m Check point is unsatisfactory N/A Not applicable
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