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SECTION 1: INVITATION TO TENDER

TENDER NO. KeNHA/R8/318/2023 - ROUTINE MAINTENANCE & SPOT
IMPROVEMENT OF MATUU MA MWITU — KILIMAMBOGO — KAKUZI JNCT C448
(B67) ROAD

The Kenya National Highways Authority (KeNHA) is a State Corporation established under the
Kenya Roads Act, 2007, with the responsibility for the management, development, rehabilitation and
maintenance of national roads.

The Authority invites bids from eligible construction companies registered with the National
Construction Authority (NCA) in Category NCA 5, 6 or 7 for the ROUTINE MAINTENANCE
& SPOT IMPROVEMENT OF MATUU MA MWITU - KILIMAMBOGO - KAKUZI JNCT
C448 (B67) ROAD to be funded through Fuel Maintenance Levy Fund (RMLF).

SCOPE OF WORK

The scope of works shall be as described in the tender document.
QUALIFICATION FOR TENDERING

Mandatory Requirements

The following MUST be submitted together with the bid;

1. Copy of Certificate of incorporation

2. Copy of Valid Annual Practising Licence with the National Construction Authority in the
classes specified above

3. Copy of Valid Tax Compliance Certificate

4. Copy of recent CR 12 form (Issued within the last Six 6 months from the Tender Opening
Date).

5. Bidders shall_sequentially serialise all pages of each tender submitted. A Guide Note on
Serialization is outlined in the Notes below

Other Requirements
As specified in the respective tender documents covering the following: -

1. Similar previous experience where applicable.
2. Professional and Technical Personnel.
3. Current work load.
4. Eligibility
a. To enhance equity, bidders shall bid for a maximum of Two (2) Tenders but can

only be Awarded a Maximum of One (1) Tenders, under this Tender Notice.
Bidders who participate in more than Two (2) tenders shall be disqualified.

b. Director (s) bidding under different companies for the same tender shall be
disqualified

c. Director (s) bidding under different companies should not participate in more than
Two (2) tenders

d. Only those bidders registered in the Category as indicated in the tender document
shall bid for the respective tenders
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e. Bidders to comply with section 157 (8) () (ii) and (ii) on exclusive preference for
citizen contractors

f. Any form of Canvassing will lead to disqualification
5. Source of indices and base values for at least 30 days prior to tender submission
Note:

1. All submitted Documents may be verified from the issuing agencies, KeNHA Reserves the
right to verify all submitted documents

2. The Bidders to ensure that their rates in the bills of quantities are within the prevailing market
rates for road works

Procurement shall be based on the post qualification method and the above details will be submitted
with the priced bid.

There shall be a mandatory pre-tender site visits as specified in the detailed tender notice above
and as uploaded onto the KeNHA website.

NOTE:

Every Bidder shall be represented by one Technical Person with a Minimum
qualification of a Diploma in Civil/Highway Engineering. The Individual SHALL
bring along the following in hard copies:

1. Original ID/Passport and a CERTIFIED Copy

2. CERTIFIED copy of Diploma/H. Dip./Degree Certificate and a Copy

3. CERTIFIED Copy of Registration Certificate and proof of current subscription by
Engineers Board of Kenya (EBK)/ Kenya Engineering Technology Registration Board
(KETRB)/ Institute of Engineering Technologists and Technicians (IET)

4. Original Introductory letter bearing the Company letterhead and an Official Stamp
authorizing them to represent them in the specific pre-tender site visit/Pre-Tender
Conference. The letter shall be duly signed. Photocopies or any other media shall not be
accepted.

e The copies of ID/Passport, Academic Certificates, Professional Registration Certificate,
proof of current subscription SHALL be certified by commissioner of oaths or Notaries
public

¢ All the above documents shall be retained by the Procuring Entity’s and may be verified
later for authenticity.

One (1) person shall only represent one (1) company per Tender.

The detailed tender notice is available in the KeNHA website and Public Procurement Information
Portal (PPIP). Clarifications and Questions may be sent to procurement@kenha.co.ke as indicated
in the Tender Notice.

NOTE:

1. Every bidder shall make their own arrangements to familiarize themselves with the site
conditions and the Road and its features.
2. Clarity on Serialization of Tender Documents by Prospective Bidders
Please note that all pages of the tender documents submitted by bidders shall be
sequentially serialized numerically that is; 1, 2, 3, 4, 5...etc. The serialization shall be

undertaken by the bidder, by doing fresh numbering on its documents. The pagination
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of the tender documents as downloaded from the KeNHA website should not be used
as a means of Serialization. The bidder’s serialization should follow the same logical
sequence from the first page to the end.

Interested eligible candidates may obtain further information and inspect tender documents
from the Procurement Office, Kenya National Highways Authority, Lower Eastern
Region Opposite Machakos Boys School as indicated in the Tender Notice during normal
working hours.

A complete set of tender documents may be obtained by interested tenderers from the Kenya National
Highways Authority website: www.kenha.co.ke or PPIP portal: www.tenders.go.ke free of charge.
Bidders are encouraged to download tender documents to minimise physical visits to the respective
KeNHA Regional Offices.

Completed tender documents are to be enclosed in plain sealed envelope clearly marked with tender
name, reference number and submitted to: -

Office of the Regional Director — Lower Eastern
Kenya National Highways Authority,
P. O. Box 2603 - 90100,
MACHAKOS, KENYA
or

deposited in the Tender Box at the reception area, Lower Eastern Regional Office, Machakos so
as to be received on or before the date and time indicated in the Tender Notice.

All interested bidders are required to continually check the Kenya National Highways
Authority website: www.kenha.co.ke for any tender addendums or clarifications that may
arise before submission date.

Tenders will be opened immediately thereafter in the presence of Tenderers/Representatives who
wish to attend at the KeNHA Lower Eastern Regional Office Board Room.

Deputy Director, Supply Chain Management
For: DIRECTOR GENERAL
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PART1 TENDERING PROCEDURES
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SECTION Il - INSTRUCTIONS TO TENDERERS

GENERAL PROVISIONS

21

22

23

24

31

32

Scope of Tender

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders
for Works Contract as described in the tender documents. The name, identification, and
number of lots (contracts) of this Tender Document are specified in the TDS.

Fraud and Corruption

The Procuring Entity requires compliance with the provisions of the Public Procurement
and Asset Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The
tender submitted by a person shall include a declaration that the person shall not engage in
any corrupt or fraudulent practice and a declaration that the person or his or her sub-
contractors are not debarred from participating in public procurement proceedings.

The Procuring Entity requires compliance with the provisions of the Competition Act 2010,
regarding collusive practices in contracting. Any tenderer found to have engaged in
collusive conduct shall be disqualified and criminal and/or civil sanctions may be imposed.
Tothis effect, Tenders shall be required to complete and sign the “Certificate of Independent
Tender Determination” annexed to the Form of Tender.

Tenderers shall permit and shall cause their agents (where declared or not), subcontractors,
sub-consultants, service providers, suppliers, and their personnel, to permit the Procuring
Entity to inspect all accounts, records and other documents relating to any initial selection
process, pre-qualification process, tender submission, proposal submission, and contract
performance (in the case of award), and to have them audited by auditors appointed by the
Procuring Entity.

Unfair Competitive Advantage -Fairness and transparency in the tender process require that
the firms or their Affiliates competing for a specific assignment do not derive a competitive
advantage from having provided consulting services related to this tender. To that end, the
Procuring Entity shall indicate in the Data Sheet and make available to all the firms together
with this tender document all information that would in that respect give such firm any unfair
competitive advantage over competing firms.

Eligible Tenderers

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution
subject to ITT 3.8, or an individual or any combination of such entities in the form of a joint
venture (JV) under an existing agreement or with the intent to enter into such an agreement
supported by a letter of intent. In the case of a joint venture, all members shall be jointly
and severally liable for the execution of the entire Contract in accordance with the Contract
terms. The JV shall nominate a Representative who shall have the authority to conduct all
business for and on behalf of any and all the members of the JV during the tendering process
and, in the event the JV is awarded the Contract, during contract execution. Members of a
joint venture may not also make an individual tender, be a subcontractor in a separate tender
or be part of another joint venture for the purposes of the same Tender. The maximum
number of JV members shall be specified in the TDS.

Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister.
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Child, Parent, Brother or Sister of a Spouse, their business associates or agents and
firms/organizations in which they have a substantial or controlling interest shall not be
eligible to tender or be awarded a contract. Public Officers are also not allowed to participate
in any procurement proceedings.

33 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of
interest shall be disqualified. A tenderer may be considered to have a conflict of interest for
the purpose of this tendering process, if the tenderer:

a) Directly or indirectly controls, is controlled by or is under common control with another
tenderer; or

b) Receives or has received any direct or indirect subsidy from another tenderer; or
c) Has the same legal representative as another tenderer; or

d) Has arelationship with another tenderer, directly or through common third parties, that
puts it in a position to influence the tender of another tenderer, or influence the decisions
of the Procuring Entity regarding this tendering process; or

e) Any ofits affiliates participated as a consultant in the preparation of the design or
technical specifications of the goods or works that are the subject of the tender; or

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity
as a consultant for Contract implementation; or

g) Would be providing goods, works, or non-consulting services resulting from or
directly related to consulting services for the preparation or implementation of the
contract specified in this Tender Document; or

h) Has a close business or personal relationship with senior management or professional

staff of the Procuring Entity who has the ability to influence the bidding process and:

i) are directly or indirectly involved in the preparation of the Tender document or
specifications of the Contract, and/or the Tender evaluation process of such
contract; or

ii) May be involved in the implementation or supervision of such Contract unless the
conflict stemming from such relationship has been resolved in a manner acceptable
to the Procuring Entity throughout the tendering process and execution of the
Contract.

34 A tenderer shall not be involved incorrupt, coercive, obstructive or fraudulent practice. A
tenderer that is proven to have been involved in any of these practices shall be automatically
disqualified.

35 A Tenderer (either individually or as a JV member) shall not participate in more than one
Tender, except for permitted alternative tenders. This includes participation as a
subcontractor in other Tenders. Such participation shall result in the disqualification of all
Tenders in which the firm is involved. Members of a joint venture may not also make an
individual tender, be a subcontractor in a separate tender or be part of another joint venture
for the purposes of the same Tender. A firm that is not a tenderer or a JV member may
participate as a subcontractor in more than one tender.

36 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to
ITT3.9. A Tenderer shall be deemed to have the nationality of a country if the Tenderer is
constituted, incorporated or registered in and operates inconformity with the provisions of
the laws of that country, as evidenced by its articles of incorporation (or equivalent
documents of constitution or association) and its registration documents, as the case may
be. This criterion also shall apply to the determination of the nationality of proposed
subcontractors or sub-consultants for any part of the Contract including related Services.
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37 A Tenderer that has been debarred from participating in public procurement shall be
ineligible to tender or be awarded a contract. The list of debarred firms and individuals is
available from the website of PPRA www.ppra.go.ke.

38 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible
to tender and be awarded a Contract(s) only if it is determined by the Procuring Entity to
meet the following conditions, i.e. if it is:

i) A legal public entity of Government and/or public administration,

i) financially autonomous and not receiving any significant subsidies or budget support
from any public entity or Government, and

iii) Operating under commercial law and vested with legal rights and liabilities similar to
any commercial enterprise to enable it compete with firms in the private sector on an
equal basis.

39 Firms and individuals shall be ineligible if their countries of origin are:

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that
country, or

b) by an act of compliance with a decision of the United Nations Security Council taken
under Chapter VII of the Charter of the United Nations, Kenya prohibits any import of
goods or contracting of works or services from that country, or any payments to any
country, person, or entity in that country.

A tenderer shall provide such documentary evidence of eligibility satisfactory to the
Procuring Entity, as the Procuring Entity shall reasonably request.

310 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs
(in supplies, local subcontracts and labor) from citizen suppliers and contractors. To this
end, a foreign tenderer shall provide in its tender documentary evidence that this
requirement is met. Foreign tenderers not meeting this criterion will be automatically
disqualified. Information required to enable the Procuring Entity determine if this condition
is met shall be provided for this purpose in “SECTION I[II-EVALUATION AND
QUALIFICATION CRITERIA, Item 9.

311 Pursuant to the eligibility requirements of ITT4.10, a tender is considered a foreign tenderer,
if the tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has
less than 51 percent ownership by Kenyan citizens. JVs are considered as foreign tenderers
if the individual member firms are not registered in Kenya or if are registered in Kenya and
have less than 51 percent ownership by Kenyan citizens. The JV shall not subcontract to
foreign firms more than 10 percent of the contract price, excluding provisional sums.

312 The National Construction Authority Act of Kenya requires that all local and foreign
contractors be registered with the National Construction Authority and be issued with a
Registration Certificate before they can undertake any construction works in Kenya.
Registration shall not be a condition for tender, but it shall be a condition of contract award
and signature. A selected tenderer shall be given opportunity to register before such award
and signature of contract. Application for registration with National Construction Authority
may be accessed from the website www.nca.go.ke.

313 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture
undertakings which may prevent, distort or lessen competition in provision of services are
prohibited unless they are exempt in accordance with the provisions of Section 25 of the
Competition Act, 2010. JVs will be required to seek for exemption from the Competition
Authority. Exemption shall not be a condition for tender, but it shall be a condition of
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contract award and signature. A JV tenderer shall be given opportunity to seek such
exemption as a condition of award and signature of contract. Application for exemption
from the Competition Authority of Kenya may be accessed from the website
www.cak.go.ke.

4.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled

41

42

51

52

53

54

6.1

his/her tax obligations by producing a valid tax compliance or valid tax certificate issued by
the Kenya Revenue Authority.

Eligible Goods, Equipment, and Services

Goods, equipment and services to be supplied under the Contract may have their origin in
any country that is not ineligible under ITT3.9. At the Procuring Entity's request, Tenderers
may be required to provide evidence of the origin of Goods, equipment and services.

Any goods, works and production processes with characteristics that have been declared by
the relevant national environmental protection agency or by other competent authority as
harmful to human beings and to the environment shall not be eligible for procurement.

Tenderer's Responsibilities

The tenderer shall bear all costs associated with the preparation and submission of his/her
tender, and the Procuring Entity will in no case be responsible or liable for those costs.

The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and
examine and inspect the Site of the Works and its surroundings and obtain all information
that may be necessary for preparing the tender and entering into a contract for construction
of the Works. The costs of visiting the Site shall be at the tenderer's own expense.

The Tenderer and any of its personnel or agents will be granted permission by the Procuring
Entity to enter up on its premises and lands for the purpose of such visit. The Tenderer shall
indemnify the Procuring Entity against all liability arising from death or personal injury,
loss of or damage to property, and any other losses and expenses incurred as a result of the
examination and inspection.

The tenderer shall provide in the Form of Tender and Qualification Information, a
preliminary description of the proposed work method and schedule, including charts, as
necessary or required.

CONTENTS OF TENDER DOCUMENTS

Sections of Tender Document

The tender document consists of Parts 1, 2, and 3, which includes all the sections specified
below, and which should be read in conjunction with any Addenda issued in accordance
with ITT10.

PART 1: Tendering
Procedures Section
I: Instructions to
Tenderers Section 11:
Tender Data Sheet
(TDS)
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Section Il1: Evaluation and
Qualification Criteria Section
IV: Tendering Forms

PART 2: Works'
Requirements
Section V: Bills of
Quantities Section
VI: Specifications
Section VII:
Drawings

PART3: Conditions of Contract and
Contract Forms Section VIII:
General Conditions (GCC) Section
IX: Particular Conditions of Contract
Section X: Contract Forms

62 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract
documents.

63 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible
for the completeness of the Tender document, responses to requests for clarification, the
minutes of a pre-arranged site visit and those of the pre-Tender meeting (if any), or Addenda
to the Tender document in accordance with ITT 10. In case of any contradiction, documents
obtained directly from the Procuring Entity shall prevail.

64 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the
Tender Document and to furnish with its Tender all information and documentation as is
required by the Tender document.

7. Clarification of Tender Document, Site Visit, Pre-Tender Meeting

71 Tenderer requiring any clarification of the Tender Document shall contact the Procuring
Entity in writing at the Procuring Entity's address specified in the TDS or raise its enquiries
during the pre-Tender meeting if provided for in accordance with ITT 7.2. The Procuring
Entity will respond in writing to any request for clarification, provided that such request is
received no later than the period specified in the TDS prior to the deadline for submission
of tenders. The Procuring Entity shall forward copies of its response to all tenderers who
have acquired the Tender D documents in accordance with ITT 7.4, including a description
of the inquiry but without identifying its source. If so specified in the TDS, the Procuring
Entity shall also promptly publish its response at the web page identified in the TDS. Should
the clarification result in changes to the essential elements of the Tender Documents, the
Procuring Entity shall amend the Tender Documents following the procedure under ITT 8
and ITT 22.2.

72 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and
examine and inspect the site(s) of the required contracts and obtain all information that may
be necessary for preparing a tender. The costs of visiting the Site shall be at the Tenderer’s
own expense. The Procuring Entity shall specify in the TDS if a pre- arranged Site visit and
or a pre-tender meeting will be held, when and where. The Tenderer's designated
representative is invited to attend a pre-arranged site visit and a pre-tender meeting, as the
case may be. The purpose of the site visit and the pre-tender meeting will be to clarify issues
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73

74

75

81

82

83

and to answer questions on any matter that may be raised at that stage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity
not later than the period specified in the TDS before the meeting.

Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable,
including the text of the questions asked by Tenderers and the responses given, together
with any responses prepared after the meeting, will be transmitted promptly to all Tenderers
who have acquired the Tender Documents. Minutes shall not identify the source of the
questions asked.

The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the
pre-arranged site visit and those of the pre-tender meeting at the web page identified in the
TDS. Any modification to the Tender Documents that may become necessary as a result of
the pre-arranged site visit and those of the pre-tender meeting shall be made by the
Procuring Entity exclusively through the issue of an Addendum pursuant to ITT 8 and not
through the minutes of the pre-Tender meeting. Non-attendance at the pre-arranged site visit
and the pre-tender meeting will not be a cause for disqualification of a Tenderer.

Amendment of Tender Documents

At any time prior to the deadline for submission of Tenders, the Procuring Entity may
amend the Tender Documents by issuing addenda.

Any addendum issued shall be part of the Tender Documents and shall be communicated in
writing to all who have obtained the Tender Documents from the Procuring Entity. The
Procuring Entity shall also promptly publish the addendum on the Procuring Entity's website
in accordance with ITT 7.5.

To give Tenderers reasonable time in which to take an addendum into account in preparing
their Tenders, the Procuring Entity should extend the deadline for the submission of
Tenders, pursuant to ITT 22.2.

C. PREPARATION OF TENDERS

9

10.

111

Cost of Tendering

The Tenderer shall meet all costs associated with the preparation and submission of its
Tender, and the Procuring Entity shall not be responsible or liable for those costs, regardless
of the conduct or outcome of the tendering process.

Language of Tender

The Tender, as well as all correspondence and documents relating to the tender exchanged
by the tenderer and the Procuring Entity, shall be written in the English Language.
Supporting documents and printed literature that are part of the Tender may be in another
language provided they are accompanied by an accurate and notarized translation of the
relevant passages into the English Language, in which case, for purposes of interpretation
of the Tender, such translation shall govern.

Documents Comprising the Tender

The Tender shall comprise the following:
a) Form of Tender prepared in accordance with ITT 12;
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112

121

122

13.

131

b)  Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and

ITT 14;

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;

d) Alternative Tender, if permissible, in accordance with ITT 13;

e) Authorization: written confirmation authorizing the signatory of the Tender to commit
the Tenderer, in accordance with ITT 20.3;

f)  Qualifications: documentary evidence in accordance with ITT 17 establishing the
Tenderer's qualifications to perform the Contract if its Tender is accepted;

g) Conformity: a technical proposal in accordance with ITT 16;

h)  Any other document required in the TDS.

In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a
copy of the Joint Venture Agreement entered into by all members. Alternatively, a letter of
intent to execute a Joint Venture Agreement in the event of a successful Tender shall be
signed by all members and submitted with the Tender, together with a copy of the proposed
JV Agreement. Change of membership and conditions of the JV prior to contract signature
will render the tender liable for disqualification.

Form of Tender and Schedules

The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared
using the relevant forms furnished in Section IV, Tendering Forms. The forms must be
completed without any alterations to the text, and no substitutes shall be accepted except
as provided under ITT 20.3. All blank spaces shall be filled in with the information
requested. The Tenderer shall chronologically serialize all pages of the tender documents
submitted.

The Tenderer shall furnish in the Form of Tender information on commissions and
gratuities, if any, paid or to be paid to agents or any other party relating to this Tender.

Alternative Tenders

Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

132 When alternative times for completion are explicitly invited, a statement to that effect will

be included in the TDS, and the method of evaluating different alternative times for
completion will be described in Section III, Evaluation and Qualification Criteria.

133 Except as provided under 1TT13.4 below, Tenderers wishing to offer technical alternatives

to the requirements of the Tender Documents must first price the Procuring Entity's design
as described in the Tender Documents and shall further provide all information necessary
for a complete evaluation of the alternative by the Procuring Entity, including drawings,
design calculations, technical specifications, breakdown of prices, and proposed
construction methodology and other relevant details. Only the technical alternatives, if any,
of the Tenderer with the Winning Tender conforming to the basic technical requirements
shall be considered by the Procuring Entity.

134 When specified in the TDS, Tenderers are permitted to submit alternative technical

14,

solutions for specified parts of the Works, and such parts will be identified in the TDS, as
will the method for their evaluating, and described in Section VII, Works' Requirements.

Tender Prices and Discounts
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141 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form
of Tender and in the Bill of Quantities shall conform to the requirements specified below.

142 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed
covered by the rates for other items in the Bill of Quantities and will not be paid for
separately by the Procuring Entity. An item not listed in the priced Bill of Quantities shall
be assumed to be not included in the Tender, and provided that the Tender is determined
substantially responsive notwithstanding this omission, the average price of the item quoted
by substantially responsive Tenderers will be added to the Tender price and the equivalent
total cost of the Tender so determined will be used for price comparison.

143 The price to be quoted in the Form of Tender, in accordance with ITT 12, shall be the total
price of the Tender, including any discounts offered.

144 The Tenderer shall quote any discounts and the methodology for their application in the
Form of Tender, in accordance with ITT 12

145 Tt will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not
subject to adjustment during the performance of the Contract in accordance with the
provisions of the Conditions of Contract, excepting cases where the contract is subject to
fluctuations and adjustments, not fixed price. In such a case, the Tenderer shall furnish the
indices and weightings for the price adjustment formulae in the Schedule of Adjustment
Data and the Procuring Entity may require the Tenderer to justify its proposed indices and
weightings.

146 Where tenders are being invited for individual lots (contracts) or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract
shall specify in their Tender the price reductions applicable to each package, or alternatively,
to individual Contracts within the package. Discounts shall be submitted in accordance with
ITT 14.4, provided the Tenders for all lots (contracts) are opened at the same time.

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any
other cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be
included in the rates and prices and the total Tender Price submitted by the Tenderer.

15. Currencies of Tender and Payment
151 The currency (ies) of the Tender and the currency (ies) of payments shall be the same.

152 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be
quoted by the Tenderer in the Bill of Quantities, entirely in Kenya shillings

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works
supplied from outside Kenya (referred to as “the foreign currency requirements”)
shall (if so allowed in the TDS) indicate in the Appendix to Tender the percentage(s)
of the Tender Price (excluding Provisional Sums), needed by the Tenderer for the
payment of such foreign currency requirements, limited to no more than two foreign
currencies.

b) The rates of exchange to be used by the Tenderer in arriving at the local currency
equivalent and the percentage(s) mentioned in (a) above shall be specified by the
Tenderer in the Appendix to Tender and shall be based on the exchange rate provided
by the Central Bank of Kenya on the date 30 days prior to the actual date of tender
opening. Such exchange rate shall apply for all foreign payments under the Contract.
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153 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's
satisfaction, their local and foreign currency requirements, and to substantiate that the
amounts included in the unit rates and prices and shown in the Schedule of Adjustment Data
in the Appendix to Tender are reasonable, in which case a detailed breakdown of the foreign
currency requirements shall be provided by Tenderers.

16. Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods,
equipment, personnel, schedule and any other information as stipulated in Section IV,
Tender Forms, insufficient detail to demonstrate the adequacy of the Tenderer's proposal to
meet the work's requirements and the completion time.

17. Documents Establishing the Eligibility and Qualifications of the Tenderer

171 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to
establish Tenderer's eligibility in accordance with ITT 4.

172 In accordance with Section III, Evaluation and Qualification Criteria, to establish its
qualifications to perform the Contract the Tenderer shall provide the information requested
in the corresponding information sheets included in Section IV, Tender Forms.

173 If a margin of preference applies as specified in accordance with ITT33. 1, national
tenderers, individually or in joint ventures, applying for eligibility for national preference
shall supply all information required to satisfy the criteria for eligibility specified in
accordance with ITT 33.1.

174 Tenderers shall be asked to provide, as part of the data for qualification, such information,
including details of ownership, as shall be required to determine whether, according to the
classification established by the Procuring Entity, a particular contract or group of
contractors qualifies for a margin of preference. Further the information will enable the
Procuring Entity identify any actual or potential conflict of interest in relation to the
procurement and/or contract management processes, or possibility of collusion between
tenderers, and there by help to prevent any corrupt influence in relation to the procurement
process or contract management.

175 The purpose of the information described in ITT 17.2 above overrides any claims to
confidentiality which a tenderer may have. There can be no circumstances in which it would
be justified for a tenderer to keep information relating to its ownership and control
confidential where it is tendering to undertake public sector work and receive public sector
funds. Thus, confidentiality will not be accepted by the Procuring Entity as a justification
for a Tenderer's failure to disclose, or failure to provide required information on its
ownership and control.

176 The Tenderer shall provide further documentary proof, information or authorizations that
the Procuring Entity may request in relation to ownership and control which information on
any changes to the information which was provided by the tenderer under ITT 6.4. The
obligations to require this information shall continue for the duration of the procurement
process and contract performance and after completion of the contract, if any change to the
information previously provided may reveal a conflict of interest in relation to the award or
management of the contract.

17.7 All information provided by the tenderer pursuant to these requirements must be complete,
current and accurate as at the date of provision to the Procuring Entity. In submitting the
information required pursuant to these requirements, the Tenderer shall warrant that the
information submitted is complete, current and accurate as at the date of submission to the
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Procuring Entity.

178 If a tenderer fails to submit the information required by these requirements, its tenderer will
be rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to
verify to a reasonable degree the information submitted by a tenderer pursuant to these
requirements, then the tender will be rejected.

179 If information submitted by a tenderer pursuant to these requirements, or obtained by the
Procuring Entity (whether through its own enquiries, through notification by the public or
otherwise), shows any conflict of interest which could materially and improperly benefit
the tenderer in relation to the procurement or contract management process, then:

i)  Ifthe procurement process is still on going, the tenderer will be disqualified from the
procurement process,

ii) If the contract has been awarded to that tenderer, the contract award will be set aside,

iii) the tenderer will be referred to the relevant law enforcement authorities for
investigation of whether the tenderer or any other persons have committed any
criminal offence.

1710 If a tenderer submits information pursuant to these requirements that is incomplete,
inaccurate or out-of-date, or attempts to obstruct the verification process, then the
consequences ITT 17.8 will ensue unless the tenderer can show to the reasonable
satisfaction of the Procuring Entity that any such act was not material, or was due to
genuine error which was not attributable to the intentional act, negligence or recklessness
of the tender.

18 Period of Validity of Tenders

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender
Validity period starts from the date fixed for the Tender submission deadline (as prescribed
by the Procuring Entity in accordance with ITT 22). A Tender valid for a shorter period
shall be rejected by the Procuring Entity as non-responsive.

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the
Procuring Entity may request Tenderers to extend the period of validity of their Tenders.
The request and the responses shall be made in writing. If a Tender Security is requested
in accordance with ITT 19, it shall also be extended for thirty (30) days beyond the
deadline of the extended validity period. A Tenderer may refuse the request without
forfeiting its Tender security. A Tenderer granting their quest shall not be required or
permitted to modify its Tender.

19.  Tender Security

191 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a
Tender Security as specified in the TDS, in original form and, in the case of a Tender
Security, in the amount and currency specified in the TDS. A Tender-Securing
Declaration shall use the form included in Section IV, Tender Forms.

192 IfaTender Security is specified pursuant to ITT19.1, the Tender Security shall be a demand
guarantee in any of the following forms at the Tenderer's option:
i) cash;
ii) abank guarantee;
iii) aguarantee by an insurance company registered and licensed by the Insurance
Regulatory Authority listed by the Authority; or
iv) a guarantee issued by a financial institution approved and licensed by the Central
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Bank of Kenya, from a reputable source, and an eligible country.

If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing
bank shall have a correspondent bank located in Kenya to make it enforceable. The Tender
Security shall be valid for thirty (30) days beyond the original validity period of the Tender,
or beyond any period of extension if requested under ITT 18.2.

If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any
Tender not accompanied by a substantially responsive Tender Security or Tender-Securing
Declaration shall be rejected by the Procuring Entity as non-responsive.

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful
Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing
the Contract and furnishing the Performance Security and any other documents required
in the TDS. The Procuring Entity shall also promptly return the tender security to the
tenderers where the procurement proceedings are terminated, all tenders were determined
non-responsive or a bidder declines to extend tender validity period.

The Tender Security of the successful Tenderer shall be returned as promptly as possible
once the successful Tenderer has signed the Contract and furnished the required
Performance Security, and any other documents required in the TDS.

The Tender Security may be forfeited or the Tender-Securing Declaration executed:

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by
the Tenderer on the Form of Tender, or any extension there to provided by the
Tenderer; or

b) if the successful Tenderer fails to:
i)  sign the Contract in accordance with ITT 47; or

ii) furnish a Performance Security and if required in the TDS, and any other documents
required in the TDS.

Where tender securing declaration is executed, the Procuring Entity shall recommend to
the PPRA that PPRA debars the Tenderer from participating in public procurement as
provided in the law.

The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of
the JV that submits the Tender. If the JV has not been legally constituted into a legally
enforceable JV at the time of tendering, the Tender Security or the Tender-Securing
Declaration shall be in the names of all future members as named in the letter of intent
referredto in ITT 4.1 and ITT 11.2.

A tenderer shall not issue a tender security to guarantee itself.
Format and Signing of Tender

The Tenderer shall prepare one original of the documents comprising the Tender as
described in ITT 11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted
in accordance with ITT 13, shall be clearly marked “ALTERNATIVE.” In addition, the
Tenderer shall submit copies of the Tender, in the number specified in the TDS and clearly
mark them “COPY.” In the event of any discrepancy between the original and the copies,
the original shall prevail.

Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is
confidential to their business. This may include proprietary information, trade secrets, or
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commercial or financially sensitive information.

203 The original and all copies of the Tender shall be typed or written in indelible ink and shall
be signed by a person duly authorized to sign on behalf of the Tenderer. This authorization
shall consist of a written confirmation as specified in the TDS and shall be attached to the
Tender. The name and position held bye ach person signing the authorization must be typed
or printed below the signature. All pages of the Tender where entries or amendments have
been made shall be signed or initialed by the person signing the Tender.

204 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of
the JV on behalf of the JV, and so as to be legally binding on all the members as evidenced
by a power of attorney signed by their legally authorized representatives.

205 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or
initialed by the person signing the Tender.

D. SUBMISSION AND OPENING OF TENDERS
21, Sealing and Marking of Tenders

211 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed
package, or in a single sealed container bearing the name and Reference number of the
Tender, addressed to the Procuring Entity and a warning not to open before the time and
date for Tender opening date. Within the single envelope, package or container, the
Tenderer shall place the following separate, sealed envelopes:

a) inan envelope or package or container marked “ORIGINAL”, all documents
comprising the Tender, as describedinlTT11; and

b) in an envelope or package or container marked “COPIES” all required copies of the
Tender; and

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant:

i) in an envelope or package or container marked “ORIGINAL - ALTERNATIVE
TENDER?”, the alternative Tender; and

ii) 1n the envelope or package or container marked “COPIES-
ALTERNATIVETENDER?, all required copies of the alternative Tender.

The inner envelopes or packages or containers shall:

a) bear the name and address of the Procuring Entity.
b) Bear the name and address of the Tenderer; and

c) Bear the name and Reference number of the Tender.

212 If an envelope or package or container is not sealed and marked as required, the Procuring
Entity will assume no responsibility for the misplacement or premature opening of the
Tender. Tenders that were misplaced or opened prematurely will not be accepted.

22, Deadline for Submission of Tenders

221 Tenders must be received by the Procuring Entity at the address specified in the TDS and
no later than the date and time also specified in the TDS. When so specified in the TDS,
Tenderers shall have the option of submitting their Tenders electronically. Tenderers
submitting Tenders electronically shall follow the electronic Tender submission
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procedures specified in the TDS.

222 The Procuring Entity may, at its discretion, extend the deadline for the submission of
Tenders by amending the Tender Documents in accordance with ITT 8, in which case all
rights and obligations of the Procuring Entity and Tenderers previously subject to the
deadline shall thereafter be subject to the deadline as extended.

23.  Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadline for
submission of tenders, in accordance with ITT 22. Any Tender received by the Procuring
Entity after the deadline for submission of Tenders shall be declared late, rejected, and
returned unopened to the Tenderer.

24.  Withdrawal, Substitution, and Modification of Tenders

241 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by
sending a written notice, duly signed by an authorized representative, and shall include a
copy of the authorization in accordance with ITT 20.3, (except that withdrawal notices do
not require copies). The corresponding substitution or modification of the Tender must
accompany the respective written notice. All notices must be:

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that
withdrawals notices do not require copies), and in addition, the respective envelopes
shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,”
“MODIFICATION;” and

b) received by the Procuring Entity prior to the deadline prescribed for submission of
Tenders, in accordance with ITT 22.

242 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened
to the Tenderers.

243 No Tender may be withdrawn, substituted, or modified in the interval between the deadline
for submission of Tenders and the expiration of the period of Tender validity specified by
the Tenderer on the Form of Tender or any extension thereof.

25, Tender Opening

251 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly
open and read out all Tenders received by the deadline, at the date, time and place specified
in the TDS, in the presence of Tenderers' designated representatives and anyone who
chooses to attend. Any specific electronic Tender opening procedures required if electronic
Tendering is permitted in accordance with ITT 22.1, shall be as specified in the TDS.

252 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the
envelopes with the corresponding Tender shall not be opened but returned to the Tenderer.
No Tender withdrawal shall be permitted unless the corresponding withdrawal notice
contains a valid authorization to request the withdrawal and is read out attender opening.

253 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged
with the corresponding Tender being substituted, and the substituted Tender shall not be
opened, but returned to the Tenderer. No Tender substitution shall be permitted unless the
corresponding substitution notice contains a valid authorization to request the substitution
and is read out at Tender opening.
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Next, envelopes marked “MODIFICATION” shall be opened and read out with the
corresponding Tender No. Tender modification shall be permitted unless the corresponding
modification notice contains a valid authorization to request the modification and is read
out at Tender opening.

Next, all remaining envelopes shall be opened one at a time, reading out: the name of the
Tenderer and whether there is a modification; the total Tender Price, per lot (contract) if
applicable, including any discounts and alternative Tenders; the presence or absence of a
Tender Security or Tender-Securing Declaration, if required; and any other details as the
Procuring Entity may consider appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender
opening shall be considered further for evaluation. The Form of Tender and pages of the
Bill of Quantities (to be decided on by the tender opening committee) are to be initialed
by the members of the tender opening committee attending the opening.

At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender
nor reject any Tender (except for late Tenders, in accordance with ITT 23.1).

The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a

minimum:

a) The name of the Tenderer and whether there is a withdrawal, substitution, or
modification;

b)  The Tender Price, per lot (contract) if applicable, including any discounts;

c) any alternative Tenders;

d) the presence or absence of a Tender Security, if one was required.

e) number of pages of each tender document submitted.

The Tenderers' representatives who are present shall be requested to sign the minutes. The
omission of a Tenderer's signature on the minutes shall not invalidate the contents and
effect of the minutes. A copy of tender opening register shall be issued to a tenderer upon
request.

E. Evaluation and Comparison of Tenders

26.
261

262

263

271

Confidentiality

Information relating to the evaluation of Tenders and recommendation of contract award
shall not be disclosed to Tenderers or any other persons not officially concerned with the
Tender process until information on Intention to Award the Contract is transmitted to all
Tenderers in accordance with ITT 43.

Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders
or Contract award decisions may result in the rejection of its tender.

Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award,
if a tenderer wishes to contact the Procuring Entity on any matter related to the tendering
process, it shall do so in writing.

Clarification of Tenders

To assist in the examination, evaluation, and comparison of the tenders, and qualification
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of the tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a
clarification of its tender, given a reasonable time for a response. Any clarification
submitted by a tenderer that is not in response to a request by the Procuring Entity shall
not be considered. The Procuring Entity's request for clarification and the response shall
be in writing. No change, including any voluntary increase or decrease, in the prices or
substance of the tender shall be sought, offered, or permitted, except to confirm the
correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the
tenders, in accordance with ITT 31.

272 If a tenderer does not provide clarifications of its tender by the date and time set in the
Procuring Entity's request for clarification, its Tender may be rejected.

28. Deviations, Reservations, and Omissions

281 During the evaluation of tenders, the following definitions apply:
a) “Deviation” is a departure from the requirements specified in the tender document;
b) “Reservation” is the setting of limiting conditions or withholding from complete
acceptance of the requirements specified in the tender document; and

c) “Omission” is the failure to submit part or all of the information or documentation
required in the Tender document.

2. Determination of Responsiveness

291 The Procuring Entity's determination of a Tender's responsiveness is to be based on the
contents of the tender itself, as defined in ITT 11.

292 A substantially responsive Tender is one that meets the requirements of the Tender
document without material deviation, reservation, or omission. A material deviation,
reservation, or omission is one that, if accepted, would:

a) Affect in any substantial way the scope, quality, or performance of the Works specified
in the Contract; or

b) limit in any substantial way, inconsistent with the tender document, the Procuring
Entity's rights or the tenderer's obligations under the proposed contract; or

c) ifrectified, would unfairly affect the competitive position of other tenderers
presenting substantially responsive tenders.

293 The Procuring Entity shall examine the technical aspects of the tender submitted in
accordance with ITT 16, to confirm that all requirements of Section VII, Works'
Requirements have been met without any material deviation, reservation or omission.

294 If a tender is not substantially responsive to the requirements of the tender document, it
shall be rejected by the Procuring Entity and may not subsequently be made responsive
by correction of the material deviation, reservation, or omission.

30. Non-material Non-conformities

301 Provided that a tender is substantially responsive, the Procuring Entity may waive any
non-conformities in the tender.

302 Provided that a Tender is substantially responsive, the Procuring Entity may request that
the tenderer submit the necessary information or documentation, within a reasonable
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period of time, to rectify nonmaterial non- conformities in the tender related to
documentation requirements. Requesting information or documentation on such non-
conformities shall not be related to any aspect of the price of the tender. Failure of the
tenderer to comply with the request may result in the rejection of its tender.

303 Provided that a tender is substantially responsive, the Procuring Entity shall rectify
quantifiable nonmaterial non-conformities related to the Tender Price. To this effect, the
Tender Price shall be adjusted, for comparison purposes only, to reflect the price of a
missing or non-conforming item or component in the manner specified in the TDS.

3L Arithmetical Errors

311 The tender sum as submitted and read out during the tender opening shall be absolute and
final and shall not be the subject of correction, adjustment or amendment in anyway by
any person or entity.

312 Provided that the Tender is substantially responsive, the Procuring Entity shall handle
errors on the following basis:

a) Any error detected if considered a major deviation that affects the substance of the
tender, shall lead to disqualification of the tender as non-responsive.

b) Any errors in the submitted tender arising from a miscalculation of unit price,
quantity, sub total and total bid price shall be considered as a major deviation that
affects the substance of the tender and shall lead to disqualification of the tender as
non-responsive. and

c) Ifthere is a discrepancy between words and figures, the amount in words shall prevail

313 Tenderers shall be notified of any error detected in their bid during the notification of award.
32 Conversion to Single Currency

For evaluation and comparison purposes, the currency (ies) of the Tender shall be
converted into a single currency as specified in the TDS.

3B Margin of Preference and Reservations

331 A margin of preference may be allowed only when the contract is open to international
competitive tendering where foreign contractors are expected to participate in the
tendering process and where the contract exceeds the value/threshold specified in the
Regulations.

332 A margin of preference shall not be allowed unless it is specified so in the TDS.

333 Contracts procured on basis of international competitive tendering shall not be subject to
reservations exclusive to specific groups as provided in ITT 33.4.

334 Where it is intended to reserve a contract to a specific group of businesses (these groups
are Small and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises
of persons living with disability, as the case may be), and who are appropriately registered
as such by the authority to be specified in the TDS, a procuring entity shall ensure that the
invitation to tender specifically indicates that only businesses or firms belonging to the
specified group are eligible to tender. No tender shall be reserved to more than one group.
If not so stated in the Invitation to Tender and in the Tender documents, the invitation to
tender will be open to all interested tenderers.
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34. Nominated Subcontractors

341 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any
specific elements of the Works by subcontractors selected/nominated by the Procuring
Entity. Incase the Procuring Entity nominates a subcontractor, the subcontract agreement
shall be signed by the Subcontractor and the Procuring Entity. The main contract shall
specify the working arrangements between the main contractor and the nominated
subcontractor.

342 Tenderers may propose subcontracting upto the percentage of total value of contracts or
the volume of works as specified in the TDS. Subcontractors proposed by the Tenderer
shall be fully qualified for their parts of the Works.

343 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the
Works unless their specialized parts of the Works were previously designated so by the
Procuring Entity in the TDS as can be met by subcontractors referred to hereafter as
'Specialized Subcontractors', in which case, the qualifications of the Specialized
Subcontractors proposed by the Tenderer may be added to the qualifications of the
Tenderer.

3H. Evaluation of Tenders

351 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section
III, Evaluation and Qualification Criteria. No other evaluation criteria or methodologies
shall be permitted. By applying the criteria and methodologies the Procuring Entity shall
determine the Lowest Evaluated Tender in accordance with ITT 40.

352 Toevaluate a Tender, the Procuring Entity shall consider the following:

a) Price adjustment in accordance with ITT 31.1(iii); excluding provisional sums and
contingencies, if any, but including Day work items, where priced competitively;

b)  Price adjustment due to discounts offered in accordance with ITT 14.4;

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a
single currency in accordance with ITT 32;

d) price adjustment due to quantifiable non-material non-conformities in accordance with
ITT 30.3; and

e) any additional evaluation factors specified in the TDS and Section Il1, Evaluation
and Qualification Criteria.

353 The estimated effect of the price adjustment provisions of the Conditions of Contract,
applied over the period of execution of the Contract, shall not be considered intender
evaluation.

354  Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender
for one or more lots (contracts). Each lot or contract will be evaluated in accordance with
ITT 35.2. The methodology to determine the lowest evaluated tenderer or tenderers based
one lot (contract) or based on a combination of lots (contracts), will be specified in Section
III, Evaluation and Qualification Criteria. In the case of multiple lots or contracts, tenderer
will be will be required to prepare the Eligibility and Qualification Criteria Form for each
Lot.

36. Comparison of Tenders
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The Procuring Entity shall compare the evaluated costs of all substantially responsive
Tenders established in accordance with ITT 35.2 to determine the Tender that has the lowest
evaluated cost.

37.  Abnormally Low Tenders and
Abnormally High Tenders Abnormally Low
Tenders

371 An Abnormally Low Tender is one where the Tender price, in combination with other
elements of the Tender, appears so low that it raises material concerns as to the capability
of the Tenderer in regards to the Tenderer's ability to perform the Contract for the offered
Tender Price or that genuine competition between Tenderers is compromised.

372 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity
shall seek written clarifications from the Tenderer, including detailed price analyses of its
Tender price in relation to the subject matter of the contract, scope, proposed methodology,
schedule, allocation of risks and responsibilities and any other requirements of the Tender
document.

373 After evaluation of the price analyses, in the event that the Procuring Entity determines
that the Tenderer has failed to demonstrate its capability to perform the Contract for the
offered Tender Price, the Procuring Entity shall reject the Tender.

Abnormally High Tenders

374 An abnormally high tender price is one where the tender price, in combination with other
constituent elements of the Tender, appears unreasonably too high to the extent that the
Procuring Entity is concerned that it (the Procuring Entity) may not be getting value for
money or it may be paying too high a price for the contract compared with market prices
or that genuine competition between Tenderers is compromised.

375 In case of an abnormally high price, the Procuring Entity shall make a survey of the market
prices, check if the estimated cost of the contract is correct and review the Tender
Documents to check if the specifications, scope of work and conditions of contract are
contributory to the abnormally high tenders. The Procuring Entity may also seek written
clarification from the tenderer on the reason for the high tender price. The Procuring Entity
shall proceed as follows:

i)  If the tender price is abnormally high based on wrong estimated cost of the contract,
the Procuring Entity may accept or not accept the tender depending on the Procuring
Entity's budget considerations.

ii)  If specifications, scope of work and/or conditions of contract are contributory to the
abnormally high tender prices, the Procuring Entity shall reject all tenders and may
retender for the contract based on revised estimates, specifications, scope of work and
conditions of contract, as the case may be.

376 If the Procuring Entity determines that the Tender Price is abnormally too high because
genuine competition between tenderers is compromised (often due to collusion, corruption
or other manipulations), the Procuring Entity shall reject all Tenders and shall institute or
cause competent Government Agencies to institute an investigation on the cause of the
compromise, before retendering.
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38. Unbalanced and/or Front-Loaded Tenders

381 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated
price is seriously unbalanced and/or front loaded, the Procuring Entity may require the
Tenderer to provide written clarifications. Clarifications may include detailed price
analyses to demonstrate the consistency of the tender prices with the scope of works,
proposed methodology, schedule and any other requirements of the Tender document.

382 After the evaluation of the information and detailed price analyses presented by the
Tenderer, the Procuring Entity may as appropriate:

a) accept the Tender; or

b) require that the total amount of the Performance Security be increased at the
expense of the Tenderer to a level not exceeding a 10% of the Contract Price; or

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity
paying too much for undelivered works; or

d) reject the Tender,
3. Qualifications of the Tenderer

391 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that
is selected as having submitted the lowest evaluated cost and substantially responsive
Tender, meets the qualifying criteria specified in Section III, Evaluation and Qualification
Criteria.

392 The determination shall be based upon an examination of the documentary evidence of the
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The determination
shall not take into consideration the qualifications of other firms such as the Tenderer's
subsidiaries, parent entities, affiliates, subcontractors (other than Specialized
Subcontractors if permitted in the Tender document), or any other firm(s) different from
the Tenderer.

393 An affirmative determination shall be a prerequisite for award of the Contract to the
Tenderer. A negative determination shall result in disqualification of the Tender, in which
event the Procuring Entity shall proceed to the Tenderer who offers a substantially
responsive Tender with the next lowest evaluated price to make a similar determination of
that Tenderer's qualifications to perform satisfactorily.

40. Lowest Evaluated Tender

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the
Lowest Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer
that meets the Qualification Criteria and whose Tender has been determined to be:

a) Most responsive to the Tender document; and
b) The lowest evaluated price.

41.  Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.

The Procuring Entity reserves the right to accept or reject any Tender and to annul the
Tender process and reject all Tenders at any time prior to Contract Award, without there
by incurring any liability to Tenderers. In case of annulment, all Tenders submitted and
specifically, Tender securities, shall be promptly returned to the Tenderers.
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F. AWARD OF CONTRACT

42

421

451

452

47.

471

Award Criteria

The Procuring Entity shall award the Contract to the successful tenderer whose tender
has been determined to be the Lowest Evaluated Tender.

Notice of Intention to enter into a Contract

Upon award of the contract and Prior to the expiry of the Tender Validity Period the
Procuring Entity shall issue a Notification of Intention to Enter into a Contract/Notification
of award to all tenderers which shall contain, at a minimum, the following information:

a) the name and address of the Tenderer submitting the successful tender;
b) the Contract price of the successful tender;

c) astatement of the reason(s) the tender of the unsuccessful tenderer to whom the
letter is addressed was unsuccessful, unless the price information in (c) above
already reveals the reason;

d) the expiry date of the Standstill Period; and

e) instructions on how to request a debriefing and/or submit a complaint during the stand
still period;

Stand still Period

The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days
to allow any dissatisfied tender to launch a complaint. Where only one Tender is
submitted, the Standstill Period shall not apply.

Where a Standstill Period applies, it shall commence when the Procuring Entity has
transmitted to each Tenderer the Notification of Intention to Enter into a Contract with
the successful Tenderer.

Debriefing by the Procuring Entity

On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract
referred to in ITT 43, an unsuccessful tenderer may make a concern(s) regarding their
tender. The Procuring Entity shall provide the debriefing within five days of receipt of the
request.

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer
shall bear its own costs of attending such a debriefing meeting.

Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period
specified in ITT 42.1, upon addressing a complaint that has been filed within the Standstill
Period, the Procuring Entity shall transmit the Letter of Award to the successful Tenderer.
The letter of award shall request the successful tenderer to furnish the Performance
Security within 21 days of the date of the letter.

Signing of Contract

Upon the expiry of the fourteen days of the Notification of Intention to enter into contract
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and upon the parties meeting their respective statutory requirements, the Procuring Entity
shall send the successful Tenderer the Contract Agreement.

472 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer
shall sign, date, and return it to the Procuring Entity.

473 The written contract shall be entered into within the period specified in the notification of
award and before expiry of the tender validity period.

48.  Performance Security

481 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring
Entity, the successful Tenderer shall furnish the Performance Security and, any other
documents required in the TDS, in accordance with the General Conditions of Contract,
subject to ITT 38.2 (b), using the Performance Security and other Forms included in
Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign
institution providing a bank guarantee shall have a correspondent financial institution
located in Kenya, unless the Procuring Entity has agreed in writing that a correspondent
bank is not required.

482 Failure of the successful Tenderer to submit the above-mentioned Performance Security
and other documents required in the TDS or sign the Contract shall constitute sufficient
grounds for the annulment of the award and forfeiture of the Tender Security. In that event
the Procuring Entity may award the Contract to the Tenderer offering the next Best
Evaluated Tender.

483 Performance security shall not be required for contract estimated to cost less than the
amount specified in the Regulations.

49.  Publication of Procurement Contract

Within fourteen days after signing the contract, the Procuring Entity shall publish the
awarded contract at its notice boards and websites; and on the Website of the Authority.
At the minimum, the notice shall contain the following information:

a) name and address of the Procuring Entity;
b) name and reference number of the contract being awarded, a summary of its
scope and the selection method used;
c) the name of the successful Tenderer, the final total contract price, the contract duration.
d) dates of signature, commencement and completion of contract;

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at
Tender opening.

5. Procurement Related Complaint

The procedures for making Procurement-related Complaints shall be specified in the TDS.
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SECTION III -

TENDER DATA SHEET (TDS)

The following specific data for the Works and Services to be procured shall complement,
supplement, or amend the provisions in the Instructions to Tenderers (ITT). Whenever
there is a conflict, the provisions herein shall prevail over those in ITT.

A. General
ITTLI The name of the Tender is: Routine Maintenance & Spot Improvement Of
Matuu Ma Mwitu — Kilimambogo — Kakuzi Jnct C448 (B67) Road
The Reference number of the Tender is KeNHA/R8/318/2023
The number and identifiction of the lots (contracts) comprising the Tender are:
Lot 1- Name_NA
Lot 2- Name_NA
Lot 3- Name NA
ETC
The information made available to competing firms is as follows:
ITT2.3 NONE
The firms that provided consultancy services for the contract being tendered for
ITT2.4 are:
NONE
Maximum number of Joint Venture JV shall be; N/A
ITT3.1
ITT3.10 Citizen contractors are encouraged to source locally manufactured items/materials
and locally assembled machines, equipment, vehicles, labour etc.
B. Contents of Tender Documents
ITT 7.1 | . . e
i)  The Tenderer will submit any request for clarification in writing at the Address
Provided in the detailed Tender Notice
To reach the Procuring Entity not later than 7 days before bid submission
deadline
as indicated in the Tender Notice
[i) The Procuring Entity will publish the response at the Website www.kenha.co.ke
ITT 7.2

There shall be a mandatory pre-tender site visits as specified in the detailed
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tender notice
ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity
not later than the date specified in TDS- ITT 7.1
ITT75 The Procuring Entity's website where Minutes of the pre-Tender meeting
and the pre- arranged pretender will be published is www.kenha.co.ke
C. Preparation of Tenders
ITP 11.1(h) The Tenderer shall submit the following additional documents in its Tender: As
indicated in the Qualification Form/Criteria
ITT 131 Alternative Tenders shall not be considered.
[If alternatives shall be considered, the methodology shall be defined in Section
111, Evaluation and Qualification Criteria.}
ITT 13.2 Alternative times for completion shall not be permitted
ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the
Works: None
ITT 145 The prices quoted by the Tenderer shall be: fixed .
ITT 15.2 Foreign currency requirements: not allowed.
ITT 18.1 The Tender validity period shall be_ 140days from the specified date of
opening as indicated in the invitation to Tender
ITT 18.2 a) The Number of days beyond the expiry of the initial tender validity period
will be 60 days.
(b) The Tender price shall be adjusted by the following percentages of the
tender price:
(i) By 0 % of the local currency portion of the Contract price adjusted to
reflect local inflation during the period of extension,
and
(i) By 0 % the foreign currency portion of the Contract price adjusted to
reflect the international inflation during the period of extension.
ITT19.1 A Tender Security of the amount specified in the Appendix to form of Bid
shall be required.
19.2 (h) The other security is Not Applicable
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ITT 19.5

Other documents required are as specified in Form No. 3;Contract Agreement

ITT 19.9 The Procuring Entity will declare the Tenderer ineligible to be awarded
contracts by the Procuring Entity for a period of _two (2) years.

ITT 20.1 In addition to the original of the Tender, the number of copies is: NONE

ITT 20.3

The written confirmation of authorization to sign on behalf of the Tenderer
shall consist of: Certificate of Independent Tender Determination Part B of
Form of Tender

D. Submission and Opening of Tenders

ITT 21.3 A tender package or container that cannot fit in the tender box shall be
lreceived follows: shall be received at the Supply Chain Management Offices
of the location specified in the tender notice.

ITT 22.1 (A) For Tender submission purposes only, the Procuring Entity's address is:

As indicated in the Invitation to Tender
Tenders shall not be submitted electronically.

ITT 25.1 If Tenderers are allowed to submit Tenders electronically, they shall follow the
electronic tender submission procedures specified below
Not Applicable

ITT 25.6 The number of representatives of the Procuring Entity to sign is at least

three.

E. Evaluation, and Comparison of Tenders

ITT 30.3

The adjustment shall be based on the average price of the item or component
as quoted in other substantially responsive Tenders. If the price of the item
or component cannot be derived from the price of other substantially
[responsive Tenders, the Procuring Entity shall use its Lowest estimate.

ITT 31.2

The error shall be considered a major deviation that leads to disqualification
of the tender if the percentage of the error (error over the tender price
guoted) is: more than 0% or less than 0%.

ITT 32.1

The currency that shall be used for Tender evaluation and comparison
purposes is-: Kenya Shillings

ITT 33.2

A margin of preference shall apply.

[If a margin of preference applies, the application methodology shall be defined

in §ection 111 - Evaluation and Qualification Criteria.]
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ITT 33.4

The invitation to tender is extended to the following groups that
qualify for reservations- AL L

ITT 34.1

At this time, the Procuring Entity _does not intend to execute certain
specific parts of the Works by subcontractors selected in advance.

ITT 34.2

Contractor's may propose subcontracting: Maximum percentage of
subcontracting permitted is: 40% of the total contract amount.
Tenderers planning to subcontract more than 10% of total volume of work
shall specify, in the Form of Tender, the activity (ies) or parts of the Works
to be subcontracted along with complete details of the subcontractors and
their qualification and experience.

ITT 34.3

The parts of the Works for which the Procuring Entity permits Tenderers to
propose Specialized Subcontractors are designated as follows:

For the above-designated parts of the Works that may require Specialized
Subcontractors, the relevant qualifications of the proposed Specialized
Subcontractors will be added to the qualifications of the Tenderer for the
purpose of evaluation. N/A

ITT 35.2
(d)

Additional requirements apply. These are detailed in the evaluation
criteria in Section I, Evaluation and Qualification Criteria.

ITT 37

Abnormally High/low Tenders shall be treated as per the procedure
outlined in Section IV, Evaluation and Qualification Criteria

ITT 38

Unbalanced or Front loaded Tenders shall be treated as per the procedure
outlined in Section IV, Evaluation and Qualification Criteria

ITT 48.2

Additional requirements are: As detailed in the Qualification
Criteria/Form

ITT 49.1

The procedures for making a Procurement-related Complaint are available
from the PPRA website info@ppra.go.ke or complaints @ppra.go.ke. If a
Tenderer wishes to make a Procurement-related Complaint, the Tenderer
should submit its complaint following these procedures, in writing (by the
quickest means available, that is either by hand delivery or email to:

For the attention: Director General

Procuring Entity: Kenya National Highways Authority (KeNHA)
Email address: dg@kenha.co.ke

In summary, a Procurement-related Complaint may challenge any of the
following:

(i)the terms of the Tender Documents; and
(ithe Procuring Entity's decision to award the contract.
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SECTION IV- EVALUATION AND QUALIFICATION CRITERIA

General Provisions

1 General Provisions

11

This section contains the criteria that the Employer shall use to evaluate tender and qualify
tenderers. No other factors, methods or criteria shall be used other than specified in this
tender document. The Tenderer shall provide all the information requested in the forms
included in Section IV, Tendering Forms. The Procuring Entity shall use the Standard
Tender Evaluation Document for Goods and Works for evaluating Tenders.

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate

the Kenya Shilling equivalent using the rate of exchange determined as follows:

a) For construction turnover or financial data required for each year - Exchange rate
prevailing on the last day of the respective calendar year (in which the amounts for
that year is to be converted) was originally established.

b) Value of single contract - Exchange rate prevailing on the date of the contract signature.

c) Exchange rates shall be taken from the publicly available source identified in the
ITT 14.3. Any error in determining the exchange rates in the Tender may be
corrected by the Procuring Entity.

Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to
evaluate tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets the
qualification criteria, (ii) has been determined to be substantially responsive to the Tender
Documents, and (iii) is determined to have the Lowest Evaluated Tender price shall be
selected for award of contract.

2. Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects
the eligibility criteria and other requirements in the ITT, and that the tender is complete
in all aspects in meeting the requirements of “Part 2 — Procuring Entity's Works
Requirements”, including checking for tenders with unacceptable errors, abnormally low
tenders, abnormally high tenders and tenders that are front loaded. The Standard Tender
Evaluation Report for Goods and Works for evaluating Tenders provides clear guidelines
on how to deal with review of these requirements. Tenders that do not pass the
Preliminary Examination will be considered irresponsive and will not be considered
further.

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a
template may be attached or clearly described all information and list of documentation
to be submitted by Tenderers to enable preliminary evaluation of the Tender]

3. Tender Evaluation (ITT 35)

Price evaluation: In addition to the criteria listed in ITT 35.2 (a) — (d) the following criteria
shall apply:

i)

Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as
follows:
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ii) Alternative Technical Solutions for specified parts of the Works, if permitted under

ITT 13.4, will be evaluated as follows: ..................... N/A. ..o
iii) Other Criteria; if permitted under ITT 35.2(d):
..................... N/A. ..o,

4. Multiple Contracts

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on
basis of Lots and the lowest evaluated tenderer identified for each Lot. The Procuring Entity
will select one Option of the two Options listed below for award of Contracts.

OPTION 1

i) Ifatenderer wins only one Lot, the tenderer will be awarded a contract for that Lot,
provided the tenderer meets the Eligibility and Qualification Criteria for that Lot.

ii) If atenderer wins more than one Lot, the tender will be awarded contracts for all
won Lots, provided the tenderer meets the aggregate Eligibility and Qualification
Criteria for all the Lots. The tenderer will be awarded the combination of Lots for
which the tenderer qualifies and the others will be considered for award to second
lowest the tenderers.

OPTION 2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and
determine the combinations with the lowest evaluated price. Tenders will then be awarded to the
Tenderer or Tenderers in the combinations provided the tenderer meets the aggregate Eligibility
and Qualification Criteria for all the won Lots.

6.  Alternative Tenders (ITT 13.1)
An alternative if permitted under ITT 13.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part2-Works
Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated
Tender conforming to the basic technical requirements shall be considered by the Procuring

7. Margin of Preference

5.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen
percent (15%) to be loaded one valuated price of the foreign tenderers, where the
percentage of shareholding of Kenyan citizens is less than fifty-one percent (51%).

5.2 Contractors applying for such preference shall be asked to provide, as part of the data for
qualification, such information, including details of ownership, as shall be required to
determine whether, according to the classification established by the Procuring Entity, a
particular contract or or group of contractors qualifies for a margin of preference.

5.3 After Tenders have been received and reviewed by the Procuring Entity, responsive
Tenders shall be assessed to ascertain their percentage of shareholding of Kenyan citizens.
Responsive tenders to shall be classified into the following groups:

i)  Group A: tenders offered by Kenyan Contractors and other Tenderers where
Kenyan citizens hold shares of over fifty one percent (51%).

ii)  Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan
citizens hold shares of less than fifty one percent (51%).
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5.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to
determine the lowest tender, and the lowest evaluated tender in each group shall be further
compared with each other. If, as a result of this comparison, a tender from Group A is the
lowest, it shall be selected for the award. If a tender from Group B is the lowest, an amount
equal to the percentage indicated in Item 3.1 of the respective tender price, including
unconditional discounts and excluding provisional sums and the cost of day works, if any,
shall be added to the evaluated price offered in each tender from Group B. All tenders shall
then be compared using new prices with added prices to Group Band the lowest evaluated
tender from Group A. If the tender from Group A is still the lowest tender, it shall be
selected for award. If not, the lowest evaluated tender from Group B based on the first
evaluation price shall be selected.

6. Post qualification and Contract award (ITT 39), more specifically,

a) In case the tender was subject to post-qualification, the contract shall be awarded to
the lowest evaluated tenderer, subject to confirmation of pre-qualification data, if so
required.

b) In case the tender was not subject to post-qualification, the tender that has been
determined to be the lowest evaluated tenderer shall be considered for contract award,
subject to meeting each of the following conditions.

i)  The Tenderer shall demonstrate that it has access to, or has available, liquid assets,
unencumbered real assets, lines of credit, and other financial means (independent
of any contractual advance payment) sufficient to meet the construction cash flow
of Kenya Shillings

ii) Minimum average annual construction turnover of Kenya Shillings
[insert amount], equivalent calculated as total
certified payments received for contracts in progress and/or completed within
the last ) [insert of year] years.

iii) At least (insert number) of contract(s) of a similar
nature executed within Kenya, or the East African Community or abroad, that
have been satisfactorily and substantially completed as a prime contractor, or
joint venture member or sub-contractor each of minimum value Kenya shillings

equivalent.

iv) Contractor's Representative and Key Personnel, which are specified as

v)  Contractors key equipment listed on the table “Contractor's Equipment” below
and more specifically listed as [specify requirements for each lot as applicable]

vi) Other conditions depending on their seriousness.

c) History of non-performing contracts:
Tenderer and each member of JV incase the Tenderer is a JV, shall demonstrate that
Non-performance of a contract did not occur because of the default of the Tenderer,
or the member of a JV in the last

(specify years). The required information shall

be furnished in the appropriate form.

d) Pending Litigation
Financial position and prospective long-term profitability of the Single Tenderer, and
in the case the Tenderer is a JV, of each member of the JV, shall remain sound
according to criteria established with respect to Financial Capability under Paragraph
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(i) above if all pending litigation will be resolved against the Tenderer. Tenderer shall
provide information on pending litigations in the appropriate form.

e) Litigation History
There shall be no consistent history of court/arbitral award decisions against the
Tenderer, in the last (specify years). All parties to the
contract shall furnish the information in the appropriate form about any litigation or
arbitration resulting from contracts completed or ongoing under its execution over the
years specified. A consistent history of awards against the Tenderer or any member of a
JV may result in rejection of the tender.
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SECTION IV: EVALUATION AND QUALIFICATION CRITERIA CONTD...

This Section contains all the factors, methods and criteria that the Employer shall use to evaluate
applications. The information to be provided in relation to each factor and the definitions of the
corresponding terms are included in the respective Application Forms.

Eligibility Requirements

Historical Contract Non-Performance

Financial Situation

Technical/Engineering Works Experience

Program of Works and Work Methodology

Key Professional and Technical Site Staff

Major Plant and Equipment to be used in the Project

Noook~owhE
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QUALIFICATION FORM

Document To be 7 ATl
Lt QUL U e Qualification Requirement Completed/provided b Sl TR
No. Subject 9 P P y (Qualification met
Tenderer
or Not Met)
A. PRELIMINARY EVALUATION
i . : L . Forms ELI - 1.1, 1.2 and

1. Nationality Nationality in accordance with ITT 3.10 1.3, with attachments

Goods, e_qument To have their origin in any

and services to be ) !
2. : country that is not determined Forms ELI - 1.4

supplied under the M

ineligible under ITT 4.1
contract
. No conflicts of interest in accordance
3. Conflict of Interest with ITT 3.3 Form of Tender
o Not having been declared ineligible by Form of Tender - Form SD

4 | PPRAEIigibility | 40 ppRA as described in ITT 3.7 1
5. State- owned Meets conditions of ITT 3.8 FormsELI-11and1.2,

Enterprise with attachments

Appendix to Form . . Appendix to Form of Bid in
6 of Bid Form properly filled & signed the Prescribed Format

Suspension Based

on Execution of Not under suspension based on- .

. To be confirmed from

Tender/Proposal execution of a Tender/Proposal
7. . . . Internal records by the

Securing Securing Declaration pursuant to ITT rocuring entit

Declaration by the 19.8. P g y

Procuring Entity
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Document To be 7 AT
i ST DT Qualification Requirement Completed/provided b e e
No. Subject 9 P P y (Qualification met
Tenderer
or Not Met)
Tender's financial position and
prospective long-term profitability
. . still sound according to criteria
8 Pending Litigation established in 3.1 and assuming that Form CON -1
all pending litigation will NOT be
resolved against the Tenderer.
No consistent history of court/arbitral
9. Litigation History award decisions against the Tenderer Form CON - 1
for the last three (3) years.
Bidders shall declare they are not
Declaration of Fair guilty of any serious violation of
10. employment laws fair employment laws and practices Form CON - 2
and practices and will be bound to abide by the
industry CBA at minimum
e Attend Pre-Tender Site Visits as per
TDS, ITT7.1
Declaration of e Bidders to sign attendance register
Knowledge of Site | ® Certificate must be signed by the
11. /Pre-Bid Employer’s representative Form CON -3
Conference o Bidders to send Technical Persons for the
Site Visit— Min Qualifications — Diploma
in Civil Engineering
a) Form in the Prescribed
12. Tender Security Tender Security document Format
b) Digital Tender Securities
will be accepted
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e Document To be For_Pfocuring
:\tlgn (S?L:J&IQZE ation Qualification Requirement _(Izon:jpleted/provided by (EQnLtJI;)I/i:i(;i?on met
enaerer or Not Met)
- Fill all rates, and amounts,
- NO Alterations of the Quantities
. . accepted, . L
13 Priced Bill of - All bidders own Corrections must be Bills of Quantity in the
Quantities Countersigned Prescribed Format
- NO Errors noted in the Bills of
Quantities
ﬁirére"rjmiza mﬁ%t'tﬂgg Progf of registratiqn with the o
14, National National Construction Al_Jthorlty in Copy_ o_f Cur_rent NCA
Construction Class 5, 6 or 7 Roads/Bridges Practicing License
. Contractor
Authority
Has produced a current tax clearance
Tax certificate or tax exemption certificate
15 Obligations issued by the Kenya Revenue Provide Valid Tax
' for Kenyan Authority in accordance with ITT Compliance Certificate
Tenderers 4.15.
Bidders shall sequentially serialize
all pages of each tender submitted. The Serialization MUST be
16 Serialization of the numerically sequential starting
' Bid Any written Pages or document from Numeric 1.
attached or inserted Documents
MUST be sequentially serialized.
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Document To be

For Procuring

Item Qualification e . . Entity's Use
No. Subject Qualification Requirement ?grr]\;pélreet?d/prowded by (Qualification met
or Not Met)
o All pages with entries (Typed
The person or persons signing the or hand written) must be
bid shall initial all pages of the bid initialed.
where entries have been made. . .
) ] Any alterations made in the
17 Completeness of Bidders shall own all alterations tender document must be
tender document made to the tender document. countersigned.
Bidders shall duly fill all relevant All relevant Forms/
forms/schedules provided for in Schedules shall be duly
the document that requires entries filled
B. TECHNICAL EVALUATION
N ] ; did Form CON-1
on-performance of a contract di i i
not occur as a result of contractor (ij a Ibldderhfa::IE to
default for the last three (3) years. d:::tj)asﬁ’fise da €
History of Non- Non-performance shall be deemed Ref tob det
1. Performing to have occurred by evidence of: eterence to beé made 1o 10 Marks
Contracts procuring Authority’s
e Termination Letter records
e Liquidated Damages A bidder with any history
of non-performance earns
zero(0) marks
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e Document To be For_Procuring
i ST DT Qualification Requirement Completed/provided b Entity's Use
No. Subject Tendrc)arer P y (Qualification met
or Not Met)
2. Financial (i) Bidders shall provide audited Form FIN - 3.1, with
Capabilities balance sheets or, if not required by attachments 10 Marks
the laws of the Tenderer's country, Attachments include:
other financial statements acceptable ) )
to the Procuring Entity, for the last 3 . Audited accounts
years shall be submitted and must All pages must be initialed 1 Mark
demonstrate the current soundness of and stamped by both a
the Tenderer's financial position and practicing Auditor
indicate its prospective long-term registered with ICPAK
profitability (as demonstrated by and one of the Directors.
Financial Evaluation ratios). Auditor’s practicing
membership number from
ICPAK must be indicated
and a valid practicing
license shall be provided.
The Financial Ratio Form
to be signed by the Auditor
registered with ICPAK
and one of the Directors
e Financial Ratios 4 Marks
Computation shall be made
for the following Ratios
and marks awarded to each
of the ratios:
-Working Capital
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e Document To be For_Procuring
i ST DT Qualification Requirement Completed/provided b Entity's Use
No. Subject Tend%rer P y (Qualification met
or Not Met)

- Debt to Equity Ratio
- Current ratio
- Operating Cash Flow

(i) The Tenderer shall demonstrate ratio

that it has access to, or has available, 4 Marks

liquid assets, unencumbered real

assets, lines of credit, and other

financial means (independent of any

contractual advance payment) e Line of Credit

sufficient to meet the construction cash e Bank statements

flow requirements estimated at a

minimum of 10% of Bid Price. Etc.

(iii)  The Tenderers shall also

demonstrate, to the satisfaction of the

Procuring Entity, that it has adequate

sources of finance to meet the cash

flow requirements on works currently

in progress and for future contract

commitments.

Minimum average annual

Average construction turnover of Kenya Form EIN - 3.2
3 Annual Shillings Thirty Million )
' Construction (30,000,000), equivalent calculated Attachments include 1 Mark
Turnover as total certified payments received Financial Statements
for contracts in progress and/or
KeNHA/R8/318/2023 Issued by Kenya National Highways Authority 43




e Document To be For_Procuring
i ST DT Qualification Requirement Completed/provided b Entity's Use
No. Subject Ton d‘;rer P y (Qualification met
or Not Met)
completed within the last 3 years,
divided by 3 years
Form FIN - 3.4
: If the outstanding Works is
4. Ongoing Works \rgilrueetr?;r? ltjr:set%r}(émg_ works shall not be more than the Bi% price of 2 marks
price o .
this bid, the bidder loses full
marks
Experience under construction
contracts in the role of prime Form EXP -4.1
General contractor, JV member, sub- Attach Letters of Award 6 Marks
5. Construction contractor, or management and Completion (2 Mark for each
Experience contractor, substantially completed in Certificates General Construction
the last [5 years] prior to the project)
applications submission deadline.
Participation in contract (s) of a Form EXP 4.2(a)&(b)
similar nature with minimum
cumulative value of Kenya Shillings Provide Letters of Award
Specifi Sixty Million (60,000,000) (values in and Completion
pecific e hyh
Construction s_pemf!c Tender Documents) as Certificates
6. &Contract filled m_Form E_XP 4.2(a) that have
Management been satisfactorily gnd substantlglly For subcontracted works, 14 Marks
Experience completed by the bidder, as a prime the bidder should provide the
P contractor, joint venture member, following;
management contractor or sub- _
contractor in the last [5 years] prior * Award letter of the main
to the applications submission contractor
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Document To be 7 AT
i ST DT Qualification Requirement Completed/provided b e e
No. Subject 9 Tor d‘;rer P y (Qualification met
or Not Met)
deadline.
The similarity shall be based on the ° Avgard :ettetr of the
physical size, complexity, subcontract.
methods/technology or other «  Completion letter of the
characteristics subcontract
e Subcontract approval from
the Engineer/supervision
Authority
Curriculum Vitae (CVs) of the Proposed
. Key Staff must be presented in the
gontractor > provided format and duly signed by the
epresentative roposed individual
7 and Key p P_ iauat. Schedule F (Form PER. 1 10 Marks
Personnel Copies of certificates and Annual and PER. 2)
Practicing Licenses (for Engineers) and
Academic Certificates for all staff is
mandatory;
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Document To be 7 AT
i ST DT Qualification Requirement Completed/provided b e e
No. Subject 9 P P y (Qualification met
Tenderer
or Not Met)
e Current / Valid Registration by 3
Certification | py /KETRBIET
e Degree 3
_ Quialifications in g
Site Agent/ Civil/ Highway HND 3
Road Manager Enaineerin
g g Diploma 3
Above 5 years 4
Experience
0-5 years 0
e Bidders shall declare they have
possession/Ownership of various
equipment as proposed to be used in
the Project by providing Logbooks
that demonstrate proof of ownership
8 Contractors key e For Bidders planning to hire, they | Schedule D of Technical 35 Mark
equipment shall provide an Active Lease Proposal > Marks
Agreement in Place that can be used
during the Project Life. The copy of
logbooks of the lessor(s) shall also
be provided.
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Document To be For Procuring
i ST DT Qualification Requirement Completed/provided b e e
No. Subject q Tendrt)arer P y (Qualification met
or Not Met)
Main Scope of Quantity Marks (Score)
Works of this Main Equipment (No) Hired/
Tender (Minimum) | owned leased
Grader 1 15 9
Drum roller (Minimum 10
9. _ Tons) 1 5 4
Routine Mtce & Excavator or Backhoe or | | 5 A
Spot improvement Wheel loader
Pick up 1 5 4
Tippers (Cumulative 1 5 4
Capacity 14 Tons)
Total 35 25
KeNHA/R8/318/2023 Issued by Kenya National Highways Authority 47




Document To be 7 AT
i ST DT Qualification Requirement Completed/provided b e e
No. Subject 9 P P y (Qualification met
Tenderer
or Not Met)
a) Technical approach
and methodology
e Provided a detailed 3 Marks
Work Methodology:
a)  Procedure on
execution of
activities as outlined
in the BoQs
b)  Allocation of
machinery/labour in
execution the
Adequacy and quality of the activities
10. Proposed proposed methodology c)  Procedures in quality
methodology
control  of  the
activities described
in BoQs
e Provided a
Methodology on safety 2 Marks
during the construction
period:
a) Personal protective
equipment
b) Signages
c) Delineation of
construction and
KeNHA/R8/318/2023 Issued by Kenya National Highways Authority 48




e Document To be For_Procuring
i ST DT Qualification Requirement Completed/provided by Entity's Use
No. Subject (Qualification met

Tenderer
or Not Met)
passage of traffic
d) Passage of traffic at
night
e Provide a specific
Quality ~ management | 5 pMarks
plan that covers the
following:
1. Scope Management
2. Time Management
3. Material Quality
Management
4. Financial
Management
5. Risk Management
6. Health & Safety
Management
7. Environmental
Management
8. Communication
Management
9. Procurement
Management
10. Human  Resource
Management
Stakeholder
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ltem
No.

Qualification
Subject

Qualification Requirement

Document To be
Completed/provided by
Tenderer

For Procuring
Entity's Use
(Qualification met
or Not Met)

Management

b) Work plan/Program
of Works (PoW)

» POW Resourced with
Equipment-Min. allocation
pursuant to the Schedule E
of Technical Proposal - —
To be submitted in A3 Size
Paper well legible Fonts

» PoW captures Monthly
outputs for each activity

« PoW details BoQ
Quantities, Units and Rates

« POW is superimposed with
Cashflow Projections as
detailed in Schedule A of
the technical proposal

c) Site Organization
and staffing
(Schedule B of
Technical proposal)

2 Marks

1 Mark

1 Mark

1 Mark

1 Mark
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Document To be

For Procuring

Item Qualification e . . Entity's Use
No. Subject Qualification Requirement ?grr:;pélreetfd/prowded by (Qualification met
or Not Met)
Knowledge

Transfer [When
transfer of
knowledge is a
particularly

11. important
component of the
assignment, the
following sub-
criteria may be
provided]

Transfer of knowledge (training)
program (relevance of approach and
methodology

a)Relevance of training
program [Not Applicable]

b) Training approach and

methodology [Not
Applicable]

c) Qualifications of experts and
trainers [Not Applicable]

Tenderers who score less than the required pass (75%) will be automatically disqualified. Tenderers who meet the minimum pass
mark in the technical evaluation will be evaluated further.
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C. FINANCIAL EVALUATION:
The lowest evaluated bidder shall be subjected to Financial Evaluation which include but not limited to sensitivity analysis of the rates to

detect abnormally low bids or abnormally high bids or unbalanced tenders or front loaded.
Treatment of Abnormally Low Bid/Abnormally high Bid/ Unbalanced bid

The Procuring Entity may undertake an analysis of bidders’ rates which are potentially lower/higher than the known prevailing market rates.
The bidders shall be required to provide objective justification including supporting documents on derivation of their rates within stipulated
time to the Procuring Entity (See Schedule G, Part 1&I11 on Derivation of Rates).

In addressing the above criteria, the following steps shall be undertaken by the Procuring Entity;

a. ldentify: the Procuring Entity identifies a potential Abnormally Low/High Bid based on comparison with known prevailing market rates
or with the project’s total cost estimate.

b. Evaluate: The Procuring Entity clarifies with the Bidder/proposer (hereafter the Bidder). The Bidder prepares a justification of their price
based on the request from the Procuring Entity. The procuring Entity fully analyzes the Bidder’s justification to verify if it is an
Abnormally Low/High Bid. Due diligence may be carried out by the Procuring Entity on the bidder’s documentation.

c. Determination: The Procuring Entity fully documents the decision to accept or reject the Bid and executes appropriate
action(s)/recommendation(s).

In view of the above, the procuring Entity shall evaluate and analyze the Bidders’ submissions against the known prevailing market rates and
cost estimation guidelines. The analysis of the bidder’s justification shall take into account all evidence provided in response to the request.
Accordingly, the Procuring Entity’s relevant committee shall make a recommendation to the Accounting Officer.

D. POST QUALIFICATION: The procuring entity may verify the documents provided by the bidder with the issuing authority.
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APPENDIX TO THE QUALIFICATION CRITERIA

POINT
ITEM | DESCRIPTION SCORE
SCALE
1 HISTORY OF NON-PERFORMANCE Max 10
History of Non-Performance Oor10
FINANCIAL CAPACITY Max 10
Audited Statements 0-1
2 Computation of Financial Ratios 0-4
Working capital to be at least 10% of the Bid price 0-4
Turnover 0-1
EXPERIENCE Max 22
3 General Experience 0-6
Specific experience in related works 0-14
Workload Analysis 0-2
KEY PERSONNEL Max 10
Current / Valid 3
Registration by
Certification EBK/KETRBJ/IET
Site Agent/
) Road Degree 3
Manager | Qualifications in Civill  |-ooF ;
Highway Engineering Diploma 3
Experience Above 5 years 4
0-5 years 0
PLANT AND EQUIPMENT Max 35
5 Relevant Equipment (As Owned (Max 35marks) 0-35
Detailed in Schedule D) 100% Leased (Max 25 marks) 0-25
6 PROGRAM OF WORKS AND WORK METHODOLOGY Max 13
Provided a detailed Work Methodology 0-3
5 Work Provided a Methodology on safety during the
a . . 0-2
Methodology | construction period
Provided a specific Quality management plan 0-2
PoW Resourced with Equipment-Min. allocation
pursuant to the Schedule E of Technical Proposal .To be | 0-2
submitted in A3 Size Paper well legible Fonts
Program of i
6b Works PoW captures Monthly outputs for each activity 0-1
PoW details BoQ Quantities, Units and Rates 0-1
PoW is superimposed with Cash flow Projections as 0-1
detailed in Schedule A of the technical proposal
Organization and staffing (Schedule B of Technical proposal)
7 : . e 0-1
Equivalent of Site Base facilities
TOTAL MAX 100
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SECTION V - TENDERING FORMS

1.

w

10.
11.
12.

TENDERER’S QUALIFICATION FORMS
Form ELI-1.1- Tenderer Information Form
Form ELI- 1.2- Tenderer JV information
Form ELI - 1.3- Qualification of Foreign Contractors
Form ELI - 1.4- Declarations of materials, equipment and labor sources
FORM OF TENDER
A. TENDERER'S ELIGIBILITY - CONFIDENTIAL BUSINESS
QUESTIONNAIRE
B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION
C. SELF-DECLARATION FORMS
FORM SD1
FORM SD2
FORM SD3
APPENDIX TO FORM OF TENDER
CONTRACTUAL FORMS
FORM CON -1
FORM CON -2
FORM CON -3
FINANCIAL FORMS
FORM FIN-3 .1
FORM FIN- 3.2
FORM FIN- 3.3
TECHNICAL EXPERIENCE
FORM EXP - 4.1
FORM EXP - 4.2 (A)
FORM EXP - 4.2 (B)
TECHNICAL PROPOSAL
SCHEDULE A. Projected Cash Flow
SCHEDULE B. Site Organizations
SCHEDULE C. Subcontractors
SCHEDULE D. Contractor's Equipment
SCHEDULE E. Initial Tentative Program of Performance
SCHEDULE F. Key Personnel Proposed
SCHEDULE D. Schedule of Materials Basic Rates
FORM OF TENDER SECURITY - DEMAND GUARANTEE
FORM OF TENDER SECURITY (TENDER BOND)
FORM OF TENDER-SECURING DECLARATION
FORM OF DECLARATION OF FAIR EMPLOYMENT LAWS AND PRACTICES
FORM OF DECLARATION OF CONTRACTS TERMINATED IN THE LAST
THREE (3) YEARS
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TENDERER’S QUALIFICATION FORMS
FORM ELI-1.1- TENDERER INFORMATION FORM

Form ELI-1.1

Tenderer Information Form

Date:

Tender No.

Tender title:

Tenderer’sname: ............ccouvven.n.

Tenderer’s actual or intended country of registration:

[indicate country of Constitution]

Tenderer’s actual or intended year of incorporation:

Tenderer’s legal address [in country of registration]:

Tenderer’s authorized representative information
Name:

Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of:

4.1.

Il.  Copies of National Identification documents for Directors
O Incase of aJV, Form of intent to form JV or JV agreement, in accordance with ITT 4.1.

O Incase of a state-owned enterprise or institution, in accordance with ITT 4.7. documents
establishing:

o Legal and financial autonomy
e Operation under commercial law
o Establishing that tenderer is not under the supervision of the Procuring Entity,

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership
(Applicable).

I.  Certificate of Incorporation and CR12 of the legal entity named above, in accordance with ITT
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FORM ELI- 1.2- TENDERER JV INFORMATION

Tenderer's JV Information Form
(to be completed for each member of Tenderer's JV)

Date:

Tender No.

Tender title:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information

Name:

Address:

Telephone/Fax numbers:

E-mail address:

1.  Attached are copies of original documents of:

i.  Certificate of Incorporation and CR 12 of the legal entity named above,
including Registered JV agreement (Registration of Documents Act), in
accordance with ITT 4.1.

ii.  Copies of National Identification documents for all Directors
O  In case of a state-owned enterprise or institution, documents establishing legal and
financial autonomy, operation in accordance with commercial law, and that they are not
under the supervision of the Procuring Entity, in accordance with ITT 4.7.

2.Included are the organizational chart, a list of Board of Directors, and the beneficial
ownership (Applicable).
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FORM ELI - 1.3- QUALIFICATION OF FOREIGN CONTRACTORS

Qualification of Foreign Tenderers

Pursuant to ITT 4.10, a foreign tenderer must complete this form to demonstrate that the tender fulfils
this condition (the 40% Rule).

ITEM

Description of Work Item

Describe location of
source

COST in K.
shillings

Comments, if
any

A

Local Labour

Sub contracts from Local sources

Local materials

Use of Local Plant and Equipment
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E Add any other items

TOTAL COST LOCAL CONTENT

XX

PERCENTAGE OF CONTRACT PRICE

XX
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FORM ELI - 1.4- DECLARATIONS OF MATERIALS, EQUIPMENT AND LABOUR
SOURCES

Pursuant to ITT 5.1, tenderers must complete this form to demonstrate that the tender fulfils this
condition

ITEM Description of Work Item DESEles |(@ETTon of Comments, if any
source
A Materials
1
2
3
4
5
6
B Equipment
]
2
3
4
5
C Labour
1
2
3
4
5
6
TOTAL COST LOCAL CONTENT
PERCENTAGE OF CONTRACT PRICE
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FORM OF TENDER

INSTRUCTIONS TO TENDERERS

(i)

(i)
(iii)

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing
the Tenderer's complete name and business address.

All italicized text is to help Tenderer in preparing this form.

Tenderer must complete and sign and TENDERER'S ELIGIBILITY- CONFIDENTIAL
BUSINESS QUESTIONNAIRE, CERTIFICATE OF INDEPENDENT TENDER
DETERMINATION and the SELF DECLARATION OF THE TENDERER, all attached to this
Form of Tender.

The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.

A) Tenderer's Eligibility- Confidential Business Questionnaire
B) Certificate of Independent Tender Determination
C) Self-Declaration of the Tenderer

FORM OF TENDER

d)

Date of this Tender submission: [insert date (as day, month and year)

of Tender submission]

Invitation to Tender No.: /insert identification] Alternative No.: [Not

Applicable]

To: We,

the undersigned, declare that:

No reservations: We have examined and have no reservations to the tendering document,
including Addenda issued in accordance with Instructions to Tenderers (ITT)

Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance
with ITT4;

Tender-Securing Declaration: We have not been suspended nor declared ineligible by the
Procuring Entity based on execution of a Tender-Securing Declaration or Proposal-Securing
Declaration in Kenya in accordance with ITT 4.8.

Conformity: We offer to execute in conformity with the tendering document and in accordance
with the construction or service schedule the following Works:

[Tender Number and Name]

Tender Price: The total price of our Tender is [name of currency] (amount in figures and words).
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f) Combined Price: We hereby confirm that our combined price for Rehabilitation Works and
Improvement Works does not exceed the threshold given in the TDS ITT 37.5, which is [NOT
APPLICABLE].

0) Tender Validity Period: Our Tender shall be valid for a period specified in TDS 18.1 (or as amended
if applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (or as
amended if applicable), and it shall remain binding upon us and may be accepted at any time
before the expiration of that period;

h) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in
accordance with the tendering document;

i) One Tender per Tenderer: We are not submitting any other Tender (s) as an individual Tenderer,
and we are not participating in any other Tender(s) as a Joint Venture member or as a
subcontractor, and meet the requirements of ITT 4.4, other than alternative Tenders submitted in
accordance with ITT 13;

a) Suspension and Debarment: We, along with any of our subcontractors, suppliers,
consultants, manufacturers, or service providers for any part of the contract, are not subject
to, and not controlled by any entity or individual that is subject to, a temporary suspension
or adebarment imposed by the Procuring Entity. Further, we are not ineligible under Kenya
laws or official regulations or pursuant to a decision of the United Nations Security
Council;

b) State-owned enterprise or institution: [select the appropriate option and delete the other]
[We are not a state-owned enterprise or institution] / [We are a state-owned enterprise or
institution but meet the requirements of ITT 4.7];

c) Commissions, gratuities and fees: We have paid, or will pay the following commissions,
gratuities, or fees with respect to the Tendering process or execution of the Contract: [insert
complete name of each Recipient, its full address, the reason for which each commission or
gratuity was paid and the amount and currency of each such commission or gratuity].

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”).

d) Binding Contract: We understand that this Tender, together with your written
acceptance thereof included in your Form of Acceptance, shall constitute a binding
contract between us, until a formal contract is prepared and executed,;

e) Not Bound to Accept: We understand that you are not bound to accept the lowest
evaluated cost Tender, the Best Evaluated Tender or any other Tender that you may
receive;

f)  Fraud and Corruption: We hereby certify that we have taken steps to ensure that no
person acting for us or on our behalf engages in any type of Fraud and Corruption;

g) Collusive practices: We hereby certify and confirm that the tender is genuine, non-
collusive and made with the intention of accepting the contract if awarded. To this effect
we have signed the “Certificate of Independent Tender Determination” attached below.

J) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and
Asset Disposal, copy available from www.ppra.go.ke during the procurement process and the
execution of any resulting contract.
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k) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:

a) Tenderer's Eligibility; Confidential Business Questionnaire — to establish we are not in
any conflict to interest.

b)  Certificate of Independent Tender Determination — to declare that we completed the
tender without colluding with other tenderers.

c) Self-Declaration of the Tenderer — to declare that we will, if awarded a contract, not
engage in any form of fraud and corruption.

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public
Procurement and Asset Disposal.

1) Further, we confirm that we have read and understood the full content and scope of fraud and
corruption as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.
Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name
of person duly authorized to sign the Tender]

Title of the person signing the Tender: [insert complete title of the person signing the Tender]

Signature of the person named above: [insert signature of person whose name and capacity are shown
above]

Date signed [insert date of signing] day of [insert month], [insert year]

Name in the capacity of

Signed
Duly authorized to sign the Tender for and on behalf of

Dated on day of ,
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A. TENDERER'S ELIGIBILITY - CONFIDENTIAL BUSINESS

QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender
is a JV. Tenderer is further reminded that it is an offence to give false information on this Form.

a) Tenderer's details

ITEM
1 Name of Procuring Entity Kenya National Highways Authority
2 Reference Number of the Tender

3 Date and Time of Tender Opening

4 Name of Tenderer
5 Full Address and Contact Details of the 1. Country
Tenderer
2. City
3. Location
4. Building
5. Floor

6. Postal Address

7. Name and email of contact person

6 Current Trade License Registration Number
and Expiring date

Name, country and full address (postal and
physical addresses, email, and telephone
number) of Registering Body/Agency

7 Description of Nature of Business

8 Maximum value of business which the
Tenderer handles

9 State if Tenders Company is listed in stock
exchange, give name and full address (postal
and physical addresses, email, and telephone
number) of state which stock exchange
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General and Specific Details

b) Sole Proprietor, provide the following details

Name in full Age
Nationality
Country of Origin
Citizenship
C) Partnership, provide the following details.
Name of Partners Nationality Citizenship %Shares
Owned

1

2

3

@ Registered Company, provide the following details.
i)  Private or public Company
ii)  State the nominal and issued capital of the Company-

Nominal Kenya Shillings
(EQUIVAIENT). ...ttt

Issued Kenya Shillings
(EQUIVAIBNT). ...ttt
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iii) Give details of Directors as follows.

Name of Directors Nationality Citizenship %Shares Owned

e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity.

i)  Are there any person/persons in........................ (Name of Procuring Entity) who
has/have an interest or relationship in this firm? Yes/No..............ccooveinens

If yes, provide details as follows.

Name of Person Designation in the Procuring |Interest or
Entity Relationship with
Tenderer
1
2
3

i)  Conflict of interest disclosure

Type of Conflict Disclosure If YES provide
details of the

M relationship with

Tenderer

Tenderer is directly or indirectly controls,
1| is controlled or is under common control
with another tenderer.

Tenderer receives or has received any
2 | direct or indirect subsidy from another
tenderer.

Tenderer has the same legal representative
as another tenderer

Tender has a relationship with another
tenderer, directly or through common third
parties, that puts it in a position to
influence the tender of another tenderer, or
influence the decisions of the Procuring
Entity regarding this tendering process
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Type of Conflict Disclosure If YES provide
details of the

M relationship with

Tenderer

Any of the Tenderer’s affiliates
participated as a consultant in the

5 | preparation of the design or technical
specifications of the works that are the
subject of the tender.

Tenderer would be providing goods,
works, non-consulting services or

6 | consulting services during implementation
of the contract specified in this Tender
Document.

Tenderer has a close business or family
relationship with a professional staff of the
Procuring Entity who are directly or

7 | indirectly involved in the preparation of
the Tender document or specifications of
the Contract, and/or the Tender evaluation
process of such contract.

Tenderer has a close business or family
relationship with a professional staff of the
8 | Procuring Entity who would be involved
in the implementation or supervision of
the such Contract.

Has the conflict stemming from such
relationship stated in item 7 and 8 above
been resolved in a manner acceptable to
the Procuring Entity throughout the
tendering process and execution of the
Contract.

f) Certification

On behalf of the Tenderer, | certify that the information given above is complete, current and
accurate as at the date of submission.

Full Name

Title or Designation

(Signature) (Date)
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B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the_LKENYA NATIONAL
HIGHWAYS

AUTHORITY for:
[Name of tender]

[

Tender number]
in response to the request for tenders made by: [Name
of Tenderer]
do hereby make the following statements that | certify to be true and complete in every respect:
| certify, on behalf of [Name of Tenderer] that:

1 I have read and I understand the contents of this Certificate;

2, I understand that the Tender will be disqualified if this Certificate is found not to be true and complete
in every respect;

3 I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit
the Tender on behalf of the Tenderer;

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall

include any individual or organization, other than the Tenderer, whether or not affiliated with the
Tenderer, who:

a) Has been requested to submit a Tender in response to this request for tenders;
b) could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities or experience;
5. The Tenderer discloses that [tick one of the following, as applicable]:

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication,
agreement or arrangement with, any competitor;

b) the Tenderer has entered into consultations, communications, agreements or arrangements with one or
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of, and
reasons for, such consultations, communications, agreements or arrangements;

6. In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
a) prices;
b)  methods, factors or formulas used to calculate prices;
c) theintention or decision to submit, or not to submit, a tender; or
d) the submission of a tender which does not meet the specifications of the request for Tenders; except as
specifically disclosed pursuant to paragraph (5) (b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any
competitor regarding the quality, quantity, specifications or delivery particulars of the works or services
to which this request for tenders relates, except as specifically authorized by the procuring authority or
as specifically disclosed pursuant to paragraph (5) (b) above;
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8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding

of the Contract, whichever comes first, unless otherwise required by law or as specifically disclosed
pursuant to paragraph (5) (b) above.

Name and Title

Date

[Name, title and signature of authorized agent of Tenderer and Date]
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C. SELF-DECLARATION FORMS

FORM SD 1: SELF DECLARATION THAT THE PERSON/TENDERER IS NOT

DEBARRED IN THE MATTER OF THE PUBLIC PROCUREMENT AND ASSET
DISPOSAL ACT 2015

follows: -

1 THAT | am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director

of

................................................... (insert name of the Company) who is a Bidder in respect of
Tender

NO..coiit e, O s (insert tender
title/description) for.........c.ccccceeceeeeieiiieeieeo...... (insert name of the Procuring
entity) and duly

authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from
participating in procurement proceeding under Part IV of the Act.

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief.

(Title) (Signature) (Date)

Bidder Official Stamp
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FORM SD 2: SELF DECLARATION THAT THE TENDERER WILL NOT

ENGAGE IN ANY CORRUPT OR FRAUDULENT PRACTICE

L, o ————— Of P. O. BOXuvooivotiiieeeiiee et being a resident
of

............................................... in the Republic of.............c.cceeveeivviieeeenennn. 00 hereby make a statement as
follows: -

1 THAT | am the Chief Executive/Managing  Director/Principal  Officer/Director

....................... for ......................... (insert tender title/description) for
.................. (insert name of the Procuring entity) and duly authorized and competent to
make this statement.

2 THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any
corrupt or fraudulent practice and has not been requested to pay any inducement to any member of
the Board, Management, Staff and/or employees and/or agents of ...................... (insert name
of the Procuring entity) which is the procuring entity.

3 THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any
inducement to any member of the Board, Management, Staff and/or employees and/or agents
of o (name of the procuring entity).

4 THAT the aforesaid Bidder will not engage/has not engaged in any corrosive practice with other
bidders participating in the subject tender

5 THAT what is deponed to herein above is true to the best of my knowledge information and belief.

(Title) (Signature) (Date)

Bidder's Official Stamp
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FORM SD 3: DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

L, et e et e re et et e reanes (person) on behalf of (Name of
the
Business/Company/FirM) .......ccccoeiiiieiieeseses e declare that | have read and

fully understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and
the Code of Ethics for persons participating in Public Procurement and Asset Disposal and my
responsibilities under the Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public

Procurement and Asset Disposal.

Name of Authorized
STONALOTY ...ttt b ettt E bttt bbb e

(Company Seal/ Rubber Stamp where applicable)

Witness
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APPENDIX 1-FRAUD AND CORRUPTION

(Appendix 1 shall not be modified)

1. Purpose

11

The Government of Kenya's Anti-Corruption and Economic Crime laws and their
sanction’s policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of
2015) and its Regulation, and any other Kenya's Acts or Regulations related to Fraud and
Corruption, and similar offences, shall apply with respect to Public Procurement Processes
and Contracts that are governed by the laws of Kenya.

2. Requirements

12

13

The Government of Kenya requires that all parties including Procuring Entities,
Tenderers, (applicants/proposers), Consultants, Contractors and Suppliers; any Sub-
contractors, Sub-consultants, Service providers or Suppliers; any Agents (whether declared
or not); and any of their Personnel, involved and engaged in procurement under Kenya's
Laws and Regulation, observe the highest standard of ethics during the procurement
process, selection and contract execution of all contracts, and refrain from Fraud and
Corruption and fully comply with Kenya's laws and Regulations as per paragraphs 1.1
above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66
describes rules to be followed and actions to be taken in dealing with Corrupt, Coercive,
Obstructive, Collusive or Fraudulent practices, and Conflicts of Interest in procurement
including consequences for offences committed. A few of the provisions noted below
highlight Kenya's policy of no tolerance for such practices and behavior:

1) a person to whom this Act applies shall not be involved in any corrupt, coercive,
obstructive, collusive or fraudulent practice; or conflicts of interest in any procurement
or asset disposal proceeding;

2 A person referred to under subsection (1) who contravenes the provisions of that sub-
section commits an offence;

3 Without limiting the generality of the subsection (1) and (2), the person shall be—

a) disqualified from entering into a contract for a procurement or asset disposal
proceeding; or

b) if a contract has already been entered into with the person, the contract shall be
voidable;

4) The voiding of a contract by the procuring entity under subsection (7) does not limit
any legal remedy the procuring entity may have;

5 An employee or agent of the procuring entity or a member of the Board or committee
of the procuring entity who has a conflict of interest with respect to a procurement—

a) shall not take part in the procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any
decision relating to the procurement or contract; and
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c) shall not be a subcontractor for the bidder to whom was awarded contract, or a
member of the group of bidders to whom the contract was awarded, but the
subcontractor appointed shall meet all the requirements of this Act.

6) An employee, agent or member described in subsection (1) who refrains from doing
anything prohibited under that subsection, but for that subsection, would have been
within his or her duties shall disclose the conflict of interest to the procuring entity;

7) Ifa person contravenes subsection (1) with respect to a conflict of interest described in
subsection (5) (a) and the contract is awarded to the person or his relative or to another
person in whom one of them had a director indirect pecuniary interest, the contract
shall be terminated and all costs incurred by the public entity shall be made good by
the awarding officer. Etc.

14  In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring
Entity:

i)  Defines broadly, for the purposes of the above provisions, the terms set forth
below as follows: “corrupt practice” is the offering, giving, receiving, or
soliciting, directly or indirectly, of anything of value to influence improperly the
actions of another party;

ii)  “fraudulent practice” is any act or omission, including misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain
financial or other benefit or to avoid an obligation;

iii) “collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;

iv) “coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;

v) ‘“obstructive practice” is:

- deliberately destroying, falsifying, altering, or concealing of evidence material
to the investigation or making false statements to investigators in order to
materially impede investigation by Public Procurement Regulatory Authority
(PPRA) or any other appropriate authority appointed by Government of Kenya
into allegations of a corrupt, fraudulent, coercive, or collusive practice; and/or
threatening, harassing, or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the
investigation; or

- acts intended to materially impede the exercise of the PPRA's or the appointed
authority's inspection and audit rights provided for under paragraph 2.3 e.
below.

b) Defines more specifically, in accordance with the above procurement Act provisions
set forth for fraudulent and collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or
disposal process or the exercise of a contract to the detriment of the procuring entity or the tenderer
or the contractor, and includes collusive practices amongst tenderers prior to or after tender
submission designed to establish tender prices at artificial non-competitive levels and to deprive
the procuring entity of the benefits of free and open competition.
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c) Rejects a proposal for award! of a contract if PPRA determines that the firm or
individual recommended for award, any of its personnel, or its agents, or its sub-
consultants, sub-contractors, service providers, suppliers and/ or their employees, has,
directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices in competing for the contract in question;

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or
recommend to appropriate authority(ies) for sanctioning and debarment of a firm or
individual, as applicable under the Acts and Regulations;

e) Requires that a clause be included in Tender documents and Request for Proposal
documents requiring (i) Tenderers (applicants/proposers), Consultants, Contractors,
and Suppliers, and their Sub-contractors, Sub- consultants, Service providers,
Suppliers, Agents personnel, permit the PPRA or any other appropriate authority

appointed by Government of Kenya to inspect2 all accounts, records and other
documents relating to the procurement process, selection and/or contract execution,
and to have them audited by auditors appointed by the PPRA or any other appropriate
authority appointed by Government of Kenya; and

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along
with their Applications/Tenders/Proposals a “Self-Declaration Form” as included in
the procurement document declaring that they and all parties involved in the
procurement process and contract execution have not engaged/will not engage in any
corrupt or fraudulent practices.

1_FQr the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without
limitation, |P applying for pre-qualification, expressing interest in consultanC){, and tendering,
either. directly or. as a nominated sub-contractor, nominated consultant, nominated manufacturer or
Slépdpher, or nominated service provider, in respect of such contract, and (ii) entering into an
addendum or amendment introducing a material modification to any existing contract.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-
finding activities undertaken by the Investigating Authority or persons appointed by the Procuring
Entity to address specific matters related to investigations/audits, such as evaluating the veracity
of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such
activity includes but is not limited to: accessing and examining a firm's or individual's financial
records and information, and making copies thereof as relevant; accessing and examining any
other documents, data and information (whether in hard copy or electronic format) deemed
relevant for the investigation/audit, and making copies thereof as relevant; interviewing staff and
other relevant individuals; performing physical inspections and site visits; and obtaining third
party verification of information.
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APPENDIX TO FORM OF TENDER

(This appendix forms part of the bid)

CONDITIONS OF CONTRACT CLAUSE AMOUNT/DESCRIPTION

Tender Security ITT 19.1 Kshs 100,000.00 (One Hundred

. Thousand Kenya Shillings

(Unconditional Bank Guarantee) y 6s)

Amount of Performance Security 10.1 5% of Tender Sum in the form of

(Unconditional Bank Guarantee) Unconditional Bank Guarantee

Program to be submitted 14.1 Not later than Fourteen (14) days after
issuance of Order to Commence in the
format Prescribed in the Tender
Document

Cash flow estimate to be submitted 14.3 Not later than Fourteen (14) days after
issuance of Order to Commence

Payment of Monthly Salaries/allowances Monthly Payment to be made on or

to Contractor’s employees and allowances | 16.1 before the Fifth (5™) day of the

due to all officers seconded by the following month. Any delays shall

Engineer to the assignment. attract a penalty of KShs. 50,000.00
per day for the period
salaries/allowances are delayed.

Penalty for not implementing approved 19.1 Up to Kshs. 50, 000.00 per day

Safety Plan.

Scope of Insurance Policy Cover 22.1 Furnish the Engineer with a copy of
Insurance Policy of WIBA not later
than Fourteen (14) days after issuance
of Order to Commence

Minimum amount of Contractor’s All risk | 23.2 Contract Price

Insurance

Road Safety Implementation Plan 19.1 Not later than Fourteen (14) days after
issuance of Order to Commence

Period for commencement, from 41.1 14 days

Engineer’s order to commence

Time for completion of works 43.1 Nine (9) months

Contract Period 43. Nine (9) months

Defects Liability period for Works 49.1 N/A
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CONDITIONS OF CONTRACT CLAUSE AMOUNT/DESCRIPTION

Period of Contract Validity 60.6 From contract signing up to the date of
settlement of the agreed final statement
issued pursuant to clause 60.6.

Advance Payment 60.12 N/A

Advance Payment Security 60.12 N/A

Amount of liquidated damages 47.1 0.05% of Contract Price per day

Limit of liquidated damages 47.1 5% of Contract Price

Percentage of Retention 60.3 5% of Interim Payment Certificate

Limit of Retention Money 60.3 5% of Contract Price

Minimum Amount of interim certificates 60.2 5% of Contract Price

Time within which payment to be made 60.10 90 days

after Interim Payment Certificate signed by

Engineer

Time within which payment to be made 60.10 90 days

after Final Payment Certificate signed by

Engineer

Appointer of Adjudicator 67.3 The Chartered Institute of Arbitrators

(Kenya)
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CONDITIONS OF CONTRACT CLAUSE AMOUNT/DESCRIPTION

Notice to Employer and Engineer 68.2 The Employers address is:

The Director General,

Kenya National Highways Authority
(KeNHA),

P.O. Box 49712 - 00100

NAIROBI

The Engineer’s address is:

The Director, Maintenance,

Kenya National Highways Authority
68.4 (KeNHA),

P.O. Box 49712 - 00100

NAIROBI

The Contractor address is:

Signature of Tenderer.......ccceevveviiiiieiiiiieiieiinninnnne. Date ..ccoovvviiniiiiniiinniinnen.
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FORM CON -1 HISTORICAL CONTRACT NON-PERFORMANCE, PENDING
LITIGATION AND LITIGATION HISTORY

Tenderer's Name: Date:

JV Member's Name

Tender No.

Tender title:

Non- Performed Contracts in accordance with Section Il1, Evaluation and Qualification Criteria

CContract non-performance did not occur for the last three (3) years from the day of tender opening.
[CIContract(s) not performed for the last three (3) years from the day of tender opening

Year Non- Contract Identification Total Contract
performed Amount (Kenya
portion of Shilling equivalent)
contract

[insert year] [insert Contract Identification: [indicate complete contract | [insert amount]
amount and name/number; and any other identification]
percentage]

Name of Procuring Entity: [insert full name]

Address of Procuring Entity: [insert
street/city/country]

Reason(s) for nonperformance: [indicate main
reason(s)]

Pending Litigation, in accordance with Section |11, Qualification Criteria and Requirements

O No pending litigation in accordance with Section 111, Qualification Criteria and Requirements, Sub-Factor 8.
O Pending Litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor 9 as
indicated below

Year of dispute | Amount in dispute | Contract Identification Total Contract
(currency) Amount (Kenya
Shilling equivalent)

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section 111, Evaluation and Qualification Criteria

O No Litigation History in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor 2.4.
[0 Litigation History in accordance with Section I11, Evaluation and Qualification Criteria, Sub-Factor 2.4 as
indicated below

Year of award Outcome as Contract Identification Total Contract
percentage of Net Amount (Kenya
Worth Shilling equivalent)
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FORM CON - 2: DECLARATION FORM - FAIR EMPLOYMENT LAW AND
PRACTICES

Date

To

The Director General,

Kenya National Highways Authority (KeNHA),
P.O. Box 49712-00100

NAIROBI

We (name and address)

declare the following:

1. Have not been involved in and will not be involved in violation of fair employment laws and
practices.
2. THAT what is declared hereinabove is true to the best of my knowledge, information and belief

Name of Bidder’s authorized Representative Signature Date

(To be signed by authorized representative and officially stamped)
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FORM CON - 3: CERTIFICATE OF BIDDER’S VISIT TO SITE

This is to certify that

participated in the organized inspection visit of the site of the works for the

ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MATUU MA MWITU —
KILIMAMBOGO - KAKUZI JNCT C448 (B67) ROAD

(Name of Employer’s Representative) (Designation)

NOTE: This form is to be completed at the time of the organized site visit.
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FORM FIN —-3.1: FINANCIAL SITUATION AND PERFORMANCE

PART 1

Tenderer's Name:

Date:

JV Member's Name

Tender No.

Tender title:

1. Financial data

Type of Financial information (Kenya
Shillings)

Historic information for previous _3 _years,

(amount in Millions (KSh.)

2020

2021

2022

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating Activities
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2. Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for
future contract commitments.

No. Source of finance Amount (Kenya Shilling equivalent)
Letter of line of Credit from a recognized Financial
1 Institution
Bank account balance (demonstrated by bank
2 statements)

3. Financial documents

The Tenderer and its parties shall provide copies of financial statements for the last three(3) years
pursuant Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements
shall:

a)  Reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated
entity (such as parent company or group member).

b)  Be independently audited or certified in accordance with local legislation.
c)  Be complete, including all notes to the financial statements.
d)  Correspond to accounting periods already completed and audited.

Attached are copies of financial statements for the Three (3) years required above; and complying with
the requirements
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PART 2

Detailed Financial Situation Evaluation

Auditors Auditors Auditors Evaluation
No. | Description Assessment | Assessment Assessment Score Award
2020 2021 2022 Criteria
. . . Max score=4
1. Financial Ratios Marks
Current Ratio
Current Ratio= more than 1 = 1
a. | Current Assets marks
Current Liabilities
Debt to Equity Equity Capital
Ratio = Ratio less than
b. 1=1 Mark
Total Liabilities ares
Total Equity
Positive
Working Capital = Working
. | Current Assets- Capital =1
Current Liabilities marks
Operating Cash Operating Cash-
Flow Ratio = flow more than
1 =1 marks
d. Cash Flow from
Operations
Current Liabilities
Working
Capital is equal
2. or more than
Working Capital in KShs. ......ccccueeenennenn. 10% of Bid
price= 4 Marks
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The above Financial Ratios have to be derived from first Principles from the Audit Statements. The
Auditor who has undertaken the analysis has to demonstrate the financial ratios and append his
signature and stamp to the Document as below:

The Auditor shall be required to provide his/her workings and demonstrate the source of the
workings from the various Audited statements by including the Page Numbers and references of the
source of the figures used in the computation of the assigned values.

The Auditor undertaking the above Financial Analysis MUST duly fill the Contact Sheet
below in all aspects and attach current annual practising license.
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Financial ratios Computed by a Certified Public Accountant:

CPA: Name

ICPAK Number

Telephone Number

Email Address

Postal Address

Physical Address

Contact Person

Mobile Contact of the
Contact Person

Signature

Date

Personal/Corporate

Stamp

Ratios attested by the Company Director:

Director’s Name

ID/Passport Number

Telephone Number

Email Address

Postal Address

Physical Address

Signature

Date

Personal/Corporate

Stamp
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FORM FIN - 3.2: AVERAGE ANNUAL CONSTRUCTION TURNOVER

Tenderer's Name:

Date:

JV Member's Name

Tender No.

Tender title:

| Annual turnover data (construction only)

Year Amount Currency Exchange Rate | Kenya Shilling
[insert amount and indicate (where equivalent
currency] applicable)

2020

2021

2022

Average Annual
Construction
Turnover*

* See Section 11, Evaluation and Qualification Criteria.

If the most recent set 0/ financial statements is for a period earlier than 12 months from the date
of Bid, the reason for this should be justified.
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FORM FIN - 3.3: CURRENT CONTRACT COMMITMENTS / WORKS IN PROGRESS

Tenderers and each member to a JV should provide information on their current commitments on all
contracts that have been awarded, or for which a Form of intent or acceptance has been received, or for
contracts approaching completion, but for which an unqualified, full completion certificate has yet to be

issued.

Current Contract Commitments

No. [Name of Contract  [Procuring Entity’s | Value of Estimated |Average Monthly
Contact Address, Outstanding  |Completion|invoicing Over Last
Tel, Fax Work (Kenya [Date Six Months
Shilling [KSh./month]
equivalent)
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FORM EXP - 4.1: GENERAL CONSTRUCTION EXPERIENCE

Tenderer's Name:

Date:

JV Member's Name

Tender No.

Tender title:

Starting Year

Ending
Year

Contract Identification

Role of Tenderer

Contract name:

Brief Description of the Works and Services performed
by the Tenderer:

Amount of contract:
Name of Procuring Entity:
Address:

Main Contractor/
Subcontractor/
Management
Contractor

Contract name:

Brief Description of the Works and Services performed
by the Tenderer:

Amount of contract:
Name of Procuring Entity:
Address:

Contract name:

Brief Description of the Works and Services performed
by the Tenderer:

Amount of contract:
Name of Procuring Entity:
Address:
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FORM EXP - 4.2(A): SPECIFIC CONSTRUCTION AND CONTRACT MANAGEMENT

EXPERIENCE
Tenderer's Name:

Date:

JV Member's Name

Tender No.
Tender title:
Similar Contract No.. Information
Contract ldentification
Award date
Completion date
Role in Contract Prime Member in | Management Sub-
Contractor | JV Contractor Contract
_ - or
O O |}
|

Total Contract Amount

Kenya Shillings

If member in a JV or sub-contractor,
specify participation in total Contract
amount

Procuring Entity’s Name:

Address:
Telephone/fax number
E-mail:

Description of the similarity in
accordance with Sub-Factor 4.2(b) of
Section 1lI:

1. Amount

2. Physical size of required Works and
Services items

3. Complexity

4. Methods/Technology

5. Construction rate for key activities

6. Other Characteristics
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FORM EXP - 4.2(B): CONSTRUCTION EXPERIENCE IN KEY ACTIVITIES

Tenderer's Name:

Date:

Tenderer's JV Member Name:

Sub-contractor's Name (as per ITT 33.2):

Tender No.

Tender title:

All Sub-contractors for key activities must complete the information in this form as per ITT 33.2 and
Section 11, Qualification Criteria and Requirements, Sub-Factor 4.2.

1 Key Activity No One:

Information

Contract Identification

Award date

Completion date

Role in Contact Prime Member in| Management| Sub-
Contractor | JV Contractor | Contractor
M| O || O

Total Contract Amount Kenya Shillings

Quantity (Volume, number or rate of Total quantity in  |Percentage Actual Quantity

production, as applicable) performed under [the contract participation Performed

the contract per year or part of the year 0 (ii) ()*(ii)

Yearl

Year 2

Year 3

Year 4

Procuring Entity’s Name:
Address:

Telephone/fax number
E-mail:

KeNHA/R8/318/2023

Issued by Kenya National Highways Authority 90




Information

Description of key activities in accordance
with Sub-Factor 4.2(b) of Section IlI:

If applicable
2 Activity No. Two

B
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TECHNICAL PROPOSAL

The Tenderer's Technical Proposal shall include the following elements:
SCHEDULE A. Projected Cash Flow

SCHEDULE B. Site

Organizations

SCHEDULE C. Subcontractors

SCHEDULE D. Contractor's Equipment

SCHEDULE E. Initial Tentative Program of Performance

SCHEDULE F. Key Personnel Proposed

Instructions on how to present the various schedules of the Technical Proposal are given on the
following pages
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SCHEDULE A
Projected Cash Flow

1 Tenderers shall tabulate below estimates, based on their preliminary work programme, of:
a) On the expenditure side, the value of the work which will be carried out;

b)  Onthe revenue side, the net payments to which they will become entitled with due allowance
for the advance payment and repayment, materials prepayments, and retention money, but
excluding price adjustments for rise and fall and provisional sums for emergency works.

c)  The projected net cash flow during the contract period.

2 The prospective successful Tenderer may be required to submit full details to substantiate his
estimates.

Period Cost of Routine | Net Payment to be | Net Cashflow
(Months) Maintenance Works received

1-3

3-6

6-9

9-12

ETC
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SCHEDULE B

Site Organization
Tenderers shall give below full particulars of the organization they propose to establish, direct, and
administer the performance of the Contract. In particular, Tenderers shall indicate the location of site
camps and the resources they intend to allocate to Self-Control Units for planning and monitoring
purposes.
1 SITE ORGANIZATION CHART

i. ORGANOGRAM

ii. SITE ORGANISATION LAYOUTS

iii. SITE LOCATION MAP

2 NARRATIVE DESCRIPTION OF SITE ORGANIZATION CHART
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SCHEDULEC
SUB-CONTRACTORS / PARTNERS

Tenderers shall list below those parts of the Works and Services which they propose to subcontract, and
state the approximate value of those parts and the names and addresses of the proposed subcontractors,
if those are known at Tendering stage. Tenderers shall also list other business partners involved in the
execution of the contract and their respective roles and responsibilities.

Part of
Works /
Services:

Approximat
e value:

Name and address of proposed subcontractor / partner:

Part of

Works /

Services:

Approximate

value:

Name and address of proposed subcontractor / partner:

Part of

Works /

Services:

Approximate

value:

Name and address of proposed subcontractor / partner:

Part of

Works /

Services:

Approximate

value:

Name and address of proposed subcontractor / partner:
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SCHEDULE D

Contractor’s Equipment Form EQU

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet
the requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A
separate Form shall be prepared for each item of equipment listed in Section B (Technical Evaluation) of
Qualification Form.

Equipment Information and current status for equipment leased from Government Agencies may be
omitted

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture
Current Status Current Location:

Details of current commitments

Source Indicate source of equipment
[] Owned [ ] Rented [ | Leased [ ] Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner

IAddress of owner

Telephone Contact name and title
Fax
Agreements Details of rental/ lease/ manufacture agreements specific to the project
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SCHEDULE E
Initial Tentative Program of Works

To demonstrate a clear understanding of the requirements of the Contract, Tenderers shall provide the
following:

i) A bar chart sub-divided into sections for each road showing the major activities to be carried out for
Maintenance Works. The activities shall be shown against time, with linkages shown between
related/sequential activities as far as possible and appropriate.

ii) A bar chart or schedule showing the usage of major plant, including those listed in Schedule D
(Contractor's Equipment).
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SCHEDULE F

Form PER -1 Key Personnel Schedule
Tenderers should provide the names and details of the suitably qualified Key Personnel to perform the
Contract. The data on their experience should be supplied using the Form PER-2 below for each candidate.

Key Personnel

1. Title of position: Site Agent
Name of candidate:
Duration of appointment: [insert the whole period (start and end dates) for
which this position will be engaged]
Time commitment for this [insert the number of days/weeks/months that has
position: been scheduled for this position]
Expected time schedule for this | Full time site presence
position:
2. Title of position: Foreman

Name of candidate:

Duration of appointment:

[insert the whole period (start and end dates) for
which this position will be engaged]

Time commitment for this
position:

[insert the number of days/weeks/months that has
been scheduled for this position]

Expected time schedule for this
position:

Full time site presence

Countersignature of authorized representative of the Tenderer:

Signature:
Date: (day month year):
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Form PER -2

Resume and Declaration — Key Personnel- (Resume to be provided in this format)

Name of Tenderer

Position [1]: [title of position from Form PER-1]

Personnel Name: Date of birth:

information Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills]

Details Address of Tendering Entity:
Telephone: Contact (manager/personnel officer):
Fax:
Job title: Years with present Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.

Project Role Duration of Relevant experience
involvement
[main project |[[role and [time in role] [describe the experience relevant to this
details responsibilities on the position]
project]
Declaration

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the information
contained in this Form PER -2 correctly describes myself, my qualifications and my experience.

I confirm that [ am available as certified in the following table and throughout the expected time schedule
for this position as provided in the Tender:

Commitment Details

Commitment to duration of contract: [insert period (start and end dates) for which this Key
Personnel is available to work on this contract]

Time commitment: [insert the number of days/weeks/months that this Key
Personnel will be engaged]

I understand that any misrepresentation or omission in this Form may:
a) be taken into consideration during Tender evaluation;
b)  my disqualification from participating in the Tender;

C) my dismissal from the contract.
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Name of Key Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Tenderer:

Signature:

Date: (day month year):
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SCHEDULE G

PART I. SCHEDULE OF MATERIALS; -BASIC PRICES

ITEM | DESCRIPTION NAME OF | COUNTRY | UNIT RATE

NO SUPPLIER | OF ORIGIN KSHS CTS

1. Cut-back Bitumen MC 30 Litre
in bulk

2. Cut-back Bitumen MC 30 Litre
in drums

3. Bitumen 80/100 in bulk Kg

4. Bitumen 80/100 in drums Kg

5.. Bitumen Emulsion K1-60 in Litre
bulk

6. Bitumen Emulsion K1-60 in Litre
drums

7. Petrol, Regular Grade Litre

8. Petrol, Premium/ super Litre
Grade

9. Automotive Diesel Fuel Litre

10. Industrial Diesel Oil Litre

11. Industrial Fuel Oil Litre

12. Kerosene Fuel Litre

13. Cement Tonne

14. Flex beam Guardrail Metre

15. | Gabion Mesh M2

16. | Reinforcing Steel Tonne

17. Lime Tonne

| certify that the above information is correct

(Title) (Signature) (Date)

The prices inserted above shall be those prevailing 30 days before the submission of Tenders and
shall be quoted in Kenya Shillings using the prevailing exchange rates by Central Bank Kenya.
Prices of imported materials to be quoted CIF Mombasa or Nairobi as appropriate depending on
whether materials are imported by the tenderer directly or through a local agent.
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PART Il. SHEDULE OF RATES DERIVATION

(For use during Tender Evaluation)

Bill item No.
Description
Units
Quantity

Rate build up
a) Direct cost
(BC)

Sub-totals of
DC

b) Indirect Cost

KeNHA/R8/318/2023

Form for Detailed Breakdown of Cost Comparison

i) Unit work Price

1) Material
Cost
Quantit | Market

Description Units y Price Amount
Sub Total For Material
2) Labour
Price

No. Rate
Personnel Required /day Amount
Sub Total For Labor
Productivity
ratio
3) Machinery
Machinery No. Rate Hired/Own
type Required /day Amount ed

Sub Total for Machinery

Productivity
ratio

Sub-total of unit
price

Sum (1+2+3)

|

ii) Haulage Cost
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c¢) Overheads
and Profits
Total Cost
Sum (a+b+c)

Notes:
This form has been based on the principles of Cost Estimation Manual.

The form shall be filled upon request by the Procuring Entity during Tender Evaluation.

| certify that the above information is correct

(Title) (Signature) (Date& Official Stamp)
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FORM OF TENDER SECURITY - DEMAND GUARANTEE

Beneficiary:

Invitation to Tender No:

Date:
TENDER GUARANTEE No.:
Guarantor:
We have been informed that (herein after called "the Applicant™) has
submitted or will submit to the Beneficiary its Tender (hereinafter called “the Tender") for the execution
of under Invitation to Tender No. (“the ITT™).

Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported
by a Tender guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of ( ) upon receipt by us of the
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand itself
or a separate signed document accompanying or identifying the demand, stating that either the Applicant:

a)  Has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Form of
Tender (“the Tender Validity Period”), or any extension there to be provided by the Applicant; or

b)  Having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity
Period or any extension there to be provided by the Applicant, (i) has failed to execute the contract
agreement, or (ii) has failed to furnish the Performance Security, in accordance with the
Instructions to Tenderers (“ITT”) of the Beneficiary's Tendering document.

This guarantee will expire:

a) if the Applicant is the successful Tenderer, upon our receipt of copies of the contract agreement
signed by the Applicant and the performance Security and, issued to the Beneficiary in relation to
such contract agreement; or

b)  if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the
Beneficiary's notification to the Applicant of the results of the Tendering process; or (ii) twenty-
eight days after the end of the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office indicated
above on or before that date.

[signature(s)]
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PART 2 - WORKS' REQUIREMENTS
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SECTION VI - BILLS OF QUANTITIES

PREAMBLE TO BILL OF QUANTITIES

1 The Bills of Quantities shall be read in conjunction with the Instructions to Tenderers,
General and Particular Conditions of Contract, Technical Specifications, and Drawings.

2 The quantities given in the Bills of Quantities are estimated and provisional, and are given
to provide a common basis for tendering. The basis of payment will be the actual quantities
of work ordered and carried out, as measured by the Contractor and verified by the Engineer
and valued at the rates and prices tender in the priced Bills of Quantities, where applicable,
and otherwise at such rates and prices as the Engineer may fix within the terms of the
Contract.

3 The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is
otherwise provided under the Contract, include all Constructional Plant, labor, supervision,
materials, erection, maintenance, insurance, profit, taxes, and duties, together with all
general risks, liabilities, and obligations set out or implied in the Contract.

4. Arate or price shall be entered against each item in the priced Bills of Quantities, whether
quantities are stated or not. The cost of Items against which the Contractor has failed to
enter a rate or price shall be deemed to be covered by other rates and prices entered in the
Bills of Quantities.

5 The whole cost of complying with the provisions of the Contract shall be included in the
Items provided in the priced Bills of Quantities, and where no Items are provided, the cost
shall be deemed to be distributed among the rates and prices entered for the related Items
of Work.

6.  General directions and descriptions of work and materials are not necessarily repeated nor
summarized in the Bills of Quantities. References to the relevant sections of the Contract
documentation shall be made before entering prices against each item in the priced Bills of
Quantities.

7. Provisional Sums included and so designated in the Bills of Quantities shall be expended
in whole or in part at the direction and discretion of the Engineer in accordance with Sub-
Clause 13.5 and Clause 13.6 of the General Conditions.

8  The method of measurement of completed work for payment shall be in accordance with
general and special specifications.

The price and rates entered in the Bills of Quantities shall, except insofar as it is otherwise provided
under the Contract, include all Constructional plant to be used, labour, insurance, supervision,
compliance testing, materials, erection, maintenance of works, overheads and profits, taxes and duties
together with all general risks, liabilities and obligations set out or implied in the Contract, transport,
electricity and telephones, water, use and replenishment of all consumables, including those required
under the contract by the Engineer and his staff.
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RoadCode

B67

Structure: Section Name
Package: ROUTINE MAINTENANCE AND SPOT MATUU MA
IMPROVEMENT OF MATUU MA MWITU - KILIMAMBOGO - MWITU -
KAKUZI JNCT (B67) ROAD/MATUU MA MWITU - KAKUZI KAKUZI JNCT
JNCT
Contractor |
Bill of Quantities Page: 1
Summary Project:
Item No. | Description Amount (KShs)
1 General: Office administration and overheads/Preliminaries
5 EARTHWORKS
7 EXCAVATION AND FILLING FOR STRUCTURES
8 CULVERT AND DRAINAGE WORKS
10 GRADING AND GRAVELLING WORKS
Sub Total
VAT @ 16 %
Total
Carried to page on the form of Tender
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Road Code

B67

Section Name

MATUU MA MWITU -

KAKUZI JNCT

Package: ROUTINE MAINTENANCE AND SPOT IMPROVEMENT OF

MATUU MA MWITU - KILIMAMBOGO - KAKUZI JNCT (B67)

ROAD/MATUU MA MWITU - KAKUZI JNCT

Contractor |
Bill of Quantities Page: 1
Bill No.1 | General: Office administration Project:
and overheads/Preliminaries
Item No. | Description Units | Quantity Unit Bid Amount
Rate(Ksh) KSh
01-80-01 | Allow a prime cost of sum for | PC 1.00 20,00.00
material testing as directed by the | SUM
Engineer
01-80-011 | Extra over item 01-80-010 for | % 20,000.00
contractors overheads and profits
01-80-016 | Provide and erect publicity signs | NO. | 2.00
as directed by the Engineer
01-80-026 | Allow a prime cost sum for the | PC 1.00
REs miscellaneous account as in | SUM
Appendix B
01-80-027 | Extra over 01-80-026 for profits | %
and overheads
01-80-030 | Allow a prime cost for | PC 1.00
attendance to the RE,s|SUM | 1,159,400.00
supervisory  staff  including
overtime as in Appendix A
01-80-031 | Include percentage of PC sum in | %
item 01-80-030 for contractors 1,159,400.00
overhead and profit
Total Carried Forward to
Summary:
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Road MATUU MA MWITU
Code B67 Section Name - KAKUZI JNCT
Package: ROUTINE MAINTENANCE AND SPOT IMPROVEMENT OF

MATUU MA MWITU - KILIMAMBOGO - KAKUZI JNCT (B67)
ROAD/MATUU MA MWITU - KAKUZI JNCT

Contractor
Bill of Quantities Page: 2
Bill No.5 | EARTHWORKS Project:
Unit Bid | Amount

Item No. | Description Units | Quantity Rate(Ksh) | KSh

Fill in soft material and
05-50-006 | compact m3 3,850.00
05-60-004 | Fill in hard material (rock fill

on selected sections) m?3 4,000.00

Total Carried Forward to
Summary:
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Road
Code

B67

Section Name

MATUU MA MWITU -

KAKUZI JNCT
Package: ROUTINE MAINTENANCE AND SPOT IMPROVEMENT OF
MATUU MA MWITU - KILIMAMBOGO - KAKUZI JNCT (B67)

ROAD/MATUU MA MWITU - KAKUZI JNCT

Contractor
Bill of Quantities Page: 3
EXCAVATION AND
FILLING FOR
Bill No.7 | STRUCTURES Project:
Unit Bid
Item No. | Description Units | Quantity | Rate(Ksh) | Amount KSh
Excavate and back fill for
07-60-001 | gabions in soft materials m?3 100.00
Provide and place gabion boxes
and mattresses as specified or as
07-60-002 | directed by the Engineer m?2 1,100.00
Provide and place rock fill to
07-60-003 | gabions and mattresses m?3 200.00
07-60-004 | Allow for grouting of the rock
fill where necessary m?2 100.00
Total Carried Forward to
Summary:
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MATUU MA MWITU -
Road Code B67 Section Name KAKUZI JNCT
Package: ROUTINE MAINTENANCE AND SPOT IMPROVEMENT OF
MATUU MA MWITU - KILIMAMBOGO - KAKUZI JNCT (B67)
ROAD/MATUU MA MWITU - KAKUZI JNCT

Contractor

Bill of Quantities Page: 4
CULVERT AND

Bill No.8 DRAINAGE WORKS Project:

Unit Bid

Item No. Description Units | Quantity Rate(Ksh) | Amount KSh
Culvert Installation 900 mm

08-60-027 with surround m 32.00

08-60-038 Selected backfill material m3 87.00

Excavate for inlet, out fall,
catch water drains, mitre and
08-90-001 cut-off drains in soft material | m3 79.00

Provide and place class 25/20
concrete to headwalls, wing
walls, aprons, surrounds to
walls, inlets and outlets to
pipe  culverts including
08-90-009 | formwork m3 9.00

Total Carried Forward to
Summary:
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Road
Code

B67

Section Name

MATUU MA
MWITU - KAKUZI

JNCT

Package: ROUTINE MAINTENANCE AND SPOT IMPROVEMENT OF MATUU
MA MWITU - KILIMAMBOGO - KAKUZI JNCT (B67) ROAD/MATUU MA
MWITU - KAKUZI JNCT

Contractor
Bill of Quantities Page: 5
GRADING AND
Bill No.10 | GRAVELLING WORKS Project:
Unit Bid | Amount
Item No. | Description Units Quantity | Rate(Ksh) | KSh
Heavy grading with watering and
compaction  instructed by the
10-50-002 | Engineer m? 280,000.00
Provide gravel wearing course-
excavation, free haul, spread, water
and compact gravel to
10-60-001 | specifications m?3 5,130.00
Total Carried Forward to
Summary:
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APPENDIX A FOR ITEM 01-80-030

PART |
RATES FOR EENGINEERS SUPERVISORY STAFF
NO. DESIGNATION | KENHA Rates
Grade
Wages & Per Diem - Per Diem - Per Diem - Field Transport
Salaries Cluster 1 Cluster 2 Cluster 3 Allowance Allowance
(Monthly) (Daily) (Daily) (Daily) (Daily) (Daily)
1. Engineers
Resident Engineer
(DD)/Deputy
3 Director 3 16,800.00 12,600.00 10,500 2625 0
Resident Engineer
4 (AD) 4 14,000.00 10,500.00 8,400 2100 0
5 Senior Engineer 5 14,000.00 10,500.00 8,400 2100 0
6 Engineer 6 11,200.00 8,400.00 7,000 1750 0
Senior Engineer
7 (Projects) 6,300.00 4,900.00 4,200 0 0
Engineer
8 (Projects) 6,300.00 4,900.00 4,200 0 0
Assistant Engineer
9 (Projects) 6,300.00 4,900.00 4,200 0 0
Intern Engineer
10 (Projects) 6,300.00 4,900.00 4,200 0 0
2. Inspectorate
Roads
1 Superintendent 7 11,200.00 8,400.00 7,000 1,750.00 -
2 Roads Inspector 8 11,200.00 8,400.00 7,000 1,750.00 -
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3 Roads Overseer 6,300.00 4,900.00 4,200 1,050.00 -
Inspector

4 (Projects) 6,300.00 4,900.00 4,200 - 500
Assistant
Inspector

5 (Projects) 6,300.00 4,900.00 4,200 - 500

3. Labarator

Material

1 Technologist 11,200.00 8,400.00 7,000 1,750.00 -

2 Lab Technician 6,300.00 4,900.00 4,200 1,050.00 -

3 Lab Attendant 6,300.00 4,900.00 4,200 1,050.00 -
Lab Technician

4 (Projects) 6,300.00 4,900.00 4,200 1,050.00 -
Lab Attendant

5 (Projects) 6,300.00 4,900.00 4,200 1,050.00 -

4, Survey

1 Senior Surveyor 14,000.00 10,500.00 8,400 2,100.00 -

2 Surveyor 11,200.00 8,400.00 7,000 1,750.00 -
Senior Assistant

3 Surveyor 11,200.00 8,400.00 7,000 1,750.00 -
Surveyor

4 (Projects) 6,300.00 4,900.00 4,200 - -
Assistant Surveyor

5 (Projects) 6,300.00 4,900.00 4,200 - -
CAD Technician

6 (Projects) 6,300.00 4,900.00 4,200 - -

7 Leveller (Projects) 6,300.00 4,900.00 4,200 - -
Chainman

8 (Projects) 6,300.00 4,900.00 4,200 - -
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5. Drivers

1 Senior Driver 8 11,200.00 8,400.00 7,000 1,750.00

2 Driver 9 6,300.00 4,900.00 4,200 1,050.00

3 Driver (Projects) 6,300.00 4,900.00 4,200 0

6. Admin

1 Senior Officer 5 14,000.00 10,500.00 8,400 0

2 Officer 6 11,200.00 8,400.00 7,000 0
Senior Assistant

3 Officer 7 11,200.00 8,400.00 7,000 0

4 Assistant Officer 8 11,200.00 8,400.00 7,000 0
Senior Office

5 Assistant 9 6,300.00 4,900.00 4,200 0

6 Office Assistant 10 6,300.00 4,900.00 4,200 0
Accountant

7 (Projects) 6,300.00 4,900.00 4,200 0
Assistant
Accountant

8 (Projects) 6,300.00 4,900.00 4,200 0
Procurement

9 Officer (Projects) 6,300.00 4,900.00 4,200 0
Assistant
Procurement

10 Officer (Projects) 6,300.00 4,900.00 4,200 0
Environmental

11 Officer (Projects) 6,300.00 4,900.00 4,200 0
Assistant
Environmental

12 Officer (Projects) 6,300.00 4,900.00 4,200 0
ICT Officer

13 (Projects) 6,300.00 4,900.00 4,200 0
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Assistant ICT

14 Officer (Projects) 6,300.00 4,900.00 4,200 -
Human Resource

15 Officer (Projects) 6,300.00 4,900.00 4,200 -
Asst. Human
Resource Officer

16 (Projects) 6,300.00 4,900.00 4,200 -
Secretary

17 (Projects) 6,300.00 4,900.00 4,200 -
Office Assistant

18 (Projects) 6,300.00 4,900.00 4,200 -
Office Attendant

19 (Projects) 6,300.00 4,900.00 4,200 -
Casual Laborer

20 (Daily) 1,000.00 1,000.00 1,000 -

21 Intern 6,300.00 4,900.00 4,200 -

22 Attachee 6,300.00 4,900.00 4,200 -

7. Security
(Police
Officers)

1 Inspector 8 11,200.00 8,400.00 7,000.00

2 Senior Sergent 8 11,200.00 8,400.00 7,000.00

3 Sergeant 8 11,200.00 8,400.00 7,000.00

4 Corporal 9 6,300.00 4,900.00 4,200.00

5 Constable 10 6,300.00 4,900.00 4,200.00

SUB TOTAL A (Allowances Provision KeNHA Staff for the Contract Duration) 683.900.00
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PART Il

KeNHA PROJECT STAFF RENUMERATION SCALE

1. TECHNICAL STAFF

Civil Engineering Degree Holders

Gross
Monthly
S/n | Staff Designation Minimum Qualifications (Rl\(/elr;trjlmeratlon
Months)
(KShs)
1 | Senior Engineer | Hold_s a Degree in Civil Engineering or 206.400.00
its equivalent.
ii. Registered Professional Civil Engineer
with EBK and a corporate member of
IEK.
iii. Has Worked with KeNHA for over 3
years.
i. Holds a Degree in Civil Engineering or
2 | Engineer its equivalent from an institution 149,500.00
recognized by EBK.
ii. Registered Graduate Civil Engineer
with EBK.
iii. Has over 7 years Post-Registration
Experience in Roads.
iv. Has Worked with KeNHA for over 5
years.
i. Holds a Degree in Civil Engineering or
2 | Engineer its equivalent from an institution 117,500.00
recognized by EBK.
ii. Registered Graduate Civil Engineer
with EBK.
iii. Has over 5 years Post-Registration
Experience in Roads.
iv. Has Worked with KeNHA for over 3
years.
I. Holds a Degree in Civil Engineering or
3 | Engineer its equivalent from an institution 93,500.00
recognized by EBK.
ii. Registered Graduate Civil Engineer
with EBK.
iii. Has over 3 years Post-Registration
Experience in Roads.
iv. Has Worked with KeNHA for over 2
years.
i. Holds a Degree in Civil Engineering or
4 | Assistant Engineer its equivalent from an institution 71,500.00
recognized by EBK.
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ii. Registered Graduate Civil Engineer
with EBK.

iii. Has over 1 year Post-Registration
Experience.

5 | Trainee Engineer/ Intern

i. Holds a Degree in Civil Engineering or
its equivalent from an institution
recognized by EBK.

25,000.00

ii. Registered or awaiting Registration as a
Graduate Civil Engineer with EBK.

ii. Fresh Graduate from University.

Civil Engineering Diploma Holders

S/n | Staff Designation

Minimum Qualifications

Gross
Monthly
Renumeration
(Man
Months)
(KShs)

1 | Superintendent

i. Holds a Diploma in Civil Engineering -
Highways Category.

93,500.00

ii. Has over 6 Years Post graduation
Practical Experience in Roads.

iii. Has worked with KeNHA for over 4
years.

2 | Inspector

i. Holds a Diploma in Civil Engineering -
Highways Category.

71,500.00

ii. Has over 3 Years Post graduation
Practical Experience in Roads.

iii. Has worked as a roads inspector for
atleast 2 years.

3 | Assistant Site Inspector

i. Holds a Diploma in Civil Engineering -
Highways Category.

52,500.00

ii. Has over 2 Years Post Graduation
Practical Experience in Roads.

4 | Lab Technician

i. Holds a Diploma in Civil Engineering -
Highways Category.

52,500.00

ii. Has over 2 Years Post Graduation
Practical Experience

5 | Trainee Site Inspector

I. Holds a Diploma in Civil Engineering -
Highways Category.

25,000.00

ii. Fresh Graduate.

6 | Lab Attendant

I. Has a minimum O Level qualification or
equivalent

36,500.00

Ii. Has over 1 year practical experience
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Surveyors

S/n | Staff Designation

Minimum Qualifications

Gross
Monthly
Renumeration
(Man
Months)
(KShs)

3 | Assistant Surveyor

I. Holds a Degree in Surveying or its
equivalent from an institution recognized
by ISK

71,500.00

Ii. Registered as a Graduate Member with
the Institution of Surveyors of Kenya

Iii. Has over 1 year post registration
experience

4 | Trainee Surveyor/ Intern

I. Holds a Degree in Surveying or its
equivalent from an institution recognized
by ISK

25,000.00

ii. Fresh Graduate from University.

5 | Assistant Leveller

I. Holds a Diploma in Surveying or its
equivalent

52,500.00

Ii. Has over 2 Years Post Graduation
Practical Experience

6 | Chainperson

I. Has a minimum O Level qualification or
equivalent

36,500.00

Ii. Has over 1 year of practical experience
in survey

2. NON-TECHNICAL STAFF

Finance Office

1 | Assistant Accountant

Holds a Diploma/Degree in Commerce
(Finance & Banking) or it's equivalent.

52,500.00

Holds atleast CPA-I

Has atleast 3 years post graduate practical
experience.

2 | Trainee Accountant

Holds a Diploma/Degree in Commerce
(Finance & Banking) or it's equivalent.

25,000.00

Fresh from college

Procurement Office

2 | Assistant Procurement Officer

Holds a Diploma/Degree in Supply Chain
Management or its equivalent

52,500.00

Has at least 3 years post graduate practical
experience.

3 | Trainee Procurement Officer

Holds a Degree/Diploma in Supply Chain
Management or its equivalent

25,000.00

Fresh From college

ICT
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: . Holds a Diploma/Degree in Computer
Assistant Information . .
— Science, Information Technology or other
1 | Communications Technology . g O 52,500.00
. relevant and equivalent qualifications
Officer ) 1
from a recognized Institution
Has atleast 3 years post graduate practical
experience.
. . Holds a Degree/Diploma in Computer
Trainee Information . .
o Science, Information Technology or other
2 | Communications Technology . e o0 25,000.00
. relevant and equivalent qualifications
Officer ) 1
from a recognized Institution
Fresh From college
Administration
Assistant Human Resource Holds a Diploma/Degree in Human
1 | Officer/ Administration Resource or Administration from a 52,500.00
Officer recognized institution.
Has atleast 3 years post graduate practical
experience.
Trainee Human Resource Holds a Diploma/Degree in Human
2 | Officer/ Administration Resource or Administration from a 25,000.00
Officer recognized institution.
Fresh From college
3 | Office Assistant/Clerk Has O-Level Certificate or its equivalent. 36,500.00
ii. Has over 1 year of practical experience
SUBTOTALB = 475500
Provision of a lumpsup to be expended in overtime and
allowances in accordance to Labour Laws and Human Resource -
procedures & guidelines (0% of Sub Total B) =
SUB TOTAL C (SUBTOTAL B + Provisional Sum for Overtime
and Allowances) = 475,500
GRAND TOTAL CARRIED FORWARD TO BILL 01-80-030
(SUBTOTAL A +SUBTOTALC) = 1,159,400
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APPENDIX B

KeNHA RE's OFFICE MISCELLANEQOUS EXPENSES

1. Stationaries
& ] ] ] ] ]
Consumables
NO. DESCRIPTION UNIT | Quantity Ratrf)(Ks (AK?hO)“”t
1 A3 Photocopy Papers
(White) Reams 4
9 A4 Photocopy Papers
(White) Reams 3
3 A4 Photocopy Papers
(Coloured) Reams 3
4 Paper Conqueror Laid A4
(Blue,Cream) Reams 3
6 Hp Toner CC 530 Black No. 1
2. Staff
Wellfare - - -
Refillable Drinking water
. (20LTS) Bottle No. 12
SubTotal A
3.
Consumables
and - - - - -
Allowances
Snacks & Lunches &
! Kitchen consumables Lot 2 20,000 40,000.00
SubTotal B
GRAND TOTAL CARRIED FORWARD TO BILL
ITEM 01-80-026
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SECTION VII - SPECIFICATIONS

102 LOCATION OF CONTRACT

The Project is located in Machakos, Kiambu and Murang’a Counties within Lower Eastern Region.
The road has two sections; Matuu ma Mwitu heading in a North Easterly Direction terminating in
Donyo Sabuk Kilimambogo and again heads in a north Easterly direction to Kakuzi Junct. C448. The
road is approximately 35 Kms.

103 EXTENT OF CONTRACT

The works to be executed under the Contract comprise mainly but not limited to the following as
shall be directed by the Engineer;

e Provision of supervisory services.

e  Earthworks.

e Excavation and filling for structures.

e Culvert and drainage works.

e Grading and gravelling

e Any other works as may be instructed by the Engineer

Any other activity not listed above in either category but deemed to be necessary by the Engineer,
shall be subject to the Engineer’s formal instructions within the mode of payment stipulated either
by day works or on a measured basis.

Any other activity not listed above in either category but deemed to be necessary by the Engineer,
shall be subject to the Engineer’s formal instructions within the mode of payment stipulated either
by day works or on a measured basis.

104 PROGRAMME OF EXECUTION OF THE WORKS

The contractor shall provide the works programme, required under clause 14 of the Conditions of
Contract, within 14 days of receipt of the Engineer's Order to commence work.

The programme shall be co-ordinated with climatic and other conditions to provide for the
completion of the works in the order and by the time specified.

The Contractor shall carry out the contract in accordance with the programme agreed with the
Engineer, but he shall in no manner be relieved by the Engineer's approval of the programme, of his
obligation to complete the works in the prescribed order and by the prescribed completion date and
he shall from time to time review his progress and make such amendments to his rate of execution of
the works as may be necessary to fulfil his obligations.

105 ORDER OF EXECUTION OF WORKS

In addition to Clause 105 of the Standard Specification the Contractor shall carry out the Works such
that a continuous and consecutive output of fully completed work is achieved.
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107 TAKING OVER CERTIFICATE

The minimum length of the road for which a certificate will be issued under clause 48 of the
conditions of Contract shall be a whole length of the road substantially completed.

109 NOTICE OF OPERATIONS
Add the following sub- Clause.

Notification Terms

It shall be the Contractor’s responsibility to notify the Engineer when any item of works scheduled
are completed and ready for approval, and the contractor shall give sufficient notice to allow control
test to be performed.

Explosive and Blasting

The requirements of the Laws of Kenya governing explosives and other requirements and regulations
of Government of Kenya and other authorities shall be complied with.

No explosives of any kind shall be used without prior written consent of the Engineer.

The Contractor shall be solely responsible for the provision, handling, storage and transporting of all
explosives, ancillary materials and all other items of related kind whatsoever required for blasting.

120 PROTECTION OF EXISTING WORKS AND SERVICES

The Contractor shall acquaint himself with the position of all existing services such as sewers, water
drains, cables for electricity and telephone, lighting and telephone poles, water mains, etc., before
commencing any excavation or other work likely to affect the existing services.

The cost of all plant, equipment and materials, labour, technical and professional staff, transport and
the like necessary for determining the locations of existing services, including the making good of
any damage caused to such services all to the satisfaction of the Engineer, shall be deemed to be
included in the tender rates. No other payment shall be made for the costs of such operations, nor for
the making good of damage caused thereby to the existing services.

The Contractor shall be held responsible for injury to existing structures, works or services and shall
indemnify and keep indemnified the Employer against any claims in this respect (including
consequential damages).

124 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN
PURPOSES, INCLUDING TEMPORARY WORKS.

Notwithstanding Clause 124 of the Standard Specification all requirements of land for temporary
works and construction purposes shall be to the approval of the Engineer but the Contractor will
make all necessary arrangements with the property owners concerned and pay all charges arising
therefrom. On or before completion of the Contract, the Contractor shall remove all temporary works
and shall restore all such land to the condition in which it was immediately prior to the occupation
thereof as far as is reasonable and practicable. No separate payment will be made to the Contractor
on account of these items and the Contractor must make due allowance for them in his rates.

KeNHA/R8/318/2023 Issued by Kenya National Highways Authority 123



Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be required to
appoint competent surveyors who will liaise with the Engineer on matters related to the demarcation
of the existing road reserve, site measurements, removal and reinstatement of existing services.

128 STORAGE OF MATERIALS

All materials shall be stored on Site in a manner approved by the Engineer and the Contractor shall
carefully protect from the weather all work and materials which may be affected thereby.

129  TEST CERTIFICATES

When instructed by the Engineer the Contractor shall submit certificates of test from the suppliers of
materials and goods required in connection with the works as the Engineer may require.

Such certificates shall certify that the materials or goods concerned have been tested in accordance
with the requirements of the specifications and shall give the results of all the tests carried out. The
Contractor shall provide adequate means of identifying the materials and goods delivered to the site
with the corresponding certificates.

131 SIGNBOARDS

The Contractor shall provide and erect two (2) publicity signs on the site as directed. The Engineer
shall, as shown in the Drawings, direct the minimum dimensions and thickness of the steel framework
and sheet. The framework and sheet shall be prepared and painted black, while the ring at the top of
the supporting frames shall be painted white. The wordings and KeNHA’s logo shall be printed on
backlit sticker paper resistant to the effects of weather using reflectorized paint or material approved
by the Engineer. The colours, fonts and heights of the letters shall be as indicated on the attached
drawings and as directed by the Engineer.

(@)  After extraction of materials, all borrows pits shall be backfilled to the satisfaction of
the Engineer. In particular borrow pits near the project road shall be backfilled in such
a way that no water collects in them.

(b)  Spilling of bitumen fuels QOils and other pollutants shall be cleared up.

(¢) Including removal of excavated material from the pavement to spoil.

Signboard shall be removed and transported to RD’s Yard at the end of Defects liability Period.

132.7 ENGINEER’S LABORATORY AND SURVEY EQUIPMENT

The Contractor shall provide Engineer’s laboratory as shown in the Book of Drawings and provide
all the laboratory equipment, reagents and survey equipments as required by the Engineer. The
Contractor shall be paid under appropriate bill items in the Bills of Quantities or on provision of
receipts as required by the Engineer.

The Contractor may be directed to pay for stationery, equipment or reagents that are foresaid and
also pay for servicing and repair of the laboratory equipment being used on the project.
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The Contractor shall provide, install and maintain in a good state of repair, such laboratory, survey
and other equipment as listed for the duration of the contract.

Such equipment shall be of approved manufacture, and shall be made available to the Engineer for
the Engineer’s exclusive use throughout the Contract, not later than three (3) weeks after the
Engineer’s order to supply. All equipment shall be ready to use and complete to perform the tests.
The equipment shall revert to the Employer on completion of the Contract

Any delays to the Contractor or the Contractor’s activities caused by the Engineer being unable to
perform survey work, field or laboratory tests due to the Contractor’s failure to supply and/or
maintain the said equipment shall be deemed to have been caused entirely by the Contractor’s own
actions, and any consequences of such delays shall be interpreted as such.

The payment to comply with this requirement is provided in the Bill of Quantities and ownership of
all equipment shall revert to the Employer after the completion of the Works.

Failure by the Contractor to provide or maintain the equipment shall make him responsible to bear
all costs that may be incurred as a result of the Engineer’s staff using alternative means of
communication, including delays in supervision and approval of Works by the Engineer. List of
Laboratory and Survey Equipment shall

revert to the Employer at the end of the Contract.

The laboratory equipment shall be purpose-made for use in highways materials testing laboratories
and shall comply with the relevant British (BS)

or American (AASHTO) Standards.

Resident Engineer's Laboratory Furniture and Equipment
As listed in Appendix to Item 01-80-032 and 01-80-033 of the bills of quantities.

Resident Engineer’s Survey Equipment
As listed in Appendix to Item 01-80-034 of the bills of quantities.

132.1 ENGINEER’S REPRESENTATIVE OFFICE

The Contractor may be instructed by the Engineer under clause 58 of the General Conditions of
Contract to make payments of general receipted accounts for such items as stationery, stores,
furniture and equipment, claims and allowances for supervision personnel and any miscellaneous
claims or the Engineer may direct the Contractor to purchase or pay for the above. The Contractor
will, on provision of receipts, be paid under appropriate bill items in the BoQ.

The Contractor, when instructed, shall provide and install at the Engineer’s office the Equipment
specified below with a dealer’s certificate and warranty:
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132.3COMMUNICATION FOR THE ENGINEEER
Internet and e-mail services

Where directed, the contractor shall provide 24 hours terrestrial or wireless internet connectivity with
minimum throughput speed of 128kilobytes per second for the exclusive use by the Engineer,
including all accessories and Terminal Equipment and pay for all associated installation, maintenance
and usage charges throughout the duration of the contract.

The contractor shall allow for the provision and maintenance of internet connectivity and associated
costs as per Appendix to item 01-80-026 of the Bills of Quantities.

137 ATTENDANCE UPON THE ENGINEER AND HIS STAFF
The costs, for attendance required by this Clause 137, shall be as specified in the attached table:-

Designation Number
Resident Engineer 1

Assistant Resident Engineer
Materials Engineer
Surveyor

Senior Inspector

Senior Lab. Technologist
Inspectors

Lab Technician

CAD Technician

Chain Men

L T Y & R O N =

Leveller

and shall be paid for under Item 01-80-030A of the Bill of Quantities.

In addition to the above listed staff, the Employer will attach under training or internship/Industrial
attachment additional number of technical staff comprising Engineers, Inspectors, Surveyors and
Materials Technologists. These staff shall be paid a stipend as shall be directed by the Engineer and
the Contractor shall be reimbursed under Item 01-50-002 of the Bill of Quantities.

138 VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFF AND
METHOD OF PAYMENT

In addition to provisions of the Clause 138 of the Standard Specification, the Contractor shall when
instructed to do so provide, fuel and maintain in good working conditions, with driver, the number
and type of vehicle specified in the Bill of Quantities for exclusive use of the Engineer and his staff
throughout the Contract.
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The Contractor shall insure comprehensively the vehicles for any licensed driver and shall provide
competent drivers during normal working hours and whenever required by the Engineer.

Should any vehicle supplied not be in road worthy condition, the Contractor shall provide equivalent
replacement vehicle until such time as the original vehicle is repaired to the satisfaction of the
Engineer and returned for use.

Payment for the vehicles up to 4,000Km shall be by months. Payment for mileage above 4,000Km
shall be made at a rate per kilometer. The payment shall be inclusive of all fuels, lubricants, servicing,
insurance, maintenance, drivers and repairs. The rate shall include any overtime the driver might be
due or any other allowance to the normal working hours. Payment shall be made under relevant items
in Bills of Quantities No. 1.

The vehicles provided under this clause shall revert to the Contractor.

139 MISCELLANEOUS ACCOUNTS

The Contractor maybe instructed by the Engineer to make payments of general miscellaneous
accounts for such items as stationary, stores and equipment and miscellaneous supervision personnel
and claims or the Engineer may direct the Contractor to purchase or pay for the above. The Contractor
will be paid on a prime cost basis plus a percentage for overheads and profits under appropriate items
in the Bills of Quantities.

140 PAYMENT OF OVERTIME FOR ENGINEER’S JUNIOR STAFF

If the Contractor wishes to execute permanent work outside the Engineer's normal working hours, as
stated in Clause 108 of this Specification, then the payment for the overtime for Engineer's support
staff shall be paid by the Contractor, at the latest Ministry of Labour rate.

142 ENVIRONMENTAL PROTECTION (where applicable)

The Contractor shall comply with the Statutory Regulations in force in Kenya regarding
environmental protection and waste disposal, and shall liaise with the National Environmental
Management Agency (NEMA).
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Within four (4) weeks of the order to commence work, the Contractor shall prepare and submit a
specific Environmental Management Plan for the project and his operations, relating to the approved
Environmental Impact Assessment. The Environmental Management Plan shall outline potential
environmental hazards and risks, and provide an action plan to deal with the hazards, minimise the
risks, and mitigate adverse environmental impacts, and include a general decommissioning plan
covering all relevant aspects of the project. The Environmental Management Plan shall identify
monitoring indicators and reporting requirements.

The Contractor shall be required to submit environmental progress reports to the Engineer every three
(3) months.

The Contractor shall ensure so far as is reasonably practicable and to the satisfaction of the Engineer;
that the impact of the construction on the environment shall be kept to a minimum and that
appropriate measures are taken to mitigate any adverse effects during the construction.

(@) The Contractor shall exercise care to preserve the natural landscape and shall conduct his
construction operations so as to prevent any unnecessary destruction, scarring, or defacing of the
natural surroundings in the vicinity of the work. Except where clearing is required for permanent
works, all trees, native shrubbery, and vegetation shall be preserved and shall be protected from
damage by the Contractor’s construction operations and equipment. All unnecessary destruction,
scarring, damage or defacing resulting from the Contractor’s operations shall be repaired,
replanted, reseeded or otherwise corrected as directed by the Engineer, and at the Contractor’s
expense.

(b) The Contractor shall ensure that measures are in place to control soil erosion and water pollution,
by use of berms, dykes, silt fences, brush barriers, dams, sediment basins, filter mats, netting,
gravel, mulches, grasses, slope drains, contour banks, and other erosion control devices and
methods. Temporary erosion control provisions shall be coordinated with permanent erosion
control features to assure economical, effective and continuous measures throughout the period
of the works. The Contractor’s attention is drawn to the requirements of Clause 502, in that works
need to be progressively finished so that permanent vegetation can establish quickly to mitigate
soil erosion and erosion of drains.

(c) The Contractor shall provide all the labour, equipment, materials, and means required and shall
carry out proper and efficient measures wherever and as often as necessary to minimise the dust
nuisance.

(d) The Contractor shall comply with all applicable Kenyan laws, orders and regulations concerning
the prevention, control and abatement of excessive noise. Blasting, use of jackhammers, pile
driving, rock crushing, or any other activities producing high-intensity impact noise may be
performed at night only upon approval of the Engineer.
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(e) Immediately after extraction of materials, all borrows pits shall be backfilled to the satisfaction
of the Engineer. In particular borrow pits near the project road shall be backfilled in such a way
that no water collects in them.

(F) Spilling of bitumen fuels QOils and other pollutants shall be cleared up.

(g) The Contractor's attention is drawn to the requirements of the Standard Specification in regard
to the environment and in particular to the following clauses:

Clause 115:
Clause 116:
Clause 136:
Clause 605:
Clause 607:

Construction Generally

Protection from Water

Removal of Camps

Safety and Public Health Requirements Clause

Site Clearance and Removal of Topsoil and Overburden

(h) Payment in respect of this Clause 142 is included as a Lump Sum in the Bill of Quantities.
Payment of the Lump Sum will be by equal monthly instalments over the period of the Contract
excluding the Period of Maintenance. The total sum of the instalments shall not exceed the Lump
Sum, and payment of the monthly instalment will only be made for that month if the Engineer is
satisfied that the Contractor has fully complied with the requirements of Clause 142, otherwise
the Contractor shall forfeit such instalment.
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SECTION 2: MATERIALS AND TESTING OF MATERIALS

205 SOILS AND GRAVEL

All materials testing shall be in accordance with section 2 of the Standard Specifications
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SECTION 3-SETTING OUT & TOLERANCES

301 SETTING OUT

a)

b)

In addition to the provisions of clause 3.01(a) if the traverse points to be used for the setting
out are close to the existing carriageway and interfere with construction works then the
Contractor will have to relocate them to a location where they will not be disturbed. The co-
ordinates and heights of all traverse points so located shall be listed and provided to the
Engineer for checking and/or approval. Contractor shall also monument the new centreline
every 200m along straight and all salient points along curves by a pin in the concrete beacon
before commencement of any works.

The road reserve boundary posts shall have 12mm diameter steel pins embedded in concrete,
200mm long with 25mm exposed to the air, sticking out form its top surface. This pin shall
be co-ordinated and heighted and result of the same shall be provided to the Engineer for
approval. Cost of these works shall be included in the rates as no separate item has been
provided.

Commencement of the works shall not be permitted until this basic survey data has been
provided and approved by the Engineer for at least 2 Kms of the road.

Detailed Setting Out

Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm firmly into
ground and painted white above the ground. The offset from centre line shall be indicated
by small nail 20mm to 25mm long with its head driven flush with the top of the peg.

Chainages, offset and reference elevation shall be clearly indicated to the sides of the peg to
the satisfaction of the Engineer.

After cutting of benches and prior to commencement of earthworks or subgrade works,
Contractor shall take cross-sections again and submit the copy of the same to Engineer for
agreement. These cross-sections shall then be used as basis of measurement for all subsequent
layers, unless otherwise stated.
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SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING

401 SITE CLEARANCE

Site Clearance shall be carried out as directed by the Engineer.

REMOVAL OF TOPSOIL

Topsoil shall include up to 200mm depth of any unsuitable material encountered in existing or newly
constructed drains, drainage channels, and accesses.
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SECTION 5: EARTHWORKS

504

505

PREPARATION PRIOR TO FORMING EMBANKMENT

Where benching of the existing pavement is required to accommodate earthworks subgrade
or subbase for widening of the road, the rate for compaction of existing ground shall be
deemed to cover this activity.

Excavation in the pavement of the existing road shall be kept dry. In the event of water
penetrating the underlying layer, construction of the subsequent layers shall be postponed
until the underlying layers are dry enough to accommodate the construction plant without
deforming or otherwise showing distress.

Step construction shall be carried out per layer at the joint where excavating both vertically
and perpendicular to the direction of the travel. The step shall be 500mm perpendicular to
the direction of the travel and 150mm vertical unless otherwise instructed by the Engineer.

Special care shall be taken when compacting the new material at the joint ensuring that
specified density is achieved.

CONSTRUCTION OF EMBANKMENTS
Only material approved by the Engineer shall be used for fill in embankments.

Material with high swelling characteristics or high organic matter content and any other
undesirable material shall not be used, unless specifically directed by the Engineer.
Unsuitable material shall include:

Q) All material containing more than 5% by weight or organic matter (such as topsoil,
material from swamps, mud, logs, stumps and other perishable material)

(i) All material with a swell of more than 3% (such as black cotton soil)

(i) All clay of plasticity index exceeding 50.

Q) All material having moisture content greater than 105% of optimum moisture content

(Standard Compaction)

Subgrade: Shall mean upper 300mm of earthworks either in-situ or in fill and subgrade shall
be provided for as part of earthworks operation and payment shall be made as “fill”. The
material for subgrade shall have a CBR of not less than 8% measured after a 4-day soak in a
laboratory mix compacted to a dry density of 100% MDD (AASHTO T99) and a swell of less
than 1%.

Subgrade repair: Where directed by the Engineer, any localized failure in the subgrade shall
be repaired by filling in selected soft, hard or natural of minimum CBR 30% and compacted
in accordance with clauses in the specifications applying to normal subgrade.
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508

o11

o17

Embankment repair: Where directed by the Engineer, any localized filling in soft, hard or
natural; selected material requirements shall be executed with Clause 505.

COMPACTION OF EARTHWORKS

At pipe culverts, all fill above ground level around the culverts shall be compacted to density
of 100% MDD (AASHTO T.99) up to the level of the top of the pipes or top of the
surround(s), if any and for a width equal to the internal diameter of the pipe on either side of
the pipe(s) or surround(s) as applicable.

At locations adjacent to structures, all fill above ground level up to the underside of the
subgrade shall be compacted to density of 105% MDD (AASHTO T.99). In case of fill around
box culverts this should be carried out for the full width of the fill and for a length bounded
by the vertical plane passing through the ends of the wing-walls.

Notwithstanding the provision of clause 503 of the standard Specification, Compaction of
subgrade material (i.e. material immediately below formation) in cut areas shall not be carried
out by the contractor in areas where the formation is formed in hard material, unless the
Engineer issues specific instructions to the contrary are issued.

Where improved sub-grade material shall be required, this shall be compacted and finished
to the same standards and tolerances as those required for normal subgrade and clauses in the
specifications applying to normal subgrade shall also apply.

BORROW PITS
The first part of the Standard Specification is amended as follows: -

Fill material which is required in addition to that provided by excavation shall be obtained
from borrow pits to be located and provided by the Contractor but to the approval of the
Engineer contrary to what has been stated.

MEASUREMENT AND PAYMENT

Notwithstanding the provisions of clause 517 of the standard specifications, the rate for
compaction of fill in soft material shall allow for the requirements of clause 508 of the special
specification and no extra payment shall be made for compaction around pipe culverts (100%
MDD AASHTO T.99).
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SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL AREAS
601 GENERAL

Notwithstanding any indications to the contrary in the Standard specification the Engineer will not
make available to the Contractor any land for quarries, borrow pits, stockpiles and spoil areas, except
for those areas in road reserves specifically approved by him.

The contractor will be entirely responsible for locating suitable sources of materials complying with
the Standard and Special Specifications, and for the procurement, Wining, haulage to site of these
materials and all costs involved therein. Similarly the contractor will be responsible for the provision
and costs involved in providing suitable areas for stockpiling materials and spoil dumps. Should there
be suitable sites for spoil dumps or stockpiles within the road reserve forming the site of the works
the Contractor may utilise these subject to the approval of the Engineer.

No additional payment will be made to the Contractor to cover costs arising from the requirements
for this Clause and the Contractor must include these costs in the rates inserted into the Bills of
Quantities.

602 MATERIAL SITES

The information on possible material sites is given for the general guidance of bidders. Bidders are
however advised to conduct their own investigation as the information contained therein is neither
guaranteed nor warranted

603 PROVISION OF LAND

Not withstanding any indications to the contrary in the Standard specification the Engineer will not
make available to the Contractor any land for quarries, borrow pits, stockpiles and spoil areas, except
for those areas in road reserves specifically approved by him.

The contractor will be entirely responsible for locating suitable sources of materials complying with
the Standard and Special Specifications, and for the procurement, Wining, haulage to site of these
materials and all costs involved therein. Similarly the contractor will be responsible for the provision
and costs involved in providing suitable areas for stockpiling materials and spoil dumps. Should there
be suitable sites for spoil dumps or stockpiles within the road reserve forming the site of the works
the Contractor may utilise these subject to the approval of the Engineer.

No additional payment will be made to the Contractor to cover costs arising from the requirements
for this Clause and the Contractor must include these costs in the rates inserted into the Bills of
Quantities.

605 SAFETY AND PUBLIC HEALTH REQUIREMENTS

In addition to clause 605, the contractor shall allow for professionals to conduct lectures to the
workers regarding the spread of HIV/Aids.
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SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES

703 EXCAVATION OF FOUNDATIONS FOR STRUCTURES

Unless otherwise instructed by the Engineer, all excavated surfaces in material other than hard
material, on which foundations for structures shall be placed, shall be compacted to 100% MDD
(AASHTO T.99) immediately before structures are constructed.

Thus in Standard Specification, Paragraph 4, last line: - Replace "95%" with "100%".
707 BACKFILLING FOR STRUCTURES

Unless otherwise instructed by the Engineer, all backfilling material shall be compacted to a
minimum of 100% MDD (AASHTO T.99).

709 EXCAVATION FOR RIVER TRAINING ANDNEW WATER COURSES

Payments for river training and establishment of new watercourses shall only be made where such
work constitute permanent works. Works done for road deviation or other temporary works shall not
qualify for payment.

712 RIP-RAP PROTECTION WORK

Quarry waste or similar approved material shall be used to backfill scoured and eroded side, outfall
and cut-off drain. The material shall be compacted to form a flat or curved surface preparatory to
stone [pitching of drainage channels, existing and new scour checks as directed by the Engineer.

The surface to receive the pitching shall be compacted and trimmed to slope and the stone hand laid,
interlocked and rammed into the material to give an even finished surface. The interstices of the
Pitching shall be rammed with insitu material. The insitu material immediately behind the pitching
shall be compacted to minimum density of 100% MDD compaction (AASHTO T.99)

714 BACKFILL BELOW STRUCTRURES

Where instructed this shall be carried out in compliance with the requirements of Clause 507 and 804
of the Standard Specification.
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SECTION 8 - CULVERTS AND DRAINAGE WORKS

801

SCOPE OF SECTION

The operations specified in this section apply to the installation of drainage works and reinstatement
and improvement of the same.

In addition, this Section covers: -

804

- Extending of existing 450mm, 600mm and 900mm diameter pipes to be compatible with
the increased road width or access.

- Desilting and cleaning of existing pipes and outfall drains to make them free flowing.

EXCAVATION FOR CULVERTS AND DRAINAGE WORKS

In the Standard Specifications, make the following amendments: -

805

(@ Inparagraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 6, delete "95%"
and insert "100%".

(b) Removal of Existing Pipe Culverts

Where instructed by the Engineer, the Contractor shall excavate and remove all existing
blocked or collapsed culvert pipes of 450mm, 600mm and 900mm diameter including
concrete surround, bedding, inlet and outlet structure.

The void left after removal of culvert pipes shall be widened as necessary to accommodate new
concrete bedding, pipe and haunching.

The payment of this work shall be per linear metre of pipes removed, and the volume in m?® of
inlet/outlet structure removed. The void left by removal of these pipes shall be carefully
preserved in order to accommodate replacement of 450mm, 600mm or 900mm diameter
pipe culverts as shall be directed by the Engineer.

(c) Removal of Other Existing Drainage Structures
When instructed by the Engineer, the Contractor shall demolish or remove any other structure
and payment for this shall be made on day work basis.

(d) Excavation for Culverts and Drainage Works

The Contractor shall carry out all excavations for new culverts and drainage works to the lines,
levels, inclinations, and dimensions shown on the drawings or as instructed by the
Engineer.

EXCAVATION IN HARD MATERIAL
In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and insert "100%".
In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%".

In sub-clause 809(c), paragraph 2, line 4, between the words "compacted” and "and shaped"
insert the words "to 100% MDD (AASHTO T.99)".

Hard material is material that can be excavated only after blasting with explosives or barring
and wedging or the use of a mechanical breaker fitted with a rock point in good condition and
operated correctly. Boulders of more than 0.2m? occurring in soft material shall be classified
as hard material.
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809 BEDDING AND LAYING OF PIPE CULVERTS

Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/20 and the pipes shall
be bedded on a 1:3 cement: sand mortar at least 50mm thick, 150mm wide and extending the
full length of the barrel.

The rates inserted shall allow for compaction of the bottom of excavation to 100% MDD
(AASHTO T.99).

810 JOINTING CONCRETE PIPES

The concrete pipes for the culverts shall have ogee joints and will be jointed by 1:2 cement:
sand mortar and provided with fillets on the outside as described in clause 810 of the Standard
Specification.

812 BACKFILLING OVER PIPE CULVERTS
In the Standard Specifications, clause 812

a) Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" occurs delete and
replace with "dry density of 100% MDD (AASHTO T.99)".

The rates entered for laying of pipe culverts shall allow for backfilling to pipe culverts and
compacting to 100% MDD (AASHTO T.99) and these works shall not be measured and paid
for separately.

814 SUBSOIL DRAINS

In the event of excavation for repairs exposing local seepage, springs or unacceptably high water
table, the Engineer may instruct the provision of counter fort or French drains.

These drains shall consist of a trench excavated to the alignment, width, depth and gradient instructed
by the Engineer, and backfilled with approved compacted clean hard crushed rock material as
specified in clause 815 of the standard specification. Where these drains lie within the carriageway
the carriageway shall be reinstated with compacted stabilised gravel and surfaced with hot asphalt or
a surface dressing as instructed by the Engineer.

815 INVERT BLOCK DRAINS AND HALF ROUND CHANNELS

Invert Block Drains and Half Round Channels shall be constructed as shown in the drawings
provided in accordance with the Standard Specifications where directed by the Engineer.

817 REPAIRS TO DRAINS
817.1 Cleaning, construction and Repair of Existing Drains

In areas of existing side drains, mitre or outfall drains where such are blocked, the Engineer shall
instruct the Contractor to clean and clear the drains to free flowing condition.

The work shall consist of:

€)) Stripping and removal of any extraneous material to spoil including vegetation
and roots in the drains to the satisfaction of the engineer.

b) Spreading of any spoil to the satisfaction of the Engineer.

Shaping the drains to free flowing condition as directed by the Engineer and:-
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i.  Removing any broken side slabs for inverted block drains and replacing with new ones.
i.  Or removing any broken inverted block drains and replacing with Concrete class 20/20 and
A142 BRC reinforcement.

Measurement and Payment for cleaning drains shall be by linear metre of drain cleaned measured
as the product of plan area and vertical depth of extraneous material instructed to be removed.
Where insitu concrete is used measurement will be on cubic metre of concrete and BRC area or
weight in relevant unit eg Kg, Tonnes etc. No extra payment will be made for removal of
vegetation and roots.

817.2 Channels

The Engineer may instruct that the Contractor provides open channels in place of existing subdrains
where the latter may be damaged or in any other place. The rates entered by the Contractor in the
bills of quantities must include for removal and disposal of any subdrain material, excavation to line
and level, backfilling and compaction as directed by the engineer. The channels shall be constructed
of precast class 20/20 concrete of minimum 80mm thickness and lengths or widths not exceeding
1000mm. Joints shall be at least 15mm wide filled with 1:2 cement sand mortar.

817.3 Rubble fills for protection work

Quarry waste or similar approved material shall be used to back fill scoured and eroded side, outfall
and cut-off drains. The material shall be compacted to form a flat or curved surface preparatory to
stone pitching of drainage channels, existing and new scour checks as directed by the Engineer.

817.5 Gabions
Gabions shall be constructed in accordance with clause 711 of the standard Specification.
817.6 Spoil Material

The Contractor shall be responsible for removal from site of all materials excavated in the course of
undertaking works in this section of the specifications, unless suitable for re-use, and deposit of the
material in a spoil dump to be approved by the Engineer.

818 SCOUR CHECKS

Scour checks are to be constructed in mass concrete in accordance with clause 818 of the standard
Specifications and the drawings as shall be provided.

819 CLEANING AND MAINTENANCE
819.1 Desilting of Pipe Culverts

Where instructed, Contractor shall desilt the existing pipe culverts by removing all the material from
the pipe to make them clean and free flowing.

Measurement and payment shall be by the linear metres of pipes de-silted, regardless of diameter
size.

KeNHA/R8/318/2023 Issued by Kenya National Highways Authority 139



SECTION 9 - PASSAGE OF TRAFFIC
903 MAINTENANCE OF EXISTING ROADS

The Contractor shall maintain the existing project road a head of works using compacted asphalt
concrete type I in accordance with the provisions in clause 1601B — 1607B of the Special
Specifications or gravel material depending on the nature of the wearing course surface.

904 CONSTRUCTION OF DEVIATIONS

(a) General

In addition to requirement of this clause, the Contractor shall construct and complete deviations
to the satisfaction of the Engineer before commencing any permanent work on the existing road.
Also during these works the contractor is supposed to provide a detour of adequate pipe culverts
for pedestrian and traffic crossing where there is bridge works.

Subject to the approval by the Engineer, the Contractor may maintain and use existing roads for
deviation. Payment for this, made in accordance with clause 912 (a) (i), shall be by the Kilometre
used depending on the type of road used, whether bituminous or earth/gravel. The rates shall
include for the provision of materials and the works involved.

b) Geometry

i.  The carriageway width of the deviations shall not be less than 6m wide and suitable for
2-way lorry traffic unless otherwise specified.
ii.  The carriageway width of the deviations shall not be less than 3.5 m wide and suitable
for 1-way lorry traffic unless otherwise specified.
c) Construction

Unless otherwise instructed gravel wearing course for the deviation shall be 150 mm compacted
thicknesses complying with section 10 of the Standard Specification. The CBR at 4 day soak
shall not be less than 25 and the PI range shall be 15- 20. The Contractor shall allow in his rate
for removal of any unsuitable material before placing of gravel wearing course, as this will not
be paid for separately.

In addition to provision of this clause, Contractor is required to sprinkle water at least 4 times a
day at the rate ofl to 1.4 litres/Square meter in regular interval to minimise the effects of dust.
Latest sprinkling time shall be one hour before the sunset.

Where existing neighbouring roads are used as deviation, Contractor shall carry out repairs and
maintenance in parent materials used for the existing base and surfacing of the road being used.

906 PASSAGE OF TRAFFIC THROUGH THE WORKS

The Contractor shall arrange for passage of traffic through the works during construction whenever
it is not practicable to make deviations.

Any damage caused by passing traffic through the works shall be made good at the contractor's own
cost.
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907 SIGNS, BARRIERS AND LIGHTS

Contractor shall provide signs, barriers and lights as shown in the drawing in Book of Drawings at
the locations where the traffic is being carried off the existing road to the deviation and back again
to existing road. The Contractor shall provide ramps and carry out any other measures as instructed
by the Engineer to safely carry traffic from the road to deviation.

Contrary to what has been specified in this clause the road signs provided shall be fully reflectorized
and in conformity with clause 9.1 of the "Manual for Traffic Signs in Kenya Part 11".

909 ASSISTANCE TO PUBLIC

In addition to provision of clause 909, Contractor shall maintain close liaison with the relevant
authorities to clear any broken down or accident vehicles from the deviations and the main road, in
order to maintain smooth and safe flow of the traffic. Further, the Contractor shall provide a traffic
management plan to be approved by the Engineer before the commencement of any construction
works and execute the same, to the satisfaction of the Engineer, during the entire period of project
implementation. A draft traffic management plan shall be submitted with Bid.

912 MEASUREMENT AND PAYMENT

Construct Deviation

Road Deviation

The Contractor shall be paid only 50% of the rate when he completes deviation road to the satisfaction
of the Engineer. The balance shall be paid in equal monthly instalments over the contract period, as
he satisfactorily maintains the deviation (as per clause 904 and 905 above) when it is in operation.

Where existing neighbouring road has been used as deviation, payment shall be by the kilometre rate
and shall include the cost of repairs and maintenance of the road carried out in parent base and
subbase materials.

Maintain existing road

Asphalt Concrete or gravel for maintaining the existing road shall be measured by the cubic metre
placed and compacted upon the road

Passaqge of traffic through the works

Payment shall be made on Lump Sum basis.

Assistance to Public

The Contractor will be deemed to have included cost of this item in other items and no separate
payment shall be made.
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SECTION 10: GRADING AND GRAVELLING
1001 SCOPE:

Grading covers the works involved in the reinstatement of the carriageway to the camber by removing
the high points and filling up gullies corrugations and wheel ruts to restore smooth running surface.
Gravelling consists of excavation, loading hauling and spreading of gravel wearing course material
on the formation of carriageway. Gravel shall include lateritic gravel, quarzitic gravel, calcareous
gravel, decomposed rock, soft stone coral rag, clayey sand and crushed rock.

The material may be obtained from borrow pits or excavation in cuttings. Gravel material shall
conform to the requirement given in Table 10.1

Table 10.1: Requirement for Gravel Wearing Course

GRADING REQUIREMENTS

AFTER COMPACTION PLASTICITY INDEX
REQUIREMENTS PI

Sieve % by Weight

(mm) Passing Zone Min Max

40 100

28 95-100
WET 5 20

20 85-100

14 65 — 100
DRY 15 20

10 55 -100

5 35-92 BEARING STRENGTH

2 23717 Traffic DCP

1 18 — 62 VPD CBR Equivalent

0.425 14 -50 mm/Blow

0.075 10-40 Greater than 15 25 11
Lessthan 15 20 14
CBR at 95 % at MDD, Modified AASHTO
and 4 days soak
Lower quality material (CBR 15) may be
accepted if no better material can be found

NB: Wet Zone - mean annual rainfall greater than 500 mm.
Dry zone - mean annual rainfall less than 500 mm.

The Engineer shall approve quarries and their extent of exploitation. The quarries shall be shown to
the Contractor prior to commencement of the Works. The Contractor shall be responsible for the
acquisition of the quarry rights and shall therefore conduct respective negotiations with landowners
and affected communities.
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Alternative sources of gravel material whose quality can be shown to be in compliance with the
specification requirements may be used, with the proviso that the Employer is not to incur additional
expenses in connection with its winning and haulage. Contractor is deemed to have included in his
rates for the provision of the gravel material to have included the cost of complying with the testing
requirements.

1002 Removal of Overburden

The Item consists of excavation of overburden including loading, hauling and stockpiling at the
approved locations. The thickness of the overburden layer to be removed shall be determined from
the depths of the trial pits dug at a 30m grid within the quarry area.

The overburden shall be removed and deposited neatly in order to use it again to reinstate the quarry
at the end of improvement work.

Work Method:
The contractor shall use labour or equipment to carry out this item of work
Quality Control

e The location and manner of stock piling of the overburden for the reinstatement of the
quarry shall be visually checked

Measurement and Payment

No separate measurement and payment shall be made for removal of overburden and contractor shall
be deemed to have allowed in his rates and prices for the cost.

1003 Excavation of Gravel

The gravel shall be excavated from quarries approved by the Engineer. It is the Contractors obligation
to inform the Engineer in the case that the quality / availability of the gravel changes during the
course of excavation.

Oversize stones and boulders shall be removed from the excavated gravel and deposited outside the
quarry at locations approved by the Engineer. Such stones and boulders may be reused for structures
and scour checks

Work Method
(i) Labour based methods

The contractor shall excavate and stockpile the gravel in bays for efficient loading
by labour.

(i) Equipment methods

The Contractor shall excavate the gravel and stockpile in heap(s) for the efficient
loading by equipment.

Quality Control

e The widths of the loading bays shall be checked before excavation can commence.
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e The loading bays shall be checked to ensure it is free draining.

Measurement and Payment

No separate measurement and payment shall be made for excavation of gravel and contractor shall
be deemed to have allowed in his rates and prices for the cost.

1004 Haulage

This activity involves loading of excavated gravel, haulage by appropriate equipment and off-loading
of the same as specified in the drawings or as directed by the Engineer. Where the loads delivered in
any load falls short of agreed equipment capacity, dumping shall not be permitted unless the agreed
spacing is adjusted accordingly.

Where loads supplied are found to contain material other than from the approved quarry and thus of
unacceptable quality, the Engineer shall cause them to be removed from site at the contractor's
expense.

Work Method

The Contractor shall use a combination of both Labour and equipment to carry out this
Item work.

Quality Control

e No haulage equipment shall be used unless its capacity has been ascertained the
Engineer.

e The quality of gravel dumped on the carriageway/carriageway shall be visually
checked daily.

e The quantity of material delivered in each load shall be checked before dumping is
allowed.

e The distance between the stacks shall be checked using tape measure.

Measurement and Payment

No separate measurement and payment shall be made for haulage of gravel and contractor
shall be deemed to have allowed in his rates and prices for the cost.

1005 Spreading and compaction of gravel
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I. Labour methods ii. Equipment methods

This activity involves spreading gravel material, shaping to ensure uniform thickness of the
layer across the full width of the carriageway and to the specified camber. Spreading also
includes, removing any oversized stones or boulders which cannot be broken down to
required size, spoil dump.

Where water needs to be added, it shall be applied in an even manner and the rate of
application shall be such that no transverse or longitudinal flows occur. Unless otherwise
instructed by the Engineer, the moisture content shall be within the range of +/- 2% of the
optimum moisture content. Compaction will be carried out as specified in 5.05.

Work Method
The Contractor shall use Labour or Equipment to carry out this Item work.
Quiality Control

e The gravel surface width shall be checked at every 100m interval using tape measure
and shall have tolerance of + /-50mm.

e Trial holes at every 100m shall be used to check the gravel surface thickness and shall
have a tolerance of + 5mm /- Omm.

e The camber cross fall shall be checked at every 50m and the maximum tolerances
shallbe +/-1%

e The longitudinal profile shall be checked with every load to ensure a smooth surface
with no corrugations or depressions

Measurement: m?3
The unit of measurement shall be in cubic metres of compacted material on carriageway
Payment

The unit rate shall be the full compensation for labour, tools, equipment and any incidental
costs required for carrying out the work.

1006 Carriageway Grading
i)Light Grading

This activity shall consist of trimming of the carriageway to control roughness and
corrugations using either a towed grader or a motorized grader. The width of the carriageway
shall be as specified in the drawings or as directed by the Engineer.

Pegs 200 to 300mm shall be placed at 10 to 20 m intervals to mark edge of the carriageway.

The material shall be bladed toward the center of the carriageway starting from both edges to
the specified camber.

Work Method

The contractor shall use equipment to carry out this item work.
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Quality Control

e The width of the carriageway shall be checked using tape measure at every 10m with
tolerance of +50mm or -20mm.

e The camber shall be checked using camber board at every 5m with and shall have a
tolerance of +/- 1%

Measurement: m?

The unit of measurement shall be square meters of carriageway graded.

Payment

The unit rate shall be the full compensation for labour, equipment and any incidental costs
required for carrying out the work.

ii)Heavy Grading and Compaction

This activity shall consist of scarifying of the existing carriageway/carriageway surface,
cutting high spots and moving materials to fill potholes, corrugations and wheel ruts and
reshaping of the surface to the specified camber, using either towed or motorized grader. All
loose rocks, roots grasses shall be removed and disposed well clear of the drains.

Pegs 300 to 400mm shall be placed at 10 to 20 m intervals to mark edge of the carriageway.

The material shall be bladed toward the center of the carriageway starting from both edges
until the specified camber is achieved. Compaction will be carried out as specified in 5.05.

Work Method
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The contractor shall use equipment to carry out this item work.
Quality Control

e The width of the carriageway shall be checked using tape measure at every 10m with tolerance
of + 50mm or -20mm.

e The camber shall be checked using camber board at every 5m with and shall have a tolerance
of +/- 1%

Measurement: m?
The unit of measurement shall be square meters of carriageway graded.
Payment

The unit rate shall be the full compensation for labour equipment and any incidental costs required
for carrying out the work.

1007 Restoration of Quarries and Borrow pits

The ground shall be levelled, topsoil hauled back and uniformly spread over the entire
exposed/excavation area.

Adequate drainage provisions shall be made to protect excavation areas. Where necessary appropriate
protection measures may be taken to avoid erosion of the spread topsoil layer. Grass and trees may
be replanted as directed by the Engineer.
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SECTION 17 - CONCRETE WORKS

1703 MATERIALS FOR CONCRETE

This work shall consist of placing selected approved material of 250mm minimum diameter on the
foundation put after excavation to receive levelling concrete in accordance with these specifications
and in conformity with the lines, grades and cross sections shown on the Drawings as directed by the

Engineer.

(a)

(b)

(©)

Materials

Selected rock: The selected rock builders to be placed for this work shall be
hard, sound, durable quarry stones as approved by the Engineer. Samples of
the stone to be used shall be submitted to and approved by the Engineer before
any stone is placed.

The maximum size of the stone boulders shall be 300mm.
Construction Method

After completion of the structural excavation the surface of the loose soil shall
be levelled and compacted. Then the stone of the above sizes shall be placed
in one layer of 250mm over the compacted bed where the bottom slab will
rest. Coarse sand shall be spread to fill up the voids in the stone boulders, and
compaction with vibratory compactors should be performed to make this layer
dense whereon a concrete of levelling course shall be placed.

Measurement and payment

Measurement for the bedding materials shall be made in cubic metres for the
completed and accepted work, measured from the dimension shown on the
Drawings, unless otherwise directed by the Engineer.

Payment for the bedding Materials for Levelling Concrete Works shall be full
compensation for furnishing and placing all materials, all labour equipment,
tools and all other items necessary for proper completion of the work in
accordance with the Drawings and specifications and as directed by the
Engineer.

1703(A) LEVELLING CONCRETE (CLASS 15/20) FOR BOTTOM SLAB INCLUSIVE
OF COST OF FORM WORKS

This work shall consist of placing and levelling lean concrete class 15/20 over the prepared bed of
stone boulders in the foundation for bottom slab and wingwalls in accordance with these
specifications and which conformity with the lines, grades, thickness and typical cross-sections
shown on the drawings unless otherwise directed by the Engineer.
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@ Materials for Levelling Concrete
Requirement for the concrete class 15/20 is specified as follows:-
Design compressive strength (28) days : 15N/mm?
Maximum size of coarse aggregate : 20mm
Maximum cement content : 300 kg/m?.

Maximum water/cement ration of 50% with slump of 80mm.

(b) Construction Method

The bed of stone boulders upon which the levelling concrete will be placed
shall be smooth, compacted and true to the grades and cross-section shall be
set to the required lines and grades.

25 () Measurement and payment

Measurement for levelling concrete (class 15/20) shall be made in cubic
metres completed and accepted levelling concrete work measured in place
which is done in accordance with the Drawings and the Specifications.

Payment for this work shall be the full compensation for furnishing and
placing all materials, labour, equipment and tools, and other incidentals to
Specifications and as directed by the Engineer.

Pay item No. 17/02 Levelling Concrete Works (Class 15/20) for Box Culvert
and wingwalls inclusive of Cost of Form works.

1703 (C) FORMWORK FOR CULVERT WALLS

This work shall consist of all temporary moulds for forming the concrete for culvert walls and slabs
together with all temporary construction required for their support. Unless otherwise directed by the
Engineer all formworks shall be removed on completion of the walls and slabs.

@ Materials

Forms shall be made of wood or metal and shall conform to the shape, lines
and dimensions shown on the Drawings.

All timber shall be free from holes, loose material, knots, cracks, splits and
warps or other defects affecting the strength or appearance of the finished
structure.

Release Agents — Release agents shall be either neat oils containing a surface
activating agent, cream emulsions, or chemical agents to be approved by the
Engineer.

(b) Construction Method

)] Formworks
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Formworks shall be designed to carry the maximum loads that may be
imposed, and so be rigidly constructed as to prevent deformation due
to load, drying and wetting, vibration and other causes. After forms
have been set in correct location, they shall be inspected and approved
by the Engineer before the concrete is placed.

If requested, the contractor shall submit to the Engineer working
drawings of the forms and also, if requested, calculations to certify the
rigidity of the forms.

1703(D) CONCRETE WORKS (CLASS 20/20)

This work shall consist of furnishing, mixing, delivering and placing of the concrete for the
construction of culvert walls and slabs, in accordance with these Specifications and in conformity

with the requirements

Concrete class 20/20 s

(@)

KeNHA/R8/318/2023

shown on the Drawings.

hall be used as directed by the Engineer.
Concrete Materials

(i) Cement: Cement shall be of Portland type and shall conform to the
requirements of BS 12 or equivalent.

The contractor shall select only one type or brand of cement or others.
Changing of type or brand of cement will not be permitted without a new mix
design approved by the Engineer. All cement is subject to the Engineer’s
approval, however, approval of cement by the Engineer shall not relieve the
Contractor of the responsibility to furnish concrete of the specified
compressive strength.

Conveyance of cement by jute bags shall not be permitted. Storage in the
Contractor’s silo or storehouse shall not exceed more than two (2) months, and
age of cement after manufacture at mill shall not exceed more than four (4)
months. The Contractor shall submit to the Engineer for his approval the result
of quality certificate prepared by the manufacturer.

Whenever it is found out that cement have been stored too long, moist, or
caked, the cement shall be rejected and removed from the project.

(b) Aggregates

Fine and coarse aggregates must be clean, hard, strong and durable, and free
from absorbed chemicals, clay coating, or materials in amounts that could
affect hydration, bonding, strength and durability of concrete.

Grading of aggregates shall conform to the following requirements:

Issued by Kenya National Highways Authority 150



Q) Grading of Fine Aggregates

Sieve Size Percentage by Weight Passing
10 mm 100
5 mm 89-100
2.5 mm

60-100
1.2 mm

30-100
0.6 mm

15- 54
0.3 mm

5- 40
0.15 mm

0-15

(i) Grading of Coarse Aggregates

Size of | Amounts finer than each standard sieve percentage by
Coarse weight
A
ooregate 30 25 20 5 10 5
2.5
100 - - 90-100 - 30-69 0-10

Other requirements for aggregates are as follows:

(iii)  Fine Aggregates

Fitness Modulus, AASHTO M-6 :23-31

Sodium Sulphate Soundness, AASHTO T104 : Max. 10% loss
Content of Friable Particles AASHTO 112 : Max 1% by weight
Sand Equivalent, AASHTO T176 : Min. 75

(iv)  Coarse Aggregate
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Abrasion, AASGTO T96 : Max. 405 loss
Soft Fragment and shale, AASHTO M80 : Max. 5% by weight
Thin and elongated Pieces, AASHTO M80 : Max. 15%

(V) Water

All sources of water to be used with cement shall be approved by the
Engineer. Water shall be free from injurious quantities of oil, alkali,
vegetable matter and salt as determined by the Engineer.

(vi)  Admixture

Only admixture, which have been tested and approved in the site
laboratory through trial mixing for design proportion shall be used.

Before selection of admixture, the Contractor shall submit to the
Engineer the specific information or guarantees prepared by the
admixture supplier.

The contractor shall not exclude the admixture from concrete
proportions.

Concrete class 20/20

Concrete class 20/20 shall be used as directed by the Engineer. The
requirements of Concrete class 20/20 are provided as follows unless otherwise
the Engineer will designate any alteration.

Design compressive strength (28 days) : 20N/mm?
Maximum size of coarse aggregates : 20mm
Maximum water/cement ratio of 45% with slump of 80mm

(d) Proportioning Concrete

The Contractor shall consult with the Engineer as to mix proportions at least
thirty (30) days prior to beginning the concrete work. The actual mix
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proportions of cement, aggregates, water and admixture shall be determined
by the Contractor under supervision of the Engineer in the site laboratory.

The Contractor shall prepare the design proportions which has 120% of the
strength requirement specified for the designated class of concrete.

No class of concrete shall be prepared or placed until its job-mix proportions
have been approved by the Engineer.

(e Concrete Work

I.  BATCHING

Batching shall be done by weight with accuracy of:

Cement . % percent
Aggregate . % percent
Water and Admixture : 1 percent.

I[l.  EQUIPMENT SHOULD BE CAPABLE OF MEASURING
QUANTITIES WITHIN THESE TOLERANCES FOR THE SMARTEST
BATCH REGULARLY USED, AS WELL AS FOR LARGER
BATCHES.

The accuracy of batching equipment should be checked every month
in the presence of the Engineer and adjusted when necessary.

iii.  Mixing and delivery
Slump of mixed concrete shall be checked and approved at an accuracy
of +25mm against designated slump in these specifications.

iv.  Concrete in hot weather

No concrete shall be placed when the ambient air temperature is
expected to exceed thirty three degrees celsius (33°c) during placement
operations).

v.  Concreting at night
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No concrete shall be mixed, placed or finished when natural light is
insufficient, unless an adequate approved artificial lighting system is
operated, such night work is subject to approval by the engineer.

vi.  Placing

In preparation of the placing of concrete, the interior space of forms
shall be cleaned and approved by the engineer prior to placing
concrete. All temporary members except tie bars to support forms shall
be removed entirely from the forms and not buried in the concrete. The
use of open and vertical chute shall not be permitted unless otherwise
directed by the engineer.

The Contractor shall provide a sufficient number of vibrators to
properly compact each batch immediately after it is placed in the
forms.

()] Measurement and Payment

Measurements for the Concrete Works Class 20/20 of culvert walls and slabs
shall be made in cubic metres for the walls and slabs actually constructed,
measured from their dimensions shown on the Drawings. Payment for the
Concrete Works (Class 20/20) of culvert walls and slabs shall be the full
compensation for furnishing all materials of the concrete mixing, delivering,
placing and curing the concrete, equipment and tools, labour and other
incidental necessary for the completion of the work in accordance with the
Drawings and these Specifications and as directed by the Engineer.
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SECTION 20 - ROAD FURNITURE

2001 ROAD RESERVE BOUNDARY POSTS

Road reserve boundary posts shall be provided as directed by the Engineer as per the attached
drawings and in compliance with Standard Specification clause 2001.

The road shall be referenced at an interval of 250m or as instructed by the Engineer and at right
angles to the center line.

The concrete mix used for reference markers shall be of class 20/20.

The monument shall be IPC (Iron Pin in Concrete) of 4 No. T10mm having a total length of 1.65m
with 1.35m and 0.45m above and below the ground level respectively.

The part above the ground level shall be square top of width 300mm and height of 1.35m. The part
below the ground level shall be conical in shape with the top base diameter of 300mm and base
diameter of 600mm and depth 0.45m.

The monument shall be precast as one piece. The inscription KeNHA shall be done on one side of
each reference marker.

After erecting the monument, the bottom part shall be concreted with concrete of class 15/20. (and
there after curing done for 7 days.

2003 EDGE MARKER POST

Edge marker post shall be provided as directed by the Engineer and in compliance with Standard
Specification clause clause 2003

2004 PERMANENT ROAD SIGNS

Permanent Road Signs shall be provided as directed by the Engineer and in compliance with the
requirements of the "Manual for Traffic Signs in Kenya" Part 1l and standard Specification clause
2004.

2004B EXISTING ROAD SIGNS
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Where directed by the Engineer, the Contractor shall take down road signs including all posts, nuts,
bolts and fittings, and remove and dispose of the concrete foundation and backfill the post holes. The
signs shall be stored as directed by the Engineer.

Measurement and payment for taking down road signs shall be made by the number of signs of any
type and size taken down, cleaned and stored as directed.

2005 ROAD MARKING

Paint for road marking shall be internally reflectorized hot applied thermoplastic material in
accordance with Clause 219 of the Standard Specification.

The rates inserted in the Bills of Quantities for road marking shall include for prior application of
approved tack coat.

2005A RAISED PAVEMENT MARKERS - ROAD STUDS
MATERIAL

Road studs are moulded of acrylonitrile butadiene styrene (ABS) conforming to ASTM
Specification D1788 — 68, class 5-2-2 shell filled with inert, thermosetting compound and filler.
The lens portion of the marker of the marker is of optical menthlymethacrylic.

CONSTRUCTION

The road studs shall be constructed of high impact ABS containing a multi-biconvex glass lens
reflector system. It shall be of monolithic construction, and not less than 98.5. m2. The height of the
marker shall not exceed 17mm and the underside shall contain a non-honeycomb base (flat).

REQUIREMENTS

The markers shall conform to the following requirements

Colour
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Shall be white, yellow or red as specified and the Retro — reflectance values should conform to the
testing procedures of ASTME 8009.

Impact Resistance

The market shall not crack or break when tested using a 1000-gram weight from a height of 1
metre. (ASTM D 2444) or BS 3900 Part E3.

Resistance to Water Penetration

Shall not have water penetration behind the lens after submerged in a water bath at 70 +50
°F for 10 minutes. And it should still meet the reflectance Requirement. BS 998.

Heat Resistance

Shall comply with the initial brightness as per BS 873 Part IV of 1978

Night Visibility

The marker shall be brightas per BS 873 Part IV of 1978

Compression Resistance

There shall be no cracking sound at a pressure lower than 25 tones as per BS 873 Part IV of 1978.

Corrosion Resistance

After immersing a sample of Road stud in a solution containing 30g/1 of sodium chloride for 30
days, there shall not be any signs of corrosion -(BS998).

NOTE: These markers are intended for application directly to pavement surfaces and are
compatible with raised pavement makers. These adhesives should be of high quality and tested for
conformance to customer requirements.
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ADHESIVES

They shall be of Resin Type—Epoxy of 2 different components part 1 and 2 i.e Adhesive and
Reactor without any volatile solvents in both.

Pot life: not less than 20 minutes at 20 °C
Rotational cure time: between 20 and 30 minutes at 20 °C
Hard cure: Between 40 and 60 minutes at 20 °C

APPLICATION INSTRUCTION

Preparation of Pavements

Make sure that the road surface is absolutely dry and free of oil and grease.

Mixing of Adhesive

Pour component B into the container of component A. Stir mixture by hand with a wooden
or metal stick until uniform Grey Tint without a strike is obtained.

Installation

Pour the mixture on to the underside of the road stud. Then place the road stud firmly on the
road surface. Adhesive should stand out for about 5mm to 10 mm over the edges of the stud.

Protection from the Traffic

Protect studs from traffic for 2 hours until the adhesive has properly hardened. Try by
touching the adhesive.

NUMBER OF STUDS NEEDED FOR LABORATORY TESTS.

In order to approve a particular type of road stud, 4 sample road studs of each colour shall
be submitted.
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2006 GUARDRAILS

Contrary to the Standard Specification, guardrail posts shall be concrete 200 mm diameter set
vertically at least 1.2m into the shoulder as directed by the Engineer. Spacer blocks shall also be
made of concrete.

Beams for guardrails shall be "Armco Flexbeam™ or similar obtained from a manufacturer approved
by the Engineer.

2007 KERBS

a) Vertical Joints

Vertical joints between adjacent Kerbs shall not be greater than 5 mm in width and
shall be filled with a mortar consisting of 1:3 cement: sand by volume.

b) Transition between flush and raised kerbs

The transition between flush and raised kerbs (e.g. at bus bays) shall be termed as
ramped kerbs. The transition between flush and raised kerbs shall occur within a
length of 2.0 m.

2008 EDGE MARKER POSTS

Edge marker posts shall be provided as directed by the Engineer and in compliance with Standard
Specification clause 2008.

2009 RUMBLE STRIPS

Where directed by the Engineer, the Contractor shall provide, place, trim, shape and compact to line
and level asphalt concrete rumble strips on the finished shoulders. This shall be done to the
satisfaction of the Engineer

2010 BOLLARDS

Where directed by the Engineer, the Contractor shall provide, and install 150mm diameter steel
encased bollards. The Bollards shall be concreted 300mm into the ground and 900mm above the
ground, they shall be painted and marked with two strips of retro reflective yellow tape around the
post. Concrete shall be class 15/20.
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2011 MEASUREMENT AND PAYMENT

Road reserve boundary posts

Road reserve boundary posts shall be measured by the number erected

Permanent road signs

Permanent road signs shall be measured by the number of each particular size erected.

Road marking

Road markings in yellow or white material shall be measured in square metres calculated as
the plan area painted.

Road Studs

Road studs shall be measured by the number of each particular size erected.

Guardrail

Guardrail shall be measured by the metre as the length of the guardrail constructed.

Kerbs

Kerbs shall be measured by the metre as the length of kerb constructed
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SECTION 22-DAYWORKS

2202 MEASUREMENTS AND PAYMENT

(a) Plant

Where items of major plant listed in the schedule of Dayworks are specified by type (e.g.
Concrete mixer etc.) the power rating if such items of plant are provided by the Contractor
shall not be lower than the power ratings of such plant manufactured within the last two years
prior to the date of BID. Any item of major plant employed upon Dayworks that has a power
rating lower than specified above shall be paid for at rates lower than those in the schedule of

Dayworks. The reduction in the rate payable shall be in proportion to the reduction in power
rating below that specified above.
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SECTION VIII - DRAWINGS

Note: A list of drawings should be inserted here including line diagrams and ARICS Report where
applicable.

The actual drawings including Site plans should be annexed in a separate booklet.
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ROAD CONDITION SURVEY - UNPAVED _—KeNHARES ARICS UP (F)
COUNTY  |[MACHAKOS | REGION [LOWER EASTERN
ROAD NO: B67 ROAD NAME: |  LUKENYA-KILIMA-MAKUYU |  ROAD LENGTH (km): | 80.80
SECTION START; CHAINAGE: 40+000 NAME: [NIMROD
SECTION END; CHAINAGE: 45+000 NAME: | MATUU MA MWITU
SHEET: | 9 OF 16|  AVERAGE CARRIAGEWAY WIDTH : TERRAIN TYPE H
Chainage: | SURFACE ON/OFF-CARRIAGEWAY |GRAVEL REMARKS STRUCTURES
per 200 TYPE (Rate of Deterioration) REQRD SPOT IMPROVEMENT CULVERTS REMARKS/
meters | G | E 1]2]3]a]s5]6]s N [RR[HR[NH] G | B |omHER STRUCTURES
44+000] 1 1
+200| 1 1 MATUU MA MWITU 2 1 Ac$600mm,BS, CC 900MM
+400( 1 1 1 Ac$p600mm,LHS
+600( 1 1 1 Ac$600mm,LHS
+800( 1 1 1 Ac$p600mm,RHS
45+000| 1 1
zkm| 5.0 0.0 |#0.0[2.4][2.6[0.0[0.0/0.0]0.0 ZNo [6]1[2]0]3]2
SECTION KM:
% [0.0]0.5/0.5][0.0]0.0] Average Rate of Deterioration: 252
PRIORITY FOR Ch: None PRIORITY FOR Ch:
SPOT IMPROVEMENT ch: None STRUCTURES Ch:
IN THIS SECTION: ch: None IN THIS SECTION:  |Ch:
POSSIBLE ENVIRONMENTAL
PROJECT IN THIS SECTION :
COMPILED BY:....cocuiuieiiieieiesensesessissasisnssasenes SIGN: ...t DATE:.....occmunienunreneaes
KeNHA/R8/318/2023

Issued by Kenya National Highways Authority

163



SHEET: 10 OF 16 AVERAGE CARRIAGEWAY WIDTH :

CHECKED BY:......ooeuueeneeseeseessnsseesessseesee SIGN:....eeereeeeeeeeeeee e DATE:....vvooeeeeeeeneens

ROAD CONDITION SURVEY - UNPAVED —=KeNHARS ARICS UP (F)
COUNTY  [MACHAKOS | REGION [LOWER EASTERN

ROAD NO: B67 ROAD NAME: [ LUKENYAKILIMAMAKUYU |  ROAD LENGTH (km): | 80.80
SECTION START; CHAINAGE: NAME: [MATUU MA MWITU

SECTION END; CHAINAGE: NAME: | KATULYE

TERRAIN TYPE H

SURFACE
TYPE

ON/OFF-CARRIAGEWAY |GRAVEL
(Rate of Deterioration) REQRD

E 1(12[(3|4|5|G]|S

Chainage:
per 200
meters

REMARKS
SPOT IMPROVEMENT

STRUCTURES

CULVERTS REMARKS/
N [RR{HR|NH| G | B |OTHER STRUCTURES

45+200

1 Ac$600mm,

+400

+600

+800

1 Ac¢$p600mm,

46+000

+200

+400

+600

RlRr|kr|Rr|Rr|Rr|R|R |-

+800

1 Cc$900 mm

47+000

+200

+400

+600

+800

RlRr(kr|kr|k]R

48+000

+200

+400

+600

+800

49+000

+200 KATULYE

Cc$p600+Acdp600mm

+400

1 Ac$600mm

+600

1 Ac$600mm

+800

N N e N Y N G N R R R R I R R R R RG]

Rk krRrRrRR|R|~

50+000

X km

o
[=)

0.0 |#(0.0

% |0.0]0.0[0.8[0.2]0.0]

0.0/3.8

SECTION KM:

PRIORITY FOR
SPOT IMPROVEMENT
IN THIS SECTION:

Ch: None
Ch: None
Ch: None

47+000-48+500

Average Rate of Deterioration:

INo |6|0|0|0]2]|O0

Ch:
Ch:
Ch:

PRIORITY FOR
STRUCTURES
IN THIS SECTION:

POSSIBLE ENVIRONMENTAL
PROJECT IN THIS SECTION :
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ROAD CONDITION SURVEY - UNPAVED —KeNHA RS ARICS UP (F)

COUNTY [MACHAKOS REGION

|LOWER EASTERN

ROAD NO: B67 ROAD NAME: |  LUKENYA-KILIMA-MAKUYU | ROAD LENGTH (km): | 80.80

50+000

SECTION START; CHAINAGE: NAME: |KATULYE

SECTION END; CHAINAGE: NZAMBANI

55+000

NAME: |

AVERAGE CARRIAGEWAY WIDTH :

SHEET: [ 11 OF 16 TERRAIN TYPE H

Chainage: | SURFACE ON/OFF-CARRIAGEWAY [GRAVEL REMARKS STRUCTURES

TYPE CULVERTS REMARKS/

RR|HR|[NH| G | B |OTHER STRUCTURES

per 200
meters

(Rate of Deterioration) REQRD SPOT IMPROVEMENT
E 11234 |5]|G|S N

50+200 1 Ac$600mm RHS

+400

+600

+800 KYELENI

51+000

[ T I TEN SN

+200

+400

+600

+800

52+000 Ac$600mm BS

+200

+400

+600

T TN o IS TSN S P T
N

+800 Gabions Required

53+000 Gabions Required 1 1 [cc$900mm

+200 2No.Ac$600mm RHS

+400

+600 1 |CC$900mm

+800 1 Ac$600mm

54+000 Ac$600mm

+200 KITULUNI TTC 1 4 4No. Ac$600mm

+400 3 3 No. Ac$600mm BS

+600 1 |Twin CC$900mm

+800

N T N e N N NI R N RN R R R R I R R IR e

NN R R
-

55+000 Ac$600mm,BS

Z km

o
o

0.0 |#(0.0

% [0.0]0.4]0.6[0.0]0.0]

1.8(3.2]0.0 ZNo | 7|(0|1]0

SECTION KM:

Average Rate of Deterioration:

PRIORITY FOR
SPOT IMPROVEMENT
IN THIS SECTION:

Ch: None
Ch: None
Ch: None

52+700-52+800

PRIORITY FOR
STRUCTURES

IN THIS SECTION:

Ch:
Ch:

Ch:

POSSIBLE ENVIRONMENTAL
PROJECT IN THIS SECTION :
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ROAD CONDITION SURVEY - UNPAVED _—KeNHARS ARICS UP (F)
COUNTY  [KIAMBU | REGION  [LOWER EASTERN
ROAD NO: B67 ROAD NAME: |  LUKENYA-KILIMA-MAKUYU | ROAD LENGTH (km): | 80.80
SECTION START; CHAINAGE: 55+000 NAME: INZAMBANI
SECTION END; CHAINAGE: 60+000 NAME: | SAN DOMINO
SHEET: [ 12 OF 16|  AVERAGE CARRIAGEWAY WIDTH : TERRAIN TYPE H
Chainage: | SURFACE ON/OFF-CARRIAGEWAY |GRAVEL REMARKS STRUCTURES
per 200 TYPE (Rate of Deterioration) REQRD SPOT IMPROVEMENT CULVERTS REMARKS/
meters | G E 1|2|3|4|5]|G]|s N |RR[HR|NH| G | B [OTHER STRUCTURES
55+200| 1 1 KITHURAI CENTER 1 Twin CC$900mm
+400| 1 1
+600| 1 1
+800| 1 1
56+000] 1 1
+200( 1 1 Gabions Required
+400| 1 1 Gabions Required
+600| 1 1 1 1 1 [2No.cC¢600mm
+800| 1 1 1
57+000 1 1 1 Gabions Required 1 [CC¢600mm,Twin CCH600mm
+200| 1 1 1 3No.AC$600mm BS
+400| 1 1 1 Gabions Required 1 PROPOSED BOX CULVERT
+600[ 1 1 1 Gabions Required 2 3No.AC¢600mm LHS
+800| 1 1 1 Gabions Required
58+000| 1 1
+200| 1 1 Gabions Required
+400( 1 1 Gabions Required
+600| 1 1
+800f 1 1
59+000] 1 1 HARDCORE
+200f 1 1
+400| 1 1
+600{ 1 1 2 2No.AC$600mm BS
+800f 1 1
60+000] 1 1
Zkm| 50| 0.0 |#/0.0/0.0/3.6/1.4{0.0/1.4/0.0 ZNo | 1|01 |2]|]7]|2
SECTION KM:
% |0.0|0.0|0.7|0.3|0.0| Average Rate of Deterioration: 3.28
PRIORITY FOR Ch: None PRIORITY FOR Ch:
SPOT IMPROVEMENT Ch: None STRUCTURES Ch:
IN THIS SECTION: Ch: None IN THIS SECTION:  |Ch:
POSSIBLE ENVIRONMENTAL
PROJECT IN THIS SECTION :
COMPILED BY:.....ccoiiiiiiiiiiiiiicn e aas SIGN:.....cociii DATE:.......ccoenieenne,
CHECKED BY:.....ccuuiiiiiiiiiiiiiii i aas SIGN:....ciiiiiiii e DATE:........coeiinnnnnnee,
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ROAD CONDITION SURVEY

- UNPAVED

COUNTY |KIAMBU

ROAD NO: B67
SECTION START; CHAINAGE:
SECTION END; CHAINAGE:
SHEET

13 OF 21

ROAD NAME: |

—KeNHA RS

ARICS UP (F)

REGION ILOWER EASTERN

LUKENYA -KILIMA-MAKUYU |

ROAD LENGTH (km): |

60+000
65+000

AVERAGE CARRIAGEWAY WIDTH :

80.80

NAME: [SAN NDOMINO

NAME: | DONYO SABU

K

TERRAIN TYPE

Chainage:
per 200

SURFACE
TYPE

ON/OFF-CARRIAGEWAY
(Rate of Deterioration)

GRAVEL
REQRD

SPOT IMPROVEMENT

REMARKS

STRUCTURES

CULVERTS

meters E 1

2 4

G| S RR

HR|NH

REMARKS/
OTHER STRUCTURES

60+200

Gabions Required

AC$600mm RHS

+400

+600

San Damiono School

CC¢$900mm

+800

61+000

+200

+400

+600

+800

62+000

KILIMAMBOGO

+200

A3 JUNCTION

CCH900mm

+400

+600

+800

63+000

+200

+400

+600

+800

64+000

+200

+400

+600

ACB600mm BS

+800

L T e N e TN e e e T e N T T T P P N I R R R R R R e

65+000

N N N R I R R R R R I R I I R I IR I IS ry Py T

X km

o
o

0.0 0.0

0.0/5.0

Z No

SECTION KM:

2% [0.0/0.0[1.0]0.0]0.0]

Average Rate of Deterioration:

PRIORITY FOR
SPOT IMPROVEMENT
IN THIS SECTION:

POSSIBLE ENVIRONMENTAL
PROJECT IN THIS SECTION :

Ch: None
Ch: None
Ch: None

16+000-17+800
Gabions Required

PRIORITY FOR
STRUCTURES

IN THIS SECTION:

Ch:
Ch:
Ch:

KeNHA/R8/318/2023
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ROAD CONDITION SURVEY - UNPAVED —KeNHARS ARICS UP (F)

COUNTY |KIAMBU

REGION ILOWER EASTERN

ROAD NO: B67 ROAD NAME: |  LUKENYA-KILIMA-MAKUYU | ROAD LENGTH (km): | 80.80

SECTION START; CHAINAGE: 65+000 NAME: IDONYO SABUK

SECTION END; CHAINAGE: 70+000 NAME: | NGINYI

SHEET: | 14 OF 16|  AVERAGE CARRIAGEWAY WIDTH : TERRAIN TYPE H

Chainage: | SURFACE ON/OFF-CARRIAGEWAY [GRAVEL REMARKS STRUCTURES

per 200 TYPE (Rate of Deterioration) REQRD SPOT IMPROVEMENT CULVERTS REMARKS/
E 1(12(3|4|5[|G]|S N [RR({HR|NH| G | B |OTHER STRUCTURES

meters

65+200

+400 6 AC$600mm BS

+600

+800 ACHE00mm LHS

66+000 AC$600mm LHS

+200 ACH600mm RHS

+400 BRIGDE

+600

N [Pk [k

NGINYI POLICE STATION ACh600mm BS

+800

67+000

+200

+400

+600 2 AC¢600mm BS

+800

68+000 1 CC$900mm

+200 1 AC$600mm RHS

+400

+600

+800

69+000

+200

+400

+600

+800

R N N T N N N R L R R R R R R R IR R I Y =S T Yo

R e e P N N N R M R R R R R R R R R R

70+000

2 km

o
o

0.0 |#/0.0(/5.0{0.0/0.0|0.0/0.0/0.0 ZNo | 7]0[0|0]9]|O0

SECTION KM:

z % |0.0| 1.0|0.0|0.0|0.0| Average Rate of Deterioration: 2.00

PRIORITY FOR Ch: None PRIORITY FOR Ch:
SPOT IMPROVEMENT Ch: None STRUCTURES Ch:
IN THIS SECTION: Ch: None IN THIS SECTION: Ch:

POSSIBLE ENVIRONMENTAL
PROJECT IN THIS SECTION :
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ROAD CONDITION SURVEY - UNPAVED —KeNHARS ARICS UP (F)

COUNTY |KIAMBU

REGION ILOWER EASTERN

ROAD NO: B67 ROAD NAME: |  LUKENYA-KILIMA-MAKUYU | ROAD LENGTH (km): | 80.80

SECTION START; CHAINAGE: 70+000 NAME: INGINYI

SECTION END; CHAINAGE: 75+000 NAME: | KITUAMBA

SHEET: | 15 OF 16|  AVERAGE CARRIAGEWAY WIDTH : TERRAIN TYPE H

Chainage: | SURFACE ON/OFF-CARRIAGEWAY [GRAVEL REMARKS STRUCTURES

per 200 TYPE (Rate of Deterioration) REQRD SPOT IMPROVEMENT CULVERTS REMARKS/
E 1(12(3|4|5[|G]|S N [RR({HR|NH| G | B |OTHER STRUCTURES

meters

70+200 1 CC ¢$900mm

+400

+600

+800

71+000

+200

+400

+600

+800 1 |CC $900mm

72+000

+200

+400

+600

+800

73+000 1 CC ¢900mm

+200

+400

+600

+800

74+000 NDULA BRIDGE

+200 1 Twin CC$900mm

+400

+600

+800

R N N T N N N R L R R R R R R R IR R I Y =S T Yo
PlrRrkrlRr[Rr|RrRrRr|RrRrRr(Rr|R|R|Rr|R|R|R|R|R|R|R |~ |~

75+000

X km

o
o

0.0 |#{0.0[{0.0{5.0{0.0{0.0/0.0/0.0 ZNo | 2|00 |O0O]1]1

SECTION KM:

% |0.0|0.0|1.0|0.0|0.0| Average Rate of Deterioration: 3.00

PRIORITY FOR Ch: None PRIORITY FOR Ch:
SPOT IMPROVEMENT Ch: None STRUCTURES Ch:
IN THIS SECTION: Ch: None IN THIS SECTION: Ch:

POSSIBLE ENVIRONMENTAL
PROJECT IN THIS SECTION :
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ROAD CONDITION SURVEY - UNPAVED —KeNHARS ARICS UP (F)

COUNTY [MURANGA

REGION ILOWER EASTERN

ROAD NO: B67 ROAD NAME: |  LUKENYA-KILIMA-MAKUYU | ROAD LENGTH (km): | 80.80

SECTION START; CHAINAGE: 75+000 NAME: IKITUAM BA

SECTION END; CHAINAGE: 78+400 NAME: | KAKUZI

SHEET: | 16 OF 16|  AVERAGE CARRIAGEWAY WIDTH : TERRAIN TYPE H

Chainage: | SURFACE ON/OFF-CARRIAGEWAY |GRAVEL REMARKS STRUCTURES

per 200 TYPE (Rate of Deterioration) REQRD SPOT IMPROVEMENT CULVERTS REMARKS/
E 1(12(3|4|5[|G]|S N [RR({HR|NH| G | B |OTHER STRUCTURES
KITUAMBA POLICE STATION

meters
75+200
+400
+600
+800
76+000
+200
+400
+600
+800
77+000
+200
+400
+600
+800
78+000
+200
+400
+600
+800
79+000
+200
+400
+600
+800
80+000
X km| 3.4 | 0.0 |#/0.0/0.0/5.0{0.0/0.0/0.0|0.0 ENo |4|0|1]|0|0]|2

SECTION KM:

% |0.0|0.0|1.0|0.0|0.0| Average Rate of Deterioration: 3.00

1 1 |CC $900mm

1 CC $900mm
1 CC $900mm

1 CC $900mm
CC $900mm

1 |CC $900mm

N R e N N N NI N R R R R R R R )

PlrRrkrlRr[Rr|RrRrRr|RrRrRr(Rr|R|R|Rr|R|R|R|R|R|R|R |~ |~
-

PRIORITY FOR Ch: None PRIORITY FOR Ch:
SPOT IMPROVEMENT Ch: None STRUCTURES Ch:
IN THIS SECTION: Ch: None IN THIS SECTION: Ch:

POSSIBLE ENVIRONMENTAL
PROJECT IN THIS SECTION :
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ROAD CONDITION SURVEY - UNPAVED —=KeNHA RS ARICS UP (F)
COUNTY [MURANGA | REGION [LOWER EASTERN
ROAD NO: B67 ROAD NAME: |  LUKENYA-KILIMAMAKUYU |  ROAD LENGTH (km): | 80.80
SECTION START; CHAINAGE: 75+000 NAME: [KITUAMBA
SECTION END; CHAINAGE: 78+400 NAME: | KAKUZI
SHEET: [ 17 OF 16|  AVERAGE CARRIAGEWAY WIDTH : TERRAIN TYPE H
Chainage: SURFACE ON/OFF-CARRIAGEWAY |GRAVEL REMARKS STRUCTURES
per 200 TYPE (Rate of Deterioration) REQRD SPOT IMPROVEMENT CULVERTS REMARKS/
meters G E 112 [3[4|[5]|G|S N [RR{HR|NH| G | B |OTHER STRUCTURES
80+200| 1 1
+400| 1 1
+600| 1 1
+800| 1 1
zkm| 0.8 | 0.0 |#0.0[0.0]0.8]0.0[0.0]0.0]0.0 zNo [0]ofofofo0]0O
SECTION KM:
z % |0.0|0.0| 1.0|0.0|0.0| Average Rate of Deterioration: 3.00
PRIORITY FOR Ch: None PRIORITY FOR Ch:
SPOT IMPROVEMENT Ch: None STRUCTURES Ch:
IN THIS SECTION: Ch: None IN THIS SECTION: Ch:
POSSIBLE ENVIRONMENTAL
PROJECT IN THIS SECTION :
COMPILED BY:.....cuemimeueerencasesseeneeaseeenesensaes SIGN: ..t DATE:.....vemeeeereneneanes
CHECKED BY:.....eiuiiiecesesiscse s SIGN: ... DATE:......cocsecerenencenes
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INSPECTION FORM 1: GENERAL INFORMATION AND STRUCTURAL DETAILS

Bridge Name: Unknown Location:  89+300 Km from: |River Width: Detour:  Yes: No:
Road Name: Lukenya-Kilimambogo-Makuyu  |Carriageway Width: Present Water Level: Meandering:
Road Number: B67 Side Walk/Shoulder Width: Highest Water Level Contractor:
County: Muranga Design Spec: Topography: Construction Year:
Bridge Type: Composite/ Masonary Type of abutment
Span Composition: 1Span, (6m) Height of abutment
(A1)
Clear Span/Bridge Length 6M Heigh of abutment
(A-2)
Effective Span Length:
Superstructure | Type of Support Substructure
Type of structure Bridge
Type of Deck Slab
Spacing of girders
Beam Depth
Number of beams
Thickness of slab
Type of expansion joint )
Components and " P J Foundation
ancillary Type of Bearing
Type of Railing Surface
Bridge Profile (Sketch) Bridge Cross Section (Sketch)

Additional Notes

Inspected by:

|Date:
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INSPECTION FORM 1: GENERAL INFORMATION AND STRUCTURAL DETAILS

Bridge Name: Athi |Location: 66+600 Km from: |River Width: Detour: Yes: No:
Road Name: Lukenya-Kilimambogo-Makuyu Carriageway Width: Present Water Level: Meandering:
Road Number: B67 Side Walk/Shoulder Width: Highest Water Level Contractor:
. Desi :
County: Machakos & Kiambu esign Spec Topography: Construction Year:
Bridge Type: Composite/ Masonary Type of abutment
Span Composition: 9Spans, (10m,10m,10m,10m,10m,10m,10m,10m,10m) ';\3'%] t of abutment
Clear Span/Bridge Length 90M Height of abutment
(A-2)
Effective Span Length:
Superstructure Type of Support Substructure
Type of structure Bridge
Type of Deck Slab
Spacing of girders
Beam Depth
Number of beams
Thickness of slab
Type of expansion joint .
Components and P P J Foundation
ancillary Type of Bearing
Type of Railing Surface
Bridge Profile (Sketch) Bridge Cross Section (Sketch)

Additional Notes

Inspected by:

| Date:

KeNHA/R8/318/2023
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INSPECTION FORM 1: GENERAL INFORMATION AND STRUCTURAL DETAILS

Bridge Name: Uknown |Location :76+200 Km from: |River Width: Detour: Yes: No:
Road Name: Lukenya-Kilimambogo-Makuyu Carriageway Width: Present Water Level: Meandering:
Road Number: B67 Side Walk/Shoulder Width: Highest Water Level Contractor:
County: Muranga Design Spec: Topography: Construction Year:
Bridge Type: Composite/ Masonary Type of abutment
Span Composition: 1Span, (6m) Height of abutment
(A-1)
Clear Span/Bridge Length 6M Height of abutment
(A-2)
Effective Span Length:
Superstructure Type of Support Substructure
Type of structure Bridge
Type of Deck Slab
Spacing of girders
Beam Depth
Number of beams
Thickness of slab
T f ion joint .
Components and ype oTexpansion join Foundation
ancillary Type of Bearing
Type of Railing Surface
Bridge Profile (Sketch) Bridge Cross Section (Sketch)

Additional Notes

Inspected by:

|Date:
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INSPECTION FORM 1: GENERAL INFORMATION AND STRUCTURAL DETAILS

Bridge Name: Kamukwa |Location: 80+200 Km from: |River Width: Detour: Yes: No:
Road Name: Lukenya-Kilimambogo-Makuyu Carriageway Width: Present Water Level: Meandering:
Road Number: B67 Side Walk/Shoulder Width: Highest Water Level Contractor:
County: Muranga Design Spec: Topography: Construction Year:
Bridge Type: Composite/ Masonary Type of abutment
Span Composition: 1Span, (9m) Height of abutment
(A-1)
Clear Span/Bridge Length oM Height of abutment
(A-2)
Effective Span Length:
Superstructure Type of Support Substructure
Type of structure Bridge
Type of Deck Slab
Spacing of girders
Beam Depth
Number of beams
Thickness of slab
T f ion joint .
Components and ype oTexpansion join Foundation
ancillary Type of Bearing
Type of Railing Surface
Bridge Profile (Sketch) Bridge Cross Section (Sketch)

Additional Notes

Inspected by:

|Date:

KeNHA/R8/318/2023
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INSPECTION FORM 1: GENERAL INFORMATION AND STRUCTURAL DETAILS

Bridge Name: Ndula/Thika River |Location: 4+000 Km from: A3 Junction |River Width: 10 m Detour: Yes: No:
Road Name: Lukenya-Kilimambogo-Makuyu Carriageway Width: 6m Present Water Level: 0.2 m Meandering:
Road Number: B67 Side Walk/Shoulder Width: 1 m Highest Water Level Contractor:
County: Kiambu Design Spec: Topography: Construction Year: Aug-03
Bridge Type: Composite/ Masonary Type of abutment  |Masonry
Span Composition: 3Spans, (11m,11m,11m) E‘:\”%‘t of abutment 6m
Clear Span/Bridge Length 33M 'Jf'g;] t of abutment 6m
Effective Span Length: 20 m
Superstructure Type of Support Masonry support Substructure
Type of structure Bridge
Type of Deck Slab Composite (Steel & concrete)
Spacing of girders 2m
Beam Depth 0.5m
Number of beams 4
Thickness of slab 300 mm
Type of expansion joint Styroform .
Components and P >pansion Jol ty Foundation
ancillary Type of Bearing Non
Type of Railing Steel Surface
Bridge Profile (Sketch) Bridge Cross Section (Sketch)

Additional Notes: Expansion requires repairs, handrails replacement
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B67_Lukenya - Kilimambogo - Makuyu Sheet No.| 1| of 1 | ARICS | (B)
Section
~ Structures Summary - including culverts Major somo economlc features along the road
Side Chainage |Type of Structure / Key data Position GPS Description : Schools, Clinics, Villages etc
4+000 Ndula Bridge 2+500 Mbeere Institute of Technical Training
8+800 Masory Box Culvert 3 by 3 3+200 Ndula Village
30+200 |Box Culvert Under Construction Ndula Primary School
43+100 Bridge 3+900 Ministry of Health Ndula Dispensary
5+100 Ktuamba Police Station
18+400 Ithanga Secondary School
20+100 Assumption of Mary Dispensary
Murenga Primary School
26+000 St.Theresa Primary School
30+000 Kinoo Primary School
33+000 Mithini Primary School
36+000 Alignmemt
37+800
: : - Road Eurniture Summary B ‘Road Furniture Summary
Side Chainage Details Position Side Chainage Details
LHS 2+500 Road Sign Ch
LHS 7+400 Road Sign Ch
LHS 19+900 Road Sign Ch
LHS 30+200 Road Sign Ch
LHS 30+500 |Road Sign Ch
LHS 43+100 Road Sign
LHS
LHS
LHS
LHS
LHS
LHS
LHS
LHS
LHS
LHS
-~ Priority for Structures = = = : : : : = Priority for Structures
Km
NB: GPS LOCATION IS FOR BOX CULVERTS
[ete) V| T = n ) = i SION e eeeeees g+ eeeeeenean (.Y 3 =
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STANDARD DRAWINGS

¢ 150 mm Gravel Wearing Course
compacted to 95% MDD (Where
| Instructed) _~— Type of Ditch to be
| -40% . . 40% /" selected from Ditch
| = o nne s S MT-———u—a—__ EXERETEIE>, ) Cross-Sections of
o Existing Ground level Existing Ground level . ,’ RDM Part 1 Section
N Shaped to 4%Cross-fall Shaped to 4%Cross-fall T 4.4 (attached below)
|
ﬂ%:r | - CARRIAGEWAY . - CI%J
% | 3 o c 2 @
x k=] 5 3 S x
S | @ - o ® 2
m | £ Q £ £ m
L % ©
= i =
- = £
m o = o (o) o
5] o [1b] o = o
b < -~ o o <
o I I
NOTES
1. Widen Carriageway by 0.5 m where guardrails are required
2. 8 m width required to accommodate later upgrade to type
IV orV
0 4
2
. . . Meters
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SIDE DITCHES AND CUT OFF DITCHES

TYPE Ad e . o
Formation Level ,
, T ,

0.40 Min,

\

TYPE A.2

TYPE Bl

TYPE B.2

TYPE B3

Cut - ott ditch Type 13)

Cut - off ditch Type 23) e i
o0 Mln
290 o
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PROPOSED PUBLICITY BOARD

11t
Kenya National
Highways Authority
www.kenha.co.ke
PROJECT NAME
FUNDED BY: ROAD MAINTENANCE LEVY
FUND (RMLF)
EMPLOYER: DIRECTOR GENERAL
OVERALL DIRECTOR, ROAD ASSET &
S5 el (=] My n'sl CORRIDOR MANAGEMENT
8 ft
SUPERVISION: REGIONAL DIRECTOR
(LOWER EASTERN)
CONTRACTOR: M/S =eemmmmmmmmmmmmmmmmmmmmmmnnn
Formore information | the pirector General
Please Contact| Kenya National Highways Authority
PO. Box:49712-00100 Nairobi
Tel: 020-8013842
Email: info@kenha.co ke
* HIV prevention
starts with VW E
JIPIME, JIJUE, JIPANGE
8 ft
Round Steel bars 3 ft
Reflective vinyl sticker (both Sides)
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PART 3 - CONDITIONS OF CONTRACT AND CONTRACT FORMS
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SECTION IX CONDITIONS OF CONTRACT, PART | -GENERAL CONDITIONS
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SECTION VIII CONDITIONS OF CONTRACT PART I: GENERAL CONDITIONS OF
CONTRACT

The Conditions of Contract Part 1 — General Conditions shall be those forming Part 1 of the
Conditions of Contract for works of Civil engineering construction Fourth Edition 1987, reprinted in
1992 with further amendments, prepared by the Federation Internationale des Ingenieurs Conseils
(FIDIC)

Copies of the FIDIC Conditions of Contract can be obtained from:

FIDIC Secretariat

P.O. Box 86

1000 Lausanne 12
Switzerland

Fax: 41 21 653 5432
Telephone: 4121 653 5003
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SECTION X CONDITIONS OF CONTRACT, PART Il -CONDITIONS OF PARTICULAR
APPLICATION
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SECTION IX: CONDITIONS OF CONTRACT PART I1: (CONDITIONS OF
PARTICULAR APPLICATION)

The following Conditions of Particular Application shall supplement the General Conditions of
Contract. Whenever there is a conflict, the provisions herein shall prevail over those in the General
Conditions of Contract. The Particular Condition is preceded by the corresponding clause number
of the General Conditions to which it relates.
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CONDITIONS OF CONTRACT PART Il (CONDITIONS OF PARTICULAR
APPLICATION)

SUBCLAUSE 1.1 — DEFINITIONS

Amend this sub-clause as follows:

(i) The “Employer” is the Kenya National Highways Authority, represented by the Director General
- Kenya National Highways Authority.

(iv) The “Engineer” is the Director Maintenance - Kenya National Highways Authority.

(v) The “Engineer Representative” is the Deputy Director Regional Network Coordination
- East

(b) (1) Insert in line 2 after the Bills of Quantities”, the following, “the rates entered by the Contractor
(whether or not such rate be employed in computation of the Contract Price),”

Amend subparagraph (b) (v) of Sub-Clause 1.1 by adding the following words at the end:

The word “Tender” is synonymous with “bid” and the word “Appendix to Tender” with “Appendix
to Bid” and the word “Tender documents” with “bidding documents”.

Add the following at the end of this sub-clause:

(h) (i) “Materials” means materials and other things intended to form or forming part of the
Permanent Works.

SUBCLAUSE 2.1 - ENGINEER’S DUTIES AND AUTHORITY.

With reference to Sub-Clause 2.1 (b), the following shall also apply: The Engineer shall obtain the
specific approval of the Employer before taking any of the following actions specified in Part 1:

(a) Consenting to the subletting of any part of the works under Clause 4;
(b) Certifying additional cost determined under Clause 12;

(c) Determining an extension of time under Clause 44;

(d) Issuing a variation under Clause 51;

(e) Fixing rates or prices under Clause 52
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(F) The works specified under this Contract shall be executed, supervised and evaluated in accordance
to the Contract Supervision and Evaluation Manual developed by the Ministry of Roads — Version
2012

SUBCLAUSE 5.1 - LANGUAGE AND LAW

The Contract document shall be drawn up in the ENGLISH LANGUAGE. Communication between
the Contractor and the Engineer’s Representative shall be in this given language.

The Laws applicable to this Contract shall be the Laws of the Republic of Kenya.

SUBCLAUSE 5.2 - PRIORITY OF CONTRACT DOCUMENTS

Delete the documents listed 1-6 and substitute:

(1) The Contract Agreement (if completed)

(2) The Letter Of Acceptance;

(3) The Bid and Appendix to Bid;

(4) The Conditions of Contract Part I1;

(5) The Conditions of Contract Part I;

(6) The Special Specifications;

(7) The Standard Specification for Road and Bridge Construction, 1986;
(8) The PBC Guidelines Edition 1.1 of February;

(9) Road Maintenance Manual, May 2010 Edition and Performance Based Contract Manuals.
(10)  The Drawings;

(11)  The priced Bills of Quantities

(12) Other documents as listed in the Appendix to form of Bid

SUBCLAUSE 8.2 - Site Operations and Method of Construction
Add

The Contract may be terminated if the Contractor is unable to take full responsibility for the
adequacy, stability and safety of all Site operations and methods of construction.

SUBCLAUSE 10.1 - PERFORMANCE SECURITY

Replace the text of Sub-clause 10.1 with the following:
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“The Contractor shall provide security for his proper performance of the Contract within 14 days
after receipt of the Letter of Acceptance. The Performance Security shall be in the form of a bank
guarantee as stipulated by the Employer in the Appendix to Bid. The Performance Security shall be
issued by a bank incorporated in Kenya. The Contractor shall notify the Engineer when providing
the Performance Security to the Employer.

“Without limitation to the provisions of the preceding paragraph, whenever the Employer determines
an addition to the Contract Price as a result of a change in cost, the Contractor, at the Engineers
written request, shall promptly increase the value of the Performance Security by an equal percentage.

SUBCLAUSE 10.2 - VALIDITY OF PERFORMANCE SECURITY

The Performance Security shall be valid until a date 28 days after the date of issue of the Defects
Liability Certificate. The security shall be returned to the Contractor within 14 days of expiration.

Add

The Resident Engineer shall provide a 28days Notice to the Contractor informing him of the early
expiry of his Performance Security. Upon receipt of such a Notice the Contractor shall before lapse
of 14days extend the Performance security and provide evidence of such an extension to the
Resident Engineer. Failure by the contractor to renew his performance Security 7days to its expiry
the resident Engineer will Request the Engineer to redeem it. Such a request shall be handled
immediately and the performance security recovered.

SUB CLAUSE 10. 3 - CLAIMS UNDER PERFORMANCE SECURITY
Delete the entire sub-clause 10.3.

The Employer shall be at liberty to claim part or the entire performance Security without informing
or notifying the Contractor provided that the conditions neccesitating the claim are contractual.

ADD NEW SUBCLAUSE;

‘SUBCLAUSE 10. 4 - COST OF PERFORMANCE SECURITY

The cost of complying with the requirements of this clause shall be borne by the Contractor.’

SUB CLAUSE 11. 1 - INSPECTION OF SITE

In line 17 after “affect his Tender” add

“and the Contractor shall be deemed to have based his BID on all the aforementioned”
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Delete the last paragraph completely and replace with the following:

“The Employer in no way guarantees completeness nor accuracy of the soil, materials, subsurface
and hydrological information made available to the Contractor at the time of bidding or at any other
time during the period of the Contract, and the Contractor shall be responsible for ascertaining for
himself all information as aforesaid for the execution of works and his BID shall be deemed to have
been priced accordingly.

ADD A NEW SUBCLAUSE;

‘SUBCLAUSE 11.2 - ACCESS TO DATA

Data made available by the Employer in accordance with Clause 11.1 shall be deemed to include data
listed elsewhere in the Contract as open for inspection at the address stipulated in the Appendix to
Bid.’

SUBCLAUSE 14.1 PROGRAM TO BE SUBMITTED

The time within which the program shall be submitted shall be as specified in the Appendix to the
Form of Bid.

This detailed program shall be based upon the program submitted by the Contractor as part of his
BID, where this was required, and shall in no material manner deviate from the said program.

The program shall be in the form of a Critical Path Method Network (CPM Network) showing the
order of procedure and a description of the construction methods and arrangements by which the
Contractor proposes to carry out the works .It should also be supplemented by a time —bar chart of
the same program. The program shall be coordinated with climatic, groundwater and other conditions
to provide for completion of the works in the order and by the time specified. The program shall be
revised at three-month intervals and should include a chart of the principle quantities of work forecast
for execution monthly.

The Contractor shall submit to the Engineer not later than the day or date mentioned in the Appendix
to the Form of Bid, a general description of his proposed arrangements and methods for the execution
of the Works, including temporary offices, buildings, access roads, construction plant and its intended
production output, working shift arrangements, labour strength, skilled and unskilled, supervision
arrangements, power supply arrangements, supply of materials including a materials utilization
program, stone crushing, aggregate production and storage, cement handling, concrete mixing and
handling, methods of excavation, dealing with water, testing methods and facilities.

During the execution of the works, the Contractor shall submit to the Engineer full and detailed
particulars of any proposed amendments to the arrangements and methods submitted in accordance
with the foregoing.
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If details of the Contractors proposals for Temporary Works are required by the Engineer for his own
information the Contractor shall submit such details within fourteen days of being requested to do
SO.

The Resident Engineer may at his discretion provide to the Contractor a Format of submitting the
Program of Works to comply with the Cashflow projections and budgets assigned to the project

The various operations pertaining to the works shall be carried out in such a progressive sequence
as will achieve a continuous and consecutive output of fully completed roadworks inclusive of all
bridge works and culverts within the time limits specified in the Contract. Generally the Contractor
shall start at one end of the road and progress continuously towards the other without leaving any
isolated section or sections of uncompleted road provided always that the site of the works has been
acquired in its entirety and the encumbrances and services thereon removed.

The Contractor shall allow in his programme all published Kenya public holidays including but not
limited to the following per calendar year during which the Contractor shall not be permitted to work.

New Years Day (1st January)
Good Friday

Easter Monday

Labour day (1% May)
Madaraka Day (1% June)

The month of Ramadhan
IddUIFitr

Mashujaa Day (20" October)
Jamhuri day (12" December)
Christmas Day (25" December)
Boxing day (26" December)

The Contractor shall also allow per calendar year for a further 2 unspecified public holidays which
may be announced by the Government of Kenya with no prior notification upon which he shall not
be permitted to work.

SUBCLAUSE 14.2- REVISED PROGRAMME
Add at the end of the first paragraph;
‘Failure by the Contractor to submit the Revised Work Program in the prescribed format and within

the stipulated period shall be considered a violation of his contractual obligations and a Notice for
Termination shall be issued to the Contractor.’

SUBCLAUSE 14.3- CASHFLOW ESTIMATE
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The time within which the detailed cash flow estimate shall be submitted shall be as specified in the
Appendix to the Form of Bid.

SUBCLAUSE 15.1- CONTRACTOR’S SUPERINTENDENCE

Add the following at the end of the first paragraph of sub-clause 15.1:

“The Contractor shall, within Fourteen (14) days of receipt of the Engineer’s order to commence the
works inform the Engineer in writing the name of the Contractor’s Representative and the anticipated
date of his arrival on site. The Contractor shall also submit a specimen signature of his proposed Site
Agent /Road Manager who SHALL be the only signatory to payment of certificates/Monthly
statements from the Contractor.”

Add the following Sub-clause 15.2

‘SUBCLAUSE 15.2- LANGUAGE ABILITY AND QUALIFICATIONS OF CONTRACTOR’S
AUTHORISED AGENT

Unless otherwise stated in the tender document, the Contractor’s Agent or Representative on the site
shall have a minimum qualification of a Diploma in Civil/Highway Engineering and shall be able to
read and write English fluently.

The Contractor’s Agent or Representative shall have at least 5 years relevant experience as a Site
Agent or equivalent.

SUBCLAUSE 16.2- ENGINEER AT LIBERTY TO OBJECT

At the end of this Clause add
“by a competent substitute approved by the Engineer and at the Contractors own expense.”

Add the following Sub-Clauses 16.3 and 16.4:

ADD THE FOLLOWING SUB-CLAUSE

‘SUBCLAUSE 16.3- QUALIFICATION AND LANGUAGE ABILITY OF SUPERINTENDING
STAFF

Unless otherwise stated in the Tender document, the Contractor’s superintending staff shall meet the
following minimum qualifications:
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Should have a working knowledge of English or Kiswahili. Should any of the superintending staff
not be able to meet this condition, the Contractor shall propose to the Engineer arrangements for
provision of a sufficient number of interpreters of approved qualifications. The Engineer, at his
discretion, may amend, approve or reject such arrangements or reject deployment of superintending
staff not meeting the language requirements. The Engineer may at any time during the duration of
the Contract amend any approved arrangements made for interpreters, which shall be implemented
at the Contractors expense.

The key staff listed below must have academic qualifications from government-recognised
institutions or equivalent institutions of the levels set out in Section 5, Part 6.

e Site Agent /Road Manager

Qualifications as above shall be subject to verification and approval on site by the Engineer or
his representative on site before commencement of the said works.’

SUBCLAUSE 16.4 - EMPLOYMENT OF LOCAL PERSONNEL

The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labour
with appropriate qualifications and experience who are Kenya citizens.

SUBCLAUSE 19.1- SAFETY, SECURITY AND PROTECTION OF THE ENVIRONMENT

Add Paragraph (d) of Sub-Clause 19.1 as follows:

Notwithstanding the Contractor’s obligation under Sub-Clause-paragraph (a), (b) and 9(c) of Sub-
Clause 19.1 of the Conditions of Contract, the Contractor shall observe the following measures with
a view to reducing or elimination adverse environmental effects by the site works:

(i)  All quarries and borrow pits shall be filled and landscaped to their original state after

extraction of construction material

(i) Soil erosion due to surface runoff or water from culverts or other drainage structures should
be avoided by putting in place proper erosion control measures that shall include, but are
not limited to grassing and planting if trees

(iii) Long traffic diversion roads shall be avoided so as to minimize the effect of dust on the
surrounding environment. In any case all diversions shall be kept damp and dust free

(iv)  Spillage of oils, fuels and lubricants shall be avoided and if spilt, shall be collected and
disposed off in such a way as not to adversely affect the environment

(v)  Rock blasting near settlement areas shall be properly coordinated with the relevant officers
of the Government so as to minimize noise pollution and community interference.

e Traffic Management Plan

I.  The Contractor should identify, evaluate and monitor potential traffic and road safety risks to
workers and road users throughout the Contract life cycle and develop measures and plans to
address them.
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ii.  The Contractor shall install and maintain standard approved traffic warning signs, directional
signs, secure the working areas and deploy flagmen at active construction sites.

iii.  The Contractor shall assess each phase of the works, monitor incidents and accidents
indicating the mitigation measures undertaken and prepare monthly reports to be submitted
to the Resident Engineer.

iv.  The Contractor shall factor the cost of implementation of the Road Safety Plan in the rates
for the Works.

Failure by the Contractor to implement the measures under approved safety plan shall be deemed to
be a violation of the Contractor’s Obligations under the Contract and shall be grounds for charging a
penalty of up to KES 50,000.00 per day for non-compliance. The penalties will be as shown below:

SAFETY REQUIREMENT AMOUNT OF PENALTIES
PER DAY
(KSh.)

1. | Personal Protective Equipment 10,000.00
2. | Approved Signage e.g. warning signs etc. 15,000.00
3. | Construction site delineation and passage of traffic 15,000.00

through works
4. | Safety for passage of traffic at Night 10,000.00

SUBCLAUSE 20.4 - EMPLOYERS RISKS

Delete Sub-Clause (h) and substitute with;

(h) any operation of the forces of nature (insofar as it occurs on site) which an experienced
contractor:

(i) could not have reasonably foreseen, or

(iii)  could reasonably have foreseen, but against which he could not reasonably have taken
at least one of the following measures:

(A) prevent loss or damage to physical property from occurring by taking appropriate
measures or

(B) insure against such loss or damage

SUBCLAUSE 21.1 - INSURANCE OF WORKS AND CONTRACTOR ‘S EQUIPMENT

Delete the first sentence of this Clause and replace with the following:

“prior to commencement of the Works the Contractor shall, without limiting his or the Employer’s
obligations and responsibilities under Clause 20, insure to the satisfaction of the Employer:”

Add the following words at the end of Sub-paragraph (a) and immediately before the last word of
Sub-paragraph (b) of Sub-Clause 21.1:
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“It being understood that such insurance shall provide for compensation to be payable in the types
and proportions of currencies required to rectify the loss or damage incurred”

SUBCLAUSE 21.2 - SCOPE OF COVER

Amend sub-paragraph (a) of Sub-Clause 21.2 as follows:

Delete words “from the start of work at the site” and substitute the words “from the first working day
after the Commencement Date”

Add the following as Sub-Clause (c) under Sub-Clause-Clause 21.2

(c) It shall be the responsibility of the Contractor to notify the insurance company of any change in
the nature and extent of the Works and to ensure the adequacy of the insurance coverage at all times
during the period of the Contract.

Add

The Contractor shall be expected to insure all Raintenances from damage and to pursue the insurance
companies as and when damages to these assets occur. In addition, the Contractor is expected to
furnish the Engineer with a copy of Insurance Policy of WIBA at the commencement of works.

SUB CLAUSE 21.4 - EXCLUSIONS
Amend Sub-Clause 21.4 to read as follows:
“There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or damage caused

by the risks listed under Sub-Clause 20.4 sub-paragraph (a) (i) to(iv) of the Conditions of Particular
Application.”

SUBCLAUSE 23.2 - MINIMUM AMOUNT OF INSURANCE

Add the following at the end of this Clause:

.. with no limits to the number of occurrences”.

SUBCLAUSE 25.1 — EVIDENCE AND TERMS
Amend Sub-Claus OF INSURANCE 25.1 as follows:

Insert the words “as soon as practicable after the respective insurances have been taken out but in
any case” before the words “prior to the start of work at the site”
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Add the following Sub-Clauses 25.5, 25.6

SUBCLAUSE 25.5 - INSURANCE NOTICES

Each policy of insurance effected by the Contractor for purposes of the Contract shall include a
provision to the effect that the Insurer shall have a duty to give notice in writing to the Contractor
and Employer of the date when a premium becomes payable. This shall not be more than thirty (30)
days before that date and the policy shall remain in force until thirty (30) days after the giving of such
notice.

SUBCLAUSE 25.6 — NOTIFICATION TO INSURERS

It shall be the responsibility of the Contractor to notify insurers under any of the insurance referred
to in the preceding clauses 21, 23 and 24 on any matter or event, which by the terms of such insurance
are required to be so notified. The Contractor shall indemnify and keep indemnified the Employer
against all losses, claims, demands, proceedings, costs, charges and expenses whatsoever arising out
of or in consequence of any default by the Contractor in complying with the requirements of this
Sub-Clause whether as a result of avoidance of such insurance or otherwise.

SUBCLAUSE 28.2 - ROYALTIES

Add at the end of this Sub-Clause the following sentence:

“The Contractor shall also be liable for all payments or compensation if any that are levied in
connection with the dumping of part or all of any such material.”

Add

The Contractor shall be solely responsible for any Cess and any other fees that the County/Region
May levy on materials, goods or transportation within the Region

SUBCLAUSE 29.1 — INTERFERENCE WITH TRAFFIC

Supplement Sub-Clause 29.1 by adding the following sentence at the end:

“The Contractor will be permitted to use existing public roads for access to the site. The Contractor
shall pay vehicle license tax and road maintenance duty in accordance with relevant regulations and
shall obtain any necessary permits or licenses from relevant authorities for transporting his
equipment.”
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Add the following subclause 29.2:

SUBCLAUSE 29.2 - REINSTATEMENT AND COMPENSATION FOR DAMAGES TO
PERSONS AND PROPERTY

The Contractor shall reinstate all properties whether public or private which are damaged in
consequence of the construction and, maintenance of the works to a condition as specified and at
least equal to that prevailing before his first entry on them.

If in the opinion of the Engineer the Contractor shall have failed to take reasonable and prompt action
to discharge his obligations in the matter of reinstatement, the Engineer will inform the Contractor in
writing of his opinion, in which circumstances the Employer reserves the right to employ others to
do the necessary work of reinstatement and to deduct the cost thereof from any money due or which
shall become due to the Contractor.

The Contractor shall refer to the Employer without delay all claims which may be considered to fall
within the provisions of Clause 22.1.

Add the following Sub-Clause 34.2 to 34.8

SUBCLAUSE 34.2 - CONDITIONS OF EMPLOYMENT OF LABOUR

The Contractor shall be responsible for making all arrangements for and shall bear all costs relating
to recruitment, obtaining of all necessary visas, permits or other official permission for movements
of staff and labour.

SUBCLAUSE 34.3 — FAIR WAGES

The Contractor shall, in respect of all persons employed anywhere by him in the execution of the
Contract, and further in respect of all persons employed by him otherwise than in the execution of
the Contract in every factory, Workshop or place occupied or used by him for the execution of the
Contract, observe and fulfil the following conditions:

(a) The Contractor shall pay rates of wages, observe hours of labour and provide conditions of labour,
housing, amenities and facilities not less favourable than those required by the latest Regulation of
Wages (Building and Construction Industry) Order as of the time of bid submission, and subsequent
amendments thereto, or in any wage scales, hours of work or conditions agreed by the Ministry of
Labour or other Government Department in consultation with the appropriate wage fixing authority
and generally recognized by other employees in the district whose general circumstances in the trade
or industry in which the Contractor is engaged are similar.

(b) In the absence of any rates of wages, hours or conditions of labour so established the Contractor
shall pay rates of wages and observe hours and conditions of labour which are not less favourable
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than the general level of wages, hours and conditions observed by other Employers whose general
circumstances in the trade or industry in which the Contractor is engaged are similar.

(c) Where the absence of established rates of wages, hours and conditions of labour or the
dissimilarity of the general circumstances in the trade of industry in which the Contractor is engaged
prevent the Contractor from observing rates of wages, hours and conditions of labour ascertained
under sub-paragraph (a) and (b) above the Contractor in fixing the rates of wages, hours and
conditions of labour of his employees shall be guided by the advice of the Labour Department.

(d) The Contractor shall recognize the freedom of his employees to be members of trade unions.

(e) The Contractor shall maintain records in English of the time worked by, and the wages paid to,
his employees. The Contractor shall furnish to the Engineer or Employer, if called upon to do so,
such particulars of the rates, wages and conditions of labour as the Employer or Engineer may direct.

(F) The Contractor shall at all times during the continuance of the contract display, for the information
of his employees in every factory, workshop or place occupied or used by him for the execution of
the Contract, a copy of this clause together with a notice setting out the general rates of wages, hours
and conditions of labour of his employees.

(9) The Contractor shall be responsible for the observance of this clause by sub-Contractors employed
in the execution of the works.

SUBCLAUSE 34.4 - BREACH OF FAIR WAGES CLAUSE

Any Contractor or Sub-Contractor who is found to be in breach of Fair Wages Clause shall cease to
be approved as a Contractor or Sub-Contractor for such period as the Permanent Secretary for the
Ministry of Transport and Infrastructure may determine.

Should a claim be made to the Employer alleging the Contractor’s default in payment of Fair Wages
of any workman employed on the Contract and if proof thereof satisfactory to the Employer is
furnished by the Labour Authority, the Employer may, failing payment by the Contractor, pay the
claims out of any monies due or which may become due to the Contractor under the Contract.

SUBCLAUSE 34.5 - RECRUITMENT OF UNSKILLED LABOUR

Any additional unskilled labour which is required by the Contractor for the works and which is not
in his employ at the time of the acceptance of the BID shall be recruited by the Contractor from the
Labour Exchange or Exchange or Exchanges nearest to the site or sites of the work.

SUBCLAUSE 34.6 - COMPENSATION FOR INJURY
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The Contractor shall in accordance with the Workmen’s Compensation Act of the Laws of Kenya
and any other regulations in force from time to time pay compensation for loss or damage suffered
in consequence of any accident or injury or disease resulting from his work to any workman or other
person in the employment of the Contractor or any Subcontractor.

SUBCLAUSE 34.7 - LABOUR STANDARDS

(a) the Contractor shall comply with the existing local labour laws, regulations and labour standards

(b) the Contractor shall formulate and enforce an adequate safety program with respect to all work
under his contract, whether performed by the Contractor or subcontractor. The Contractor has
assurance from the Employer of cooperation where the implementation of these safety measures
requires joint cooperation.

(c) Upon written request of the Employer the Contractor shall remove or replace any of his employees
employed under this Contract.

Add the following Sub-Clause 35.2 and 35.3.

SUBCLAUSE 35.2 - RECORDS OF SAFETY AND HEALTH

The Contractor shall maintain such records and make such reports concerning safety, health and
welfare of persons and damage to property as the Engineer may from time to time prescribe.

SUBCLAUSE 35.3 - REPORTING OF ACCIDENTS

The Contractor shall report to the Engineer details of any accident as soon as possible after its
occurrence. In the case of any fatality or serious accident, the Contractor shall, in addition, notify the
Engineer immediately by the quickest available means. The Contractor shall also notify the relevant
authority whenever the Laws of Kenya require such a report.

SUBCLAUSE 41.1 - COMMENCEMENT OF WORKS

Amend Sub-Clause 41.1 as follows:

Delete the words ““as soon as is reasonably possible” in the first sentence and replace with “within
the period stated in the Appendix to Bid”.

SUBCLAUSE 43.1 - TIME FOR COMPLETION
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Amend Sub-Clause 43.1 as follows:

Delete the words “within the time” to “such extended time” and substitute “by the date or dates stated
or implied in Clause 14 of these Conditions of Particular Application.

SUBCLAUSE 44.1 - EXTENSION OF TIME FOR COMPLETION

Add at the end of Sub-Clause 44.1 the following:

“Neither rains falling within the rainy seasons as occurs in Kenya nor floods caused by such rains
shall be deemed exceptional weather conditions such as may fairly entitle the Contractor to an
extension of time for the completion of the work.”

SUBCLAUSE 45.1 - RESTRICTION ON WORKING HOURS

Add at the end of Sub-Clause 45.1 the following:

“If the Contractor requests permission to work by night as well as by day, then if the Engineer shall
grant such permission the Contractor shall not be entitled to any additional payments for so doing.
All such work at night shall be carried out without unreasonable noise or other disturbance and the
Contractor shall indemnify the Employer from and against any liability for damages on account of
noise or other disturbance created while or in carrying out night work and from and against all claims,
demands, proceedings, costs, charges and expenses whatsoever in regard or in relation to such
liability.

“In addition the Contractor will be required to provide, for any work carried out at night or recognized
days of rest, adequate lighting and other facilities so that the work is carried out safely and properly.

“In the event of the Engineer granting permission to the Contractor to work double or rotary shifts or
on Sundays, the Contractor shall be required to meet any additional costs to the Employer in the
administration and supervision of the Contract arising from the granting of this permission.”

SUBCLAUSE 47.1(b) — penalty for not attending to potholes

“If the Contractor trims/excavates any single pothole for repair and fails to seal it with AC within a
period of 48 hours from the time of the excavation, penalty shall be charged to the contractor in the
next due certificate at a rate specified in the Appendix to form of bid per pothole.

SUBCLAUSE 47.2 - REDUCTION OF LIQUIDATED DAMAGES

Add the following paragraphs at the end of this Sub-Clause:

“There shall be no reduction in the amount of liquidated damages in the event that a part or a section
of the Works within the Contract is certified as completed before the whole of the Works comprising
that Contract.
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The Employer shall pay no bonus for early completion of the Works to the Contractor.

The sum stated in the Appendix to Bid as liquidated damages shall be increased by a sum equivalent
to any additional amount payable by the Employer to the Contractor under clause 70.1 in respect of
an increase in costs in such a period that would not have been incurred by the Contractor if the works
had been completed by the due date for completion prescribed by Clause 43.”

Add

The Employer may, without prejudice to any other method of recovery, deduct the amount of such
damages from any monies due or to become due to the Contractor, and after the limit of deduction
prescribed in the Appendix to tender is reached, the Contract shall be considered due for Termination.

SUBCLAUSE 48.3 — Substantial Completion of Parts

In Hybrid PBC Works Contracts, when Instructed works are substantially completed, the same works
shall be taken over and shall be considered complete.

SUBCLAUSE 49.1 — DEFECTS LIABILITY PERIOD

Defects liability period shall start for Instructed works immediately the works are certified as
Complete by the Engineer. The period of Defects liability shall be prescribed in the Appendix to the
Contract.

SUBCLAUSE 49.2 - COMPLETION OF OUTSTANDING WORK AND REMEDYING
DEFECTS

Add

At the time of End of Defects Liability Inspection, no defect arising from the permanent works
existing shall be acceptable for taking over. The Inspection team shall verify and satisfy themselves
that all the outstanding works and defects arising out of the works have been attended to
sufficiently. Routine Maintenance works/PBC Works shall also be inspected at the time of End of
Defects Liability Inspection and should comply to the specifications of the PBC Works.

SUBCLAUSE 51.1 - VARIATIONS

Add the following at the end of the last paragraph
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No such variations in any way shall contravene the requirements of Public Procurement and Disposal
Act of 2015 and the amendments thereof.

SUBCLAUSE 52.1 - VALUATION AND VARIATIONS

Add new Clause 52.2(c)

No change in the unit rates or prices quoted shall be considered for items included in the schedule of
Dayworks rates, or Provisional Sums and items, or for any item in the BOQ.

Add new clause 52.4

SUBCLAUSE 52.4 — VARIATIONS EXCEEDING 25 PERCENT

Subject to requirements of Public Procurement and Disposal Act of 2015 and the amendments
thereof, variations above 25 percent critical to the proper function of the completed works and
without which part or whole of already specified work in the bill of quantities cannot be adequately
executed may constitute ground for Contract termination by either parties.

In which case, the Engineer shall give 28 day notice to the Contractor with a copy to the Employer
of such occurrence. The Contract shall terminate at the expiry of the notice.

SUBCLAUSE 52.4 - DAYWORKS

Add the following at the end of Sub-Clause 52.4:

The work so ordered shall immediately become part of the works under the contract. The Contractor
shall, as soon as practicable after receiving the Dayworks order from the Engineer undertake the
necessary steps for due execution such work. Prior to commencement of any work to be done on a
Dayworks basis, the Contractor shall give an advance notice to the Engineer stating the exact time of
such commencement.

SUBCLAUSE 54.1 - CONTRACTOR’S EQUIPMENT, TEMPORARY WORKS AND
MATERIALS
: Exclusive use for the works

Amend Sub-Clause 54.1 as follows:
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Line 5:add “written” between “the” and “consent”.

Delete Sub-Clauses 54.2 and 54.5.

Add

The Contractor shall be at liberty to deliver and withdraw equipment as and when needed for the
undertaking of works under this contract according to the equipment deployment schedule and work
program approved. If a particular equipment is required and the contractor is unable at the required
time to avail the said equipment, the contractor shall be expected to notify the Engineer of the possible
reasons and adjustments made to such delays. No Provisions shall be made for any claims on Idle
Equipment.

SUBCLAUSE 55.2 - OMMISIONS OF QUANTITIES

Items of Works described in the Bills of Quantities for which no rate or price has been entered in the
Contract shall be considered as included in other rates and prices in the Contract and will not be paid
for separately by the Employer.

Add the following Sub-Clause 58.4:

SUBCLAUSE 58.4 — PROVISIONAL ITEMS

Provisional items shall be read as Provisional Sums and shall be operated as such in accordance with
Sub-Clauses 58.1 to 58.3.

Clause 60 of the General Conditions is deleted and substituted with the following:-

SUBCLAUSE 60.1 - MONTHLY STATEMENT

The Contractor shall submit a statement to the Engineer at the end of each month, in a tabulated form
approved by the Engineer, showing the amounts to which the Contractor considers himself to be
entitled. The statement shall include the following items, as applicable;

- the value of the Permanent Work executed up to the end of previous month

- such an amount (not exceeding 75 percent of the value) as the Engineer may consider proper on
account of materials for permanent work delivered by the Contractor in the site

- such amount as the Engineer may consider fair and reasonable for any Temporary Works for
which separate amounts are provided in the Bill of Quantities
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- adjustments under Clause 70
- any amount to be withheld under retention provisions of Sub-clause 60.3

- any other sum to which the Contractor may be entitled under the Contract

If the Engineer disagrees with or cannot verify any part of the statement, the Contractor shall submit
such further information as the Engineer may reasonably require and shall make such changes and
corrections in the statement as may be directed by the Engineer. In cases where there is difference in
opinion as to the value of any item, the Engineer’s view shall prevail.

SUBCLAUSE 60.2 INTERIM PAYMENT CERTIFICATE

The Contractor shall forward to the Engineer an Interim Payment Certificate based on the statement
as corrected above and, should it be necessary in the Engineers opinion, shall promptly make any
further amendments and corrections to the Interim Payment Certificate.

The Engineer shall not unreasonably withhold certifying an Interim Payment Certificate and in case
of likely delay in establishing the value of an item, such item may be set aside and the remainder
certified for payment.

Within 45 days after receipt of the Interim Payment Certificate and subject to the Contractor having
made such further amendments and corrections as the Engineer may require, the Engineer will
forward to the Employer the certified Interim Payment Certificate.

Provided that the Engineer shall not be bound to certify any payment under this Clause if the net
amount thereof, after all retentions and deductions, would be less than the minimum amount of
Interim Payment Certificate’s stated in the Appendix to Form of Bid. However in such a case, the
uncertified amount will be added to the next interim payment, and the cumulative unpaid certified
amount will be compared to the minimum amount of interim payment.

SUBCLAUSE 60.3 - PAYMENT OF RETENTION MONEY

A retention amounting to the percentage stipulated in the Appendix to Bid shall be made by the
Engineer in the first and following Interim Payment Certificates until the amount retained shall reach
the "Limit of Retention Money" named in the Appendix to Form of BID.
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Upon the issue of the Taking-Over Certificate, with respect to the whole of the works one half of the
retention money shall become due and shall be paid to the Contractor when the Engineer shall certify
in writing that the last section of the whole works has been substantially completed.

Upon expiration of the Defects Liability Period for the works, the other half of the Retention Money
shall be certified by the Engineer for payment to the Contractor.

Provided that in the event of different Defects Liability Periods being applicable to different Sections
of the Permanent Works pursuant to Clause 48, the expression “expiration of the Defects Liability
Period “shall, for the purpose of this sub-clause, be deemed to mean the expiration of the latest of
such periods.

Provided also that if at such time, there remain to be executed by the Contractor any work instructed,
pursuant to Clause 49 and 50, in respect of the works, the Engineer shall be entitled to withhold
certification until completion of any such work or so much of the balance of the Retention money as
shall in the opinion of the Engineer, represents the cost of the remaining work to be executed.

SUBCLAUSE 60.4- CORRECTION OF CERTIFICATES

The Engineer may in any Interim Payment Certificate make any correction or modification to any
previous Interim Payment Certificate signed by him and shall have authority, if any work is not being
carried out to his satisfaction to omit or reduce the value of such work in any Interim Payment
Certificate.

SUBCLAUSE 60.5- STATEMENT AT COMPLETION

Not later than 84 days after the issue of the Taking-Over Certificate in respect of the whole of the
works, the Contractor shall submit to the Engineer a statement at completion showing in detail, in a
form approved by the Engineer;

The final value of all work done in accordance with the Contract up to the date stated in such Taking-
Over Certificate.

Any further sums which the Contractor considers to be due; and

An estimate of amounts that the Contractor considers will become due to him under the Contract.

Estimate amounts shall be shown separately in the Statement at Completion. The Contractor shall
amend and correct the Statement as directed by the Engineer and submit a Certificate at Completion
to be processed as in Sub-Clause 60.2.

SUBCLAUSE 60.6 — FINAL STATEMENT
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Not later than 56 days after the issue of the Defects Liability Certificate pursuant to Sub-Clause 62.1,
the Contractor shall submit to the Engineer for consideration a draft final statement with supporting
documents showing in detail, in the form approved by the Engineer;

The final value of all work done in accordance with the Contract;

Any further sums which the Contractor considers to be due to him.

If the Engineer disagrees with or cannot verify any part of the draft final statement, the Contractor
shall submit such further information as the Engineer may reasonable require and shall make such
changes in the draft as may be required.

SUBCLAUSE 60.7- DISCHARGE

Upon submission of the Final Statement, the Contractor shall give to the Employer, with a copy to
the Engineer, a written discharge confirming that the total of the Final statement represents full and
final settlement of all monies due to the Contractor arising out of or in respect of the Contract.
Provided that such discharge shall become effective only after payment under the Final Payment
Certificate issued pursuant to Sub-Clause 60.8 has been made and the Performance Security referred
to in Sub-Clause 10.1 has been returned to the Contractor.

SUBCLAUSE 60.8 — FINAL PAYMENT CERTIFICATE

Upon acceptance of the Final Statement as given in Sub-Clause 60.6, the Engineer shall prepare a
Final Payment Certificate which shall be delivered to the Contractor's authorized agent or
representative for his signature. The Final Payment Certificate shall state:

The final value of all work done in accordance with the Contract;

After giving credit to the Employer for all amounts previously paid by the Employer, the balance, if
any, due from the Employer to the Contractor or the Contractor to the Employer.

Final Certificate shall be issued for any sum due to the Contractor even if such is less than the sum
named in the Appendix to the Form of BID.

SUBCLAUSE 60.9- CESSATION OF EMPLOYERS LIABILITY

unless the Contractor notifies the Engineer of his objection to the Final Certificate within fourteen
days of delivery thereof he shall be deemed to have agreed that he accepts the total Contract Price as
set out in the Final Certificate as full settlement for all Work Done under the Contract including any
variations and omissions thereof but excluding any variations and claims previously made in writing.
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SUBCLAUSE 60.10 - TIME FOR PAYMENT

The amount due to the Contractor under any Interim Payment Certificate or Final Payment Certificate
issued pursuant to this Clause or to any other term of the Contract, shall, subject to Clause 47, be
paid by the Employer to the Contractor as follows:

(1) Inthe case of Interim Payment Certificate, within the time stated in the Appendix to Form

of Bid, after the Engineer has signed the Interim Payment Certificate.

(i) In the case of the Final Payment Certificate pursuant to Sub-clause 60.8, within the time

stated in the Appendix to Form of Bid, after the Engineer has signed the Final Payment
Certificate.

(ii) In the event of the failure of the Employer to make payment within the times stated, the

Employer shall make payment to the Contractor of simple interest at a rate equal to two
percentage points above the averaged Base Lending Rate of three leading banks namely
Kenya Commercial Bank, Standard Chartered Bank and Barclays Bank for the time being
or as shall be the case from the time to time obtained from the Central Bank of Kenya. The
provisions of this sub-clause are without prejudice to the Contractor’s entitlements under
Clause 69 or otherwise.

SUBCLAUSE 60.11 - CURRENCY OF PAYMENT

The Contract Price shall be designated in Kenyan Currency.

All work performed by the Contractor under the Contract shall be valued in Kenya Shillings using
the rates and prices entered in the Bills of Quantities together with such other increases to the Contract
Price, except for variation of price payments in accordance with Clause 70.1.

SUBCLAUSE 60.12 - ADVANCE PAYMENT

(@) ‘At the request of the Contractor, The Employer MAY make an interest free advance payment

to the contractor for the cost of mobilization in respect of the Works, in a lump sum of any
amount not exceeding ten (10) percent of the Contract Price named in the Letter of Acceptance
and Letter of Award. Non-Payment or delayed payment of the Advance shall not be a cause for
any claim whatsoever. The Contractor is expected to have adequate financial resources to
mobilise and execute the works with due diligence without the advance payment being made.
Payment of such advance amount will be due under a separate certification by the Engineer
after:

Provision by the Contractor of the Performance Security in accordance with Clause 10 of
the Conditions of Contract, and

Provision by the Contractor of a Bank Guarantee which shall remain effective until the
advance payment has been completely repaid by the Contractor out of current earnings
under the Contract and certified accordingly by the Engineer.
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(b) A form of Bank guarantee acceptable to the Employer is included in the Tender Documents.
The advance payment shall be used by the Contractor exclusively for mobilization
expenditures, in connection with the works. The advance payment shall not be subject to
retention money.

(c) The advance payment shall be repaid with percentage reductions from the monthly interim
payments certified by the Engineer. The reimbursement of the lump sum advance payment
shall be made by deductions from the interim payments and where applicable from the balance
owing to the contractor. Reimbursement shall begin when the amount of the sums due under
the Contract reaches 20% of the original contract sum. It shall have been completed by the time
80% of the contract sum is reached.

(d) The amount to be repaid by way of successive deductions shall be calculated by the means of
the formula:

RI=  A(x-X)/ (80%-20%)

Where:

RI = the amount to be reimbursed.

A = the amount of the advance which has been granted.

x = the amount of proposed cumulative payments as a percentage of the original amount of
the contract. This figure will exceed 20% but not 80%.

X = the amount of the previous cumulative payments as a percentage of the original amount
of the Contract. This figure will be below 80% but not less than 20%.

(e) With each reimbursement the guarantee will be reduced accordingly.

SUBCLAUSE 60.13 MATERIALS FOR PERMANENT WORKS

With respect to materials brought by the Contractor to the site for incorporation into the permanent
works, the Contractor shall,

-Receive a credit in the month in which these materials are brought to site,

-Be charged a debit in the month in which these materials are incorporated in the permanent works.

Both such credit and debit to be determined by the Engineer in accordance with the following
provisions.

No credit shall be given unless the following conditions shall have been met to the Engineers
satisfaction

The materials are in accordance with the specifications for the works;

The materials have been delivered to site and are properly stored and protected against loss,
damage or deterioration;
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The Contractors record of the requirements, orders receipts and use of materials are kept in a
form approved by the Engineer, and such records are available for inspection by the Engineer;

The Contractor has submitted a statement of his cost of acquiring and delivering the materials
and plant to the Site, together with such documents as may be required for the purpose of
evidencing such cost;

The materials are to be used within a reasonable time.

The amount to be credited to the Contractor shall not be more than 75% of the Contractor’s
reasonable cost of the materials delivered to site, as determined by the Engineer after review of
the documents listed in subparagraphs (a) (iv) above;

The amount to be debited to the Contractor for any materials incorporated into the works shall
be equivalent to the credit previously granted to the Contractor for such materials pursuant to
Clause (b) above as determined by the Engineer.

SUBCLAUSE 63.1

Add

is unable to take full responsibility for the adequacy, stability and safety of all Site operations and
methods of construction as stipulated in subclause 8.2 of the conditions of contract.

a) Fails to comply with Subclause 10.1 and 10.2 of the Conditions of Contract

b) Fails to comply with SubClause 14.2 and SubClause 14.3 of the Conditions of Contract and
Appendix to Form of Bid.

c) Fails to observe the safety as stipulated in Subclause 19.1 and amendments therein.

d) Fails to Conform to Service levels as detailed in the Appendix to Form of Bid and as required
in subclause 13.1.

e) Incurs the maximum amount of Liquidated damages as stated in the Appendix to Form of Bid
or the liquidated damages amount, exceeds the performance security then the contract would
be automatically Terminated.

f) Has not completed the works despite the lapse of the Contract Period as stated in the Appendix
to form of Bid

SUBCLAUSE 67.1 — ENGINEER’S DECISION

Delete the entire sub clause 67.1 and add the following;
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“If a dispute of any kind whatsoever arises between the Employer and the Contractor in any
connection with, or arising out of, the Contract or the execution of the works, whether during the
execution of the works or after their completion and whether before or after repudiation or other
termination of the Contract including any dispute as to any opinion, instruction, determination,
certificate or valuation of the Engineer, the matter in dispute shall, in the first place, be referred in
writing to the Engineer, with a copy to the other party. Such reference shall state it is made pursuant
to this clause. No later than 28 (twenty eight) day after the day on which he received such reference
the Engineer shall give notice of his decision to the Employer and the Contractor. Such decision shall
state it is made pursuant to this clause.

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case,
continue to proceed with the works with all due diligence and the Contractor and the Employer shall
give effect forthwith to every such decision of the Engineer unless and until the same shall be revised,
as hereinafter provided, in an Amicable Settlement, Adjudicator’s or Arbitrator’s award.

If either the Employer or the Contractor be dissatisfied with the any decision of the Engineer, or if
the Engineer fails to give notice of his decision on or before the 28th (twenty eighth) after the day on
which he received the reference, then either the Employer or the Contractor may, on or before the
28th (twenty eighth) day after the day the day on which he received notice of such decision, or on or
before the 28th (twenty eighth) day after the day the day on which the said period of 28 days expired,
as the case may be, give notice to the other party, with a copy for information to the Engineer, of his
intention to commence Adjudication, as hereinafter provided, as to the matter in dispute. Such notice
shall establish the entitlement of the party giving the same to commence Adjudication, as hereinafter
provided, as to such dispute; no adjudication in respect thereof may be commenced unless such notice
is given.

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the
Contractor and no notice of intention to commence adjudication as to such dispute has been given by
either the Employer or the Contractor on or before the twenty eighth day after the day on which the
parties received notice as to such decision from the Engineer, the said decision shall become final
and binding upon the Employer and the Contractor. “

SUBCLAUSE 67.2 - AMICABLE SETTLEMENT

Delete the entire sub clause 67.2 and add the following;

“Where notice to of intention to commence adjudication as to a dispute has been in accordance with
sub clause 67.1, the parties shall attempt to settle such dispute in amicably before the commencement
of Adjudication; provided that, unless the parties otherwise agree, Adjudication may be commenced
on or after the 14th (fourteenth) day after the day on which notice of intention to commence
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adjudication of such dispute was given, even if an attempt at amicable settlement thereto has been
made.”

SUBCLAUSE 67.3 - ADJUDICATION

Delete the entire sub clause 67.3 and add the following;

“The Adjudicator shall be appointed by the Chartered Institute of Arbitrators (Kenya) unless the
appointment is agreed by the parties within 7 (seven) days of the notice to adjudication.

The adjudication process shall be conducted according to the Laws of Kenya and the Rules of the
Chartered Institute of Arbitrators (Kenya).”

SUBCIAUSE 67.3 — ARBITRATION

Delete the entire sub clause 67.3 and add the following;

“Any dispute in respect of which:

The decision, if any, of the Adjudicator has not become final and binding pursuant to sub clause
67.1, and

Amicable settlement has not been reached within the period stated in sub clause 67.2,

shall be finally settled, under the Laws of Kenya and the Arbitration Rules of the Chartered Institute
of Arbitrators (Kenya Branch) by one or more arbitrators appointed by the Chartered Institute of
Arbitrators (Kenya Branch).

Neither party shall be limited in the in the proceedings before such arbitrator/s to the evidence or
arguments put before the Adjudicator for the purpose of obtaining his said decision pursuant to sub
clause 67.1.

Arbitration may be commenced prior to or after completion of the works, provided that the
obligations of the Employer, the Engineer and the Contractor shall not be altered by reason of the
arbitration being conducted during the progress of the works.

SUBCLAUSE 68.2 - NOTICES TO EMPLOYER AND ENGINEER

Delete in Sub-Clause 68.2 the words "nominated for that purpose in Part 11 of these conditions".
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a. The Employer’s address is:
The Director General,
Kenya National Highways Authority (KeNHA),
P.O. Box 49712 - 00100
NAIROBI
b. The Engineer’s address is:
Director Maintenance,
Kenya National Highways Authority (KeNHA),
P.O. Box 49712 - 00100
NAIROBI
SUBCLAUSE 68.4 — All letters and notices from the Contractor to the Employer and/Engineer must
be signed by the Managing Director or the person given written power of Attorney.

In addition to the usual postal office contacts the tenderer is required to provide official email address
to be used to communicate urgent letters requiring timely responses from the tenderer like tender
addendum (addenda), award letter or any other deemed urgent from the Employer requiring timely
preparation and reply.

The Contractor’s address is
Name

P.O Box

City/Town

Email

Telephone

CLAUSE 69 — DEFAULT OF EMPLOYER
Delete Sub-Clause 69.1 (c)

In Sub-Clause 69.4 add at the end of first paragraph the following “the period of such suspension
shall be as agreed upon by both parties and in any case not more than six (6) months”.

In Subclause 69.4 of General Conditions of Contract Part I, insert at the end ----- “The amounts of
such costs which shall be added to the Contrct Price shall exclude any cost due to idle time for
equipment, plant and labour.”

CLAUSE 70 - CHANGES IN COST AND LEGISLATION
There shall be no claims of payments for Variation of Prices (VOP) or changes in cost for legislation.

CLAUSE 72 — RATES OF EXCHANGE COST
Delete clause 72 in its entirety and substitute the following:

The currency of BID and payment is Kenya Shillings and rates of exchange requirements are not
applicable.

CLAUSE 73 — BRIBERY AND COLLUSION
Add new Clause 73.1:
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“The Contractor shall not:

(a) Offer or give or agree to give to any person in the service of the Government of Kenya any gift
or consideration or any kind as an inducement or reward for doing or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or execution of this or any other contract
to which the Government of Kenya is a party or for showing or forbearing to show favour or disfavour
to any person in relation to this or any other contract for the Government of Kenya.

(b) Enter into this or any other contract with the Government of Kenya in connection with which
commission has been paid or agreed to be paid by or on his behalf or to his knowledge, unless before
the contract is made particulars of any such commission and of the terms and conditions of any
agreement for the payment thereof have been disclosed in writing to the Employer.

Any breach of this condition by the Contractor or by anyone employed by him or acting on his behalf
(whether with or without the knowledge of the Contractor) or the commission of any offence by the
Contractor or by anyone employed by him or acting on his behalf in relation to this or any other
contract to which the Government of Kenya is a party shall entitle the Employer to determine the
Contract (See Condition 63 hereof) and/ or to recover from the Contractor the amount or value of
any such gift, consideration or commission.

Any dispute or difference of opinion arising in respect of either the interpretation, effect or
application of this condition or of the amount recoverable hereunder by the Employer from the
Contractor shall be decided by the Employer, whose decision shall be final and conclusive.

CLAUSE 74 — CONTRACT CONFIDENTIAL
Add new Clause 74.1:

The Contractor shall treat the details of this Contract as Private and Confidential and shall not publish
or disclose the same or any particulars thereof in any trade or technical paper or elsewhere (save in
so far as may be necessary for the purpose thereof) without the previous consent in writing of the
Government. If any dispute arises as to the necessity of any publication or disclosures for the
purposes of this Contract the same shall be referred to the decision of the Engineer mentioned in the
said Conditions of Contract whose award shall be final.
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SECTION XI - CONTRACT FORMS

TABLE OF FORMS

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD

FORM No. 2 - NOTIFICATION OF AWARD - LETTER OF ACCEPTANCE

FORM No. 3 - CONTRACT AGREEMENT

FORM No. 4 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee]
FORM No. 5 - ADVANCE PAYMENT SECURITY

FORM No. 6 - RETENTION MONEY SECURITY
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FORM NO. | - NOTIFICATION OF INTENTION TO AWARD

[This Notification of Intention to Award shall be sent to each Tenderer that submitted a
Tender.] [Send this Notification to the Tenderer's Authorized Representative named in
the Tender Information Form]

FORMAT

For the attention of Tenderer's Authorized Representative

Name: ........cooevennnn [insert Authorized Representative's name] Address: [insert
Authorized Representative's Address] Telephones: [insert Authorized Representative's
telephone/fax numbers] Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The
Notification must be sent to all Tenderers simultaneously. This means on the same date and as
close to the same time as possible.]

Date of Transmission:

This Notification is sent by: [email] on [date] (local time)

Procuring Entity: [insert the name of the Procuring entity]

Contract title: [insert the name of the contract]

Country: Kenya, County (if the Procuring Entity is from a County)

This Notification of Intention to Award (Notification) notifies you of our decision to award the
above contract. The transmission of this Notification begins the Standstill Period. During the
Standstill Period, you may:

a) Request a debriefing in relation the evaluation of your Tender, and/or

b) Submit a Procurement-related Complaint in relation to the decision to award the
contract.
1 The successful Tenderer
Name: [insert name of successful Tenderer] Address: [insert address of the successful

Tenderer] Contract price: [insert contract price of the successful Tender]

2 Other Tenderers: insert names of all Tenderers that submitted a Tender. If the Tender's
price was evaluated include the evaluated price as well as the Tender price as read out.]

Name of Tenderer Tender price Evaluated. Comments (if
Tender price any)
1
2
3
Etc.

KeNHA/R8/318/2023 Issued by Kenya National Highways Authority 220



1 How to request a debriefing
DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you
decide to request a debriefing your written request must be made within three (3) Business Days
of receipt of this Notification of Intention to Award. Provide the contract name, reference number,
name of the Tenderer, contact details; and address the request for debriefing as follows:

Attention: [insert full name of person, if applicable] Title/position: [insert title/position]
Procuring Entity: [insert name of Procuring Entity] Email address: [insert email address]

If your request for a debriefing is received within the 3 Business Days deadline, we will provide
the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide
the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days
after the date that the debriefing is provided. If this happens, we will notify you and confirm the
date that the extended Standstill Period will end. The debriefing may be in writing, by phone,

video conference call or in person. We shall promptly advise you in writing how the debriefing
will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case,
we will provide the debriefing as soon as practicable, and normally no later than fifteen (15)
Business Days from the date of publication of the Contract Award Notice.

2. How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be submitted by
midnight, [insert date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement- related Complaint as follows:

Attention: [insert full name of person, if applicable]
Title/position: [insert title/position]
Procuring Entity: [insert name of Procuring Entity]

Email address: [insert email address]

At this point in the procurement process, you may submit a Procurement-related Complaint
challenging the decision to award the contract. You do not need to have requested, or received, a
debriefing before making this complaint. Your complaint must be submitted within the Standstill
Period and received by us before the Standstill Period ends.

In summary, there are four essential requirements:
a) Youmust be an 'interested party'. In this case, that means a Tenderer who submitted a

Tender in this tendering process, and is the recipient of a Notification of Intention to
Award.

b) The complaint can only challenge the decision to award the contract.
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c) You must submit the complaint within the period stated above.

d) You must include, in your complaint, all of the information necessary to support your
case.

e) The application must be accompanied by the fees set out in the Procurement
Regulations, which shall not be refundable (information available from the Public
Procurement Authority at www.ppoa.go.ke.

3. Standstill Period

a) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local
time).

i)  The Standstill Period lasts ten (14) Days after the date of transmission of this
Notification of Intention to Award.

ii) The Standstill Period may be extended as stated in Section 4 above.
If you have any questions regarding this Notification please do not hesitate to contact us. On behalf

of the Procuring Entity:

Name Title and Position

Signature Date_
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FORM NO. 2 - NOTIFICATION OF AWARD

Letter of Acceptance

[letter head paper of the

Procuring Entity] [date]

FORMAT

To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and
identification number, as given in the SCC] for the Accepted Contract Amount [amount in
numbers and words] [name of currency], as corrected and modified in accordance with the
Instructions to Tenderers, is hereby accepted by our Agency.

You are requested to furnish the Performance Security within 30 days in accordance with the
Conditions of Contract, using, for that purpose, one of the Performance Security Forms included
in Section X, Contract Forms, of the tender document.

We attach a copy of the Contact for your
Authorized

Signature:

Name and Title

of Signatory:

Name of

Agency:

Attachment: Contract Agreement
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FORM NO. 3-CONTRACT AGREEMENT

THIS AGREEMENT made the day of ,
between

of (hereinafter
“the Procuring Entity”), of the one part, and of (herein

after “the Contractor”), of the other part:
WHEREAS the Procuring Entity desires that the Works known
as

hould be executed by the Contractor, and has accepted a Tender by the Contractor for the
execution and completion of these Works and the remedying of any defects therein, The Procuring
Entity and the Contractor agree as follows:

1 Inthis Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Contract documents referred to.

2 The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreement shall prevail over all other Contract documents.

a) The Letter of Acceptance

b)  The Letter of Tender

c) The addenda Nos (if any)

d) The Particular Conditions

e) The General Conditions;

f)  The Specification

g) The Drawings; and

h)  The completed Schedules and any other documents forming part of the contract.

3 In consideration of the payments to be made by the Procuring Entity to the Contractor as
specified in this Agreement, the Contractor hereby covenants with the Procuring Entity to
execute the Works and to remedy defects therein in conformity in all respects with the
provisions of the Contract.

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects therein, the Contract
Price or such other sum as may become payable under the provisions of the Contract at the
times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in
accordance with the laws of Kenya on the day, month and year specified above.

Signed by

(for the Procuring Entity)

Signed by

(for the Contractor)
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FORM NO. 4 - PERFORMANCE SECURITY
— (Unconditional Demand Bank Guarantee)

[Guarantor letterhead or SWIF'T identifier code]

Beneficiary: [insert name and Address of

Procuring Entity] Date: [Insert date of issue]

PERFORMANCE GUARANTEE No.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. We have been informed that (herein after called "the Applicant™) has
entered into Contract No. dated_with the Beneficiary, for the execution of
(herein after called "the Contract™).

2. Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee is required.

3. At the request of the Applicant, we as Guarantor, here by irrevocably undertake to pay the

Beneficiary any sum or sums not exceeding in total an amount of ___ ( ),1 such sum being
payable in the types and proportions of currencies in which the Contract Price is payable,
upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's
statement, whether in the demand itself or in a separate signed document accompanying or
identifying the demand, stating that the Applicant is in breach of its obligation(s) under the
Contract, without the Beneficiary needing to prove or to show grounds for your demand or
the sum specified therein.

4. This guarantee shall expire, no later than the ...................... Dayof .............. 2.. .2, and
any demand for payment under it must be received by us at this office indicated above on
or before that date.

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed
[six months] [one year], in response to the Beneficiary's written request for such extension,
such request to be presented to the Guarantor before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be
deleted from the final product.

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract
Amountdsgecg?ed in tge Letter o Accefytance less provisignal sums, i i

any, and denominated either in‘the currency(cies) of the Contract or a freely convertible currency
acceptable to the Beneficiary.

2nsert the date twenty-eight days after the expected completion date as described in GC Clause
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11.9. The Procuring Entity should note that in the event of an extension of this date for completion
of the Contract, the Procuring Entity would need to request an extension of this guarantee from
the Guarantor. Such request must be in writing and must be made prior to the expiration date
established in the guarantee. In preparing this guarantee, the Procuring Entity might consider
adding the following text to the form, at the end of the pen ultimate paragraph: “The Guarantor
agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one
vear], in response to the Beneficiary's written request for such extension, such request to be
presented to the Guarantor before the expiry of the guarantee.”
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FORM NO. 6 - ADVANCE PAYMENT SECURITY
[Demand Bank Guarantee] [Guarantor letterhead or

SWIFT identifier code] [Guarantor letterhead or SWIFT

identifier code]

Beneficiary: [Insert name and Address of

Procuring Entity] Date: [Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. We have been informed that (herein after called “the Applicant) has
entered into Contract No. dated with the Beneficiary, for the execution of
(herein after called" the Contract™).

2. Furthermore, we understand that, according to the conditions of the Contract, an advance
payment in the sum () is to be made against an advance payment
guarantee.

3. At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of

( ):L upon receipt by us of the Beneficiary's complying demand supported by the
Beneficiary's statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating either that the Applicant:

a) Has used the advance payment for purposes other than the costs of mobilization in respect
of th e Works; or

b) has failed to repay the advance payment in accordance with the Contract conditions,
specifying the amount which the Applicant has failed to repay.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor
of a certificate from the Beneficiary's bank stating that the advance payment referred to
above has been credited to the Applicant on its account number at

5. The maximum amount of this guarantee shall be progressively reduced by the amount of
the advance payment repaid by the Applicant as specified in copies of interim statements or
payment certificates which shall be presented to us. This guarantee shall expire, at the latest,
upon our receipt of a copy of the interim payment certificate indicating that ninety (90)
percent of the Accepted Contract Amount, less provisional sums, has been certified for

payment, or on the day of 2 ,2
whichever is earlier. Consequently, any demand for payment under this guarantee must be
received by us at this office on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed
[six months] [one year], in response to the Beneficiary's written request for such extension,
such request to be presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]|

Note: All italicized text (including footnotes) is for use in preparing this form and shall be
deleted from the final product.
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TThe Guarantor shall insert an amount representing the amount of the advance payment and
denominated either in the currency(ies) of the advance payment as specified in the Contract, or in a
freely convertible currency acceptable to the Procuring Entity.

2|nsert the expected expiration date of the Time for Completion. The Procuring Entity should note
that in the event of an extension of the time for completion of the Contract, the Procuring Entity
would need to request an extension of this guarantee from the Guarantor. Such request must be
in writing and must be made prior to the expiration date established in the guarantee. In preparing
this guarantee, the Procuring Entity might consider adding the following text to the form, at the
end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this
guarantee for a period not to exceed [six months] [one year], in response to the Beneficiary's
written request for such extension, such request to be presented to the Guarantor before the expiry
of the guarantee.”
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FORM NO. 7 - RETENTION MONEY SECURITY
[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of
Procuring Entity] Date: [Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.:
[Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

We have been informed that [insert name of Contractor, which in the case
of a joint venture shall be the name of the joint venture] (herein after called" the
Contractor") has entered into Contract No. _[insert reference number of the contract]
dated with the Beneficiary, for the execution of
[insert name of contract and brief description
of Works] (herein after called" the Contract™).

Furthermore, we understand that, according to the conditions of the Contract, the
Beneficiary retains moneys up to the limit set forth in the Contract (“the Retention
Money”), and that when the Taking-Over Certificate has been issued under the Contract
and the first half of the Retention Money has been certified for payment, and payment of
[insert the second half of the Retention Money] is to be made against a Retention Money
guarantee.

At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures]

([insert amount in words ])1 upon receipt by us of the Beneficiary's complying
demand supported by the Beneficiary's statement, whether in the demand itself or in a
separate signed document accompanying or identifying the demand, stating that the
Contractor is in breach of its obligation(s) under the Contract, without your needing to
prove or show grounds for your demand or the sum specified therein.

A demand under this guarantee may be presented as from the presentation to the Guarantor
of a certificate from the Beneficiary's bank stating that the second half of the Retention
Money as referred to above has been credited to the Contractor on its account number
at [insert name and address of Applicant's bank].

This guarantee shall expire no later than the................ Day of.......... , 2...2, and any
demand for payment under it must be received by us at the office indicated above on or
before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed
[six months] [one year], in response to the Beneficiary's written request for such extension,
such request to be presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]|
Note: All italicized text (including foot notes) is for use in preparing this form and shall be
deleted from the final product.

FORM NO. 8 BENEFICIAL OWNERSHIP DISCLOSURE FORM
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INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In
case of joint venture, the tenderer must submit a separate Form for each member. The beneficial
ownership information to be submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately
owns or controls the Tenderer by meeting one or more of the following conditions:

»  Directly or indirectly holding 25% or more of the shares.

*  Directly or in directly holding 25% or more of the voting rights.

»  Directly or indirectly having the right to appoint a majority of the board of directors or equivalent
governing body of the Tenderer.

Tender Reference No.: [insert
identification no] Name of the Assignment: [insert
name of the assignment] to: [insert complete name of Procuring Entity]

[insert date of notification of
option  as

In response to your notification of award dated
award] to furnish additional information on beneficial ownership: [select  one
applicable and delete the options that are not applicable]

I) We here by provide the following beneficial ownership information.

Details of beneficial ownership

Identity of
Beneficial Owner

Directly or
indirectly holding
25% or more of
the shares

Directly or
indirectly holding
25 % or more of
the Voting Rights

Directly or indirectly having the
right to appoint a majority of
the board of the directors or an
equivalent governing body of

the Tenderer

(Yes/ No)

(Yes/No) (Yes/ No)

[include full name
(last, middle, first),
nationality, country
of residence]

OR

ii)  Wedeclare that there is no Beneficial Owner meeting one or more 0f the following
conditions: directly or indirectly holding 25% or more of the shares. Directly or
indirectly holding 25% or more of the voting rights. Directly or indirectly having the right
to appoint a majority of the board of directors or equivalent governing body of the
Tenderer.
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OR

We declare that we are unable to identify any Beneficial Owner meeting one or more of the
following conditions. [If this option is selected, the Tenderer shall provide explanation on why it
is unable to identify any Beneficial Owner]

Directly or indirectly holding 25% or more of the shares. Directly or indirectly holding25%
or more of the voting rights.

Directly or indirectly having the right to appoint a majority of the board of directors or
equivalent governing body of the Tenderer]”

Name of the Tenderer: .........cc......... *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert
complete name of person duly authorized to sign the Tender]

Title of the person signing the Tender: ...........c........... [insert complete title of the person signing
the Tender]

Signature of the person named above: ...........c........... [insert signature of person whose name and
capacity are shown above]

Date signed .........cc.coevueee. [insert date of signing] day of....................... [Insert month], [insert
year]
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SUPERVISION CHECKLIST

Supervision Check List

Proiect Name: ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MATUU MA MWITU - Dat Signatures
) ' KILIMAMBOGO - KAKUZI JNCT C448 (B67) ROAD e g
1. This check list is for Resident Engineer to check Contractor’s work execution process. The Engineer's
Representative
2. Fill in date of checking as (day/month), mark as indicated in Filling Example, and state remarks. (Project Engineer)
3. Put this check list in the Monthly Progress Report. resident Engineer
before During execution after Remarks
Date Date | Date | Date | Date | Date | Date | Date | Date | Date | Reason for unsatisfactory
. performance (Site diary No.)
ltem Check Point Corrective order by authority
(Date)
/ / / ! ! / / / / / Excellent point to be
specified
1 | Execution Works
system in Execution
general Programme D D D D D D D D D
(including its
revised
1-1 | version if
any) IS
submitted
before  the
date
specified in
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Supervision Check List

ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MATUU MA MWITU - Dat

Project Name: KILIMAMBOGO - KAKUZI JNCT C448 (B67) ROAD ©

Signatures

contract
document

Works

Execution

ogarme | || [ L)L PO U OO
properly
1-2 | reflects the
given
specification
s and site
conditions

Execution

o oo oy oo

1-3 | accordance
with Works
Execution
Programme

2 | Equipmen All

t holding Ez:épmentare D D D D D D D D

properly
2-1 | mobilized in
accordance
with  Works
Execution
Programme

2-2
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Supervision Check List

ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MATUU MA MWITU — Dat

Project Name: KILIMAMBOGO - KAKUZI JNCT C448 (B67) ROAD ©

Signatures

All
equipment
used is well
maintained
during the
execution of
works

ERRERNNRRERRERRERRIREE

3 | Contracto Qualified
r's in- technical
house staff of
staff Contractor
are properly
3-1 .
assigned as
specified in
Works
Execution
Programme

Contractor’s
in-house key
staff

3-2 | understand
work process
and schedule

properly

Contractor’s
in-house

3-3 | staff give
technical

ERRERNNRRIRRERRERRIRER
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Supervision Check List

ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MATUU MA MWITU — Dat

Project Name: KILIMAMBOGO - KAKUZI JNCT C448 (B67) ROAD ©

Signatures

direction to
workers and
operators
properly and
timely

Communicat
ions with
authority in
writing  is
properly and
timely

4 | Personele Workers and
mployme operators are
nt deployed in
4-1 | accordance
with  Works
Execution

Programme

Wage
payment is
4-2 | properly
made on
time

5 | Site base Office and
facilities stockyard
51 are prepared
in
accordance

ERRERNNRRIRRERRERRIREE
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Supervision Check List

ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MATUU MA MWITU — Dat

Project Name: KILIMAMBOGO - KAKUZI JNCT C448 (B67) ROAD ©

Signatures

with Works
Execution
Programme

Site is well
maintained
during  the
work
execution
and cleared
on
completion

5-2

Material
stored on site
is  properly
5-3 | managed
during  the
work
execution

6 | Quality Material
and testing,
quantity structural
managem examination,
ent and

6-1 | measuremen
ts are
properly and
PERIODICI
y conducted
based on
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Supervision Check List

Project Name:

ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MATUU MA MWITU —
KILIMAMBOGO - KAKUZI JNCT C448 (B67) ROAD

specification
s and Works
Execution
Programme

6-2

Results  of
material
testing,
structural
examination
and
measuremen
ts are within
the
specification
S.

6-3

Results  of
material
testing,
structural
examination,
and
measuremen
ts are
properly
compiled as
reports  for
confirmation

7 7-1

KeNHA/R8/318/2023
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Supervision Check List

ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MATUU MA MWITU — Dat

Project Name: KILIMAMBOGO - KAKUZI JNCT C448 (B67) ROAD ©

Signatures

Understandi D D D D D D D D
ng of critical

path and its
reflection on

scheduling is
proper

Actual
proceedings
are
periodically
compared to
7-2 | the planned
schedule
described in
Works

g Execution
Programme

Work
schedulin

Changes
caused by
site
conditions
are properly
handled to
keep things
on schedule

7-3

All  works
7-4 | are

completed
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Supervision Check List

ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MATUU MA MWITU — Dat

Project Name: KILIMAMBOGO - KAKUZI JNCT C448 (B67) ROAD ©

Signatures

within  the
contract term
or within the
extended
term as
allowed
8 | Work No accident
safety occurs to
managem | 8-1 | workers,
ent operators, or

third-parties.

Safety of
workers and
operators is
considered

8-2

Accident
prevention
8-3 | efforts  for
third-parties
are proper

Traffic and
site  safety
devices are
properly
installed and
managed

8-4

8-5
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Supervision Check List

ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MATUU MA MWITU — Dat

Project Name: KILIMAMBOGO - KAKUZI JNCT C448 (B67) ROAD ©

Signatures

Temporary
facilities
(e.g.
scaffolding)
are
constantly
checked

ERRERNNRRERRERRERRIREE

9 | Environm Environment
ental and al and social
social mitigation
managem efforts (e.g.
ent 9.1 agginst
noise,
vibration,
emission,
and dust ) are
conducted

Waste
material

9-2 | from site is
properly
disposed

Damage to
existing

9-3 | roads, works
and services
is avoided or
are repaired
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Supervision Check List

Project Name:

ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF MATUU MA MWITU -

KILIMAMBOGO - KAKUZI JNCT C448 (B67) ROAD

when it
occurs

No
overloading
for  work-
related
vehicles is
reported

KeNHA/R8/318/2023

Dat

Signatures

Filling Example: v Check point is satisfactory m Check point is unsatisfactory

N/A Not applicable
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