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SECTION 1: INVITATION TO TENDER 

TENDER NO. KeNHA/R6/252/2024 – PERFORMANCE BASED CONTRACT FOR THE 

MAINTENANCE OF DUNDORI - OLKALOU (B20) ROAD 

The Kenya National Highways Authority (KeNHA) is a State Corporation established under the Kenya 

Roads Act, 2007, with the responsibility for the management, development, rehabilitation and maintenance 

of national roads. 

The Authority invites bids from eligible construction companies registered with the National 

Construction Authority (NCA) in Category NCA 4, 5 or 6 for the PERFORMANCE BASED 

CONTRACT FOR THE MAINTENANCE OF DUNDORI - OLKALOU (B20) ROAD to be funded 

through Road Maintenance Fuel Levy Fund (RMLF). 

SCOPE OF WORK 

The scope of works shall be as described in the tender document. 

QUALIFICATION FOR TENDERING 

Mandatory Requirements 

The following MUST be submitted together with the bid; 

1. Copy of Certificate of incorporation 

2. Copy of Valid Annual Practising Licence with the National Construction Authority in the classes 

specified above 

3. Copy of Valid Tax Compliance Certificate  

4. Copy of recent CR 12 form (Issued within the last Six 6 months from the Tender Opening Date). 

5. Copy of Valid Registration Certificate for Access to Government Procurement Opportunities – 

{AGPO) in the category of [YOUTH] as specified in the Tender Notice. 

6. Bidders shall sequentially serialise all pages of each tender submitted. A Guide Note on 

Serialization is outlined in the Notes below 

7. A copy of PBC Certificate for at least one of the Directors. 

Other Requirements  

As specified in the respective tender documents covering the following: - 

1. Similar previous experience where applicable.  

2. Professional and Technical Personnel.  

3. Current work load.  

4. Eligibility 

a. To enhance equity, bidders shall bid for a maximum of Two (2) Tenders but can only be 

Awarded a Maximum of One (1) Tenders, under this Tender Notice. Bidders who 

participate in more than Two (2) tenders shall be disqualified. 

b. Director (s) and Bidders who have been awarded Tenders in this Financial Year (1st   & 

2ND Quarter Tender Notice) (FY 2023-2024) are not eligible to bid for this Tender 

Notice 

c. Director (s) bidding under different companies for the same tender shall be disqualified 

d. Director (s) bidding under different companies should not participate in more than Two 

(2) tenders 
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e. Only those bidders registered in the Category as indicated in the tender document shall bid 

for the respective tenders 

f. Bidders to comply with section 157 (8) (a) (ii) and (ii) on exclusive preference for citizen 

contractors 

g. Any form of Canvassing will lead to disqualification 

5. Source of indices and base values for at least 30 days prior to tender submission 

Notes:  

1. All submitted Documents may be verified from the issuing agencies, KeNHA Reserves the right to 

verify all submitted documents. 

 

2. The bidders to ensure that their rates in the bills of quantities are within the known prevailing 

market rates for road works pursuant to Section 70(6) (b) of PPADA, 2015 read together with 

Regulation 43(4) of the Public Procurement and Asset Disposal Regulations, 2020. 

 

Procurement shall be based on the post qualification method and the above details will be submitted with 

the priced bid. 

There shall be a mandatory pre-tender site visits as specified in the detailed tender notice above and as 

uploaded onto the KeNHA website. 

 

NOTE:  

Every Bidder shall be represented by one Technical Person with a Minimum qualification of a 

Diploma in Civil/Highway Engineering. The Individual SHALL bring along the following in hard 

copies:Original ID/Passport and a CERTIFIED Copy  

1. CERTIFIED copy of Diploma/H. Dip./Degree Certificate  

2. CERTIFIED Copy of Registration Certificate and proof of current subscription by Engineers 

Board of Kenya (EBK)/ Kenya Engineering Technology Registration Board (KETRB)/ 

Institute of Engineering Technologists and Technicians (IET)  

3. Original Introductory letter bearing the Company letterhead and an Official Stamp 

authorizing them to represent them in the specific pre-tender site visit/Pre-Tender 

Conference. The letter shall be duly signed. Photocopies or any other media shall not be 

accepted. 

• The copies of ID/Passport, Academic Certificates, Professional Registration Certificate, proof 

of current subscription SHALL BE CERTIFIED BY COMMISSIONER OF OATHS OR 

NOTARIES PUBLIC. 

• All the above documents shall be retained by the Procuring Entity’s and may be verified later 

for authenticity.  

One (1) person shall only represent one (1) company per Tender. 

The detailed tender notice is available in the KeNHA website and Public Procurement Information Portal 

(PPIP).  Clarifications and Questions may be sent to procurement@kenha.co.ke as indicated in the Tender 

Notice. 

NOTE:  

1. Every bidder shall make their own arrangements to familiarize themselves with the site 

conditions and the Road and its features.  

2. Clarity on Serialization of Tender Documents by Prospective Bidders 

Please note that all pages of the tender documents submitted by bidders shall be sequentially 

serialized numerically that is; 1,2,3,4,5…etc. The bidder shall undertake the serialization, by 

doing fresh numbering on its documents. The pagination of the tender documents as 

mailto:procurement@kenha.co.ke
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downloaded from the KeNHA website should not be used as a means of Serialization. The 

bidder’s serialization should follow the same logical sequence from the first page to the end. 

Interested eligible candidates may obtain further information and inspect tender documents from the 

Supply Chain Management Office, Kenya National Highways Authority, Central Regional office, 

MOR&PW Building, Chania River as indicated in the Tender Notice during normal working hours. 

A complete set of tender documents may be obtained by interested tenderers from the Kenya National 

Highways Authority website: www.kenha.co.ke  or PPIP portal: www.tenders.go.ke free of charge. Bidders 

are encouraged to download tender documents to minimise physical visits to the respective KeNHA 

Regional Offices. 

 

Completed tender documents are to be enclosed in plain sealed envelope clearly marked with tender name, 

reference number and submitted to: - 

Office of the Regional Director – Central Region, 

Kenya National Highways Authority, 

Ministry of Roads & Public Works Building, Chania River 

P. O. Box 410 – 10100, 

NYERI, KENYA 

 

Or Deposited in the Tender Box at the reception area, Chania River (KeNHA Central Region) so as to 

be received on or before the Date and Time as indicated in the Tender Notice. 

All interested bidders are required to continually check the Kenya National Highways Authority 

website: www.kenha.co.ke  for any tender addendums or clarifications that may arise before 

submission date. 

Tenders will be opened immediately thereafter in the presence of Tenderers/Representatives who wish to 

attend at the KeNHA Central Regional Office Board Room. 

 

 

Deputy Director, Supply Chain Management 

For: DIRECTOR GENERAL 

 

 

 

 

 

 

 

 

 

 

http://www.kenha.co.ke/
http://www.kenha.co.ke/
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SECTION 2 - INSTRUCTIONS TO TENDERERS 

 

A. GENERAL 

1. Scope of Tender 

 1.1 The Procuring Entity, as indicated in the TDS, issues this tendering document for the 
procurement of Works and Services as listed below for the award of a Performance-based Road 
Contract. The name, identification, and number of lots (contracts) of this ITT are specified in 
the TDS. The Works and Services under the Performance- based Contract will cover the Roads 
indicated in the TDS and will consist of: 

a) Maintenance Services or “Services” consisting of all interventions on the Roads which 
are to be carried out by the contractor in order to achieve and keep the Road 
performance stand defined by the Service Level included in Section VII, Specifications 
for Works and Services of this tendering document, and all activities related to the 
management and evaluation of the road network under contract; 

b) Rehabilitation Works, when requested in the TDS for the sections of the Road(s) 
indicated in the TDS, consisting of specific types of civil works described in the 
Specifications; 

c) Improvement Works, when requested in the TDS, consisting of a set of specific 
interventions indicated in the Specifications to add new characteristics to the Roads in 
response to existing or new traffic and safety or other considerations; 

d) Works consisting of activities needed to reinstate the Roads and reconstruct their 
structure or their right of way which has been damaged as a result of natural 
phenomena with imponderable consequences, such as strong storms, flooding, and 
earthquakes. 

2. Interpretations 

Throughout this tendering document: 

The term “in writing” means communicated in written form (e.g. by mail, e-mail, and fax, 
including if specified in the TDS, distributed or received through electronic-procurement 
system used by the Procuring Entity) with proof of receipt; 

if the context so requires, “singular” means “plural' and vice versa; and “Day” means 
calendar day, unless otherwise specified as a “Business Day.” A Business Day is any day 
that is a working day of the Procuring Entity. It excludes the Procuring Entity's official 
public holidays. 

3. Fraud and Corruption 

3.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and 
Asset Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender 
submitted by a person shall include a declaration that the person shall not engage in any corrupt 
or fraudulent practice and a declaration that the person or his or her sub-contractors are not 
debarred from participating in public procurement proceedings. 

3.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, 
regarding collusive practices in contracting. Any tenderer found to have engaged in 
collusive conduct shall be disqualified and criminal and/or civil sanctions may be imposed. 
To this effect, Tenders shall be required to complete and sign the “Certificate of Independent 
Tender Determination” annexed to the Form of Tender. 
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 3.3 Unfair Competitive Advantage-Fairness and transparency in the tender process require that 
the firms or their Affiliates competing for a specific assignment do not derive a competitive 
advantage from having provided consulting services related to this tender. To that end, the 
Procuring Entity shall indicate in the Data Sheet and make available to all the firms together 
with this tender document all information that would in that respect give such firm any 
unfair competitive advantage over competing firms. 

 3.4 Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, 
sub consultants, service providers, suppliers, and their personnel, to permit the Procuring 
Entity to inspect all accounts, records and other documents relating to any initial selection 
process, prequalification process, tender submission, proposal submission, and contract 
performance (in the case of award), and to have them audited by auditors appointed by the 
Procuring Entity. 

4. Eligible Tenderers 

 4.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution 
subject to ITT 4.6 or any combination of such entities in the form of a joint venture (JV) 
under an existing agreement or with the intent to enter into such an agreement supported 
by a Form of intent. In the case of a joint venture, all members shall be jointly and severally 
liable for the execution of the entire Contract in accordance with the Contract terms. The 
JV shall nominate a Representative who shall have the authority to conduct all business for 
and on behalf of any and all the members of the JV during the Tendering process and, in 
the event the JV is awarded the Contract, during contract execution. Members of a joint 
venture may not also make an individual tender, be a subcontractor in a separate tender or 
be part of another joint venture for the purposes of the same Tender. The maximum number 
of JV members shall be specified in the TDS. 

 4.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. 
Child, Parent, Brother or Sister of a Spouse, their business associates or agents and 
firms/organizations in which they have a substantial or controlling interest shall not be 
eligible to tender or be awarded a contract. Public Officers with such relatives are also not 
allowed to participate in any procurement proceedings. 

 4.3 A Tenderer shall not have a conflict of interest. Any Tenderer found to have a conflict of 
interest shall be disqualified. A Tenderer may be considered to have a conflict of interest 
for the purpose of this Tendering process, if the Tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with another 

Tenderer; or 

b) Receives or has received any direct or indirect subsidy from another Tenderer; or 

c) Has the same legal representative as another Tenderer; or 

d) Has a relationship with another Tenderer, directly or through common third parties, 
that puts it in a position to influence the Tender of another Tenderer, or influence the 
decisions of the Procuring Entity regarding this Tendering process; or 

e) Or any of its affiliates participated as a consultant in the preparation of the design or 
technical specifications of the works that are the subject of the Tender; or 

f) Or any of its affiliates has been hired (or is proposed to be hired) by the Procuring 
Entity or Procuring Entity as Engineer for the Contract implementation; or 

g) would be providing goods, works, or non-consulting services resulting from or directly 
related to consulting services for the preparation or implementation of the project 
specified in the TDS ITT 2.1 that it provided or were provided by any affiliate that 
directly or indirectly controls, is controlled by, or is under common control with that 
firm; or 

h) has a close business or family relationship with a professional staff of the Procuring Entity, 
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who: 

i) are directly or indirectly involved in the preparation of the tendering document or 
specifications of the Contract, and/or the Tender evaluation process of such 
Contract; or 

ii) would be involved in the implementation or supervision of such contract unless 
the conflict stemming from such relationship has been resolved in a manner 
acceptable to the Procuring Entity throughout the Tendering process and 
execution of the Contract. 

 4.4 A firm that is a Tenderer (either individually or as a JV member) shall not participate in 
more than one Tender, except for permitted alternative Tenders. This includes participation 
as a subcontractor in other Tenders. Such participation shall result in the disqualification 
of all Tenders in which the firm is involved. A firm that is not a Tenderer or a JV member 
may participate as a subcontractor in more than one Tender. 

 4.5 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to 
ITT 4.9. A Tenderer shall be deemed to have the nationality of a country if the Tenderer is 
constituted, incorporated or registered in and operates in conformity with the provisions of 
the laws of that country, as evidenced by its articles of incorporation (or equivalent 
documents of constitution or association) and its registration documents, as the case maybe. 
This criterion also shall apply to the determination of the nationality of proposed 
subcontractors or sub-consultants for any part of the Contract including related Services. 

 4.6 Tenderer that has been debarred from participating in public procurement shall be ineligible 
to be prequalified for a tender or be awarded a contract. The list of debarred firms and 
individuals is available from the website of PPRA 
www.ppra.go.keoremailcomplaints@ppra.go.ke. 

 4.7 Tenderers that are state-owned enterprises or institutions in Kenya may be eligible to 
compete and be awarded a Contract(s) only if they can establish that they (i) are legally 
and financially autonomous (ii) operate under commercial law, and (iii) are not under 
supervision of the Procuring Entity. 

 4.8 Tenderer shall not be under suspension from Tendering by the Procuring Entity as the result 
of the operation of a Tender-Securing or Proposal-Securing Declaration. 

 4.9 Firms and individuals may be ineligible if so indicated in Section V and (a) as a matter of 
law or official regulations, if Kenya prohibits commercial relations with that country, or 
(b) by an act of compliance with a decision of the United Nations Security Council taken 
under Chapter VII of the Charter of the United Nations, Kenya prohibits any import of 
goods or contracting of works or services from that country, or any payments to any 
country, person, or entity in that country. 

 4.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs 
(in supplies, subcontracts and labor) from national suppliers and contractors. To this end, 
a foreign tenderer shall provide in its tender documentary evidence that this requirement is 
met. Foreign tenderers not meeting this criterion will be automatically disqualified. 
Information required to enable the Procuring Entity determine if this condition is met shall 
be provided in for this purpose is be provided in “SECTION III - EVALUATION AND 
QUALIFICATION CRITERIA, Item 9”. 

 4.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign 
tenderer, if the tenderer is not registered in Kenya or if the tenderer is registered in Kenya 
and has less than 51 percent ownership by Kenyan citizens. JVs are considered as foreign 
tenderers if the individual member firms are not registered in Kenya or if are registered in 
Kenya and have less than 51 percent ownership by Kenyan citizens. The JV shall not 

http://www.ppoa.go.ke/
mailto:complaints@ppoa.go.ke
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subcontract to foreign firms more than 10 percent of the contract price, excluding 
provisional sums. 

 4.12 The National Construction Authority Act of Kenya requires that all local and foreign 
contractors be registered with the National Construction Authority and be issued with a 
Registration Certificate before they can undertake any construction works in Kenya. 
Registration for foreign contractors shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A selected tenderer shall be given opportunity 
to register before such award and signature of contract. Application for registration with 
National Construction Authority may be accessed from the website www.nca.go.ke. 

 4.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture 
undertakings which may prevent, distort or lessen competition in provision of services are 
prohibited unless they are exempt in accordance with the provisions of Section 25 of the 
Competition Act, 2010. JVs will be required to seek for exemption from the Competition 
Authority. Exemption shall not be a condition for tender, but it shall be a condition of 
contract award and signature. A  JV tenderer shall be given opportunity to seek such 
exemption as a condition of award and signature of contract. Application for  exemption 
from the Competition Authority of Kenya may be accessed from the 
websitewww.cak.go.ke 

 4.14 A Tenderer may be considered ineligible if he/she offers goods, works and production 
processes with characteristics that have been declared by the relevant national 
environmental protection agency or by other competent authority as harmful to human 
beings and to the environment shall not be eligible for procurement. 

 4.15 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by 
producing a valid tax compliance or tax exemption certificate issued by the Kenya Revenue 
Authority. 

 5. Eligible Materials, Equipment, and Services 

 5.1 The materials, equipment and services to be supplied under the Contract may have their 
origin in any eligible country and all expenditures under the Contract will be limited to such 
materials, equipment, and services. At the Procuring Entity's request, Tenderers may be 
required to provide evidence of the origin of materials, equipment and services. 

 5.2 For purposes of ITT 5.1 above, “origin” means the place where the materials and equipment 
are mined, grown, produced or manufactured, and from which the services are provided. 
Materials and equipment are produced when, through manufacturing, processing, or 
substantial or major assembling of components, a commercially recognized product results 
that is substantially different in its basic characteristics or in purpose or utility from its 
components. 

http://www.nca.go.ke/
http://www.cak.go.ke/
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B. Contents of Tendering Document 

6 Sections of Tendering Document 

6.1 The tendering document consists of Parts 1, 2, and 3, which include all the Sections indicated 
below, and should be read in conjunction with any Addenda issued in accordance with ITT 10. 

PART 1 - Tendering Procedures  

Section I- Instructions to Tenderers (ITT) Section II-Tender Data Sheet (TDS) 

Section III- Evaluation and Qualification Criteria Section IV-Tendering Forms 

PART 2 - Works and Services' Requirements 

Section V - Specifications 

PART 3-Conditions of Contract and Contract Forms  

Section VI - General Conditions of Contract  

Section VII - Special Conditions of Contract Section VIII-Contract Forms 

 6.2 The Invitation to Tender (ITT) or the notice to the prequalified Tenderers issued by the 
Procuring Entity is not part of the tendering document. 

 6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for 
the completeness of the tendering document, responses to requests for clarification, the minutes 
of the pre-Tender meeting (if any), or Addenda to the tendering document in accordance with 
ITT 10. In case of any contradiction, documents obtained directly from the Procuring Entity 
shall prevail. 

 6.4 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the 
tendering document and to furnish with its Tender all information and documentation as is 
required by the tendering document. 

7 Site Visit 

7.1    The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine 
the site of the works and its surroundings and obtain all information that may be necessary for 
preparing the Tender and entering into a contract for the Services. The costs of visiting the Site 
shall be at the Tenderer's own expense. 

8 Pre-Tender Meeting and a pre-arranged pretender site visit 

8.1 The Procuring Entity shall specify in the TDS if a pre-tender conference will be held, when and 
where. The Procuring Entity shall also specify in the TDS if a pre-arranged pretender visit of 
the site of the works will be held and when. The Tenderer's designated representative is invited 
to attend a pre-arranged pretender visit of the site of the works. The purpose of the meeting will 
be to clarify issues and to answer questions on any matter that may be raised at that stage. 

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not 
later than the period specified in the TDS before the meeting. 

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender visit of the site of the works, 
if applicable, including the text of the questions asked by Tenderers and the responses given, 
together with any responses prepared after the meeting, will be transmitted promptly to all 
Tenderers who have acquired the Tender Documents in accordance with ITT 6.3. Minutes shall 
not identify the source of the questions asked. 
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8.4 The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-
Tender meeting and the pre-arranged pretender visit of the site of the works at the web page 
identified in the TDS. Any modification to the Tender Documents that may become necessary 
as a result of the pre-Tender meeting shall be made by the Procuring Entity exclusively through 
the issue of an Addendum pursuant to ITT 10 and not through the minutes of the pre-Tender 
meeting. Nonattendance at the pre-Tender meeting will not be a cause for disqualification of a 
Tenderer. 

9 Clarification of Tender Documents 

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring 
Entity in writing at the Procuring Entity's address specified in the TDS or raise its enquiries 
during the pre-Tender meeting and the pre-arranged pretender visit of the site of the works if 
provided for in accordance with ITT 8.4. The Procuring Entity will respond in writing to any 
request for clarification, provided that such request is received no later than the period specified 
in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward 
copies of its response to all tenderers who have acquired the Tender Documents in accordance 
with ITT 6.3, including a description of the inquiry but without identifying its source. If so 
specified in the TDS, the Procuring Entity shall also promptly publish its response at the web 
page identified in the TDS. Should the clarification result in changes to the essential elements 
of the Tender Documents, the Procuring Entity shall amend the Tender Documents appropriately 
following the procedure under ITT 10. 

10 Amendment of Tendering Document 

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend 
the Tendering document by issuing addenda. 

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in 
writing to all who have obtained the tendering document from the Procuring Entity in 
accordance with ITT 6.3. The Procuring Entity shall also promptly publish the addendum on 
the Procuring Entity's website in accordance with ITT 8.4. 

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in 
preparing their Tenders, the Procuring Entity shall extend, as necessary, the deadline for 
submission of Tenders, in accordance with ITT 24.2 below. 

C. Preparation of Tenders 

11 Cost of Tendering 

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender, 
and the Procuring Entity shall not be responsible or liable for those costs, regardless of the 
conduct or outcome of the Tendering process. 

12 Language of Tender 

12.1 The Tender, as well as all correspondence and documents relating to the Tender exchanged by 
the Tenderer and the Procuring Entity, shall be written in the English language. Supporting 
documents and printed literature that are part of the Tender may be in another language provided 
they are accompanied by an accurate translation of the relevant passages in the English 
language, in which case, for purposes of interpretation of the Tender, such translation shall 
govern. 

13 Documents Comprising the Tender 

13.1 The Tender shall comprise the following: 

a Form of Tender prepared in accordance with ITT 14; 

b Schedules, including priced Bills of Quantities completed in accordance  with ITT 14 and ITT 16; 
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c Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1; 

d Alternative Tender, if permissible, in accordance with ITT 15; 

e Authorization: written confirmation authorizing the signatory of the Tender to commit the 
Tenderer, in accordance with ITT 22.3; 

f Qualifications: documentary evidence in accordance with ITT 19 establishing the 
Tenderer's qualifications, or continued qualified status, as the case may be, to perform the 
Contract if its Tender is accepted; 

g Conformity: a technical proposal in accordance with ITT 18; 

h Any other document required in the TDS. 

13.2  In addition to the requirements under ITT 13.1, Tenders submitted by a JV shall include a copy 
of the Joint Venture Agreement entered into by all members. Alternatively, a Form of Intent to 
execute a Joint Venture Agreement in the event of a successful Tender shall be signed by all 
members and submitted with the Tender, together with a copy of the proposed agreement. 

13.3  The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, 
if any, paid or to be paid to agents or any other party relating to this Tender. 

14 Form of Tender, and Schedules 

14.1 The Form of Tender and Schedules, including the Bills of Quantities, shall be prepared using the 
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without 
any alterations to the text, and no substitutes shall be accepted. All blank spaces shall be filled in 
with the information requested. The Tenderer chronologically serialize all pages of the tender 
documents submitted. 

15 Alternative Tenders 

15.1 Unless otherwise indicated in the TDS, alternative Tenders shall not be considered. 

15.2 When alternative times for reaching the required Service Levels or for the completion of 
Rehabilitation or Improvement Works are explicitly invited, a statement to that effect will be 
included in the TDS, as will the method of evaluating different times for completion. 

15.3 Except as provided under ITT 15.4 below, Tenderers wishing to offer technical alternatives to 
the requirements of the tendering document must first price the Procuring Entity's design as 
described in the tendering document and shall further provide all information necessary for a 
complete evaluation of the alternative by the Procuring Entity, including drawings, design 
calculations, technical specifications, breakdown of prices, and proposed construction 
methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer 
with the Best Evaluated Tender conforming to the basic technical requirements shall be 
considered by the Procuring Entity. 

15.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions 
for specified parts of the Rehabilitation and/or Improvement Works, and such parts will be 
identified in the TDS, as will the method for their evaluating, and described in Section VII, 
Works and Services' Requirements. 

16 Tender Prices and Discounts 

16.1 The prices and discounts quoted by the Tenderer in the Form of Tender and in the Bills of 
Quantities shall conform to the requirements specified below. 

16.2 The Tenderer shall fill in rates and prices for all items of the Works and Services described in 
the Bills of Quantities. Items against which no rate or price is entered by the Tenderer will not 
be paid for by the Procuring Entity when executed and shall be deemed covered by the rates for 
other items and prices in the Bills of Quantities and will not be paid for separately by the 
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Procuring Entity. An item not listed in the priced Bill of Quantities shall be assumed to be not 
included in the Tender, and provided that the Tender is determined substantially responsive 
notwithstanding this omission, the average price of the item quoted by substantially responsive 
Tenderers will be added to the Tender price and the equivalent total cost of the Tender so 
determined will be used for price comparison. 

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total 
price of the Tender, excluding any discounts offered. 

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form 
of Tender, in accordance with ITT 16.1. 

16.5 Unless otherwise provided in the TDS and the Contract, the rates and prices quoted by the 
Tenderer are subject to adjustment during the performance of the Contract in accordance with 
the provisions of the Conditions of Contract. In such a case, the Tenderer shall furnish the 
indices and weightings for the price adjustment formulae in the Schedule of Adjustment Data 
and the Procuring Entity may require the Tenderer to justify its proposed indices and 
weightings. 

16.6 If so indicated in ITT 1.1, Tenders are being invited for individual lots (contracts) or for any 
combination of lots (packages). Tenderers wishing to offer any price reduction for the award of 
more than one Contract shall specify in their tender the price reductions applicable to each 
package, or alternatively, to individual Contracts within the package. Discounts shall be 
submitted in accordance with ITT 14.4, provided the Tenders for all lots (contracts) are 
submitted and opened at the same time. 

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other 
cause, as of the date 28 days prior to the deadline for submission of Tenders, shall be included 
in the rates and prices and the total Tender Price submitted by the Tenderer. 

17 Currencies of Tender and Payment 

17.1 The currency (ies) of the Tender and the currency (ies) of payments shall be the same and shall 
be as specified in the TDS. 

17.2 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's 
satisfaction, their foreign currency requirements, and to substantiate that the amounts shown in 
the Summary of Payment Currency Schedule, in which case a detailed breakdown of the foreign 
currency requirements shall be provided by Tenderers. 

18 Documents Comprising the Technical Proposal 

18.1 The Tenderer shall furnish a technical proposal (if so required) including a statement of work 
methods, equipment, personnel, schedule and any other information as stipulated in Section IV, 
Tendering Forms, in sufficient detail to demonstrate the adequacy of the Tenderers' proposal to 
meet the work and services' requirements and the completion time. 

19 Documents Establishing the Qualifications of the Tenderer 

19.1 To establish Tenderer's eligibility in accordance with ITT 4, Tenderers shall complete the Form 
of Tender, included in Section IV, Tendering Forms. 

19.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its 
qualifications to perform the Contract the Tenderer shall provide the information requested in 
the corresponding information sheets included in Section IV, Tendering Forms. 

 
19.3 If a margin of preference applies as specified in accordance with ITT 36.1, domestic Tenderers, 

individually or in joint ventures, applying for eligibility for domestic preference shall supply all 
information required to satisfy the criteria for eligibility specified in accordance with ITT 36.1. 

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, 
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including details of ownership, as shall be required to determine whether, according to the 
classification established by the Procuring Entity, a particular contractor or group of contractors 
qualifies for a margin of preference. Further the information will enable the Procuring Entity 
identify any actual or potential conflict of interest in relation to the procurement and/or contract 
management processes, or a possibility of collusion between tenderers, and thereby help to 
prevent any corrupt influence in relation to the procurement process or contract management. 

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to 
confidentiality which a tenderer may have. There can be no circumstances in which it would be 
justified for a tenderer to keep information relating to its ownership and control confidential 
where it is tendering to undertake public sector work and receive public sector funds. Thus, 
confidentiality will not be accepted by the Procuring Entity as a justification for a Tenderer's 
failure to disclose, or failure to provide required information on its ownership and control. 

19.6 The Tenderer shall provide further documentary proof, information or authorizations that the 
Procuring Entity may request in relation to ownership and control which information on any 
changes to the information which was provided by the tenderer under ITT 19.4. The obligations 
to require this information shall continue for the duration of the procurement process and 
contract performance and after completion of the contract, if any change to the information 
previously provided may reveal a conflict of interest in relation to the award or management of 
the contract. 

19.7 All information provided by the tenderer pursuant to these requirements must be complete, 
current and accurate as at the date of provision to the Procuring Entity. In submitting the 
information required pursuant to these requirements, the Tenderer shall warrant that the 
information submitted is complete, current and accurate as at the date of submission to the 
Procuring Entity. 

19.8 If a tenderer fails to submit the information required by these requirements, its tenderer will be 
rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to 
a reasonable degree the information submitted by a tenderer pursuant to these requirements, 
then the tender will be rejected. 

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the 
Procuring Entity (whether through its own enquiries, through notification by the public or 
otherwise), shows any conflict of interest which could materially and improperly benefit the 
tenderer in relation to the procurement or contract management process, then: 

i) If the procurement process is still ongoing, the tenderer will be disqualified from the procurement 

process, 

ii) If the contract has been awarded to that tenderer, the contract award will be set aside, 

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation 
of whether the tenderer or any other persons have committed any criminal offence. 

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate 
or out-of-date, or attempts to obstruct the verification process, then the consequences ITT 19.9 
will ensue unless the tenderer can show to the reasonable satisfaction of the Procuring Entity 
that any such act was not material, or was due to genuine error which was not attributable to the 
intentional act, negligence or recklessness of the tenderer. 

 

20 Period of Validity of Tenders 

20.1 Tenders shall remain valid for the period specified in the TDS. The Tender Validity period starts 
from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity 
in accordance with ITT 24). A Tender valid for a shorter period shall be rejected by the Procuring 
Entity as non-responsive. 

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring 
Entity may request Tenderers to extend the period of validity of their Tenders. The request and 
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the responses shall be made in writing. If a Tender Security is requested in accordance with ITT 
21, it shall also be extended for thirty (30) days beyond the deadline of the extended validity 
period. A Tenderer may refuse the request without forfeiting its Tender Security. A Tenderer 
granting the request shall not be required or permitted to modify its Tender, except as provided 
in ITT 26.3. 

21 Tender Security 

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a 
Tender Security as specified in the TDS, in original form and, in the case of a Tender security, 
in the amount and currency specified in the TDS. 

21.1   A Tender-Securing Declaration shall use the form included in Section IV, Tendering Forms. 

21.2 The Tender Security shall be a demand guarantee at the Tenderer's option, in any of the following 

forms: 

a cash; 

i. a bank guarantee; 

ii. a guarantee by an insurance company registered and licensed by the Insurance 
Regulatory Authority listed by the Authority; or 

iii. a guarantee issued by a financial institution approved and licensed by the Central Bank 
of Kenya, from a reputable source, and an eligible country. 

iv. Other forms of Security as specified in the TDS. 

21.3 If the unconditional guarantee is issued by a non-bank financial institution located outside 
Kenya, the issuing non-bank financial institution shall have a correspondent financial institution 
located in Kenya to make it enforceable unless the Procuring Entity has agreed in writing, prior 
to Tender submission, that a correspondent financial institution is not required. In the case of a 
bank guarantee, the Tender Security shall be submitted either using the Tender Security Form 
included in Section IV, Tendering Forms, or in another substantially similar format approved 
by the Procuring Entity prior to Tender submission. The Tender Security shall be valid for thirty 
(30) days beyond the original validity period of the Tender, or beyond any period of extension 
if requested under ITT 24.2. 

21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 21.1, any 
Tender not accompanied by a substantially responsive Tender Security or Tender-Securing 
Declaration shall be rejected by the Procuring Entity as non-responsive. 

21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful 
Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing the 
Contract and furnishing the Performance Security. The Procuring Entity shall also promptly 
return the tender security to the tenderers where the procurement proceedings are terminated, 
all tenders were determined non responsive or a bidder declines to extend tender validity period. 

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once 
the successful Tenderer has signed the Contract and furnished the required Performance 
Security. 

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a if a Tenderer withdraws its Tender during the period of Tender validity specified by the 
Tenderer on the Form of Tender or any extension thereto provided by the Tenderer; or 

b if the successful Tenderer fails to: 

i. sign the Contract in accordance with ITT 48; or 

ii. furnish a performance security. 
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21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the 
PPRA that PPRA debars the Tenderer from participating in public procurement as provided in 
the law. 

21.9 The Tender Security or the Tender Securing Declaration of a JV shall be in the name of the JV 
that submits the Tender. If the JV has not been legally constituted at the time of Tendering, the 
Tender Security or the Tender- Securing Declaration shall be in the names of all future members 
as named in the Form of intent referred to in ITT 4.1 and ITT 13.2. 

22 Format and Signing of Tender 

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as described 
in ITT 13and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance 
with ITT 15, shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit 
copies of the Tender, in the number specified in the TDS and clearly mark them “COPY.” In the 
event of any discrepancy between the original and the copies, the original shall prevail. 

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is 
confidential to their business. This may include proprietary information, trade secrets, or 
commercial or financially sensitive information. 

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be 
signed by a person duly authorized to sign on behalf of the Tenderer. This authorization shall 
consist of a written confirmation as specified in the TDS and shall be attached to the Tender. 
The name and position held by each person signing the authorization must be typed or printed 
below the signature. All pages of the Tender where entries or amendments have been made shall 
be signed or initialed by the person signing the Tender. 

22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the 
JV on behalf of the JV, and so as to be legally binding on all the members as evidenced by a 
power of attorney signed by their legally authorized representatives. 

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by 
the person signing the Tender. 

D. Submission and Opening of Tenders 

23 Sealing and Marking of Tenders 

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an 
envelope, package or container. The Tenderer shall deliver the Tender in a single sealed 
envelope, or in a single sealed package, or in a single sealed container bearing the name and 
Reference number of the Tender, addressed to the Procuring Entity and a warning not to open 
before the time and date for Tender opening date. Within the single envelope, package or 
container, the Tenderer shall place the following separate, sealed envelopes: 

a. in an envelope or package or container marked “ORIGINAL”, all documents comprising 
the Tender, as described in ITT 13; and 

b. in an envelope or package or container marked “COPIES”, all required copies of the Tender; and 

c. if alternative Tenders are permitted in accordance with ITT 15, and if relevant: 

i. in an envelope or package or container marked “ORIGINAL - ALTERNATIVE 
TENDER”, the alternative Tender; and 

ii. in the envelope or package or container marked “COPIES-ALTERNATIVE 
TENDER”, all required copies of the alternative Tender. 

23.2 The inner envelopes or packages or containers shall: 

a Bear the name and address of the Procuring Entity. 
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b Bear the name and address of the Tenderer; and 

c Bear the name and Reference number of the Tender. 

23.3 Where a tender package or container cannot fit in the tender box, the procuring entity shall: 

a Specify in the TDS where such documents should be received. 

b Maintain a record of tenders received and issue acknowledgement receipt note to each 
tenderer specifying time and date of receipt. 

c Ensure all tenders received are handed over to the tender opening committee for opening at 
the specified opening place and time. 

23.4 If all envelopes are not sealed and marked as required, the Procuring Entity will assume no 
responsibility for the misplacement or premature opening of the Tender. Tenders that are 
misplaced or opened prematurely will not be accepted. 

24 Deadline for Submission of Tenders 

24.1 Tenders must be received by the Procuring Entity at the address and no later than the date and 
time indicated in the TDS. When so specified in the TDS, Tenderers shall have the option of 
submitting their Tenders electronically. Tenderers submitting Tenders electronically shall 
follow the electronic Tender submission procedures specified in the TDS. 

21.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders 
by amending the tendering document in accordance with ITT 10, in which case all rights and 
obligations of the Procuring Entity and Tenderers previously subject to the deadline shall 
thereafter be subject to the deadline as extended. 

25 Late Tenders 

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission 
of Tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity after the 
deadline for submission of Tenders shall be declared late, rejected, and returned unopened to 
the Tenderer. 

26 Withdrawal, Substitution, and Modification of Tenders 

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by 
sending a written notice, duly signed by an authorized representative, and shall include a copy 
of the authorization in accordance with ITT 20.3, (except that withdrawal notices do not require 
copies). The corresponding substitution or modification of the Tender must accompany the 
respective written notice. All notices must be: 

a prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals 
notices do not require copies), and in addition, the respective envelopes shall be clearly 
marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION; “and 

b received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, 
in accordance with ITT 22. 

26.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the 

Tenderers. 

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for 
submission of Tenders and the expiration of the period of Tender validity specified by the 
Tenderer on the Form of Tender Form or any extension thereof. 

27 Tender Opening 

27.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open 
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and read out in accordance with this ITT all Tenders received by the deadline, at the date, time 
and place specified in the TDS, in the presence of Tenderers' designated representatives and 
anyone who chooses to attend. Any specific electronic Tender opening procedures required if 
electronic tendering is permitted in accordance with ITT 22.1, shall be as specified in the TDS. 

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelope with 
the corresponding Tender shall not be opened, but returned to the Tenderer. No Tender 
withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid 
authorization to request the withdrawal and is read out at Tender opening. 

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with 
the corresponding Tender being substituted, and the substituted Tender shall not be opened, but 
returned to the Tenderer. No Tender substitution shall be permitted unless the corresponding 
substitution notice contains a valid authorization to request the substitution and is read out at 
Tender opening. 

27.4 Next, Envelopes marked “MODIFICATION” shall be opened and read out with the 
corresponding Tender. No Tender modification shall be permitted unless the corresponding 
modification notice contains a valid authorization to request the modification and is read out at 
Tender opening. 

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the 
Tenderer and whether there is a modification; the total Tender Price, per lot (contract) if 
applicable, including any discounts and alternative Tenders; the presence or absence of a Tender 
Security, if required; and any other details as the Procuring Entity may consider appropriate. 

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening 
shall be considered further. The Form of Tender and the Bill of Quantities are to be initialed by 
representatives of the Procuring Entity attending Tender opening in the manner specified in the 
TDS. 

27.7 The Procuring Entity shall neither discuss the merits of any Tender nor reject any Tender (except 
for late Tenders, in accordance with ITT 23.1). 

27.8 The Procuring Entity shall prepare a record of the Tender opening that shall include, as a minimum: 

i. The name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

ii. The Tender Price, per lot (contract) if applicable, including any discounts; 

iii. Any alternative Tenders; 

iv. The presence or absence of a Tender Security, if one was required. 

v. Number of pages of each tender document submitted 

27.9 The Tenderers' representatives who are present shall be requested to sign the record. The 
omission of a Tenderer's signature on the record shall not invalidate the contents and effect of 
the record. A copy of the record shall be distributed to all Tenderers. A copy of the tender 
opening register shall be issued to a Tenderer upon request 

E. Evaluation and Comparison of Tenders 

28 Confidentiality 

29.0 Information relating to the evaluation of Tenders and recommendation of contract award shall 
not be disclosed to Tenderers or any other persons not officially concerned with such process 
until information on Intention to Award the Contract is transmitted to all Tenderers in 
accordance with ITT 43. 

29.1 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or 
Contract award decisions may result in the rejection of its Tender. 
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29.2 Notwithstanding ITT 28.2, from the time of Tender opening to the time of Contract award, if 
any Tenderer wishes to contact the Procuring Entity on any matter related to the Tendering 
process, it may do so in writing. 

29 Clarification of Tenders 

29.1 To assist in the examination, evaluation, and comparison of the Tenders, and qualification of 
the Tenderers, the Procuring Entity may, at its discretion, ask any Tenderer for a clarification of 
its Tender. Any clarification submitted by a Tenderer that is not in response to a request by the 
Procuring Entity shall not be considered. The Procuring Entity's request for clarification and the 
response shall be in writing. No change in the prices or substance of the Tender shall be sought, 
offered, or permitted, except to confirm the correction of arithmetic errors discovered by the 
Procuring Entity in the evaluation of the Tenders, in accordance with ITT 33. 

29.2 If a Tenderer does not provide clarifications of its Tender by the date and time set in the 
Contracting Agency's request for clarification, its Tender may be rejected. 

30 Deviations, Reservations, and Omissions 

30.1 During the evaluation of Tenders, the following definitions apply: 

a “Deviation” is a departure from the requirements specified in the tendering document; 
“Reservation” is the setting of limiting conditions or withholding from complete acceptance 
of the requirements specified in the tendering document; and 

b “Omission” is the failure to submit part or all of the information or documentation required 
in the tendering document. 

31 Determination of Responsiveness 

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents 
of the Tender itself, as defined in ITT 13. 

31.2 A substantially responsive Tender is one that meets the requirements of the tendering document 
without material deviation, reservation, or omission. A material deviation, reservation, or 
omission is one that: 

a. If accepted, would: 

i. Affect in any substantial way the scope, quality, or performance of the Works 
specified in the Contract; or 

ii. Limit in any substantial way, in consistent with the tendering document, the Procuring 
Entity's rights or the Tenderer's obligations under the proposed Contract; or 

b. if rectified, would unfairly affect the competitive position of other Tenderers presenting 
substantially responsive Tenders. 

31.3 The Procuring Entity shall examine the technical aspects of the Tender submitted in accordance 
with ITT18, Technical Proposal, in particular, to confirm that all requirements of Section VII, 
Specifications for Works and Services have been met without any material deviation, reservation 
or omission. 

31.4 If a Tender is not substantially responsive to the requirements of the tendering document, it shall 
be rejected by the Procuring Entity and may not subsequently be made responsive by correction 
of the material deviation, reservation, or omission. 

32 Non-material Non-conformities 

32.1 Provided that a Tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the Tender. 
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32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the 
Tenderer submit the necessary information or documentation, within a reasonable period of 
time, to rectify nonmaterial non- conformities in the Tender related to documentation 
requirements. Requesting information or documentation on such non-conformities shall not be 
related to any aspect of the price of the Tender. Failure of the Tenderer to comply with the 
request may result in the rejection of its Tender. 

32.3 Provided that a Tender is substantially responsive, the Procuring Entity shall rectify nonmaterial 
non- conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, 
for comparison purposes only, to reflect the price of a missing or non-conforming item or 
component in the manner specified in the TDS. 

33 Correction of Arithmetical Errors 

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and final 
and shall not be the subject of correction, adjustment or amendment in anyway by any person 
or entity. 

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on 
the following basis: 

a Any error detected if considered a major deviation that affects the substance of the tender, 
shall lead to disqualification of the tender as non-responsive. 

b Any errors in the submitted tender arising from a miscalculation of unit price, quantity, 
subtotal and total bid price shall be considered as a major deviation that affects the substance 
of the tender and shall lead to disqualification of the tender as non-responsive. and 

c If there is a discrepancy between words and figures, the amount in words shall prevail 

33.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 

34 Conversion to Single Currency 

34.1 For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted into 
a single currency which is Kenya Shillings. The source of the exchange rates shall be the Central 
Bank of Kenya. 

35 Nominated Subcontractors 

35.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific 
elements of the Works by subcontractors selected/nominated by the Procuring Entity. In case 
the Procuring Entity nominates a subcontractor, the subcontract agreement shall be signed by 
the Subcontractor and the Procuring Entity. The main contract shall specify the working 
arrangements between the main contractor and the nominated subcontractor. 

35.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the 
volume of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be 
fully qualified for their parts of the Works. 

35.1 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works 
unless their specialized parts of the Works were previously designated so by the Procuring 
Entity in the TDS as can be met by subcontractors referred to here after as 'Specialized 
Subcontractors', in which case, the qualifications of the Specialized Subcontractors proposed by 
the Tenderer may be added to the qualifications of the Tenderer. 

36 Margin of Preference and Reservations 

36.1 A margin of preference on local contractors may be allowed only when the contract is open to 
international competitive tendering where foreign contractors are expected to participate in the 
tendering process and where the contract exceeds the value/threshold specified in the 
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Regulations. 

36.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

36.3 Contracts procured on basis of international competitive tendering shall not be subject to 
reservations exclusive to specific groups as provided in ITT 36.5. 

36.4 An individual firm is considered a Kenyan tenderer for purposes of the margin of preference if 
it is registered in Kenya, has more than 51 percent ownership by nationals of Kenya, and if it 
does not subcontract more than 10 percent of the contract price, excluding provisional sums, to 
foreign contractors. JVs are considered as Kenyan Tenderer and eligible for domestic preference 
only if the individual member firms are registered in Kenya or have more than 51 percent 
ownership by nationals of Kenya, and the JV shall be registered in Kenya. The JV shall not 
subcontract more than 10 percent of the contract price, excluding provisional sums, to foreign 
firms. 

36.5 Where it is intended to reserve a contract to a specific group of businesses (these groups are 
Small and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of 
persons living with disability, as the case may be), and who are appropriately registered as such 
by a competent authority, a procuring entity shall ensure that the invitation to tender specifically 
indicates that only businesses or firms belonging to the specified group are eligible to tender. 
No tender shall be reserved to more than one group. If not so stated in the Invitation to Tender 
and in the Tender documents, the invitation to tender will be open to all interested tenderers. 

37 Evaluation of Tenders 

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, 
Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be 
permitted. By applying the criteria and methodologies the Procuring Entity shall determine the 
Best Evaluated Tender in accordance with ITT 39. 

37.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a Price adjustment due to discounts offered in accordance with ITT 16.4; 

b Price adjustment due to quantifiable non-material non-conformities in accordance with ITT 32.3; 

c converting the amount resulting from applying (a) and (b) above, if relevant, to a single 
currency in accordance with ITT 34; and 

d any additional evaluation factors specified in the TDS and Section III, Evaluation and 
Qualification Criteria. 

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied 
over the period of execution of the Contract, shall not be considered in tender evaluation. 

37.4 In the case of multiple contracts or lots, Tenderers are allowed to tender for one or more lots 
and the methodology to determine the lowest evaluated cost of the lot (contract) and for 
combinations, including any discounts offered in the Form of Tender, is specified in Section III, 
Evaluation and Qualification Criteria. 

37.5 The price of the Rehabilitation and Improvement Works included in each Tender shall not be 
higher than the threshold indicated in the TDS. If the Tenderer estimates that its costs for the 
Rehabilitation and Improvement Works are higher than the threshold indicated in the TDS, it 
shall include the portion above the threshold in its price for the Maintenance Services. If the 
Tender price in the Best Evaluated Tender is above the threshold indicated in the TDS for the 
Rehabilitation and Improvement Works, the Procuring Entity may reject the Tender. 

38 Comparison of Tenders 

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders 
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in accordance with ITT 34.2 to determine the Tender that has the lowest evaluated cost. 

38.2 After application of the criteria established in ITT 37.1 to ITT 37.5, the Evaluated Tender Price 
for comparison of Tenders will be: 

a The lump-sum price offered by the Tenderer for the Maintenance Services; plus 

b The lump-sum price offered by the Tenderer for the Rehabilitation Works, if the tendering 
document requires prices for this type of works; plus 

c the total price of the priced Bill of Quantities for the Improvement Works, if the tendering 
document requires prices for this type of works; plus 

d the total price of the priced Bill of Quantities for the Emergency Works. 

39 Abnormally Low Tenders 

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other 
constituent elements of the Tender, appears unreasonably low to the extent that the Tender price 
raises material concerns as to the capability of the Tenderer to perform the Contract for the 
offered Tender price. 

39.2  In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity 
shall seek written clarifications from the Tenderer, including detailed price analyses of its Tender 
price in relation to the subject matter of the contract, scope, proposed methodology, schedule, 
allocation of risks and responsibilities and any other requirements of the tendering document. 

39.3  After evaluation of the price analyses, in the event that the Procuring Entity determines that the 
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender 
Price, the Procuring Entity shall reject the Tender. 

40 Abnormally High Tenders 

40.1 An abnormally high price is one where the tender price, in combination with other constituent 
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is 
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying 
too high a price for the contract compared with market prices or that genuine competition 
between Tenderers is compromised. 

 40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the 
market prices, check if the estimated cost of the contract is correct and review the Tender 
Documents to check if the specifications, scope of work and conditions of contract are 
contributory to the abnormally high tenders. The Procuring Entity may also seek written 
clarification from the tenderer on the reason for the high tender price. The Procuring Entity shall 
proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the 
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's 
budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the 
abnormally high tender prices, the Procuring Entity shall reject all tenders and may 
retender for the contract based on revised estimates, specifications, scope of work and 
conditions of contract, as the case may be. 

 40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine 
competition between tenderers is compromised (often due to collusion, corruption or other 
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause 
competent Government Agencies to institute an investigation on the cause of the compromise, 
before retendering. 

41 Unbalanced Tenders or Front Loaded 
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41.1  If the Tender that is evaluated as the lowest evaluated cost is, in the Procuring Entity's opinion, 
seriously unbalanced or front loaded the Procuring Entity may require the Tenderer to provide 
written clarifications. Clarifications may include detailed price analyses to demonstrate the 
consistency of the Tender prices with the scope of works, proposed methodology, schedule and 
any other requirements of the tendering document. 

 41.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, 
the Procuring Entity may as appropriate: 

a) Accept the Tender; or 

b) Require that the amount of the Performance Security be increased at the expense of the 
Tenderer to a level not exceeding 20% of the Contract price; or 

c) Reject the Tender. 

42 Qualification of the Tenderer 

42.1 The Procuring Entity shall determine to its satisfaction whether the Tenderer that is selected as 
having submitted the lowest evaluated cost and substantially responsive Tender meets the 
qualifying criteria specified in Section III, Evaluation and Qualification Criteria or, if 
prequalification has taken place, continues to be eligible and continues to meet the qualifying 
criteria. 

42.2 The determination shall be based upon an examination of the documentary evidence of the 
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 19.2. The determination 
shall not take into consideration the qualifications of other firms such as the Tenderer's 
subsidiaries, parent entities, affiliates, subcontractors (other than Specialized Subcontractors, if 
permitted in TDS when prequalification has not taken place) or any other firm(s) different from 
the Tenderer. 

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. 
A negative determination shall result in disqualification of the Tender, in which event the 
Procuring Entity shall proceed to the next lowest evaluated Tender to make a similar 
determination of that Tenderer's qualifications to perform satisfactorily. 

43 Lowest Evaluated Tender 

 43.1 Having compared the evaluated costs of Tenders, the Procuring Entity shall determine the Best 
Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the 
Qualification Criteria and whose Tender has been determined to be: 

a) Most responsive to the tendering document; and 

b) The lowest evaluated cost. 

44 Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders 

44.1 The Procuring Entity reserves the right to accept or reject any Tender, and to annul the Tendering 
process and reject all Tenders at any time prior to contract award, without thereby incurring any 
liability to Tenderers. In case of annulment, all Tenderers shall be notified with reasons and all 
Tenders submitted and specifically, Tender securities, shall be promptly returned to the 
Tenderers. 

45 Notice of Intention to enter in to a Contract 

45.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring 
Entity shall issue a Notification of Intention to Enter into a Contract/Notification of award to all 
tenderers which shall contain, at a minimum, the following information: 

a) The name and address of the Tenderer submitting the successful tender; 

b) The Contract price of the successful tender; 
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c) A statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is 
addressed was unsuccessful, unless the price information in © above already reveals the 
reason; 

d) The expiry date of the Standstill Period; and 

e) Instructions on how to request a debriefing and/or submit a complaint during the standstill period; 

46 Standstill Period 

46.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow 
any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill 
Period shall not apply. Where only one Tender is submitted, the Standstill Period shall not apply. 

46.2 Where a Standstill Period applies, it shall commence only when the Procuring Entity has 
transmitted to each Tenderer the Notification of Intention to Enter into a Contract with the 
successful Tenderer. 

47 Debriefing by the Procuring Entity 

47.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to 
in ITT 43, an unsuccessful tenderer may make a written request to the Procuring Entity for a 
debriefing on specific issues or concerns regarding their tender. The Procuring Entity shall 
provide the debriefing within five days of receipt of the request. 

47.2  Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall 
bear its own costs of attending such a debriefing meeting. 

F. Contract Negotiations and Award of Contract 

48 Negotiations 

 48.1 Before signature of contract, the procuring Entity may conduct negotiations with the best 
evaluated tenderer. The negotiations will be held at the date and address indicated in the TDS 
with the Tender's Representatives who must have written power of attorney to negotiate a 
Contract on behalf of the Tenderer. 

 48.2 The Procuring Entity shall prepare minutes of negotiations that are signed by the Procuring 
Entity and the Tender's authorized representative. 

 48.3 The negotiations include discussions of the Schedule of Requirements, the proposed 
methodology, the Procuring Entity's inputs, the Special Conditions of the Contract, and 
finalizing the “Works and Services' Requirements” part of the Contract. These discussions shall 
not substantially alter the original scope of services or the terms of the contract, lest the quality 
of the final product, its price, or the relevance of the initial evaluation be affected. 

 48.4 The financial negotiations include the clarification of the tax liability in Kenya and how it should 
be reflected in the Contract. If the selection method included cost as a factor in the evaluation, 
the total price stated in the Financial Proposal for a Lump-Sum contract shall not be negotiated. 
The Procuring Entity may ask for clarifications and, if the costs are very high, ask to change the 
rates. 

 48.5 The negotiations are concluded with a review of the finalized draft Contract, which then shall 
be initialed by the Procuring Entity and the Tender's authorized representative. If the 
negotiations fail, the Procuring Entity shall inform the Tender in writing of all pending issues 
and disagreements and provide a final opportunity to the Tenderer to respond. If disagreement 
persists, the Procuring Entity shall terminate the negotiations informing the Tenderer of the 
reasons for doing so. The Procuring Entity will invite the next-ranked Tenderer to negotiate a 
Contract. Once the Procuring Entity commences negotiations with the next-ranked Tenderer, 
the Procuring Entity shall not reopen the earlier negotiations. 
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49 Letter of Award 

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period 
specified in ITT 44.1, upon addressing a complaint that has been filed within the Standstill 
Period, the Procuring Entity shall transmit the Letter of Award to the successful Tenderer. The 
letter of award shall request the successful tenderer to furnish the Performance Security within 
21 days of the date of the letter. 

50 Signing of Contract 

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and 
upon the parties meeting their respective statutory requirements, the Procuring Entity shall send 
the successful Tenderer the Contract Agreement. 

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall 
sign, date, and return it to the Procuring Entity. 

50.3 The written contract shall be entered into within the period specified in the notification of award 
and before expiry of the tender validity period 

51 Performance Security 

51.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, 
the successful Tenderer shall furnish the Performance Security and if required in the TDS, using 
for that purpose the Performance Security Forms included in Section VIII, Contract Forms, or 
another form acceptable to the Procuring Entity. If the Performance Security furnished by the 
successful Tenderer is in the form of a bond, it shall be issued by a bonding or insurance 
company that has been verified by the successful Tenderer to be acceptable to the Procuring 
Entity. A foreign institution providing a bond shall have a correspondent financial institution 
located in Kenya, unless the Procuring Entity has agreed in writing that a correspondent 
financial institution is not required. 

51.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security or sign 
the Contract shall constitute sufficient grounds for the annulment of the award and forfeiture of 
the Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer 
offering the next Best Evaluated Tender. 

52 Publication of Procurement Contract 

52.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded 
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, 
the notice shall contain the following information: 

a) Name and address of the Procuring Entity; 

b) Name and reference number of the contract being awarded, a summary of its scope and 
the selection method used; 

c) The name of the successful Tenderer, the final total contract price, the contract duration. 

d) dates of signature, commencement and completion of contract; names of all Tenderers that 
submitted Tenders, and their Tender prices as read out at Tender opening. 

53 Procurement Related Complaints 

53.1 The procedures for making a Procurement-related Complaint are as specified in the TDS. 
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SECTION III - TENDER DATA SHEET 
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SECTION 3 - TENDER DATA SHEET 

The following specific data for the Works and Services to be procured shall complement, supplement, 
or amend the provisions in the Instructions to Tenderers (ITT). Whenever there is a conflict, the 
provisions herein shall prevail over those in ITT. 

  

A. General 

 The name of the Tender is PERFORMANCE BASED CONTRACT FOR THE 

MAINTENANCE OF DUNDORI - OLKALOU (B20) ROAD 

 
The Reference number of the Tender is KeNHA/R6/252/2024 

Improvement Works are required.  

ITT 4.1 Maximum number of members in the JV shall be: N/A 

4.10 Citizen contractors are encouraged to source locally manufactured 

items/materials and locally assembled machines, equipment, vehicles, labour etc.  

ITT4.11 The Tenderer will require to register with whose contact addressed are: 

Not Applicable 

 

B. Contents of Tender Document 

ITT 8.1 There shall be mandatory pre-tender site visits as specified in the tender notice. 

ITT 8.2 The Tenderer will submit any questions in writing, to reach the Procuring Entity  

 

not later than 7 days to the submission date 

 

ITT 8.4 The Procuring Entity's website where Minutes of the pre-Tender meeting and 

the pre-arranged pretender will be published is www.kenha.co.ke_ 

 

ITT9.1 For Clarification of Tender purposes, for obtaining further information and for 

purchasing tender documents, the Procuring Entity's address is: 

As indicated in the tender notice 

C. Preparation of Tenders 

ITP 13.1 (h) The Tenderer shall submit the following additional documents in its 

Tender: As indicated in the Qualification Criteria 

 

ITT 15 [The following provision should be included and the required corresponding 

information inserted only if alternative Tenders will be considered. Otherwise 

omit.} 

Alternative Tenders shall not be permitted. 

http://www.kenha.co.ke_/
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ITT 15.2  Alternative times for reaching the required Service Levels and for the 

completion of the Rehabilitation and/or Improvement Works will not be 

permitted.  

ITT 15.4 Alternative technical solutions for the Rehabilitation and/or Improvement Works 

shall be permitted for the following parts of the Works: Not Applicable 

 

ITT 16.5 The Tenderer is required to furnish the indices and weightings for the price 

adjustment formulae in the Schedule of Adjustment Data. 

ITT 17.1 The currency(ies) of the Tender and the payment currency(ies) shall be in Kenya 

Shillings  

ITT 20.1 The Tender validity period shall be 140days from the specified date of 

opening as indicated in the invitation to Tender                                       

 

ITT 32.3 (a) The Tender price shall be adjusted by the following factor(s): Not Applicable 

[The local currency portion of the Contract price shall be adjusted by a factor 

reflecting local inflation during the period of extension, and the foreign 

currency portion of the Contract price shall be adjusted by a factor reflecting 

the international inflation (in the country of the foreign currency) during the 

period of extension.] 

ITT 21.1 A Tender Security of the amount specified in the Appendix to form of Bid  

shall be required. 

ITT 21.2 (iv) Other types of acceptable securities: Not Applicable 

 

ITT 21.7 [The following provision should be included and the required corresponding 

information inserted only if a Tender Security is not required under provision 

ITT 21.7 and the Procuring Entity wishes to declare the Tenderer ineligible for 

a period of time should the Tenderer perform any of the actions mentioned in 

provision ITT 21. 7 (a) or (b), Otherwise omit.] 

If the Tenderer performs any of the actions prescribed in ITT 21.7 (a) or (b), the 

Procuring Entity will declare the Tenderer ineligible to be awarded contracts by 

the Procuring Entity for a period of _  two (2)         years. 

ITT 22.1  In addition to the original of the Tender, the number of copies is: NONE 

ITT 22.3 The written confirmation of authorization to sign on behalf of the Tenderer shall 

consist of: _ Certificate of Independent Tender Determination Part B of Form of 

Tender 

 

D. Submission and Opening of Tenders 
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ITT 24.1 (A) For Tender submission purposes only, the Procuring Entity's address is: 

As indicated in the Invitation to Tender 

 

Tenders shall not be submitted electronically. 

ITT 27.1 The Tender opening shall take place at: As indicated in the invitation to Tender  

 

The electronic Tender opening procedures shall be: Not applicable  

ITT 27.6 The Form of Tender and summary page of the priced Bills of Quantities 

shall be initialled by representatives of the Procuring Entity attending 

Tender opening. 

If initialization is required, it shall be conducted as follows: 

• By all members of the Tender opening committee  
• Form of Bid and Summary page of the BOQs 

ITT 33.4 The invitation to tender is extended to the following groups that 

qualify for reservations (YOUTH) 

 

E. Evaluation and Comparison of Tenders 

ITT 32.3 The adjustment shall be based on average price of the item or component as 

quoted in other substantially responsive Tenders. If the price of the item or 

component cannot be derived from the price of other substantially responsive 

Tenders, the Procuring Entity shall use its best estimate. 

 

ITT 35.1 The Procuring Entity does not intend to execute any specific elements 

of the Works by subcontractors selected/nominated by the Procuring 

Entity. 

ITT 35.2 The maximum volume of works that can be subcontracted is 40% of the total 

contract price. 

ITT 35.3 The sub contractor's qualifications shall not be used by the Tenderer to 

qualify for the Works. 

ITT 36.2 A margin of domestic preference shall apply. [If a margin of preference 

applies, the application methodology shall be defined in the Evaluation 

and Qualification Criteria] 

ITT 37.2 (a) The Tender price shall be adjusted by the following factor(s): Not 

Applicable 

ITT 37.2 (d) Additional requirements apply. These are detailed in the evaluation criteria in 

the Evaluation and Qualification Criteria. 

ITT 37.5 The combined price for the Rehabilitation and Improvement Works may 

not exceed the following threshold:  

 NOT APPLICABLE %of the total contract price excluding provisional 

sums  
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ITT 39 Abnormally low Tenders shall be treated as per the procedure outlined in 

Section IV, Evaluation and Qualification Criteria 

ITT 40 Abnormally high Tenders shall be treated as per the procedure outlined in 

Section IV, Evaluation and Qualification Criteria 

ITT 41 Unbalanced or Front loaded Tenders shall be treated as per the procedure 

outlined in Section IV, Evaluation and Qualification Criteria 

ITT42.2 Where prequalification has not taken place, the Procuring Entity shall not 

permit that specific experience for parts of the Works and Service may be 

met by Specialized Subcontractors. 

ITT 48.1 Contract negotiations with the best evaluated tenderer will be held at:  

(Not Applicable) 

  

ITT 53.1 The procedures for making a Procurement-related Complaint are available 

from the PPRA website info@ppra.go.ke or complaints @ppra.go.ke. If a 

Tenderer wishes to make a Procurement-related Complaint, the Tenderer 

should submit its complaint following these procedures, in writing (by the 

quickest means available, that is either by hand delivery or email to: 

For the attention: Director General 

Procuring Entity: Kenya National Highways Authority (KeNHA) 

Email address: dg@kenha.co.ke 

In summary, a Procurement-related Complaint may challenge any of the 

following: 

(i) the terms of the Tender Documents; and 

(ii) the Procuring Entity's decision to award the contract. 

 

 

 

 

 

 

 

 

 

  

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
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SECTION IV - EVALUATION AND QUALIFICATION CRITERIA 
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SECTION IV - EVALUATION AND QUALIFICATION CRITERIA 

1. General Provisions 

 1.1 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the 
Kenya Shilling equivalent using the rate of exchange determined as follows: 

a) For construction turnover or financial data required for each Year-Exchange rate 
prevailing on the last day of the respective calendar year (in which the amounts for that 
year is to be converted) was originally established. 

b) Value of single Contract-Exchange rate prevailing on the date of the contract signature. 

c) Exchange rates shall be taken from the publicly available source identified in the ITT. Any 
error in determining the exchange rates in the Tender may be corrected by the Procuring 
Entity. 

 1.2 This section contains the criteria that the Employer shall use to evaluate tender and qualify 
tenderers. No other factors, methods or criteria shall be used other than specified in this tender 
document. The Tenderer shall provide all the information requested in the forms included in 
Section IV, Tendering Forms. The Procuring Entity should use the Standard Tender Evaluation 
Document for Goods and Works for evaluating Tenders. 

 Evaluation and contract award Criteria 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate 
tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification 
criteria, (ii) has been determined to be substantially responsive to the Tender Documents, and 
(iii) is determined to have the Lowest Evaluated Tender price shall be selected for award of 
contract. 

2. Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the 
eligibility criteria and other requirements in the ITT, and that the tender is complete and meets 
all the requirements of “Part 2 – Works and Services 'Requirements”, including checking for 
tenders with unacceptable errors, abnormally low tenders, abnormally high tenders and tenders 
that are front loaded. The Standard Tender Evaluation Report Document for Goods and Works 
for evaluating Tenders provides very clear guide on how to deal with review of these 
requirements. Tenders that do not pass the Preliminary Examination will be considered 
irresponsive and will not be considered further. 

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template 
may be attached or clearly described all information and list of documentation to be submitted 
by Tenderers to enable preliminary evaluation of the Tender] 

3. Assessment of adequacy of Technical Proposal with Requirements (if Applicable) 

The Procuring Entity will evaluate the Technical Proposals of all irresponsive tenders using the 
following criteria, sub-criteria, and point system for the evaluation of the Technical Proposals: 

i) History of non-performance 

ii) Financial capability 

iii) General and specific experience 

iv) Key personnel 

v) Contractors Plant and Equipment  

vi) Adequacy and quality of the proposed methodology, and work plan in responding to the 
schedule of Requirements: 
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Total points for the five criteria: 100points.  The minimum technical score (St) required to pass is: 

75points. 

Tenderers who score less than the required pass will be automatically disqualified. Tenderers 
who pass the technical evaluation will be evaluated further. 

4. Tender Evaluation (ITT 35) 

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall apply: 

i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows: 

…………NA…....... 

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 
13.4, will be evaluated as follows: 
…………………NA………………................................................................…… 

iii) Other Criteria; if permitted under ITT 35.2 (e): ……………………. 

NA.......................................................… 

5. Multiple Contracts 

Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on 
basis of Lots and the lowest evaluated tenderer identified for each Lot. The Procuring Entity 
will select one Option of the two Options listed below for award of Contracts. 

OPTION 1 

i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, 
provided the tenderer meets the Eligibility and Qualification Criteria for that Lot. 

ii) If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, 
provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the 
Lots. The tenderer will be awarded the combination of Lots for which the tenderer qualifies 
and the others will be considered for award to second lowest the tenderers. 

OPTION 2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and 
determine the combinations with the lowest evaluated price. Tenders will then be awarded to 
the Tenderer or Tenderers in the combinations provided the tenderer meets the aggregate 
Eligibility and Qualification Criteria for all the won Lots. 
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6. Alternative Tenders (ITT 13.1) 

An alternative if permitted under ITT 13.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2– 
Works and Services' requirements. Only the technical alternatives, if any, of the Tenderer with 
the Best Evaluated Tender conforming to the basic technical requirements shall be considered 
by the Procuring Entity. 

7. Margin of Preference 

 7.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent 
(15%) to be loaded one valuated price of the foreign tenderers, where the percentage of 
shareholding of Kenyan citizens is less than fifty-one percent (51%). 

 7.2 Contractors applying for such preference shall be asked to provide, as part of the data for 
qualification, such information, including details of ownership, as shall be required to 
determine whether, according to the classification established by the Procuring Entity, a 
particular contractor or group of contractors qualifies for a margin of preference. 

 7.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders 
shall be assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive 
tenders shall be classified into the following groups: 

i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan 
citizens hold shares of over fifty one percent (51%). 

ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan 
citizens hold shares of less than fifty one percent (51%). 

 7.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine 
the lowest tender, and the lowest evaluated tender in each group shall be further compared with 
each other. If, as a result of this comparison, a tender from Group A is the lowest, it shall be 
selected for the award. If a tender from Group B is the lowest, an amount equal to the 
percentage indicated in Item 3.1 of the respective tender price, including unconditional 
discounts and excluding provisional sums and the cost of day works, if any, shall be added to 
the evaluated price offered in each tender from Group B. All tenders shall then be compared 
using new prices with added prices to Group B and the lowest evaluated tender from Group A. 
If the tender from Group A is still the lowest tender, it shall be selected for award. If not, the 
lowest evaluated tender from Group B based on the first evaluation price shall be selected. 

8. Post qualification and Contract ward (ITT 39), more specifically 

a) In case the tender was subject to post-qualification, the contract shall be awarded to the 
lowest evaluated tenderer, subject to confirmation of prequalification data, if so required. 

b) In case the tender was not subject to post-qualification, the tender that has been 
determined to be the lowest evaluated tenderer shall be considered for contract award. 
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QUALIFICATION CRITERIA  
 

Ite

m 

No. 

Qualification 

Subject 
Qualification Requirement 

Document To be 

Completed/provided by 

Tenderer 

For 

Procuring 

Entity's Use 

(Qualificatio

n met or Not 

Met) 

A. PRELIMINARY EVALUATION 

1.  Nationality 
Nationality in accordance with 

ITT 4.10 

Forms ELI - 1.1, 1.2 and 
1.3, with attachments 

 

2.  

Goods, 
equipment and 

services to be 

supplied under 
the contract 

To have their origin in 

any country that is not 
determined ineligible 

under ITT 5.1 

Forms ELI - 1.4  

3.  
Conflict of 

Interest 

No conflicts of interest in 

accordance with ITT 4.3 
Form of Tender  

4.  PPRA Eligibility 

Not having been declared 

ineligible by the PPRA as 

described in ITT 4.6 

Form of Tender - Form SD 

1 
 

5.  
State- owned 

Enterprise 
Meets conditions of ITT 4.7 

Forms ELI - 1.1 and 1.2, 

with attachments 
 

6.  
Appendix to 

Form of Bid 

Form properly filled & 

signed 

Appendix to Form of Bid in 

the Prescribed Format 
 

7.  

Suspension 

Based on 

Execution of 

Tender/Proposa
l Securing 

Declaration by 

the Procuring 
Entity 

Not under suspension based 

on-execution of a 

Tender/Proposal Securing 

Declaration pursuant to ITT 

4.8. 

To be confirmed from 

Internal records by the 

procuring entity 

 

8.  
Pending 

Litigation 

Tender's financial position 

and prospective long-term 

profitability still sound 

according to criteria 
established in 3.1 and 

assuming that all pending 

litigation will NOT be 
resolved against the 

Tenderer. 

Form CON - 1  

9.  
Litigation 
History 

No consistent history of 

court/arbitral award decisions 
against the Tenderer for the last 

three (3) years. 

Form CON - 1  

10.  

Declaration of 

Fair employment 
laws and 

practices 

Bidders shall declare they 

are not guilty of any 
serious violation of fair 

employment laws and 

practices and will be 
bound to abide by the 

industry CBA at minimum 

Form CON - 2  
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Ite

m 

No. 

Qualification 

Subject 
Qualification Requirement 

Document To be 

Completed/provided by 

Tenderer 

For 

Procuring 

Entity's Use 

(Qualificatio

n met or Not 

Met) 

11.  

Certificate of 

Tenderer’s Visit 
to Site 

-Attend Pre-Tender Site Visits as 
per TDS,  ITT 8.1 

- Bidders to sign attendance 

register 
- Certificate must be signed by the 

Employer’s representative 

- Bidders to send technical 
persons for the Site Visit- Min 

Qualifications – Diploma in Civil 

Engineering 

Form CON - 3  

12.  Tender Security Tender Securing Declaration Form 
a) Form in the Prescribed 

Format 
 

13.  
Priced Bill of 

Quantities 

- Fill all rates, prices and 
amounts,  

- NO Alterations of the 

Quantities accepted,  
- All bidders own Corrections 

must be Countersigned 

NO ERRORS noted in the Bills of 

Quantities 

Bills of Quantity in the 

Prescribed Format 
 

14.  

Annual Practicing 

License with the 

National 
Construction 

Authority 

Proof of registration with 

the National Construction 

Authority in Class 4, 5 or 

6 as Roads/Bridges 

Contractor 

Copy of Current NCA 

Practicing License 
 

15.  

Tax Obligations 
for Kenyan 
Tenderers 

Has produced a current tax 
clearance certificate or tax 
exemption certificate issued 
by the Kenya Revenue 
Authority in accordance with 
ITT 4.15. 

 

Provide Valid Tax 

Compliance Certificate  
 

16.  PBC Certificate 

Bidders Bidding for PBC 

Tenders, at least one of the 
Directors of the bidding 

company MUST have 

been trained in 
Performance Based Road 

Maintenance as a 

Contractor (PBC) by 

Kenya Institute of 
Highways and Building 

Technology (KIHBT) or 

any other Accredited 
Institution Registered in 

Kenya 

Copy of PBC Certificate   

17.  
Serialization of 
the Bid 

Bidders shall sequentially 

serialize all pages of each 
tender submitted. 

 

The Serialization MUST be 

numerically sequential 
starting from Numeric 1. 
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Ite

m 

No. 

Qualification 

Subject 
Qualification Requirement 

Document To be 

Completed/provided by 

Tenderer 

For 

Procuring 

Entity's Use 

(Qualificatio

n met or Not 

Met) 

Any written Pages or 
document attached or 

inserted Documents 

MUST be sequentially 
serialized. 

18.  
Completeness of 

tender document 

The person or persons 

signing the bid shall 

initial all pages of the 

bid where entries have 

been made.  

Bidders shall own all 

alterations made to the 

tender document. 

Bidders shall duly fill 

all relevant 

forms/schedules 

provided for in the 

document that requires 

entries   

All pages with entries 

(Typed or hand written) 

must be initialed.  

Any alterations made in 

the tender document must 

be countersigned. 

All relevant Forms/ 

Schedules shall be duly 

filled including it being 

signed, dated, and 

stamped 

 

19.  
Proposed 

weightings 

 

Dully filled and signed 

schedule H. 

 

Bidder to fill Schedule 

H: Basic Prices for 

Materials and Labour   

 

 

20.  
Rates 

Derivation 

 

 

Bidder shall provide current (at 
least 28 days before tender 

opening) proof of cost of 

materials e.g. Proforma 

Invoices/quotation 

 

 

Bidder to fill Schedule G: 

Part I. Schedule of 

Materials; -Basic Prices 

Part II. Schedule of 

rates derivation  

 

21.  

Registration 

Certificate for 

Access to 

Government 

Procurement 

Opportunities 

(AGPO) 

Registration Certificate for 

Access to Government 

Procurement Opportunities 

(AGPO) in YOUTH 

category. 

Copy of Valid AGPO 

Certificate in YOUTH 

Category 
 

B. TECHNICAL EVALUATION 

1.  

History of Non-

Performing 

Contracts 

Non-performance of a 
contract did not occur as a 

result of contractor 

default for the last three 

(3) years. 

Non-performance shall be 

deemed to have occurred 

by evidence of: 

Form CON-1 

If a bidder fails to 

disclose, shall be 

disqualified 

Reference to be made to 

procuring Authority’s 

records 

10 Marks 
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Ite

m 

No. 

Qualification 

Subject 
Qualification Requirement 

Document To be 

Completed/provided by 

Tenderer 

For 

Procuring 

Entity's Use 

(Qualificatio

n met or Not 

Met) 

• Termination 

Letter 

• Liquidated 
Damages 

 

A bidder (Company 

and/or Director(s)) with 

any history of non-

performance losses 10 

marks 

2.  Financial 

Capabilities 

(i) Bidders shall provide 

audited balance sheets or, 
if not required by the laws 

of the Tenderer's country, 

other financial statements 

acceptable to the 

Procuring Entity, for the 
last 3 years shall be 

submitted and must 

demonstrate the current 

soundness of the 
Tenderer's financial 

position and indicate its 

prospective long-term 

profitability (as 

demonstrated by Financial 
Evaluation ratios). 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

The Tenderer shall 

demonstrate that it has 

access to, or has available, 

Form FIN - 3.1, with 

attachments 

Attachments include: 

i. Audited accounts 

All pages must be 

initialed and stamped 

by both a practicing 

Auditor registered with 

ICPAK and one of the 

Directors. Auditor’s 

practicing membership 

number from ICPAK 

must be indicated and a 

valid practicing license 

shall be provided. 

 

The Financial ratio 

Form to be signed by 

the Auditor registered 

with ICPAK and one of 

the Directors 

• Financial 

Ratios 

Computation shall be 

made for the following 

Ratios and marks 

awarded to each of the 

ratios: 

-Working Capital  

- Debt to Equity Ratio 

- Current ratio 

- Operating Cash Flow 

ratio 

 

 

 

• Line of Credit 

 

10 Marks 

 

 

 

1 Mark 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

4 Marks 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

4 Marks 
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Ite

m 

No. 

Qualification 

Subject 
Qualification Requirement 

Document To be 

Completed/provided by 

Tenderer 

For 

Procuring 

Entity's Use 

(Qualificatio

n met or Not 

Met) 

liquid assets, 

unencumbered real assets, 

lines of credit, and other 

financial means 

(independent of any 

contractual advance 

payment) sufficient to meet 

the construction cash flow 

requirements estimated at a 

minimum of 10% of the bid 

price.  

• Bank statements 

Etc. 

 

3.  
Average Annual 

Construction 
Turnover 

Minimum average annual 

construction turnover of 

Kenya Shillings 
100,000,000 (One Hundred 

Million), equivalent 

calculated as total certified 
payments received for 

contracts in progress and/or 

completed within the last 3-

year years, divided by 3 

years  

 

Form FIN - 3.2 

Attachments include 

Financial Statements 

 
1 Marks 

4.  
Ongoing 

Works 

Value of outstanding works 

shall not be more than the bid 
price 

Form FIN - 3.4 

If the outstanding Works is 
more than the bid price, the 

bidder loses  

 2marks 

5.  

General 

Construction 
Experience 

Experience under 

construction contracts in the 
role of prime contractor, JV 

member, sub-contractor, or 

management contractor, 
substantially completed in 

the last [5 years] prior to the 

applications submission 

deadline. 

Form EXP -4.1 

Attach Letters of Award 

and Completion 

Certificates 

 

 

6 Marks 
(2 Mark for each 

General 

Construction 
project) 

6.  

Specific 

Construction 

&Contract 
Managemen

t Experience 

Participation in contract 

(s) of a similar nature 

with minimum 

cumulative value of KSh. 

150,000,000 (One 

Hundred & Fifty 

Million) as filled in Form 

EXP 4.2(a) that have 

been satisfactorily and 

substantially completed 

by the bidder, as a prime 

contractor, joint venture 

Form EXP 4.2(a)&(b) 

Provide Letters of Award 
and Completion 
Certificates 

For subcontracted works, 
the bidder should provide 
the following; 

• Award letter of the main 
contractor  

• Award letter of the 

 

14 Marks 
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Ite

m 

No. 

Qualification 

Subject 
Qualification Requirement 

Document To be 

Completed/provided by 

Tenderer 

For 

Procuring 

Entity's Use 

(Qualificatio

n met or Not 

Met) 

member, management 

contractor or sub-

contractor in the last [5 

years] prior to the 

applications submission 

deadline.  

The similarity shall be 

based on the physical 

size, complexity, 

methods/technology or 

other characteristics 

 

subcontract. 

• Completion letter of the 
subcontract. 

• Subcontract approval 
from the 
Engineer/supervision 
Authority 

7.  

Contractor's 

Representative 

and Key 
Personnel 

 

Curriculum Vitae (CVs) of the 

Proposed Key Staff must be 
presented in the provided 

format and duly signed by the 

proposed individual.  

Copies of certificates and 

Annual Practicing Licenses (for 

Engineers) and Academic 
Certificates for all staff is 

mandatory; 

Schedule F (Form PER. 1 

and PER. 2) 
10 Marks 

Site Agent / 

Road 

Manager  

Certification 

PBC Certificate 

from KIHBIT or 

other recognised 

institution 

1 

Current EBK 

License 

2 

Qualifications 

in Civil/ 

Highway 

Engineering 

Degree 2 

Experience 
Above 5 years 2 

0-5 years 0 

Foreman 

Qualifications 

in Civil/ 

Highway 

Engineering 

Degree 2 

HND 2 

Diploma 2 

Experience 
Above 5 years 1 

0-5 years 0 
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Ite

m 

No. 

Qualification 

Subject 
Qualification Requirement 

Document To be 

Completed/provided by 

Tenderer 

For 

Procuring 

Entity's Use 

(Qualificatio

n met or Not 

Met) 

8.  

Contractors key 

equipment 

• Bidders shall declare they 

have 
possession/Ownership of 

various equipment as 

proposed to be used in the 
Project by providing 

Logbooks that 

demonstrate proof of 
ownership 

 

• For Bidders planning to 

hire, they shall provide an 

Active Lease Agreement 
in Place that can be used 

during the Project Life. 

The copy of logbooks of 
the lessor(s) shall also be 

provided. 

 

Schedule D of Technical 

Proposal  

 

35 Marks 

9.  

Main Scope of Works 

of this Tender 

Main 

Equipment 

Quantity 

(No) 

(Minimum) 

Marks (Score) 

Owned 

Hired/ 

leased 

Surface Dressing 

Total  

Bitumen 

distributor 
1 15 5 

Pneumatic 
Roller 

1 6 3 

Chip 

spreader  
1 6 3 

Tippers 
(Cumulative 

Capacity 28 

Tons) 

2 8 4 

Total   35 15 
 

10.  
Proposed 

methodology 

Adequacy and quality 

of the proposed 
methodology 

 

a) Technical approach and 

methodology  

• Provide a detailed 

Work Methodology 

a) Procedure on 

execution of 

activities as 

outlined in the 

 

 
 

3 Marks 

 
 

 

 

 
 



 

 
KeNHA/R6/252/2024              Issued by Kenya National Highways Authority        46  

Ite

m 

No. 

Qualification 

Subject 
Qualification Requirement 

Document To be 

Completed/provided by 

Tenderer 

For 

Procuring 

Entity's Use 

(Qualificatio

n met or Not 

Met) 

BoQs 

b) Allocation of 

machinery/labou

r in execution the 

activities 

c) Procedures in 

quality control of 

the activities 

described in 

BoQs 

• Provide a 

Methodology on safety 
during the construction 

period  

a) Personal 

protective 

equipment 

b) Signages 

c) Delineation of 

construction and 

passage of traffic 

d) Passage of traffic 

at night 

• Provide a specific 

Quality management 

plan that covers the 

following: 

1. Scope 

Management  

2. Time 

Management 

3. Material Quality 

Management 

4. Financial 

Management 

5. Risk 

Management 

6. Health & Safety 

Management 

7. Environmental 

Management 

8. Communication 

Management 

9. Procurement 

Management 

 
 

 

 
 

 

 
 

 

 

 
2 Marks 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

 

 
2 Marks 
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Ite

m 

No. 

Qualification 

Subject 
Qualification Requirement 

Document To be 

Completed/provided by 

Tenderer 

For 

Procuring 

Entity's Use 

(Qualificatio

n met or Not 

Met) 

10. Human Resource 

Management 

11. Stakeholder 

Management 

b) Work plan/ Program 

of Works (PoW) 

• PoW Resourced with 

Equipment-Min. 

allocation pursuant to the 
Schedule E of Technical 

Proposal - – To be 

submitted in A3 Size 
Paper well legible Fonts 

• PoW captures Monthly 

outputs for each activity 
• PoW details BoQ 

Quantities, Units and 

Rates 

• PoW is superimposed 
with Cashflow 

Projections as detailed in 

Schedule A of the 
technical proposal 

 

c) Site Organization 

and staffing 

(Schedule B of 

Technical proposal) 

 
 

 

 
 

 

 
 

2 Marks 

 

 
 

 

 
 

1 Marks 

 
 

 

1 Marks 

 
 

1 Marks 

 
 

 

 

 
1 Marks 

 

 

11.  

Knowledge 
Transfer [When 
transfer of 
knowledge is a 
particularly 
important 
component of the 
assignment, the 
following sub- 
criteria may be 
provided] 

Transfer of knowledge 

(training) program (relevance 

of approach and methodology 

a) Relevance of training 

program [Not Applicable] 

b) Training approach and 

methodology [Not 

Applicable] 

c) Qualifications of experts 

and trainers [Not 

Applicable] 

 

 

Tenderers who score less than the required pass (75%) will be automatically disqualified. Tenderers who 

meet the minimum pass mark in the technical evaluation will be evaluated further. 
C. FINANCIAL EVALUATION:  

The lowest evaluated bidder shall be subjected to Financial Evaluation which include but not limited to 

sensitivity analysis of the rates to detect abnormally low bids or abnormally high bids or unbalanced 

tenders or front loaded. 

 

Treatment of Abnormally Low Bid/Abnormally high Bid/ Unbalanced bid 

 

The Procuring Entity may undertake an analysis of bidders’ rates which are potentially lower/higher than 

the known prevailing market rates. The bidders shall be required to provide objective justification including 



 

 
KeNHA/R6/252/2024              Issued by Kenya National Highways Authority        48  

Ite

m 

No. 

Qualification 

Subject 
Qualification Requirement 

Document To be 

Completed/provided by 

Tenderer 

For 

Procuring 

Entity's Use 

(Qualificatio

n met or Not 

Met) 

supporting documents on derivation of their rates to the Procuring Entity (See Schedule G, Part I&II on 

Derivation of Rates).  

 

 

In addressing the above criteria, the following steps shall be undertaken by the Procuring Entity; 

  

a. Identify: The Procuring Entity identifies a potential Abnormally Low/High Bid based on comparison 

with known prevailing market rates or with the project’s total cost estimate. 

 

b. Evaluate: The procuring Entity fully analyzes the Bidder’s justification provided on Schedule G to 

verify if it is an Abnormally Low/High Bid. Due diligence may be carried out by the Procuring Entity 

on the bidder’s documentation. 
 

c. Determination: The Procuring Entity fully documents the decision to accept or reject the Bid and 

executes appropriate action(s)/recommendation(s) including but not limited to enhancement of the 

performance security.  

 

In view of the above, the procuring Entity shall evaluate and analyze the Bidders’ submissions against the 

known prevailing market rates and cost estimation guidelines. The analysis of the bidder’s justification shall 

take into account all evidence provided.  

Accordingly, the Procuring Entity’s relevant committee shall make a recommendation to the Accounting 

Officer. 
 

D. POST QUALIFICATION: The procuring entity may verify the documents provided by the bidder with the 

issuing authority.  
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Appendix to Qualification Criteria 

 

ITEM DESCRIPTION 

POINT 

SCORE 

SCALE 

1 
HISTORY OF NON-PERFORMANCE Max 10 

History of Non-Performance 0 or 10 

2 

FINANCIAL CAPACITY Max 10 

Audited Statements 0-1 

Computation of Financial Ratios 0-4 

Working capital to be at least 10% of the Bid Price 0-4 

Turnover 0-1 

3 

EXPERIENCE Max 22 

General Experience  0-6 

Specific experience in related works 0-14 

Workload Analysis 0-2 

4 

KEY PERSONNEL  Max 10 

Site Agent / Road 

Manager 

Certification 

PBC Certificate from 

KIHBIT or other recognized 

institution 

1 

Current EBK License 2 

Qualification 

1. Degree 

2. Current / Valid 

Registration by EBK 

2 

Relevant experience 
Above 5 years 2 

0-5 years 0 

Foreman 

Qualifications  

Degree 2 

HND 2 

Diploma 2 

Experience 
Above 5 years 1 

0-5 years 0 

5 

PLANT AND EQUIPMENT Max 35 

Relevant Equipment (As Detailed 

in Schedule D) 

Owned (Max 35marks) 0-35 

100% Leased (Max 15 marks) 0-15 

6 PROGRAM OF WORKS AND WORK METHODOLOGY Max 13 

6a Work Methodology 

Provided a detailed Work Methodology 0-3 

Provided a Methodology on safety during the 

construction period  
0-2 

Provided a specific Quality management plan 0-2 
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ITEM DESCRIPTION 

POINT 

SCORE 

SCALE 

6b  Program of Works 

PoW Resourced with Equipment-Min. allocation 

pursuant to the Schedule E of Technical Proposal - – 

To be submitted in A3 Size Paper well legible Fonts 

0-2 

 PoW captures Monthly outputs for each activity 0-1 

PoW details BoQ Quantities, Units and Rates 0-1 

 PoW is superimposed with Cashflow Projections as 

detailed in Schedule A of the technical proposal 
0-1 

7 
Organization and staffing (Schedule B of Technical proposal) 

Equivalent of Site Base facilities 
0-1 

  TOTAL 
MAX 

100 
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SECTION V - TENDERING FORMS 
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SECTION V - TENDERING FORMS 

1. TENDERER’S QUALIFICATION FORMS 

 Form ELI-1.1- Tenderer Information Form 

 Form ELI- 1.2- Tenderer JV information 

 Form ELI - 1.3- Qualification of Foreign Contractors 

 Form ELI - 1.4- Declarations of materials, equipment and labor sources 

2. FORM OF TENDER 

 A. TENDERER'S ELIGIBILITY - CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

 C. SELF-DECLARATION FORMS 

  FORM SD1 

  FORM SD2 

FORM SD3 

 APPENDIX TO FORM OF TENDER 

3. CONTRACTUAL FORMS 

FORM CON – 1 

FORM CON – 2 

FORM CON – 3 

4. FINANCIAL FORMS 

FORM FIN- 3 .1 

FORM FIN- 3.2 

FORM FIN- 3.3 

5. TECHNICAL EXPERIENCE 

FORM EXP - 4.1 

FORM EXP - 4.2 (A) 

FORM EXP - 4.2 (B) 

6. TECHNICAL PROPOSAL 

SCHEDULE A. Projected Cash Flow 

SCHEDULE B. Site Organizations  

SCHEDULE C. Subcontractors  

SCHEDULE D. Contractor's Equipment  

SCHEDULE E. Initial Tentative Program of Performance  

SCHEDULE F. Key Personnel Proposed 

FORM PER -1  

FORM PER -2 

SCHEDULE G. Schedule of Materials; -Basic Prices 

 

7. FORM OF TENDER SECURITY - DEMAND GUARANTEE 

8. FORM OF TENDER SECURITY (TENDER BOND)  

9. FORM OF TENDER-SECURING DECLARATION 
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TENDERER’S QUALIFICATION FORMS 

FORM ELI-1.1- TENDERER INFORMATION FORM 

Form ELI-1.1 

Tenderer Information Form 

Date:     

 

Tender No.  KeNHA/R6/252/2024 

 Tender title: PERFORMANCE BASED CONTRACT FOR THE MAINTENANCE OF DUNDORI - OLKALOU 

(B20) ROAD 

 

Tenderer’s name: ………………….. 

In case of Joint Venture (JV), name of each member:…………………… 

Tenderer’s actual or intended country of registration:  

[indicate country of Constitution] 

Tenderer’s actual or intended year of incorporation: 

 

Tenderer’s legal address [in country of registration]: 

 

Tenderer’s authorized representative information 

Name:                                                                                     

Address:                                                                                  

Telephone/Fax numbers:                                                         

E-mail address:                                                                        

1. Attached are copies of original documents of: 

I. Certificate of Incorporation and CR12 of the legal entity named above, in accordance with ITT 4.1. 

II. Copies of National Identification documents for Directors  

  

      In case of a JV, Form of intent to form JV or JV agreement, in accordance with ITT 4.1. 

      In case of a state-owned enterprise or institution, in accordance with ITT 4.7. documents establishing: 

• Legal and financial autonomy 

• Operation under commercial law 

• Establishing that tenderer is not under the supervision of the Procuring Entity,  
 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership (Applicable).  
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FORM ELI- 1.2- TENDERER JV INFORMATION 

Tenderer's JV Information Form 

(to be completed for each member of Tenderer's JV) 

Date:    

Tender No. KeNHA/R6/252/2024 

Tender title: PERFORMANCE BASED CONTRACT FOR THE MAINTENANCE OF DUNDORI - OLKALOU 

(B20) ROAD 

Tenderer’s JV name:  

JV member’s name: 

JV member’s country of registration: 

 

JV member’s year of constitution: 

 

JV member’s legal address in country of constitution: 

 

JV member’s authorized representative information 

Name: ________________________________ 

Address: _______________________________ 

Telephone/Fax numbers:___________________ 

E-mail address:___________________________ 

1. Attached are copies of original documents of: 

i. Certificate of Incorporation and CR 12 of the legal entity named above, including 

Registered JV agreement (Registration of Documents Act), in accordance with ITT 4.1. 

ii. Copies of National Identification documents for all Directors  

 

      In case of a state-owned enterprise or institution, documents establishing legal and financial 

autonomy, operation in accordance with commercial law, and that they are not under the supervision of 

the Procuring Entity, in accordance with ITT 4.7. 

2.Included are the organizational chart, a list of Board of Directors, and the beneficial ownership ( 

Applicable). 
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FORM ELI - 1.3- QUALIFICATION OF FOREIGN CONTRACTORS 

Qualification of Foreign Tenderers 

Pursuant to ITT 4.10, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition 
(the 40% Rule). 

ITEM Description of Work Item 
Describe location of 

source 

COST in K. 

shillings 
Comments, if any 

A Local Labour 

 

 

    

 

 

    

 

 

    

 

 

    

 

 

    

B Sub contracts from Local sources 

 

 

    

 

 

    

 

 

    

 

 

    

 

 

    

     

C Local materials    

 

 

    

 

 

    

 

 

    

 

 

    

 

 

    

D Use of Local Plant and Equipment 

 

 

    

 

 

    

 

 

    

 

 

    

 

 

    

E Add any other items 
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TOTAL COST LOCAL CONTENT  xx  

 
PERCENTAGE OF CONTRACT PRICE xx  
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FORM ELI - 1.4- DECLARATIONS OF MATERIALS, EQUIPMENT AND LABOUR SOURCES 

Pursuant to ITT 5.1, tenderers must complete this form to demonstrate that the tender fulfils this condition  

 

ITEM Description of Work Item Describe location of source Comments, if any 

A Materials 

  

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

6 

   

B Equipment   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

C  Labour 

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

6 
   

 TOTAL COST LOCAL CONTENT   

 PERCENTAGE OF CONTRACT PRICE  
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FORM OF TENDER  

INSTRUCTIONS TO TENDERERS 

(i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's 
complete name and business address. 

(ii) All italicized text is to help Tenderer in preparing this form. 

(iii) Tenderer must complete and sign and TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS 
QUESTIONNAIRE, CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the SELF 
DECLARATION OF THE TENDERER, all attached to this Form of Tender. 

iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 

A) Tenderer's Eligibility- Confidential Business Questionnaire 

B) Certificate of Independent Tender Determination 

C) Self-Declaration of the Tenderer 

FORM OF TENDER 

Date of this Tender submission: [insert date (as day, month and year) of Tender 

submission]  

Invitation to Tender No.: [insert identification] Alternative No.: [Not Applicable] 

To:

 

We, the undersigned, declare that: 

a) No reservations: We have examined and have no reservations to the tendering document, including Addenda 
issued in accordance with Instructions to Tenderers (ITT) ; 

b) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT4; 

c) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity 
based on execution of a Tender-Securing Declaration or Proposal-Securing Declaration in Kenya in 
accordance with ITT 4.8. 

d) Conformity: We offer to execute in conformity with the tendering document and in accordance with the 
construction or service schedule the following Works: 

[Tender Number and Name] 

e) Tender Price: The total price of our Tender is [name of currency] (amount in figures and words). 
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f) Combined Price: We hereby confirm that our combined price for Rehabilitation Works and Improvement 
Works does not exceed the threshold given in the TDS ITT 37.5, which is [NOT APPLICABLE]. 

g) Tender Validity Period: Our Tender shall be valid for a period specified in TDS 18.1 (or as amended if 
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (or as amended if 
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of that 
period; 

h) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in accordance 
with the tendering document; 

i) One Tender per Tenderer: We are not submitting any other Tender (s) as an individual Tenderer, and we are 
not participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the 
requirements of ITT 4.4, other than alternative Tenders submitted in accordance with ITT 13; 

a) Suspension and Debarment: We, along with any of our subcontractors, suppliers, consultants, 
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled 
by any entity or individual that is subject to, a temporary suspension or a debarment imposed by the 
Procuring Entity. Further, we are not ineligible under Kenya laws or official regulations or pursuant to 
a decision of the United Nations Security Council; 

b) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 
state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the 
requirements of ITT 4.7]; 

c) Commissions, gratuities and fees: We have paid, or will pay the following commissions, gratuities, or 
fees with respect to the Tendering process or execution of the Contract: [insert complete name of each 
Recipient, its full address, the reason for which each commission or gratuity was paid and the amount 
and currency of each such commission or gratuity]. 

 

 
 

 
 

 
 

 
 

        
        
        
        

 

(If none has been paid or is to be paid, indicate “none.”). 

d) Binding Contract: We understand that this Tender, together with your written acceptance thereof 
included in your Form of Acceptance, shall constitute a binding contract between us, until a formal 
contract is prepared and executed; 

e) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost 
Tender, the Best Evaluated Tender or any other Tender that you may receive; 

f) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for 
us or on our behalf engages in any type of Fraud and Corruption; 

g) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive 
and made with the intention of accepting the contract if awarded. To this effect we have signed 
the “Certificate of Independent Tender Determination” attached below. 

r) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 
Disposal, copy available from www.ppra.go.ke during the procurement process and the execution of any 
resulting contract. 

s) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in any conflict to 
interest. 

b) Certificate of Independent Tender Determination – to declare that we completed the tender without 
colluding with other tenderers. 
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a) Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, not engage in any 
form of fraud and corruption. 

b) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement 
and Asset Disposal. 

t) Further, we confirm that we have read and understood the full content and scope of fraud and corruption as 
informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender. 

 

Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name of person 

duly authorized to sign the Tender] 
Title of the person signing the Tender: [insert complete title of the person signing the Tender] Signature of 

the person named above: [insert signature of person whose name and capacity are shown above] Date 

signed [insert date of signing] day of [insert month], [insert year] 

 

Name  

 in the capacity of   

Signed  

 
Duly authorized to sign the Tender for and on behalf of  M/s         
 

Dated on day of ,   
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A. TENDERER'S ELIGIBILITY - CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. 
Tenderer is further reminded that it is an offence to give false information on this Form. 

a) Tenderer's details 

 ITEM  

1 Name of Procuring Entity Kenya National Highways Authority 
 

2 Reference Number of the Tender KeNHA/R6/252/2024 

 

3 Date and Time of Tender Opening As indicated in the Tender Notice 
 

4 Name of Tenderer  

 

5 Full Address and Contact Details of the Tenderer 1. Country 

 

2. City 

 

3. Location 

 

4. Building 

 

5. Floor 

 

6. Postal Address 

 

7. Name and email of contact person 

 
8. Telephone Number 

 
 

6 
 

Current Trade License Registration Number and 
Expiring date  

 

Name, country/county and full address (postal and 
physical addresses, email, and telephone number) 

of Registering Body/Agency 

 

 

7 Description of Nature of Business 
 

 

8 Maximum value of business which the Tenderer 

handles  

 

9 State if Tenders Company is listed in stock 

exchange, give name and full address (postal and 
physical addresses, email, and telephone number) 

of state which stock exchange 
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General and Specific Details 

b) Sole Proprietor, provide the following details 

Name in full Age   

Nationality Country of Origin   

Citizenship    

c) Partnership, provide the following details. 

(d) Registered Company, provide the following details. 

i) Private or public Company  

ii) State the nominal and issued capital of the Company- 

Nominal Kenya Shillings (Equivalent)............................................................................................................... 

Issued Kenya Shillings (Equivalent)................................................................................................................... 

iii) Give details of Directors as follows. 

 

 

 

 

 

 

 

e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in…………………… (Name of Procuring Entity) who has/have an interest 
or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 

 Name of Partners Nationality Citizenship %Shares Owned 

1  

 

   

2  

 

   

3  

 

   

 Name of Directors Nationality Citizenship %Shares Owned 

1  

 

   

2  

 

   

3  

 

   

 Name of Person Designation in the Procuring 

Entity 

Interest or Relationship 

with Tenderer 

1    

2    
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ii) Conflict of interest disclosure 

 

 

Type of Conflict Disclosure  

YES or NO 

If YES provide details of 

the relationship with 

Tenderer 

1 

Tenderer is directly or indirectly controls, 

is controlled or is under common control 

with another tenderer. 

  

2 

Tenderer receives or has received any 

direct or indirect subsidy from another 

tenderer. 

  

3 
Tenderer has the same legal representative 

as another tenderer 

  

4 

Tender has a relationship with another 

tenderer, directly or through common third 

parties, that puts it in a position to 

influence the tender of another tenderer, or 

influence the decisions of the Procuring 

Entity regarding this tendering process 

  

5 

Any of the Tenderer’s affiliates 

participated as a consultant in the 

preparation of the design or technical 

specifications of the works that are the 

subject of the tender. 

  

6 

Tenderer would be providing goods, 

works, non-consulting services or 

consulting services during implementation 

of the contract specified in this Tender 

Document. 

  

7 

Tenderer has a close business or family 

relationship with a professional staff of the 

Procuring Entity who are directly or 

indirectly involved in the preparation of 

the Tender document or specifications of 

the Contract, and/or the Tender evaluation 

process of such contract. 

  

8 

Tenderer has a close business or family 

relationship with a professional staff of the 

Procuring Entity who would be involved 

in the implementation or supervision of 

the such Contract. 

  

9 

Has the conflict stemming from such 

relationship stated in item 7 and 8 above 

been resolved in a manner acceptable to 

the Procuring Entity throughout the 

tendering process and execution of the 

Contract. 

  

3    
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f) Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the 

date of submission. 

 

Full Name             

 

Title or Designation            

 

                  

(Signature)        (Date) 
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B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the KENYA NATIONAL HIGHWAYS  

AUTHORITY for: PERFORMANCE BASED CONTRACT FOR THE MAINTENANCE OF DUNDORI - 

OLKALOU (B20) ROAD Tender No: KeNHA/R6/252/2024 in response to the request for tenders made by:                        

[Name of Tenderer]  do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of [Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 
respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender 
on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 

a) Has been requested to submit a Tender in response to this request for tenders; 

b) could potentially submit a tender in response to this request for tenders, based on their qualifications, abilities or 
experience; 

5. The Tenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, agreement 
or arrangement with, any competitor; 

b) the Tenderer has entered into consultations, communications, agreements or arrangements with one or more 
competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s), complete 
details thereof, including the names of the competitors and the nature of, and reasons for, such consultations, 
communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 

a) prices; 

b) methods, factors or formulas used to calculate prices; 

c) the intention or decision to submit, or not to submit, a tender; or 

d) the submission of a tender which does not meet the specifications of the request for Tenders; except as specifically 
disclosed pursuant to paragraph (5) (b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request 
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed pursuant 
to paragraph (5) (b) above; 

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, 
to any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract, 
whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5) (b) 
above. 

Name and Title  

Date    

          [Name, title and signature of authorized agent of Tenderer and Date]  
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C. SELF-DECLARATION FORMS 

FORM SD 1: SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN 

THE MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015 

 

I, ....................................................................., of Post Office Box..............................................being a resident of 
 
..............................................in the Republic of..............................................do hereby make a statement as follows: - 

 
1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of 

 
………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender  
 
No......................................for...................................................................................(insert tender 
 

title/description) for.....................……………………. (insert name of the Procuring entity) and duly  

authorized and competent to make this statement. 

 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 
procurement proceeding under Part IV of the Act. 

 

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief. 

 

               ……………………………………. …………………………… …………………………………. 
                      (Title)              (Signature) (Date) 

 

              
            Bidder Official Stamp 
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FORM SD 2: SELF DECLARATION THAT THE TENDERER WILL NOT ENGAGE IN 

ANY CORRUPT OR FRAUDULENT PRACTICE 

I, ..........................................................................of P. O. Box....................................... ........being a resident of 

...............................................in the Republic of...............................................do hereby make a statement as follows: - 

 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of………....................................                                                                                                               

………………………… (insert name of the Company) who is a Bidder in respect of Tender No. 

………………….. for ……………………. (insert tender title/description) for ……………… (insert 

name of the Procuring entity) and duly authorized and competent to make this statement. 

 

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or 
fraudulent practice and has not been requested to pay any inducement to any member of the Board, 

Management, Staff and/or employees and/or agents of …………………. (insert name of the Procuring entity) 

which is the procuring entity. 

 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 

member of the Board, Management, Staff and/or employees and/or agents of……………………. (name of the 

procuring entity). 

4. THAT the aforesaid Bidder will not engage/has not engaged in any corrosive practice with other bidders 

participating in the subject tender 

5. THAT what is deponed to herein above is true to the best of my knowledge information and belief. 

 

…………………………………………. …………………………. ……………………......... 

(Title) (Signature) (Date) 

 

 

Bidder's Official Stamp 

 



 

 
KeNHA/R6/252/2024              Issued by Kenya National Highways Authority        68  

FORM SD 3: DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

I, .................................................................................................................. (person) on behalf of (Name of the 

Business/Company/Firm) ..........................................................................declare that I have read and fully 

understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of 

Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities under the 

Code. 

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public 

Procurement and Asset Disposal. 

Name of Authorized signatory.............................................................................................................................. 

 

Sign............................................................................................................................................................... 

Position........................................................................................................................................................ 

Office address...................................................................................Telephone.................... ................................ 

E-mail...................................................................................................................................................... 

Name of the  

Firm/Company................................................................................................................. ................. 

Date......................................................................................................................... .................................. 

(Company Seal/ Rubber Stamp where applicable) 

Witness                                                                                                                                                                  

Name.............................................................................................................................................. 

Sign................................................................................................................................................................. 

Date......................................................................................................................... .................................... 
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APPENDIX TO FORM OF TENDER 

(This appendix forms part of the bid) 

CONDITIONS OF CONTRACT CLAUSE AMOUNT/DESCRIPTION 

Tender Securing Declaration Form  Duly Filled and Signed in the Prescribed 

format as provided 

Amount of Performance Security 

(Unconditional Bank Guarantee) 

10.1 

 

1% of Tender Sum in the form of 

Unconditional Bank Guarantee 

Program to be submitted 14.1 Not later than Fourteen (14) days after 

issuance of Order to Commence in the format 

Prescribed in the Tender Document 

Non-Conformity to Service Levels 13.1 Compliance Deductions of 30% or more for 

three (3) consecutive months 

Cash flow estimate to be submitted 14.3 Not later than Fourteen (14) days after 

issuance of Order to Commence 

Payment of Monthly 

Salaries/allowances to Contractor’s 

employees and allowances to due to all 

officers seconded by the Engineer to the 

assignment.  

 

16.1 

Monthly Payment to be made on or before the 

last day of the month. Any delays shall attract 

a penalty of KSh. 50,000.00 per day for the 

period salaries/allowances are delayed. 

Penalty for not implementing approved 

Safety Plan.   

19.1 Upto Kshs. 50,000.00 per day 

Scope of Insurance Policy Cover  22.1 Furnish the Engineer with a copy of Insurance 

Policy of WIBA not later than Fourteen (14) 

days after issuance of Order to Commence  

Minimum amount of Contractor’s All 

risk Insurance 

23.2 Contract Price  

Period for commencement, from 

Engineer’s order to commence 

41.1 14 days 

Time for completion of Instructed 

works 

43.1 Nine (9) months 

Contract Period 43.1 Twelve (12) months 

Defects Liability period for Works  49.1 Three (3) months 

Period of Contract Validity 60  From contract signing up to the date of 

settlement of the agreed final statement issued 

pursuant to clause 60.6. 

Advance Payment 60.12 N/A 

Advance Payment Security 60.12 N/A 

Amount of liquidated damages 47.1 0.1% of Contract Price per day 

Limit of liquidated damages 47.1 6% of Contract Price 

Damages for not attending to excavated 

potholes within 48 hours of excavation 

47.1(b) KShs. 50, 000 per month per pothole 

Percentage of Retention 60.3 5% of Interim Payment Certificate on 

instructed works 

Limit of Retention Money 60.3 5% of Contract Price on instructed works 

Minimum amount of interim certificates 60.2 Monthly PBC Amount  

Time within which payment to be made 

after Interim Payment Certificate signed 

by Engineer 

60.10 90 days 
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CONDITIONS OF CONTRACT CLAUSE AMOUNT/DESCRIPTION 

Time within which payment to be made 

after Final Payment Certificate signed 

by Engineer 

60.10 90 days 

Price adjustment (Variation of Prices) 70.1 N/A 

Appointer of Adjudicator 67.3 The Chartered Institute of Arbitrators (Kenya) 

Notice to Employer and Engineer 68.2 

 

 

 

 

 

 

 

68.4 

The Employer’s address is: 

The Director General,  

Kenya National Highways Authority 

(KeNHA),  

P.O. Box 49712 - 00100 

NAIROBI 

 

The Engineer’s address is: 

The Director, Maintenance 

Kenya National Highways Authority 

(KeNHA),  

P.O. Box 49712 - 00100 

NAIROBI 

 

The Contractor’s address is: 

 

Name…. ……………………………. 

 

P.O Box…………………………….. 

 

City/Town……………………………. 

 

Email…………………………………. 

 

Telephone…………………………… 

 

 

 

 

Signature of Tenderer…………………………………….       Date ………………………… 
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FORM CON – 1 HISTORICAL CONTRACT NON-PERFORMANCE, PENDING LITIGATION 

AND LITIGATION HISTORY  

Tenderer's Name:    

Date:   

JV Member's Name    

Tender No.   

Tender title:   

 Non- Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria 

Contract non-performance did not occur for the last three (3) years from the day of tender opening. 

Contract(s) not performed for the last three (3) years from the day of tender opening 

Year  Non-

performed 

portion of 

contract 

Contract Identification Total Contract 

Amount (Kenya 

Shilling equivalent) 

[insert year] [insert 

amount and 

percentage] 

Contract Identification: [indicate complete contract 

name/number; and any other identification] 

Name of Procuring Entity: [insert full name] 
Address of Procuring Entity: [insert 

street/city/country] 

Reason(s) for nonperformance: [indicate main 
reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Qualification Criteria and Requirements 

    No pending litigation in accordance with Section III, Qualification Criteria and Requirements, Sub-Factor 8. 

    Pending Litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 9 as 

indicated below 

Year of dispute  Amount in dispute 

(currency) 

Contract Identification Total Contract 

Amount (Kenya 

Shilling equivalent) 

  Contract Identification:                                     

Name of Procuring Entity:                                    

Address of Procuring Entity:                                    

Matter in dispute:                                    

Party who initiated the dispute:                               

Status of dispute:                                    

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

    No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4. 

    Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as 

indicated below 

Year of award  Outcome as 

percentage of Net 

Worth 

Contract Identification Total Contract 

Amount (Kenya 

Shilling equivalent) 
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FORM CON – 2: DECLARATION FORM – FAIR EMPLOYMENT LAW AND PRACTICES 

 

Date     

 

To 

The Director General,  

Kenya National Highways Authority (KeNHA),  

P.O. Box 49712-00100 

NAIROBI 

 

We (name and address)  

 

       declare the following: 

 

1. Have not been involved in and will not be involved in violation of fair employment laws and practices. 

2. THAT what is declared hereinabove is true to the best of my knowledge, information and belief 

 

-------------------------------------------------------------- ……………. -------------------------- 

Name of Bidder’s authorized Representative   Signature  Date  

(To be signed by authorized representative and officially stamped) 
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FORM CON – 3: CERTIFICATE OF BIDDER’S VISIT TO SITE 

This is to certify that 

 

[Name/s]…………………………………………………………………………………… 

…………………………………………………………… 

Being the authorized representative/Agent of [Name of bidder] 

………………………………………………………………………………………………… 

………………………………………………………………………………………………… 

participated in the organized inspection visit of the site of the works for the 

 

PERFORMANCE BASED CONTRACT FOR THE MAINTENANCE OF DUNDORI  - 

OLKALOU (B20) ROAD 

 

 

held on………………………..day of……………………………20………………………. 

 

 

Signed………………………………………………………………………………………….. 

(Employer’s Representative) 

 

……………………………………………………………………………….………………… 

 

………………………………………   ………………………………….. 

(Name of Employer’s Representative)   (Designation) 

 

 

NOTE: This form is to be completed at the time of the organized site visit.  
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FORM FIN – 3.1: FINANCIAL SITUATION AND PERFORMANCE 

PART 1 

Tenderer's Name:   

Date:    

JV Member's Name    

Tender No.   

Tender title:   

1. Financial data 

Type of Financial information (Kenya 

Shillings) 

Historic information for previous 3 years, 

                                          

(amount in Millions (KSh.) 

 2020/2021 2021/2022 2022/2023 

Statement of Financial Position (Information from Balance Sheet)  

Total Assets (TA)    

Total Liabilities (TL)    

Total Equity/Net Worth (NW)    

Current Assets (CA)    

Current Liabilities (CL)    

Working Capital (WC)    

Information from Income Statement   

Total Revenue (TR)    

Profits Before Taxes (PBT)    

Cash Flow Information  

Cash Flow from Operating Activities     
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2. Sources of Finance 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future 
contract commitments. 

No. Source of finance Amount (Kenya Shilling equivalent) 

 
 

Letter of line of Credit from a recognized Financial 

Institution 

 

 
 

Bank account balance (demonstrated by bank statements)  

3. Financial documents 

The Tenderer and its parties shall provide copies of financial statements for the last three (3) years pursuant 
Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

a) Reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such 
as parent company or group member). 

b) Be independently audited or certified in accordance with local legislation. 

c) Be complete, including all notes to the financial statements. 

d) Correspond to accounting periods already completed and audited. 

Attached are copies of financial statements
 
for the three (3) years required above; and complying with 

the requirements 
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PART 2 

Detailed Financial Situation Evaluation 

No. Description  

Auditors 

Assessment 

2020/2021 

Auditors 

Assessment 

2021/2022 

Auditors 

Assessment 

2022/2023 

Evaluation 

Score Award 

Criteria 

1.  Financial Ratios 
 Max score=4 

Marks 

a.  

Current Ratio= 

Current Assets 

Current Liabilities 

 

  

Current Ratio 

more than 1 = 1 

marks 

 

b.  

Debt to Equity Ratio 

= 

Total Liabilities 

Total Equity 

 

  

Equity Capital 

Ratio less than 1 

= 1 Marks 

c.  

Working Capital = 

Current Assets-

Current Liabilities 

 

  

Positive 

Working 

Capital = 1 

marks 

 

d.  

Operating Cash Flow 

Ratio =  

Cash Flow from 

Operations  

Current Liabilities  

 

  

Operating Cash-

flow more than 

1 = 1 marks 

2.  

 

 

Working Capital in Ksh. …………………. 

Working 

Capital is equal 

or more than 

10% of Bid 

Price = 4 Marks 

The above Financial Ratios have to be derived from first Principles from the Audit Statements. The 

Auditor who has undertaken the analysis has to demonstrate the financial ratios and append his signature 

and stamp to the Document as below:  

The Auditor shall be required to provide his/her workings and demonstrate the source of the workings 

from the various Audited statements by including the Page Numbers and references of the source of the 

figures used in the computation of the assigned values. 

The Auditor undertaking the above Financial Analysis MUST duly fill the Contact Sheet below in 

all aspects and attach current annual practising license.  
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Financial ratios Computed by a Certified Public Accountant: 

CPA: Name  

ICPAK Number  

Telephone Number  

Email Address  

Postal Address  

Physical Address  

Contact Person  

Mobile Contact of the 

Contact Person 

 

Signature 
 

Date  

Personal/Corporate 

Stamp 

 

Ratios attested by the Company Director: 

Director’s Name  

ID/Passport Number  

Telephone Number  

Email Address  

Postal Address  

Physical Address  

Signature 
 

Date  

Personal/Corporate 

Stamp 
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FORM FIN – 3.2: AVERAGE ANNUAL CONSTRUCTION TURNOVER 

Tenderer's Name:    

Date:    

JV Member's Name    

Tender No.   

Tender title:   

 Annual turnover data (construction only) 

Year  Amount Currency 

[insert amount and indicate 

currency] 

Exchange Rate 

(where 

applicable) 

Kenya Shilling equivalent 

2020/2021 

   

2021/2022 

   

2022/2023 

   

Average Annual 

Construction 

Turnover* 
   

* See Section III, Evaluation and Qualification Criteria. 
 

 
If the most recent set of financial statements is for a period earlier than 12 months from the date of Bid, 
the reason for this should be justified. 
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FORM FIN - 3.3: CURRENT CONTRACT COMMITMENTS / WORKS IN PROGRESS 

Tenderers and each member to a JV should provide information on their current commitments on all contracts 
that have been awarded, or for which a Form of intent or acceptance has been received, or for contracts 
approaching completion, but for which an unqualified, full completion certificate has yet to be issued. 

 

 

No. 

 

Name of Contract 

 

Procuring Entity’s 

Contact Address, Tel, 

Fax 

Value of 

Outstanding 

Work (Kenya 

Shilling 

equivalent) 

Estimated 

Completion 

Date  

Average Monthly 

Invoicing Over Last 

Six Months 

[KSh./month] 
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FORM EXP - 4.1: GENERAL CONSTRUCTION EXPERIENCE 

Tenderer's Name:    

Date:    

JV Member's Name    

Tender No.   

Tender title:   

Starting 

Year 

Ending 

Year 

Contract Identification Role of Tenderer 

  Contract name:        

                                                       

Brief Description of the Works and Services performed 

by the Tenderer:    

                                                                       

Amount of contract:                                                               

Name of Procuring Entity:                                                     

Address:    

                                                                         

Main Contractor/ 

Subcontractor/ 

Management 

Contractor 

  Contract name:        

                                                       

Brief Description of the Works and Services performed 

by the Tenderer:    

                                                                       

Amount of contract:                                                               

Name of Procuring Entity:                                                     

Address:    

                                                                 

 

  Contract name:        

                                                       

Brief Description of the Works and Services performed 

by the Tenderer:    

                                                                       

Amount of contract:                                                               

Name of Procuring Entity:                                                     

Address:    
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FORM EXP - 4.2(A): SPECIFIC CONSTRUCTION AND CONTRACT MANAGEMENT 

EXPERIENCE 

Tenderer's Name:    

Date:    

JV Member's Name    

Tender No.   

Tender title:   

Similar Contract No.. Information 

Contract Identification  

Award date   

Completion date  

Role in Contract Prime 

Contractor 

 

Member in 

JV 

 

Management 

Contractor 

 

Sub- 

Contractor 

 

Total Contract Amount  Kenya Shillings 

If member in a JV or sub-contractor, 

specify participation in total Contract 

amount  

   

Procuring Entity’s Name:  

Address: 

Telephone/fax number 

E-mail:  

 

Description of the similarity in 

accordance with Sub-Factor 4.2(b) of 

Section III: 

 

1. Amount   

2. Physical size of required Works and 

Services items 

 

3. Complexity   

4. Methods/Technology  

5. Construction rate for key activities  

6. Other Characteristics  
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FORM EXP - 4.2(B): CONSTRUCTION EXPERIENCE IN KEY ACTIVITIES 

Tenderer's Name: 

  

Date:

  

Tenderer's JV Member Name: 

  

Sub-contractor's Name
 
(as per ITT 33.2): 

    

Tender No.   

Tender title:   

All Sub-contractors for key activities must complete the information in this form as per ITT 33.2 and Section 

III, Qualification Criteria and Requirements, Sub-Factor 4.2. 

1. Key Activity No One:  

 

 Information 

Contract Identification  

Award date  

Completion date  

Role in Contact Prime 

Contractor 

 

Member in 

JV 

 

Management 

Contractor 

 

Sub- 

Contractor 

 

Total Contract Amount  Kenya Shillings 

Quantity (Volume, number or rate of 

production, as applicable) performed under 

the contract per year or part of the year 

Total quantity in 

the contract 

(i) 

Percentage 

participation 

(ii) 

Actual Quantity 

Performed 

(i)*(ii) 

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name: 

Address: 

Telephone/fax number 

E-mail: 
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Information  

Description of key activities in accordance 

with Sub-Factor 4.2(b) of Section III: 

 

  

  

  

  

  

If applicable 

2. Activity No. Two 

3. ...................................................... 
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TECHNICAL PROPOSAL  

The Tenderer's Technical Proposal shall include the following elements:  

SCHEDULE A. Projected Cash Flow 

SCHEDULE B. Site Organizations  

SCHEDULE C. Subcontractors  

SCHEDULE D. Contractor's Equipment  

SCHEDULE E. Initial Tentative Program of Performance  

SCHEDULE F. Key Personnel Proposed  

SCHEDULE G.  PART I. SCHEDULE OF MATERIALS; -BASIC PRICES 

   PART II. SCHEDULE OF RATES DERIVATION  

SCHEDULE H. BASIC PRICES FOR MATERIALS AND LABOUR   

 

Instructions on how to present the various schedules of the Technical Proposal are given on the following 

pages 
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SCHEDULE A 

Projected Cash Flow 

1) Tenderers shall tabulate below estimates, based on their preliminary work programme, of: 

a) On the expenditure side, the value of the work which will be carried out; 

b) On the revenue side, the net payments to which they will become entitled with due allowance for 
the advance payment and repayment, materials prepayments, and retention money, but excluding 
price adjustments for rise and fall and provisional sums for emergency works. 

c) The projected net cash flow during the contract period. 

2) The prospective successful Tenderer may be required to submit full details to substantiate his estimates. 

3)  

Period 

(Months) 

Cost of Maintenance 

Services  

Cost of Rehabilitation and 

Improvement Works 

Net Payment to be 

received 

Net Cash flow 

1-6     

7-12     

13-18     

19-24     
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SCHEDULE B 

Site Organization 

Tenderers shall give below full particulars of the organization they propose to establish, direct, and administer 
the performance of the Contract. In particular, Tenderers shall indicate the location of site camps and the 
resources they intend to allocate to Self-Control Units for planning and monitoring purposes. 

1. SITE ORGANIZATION CHART 

i. ORGANOGRAM 

ii. SITE ORGANIZATION LAYOUTS 

iii. SITE LOCATION MAP 

2. NARRATIVE DESCRIPTION OF SITE ORGANIZATION CHART 
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SCHEDULE C 

SUB-CONTRACTORS / PARTNERS 

Tenderers shall list below those parts of the Works and Services which they propose to subcontract, and state 
the approximate value of those parts and the names and addresses of the proposed subcontractors, if those are 
known at Tendering stage. Tenderers shall also list other business partners involved in the execution of the 
contract and their respective roles and responsibilities. 

Part of Works / 

Services: 

Approximate 
value: 

Name and address of proposed subcontractor / partner: 

 

Part of Works / 

Services: 

Approximate 

value: 

Name and address of proposed subcontractor / partner: 

 

Part of Works / 

Services: 

Approximate 

value: 

Name and address of proposed subcontractor / partner: 

 

Part of Works / 

Services: 

Approximate 

value: 

Name and address of proposed subcontractor / partner: 
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SCHEDULE D 

Contractor’s Equipment Form EQU 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate 
Form shall be prepared for each item of equipment listed in Section B (Technical Evaluation) of Qualification 
Form/Criteria 

   

 Equipment information and current status for equipment leased from government agencies including MTF may 

be omitted  

Item of equipment   

Equipment 

information 

Name of manufacturer Model and power rating 

Capacity Year of manufacture 

Current Status Current Location 

Details of current commitments 

Source Indicate source of equipment 

Owned Rented Leased Specially manufactured 
  

Omit the following information for equipment owned by the Tenderer. 

Owner  Name of owner 

 Address of owner 

  

 Telephone Contact name and title 

 Fax  

Agreements Details of rental/ lease/ manufacture agreements specific to the project 
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SCHEDULE E 

Initial Tentative Program of Performance 

To demonstrate a clear understanding of the requirements of the Contract, Tenderers shall provide the following: 

i) A bar chart sub-divided into sections for each road showing the major activities to be carried out for Maintenance 
Services, Rehabilitation Works and Improvement Works, if any. The activities shall be shown against time, with 
linkages shown between related/sequential activities as far as possible and appropriate. 

ii) A bar chart or schedule showing the usage of major plant, including those listed in Schedule D (Contractor's 
Equipment). 

  



 

 
KeNHA/R6/252/2024              Issued by Kenya National Highways Authority        90  

SCHEDULE F 

Form PER -1 Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Key Personnel to perform the Contract. The 
data on their experience should be supplied using the Form PER-2 below for each candidate. 

Key Personnel 

1. Title of position: Site Agent 

Name of candidate: 

Duration of appointment:  [insert the whole period (start and end dates) for which 

this position will be engaged] 

Time commitment for this 

position: 

[insert the number of days/weeks/months that has been 

scheduled for this position] 

Expected time schedule for this 

position: 

 Full time site presence 

2. Title of position: Foreman 

Name of candidate: 

Duration of appointment:  [insert the whole period (start and end dates) for which 

this position will be engaged] 

Time commitment for this 

position: 

[insert the number of days/weeks/months that has been 

scheduled for this position] 

Expected time schedule for this 

position: 

Full time site presence 

Countersignature of authorized representative of the Tenderer: 

Signature:   

Date: (day month year):   
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Form PER -2  

 

Resume and Declaration – Key Personnel (Resume to be provided in this format) 

Name of Tenderer 

 

Position [1]: [title of position from Form PER-1] 

Personnel 

information 

Name: Date of birth: 

Address: E-mail: 

Professional qualifications: 

Academic qualifications: 

Language proficiency: [language and levels of speaking, reading and writing skills] 

Details Address of Tendering Entity: 

Telephone:  Contact (manager/personnel officer): 

Fax:  

Job title: Years with present Tendering Entity: 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project. 

Project Role Duration of 

involvement 

Relevant experience 
 

[main project 

details 

[role and 

responsibilities on the 

project] 

[time in role] [describe the experience relevant to this 

position] 

 

    

    

    

Declaration 

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the information contained in 
this Form PER -2 correctly describes myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule for this position 
as provided in the Tender: 

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this Key 

Personnel is available to work on this contract] 

Time commitment: [insert the number of days/weeks/months that this Key 

Personnel will be engaged] 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) my disqualification from participating in the Tender; 

c) my dismissal from the contract. 

Name of Key Personnel: [insert name] 
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Signature:   

Date: (day month year):    

Countersignature of authorized representative of the Tenderer: 

Signature:   

Date: (day month year):   
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SCHEDULE G 

PART I. SCHEDULE OF MATERIALS; -BASIC PRICES 

ITEM 

NO 

DESCRIPTION NAME OF 

SUPPLIER 

COUNTRY 

OF 

ORIGIN 

UNIT SOURCE 

OF 

INDICES   

BASE 

Price 

KSHS. 

1. Cut-back Bitumen MC 

30 

in bulk 

    

Litre 

    

2. Cut-back Bitumen MC 

30 

in drums 

    

Litre 

    

3. 80/100 penetration 

grade bitumen modified 

with 3% Styrene 

Butadiene Styrene 

(SBS) based elastomeric 

polymer (elastomer 

modified bitumen)     

Litre 

    

4.. 80/100 penetration grade 

bitumen modified with 

3% Styrene Butadiene 

Styrene (SBS) based 

elastomeric polymer 

(elastomer modified 

bitumen) 

    

Litre 

    

5.. Bitumen Emulsion K1-

60 in bulk 
    

Litre 
    

6. Bitumen Emulsion K1-

60 in drums 
    

Litre 
    

7. Petrol, Regular Grade     Litre     

8. Petrol, Premium/ super 

Grade 
    

Litre 
    

9. Automotive Diesel Fuel     Litre     

10. Industrial Diesel Oil     Litre     

11. Industrial Fuel Oil     Litre     

12. Kerosene Fuel     Litre     

13. Cement     Tonne     

14. Flex beam Guardrail     Metre     

15. Gabion Mesh     M2     

16. Reinforcing Steel     Tonne     

 

I certify that the above information is correct 

 

………………………  …………………….   ………………….. 

(Title)      (Signature)     (Date) 

 

Notes: 

• The Base year for the indices shall be 2019. 
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• Prices of imported materials to be quoted CIF Mombasa or Nairobi as appropriate depending on whether 

materials are imported by the tenderer directly or through a local agent. 
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Form for Detailed Breakdown of Cost Comparison 

Bill item No.  15-92-002           

Description 
 Provide, heat and spray 80/100 pen grade bitumen for 1st seal on carriageway, 

on shoulders, busbays and junction at rate of 0.9-1.2 lts/m2   

Units  L       

Quantity  57,000       

        

Rate build up        

a) Direct cost (DC) i) Unit work Price 1) Material Cost      

  Description Units Quantity 

Market 

Price Amount 

            

            

            

            

  Sub Total For Material   

  2) Labour Price      

  Personnel 

No. 

Required 

Rate 

/day Amount   

            

            

            

            

  Sub Total For Labor     

  Productivity ratio         

  3) Machinery      

  Machinery type 

No. 

Required 

Rate 

/day Amount Hired/Owned 

            

            

            

  Sub Total for Machinery   

  Productivity ratio      

 

Sub-total of unit 
price       

 Sum (1+2+3)        

        

 ii) Haulage Cost        

        

Sub-totals of DC          

        

b) Indirect Cost         

c) Overheads and 
Profits         

Total Cost  

Sum (a+b+c) 
Carried forward to 

the BoQ         

 

I certify that the above information is correct 

 

………………………  …………………….   ………………….. 

(Title)      (Signature)     (Date& Official Stamp) 
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Form for Detailed Breakdown of Cost Comparison 

Bill item No.  15-60-005           

Description  Provide, spread and roll 14/20 mm precoated chipping   

Units  M³       

Quantity 530       

        

Rate build up        

a) Direct cost (DC) i) Unit work Price 1) Material Cost      

  Description Units Quantity 

Market 

Price Amount 

            

            

            

            

  Sub Total For Material   

  2) Labour Price      

  Personnel 

No. 

Required 

Rate 

/day Amount   

            

            

            

            

  Sub Total For Labor     

  Productivity ratio         

  3) Machinery      

  Machinery type 

No. 

Required 

Rate 

/day Amount Hired/Owned 

            

            

            

  Sub Total for Machinery   

  Productivity ratio      

 

Sub-total of unit 
price       

 Sum (1+2+3)        

        

 ii) Haulage Cost        

        

Sub-totals of DC          

        

b) Indirect Cost         

c) Overheads and 

Profits         

Total Cost  

Sum (a+b+c) 

Carried forward to 
the BoQ         

 

I certify that the above information is correct 

 

………………………  …………………….   ………………….. 

(Title)      (Signature)     (Date& Official Stamp) 
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Form for Detailed Breakdown of Cost Comparison 

Bill item No.  16-80-008           

Description 
 Provide place and compact asphaltic concrete type 1 to repair arears and for 
regulation to carriageway as directed by the Engineer   

Units  M³       

Quantity  400       

        

Rate build up        

a) Direct cost (DC) i) Unit work Price 1) Material Cost      

  Description Units Quantity 
Market 
Price Amount 

            

            

            

            

  Sub Total For Material   

  2) Labour Price      

  Personnel 

No. 

Required 

Rate 

/day Amount   

            

            

            

            

  Sub Total For Labor     

  Productivity ratio         

  3) Machinery      

  Machinery type 

No. 

Required 

Rate 

/day Amount Hired/Owned 

            

            

            

  Sub Total for Machinery   

  Productivity ratio      

 

Sub-total of unit 

price       

 Sum (1+2+3)        

        

 ii) Haulage Cost        

        

Sub-totals of DC          

        

b) Indirect Cost         

c) Overheads and 

Profits         

Total Cost  
Sum (a+b+c) 

Carried forward to 

the BoQ         

 

I certify that the above information is correct 

 

………………………  …………………….   ………………….. 

(Title)      (Signature)     (Date& Official Stamp) 
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Form for Detailed Breakdown of Cost Comparison 

Bill item No.  16-80-003           

Description 
 Provide and spray K-160 as tack coat at a rate of 0.8-1.0 L/sq metre  as directed by 

the Engineer   

Units  L       

Quantity  15000       

        

Rate build up        
a) Direct cost (DC) i) Unit work Price 1) Material Cost      

  Description Units Quantity 

Market 

Price Amount 

            

            

            

            

  Sub Total For Material   

  2) Labour Price      

  Personnel 

No. 

Required 

Rate 

/day Amount   

            

            

            

            

  Sub Total For Labor     

  Productivity ratio         

  3) Machinery      

  Machinery type 

No. 

Required 

Rate 

/day Amount Hired/Owned 

            

            

            

  Sub Total for Machinery   

  Productivity ratio      

 

Sub-total of unit 
price       

 Sum (1+2+3)        

        

 ii) Haulage Cost        

        

Sub-totals of DC          

        

b) Indirect Cost         

c) Overheads and 
Profits         

Total Cost  

Sum (a+b+c) 

Carried forward to 
the BoQ         

I certify that the above information is correct 

 

………………………  …………………….   ………………….. 

(Title)      (Signature)     (Date& Official Stamp) 
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Form for Detailed Breakdown of Cost Comparison 

Bill item No.  08-90-009           

Description 
 Provide and place class 25/20 concrete to headwalls, wing walls, aprons, 

sorrounds to walls, inlets and outlets to pipe culverts including formwork   

Units M³       

Quantity  100       

        

Rate build up        
a) Direct cost (DC) i) Unit work Price 1) Material Cost      

  Description Units Quantity 

Market 

Price Amount 

            

            

            

            

  Sub Total For Material   

  2) Labour Price      

  Personnel 

No. 

Required 

Rate 

/day Amount   

            

            

            

            

  Sub Total For Labor     

  

Productivity 
ratio         

  3) Machinery      

  Machinery type 

No. 

Required 

Rate 

/day Amount Hired/Owned 

            

            

            

  Sub Total for Machinery   

  

Productivity 
ratio      

 

Sub-total of unit 

price       

 Sum (1+2+3)        

        

 ii) Haulage Cost        

        

Sub-totals of DC          

        

b) Indirect Cost         

c) Overheads and 

Profits         

Total Cost  
Sum (a+b+c) 

Carried forward to 

the BoQ         

I certify that the above information is correct 

 

………………………  …………………….   ………………….. 

(Title)      (Signature)     (Date& Official Stamp) 
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Form for Detailed Breakdown of Cost Comparison 

Bill item No.  08-90-008           

Description Provide and place class 15/20 concrete to beds   

Units M³       

Quantity  30       

        

Rate build up        

a) Direct cost (DC) i) Unit work Price 1) Material Cost      

  Description Units Quantity 

Market 

Price Amount 

            

            

            

            

  Sub Total For Material   

  2) Labour Price      

  Personnel 

No. 

Required 

Rate 

/day Amount   

            

            

            

            

  Sub Total For Labor     

  Productivity ratio         

  3) Machinery      

  Machinery type 
No. 
Required 

Rate 
/day Amount Hired/Owned 

            

            

            

  Sub Total for Machinery   

  Productivity ratio      

 

Sub-total of unit 

price       

 Sum (1+2+3)        

        

 ii) Haulage Cost        

        

Sub-totals of DC          

        

b) Indirect Cost         

c) Overheads and 

Profits         

Total Cost  

Sum (a+b+c) 

Carried forward to 
the BoQ         
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Notes: 

• Attach current (at least 28 days before tender opening date) proof of cost of materials e.g. Proforma 

Invoices/quotations. 

• This form has been based on the principles of Cost Estimation Manual. The Cost Estimation Manual can 

be downloaded from the following website: https://krb.go.ke/downloads 

 

 

I certify that the above information is correct 

 

………………………  …………………….   ………………….. 

(Title)      (Signature)     (Date& Official Stamp) 

 

 

  

https://krb.go.ke/downloads
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SCHEDULE H:  

BASIC PRICES FOR MATERIALS AND LABOUR   

Index 
Code* 

Index 
Description* 

Source of 
Index* 

Base Value 
and D ate* 

Bidder’s 
Amount 

Bidder’s 
Proposed 
Weighting 

Fixed Nonadjustable 

K
N

B
S

 C
IV

IL
 

E
N

G
IN

E
E

R
IN

G
  

C
O

S
T

 I
N

D
IC

E
S

 B
A

S
E

 
P

E
R

IO
D

 D
E

C
 2

0
1

9
 

2
8

 D
A

Y
S

 B
E

F
O

R
E

 T
H

E
 

D
A

T
E

 O
F

 B
ID

 O
P

E
N

IN
G

 

N/A A= 0.20 

LL Labour 
N/A 

B= 0.08 - 0.12 

FU 
Transport, Fuel and 
lubricants 

N/A 
C=0.15 – 0.30 

CE Cement 
N/A 

D=0.08-0.12 

BI Bitumen 
N/A 

E=0.08-0.30 

RS 
Reinforcement 
steel 

N/A 
G=0.02-0.20 

 1.00  

 

I certify that the above information is correct. 

 

………………………  …………………….   ………………….. 

(Title)      (Signature)     (Date) 

  



 

 
KeNHA/R6/252/2024              Issued by Kenya National Highways Authority        105  

FORM OF TENDER-SECURING DECLARATION 
 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date:.........................[insert date (as day, month and year) of Tender Submission] 

Tender No.:.......................[insert number of tendering process] 

To:...................[insert complete name of 

Purchaser] I/We, the undersigned, declare 

that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 
Purchaser for the period of time of two(2) years starting on ……………...[insert date of tender opening], if 
we are in breach of our obligation(s) under the bid conditions, because we– (a) have withdrawn our tender during 
the period of tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of  the 
acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, 
if required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the instructions to 
tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), 
upon the earlier of: 

a) Our receipt of a copy of your notification of the name of the successful Tenderer; or 

b) Thirty days after the expiration of our Tender. 

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of 
the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding, 
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent. 

 

Signed:……………………………………………………………..……….. Capacity / title (director or partner or 

sole proprietor, etc.).………………. 

Name:………………………………………………………………………….. Duly 

authorized to sign the bid for and on behalf of: [insert complete name of Tenderer] 

Dated on…………………. day of…………….……. [Insert date of signing] 

Seal or stamp 
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SECTION VI-A: PERFORMANCE SPECIFICATIONS 

Performance based Routine Maintenance Services 

1. Introduction on Service Level Categories  

Levels of Category 

Based on the study of current service levels applied by the road authorities, four (4) standard service level 

categories Cover road network in Kenya. The principal factors considered in the selection of service levels 

are road type and traffic volume. However, specific road characteristics, such as climatic conditions, road 

function and terrain, may also be considered. Two service levels (High and Standard) are for paved roads 

and another two service levels (High and Standard) for un-paved roads. 

The Service Levels should be selected from Table 1.1 according Annual Average Daily Traffic Volume 

(AADT). 

Table 1.1. Service Level Categories Adopted 

Road Type Paved Unpaved 

Service Level 

Category 

High Standard High Standard 

Annual Average 

Daily Traffic 

volume 

More than 20,000 

Vpd 

Less than 20,000 

Vpd 

More than 500 

Vpd 

Less than 500 Vpd 

Note: vpd – vehicles per day 

Note that Table 1.1 shows indicative traffic volume of service level category. The Road Authority need 

to define service level based not only on traffic but also on road class, climate and road complexity. 

1.1. Service Criteria 

Selection of Standard Service Level Category is made based on the road type (Paved or Unpaved), the 

traffic volume, as well as road conditions assessment. 

The Table 1.2 below shows the list of service criteria under each Service Category and Service Scope. 

Table 1.2 List of Service Criteria 

Service Category Service Scope Elements-Paved Road  Elements-Unpaved Road 

Road Usability Passability  Pavement  Pavement 

Road User Comfort 

Smooth and 

Safe Traffic 

 Pavement  Pavement 

Shoulder Shoulder 

 Median  Footpath 

Footpath/cycle way  

Footbridge  

Visibility Sight Distance 

Availability 

Sight Distance Availability 

Street Lighting  

Traffic 

information 

Signage Signage 

Roadworks Advance 

Warning Signs 

Roadworks Advance Warning 

Signs Road Marking 

Road Durability Drainage Side Drains. 

MitresDrains Cut off 

Drains (lined) 

Side Drains. Mitres Drains Cut off 

Drains 
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Capability Side Drains ,Mitre 

Drains, Cut off Drains 

(unlined) 

 

Culverts and Drifts Culverts and Drifts 

Scour Checks, Gabions 

and other erosion 

Protection Structures 

Scour Checks, Gabions and other 

erosion Protection Structures 

Manholes and Gulley 

pots 

 

Vegetation 

Control 

Vegetation Free Zone Vegetation Free Zone 

Inner Vegetation Zone Inner Vegetation Zone 

Overhanging branches Overhanging branches 

Maintenance 

of Other 

Structures 

Concrete Structures Concrete Structures 

Steel Structures Steel Structures 

Bridge Expansion 

Joints 

Bridge Expansion Joints 

Guard Rail/Pedestrial 

Rail 

Guard Rail/Pedestrial Rail 

Riverbeds Riverbeds 

Slope 

Stability 

Embankment Slopes Embankment Slopes 

Slopes in Cuts Slopes in Cuts 

 

1.2 Description of the Road 

The Road is in Nakuru & Nyandarua counties of Central Region. The Project Road section starts at Dundori 

shopping centre JN B20/B108 and proceeds in a South Easterly direction terminating at Ol’kalou Town JN 

A4/B20. The road is paved all the way from Dundori to Ol’kalou. 

The Road has the following major physical features. 

a) Paved main road of 23 Km. Average carriage way width of 7m (single carriageway) and shoulders of 

1m on both sides. 

b) No paved service road  

c) Paved feeder roads 

d) Nos. of bridges. (List of bridges attached in ARICS report) 

e) Drainage system including approximate 35,000m of side drains and 600m of culverts.  

f) Major structures are bridges, box culverts and armco culverts.(List of structures attached in ARICS 

report ) 

2. Works and Services to be provided 

2.1 Works 

The Works are what the Contract requires the Contractor to construct, install, and turnover to the 
Employer, as covered under Rehabilitation Works, Improvement Works and Emergency Works. 

2.1.1 Rehabilitation Works (Instructed Works) 

Rehabilitation Works are a set of measurable inputs to be executed by the Contractor during the 
Initial Mobilization Period to allow the Road to achieve the performance standards required under 
the contract. Rehabilitation Works shall be carried out by the Contractor in accordance with the Bill 
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of Quantities. Rehabilitation Works will be paid for as measured items in accordance with the unit 
rates in the Bill of Quantities. 

The major scope of the instructed works comprises the following but not limited to; 

• General: Office Administration and Overheads  

• Protection works: Provision of gabion boxes and stone pitching on selected drains and structures of 

General: Office Administration and Overheads  

• Protection works: Provision of 100no gabion boxes and 500m stone pitching on selected drainage 

structures of the road as directed by the Engineer 

• Drainage works: Provision of 120m 600mm dia culverts, drain and culvert cleaning as instructed by 

the Engineer. 

• Shoulder grading and gravelling to a total width of 5km on selected sections of the road as directed 

by the Engineer. 

• Reconstruction of 200m carriageway on sections with failed pavement layers. This will include 

provision of rockfill before provision of 150mm handpacked stones for both Subbase and Base 

layers. 

• Localised base and sub-base repairs with handpacked stones as directed by the Engineer 

• Surface dressing of 5km length road with 10/14mm chippings 

• Asphalt Concrete Type 1for regulation and surfacing on selected sections as directed by the Engineer 

• Reinstatement of road furniture as directed by the Engineer: This will include reinstatement of 

Centreline road marking, Provision of Guardrails, road signs and centreline reflective studs i.e. 

Cateyes. 

• Performance based maintenance of 23km for 12months. 

• Any other works as may be instructed by the Engineer  

The detailed location of the above activities is shown in the Line Diagram which is appended in Section 

8 of this document. 

Repairs and maintenance works will be paid for as measured items in accordance with the unit rates in 

the Bill of Quantities. These works shall be instructed and done concurrently during the Maintenance 

Period. 

2.1.2 Improvement Works 

Improvement Works are a set of interventions to be executed by the Contractor to allow the Road 
to acquire new characteristics under the contract. Improvement Works shall be carried out by the 
Contractor when specifically instructed by the Engineer as set out in Clause 27 of GCC and in 
accordance with the Bill of Quantities. Improvement Works will be paid for as measured items in 
accordance with the unit rates in the Bill of Quantities. 

 

2.1.3 Emergency Works 

Emergency Works are a set of necessary inputs to be executed by the Contractor to allow the Road 
to be reinstated under the contract in case of inflicted damages as a result of natural phenomena 
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with imponderable consequences, such as strong storms, flooding and earthquakes. Emergency 
Works shall be carried out by the Contractor when specifically instructed by the Engineer as set out 
in Clause 27 of GCC and in accordance with the unit rates provided for in the Specifications. 

In the event of an emergency, the Contractor shall draw to the attention of the Engineer that certain 
works need to be carried out to reinstate the carriageway and other road features to restore the safe 
passage of traffic and ensure the integrity of the Road. 

The Engineer, who will determine the quantities of activities to reinstate the roads, shall make the 
payments according to the measured works. 

2.1.4 Design Responsibility for Works 

All Works, Rehabilitation Works, Improvement Works and Emergency Works shall be designed by 
the Employer in accordance with the latest specifications adopted by the Employer. 

2.2 Maintenance Services 

The services to be provided by the Contractor include all activities, physical and others, which the Contractor 

needs to carry out in order to improve, maintain and comply with the service levels as set out in Table 2.1. 

(Service level requirements).  

The Contractor is expected to come up with a methodology of complying with the Service Levels, and other 

output in the performance criteria as indicated in the contract, or with any other requirements of the contract. 

These include management tasks and physical works associated with the road-related assets and items. 

The road pavement structure comprises of; 

a. Wearing course surfacing – Single seal surface dressing 

b. Base Course Layer – Stabilized Graded crushed stones 

c. Subbase Layer- Neat gravel 

d. Base (Shoulders) – Stabilized Graded crushed stones 

e. Wearing Course (Shoulders) - Single seal surface dressing 

Performance based routine maintenance services will be paid for as a fixed lump sum per km per month, 

with payment reductions made for non-compliance, if appropriate. 

It is expected that the Contractor shall include in his rate the cost of bringing the road to required service 

levels as stipulated in the Contract and the same shall not be paid for separately in the bills of quantities. These 

works shall include but not limited; 

a. Site Clearance: Light bush clearing of the extent of the Road Reserve which is approximately 

60m wide and vegetation height of 150mm and 300mm within the inner zone and outer zone 

respectively  

b. Removal of debris, any siltation, structures, fences, illegal signs and disposal of any spoil 

material within the extent of the road reserve 

c. Spoiling of deleterious materials within the road reserve and maintenance of the same during 

the contract period  

d. Repair, reinstatement and maintenance of existing and new protection works comprising of 

gabion boxes and other auxiliary erosion protection structures  

e. Repair, reinstatement and maintenance of existing and new side drains, mitre drains, cut off 

drains to free-flowing conditions  

f. Repair, reinstatement and maintenance of existing and new pipe culverts, Access Culverts, 

Box Culverts, Vented Drifts, lined drains, earth drains, gulley pots, storm water manholes, 

closed drains and any other auxiliary drainage structure to free-flowing condition. 
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g. Allow the passage of traffic through the works during the entire Contract period 

h. Repair and reinstatement of Subbase/Base failed potholes prior to pothole patching  

i. To allow smooth passage of traffic throughout the duration of the Contract by patching existing 

and any new emerging pothole within 48 hours. This shall also include any other works that 

shall be deemed necessary to give a good riding surface. 

j. Maintaining river beds to ensure free flow of water under the bridge and up-to 50m upstream 

and downstream at all times  

k. Repair, reinstate and maintain protection works around bridge abutments and piers to ensure 

that erosion is always mitigated and controlled at all times during the contract duration 

l. Repair, reinstatement and maintenance of existing shoulders to conform to the existing 

pavement structure and cross section issued in Section 8 of this document. 

m. To repair, reinstate and maintain the existing and new road furniture for the duration of the 

Contract. These shall include road marking, road signs, guardrails, road studs and any other 

road-asset related furniture along the road. 

n. The PBC Contractor must standardise and road mark all the existing humps using AC 

and hot thermoplastic paint including installation of signs at the standardized humps 

within the first three (3) months of commencement of works, after which the Contractor 

shall road mark all the faded humps yearly until the end of the contract. The rates for 

carrying out these works shall be included in the monthly PBC rate. Failure to carry out 

these works shall result in monthly deductions until compliance is achieved. 

A detailed list of such road-related assets and items is attached under Appendix B of this Specification. 

(ARICS FY 2022-2023). 

For guidance, the activities to be undertaken by the Contractor include, but are not limited to, management 
tasks and physical works associated with the following: 

1. Inspect the road for safety defects and defects likely to impact on durability of the assets 
2. Inspect road, identify and remove all obstructions 
3. Clean drainage (side drains, culverts) 
4. Repair and replace scour checks 
5. Vegetation control, grass cutting, bush clearing, tree pruning 
6. Maintain bridges and minor repairs (replacement of guardrails) 
7. Maintain road furniture and replace damaged traffic signs 

The Contractor shall prepare and submit Routine Maintenance strategy for approval by Engineer. 

Management tasks and physical works include, but not limited to the following; 

1) Maintain road usability 
2) Maintain road user comfort 
3) Maintain road durability 
4) Maintain control of the Road by patrolling, data collection, conducting inspections and reporting 

Maintenance Services shall be paid for as a fixed lump sum per km per month, with payment reductions 
made for non- compliance, if appropriate. 

 

3. Compliance with Service Level Requirements 

The Initial Mobilization Period for the Road to be brought to Service Level requirements is 3 months 

after the issuance of the Actual Start Date by the Contractor. However, the period should vary depending 

on the initial condition of the road as defined and specified in the SCC. In the Contract. Within the first 3 

months, compliance with the Service Levels will be adjusted as shown in Table 3.1 to allow the Contractor 

to properly mobilize the team within the Initial Mobilization Period. 
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 Table 3.1 Timetable for Compliance with Service Level Requirements 

Contract 

Month 

Road Usability 

(Compliance 

required on % of 

contract road) 

Road User 

Comfort 

Compliance 

required on % of 

contract road 

Durability 

Compliance required on 

% of contract road 

1 75 75 75 

2 100 100 100 

3 100 100 100 

4 until end of Contract 100 100 100 

4. Programme of Performance 

In accordance with Clause 14.1 of the General Conditions of Contract (GCC), the Contractor shall 
submit a Program of Performance within not later than Fourteen (14) days after issuance of Order 
to Commence in the format Prescribed in the Tender Document. The program shall include, but not 
be limited, to the following items: 

4.1      Contractor's Quality Assurance Plan 

The purpose of the Contractor's Quality Assurance Plan is to integrate the requirements of the 
contract and the Contractor's quality assurance systems to deliver the Works and Services. 

The Contractor's Quality Assurance Plan describes the methods and procedures which the Contract 
will apply for the execution of the Contract, including how the Contractor will: 

a) Identify the quality requirements specific to the contract, 

b) Plan and execute the Works and Services to satisfy those requirements 

c) Inspect and/or test the Works and Services to ensure compliance with the quality requirements 

d) Record and monitor the results as evidence of compliance, and 

e) Ensure that prompt action is taken to correct non-compliance. 

The Contractor's Quality Assurance Plan must clearly describe the systems, procedures and 
methods that will be used to deliver and monitor compliance of the Works and Services. 

4.2    Traffic Management Plan 

If required in the Special Conditions of Contract (SCC) the Program of Performance shall include 
a Traffic Management Plan. The Traffic Management Plan establishes the practices for traffic 
management at work sites. The Traffic Management Plan must be developed by the Contractor and 
agreed with the Engineer. 

The objectives of the Traffic Management Plan are to: 

a clearly define and document the responsibilities and chain of command for the development, 
implementation and management of traffic control measures and systems 

b establish the minimum requirements for temporary traffic control 

c establish the minimum geometric, cross section and surfacing standards for temporary works 
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d provide appropriate transitions and enable safe and efficient traffic flow into, through and out of 

work sites 

e protect the Contractor's personnel at all times 

f protect the Assets and the Contractor's resources at all times. 

g Meet the operational requirements for the road 

The Traffic Management Plan must include at least the following: 

Lay out diagrams, method statements etc. for implementation of traffic control while undertaking 
each aspect of the Works and Services (including site specific layout diagrams and method 
statements if the Services require traffic control measures not covered by standard codes of practice) 

A documented process for preparation, review and approval of the Traffic Management Plan 

A document tracking and control system to ensure that only the latest operative copy of the Traffic 
Management Plan is in circulation 

Contact details for Contractor, Principal, emergency services and other stakeholders. 

4.3     Safety Management Plan 

If required in the Special Conditions of Contract (SCC) the Program of Performance shall include 
a Safety Management Plan submitted within 14days after receipt of Order to commence. The Safety 
Management Plan establishes the practices for safety management at work sites. The Safety 
Management Plan must be developed by the Contractor and agreed with the Engineer. 

The objectives of the Safety Management Plan are to: 

a clearly define and document the responsibilities and chain of command for the development, 
implementation and management of safety control measures and systems 

b establish the minimum requirements for the safety of workers, road users and community 
people using the Road 

c protect the Contractor's personnel at all times. 

Contractor shall observe the following measures with a view to enhance Road Safety to the Road Users and 

Site Workers: 

i. Prepare and submit a comprehensive Road Safety Implementation Plan within 14 days after receipt of 

Order to commence for the Engineer’s Approval. The plan shall include but not limited to the 

following: 

• Night driving 

• Safety of workers 

• Diversions 

• Traffic management Plan 

ii. The Contractor should identify, evaluate and monitor potential traffic and road safety risks to workers 

and road users throughout the Contract life cycle and develop measures and plans to address them. 

iii. The Contractor shall install and maintain standard approved traffic warning signs, directional signs, 

secure the working areas and deploy flagmen at active construction sites. 

iv. The Contractor shall assess each phase of the works, monitor incidents and accidents indicating the 

mitigation measures undertaken and prepare monthly reports to be submitted to the Resident Engineer.  
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v. The Contractor shall factor the cost of implementation of the Road Safety Plan in the rates for the 

Works. 

The Safety Management Plan must include at least the following: 

Method statements for implementation of work safety undertaking on each aspect of the 
Works and Services (including safety gears for workers, use of tool box meetings for safety 
awareness, provision of work safety signs, training of workers on safe use of tools and 
equipment, safety inspection under the patrolling by Self Control Unit and commitment by 
the Contractor on adherence to the Occupational Safety and Health Act, 2007 amended on 
2010.) 

A documented process for preparation, review and approval of the Safety Management Plan 

A document tracking and control system to ensure that only the latest operative copy of the 
Safety Management Plan is in circulation 

Contact details for Contractor, Engineer, emergency services and other stakeholders. 

4.4    Environmental Management Plan 

If required in the Special Conditions of Contract (SCC) the Program of Performance shall include 
an Environmental Management Plan. The Environmental Management Plan establishes the 
practices for environmental management at work sites. The Environmental Management Plan must 
be developed by the Contractor and agreed with the Engineer. 

The objectives of the Environmental Management Plan are to: 

a clearly define and document the responsibilities and chain of command for the development, 
implementation and management of environmental control measures and systems 

b establish the minimum requirements for environmental control measures for maintaining the 
adequate environment for workers, road users and community people using the Road 

c maintain the awareness of the Contractor's personnel on environmental protection at all times 

The Environmental Management Plan must include at least the following: 

Method statements for maintaining the adequate environmental on work sites undertaking on each 
aspect of the Works and Services (including specific dumping locations of debris and materials 
unwanted from the Road, use of tool box meetings for environmental protection awareness, training 
of workers on environmental control measures, inspection under the patrolling by Self Control Unit 
and commitment by the Contractor on adherence to the regulations and acts enacted by the 
government of Kenya under National Environmental Management Authority.) 

A documented process for preparation, review and approval of the Environmental Management Plan 

A document tracking and control system to ensure that only the latest operative copy of the 
Environmental Management Plan is in circulation 

Contact details for Contractor, Engineer, emergency services and other stakeholders 

4.5     Emergency Procedures and Contingency Plan 

If required in the Special Conditions of Contract (SCC) the Program of Performance shall include 
an Emergency Procedures and Contingency Plan which shall establish the roles, practices and 
procedures during specific types of emergency events identified in the plans and contingency plans 
associated with the closure of roads. The Emergency Procedures and Contingency Plan must be 
developed by the Contractor and agreed with the Engineer and any other stakeholders the Engineer 
may identify. 
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The purpose of the Emergency Procedures and Contingency Plan is to ensure the safety of the 
Contractor's personnel and road users in the case of emergency and/or road closure. It should include: 
an effective communication and event recording system the name, contact number and specific duties 
of the Contractor's personnel nominated to respond to an emergency even the contact number of other 
parties who need to be notified in cases of emergency events, e.g. police detailed response procedures 
for all emergency events possible detour routes in the event of road closure 

5 Service Criteria 

The Contractor is required to carry out the Maintenance Services and to maintain the specific road 
related assets and items as stipulated in Clause 1.2.2 of the Performance Specifications during the 
contract duration in compliance with the Road Performance Standards as defined by the Service 
Criteria as stipulated hereunder. 

The Employer requires the Contractor to maintain roads under the contract to be safe and efficient 
together with the satisfactory level of availability to road users. In order that the Contractor can 
achieve such, service criteria are established for guidance and classified into three Service 
Categories; i.e. Road Usability, Road User Comfort and Road Durability. 

1) Road Usability and comfort is a description that encompasses the scope of passability of the 
Road, and service level requirements entailed for each. 

The road user must be able to travel at a certain level of safety, unobstructed by objects, wash-out 

material and other debris on the gravel wearing course and shoulders. The criteria for determining the 

service levels for safety are given in Table 2.2. The enforcement of these criteria is expected to be an 

immediate priority of the contractor due to the critical importance of road safety, and 100% compliance 

is expected from Month 2, as shown in the Timetable in Table 2.1. Compliance will be determined by 

Visual Inspection. 

Table 2.2 Service Levels for Road Safety (Road Usability & Comfort)  

Item  Service Level Time Allowed 

Cleanliness 

of the road 

pavement 

surfacing 

and 

shoulders 

The road must always be clean and free of soil, debris, trash 

and other objects, which must be removed within the time 

given if they pose: 

• A high danger to traffic: such as rocks, fallen trees, 

dead animals, abandoned vehicles, fly tipping and 

other large obstacles etc.: 

• A lesser (medium) danger to traffic: such as material 

washed on to the road after storms etc.: 

 

 

6 hours 

 

 

      24 hours 

Obstruction 

on the 

carriageway 

by stalled 

motor 

vehicles  

The carriageway including shoulders shall at all times be free 

from stalled vehicles. Contractor must ensure the stalled 

vehicle is towed off the road to a safe location within the time 

given. 

Prior to towing, Contractor shall ensure cautionary measures 

are taken to alert other road users. 

 

1 hour 

 

2) Road User Comfort is a description that encompasses the scope of operational performance 
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indicators of road assets from the road user comfort perspective, such as cleanliness, smooth 
riding surface, sight distance availability, shoulder availability, adequacy of safety features 
and functionality of NMT facilities, and service level requirements entailed for each 

 

3) Road Durability is a description that encompasses the scope of operational performance 
indicators of road assets from the Employer's perspective towards monitoring and prolonging 
the life spans of the assets such as drainage capabilities, functionality of structures, 
functionality of road furniture and suitability of road profiles, road widths, embankments, 
slopes and vegetation control. 

The service level requirements, defects and the response times thereof that the Contractor 
must comply with and separately adhere to are defined in the Performance Standards for the 
various standard service level categories indicated in the appendices shown in tables below; 

 

Pavement, shoulders and Right-of-Way  

 

The service level criteria for road pavement, shoulders including the road reserve of paved roads are 

defined as follows: 

Item Service Level 
Measurement/ 

Detection 

Time allowed for repairs 

or Tolerance permitted 

Potholes -  No tolerance permitted 

 

Visual inspection.  

Ruler 

Visible potholes must be 

attended to within 48 hours 

Potholes causing safety 

hazard to be repaired within 

24 hours after 

detection 

If not the, Penalty as set in 

SUBCLAUSE 47.1(b) of 

the Contract shall be 

applied in the next IPC. 

Patching Patches (i) shall be square or 

rectangular, (ii) shall be level with 

surrounding pavement, (iii) shall 

be made using materials similar to 

those used for the surrounding 

pavement, and (iv) shall not have 

cracks wider than three (3) mm.   

▪ Visual inspection 

for detection of 

shape and material 

used 

▪ Straight Edge 

Ruler to check if 

patch is level with 

surrounding 

pavement 

▪ Small transparent 

ruler for cracks. 

Non-complying patches 

must be repaired within 7 

days after their detection. 
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Item Service Level 
Measurement/ 

Detection 

Time allowed for repairs 

or Tolerance permitted 

Cracking in 

pavement 

(A crack is a 

linear 

opening in 

pavement 

with a width 

of more than 

3 mm.) 

There shall not be any cracks more 

than 3 mm wide. 

 

 

Crack widths 

measured with small 

transparent ruler. 

For isolated cracks, 

the “cracked area” 

includes 0.5 m on 

each side of the 

crack, multiplied by 

the length of the 

crack plus 0,5 m at 

each end.  

Cracks more than 3 mm 

wide must be sealed within 

14 days after their detection. 

 

Multiple 

cracks in 

the 

pavement 

For any 50m section of the 

pavement, the cracked area cannot 

be more than two (2) percent of the 

pavement surface. 

For multiple cracks 

and cracks crossing 

each other, the 

“cracked area” is 

equivalent to a 

rectangle area, 

parallel to the lanes, 

which fully encloses 

the cracks, and 

where the closest 

crack is at least 0.25 

m away from the 

sides of the 

rectangle. 

Within 1 week after 

detection 

. 

 

Cleanliness 

of the 

pavement 

surface and 

shoulders. 

The road surface must always be 

clean and free of soil, debris, trash 

and other objects. 

 

The carriageway including 

shoulders shall at all times be free 

from stalled vehicles. Contractor 

must ensure the stalled vehicle is 

towed off the road to a safe 

location within the time given. 

Prior to towing, Contractor shall 

ensure cautionary measures are 

taken to alert other road users. 

Visual inspection Dirt, debris and obstacles 

must be removed: 

▪ 6 hours if they pose a 

danger to traffic safety 

▪ Within 5 days if they do 

not pose any danger to 

traffic safety.  

▪ Towing of stalled vehicle 

to be done within1 hour 
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Item Service Level 
Measurement/ 

Detection 

Time allowed for repairs 

or Tolerance permitted 

Rutting There shall not be ruts deeper than 

3cm  

Rutting of more than ten (10) mm 

shall not be present in more than 5 

percent of the length of a given 

lane in any one kilometre of the 

road sections defined in the 

contract.  

 

Measured with 2 

rulers (horizontal 

ruler of three 3 m 

length placed 

perpendicularly 

across lane; rut depth 

measured as space 

between horizontal 

ruler and lowest 

point of rut, using a 

small ruler with scale 

in mm)  

Rutting above threshold 

value must be eliminated 

within 28 days 

 

Ravelling Ravelled areas must not exist. Visual inspection. Ravelled areas must be 

sealed within 28 days after 

the detection of the defect  

Loose 

Pavement 

edges  

There shall not be loose pavement 

edges, or pieces of pavement 

breaking off at the edges. 

Visual inspection Repairs must be completed 

within 28 after the detection 

of the defect.  

Height of 

shoulders 

vs. height of 

pavement 

Difference in height at edge of 

pavement shall not be more than 

5cm. 

Measured with ruler, 

with scale in mm. 

Repairs must be completed 

within 28 days after the 

detection of the defect.  

Paved 

shoulders 

 

Must always be 

▪ sealed to avoid water penetration 

▪ without deformations and 

erosion 

▪ free of potholes  

Visual inspection Repairs must be completed 

within 28 days after the 

detection of the defect. 

Embankme

nt slopes 

Without deformations and 

erosions. 

Visual inspection Repairs must be completed 

within seven (7) days after 

the detection of the defect. 
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Item Service Level 
Measurement/ 

Detection 

Time allowed for repairs 

or Tolerance permitted 

Slopes in 

cuts 

Slopes in cuts must be stable 

and/or adequate retaining walls 

and slope stabilization measures 

must be in place. 

Visual inspection for 

slope material on 

shoulders or 

pavement 

Fallen slope material must 

be removed 

Quantities below 50 m3: 

▪ from pavement within 4 

hours after detection 

▪ From shoulders within 48 

hours after detection. 

Between 50 m3 and 500 m3 

▪ from pavement within 24 

hours after detection 

▪ from shoulders within 96 

hours after detection 

Note: For landslides 

classified as “emergency” 

different rules apply.  

Trees 

within 

right-of-

way 

Trees within right-of-way must be 

protected as necessary. 

Visual inspection. Immediate. 
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Item Service Level 
Measurement/ 

Detection 

Time allowed for repairs 

or Tolerance permitted 

Right-of-

way (outside 

pavement 

and 

shoulders). 

Height of vegetation (except trees) 

must be: 

▪ less than 20 cm on slopes 

towards the road 

▪ less than 1.0 m otherwise 

▪ must not disturb drainage 

Visual inspection. 

Measurement with 

ruler.  

Vegetation exceeding the 

threshold height must be cut 

back within seven (7) days 

after detection. 

 Trash, debris, etc.  Visual inspection. Trash, debris and other 

objects must be removed 

within seven (7) days after 

detection. 

Removal of 

slides 

 

Slides of slope material onto the 

road are considered an Emergency 

if  

▪ the quantity of the material is 

above 500 m3, or 

▪ if the slide blocks all lanes and 

the road traffic is completely 

interrupted, and quantity is above 

50 m3. 

If the contractor 

intends to invoke the 

contract provisions 

for emergencies, he 

estimates the 

quantities and 

immediately informs 

Engineer, who them 

verifies. 

Traffic flow to be re-

established within a 

maximum of 12 hours. 

Period for removal of other 

slide material is set by 

Engineer depending on the 

extent of the slide material 

on site. 

Encroachm

ent/ Illegal 

Access on 

the Right of 

Way 

(Structures, 

access, 

advertiseme

nt, car 

wash, 

vending of 

seedlings, 

works, 

trenching, 

etc.) 

illegal or unauthorized structures, 

access, advertisement, car wash, 

vending of flowers & tree 

seedlings, works, trenching, shall 

not be put up within the right of 

way (within the demarcated road 

reserve i.e., Road Reserve 

Marker Post) after 

Commencement of the Contract  

Visual Inspection the structure, access, 

advertisement, works, car 

wash, vending of flowers & 

tree seedlings, trench etc. to 

be removed or demolished 

within 24 hours of erection. 

If not the Penalties as set out 

in Table 2.8.1: Schedule of 

Penalties for Encroachment 

shall be applicable and 

deducted in the next IPC 

Certificate.   

 

Drainage 

 

In general terms the contractor must ensure that all drainage elements and structures are without 

obstructions which may reduce their normal cross-section and impede the free flow of water. 
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The Service Level requirements for drainage systems and drainage structures are shown in Table 2.3. 

Compliance will be determined by Visual Inspection. 

Table 2.3: Service Levels for Drainage 

Item  Service Level Time Allowed for Repairs and 

Tolerances Permitted 

Side drains, ditches, mitre 

drains and unlined vertical 

drains 

 

Must be clean and free of 

obstacles 

Tolerance permitted: 

Siltation/Obstructions must less than 

50mm in depth. 

Siltation/Obstructions must be 

cleared within 7 days after detection. 

Damages must be repaired within 3 

weeks after detection. 

Culverts and access drifts Must be clean and free of 

obstacles and without 

structural damage. Must be 

firmly contained by 

surrounding soil or material. 

As above 

 

Scour checks and other 

erosion protection structures 

Must be de-silted, 

structurally sound and firmly 

contained in surrounding 

soil or material. 

As above 

 

 

Cleaning of manholes and 

gulleys 

Must be de-silted, 

structurally sound and firmly 

contained in surrounding 

soil or material. 

As above 

 

 

 

Road furniture 

 

The Service Level requirements for road furniture including road markings are as shown in the 

following table:  

Item Service Level 
Measurement/ 

Detection 

Time allowed for repairs or 

Tolerance permitted 

Information signs Sign must be present, 

complete, clean, legible, 

and structurally sound 

Visual inspection 

 

Absent, faded or defective 

signs must be replaced within 

seven (7) days. 

 

 

Warning signs Sign must be present, 

complete, clean, legible and 

Visual inspection 
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Item Service Level 
Measurement/ 

Detection 

Time allowed for repairs or 

Tolerance permitted 

structurally sound; and 

clearly visible at night. 

 

 

 

 

 

 

 

 

 

Guardrails damaged by 

accidents must be replaced 

within seven (7) days 

Traffic ruling signs Sign must be present, 

complete, clean, legible and 

structurally sound; and 

clearly visible at night.  

Visual inspection 

 

Horizontal 

demarcation: and/or 

pavement paint 

Must be present, legible 

and firmly attached to 

pavement. Micro spheres 

must be firm and visible. 

Visual inspection 

 

Kilometre posts and 

guidance posts 

Must be present, complete, 

clean, legible and 

structurally sound; surface 

painted or otherwise 

covered. 

Visual inspection 

 

Guardrails Must be present, clean, 

without any damage, 

without corrosion.   

Visual inspection 

Road markings Contractor must ensure that 

all road markings including 

‘cats’ eyes’ are clear and 

visible 

Visual inspection 
Faded road markings and road 

reflectors are painted and 

restored within two (2) weeks 

 

Vegetation 

This section specifies the Service Levels to be complied with in the case of vegetation growing within 

the right-of-way/ road reserve. 

Vegetation is to be controlled to the heights, at the locations and with the restrictions as set out in 

Table 2.4. Compliance will be measured with a tape measure. 
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Table 2.4: Vegetation Control Types 

Type Height (mm) Features applied to: 

1. Vegetation Free Zone. 0 Carriageway, shoulders and structures. 

2. Inner vegetation zone: 

from edge of shoulders to 

back of side drain/ditch or 

2m away from edge of 

shoulder on straights and 

outside of curves, and 5m 

on the inside of curves. 

Also control of vegetation 

around street furniture and 

other features. 

 

25 (min) to 

150 (max) 

Road verges and large vegetated areas, 

including surface water channels with 

longitudinal gradients ≥ 3%. Also, 

vegetation control around: 

• Marker posts 

• Signposts 

• Bridge and culvert markers 

• Guardrails 

• Bridge abutments 

• Cross culvert ends and headwalls 

manhole and gulleys 

• Inner side drains 

3. Outer vegetation zone, 

excluding zone 2. (Extends 

the entire width of the road 

reserve) 

50 (min) to 

300 (max) 

Bush clearing and vegetation control 

around: 

• Marker posts (Road Reserve, 

Kilometer Posts, Edge etc.) 

• Access culvert ends and headwalls 

• Outer side drains 

• Channels with gradients ≤ 3%. 

4. Growth encroaching into 

Vegetation Free Zone from 

the side or top. 

 

Must be 

removed if 

within 5m 

above the 

road surface. 

Applies to vegetation control including 

trees, scrub or branches hanging over the 

zone. 

 

Structures 

 

The Contractor is responsible for the routine maintenance of all bridges, retaining walls and similar 

structures along the contract road.  

The Service Levels for bridges, retaining walls and similar structures are given in Table 2.5 below. 

Compliance will be determined by Visual Inspection. 
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Table 2.5: Service Levels for Structures 

Item Service Level 
Time allowed for repairs or Tolerance 

permitted 

Steel or 

other metal 

structures 

Guardrails must be present and not 

deformed. All metal parts of overall 

structure shall be painted or 

otherwise protected and free of 

corrosion. Drainage system (e.g., 

weep holes) to be kept in good 

condition and fully functional. 

Contractor must immediately notify 

Engineer in case of any condition which 

threatens structural integrity of the 

structure. Damage and defects must be 

repaired within seven (7) days.   

Concrete 

structures 

Guardrails must be present and 

painted. Beams and all other 

structural parts must be in good 

conditions and fully functional. 

Drainage system (e.g., weep holes) 

in good condition and fully 

functional. 

Contractor must immediately notify 

Engineer in case of any condition which 

threatens structural integrity of the 

structure. Damage and defects must be 

repaired within seven (7) days.   

Expansion 

joints 

Clean and in good condition Damages and defects must be repaired 

within seven (7) days. 

Retention 

walls  

Contractor must control presence 

and adequate condition of retention 

walls and their drainage.  

Damage and defects must be repaired 

within seven (7) days. 

Riverbeds Contractor must ensure free flow of 

water under bridge and up to 50 

metres upstream and downstream. 

Contractor must maintain design 

clearance under bridge. The 

Contractor shall take all reasonable 

measures to control erosion around 

bridge abutments and piers. 

Causes for non-compliance must be 

eliminated within fourteen (14) days after 

water has sufficiently receded to allow 

minimum working conditions. 

 

Embankment and Slopes 

Service Scope Service Levels 
Time allowed for repairs and 

others 

1. Embankment slopes  All embankment slopes must be 

without deformations and 

erosions  

-Within 2 weeks after detection 

2. Slopes in Cuts All slopes in cuts must either be 

stable or are equipped with 

adequate retaining walls  

Any of observed location must be 

reported to the Project Manager 

by the contractor at earliest 

possible time. 
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6 Self-Control Unit (SCU) 

The Contractor is required to establish a Self-Control Unit within his project organization 
throughout execution and completion of the Works and Services to the satisfaction of the Engineer. 
The roles of the SCU: 

1. For conducting self-inspection to verify the degree of compliance with the Road Performance 
Standards as defined by the Service Levels and maintain the reporting system of self-
inspection. 

2. Assessment of the Road. The Self-Control Unit shall have a complete knowledge of the road 
condition, both on and off carriage way, at all times by carrying out patrolling, to the 
satisfaction of the Engineer. 

3. The Self-Control Unit is responsible for Gathering information required by the Contractor to 
prepare the Monthly Statement. 

4. The carrying out, in close cooperation with the Engineer, the Form a land Informal 
Inspections of Service Levels which will take place as required. 

The Contractor is required to assign a technically qualified and trained person, or persons, to 
continuously verify the degree of compliance of Service Levels. The Contractor is also required to 
arrange a satisfactory means of mobility for conducting patrolling to the satisfaction of the 
Engineer. 

7 Site Inspection and Patrolling/Reporting 

The Contractor is required to undertake the following management tasks to ensure the full integrity 
of the Road throughout execution and performance of the Works and Maintenance Services. 

7.1       Site Condition Assessment before Commencement of Works and Services 

The Contractor shall conduct initial site condition assessment before commencement of the Works 
and Services under the contract. In case any defects and deficiencies are discovered under the 
assessment, the Contractor shall notify the Engineer by submitting the Defect Detection and 
Rectification List as attached to the Appendix 1 of the Performance Specifications and upon 
agreement of the Engineer, the Contractor shall carry out rectification works as the Rehabilitation 
Works. 

In case the Contractor discovers cases of illegal encroachment and illegal dumping of unwanted 
materials or otherwise illegal actions by the third parties, the Contractor shall notify the Engineer 
for further instructions as required. 

7.2       Determination of Subsection and Installation of Marker Posts 

The Contractor shall either mark clearly on the road or install temporary posts to determine the 
subsections inspection purposes. The Contractor shall submit the record of such identification and 
markers to the Engineer. 

7.3       Patrolling/Reporting 

The Contractor shall carry out patrolling of the Road as required under the contract. Such patrolling 
shall be reported to the Engineer without delay through submission of the Daily Work Record, Daily 
Patrol Record, Monthly Photo Record and Incident Report as attached to the Appendices 2, 3, 4 
and 5 of the Performance Specifications.Thecontractorisalsorequiredtogivetheresultofself-
inspectiontotheEngineerwithoutdelay through submission of the Detail Self Inspection Result 
Record Form (Paved Road) as attached to the Appendix 6 of the Performance Specifications. 
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In case the Contractor discovers cases of illegal encroachment and dumping of unwanted materials 
or illegal actions by third parties, the Contractor shall notify the Engineer for further instructions 
as required. 

7.4       Ad hoc Inspection 

The Engineer may carry out ad-hoc inspections to verify the degree of compliance with the Road 
Performance Standards as defined by the Service Levels. He may do so on his own initiative, at 
anytime and anywhere on the roads under the contract. If he detects any road sections where the 
Service Level criteria are not met, he is required to notify the Contractor within 24 hours in writing 
as the Corrective Order, to enable the Contractor to take remedial action as soon as possible. The 
results of ad-hoc inspections may not be used by the Engineer for purposes of correcting the 
Contractor's monthly statements or applying penalties, except for cases in which the traffic flow on 
the road has been completely interrupted due to the negligence and tardy action by the Contractor. 

8 Monthly Statement 

8.1       Preparation for Monthly Statement 
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Payment Reduction Calculation Table PAVED DUNDORI- OLKALOU Sheet 1 of 1   

Project Project Title and Contract No. Contract Period   
Twenty Four months – 

24 months 

Road 

Authority 
Kenya National Highways Authority (KeNHA) Contractor M/s xxxxx Company Ltd       

Road Name/ Class/ Chainage/ 

(j)Length 
  XXXX       

Road 

Class 
XXX 0+000 23+000 23 KM   

Statement Month/ Year and 

Elapse of Month 
  Month Year Elapsed time Standard Service Level Paved High     

Contract Length Per Month   23   KM               

Service Level Criteria 

  
  Compliance     Reduction             

Service 

Service Scope  

  

(a) (b) (c)=(a)*(b) (d)=(a)-(c) (e) (f)=(e)-(d) (g)=(f)/(c) (h) (i)=(g)*(h) (j)=(c)x(i) 

Contract Road 

Length 
Required Target Length Exemption Non- Adjusted 

NON-

Compliant 

Reductio

n 

Reduction 

Rate 

Reduction 

Length 

(km)  Target (km) Length Compliant Non- Rate Weight (%) (km) 

      (km) Length Compliant         

        (km) (km)         

1. 

Documentati

on 

Preparation and submission of  

daily Work Record Forms  
23 100.00% 

23 
-  - - 1.00% 0.00% - 

Defects Detection and 

rectification Forms 

23 
100.00% 

23 
-  - - 1.00% 0.00% - 

Incident and Photo Records 

Form 

23 
100.00% 

23 
-  - - 1.00% 0.00% - 

Detailed and Summary Self 

Inspection forms 

23 
100.00% 

23 
-  - - 1.00% 0.00% - 

Monthly Statement Form 23 100.00% 23 -  - - 1.00% 0.00% - 

2. Road 

Usability 

Passability 23 100.00% 23 -  - - 10.00% 0.00% - 

Road Advance Work Signs 23 100.00% 23 -  - - 10.00% 0.00% - 

3.Road User 

Comfort 

Road Cleanliness 
23 

100.00% 
23 

-  - - 10.00% 0.00% - 

Potholes 
23 

100.00% 
23 

-  - - 10.00% 0.00% - 

Cracking 
23 

100.00% 
23 

-  - - 5.00% 0.00% - 
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Rutting 23 100.00% 23     5.00% 0.00%  

Raveling 23 100.00% 23     5.00% 0.00%  

Loose Pavement Edges 23 100.00% 23     5.00% 0.00%  

4. Road 

Durability 

Drainage 

Lined/Unline

d drains 
23 100.00% 23 -  - - 10.00% 0.00% - 

Culverts 23 100.00% 23     10.00% 0.00%  

Gabions 23 100.00% 23     10.00% 0.00%  

Scour Checks 23 100.00% 23     10.00% 0.00%  

Vegetation  

Free Zone 23 100.00% 23 -  - - 10.00% 0.00% - 

Outer/Inner 

Vegetation 
23 100.00% 23     10.00% 0.00%  

Tree within 

ROW 

23 
100.00% 

23     10.00% 0.00%  

Extent of the 

RR 

23 
100.00% 

23     10.00% 0.00%  

Structures – 

As Detailed in 

Asset list 

Concrete 
23 

100.00% 
23 

-  - - 5.00% 0.00% - 

Bridge 

Expansion 

Joints 

23 

100.00% 

23 
    5.00% 0.00%  

Road Furniture  

Road signs 
23 

100.00% 
23 

-  - - 10.00% 0.00% - 

Road 

Marking  

23 
100.00% 

23     10.00% 0.00%  

Road reserve 

boundary 

post 

23 

100.00% 

23 
    10.00% 0.00%  

Guardrails / 

Pedestrian 

rails 

23 

100.00% 

23 
    10.00% 0.00%  
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Embankment and Slopes 23 100.00% 23 -  - - 5.00% 0.00% - 

      
  

            
(k) Total 

=200% 
    

                          

                       

 Required Target - Maintained     Calculation of the Payment (km per Month)    

Elapse of 

Month 

1. Road 

Usability 

2. Road User 

Comfort 

3. Road 

Durability 
    Contract Due Km per Month 

(Km per 

Month) 
23 (x)  

1 75% 75% 75%     Reduction Rate   %   (k)  

2 100% 100% 100%     Reduction Amount   
(Km per 

Month) 
  (z)=(x)x(k)  

3 100% 100% 100%     Payment Km   
(Km per 

Month) 
  (y)=(x)-(z)  

4 100% 100% 100%     Month/Year   
(Km per 

Month) 
0    

5 100% 100% 100%           

6 100% 100% 100%           

7~ 100% 100% 100%           
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For the Maintenance Services. The Contractor shall take the following actions; 

1) Prior to compilation of the Monthly Statement for each month, the Contractor is 
required to prepare the Payment Reduction Calculation Table for the month by 
utilizing the result of the most recent self- inspection recorded in Self Inspection 
Result Record Form to determine the total length of non-compliant sections for each 
Service Scope and for calculation of the reductions required for the month by 
determining the percentages of non-compliant sections for each Service Scope. The 
formats of Payment Reduction Calculation Table are attached as Appendix 8. 

2) The prepared Payment Reduction Calculation Table shall become the basis of the 
payment request for the Maintenance Services. 

3) Upon completion of Formal Inspection, the amounts indicated on the Monthly 
Statement and the Payment Reduction Calculation Table will be adjusted, if 
required. Such modified Monthly Statement and Payment Reduction Calculation 
Table shall be countersigned by the Engineer to sign it and present it to the Employer 
for payment, and to the Contractor for information. 

8.2 Reduction Weighting for Non-Compliance on Maintenance Services 

In accordance with the relevant clauses of the Performance Specifications and GCC, 
payment reduction is applied in case of non-compliance with Service Levels. 

 

In accordance with the relevant clauses of the Conditions of Contract, Payment Reductions 

are applied in case of non-compliance with Service Level requirements, while Liquidated 

Damages are applied in the case of non-compliance with required Repair, Maintenance and 

Emergency Works. 

The results of each formal inspection of the Service Levels and other performance criteria 

will be recorded by the Engineer in the form of a Memorandum. The Memorandum will state 

the type and location of any non-compliance detected, in particular those non-compliances 

already shown in the standard tables provided by the Contractor as part of the monthly 

statement. For each individual case of non-compliance, the Engineer will determine a date 

by which the Contractor must have completed the necessary measures in order to remedy the 

cause of the non-compliance. A follow-up site visit is therefore necessary at the date fixed 

by the Engineer, or soon thereafter, in order to verify that the Contractor has indeed remedied 

the cause of non-compliance. 

If at the date indicated in the Memorandum, the Contractor has not remedied the cause for 

non-compliance, independent of the reason given for their failure to do so, the Contractor is 

subject to Payment Reductions in accordance with the relevant clauses of the Conditions of 

Contract.  

Payment Reductions are variable over time. If the Contractor fails to remedy a cause of non-

compliance for which a payment reduction has already been applied, the amount of the 
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payment reduction increases month by month for that particular cause of non-compliance, 

without a ceiling being applied, until compliance is established.  

The calculation of the initial (first month) amounts of payment reductions, and the formula 

for their adjustment over time, is to be based on the following rules given in Table 2.8. 
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Table 2.8: Amounts of Payment Reductions, and the Formula for Their Adjustment over Time  

DUNDORI - OLKALOU (B20) ROAD 

SERVICE LEVEL 

CATEGORY 
SERVICE LEVEL SCOPE 

 % OF UNIT 

RATES FOR 

NON-

COMPLIANCE 

Reference to 

Performance 

Specifications  

DOCUMENTATION 
Contractor to provide during the 

formal inspection 
5% Clause 2.6.1 

ROAD USABILITY 
A) Passability, Road Works 

Advance Signs 
20% Table 2.2 

ROAD USER 

COMFORT 

B) Road Cleanliness, Potholes, 

Cracking, Rutting, Raveling, 

loose Pavement, Drop Off, Paved 

Shoulders, Concrete Pavement 

40% Clause 2.5.1  

ROAD 

DURABILITY 

C) Drainage (Lined/Unlined 

drains, Culverts, Drifts, Scour 

Checks, Gabions, Scour Checks, 

Manhole, Gulleys pots etc.) 

40% Clause 2.5.2 

D) Vegetation (Free Zone, 

Outer/Inner Vegetation, Tree 

within ROW, Extent of the RR) 

40% Clause 2.5.4 

E) Structures (Concrete, Steel, 

Bridge Expansion Joints, 

Riverbeds) 

10% Clause 2.5.5 

F) Road Furniture (Road signs, 

Edge Marker / Guide/ Kilometre 

Post, Traffic Signals, 

Streetlights, Road Marking / 

Studs, Guardrails / Pedestrian 

rails, humps etc.) 

40% Clause 2.5.3 

G) Embankment and Slopes 5% Clause 2.5.6 

  
200% 
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NOTE: 

1. Payment reduction is a % of the monthly lump sum for one km applied to each one-km 

section which does not comply. 

2. Penalties can also be applied based on non-compliance as spelt out in the PBC Guidelines 

Developed by the Ministry of Transport, Infrastructure, Housing, Urban Development and 

Public Works (MoTIHUD & PW) Edition 1.1 of February 2016. 

 

Note:  (i) The Unit Rates of payment reductions (“PRu) shown in the above table are applicable 

during the first 30 days of non-compliance.  

(ii) If the non-compliance has not been remedied within thirty days, liquidated damages for 

periods beyond 30 days are calculated based on the following formula: 

 PR = 2n PRp         considering: 

PR = New noncompliance rate to be applied 

J = number of days of non-compliance  

n = 






 −

30

1J
 rounded up to full number (without decimals)     

PRp = Percentage of rate of non-compliance of the previous month i.e.  

Month  1 = PRu 

Month 2 = 2n(PRu) 

Month 3 = 2n{2n(PRu)} 

Month 3 = 2n{2n{2n(PRu)}………. 

 (iii) Payment reductions and Liquidated damages will be charged as penalties and are non-

recoverable in subsequent monthly payment certificates.  

(iv) Failure to comply with the required service levels for a sequential/continuous period of 

three (3) months will lead to termination of the Contract by the Employer as stipulated in 

clause 63.1 (d) of the Condition of Contract. This failure should not exceed 30% of the 

overall monthly PBC amount per month. 

A notice shall be served by the Engineer when the 30% reduction on the monthly payment 

of PBC is noted. 

Determination of Penalty for Encroachment 

In addition to the deduction for non-compliance indicated in Table 2.8: Amounts of 

Payment Reductions and the Formula for Their Adjustment over Time, the following 

schedule of penalties shall also apply for allowing/ failing to report to the Employer 

encroachment onto the road Reserve after the Commencement of the Contract. 
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Table 2.8.1: SCHEDULE OF PENALTIES FOR ENCROACHMENT  

S/NO ITEM ON ROAD RESERVE PENALTY FOR NON-

COMPLIANCE 

1 Construction of Illegal structures (kiosks, shades etc.) Kshs 50,000.00 per structure 

2 Construction of illegal access Kshs 50,000.00 per access 

3 Erection of illegal/ unauthorized advertisements 

(Billboards, banners, posters etc.) 

Kshs 50,000.00 per 

advertisement 

4 Illegal works (trenching for fibre optic cables, water, 

sewer lines etc.) 

Kshs 50,000.00 per event 

5 Car wash Kshs 50,000.00 per car wash 

6 Vending of flowers & tree seedlings  Kshs 50,000.00 per 

establishment 

7 Any other encroachment Kshs 50,000.00 per event 

 

*The deductions in the above schedule shall be applied in the monthly statement for the month 

during which the encroachment is detected and every subsequent month thereafter until the 

Contractor demolishes or removes the illegal structure, access, advertisement, car wash, vending 

of seedlings establishment, works etc. as the case shall be. 

Determination of Liquidated Damages 

For Emergency Works, the liquidated damages are 0.05% of the contract price bill item 

for emergency works, 

For the particular item delayed, per calendar day of delay, of the payment normally due for 

the specific Works for which completion is delayed, the liquidated damages are up to a limit 

of 10% of the contract price for the Repair Works.  

9 Formal Inspection 

The Formal Inspection shall be carried out jointly by the Engineer and the Road Manager 
at the end of each month. The Engineer shall notify the Contractor that he intends to carry 
out Formal Inspection in writing within 7 days of notification. The Contractor shall inform 
the Engineer of the proposed date and time and shall prepare for Formal Inspection. The 
main purpose of carrying out the Formal Inspection is to enable the Engineer to verify the 
information presented in the Contractor's Monthly Statement with the actual observed and 
measured conditions on the site. 

9.1        Procedure for Formal Inspection 

The Contractor shall submit the following documents as indicated in Table 10.1 to the 
Engineer for scrutiny prior to the Formal Inspection after the receipt of notification of 
carrying out Formal Inspection. The Contractor shall provide sufficient time to the 
Engineer to allow full scrutiny of the submitted documents. 

Table 10.1 List of Documents for Formal Inspection 



 

 
KeNHA/R6/252/2024              Issued by Kenya National Highways Authority        136  

Appendices Names of Documents Mandatory 

Submission 

Submission, if 

requested by the 

Engineer 

1 Defect Detection and Rectification Lists   

2 Daily Work Records   

3 Daily Patrol Records   

4 Monthly Photo Records   

5 Incident Condition & Activity Reports   

6 Detail Self – Inspection Result Record Form    

7 Payment Reduction Calculation Table   

 

The criteria of each Service Level shall be checked jointly by the Engineer and the Road 
Manager at sections selected by the Engineer based on visual appearance. The Engineer 
shall be the sole judge of compliance. If a specified criterion is not met, the one-kilometer 
section in which the deficit occurs will be judged non-compliant in accordance with the 
Self Inspection Result Record Form. 

The Engineer shall prepare a brief Memorandum describing 

i) The general circumstances of the site visit, including date, road sections visited, persons 
present, etc., 

ii) Any non-compliance which may have been detected, and 
iii) The time granted by the Engineer to the Contractor to remedy the detected defects. 

The results of Formal Inspection on Service Levels will be recorded by the Engineer in 
this Memorandum. The Memorandum will state the type and location of any non-
compliance detected, in particular those non- compliances already shown in the most 
recent Self Inspection Result Record Form provided by the Contractor as part of the 
Monthly Statement. For each individual case of non-compliance, the Engineer will 
determine a date by which the Contractor must have completed the necessary measures in 
order to remedy the cause of the non- compliance. A follow-up site visit is therefore 
necessary at the date fixed by the Engineer, or soon thereafter, in order to verify that the 
Contractor has indeed remedied the cause of non-compliance. If at the date indicated in 
the Memorandum, the Contractor has not remedied the cause for non-compliance, 
independent of the reason given for their failure to do so, the Contractor is subject to 
payment reduction in accordance with the relevant clauses of the Performance 
Specifications and GCC. 

Based on the outcome of the Formal Inspection and subsequent remedies by the 
Contractor or otherwise, the Engineer will correct any possible errors or 
misrepresentations in the Contractor's Monthly Statement, countersign it and present it to 
the Employer for payment, and to the Contractor for information. 

10 Performance Monitoring by the Employer 
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The Contractor shall acknowledge that the Employer encourages adoption of proactive 
approach by the Contractor on performing the Maintenance Services. To maintain such 
approach, the Employer shall have the power to entrust the Engineer to conduct monthly 
performance monitoring on the Contractor. 

The Contractor, shall within seven (7) days of commencement, prepare and submit for the 

Engineer’s approval the forms listed herein and any other that will be required for 

monitoring, recording and checking the compliance of service levels during the 

implementation of Contract.  

These forms are; 

✓ Daily Work Record Form  

✓ Daily Patrol Record Form  

✓ Photo Record Form  

✓ Incident Report Form  

✓ Defect Detection and Rectification List  

✓ Detail Self-Inspection Result Report Form (Paved Road)  

✓ Summary Self-Inspection Report Form (Paved Road)  

✓ Payment Reduction Calculation Table (Paved Road) 

✓ Summary of Statement for Payment Account (Monthly Statement) 

1) Performance monitoring will be conducted on service level compliance, self-control 
unit performance, work safety performance, performance on environment and social 
management, corrective order management and statutory compliance. The format 
of Monthly Evaluation Form is attached as Appendix 9, for the purpose of 
performance monitoring. 

2) The result of performance monitoring of each month will be used for the evaluation 
of the Contract or at the end of each year. Evaluation of the Contractor shall be 
carried out by the Engineer using the Contract Evaluation Tally Sheet, which is 
attached as Appendix 10. 

The total aggregate weighting of 100% is applied to 6 criteria in 1) above, with the 
weighting of 50% on service level compliance, 20% on work safety performance, 
0% on statutory compliance and the remaining criteria each weighing 10%. 

3) The result of each month on each criterion will be evaluated either a pass or a fail. 
The tally will be made at the end of each month, collected to the end of the year and 
to arrive at the performance of the criterion as the percentage of pass attained during 
the year. The respective weight will be applied to arrive at the evaluation score, with 
the maximum score of 100 and the minimum score of 0. For statutory compliance, 
the evaluation score will not be tabulated, but a penalty of 20 will be imposed in 
case the Contractor faces violation on statutory compliance at least once in a year. 

4) Performance monitoring will be conducted on service level compliance, self-control 
unit performance, work safety performance, performance on environment and social 
management, corrective order management and statutory compliance. The format 
of Monthly Evaluation Form is attached as Appendix 9, for the purpose of 
performance monitoring. 

5) The result of performance monitoring of each month will be used for the evaluation 
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of the Contract or at the end of each year. Evaluation of the Contractor shall be 
carried out by the Engineer using the Contract Evaluation Tally Sheet, which is 
attached as Appendix 10. 

The total aggregate weighting of 100% is applied to 6 criteria in 1) above, with the 
weighting of 50% on service level compliance, 20% on work safety performance, 
0% on statutory compliance and the remaining criteria each weighing 10%. 

6) The result of each month on each criterion will be evaluated either a pass or a fail. 
The tally will be made at the end of each month, collected to the end of the year and 
to arrive at the performance of the criterion as the percentage of pass attained during 
the year. The respective weight will be applied to arrive at the evaluation score, with 
the maximum score of 100 and the minimum score of 0. For statutory compliance, 
the evaluation score will not be tabulated, but a penalty of 20 will be imposed in 
case the Contractor faces violation on statutory compliance at least once in a year. 

11 Handover Report 

Immediately prior to the completion of the contract, the Contractor shall prepare a 
Handover Report and submit to the employer. The purpose of the Handover Report is to 
provide a smooth transition to the next contract and ensure that the next contractor is 
aware of any outstanding issues. The Report will: 

a) Summarize any unresolved issues; 

b) Include the most recent complete set of data on the roads covered by the contract, and 

c) Provide the following details as shall be agreed by the Engineer: 

i) A schedule of outstanding defects. 

ii) Any unresolved issues, especially those that may impact on the next Contractor. 

iii) Details of any sensitive issues. 

iv) Any on-going special monitoring/maintenance needs 
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SECTION VI-B: SPECIFICATIONS ON INSTRUCTED WORKS 

 

The following specifications shall be used in the Tender 

 

1. STANDARD SPECIFICATIONS - Standard Specifications refers to the Standard 

Specifications for Road and Bridge Construction, 1986 Edition 

2. The Standard Road Maintenance Manual 

3. The Special Specifications – Detailed hereunder 
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101 SPECIAL SPECIFICATIONS 

Special specification is supplementary to the Standard Specifications and the two must be read in 

conjunction.  In any case where there appears to be conflict between the two then the Special 

Specifications will take precedence. 

102 LOCATION OF CONTRACT 

The project is located in Nakuru and Nyandarua Counties of Central Region. The Project Road 

section starts at Dundori shopping centre JN B20/B108 and proceeds in a South Easterly direction 

terminating at Ol’kalou Town JN A4/B20.  

The total length of the project road is approximately 23 Km. The road section is a single 

carriageway. 

103 EXTENT OF CONTRACT 

The works to be executed under the Contract comprise mainly but not limited to the following as 

shall be directed by the Engineer; 

• General: Office Administration and Overheads  

• Protection works: Provision of 100no gabion boxes and 500m stone pitching on selected 

drainage structures of the road as directed by the Engineer 

• Drainage works: Provision of 120m 600mm dia culverts, drain and culvert cleaning as 

instructed by the Engineer. 

• Shoulder grading and gravelling to a total width of 5km on selected sections of the road as 

directed by the Engineer. 

• Reconstruction of 200m carriageway on sections with failed pavement layers. This will 

include provision of rockfill before provision of 150mm handpacked stones for both Subbase 

and Base layers. 

• Localised base and sub-base repairs with handpacked stones as directed by the Engineer 

• Surface dressing of 5km length road with 10/14mm chippings 

• Asphalt Concrete Type 1for regulation and surfacing on selected sections as directed by the 

Engineer 

• Reinstatement of road furniture as directed by the Engineer: This will include reinstatement 

of Centreline road marking, Provision of Guardrails, road signs and centreline reflective 

studs i.e. Cateyes. 

• Performance based maintenance of 23km for 12months. 

• Any other works as may be instructed by the Engineer  
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Any other activity not listed above in either category but deemed to be necessary by the Engineer, 

shall be subject to the Engineer’s formal instructions within the mode of payment stipulated either 

by day works or on a measured basis. 

104 PROGRAMME OF EXECUTION OF THE WORKS 

The contractor shall provide the works programme, required under clause 14 of the Conditions of 

Contract, within 14 days of receipt of the Engineer's Order to commence work.  

The programme shall be co-ordinated with climatic and other conditions to provide for the 

completion of the works in the order and by the time specified. 

The Contractor shall carry out the contract in accordance with the programme agreed with the 

Engineer, but he shall in no manner be relieved by the Engineer's approval of the programme, of his 

obligation to complete the works in the prescribed order and by the prescribed completion date and 

he shall from time to time review his progress and make such amendments to his rate of execution 

of the works as may be necessary to fulfil his obligations. 

105 ORDER OF EXECUTION OF WORKS  

In addition to Clause 105 of the Standard Specification the Contractor shall carry out the Works such 

that a continuous and consecutive output of fully completed work is achieved. 

107 TAKING OVER CERTIFICATE 

The minimum length of the road for which a certificate will be issued under clause 48 of the 

conditions of Contract shall be a whole length of the road substantially completed. 

109  NOTICE OF OPERATIONS 

(a) Add the following sub- Clause. 

 

Notification Terms 

It shall be the Contractor’s responsibility to notify the Engineer when any item of works 

scheduled are completed and ready for approval, and the contractor shall give sufficient notice 

to allow control test to be performed. 

 

Explosive and Blasting 

(b) The requirements of the Laws of Kenya governing explosives and other 

requirements and regulations of Government of Kenya and other authorities shall be complied 

with. 

(c) No explosives of any kind shall be used without prior written consent of the 

Engineer. 

The Contractor shall be solely responsible for the provision, handling, storage and transporting 

of all explosives, ancillary materials and all other items of related kind whatsoever required 

for blasting. 
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120 PROTECTION OF EXISTING WORKS AND SERVICES 

The Contractor shall acquaint himself with the position of all existing services such as sewers, water 

drains, cables for electricity and telephone, lighting and telephone poles, water mains, etc., before 

commencing any excavation or other work likely to affect the existing services. 

The cost of all plant, equipment and materials, labour, technical and professional staff, transport and 

the like necessary for determining the locations of existing services, including the making good of 

any damage caused to such services all to the satisfaction of the Engineer, shall be deemed to be 

included in the tender rates. No other payment shall be made for the costs of such operations, nor 

for the making good of damage caused thereby to the existing services. 

The Contractor shall be held responsible for injury to existing structures, works or services and shall 

indemnify and keep indemnified the Employer against any claims in this respect (including 

consequential damages). 

124 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN 

PURPOSES, INCLUDING TEMPORARY WORKS. 

Notwithstanding Clause 124 of the Standard Specification all requirements of land for temporary 

works and construction purposes shall be to the approval of the Engineer but the Contractor will 

make all necessary arrangements with the property owners concerned and pay all charges arising 

therefrom.  On or before completion of the Contract, the Contractor shall remove all temporary 

works and shall restore all such land to the condition in which it was immediately prior to the 

occupation thereof as far as is reasonable and practicable.  No separate payment will be made to the 

Contractor on account of these items and the Contractor must make due allowance for them in his 

rates. 

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be required to 

appoint competent surveyors who will liaise with the Engineer on matters related to the demarcation 

of the existing road reserve, site measurements, removal and reinstatement of existing services. 

After extraction of materials, all borrows pits shall be backfilled to the satisfaction of the Engineer. 

In particular borrow pits near the project road shall be backfilled in such a way that no water collects 

in them. 

Spilling of bitumen fuels Oils and other pollutants shall be cleared up. 

Including removal of excavated material from the pavement to spoil. 

128 STORAGE OF MATERIALS 

All materials shall be stored on Site in a manner approved by the Engineer and the Contractor shall 

carefully protect from the weather all work and materials which may be affected thereby. 

 

 129 TEST CERTIFICATES 

When instructed by the Engineer the Contractor shall submit certificates of test from the suppliers 

of materials and goods required in connection with the works as the Engineer may require. 



 

 
KeNHA/R6/252/2024              Issued by Kenya National Highways Authority        143  

Such certificates shall certify that the materials or goods concerned have been tested in accordance 

with the requirements of the specifications and shall give the results of all the tests carried out.  The 

Contractor shall provide adequate means of identifying the materials and goods delivered to the site 

with the corresponding certificates. 

131 SIGNBOARDS 

The Contractor shall provide and erect two (2) publicity signs on the site as directed. The Engineer 

shall, as shown in the Drawings, direct the minimum dimensions and thickness of the steel 

framework and sheet. The framework and sheet shall be prepared and painted black, while the ring 

at the top of the supporting frames shall be painted white. The wordings and KeNHA’s logo shall be 

printed on backlit sticker paper resistant to the effects of weather using reflectorized paint or material 

approved by the Engineer. The colours, fonts and heights of the letters shall be as indicated on the 

attached drawings and as directed by the Engineer. 

Payment for the Publicity signboards shall be made in instalments in accordance with the following 

conditions: - 

(a) 50% when the signboards are accepted by the Engineer fully installed 

(b) 30% in equal monthly instalments form the date Engineer accepts the signboards fully 

installed over the remainder of the Contract period. This payment shall be deemed to cover 

the securing and maintenance of the signboards and the Engineer may withhold or reduce 

payment if the contractor fails in these obligations 

(c) 20% when the signboards has been removed and the site cleared at the end of contract 

period or earlier if the Engineer has no further use of the signboards 

(d) Each instalment will be subject to the deduction of retention money 

 

Signboard shall be removed and transported to KeNHA’s Yard at the end of Defects Liability Period. 

132.3 Engineer’s office  

The Contractor shall when instructed construct and maintain a document storage container at a 

location to be specified by the Engineer and as specified in the Contract.  

The document storage container shall revert to the Employer on completion of the contract. 

132.1 ENGINEER’S REPRESENTATIVE OFFICE 

The Contractor may be instructed by the Engineer under clause 58 of the General Conditions of 

Contract to make payments of general receipted accounts for such items as stationery, stores, 

furniture and equipment, claims and allowances for supervision personnel and any miscellaneous 

claims or the Engineer may direct the Contractor to purchase or pay for the above. The Contractor 

will, on provision of receipts, be paid under appropriate bill items in the BoQ.  

\ 

132.3 COMMUNICATION FOR THE ENGINEEER 
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Internet and e-mail services 

Where directed, the contractor shall provide 24 hours terrestrial or wireless internet connectivity 

with minimum throughput speed of 128kilobytes per second for the exclusive use by the Engineer, 

including all accessories and Terminal Equipment and pay for all associated installation, 

maintenance and usage charges throughout the duration of the contract.  

The contractor shall allow for the provision and maintenance of internet connectivity and associated 

costs as per Appendix E of the Bills of Quantities. 

132.10 Time for Erection of the Engineer’s document storage container  

Delete the wording ‘Clause 41 of the Conditions of Contract’. 

Add the following: 

The time for completion of the document storage container shall be three months (90 days). 

135 Maintenance of The Engineer’s document storage container 

In 1st paragraph, delete “until the end of the Period of Maintenance” and substitute “till the end of 

the Contract period” 

Add the following at the end: - 

135.1 Provision of Maintenance and Security 

The Contractor shall maintain the document storage container provided by him in a usable state of 

repair and shall repair/replace promptly any damaged section or item. 

137 ATTENDANCE UPON THE ENGINEER AND HIS STAFF 

Add the following: 

  

(a) The Contractor shall pay wages (including all overtime and all allowances) to fulfil the 

requirements of Clause 137 of the Standard Specification.  

 

The Contractor will be paid for the wages on a prime cost basis plus a percentage for 

overheads and profits under appropriate items in the Bills of Quantities. Overtime will be 

the Contractor’s responsibility and rates to be used for the payment of overtime will be the 

salary levels defined by the Resident Engineer for his staff.  

 

The payment referred to in this clause shall exclude the cost of maintaining the offices in compliance 

with clause 137, paragraphs 1, 2 and 4 of the standard specifications which are deemed to be included 

in the rates for providing the Office.The costs, for attendance required by this Clause 137, shall be 

as specified in the attached table: -  
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Designation Number 

Deputy Director/PE 1 

Deputy Director/RE 1 

Senior Engineer/A.R.E 1 

Engineer 1 

Inspector 

Assistant Engineer-Project                                              

1 

1 

Project Inspector       2 

Trainee Engineer 1 

Laboratory Technician 1 

Lab Attendant 1 

Surveyor 1 

Leveller 1 

Chainman 1 

Secretary 1 

Office Assistant                                      

Casual 

1 

1 

and shall be paid for under Item 01-80-030A of the Bill of Quantities. 

In addition to the above listed staff, the Employer will attach under training or internship/Industrial 

attachment additional number of technical staff comprising Engineers, Inspectors, Surveyors and 

Materials Technologists. These staff shall be paid a stipend as shall be directed by the Engineer and 

the Contractor shall be reimbursed under Item 01-80-030A of the Bill of Quantities.  

 

138 VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFF AND METHOD 

OF PAYMENT 

In addition to provisions of the Clause 138 of the Standard Specification, the Contractor shall when 

instructed to do so provide, fuel and maintain in good working conditions, with driver, the number 

and type of vehicle specified in the Bill of Quantities for exclusive use of the Engineer and his staff 

throughout the Contract. The type and brand of the vehicle must be approved by the Engineer before 

supply by the Contractor.   

 

The Contractor shall insure comprehensively the vehicles for any licensed driver and shall provide 

competent drivers during normal working hours and whenever required by the Engineer. 
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Should any vehicle supplied not be in road worthy condition, the Contractor shall provide equivalent 

replacement vehicle until such time as the original vehicle is repaired to the satisfaction of the 

Engineer and returned for use. 

 

Payment for the vehicles up to 4,000Km shall be by months. Payment for mileage above 4,000Km 

shall be made at a rate per kilometer. The payment shall be inclusive of all fuels, lubricants, 

servicing, insurance, maintenance, drivers and repairs. The rate shall include any overtime the driver 

might be due or any other allowance to the normal working hours. Payment shall be made under 

relevant items in Bills of Quantities No. 1. 

 

The vehicles provided under this clause shall revert to the Contractor.  

 

139 MISCELLANEOUS ACCOUNTS 

The Contractor maybe instructed by the Engineer to make payments of general miscellaneous 

accounts for such items as stationary, stores and equipment and miscellaneous supervision personnel 

and claims or the Engineer may direct the Contractor to purchase or pay for the above. The 

Contractor will be paid on a prime cost basis plus a percentage for overheads and profits under 

appropriate items in the Bills of Quantities. 

 

140 PAYMENT OF OVERTIME FOR ENGINEER’S JUNIOR STAFF 

Delete in the last line the words "shall be at the Contractor's own expense" and substitute with 

"including the specified percentage for administrative overheads shall be paid by the Contractor to 

the Engineer”. 

 

Add the following 

If the Contractor wishes to execute permanent work outside the Engineer's normal working hours, 

as stated in Clause 108 of this Specification, then the payment for the overtime for Engineer's support 

staff shall be paid by the Contractor, at the latest Ministry of Labour rate. 

141 MEASUREMENT AND PAYMENT 

 

Delete Sub-Clause 141 (a) entirely and substitute with: 
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(a) No Preliminary item has been included in this Contract. All Contractor's mobilization and general 

costs shall therefore be included in relevant rates in the Bill of Quantities. 

 

 

 

(b) To (e): Provision and Maintenance of document storage container 

 

Replace b (i) (ii) and (iii) with the following: 

The Contractor shall be paid in the following manner: 

(i) 100% (one hundred percent) of the sum when the document storage container, as appropriate, has 

been erected, furnished, equipped, accepted and handed over to the Engineer. 

This payment shall be deemed to cover maintenance and the Engineer may withhold or reduce any 

payment if the Contractor fails in his maintenance obligations. 

 

142 ENVIRONMENTAL PROTECTION (where applicable) 

The Contractor shall comply with the Statutory Regulations in force in Kenya regarding 

environmental protection and waste disposal, and shall liaise with the National Environmental 

Management Agency (NEMA). 

 

Within four (4) weeks of the order to commence work, the Contractor shall prepare and submit a 

specific Environmental Management Plan for the project and his operations, relating to the approved 

Environmental Impact Assessment. The Environmental Management Plan shall outline potential 

environmental hazards and risks, and provide an action plan to deal with the hazards, minimise the 

risks, and mitigate adverse environmental impacts, and include a general decommissioning plan 

covering all relevant aspects of the project. The Environmental Management Plan shall identify 

monitoring indicators and reporting requirements. 

 

The Contractor shall be required to submit environmental progress reports to the Engineer every 

three (3) months. 

 

The Contractor shall ensure so far as is reasonably practicable and to the satisfaction of the Engineer; 

that the impact of the construction on the environment shall be kept to a minimum and that 

appropriate measures are taken to mitigate any adverse effects during the construction.  



 

 
KeNHA/R6/252/2024              Issued by Kenya National Highways Authority        148  

(a) The Contractor shall exercise care to preserve the natural landscape and shall conduct his 

construction operations so as to prevent any unnecessary destruction, scarring, or defacing of the 

natural surroundings in the vicinity of the work. Except where clearing is required for permanent 

works, all trees, native shrubbery, and vegetation shall be preserved and shall be protected from 

damage by the Contractor’s construction operations and equipment. All unnecessary destruction, 

scarring, damage or defacing resulting from the Contractor’s operations shall be repaired, 

replanted, reseeded or otherwise corrected as directed by the Engineer, and at the Contractor’s 

expense. 

 

(b) The Contractor shall ensure that measures are in place to control soil erosion and water pollution, 

by use of berms, dykes, silt fences, brush barriers, dams, sediment basins, filter mats, netting, 

gravel, mulches, grasses, slope drains, contour banks, and other erosion control devices and 

methods. Temporary erosion control provisions shall be coordinated with permanent erosion 

control features to assure economical, effective and continuous measures throughout the period 

of the works. The Contractor’s attention is drawn to the requirements of Clause 502, in that 

works need to be progressively finished so that permanent vegetation can establish quickly to 

mitigate soil erosion and erosion of drains. 

 

(c) The Contractor shall provide all the labour, equipment, materials, and means required and shall 

carry out proper and efficient measures wherever and as often as necessary to minimise the dust 

nuisance. 

 

(d) The Contractor shall comply with all applicable Kenyan laws, orders and regulations concerning 

the prevention, control and abatement of excessive noise. Blasting, use of jackhammers, pile 

driving, rock crushing, or any other activities producing high-intensity impact noise may be 

performed at night only upon approval of the Engineer. 

 

(e) Immediately after extraction of materials, all borrows pits shall be backfilled to the satisfaction 

of the Engineer. In particular borrow pits near the project road shall be backfilled in such a way 

that no water collects in them. 

 

(f)  Spilling of bitumen fuels Oils and other pollutants shall be cleared up. 

 

(g) The Contractor's attention is drawn to the requirements of the Standard Specification in regard 

to the environment and in particular to the following clauses: 

Clause 115: Construction Generally 

Clause 116: Protection from Water 
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Clause 136: Removal of Camps 

Clause 605: Safety and Public Health Requirements Clause 

Clause 607: Site Clearance and Removal of Topsoil and Overburden 

 

(h) Payment in respect of this Clause 142 is included as a Lump Sum in the Bill of Quantities. 

Payment of the Lump Sum will be by equal monthly instalments over the period of the Contract 

excluding the Period of Maintenance. The total sum of the instalments shall not exceed the Lump 

Sum, and payment of the monthly instalment will only be made for that month if the Engineer is 

satisfied that the Contractor has fully complied with the requirements of Clause 142, otherwise 

the Contractor shall forfeit such instalment. 

SECTION 2: MATERIALS AND TESTING OF MATERIALS 

 

205  SOILS AND GRAVEL 

All materials testing shall be in accordance with section 2 of the Standard Specifications 

 

SECTION 3 - SETTING OUT & TOLERANCES 

 

301 SETTING OUT 

a) In addition to the provisions of clause 3.01(a) if the traverse points to be used for the setting 

out are close to the existing carriageway and interfere with construction works then the 

Contractor will have to relocate them to a location where they will not be disturbed.  The co-

ordinates and heights of all traverse points so located shall be listed and provided to the 

Engineer for checking and/or approval.  Contractor shall also monument the new centreline 

every 200m along straight and all salient points along curves by a pin in the concrete beacon 

before commencement of any works. 

 

 The road reserve boundary posts shall have 12mm diameter steel pins embedded in concrete, 

200mm long with 25mm exposed to the air, sticking out form its top surface.  This pin shall 

be co-ordinated and heighted and result of the same shall be provided to the Engineer for 

approval.  Cost of these works shall be included in the rates as no separate item has been 

provided. 

 

 Commencement of the works shall not be permitted until this basic survey data has been 

provided and approved by the Engineer for at least 2 Kms of the road. 
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b) Detailed Setting Out 

Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm firmly into 

ground and painted white above the ground. The offset from centre line shall be indicated by 

small nail 20mm to 25mm long with its head driven flush with the top of the peg. 

 

Chainages, offset and reference elevation shall be clearly indicated to the sides of the peg to 

the satisfaction of the Engineer. 

 

After cutting of benches and prior to commencement of earthworks or subgrade works, 

Contractor shall take cross-sections again and submit the copy of the same to Engineer for 

agreement.  These cross-sections shall then be used as basis of measurement for all 

subsequent layers, unless otherwise stated. 

SECTION 5: EARTHWORKS 

 

504 PREPARATION PRIOR TO FORMING EMBANKMENT 

 

Where benching of the existing pavement is required to accommodate earthworks subgrade 

or subbase for widening of the road, the rate for compaction of existing ground shall be 

deemed to cover this activity. 

 

Excavation in the pavement of the existing road shall be kept dry.  In the event of water 

penetrating the underlying layer, construction of the subsequent layers shall be postponed 

until the underlying layers are dry enough to accommodate the construction plant without 

deforming or otherwise showing distress. 

 

Step construction shall be carried out per layer at the joint where excavating both vertically 

and perpendicular to the direction of the travel.  The step shall be 500mm perpendicular to 

the direction of the travel and 150mm vertical unless otherwise instructed by the Engineer. 

Special care shall be taken when compacting the new material at the joint ensuring that 

specified density is achieved. 

 

505 CONSTRUCTION OF EMBANKMENTS 

Only material approved by the Engineer shall be used for fill in embankments. 

Material with high swelling characteristics or high organic matter content and any other 

undesirable material shall not be used, unless specifically directed by the Engineer. 

Unsuitable material shall include: 

(i)  All material containing more than 5% by weight or organic matter (such   as topsoil, 

material from swamps, mud, logs, stumps and other perishable material) 

(ii)   All material with a swell of more than 3% (such as black cotton soil) 
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(iii) All clay of plasticity index exceeding 50. 

(i) All material having moisture content greater than 105% of optimum moisture content 

(Standard Compaction) 

Subgrade: Shall mean upper 300mm of earthworks either in-situ or in fill and subgrade shall 

be provided for as part of earthworks operation and payment shall be made as “fill”. The 

material for subgrade shall have a CBR of not less than 8% measured after a 4-day soak in a 

laboratory mix compacted to a dry density of 100% MDD (AASHTO T99) and a swell of 

less than 1%. 

Subgrade repair: Where directed by the Engineer, any localized failure in the subgrade shall 

be repaired by filling in selected soft, hard or natural of minimum CBR 30% and compacted 

in accordance with clauses in the specifications applying to normal subgrade.  

Embankment repair: Where directed by the Engineer, any localized filling in soft, hard or 

natural; selected material requirements shall be executed with Clause 505. 

 

508 COMPACTION OF EARTHWORKS 

 

At pipe culverts, all fill above ground level around the culverts shall be compacted to density 

of 100% MDD (AASHTO T.99) up to the level of the top of the pipes or top of the 

surround(s), if any and for a width equal to the internal diameter of the pipe on either side of 

the pipe(s) or surround(s) as applicable. 

 

At locations adjacent to structures, all fill above ground level up to the underside of the 

subgrade shall be compacted to density of 105% MDD (AASHTO T.99). In case of fill 

around box culverts this should be carried out for the full width of the fill and for a length 

bounded by the vertical plane passing through the ends of the wing-walls. 

 

Notwithstanding the provision of clause 503 of the standard Specification, Compaction of 

subgrade material (i.e. material immediately below formation) in cut areas shall not be 

carried out by the contractor in areas where the formation is formed in hard material, unless 

the Engineer issues specific instructions to the contrary are issued. 

 

Where improved sub-grade material shall be required, this shall be compacted and finished 

to the same standards and tolerances as those required for normal subgrade and clauses in 

the specifications applying to normal subgrade shall also apply. 

 

511 BORROW PITS 

The first part of the Standard Specification is amended as follows: - 

 

Fill material which is required in addition to that provided by excavation shall be obtained 

from borrow pits to be located and provided by the Contractor but to the approval of the 

Engineer contrary to what has been stated. 
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517 MEASUREMENT AND PAYMENT 

 

Notwithstanding the provisions of clause 517 of the standard specifications, the rate for 

compaction of fill in soft material shall allow for the requirements of clause 508 of the special 

specification and no extra payment shall be made for compaction around pipe culverts (100% 

MDD AASHTO T.99). 

 

SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL AREAS 

 

601 GENERAL 

Notwithstanding any indications to the contrary in the Standard specification the Engineer will not 

make available to the Contractor any land for quarries, borrow pits, stockpiles and spoil areas, except 

for those areas in road reserves specifically approved by him. 

 

The contractor will be entirely responsible for locating suitable sources of materials complying with 

the Standard and Special Specifications, and for the procurement, Wining, haulage to site of these 

materials and all costs involved therein. Similarly, the contractor will be responsible for the provision 

and costs involved in providing suitable areas for stockpiling materials and spoil dumps. Should 

there be suitable sites for spoil dumps or stockpiles within the road reserve forming the site of the 

works the Contractor may utilise these subject to the approval of the Engineer. 

 

No additional payment will be made to the Contractor to cover costs arising from the requirements 

for this Clause and the Contractor must include these costs in the rates inserted into the Bills of 

Quantities. 

 

602 MATERIAL SITES 

The information on possible material sites is given for the general guidance of bidders. Bidders are 

however advised to conduct their own investigation as the information contained therein is neither 

guaranteed nor warranted 

 

603 PROVISION OF LAND 

Notwithstanding any indications to the contrary in the Standard specification the Engineer will not 

make available to the Contractor any land for quarries, borrow pits, stockpiles and spoil areas, except 

for those areas in road reserves specifically approved by him. 
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The contractor will be entirely responsible for locating suitable sources of materials complying with 

the Standard and Special Specifications, and for the procurement, Wining, haulage to site of these 

materials and all costs involved therein. Similarly, the contractor will be responsible for the provision 

and costs involved in providing suitable areas for stockpiling materials and spoil dumps. Should 

there be suitable sites for spoil dumps or stockpiles within the road reserve forming the site of the 

works the Contractor may utilise these subject to the approval of the Engineer. 

 

No additional payment will be made to the Contractor to cover costs arising from the requirements 

for this Clause and the Contractor must include these costs in the rates inserted into the Bills of 

Quantities. 

 

605 SAFETY AND PUBLIC HEALTH REQUIREMENTS 

In addition to clause 605, the contractor shall allow for professionals to conduct lectures to the 

workers regarding the spread of HIV/Aids. 

 

SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES 

 

703 EXCAVATION OF FOUNDATIONS FOR STRUCTURES 

Unless otherwise instructed by the Engineer, all excavated surfaces in material other than hard 

material, on which foundations for structures shall be placed, shall be compacted to 100% MDD 

(AASHTO T.99) immediately before structures are constructed. 

 

Thus in Standard Specification, Paragraph 4, last line: - Replace "95%" with "100%". 

 

707 BACKFILLING FOR STRUCTURES 

Unless otherwise instructed by the Engineer, all backfilling material shall be compacted to a 

minimum of 100% MDD (AASHTO T.99). 

 

709 EXCAVATION FOR RIVER TRAINING AND NEW WATER COURSES 

Payments for river training and establishment of new watercourses shall only be made where such 

work constitute permanent works.  Works done for road deviation or other temporary works shall 

not qualify for payment. 
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710 STONE PITCHING 

Where shown on the Drawings or directed by the Engineer the Contractor shall excavate for, trim to 

line and level, provide and lay stone pitching. 

Stone pitching shall be formed of hard stone, roughly dressed square. The least dimension of any 

stone shall not be less than 200 mm, and the volume not less than 0.01 m3. No rounded boulders 

shall be used. 

The stones shall be set on edge and securely bedded with the 1arge dimensions at right angles to the 

flow of water, fitted closely together so as to leave only a minimum of voids between the stones 

which shall be filled in with suitably shaped and tightly wedged spalls. The top of the pitching shall 

be finished flush with the adjacent material. 

Where grout is specified, 1:4 cement: sand mortar shall be rammed into the wetted interstices and, 

smoothed off flush with the pitched face. 

711 GABIONS 

Where shown on the Drawings or directed by the Engineer the Contractor shall excavate for, trim to 

line and level, provide and erect gabions including providing selected rock, crushed if necessary, 

packed and compacted inside the gabions. 

Gabions shall include gabion mattresses and gabion boxes and for the purposes of construction and 

method of measurement and payment no distinction shall be made between them. 

Gabions shall be “Maccaferri” boxes and/or “Reno” mattresses both with diaphragms at 1-metre 

centres, or similar approved. The maximum mesh size shall be 100 mm x 120 mm for boxes and 60 

mm x 80 mm for mattresses. The wire used for the construction of gabions shall unless otherwise 

instructed by the Engineer comply with the requirements of Table 7 - 1. 

Table 7 - 1 

 Diameter (mm) Galvanising (g/m2) 

 

Mesh Box 

Mattress 

3.4 

2.7 

275 

260 

Binder Box 

Mattress 

2.2 

2.2 

240 

240 

Selvedge Box 

Mattress 

3.9 

3.4 

290 

275 

 

All wire shall be to BS 1052 having a tensile strength of not less than 40kg/mm2. 

Galvanizing shall comply with the requirements of BS 443. 

Gabions shall be constructed to the shapes and dimensions as shown on the Drawings or given in 

the Special Specification or as directed by the Engineer. Gabions, as constructed shall be within a 

tolerance of ± 5% on the height or width instructed and ± 3% on the length instructed. 
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The alignment of the gabion shall be correct within a tolerance of 100mm of the instructed alignment 

and the level of any course of gabion shall be correct to within a tolerance of 50mm of the instructed 

level. In addition adjacent gabions shall not vary by more than 25mm in line and/or level from each 

other. 

The surface upon which gabions are to be laid shall be compacted to a minimum dry density of 95% 

MDD (AASHTO T99) and trimmed to the specified level or shape. 

Joints in gabions shall be stitched together with 600mm minimum lengths of binder wire, with at 

least one stitch per 50mm, and each end of the wire shall be fixed with at least two turns upon itself. 

Adjacent gabions shall be stitched together with binder wire along all touching edges. 

Gabion boxes shall be laid with broken bond throughout to avoid continuous joints both horizontally 

and vertically. Pre-tensioning of gabions shall be subject to the approval of the Engineer. 

Gabions shall be handpacked with broken rock of 150 mm minimum dimension and 300mm 

maximum dimension. The sides shall be packed first in the form of a wall, using the largest pieces, 

with the majority placed as headers with broken joints to present a neat outside face. The interior of 

the gabion shall be hand packed with smaller pieces and the top layers shall be finished off with 

larger pieces. The whole interior and top layers shall be packed tight and hammered into place. 

Where instructed by the Engineer the Contractor shall place filter fabric (‘Terram’ or similar 

approved) behind gabion faces in contact with existing or backfilled ground. 

The Contractor shall ensure that the filter fabric is not damaged during the construction or backfilling 

around the gabion works and any damaged or torn fabric shall be replaced at the Contractor’s 

expense. The filter fabric shall be installed in accordance with the manufacturers instructions and 

the filter fabric shall not be left exposed to sunlight for more than 3 weeks. 

At the back face and ends of completed gabion work or where shown on the Drawings or instructed 

by the Engineer the existing soil shall be backfilled, thoroughly compacted against the sides of the 

gabions and finished flush with the top surface of the gabion. 

On completion of gabion construction the exposed joints shall be painted with a thick bitumen to the 

approval of the Engineer to discourage vandalism. 

 

714 BACKFILL BELOW STRUCTRURES 

Where instructed this shall be carried out in compliance with the requirements of Clause 507 and 

804 of the Standard Specification. 

 

SECTION 8 - CULVERTS AND DRAINAGE WORKS 
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801 SCOPE OF SECTION 

The operations specified in this section apply to the installation of drainage works and reinstatement 

and improvement of the same. 

 

In addition, this Section covers: - 

 

- Installation of 600mm diameter pipes to be compatible with the increased road width or 

access. 

 

- Desilting and cleaning of existing pipes and outfall drains to make them free flowing. 

 

804 EXCAVATION FOR CULVERTS AND DRAINAGE WORKS 

In the Standard Specifications, make the following amendments: - 

 

(a) In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 6, delete 

"95%" and insert "100%". 

 

(b) Removal of Existing Pipe Culverts  

 

Where instructed by the Engineer, the Contractor shall excavate and remove all existing 

blocked or collapsed culvert pipes of 450mm, 600mm and 900mm diameter including 

concrete surround, bedding, inlet and outlet structure. 

The void left after removal of culvert pipes shall be widened as necessary to accommodate 

new concrete bedding, pipe and haunching.  

The payment of this work shall be per linear metre of pipes removed, and the volume in m3 of 

inlet/outlet structure removed. The void left by removal of these pipes shall be carefully 

preserved in order to accommodate replacement of 450mm, 600mm or 900mm diameter 

pipe culverts as shall be directed by the Engineer. 

 

(c) Removal of Other Existing Drainage Structures 

When instructed by the Engineer, the Contractor shall demolish or remove any other structure 

and payment for this shall be made on day work basis. 

 

(d) Excavation for Culverts and Drainage Works 
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The Contractor shall carry out all excavations for new culverts and drainage works to the lines, 

levels, inclinations, and dimensions shown on the drawings or as instructed by the 

Engineer. 

 

805 EXCAVATION IN HARD MATERIAL 

In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and insert 

"100%". 

 

In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%". 

 

In sub-clause 809(c), paragraph 2, line 4, between the words "compacted" and "and shaped" 

insert the words "to 100% MDD (AASHTO T.99)". 

 

Hard material is material that can be excavated only after blasting with explosives or barring 

and wedging or the use of a mechanical breaker fitted with a rock point in good condition and 

operated correctly. Boulders of more than 0.2m3 occurring in soft material shall be classified 

as hard material.  

 

809 BEDDING AND LAYING OF PIPE CULVERTS 

Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/20 and the pipes shall 

be bedded on a 1:3 cement: sand mortar at least 50mm thick, 150mm wide and extending the 

full length of the barrel. 

 

 The rates inserted shall allow for compaction of the bottom of excavation to 100% MDD 

(AASHTO T.99). 

 

810  JOINTING CONCRETE PIPES 

The concrete pipes for the culverts shall have ogee joints and will be joined by 1:2 cement: 

sand mortar and provided with fillets on the outside as described in clause 810 of the Standard 

Specification. 

 

812 BACKFILLING OVER PIPE CULVERTS 

In the Standard Specifications, clause 812 
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a) Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" occurs delete and 

replace with "dry density of 100% MDD (AASHTO T.99)". 

 

The rates entered for laying of pipe culverts shall allow for backfilling to pipe culverts and 

compacting to 100% MDD (AASHTO T.99) and these works shall not be measured and paid 

for separately. 

 

SECTION 9 - PASSAGE OF TRAFFIC 

901 SCOPE OF THE SECTION 

 Add the following Sub-Clauses to Clause 901 

(i) Programme for Passage of Traffic 

Following the award of the Contract, the Contractor shall submit to the Engineer a detailed 

Programme for Passing of Traffic. Such programme shall be approved by the Engineer before the 

Contractor commences work, and shall show amongst other things the method of protection of the 

public and give details of the hours of operation, location types and numbers of traffic safety devices, 

barricades, warning signs, flagmen and the like. The Programme for Passing of Traffic shall be in 

accordance with and complementary to the Programme of Works submitted under Clause 8 of the 

Conditions of Contract. 

In the preparation of this programme of Passage of Traffic, the Contractor should take into 

consideration the following: - 

 

The Contractor shall conduct his operation in such a manner that no greater length or amount of 

work is undertaken than he can carry out efficiently having due regard to the rights and convenience 

of the public. 

If the Contractor proposes a road closure he shall provide an alternative routing of the traffic which 

must be approved by the Engineer. 

No revisions shall be made to the approved Programme for Passing of Traffic without the prior 

written permission of the Engineer, and the Contractor shall allow 7 days for the Engineer to review 

any request for a revision of the Programme for Passage of Traffic. 

The Programme for Passage of Traffic shall conform in all aspects with the requirements of this 

Special Specification. 

Temporary road signs, lights, marks, barriers, etc. for construction shall be in accordance with the 

laws of Kenya and shall include approved warning, mandatory, prohibitory and priority signs to the 

satisfaction of the Engineer, including, but not be limited to, signs giving warning of construction 
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works, reduction in speed, overtaking prohibited, road narrows, etc. Under no circumstances will 

work be allowed on the carriageway or shoulders of the road without such signs in both directions. 

 

(ii) Passage and Control of Traffic 

 

It is the intention of the Contract that public traffic should be able to pass along the sections 

of the works at all times during construction, within the road reserve in all weather conditions. For 

this purpose, the Contractor will be required to order this work in such a way as to assure that no 

less than a single lane at least 4.0 m wide with adequate drainage system and reasonable riding 

surface free of dust is available for public traffic at all times and he shall furnish sufficient police 

assistance, guards, temporary traffic lights, road signs and barriers, competent flagpersons and the 

like to control and regulate the flow of traffic under one-way traffic operations. 

 

Sections of road where possible to carry traffic in two directions but with single lane width shall be 

regulated by temporary electric traffic lights and shall not be longer than 800 m. The Engineer may 

in exceptional circumstances allow longer sections where in his opinion this is unavoidable. 

Where such sections are not more than about 100 m in length and have a clear line of sight from one 

end to the other, the Engineer may allow manual traffic regulation by flagmen, rather than traffic 

lights, during daylight hours only. When electric traffic lights are in operation, the Contractor shall 

at all times have available complete reserve equipment and spare parts. 

 

The frequency and duration of delays to traffic while passing through, over or across the Works, 

shall be kept to a minimum. They shall, in no case exceed half an hour and should normally be less 

than 20 minutes. Any method of working which requires road closures in excess of 30 minutes shall 

be the subject of 48 hours prior notice to and agreement of the Engineer, who may refuse to allow 

such closure. 

 

The Contractor shall take particular care, when passing traffic through the Works that all excavations 

and other hazards are properly protected with barriers and are illuminated at night. 

 

The Contractor is placed on notice that maintenance of existing as well as diversion roads and 

protection of traffic through the Works during construction is considered as important as the 

construction itself. The Contractor shall all times, conduct his operations in a manner to ensure the 

convenience and safety of motorists, pedestrians, adjoining property owners and the safety of his 

employees and those of the Engineer. 
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903 MAINTENANCE OF EXISTING ROADS 

The Engineer shall hand over the existing road to the Contractor, in sections, at the commencement 

of the contract for construction purpose. However the contractor shall be responsible for all repairs 

and maintenance of the entire road for the duration of the contract. In sections where the diversion 

is on an existing bitumen surfaced road ( i.e at the proposed interchange sections) the contractor 

shall construct the diversion and maintain it with materials similar to those of the existing pavement 

layers or as instructed by the Engineer. The contractor shall regularly inspect the road and carry out 

such repairs and maintenance to the satisfaction of the Engineer. If at any time the engineer draws 

the Contractor’s attention to a road section which requires maintenance the contractor shall promptly 

repair the section. The contractor shall be legally responsible for any accident or damage attributable 

to his failure to maintain the road. 

904 CONSTRUCTION OF DEVIATIONS 

 

Add the following: 

 

(a)  Length 

 The contractor shall program his works in such a way that traffic shall not be required to pass 

over more than 5 km at any one time unless otherwise approved by the Engineer.The total 

length of the deviations to be constructed is approximately 50 km.  

 

(b)  Geometry 

 The carriageway width of the deviations shall not be less than 8.0m wide with adequate 

drainage and suitable for 2-way lorry traffic unless otherwise specified. The Contractor shall 

allow in his rate for removal of any unsuitable material before placing of gravel wearing 

course, as this will not be paid for separately. 

 

(c)  Pavement Structure at the existing bitumen surfaced road 

 The pavement structure for the deviations shall consist of the following; 

.  

o Natural gravel base- 150 mm 

o Double seal surface dressing as instructed by the Engineer 

 

(d) Gravel base (Base quality gravel material) 

 

o Unless otherwise instructed gravel base for the deviation shall be 150 mm 

compacted thicknesses complying with section 10 of the Standard 

Specification.  The Contractor shall allow in his rate for removal of any 

unsuitable material, opening side drains and backfilling as necessary 

before placing of gravel wearing course, as this will not be paid for 

separately. 

o In addition to provision of this clause, Contractor is required to sprinkle 

water at least 4 times a day at the rate of 1 - 1.4 litres/m2 in regular interval 
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to minimise the effects of dust.  Latest sprinkling time shall be one hour 

before the sunset. 

 

 

906 PASSAGE OF TRAFFIC THROUGH THE WORKS 

  

 The contractor shall be deemed to have inspected the site and satisfied  himself as to the 

adequacy of his bid for these works and no additional payments will be made for any 

expenditure on traffic control. Should  the contractor propose any other method of 

passage of traffic e.g. Construction of traffic deviations use of existing roads etc. the 

contractor shall investigate the alternatives, construct and maintain them to the satisfaction 

of the Engineer. The Employer shall not be liable for investigations or costs arising from the 

alternatives methods of traffic control proposed by the contractor. Deviations or other 

measures for traffic control where proposed by the contractor shall meet the requirements of 

the Specifications and drawings and be approved by the Engineer. 

 

 The contractor shall ensure that the workforce and site supervisory staff  at all times wear 

high visibility garments when work is carried out on or adjacent to a section of the road open 

to traffic. The contractor shall ensure that the supervisor or person in charge of the work force 

is readily recognized from the rest of the workforce. In addition, the contractor shall provide 

a full time traffic safety officer to co-ordinate aspects of road safety for the whole site. 

 

 The Contractor shall be deemed to have included all costs related to employing the traffic 

safety officer and for all the duties performed by him, in his rate for passage of traffic. 

 

907 SIGNS, BARRIERS AND LIGHTS 

 

 Add the following to Clause 907: 

 

 The Contractor shall be responsible for the provision, erection, maintenance and removal of 

all temporary signs and barriers necessary for safety and convenience, to pass traffic not only 

upon the sections of the existing road to be upgraded, but also on all minor and private roads 

off the site of the Works which are used as deviations. 

 

 Temporary "Advance Detour Signs" shall be erected before any road junction and a "Detour 

Sign" shall be erected at the junction of the deviation route and other minor roads where there 

is any possibility of the diverted traffic mistaking the route of the detour, and there shall be 

mounted on the same posts, a sign bearing the inscription "Detour". 

 

 In addition, any hazard such as a narrow bridge, drift, level crossing, steep hill, sharp bend, 

etc. occurring on the deviation shall be marked by the Contractor with the appropriate sign, 

if the existing sign is inadequate or none exists. All sharp bends and all places where the 

shoulder is higher than 2.0 m above the natural ground shall be marked with painted posts. 
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909 ASSISTANCE TO PUBLIC 

 

 Add the following: 

 

The Contractor shall be responsible for safety maintaining and directing traffic through or 

around any part of the Works included in the Contract, with the maximum practical 

convenience, for the full twenty four hours of each day. 

 

The Contractor shall render to the public all possible assistance when they are passing over 

roads maintained by him and over minor, private or temporary roads or bridges when used 

as deviation or when passing through the Works. 

 

Whenever the Contractor's operations create a condition hazardous to traffic or to the public, 

he shall furnish, erect and maintain such fences, barricades, lights, signs and other services, 

as are necessary to prevent accidents or damage or injury to the public. 

The Contractor shall also furnish such guards and flagmen as are necessary to give adequate 

warning to traffic or to the public of any dangerous conditions that might be encountered and 

shall provide prompt assistance to any vehicle experiencing difficulty in passing over the 

Works under construction, or through any diversions or roads maintained by the Contractor, 

if necessary by providing a towing vehicle, labour and tow rope to assist such vehicles.' 

 

Should the Contractor appear to be neglectful or negligent in furnishing warning and 

protective measures, as above provided, the Engineer may direct attention to the existence of 

hazard, and the necessary warning and protective measures shall be furnished and installed 

at the Contractor's expense. Should the Engineer point out the inadequacy of warning and 

protective measures, such action on the part of the Engineer shall not relieve the Contractor 

from responsibility for public safety or relieve him of his obligation to furnish and pay for 

these devices. 

 

911 CONTRACTOR'S CONSTRUCTION TRAFFIC 

 

Add the following new Clause 911.1 and 911.2. 

 

911.1 Insurance 

The Contractor's attention is particularly drawn to Clause 18, "Insurance” of the Conditions 

of Contracts, and the Contractor shall indemnify the Employer against and shall insure 

against all losses and claims for injuries or damage to any person or any property which may 

occur due to the passing of traffic, whether through the Works, or on specially constructed 

deviations, or on existing public or private roads used as deviations. 

 

911.2 Penalty for failure to comply with these specifications 

 

If, in any month, the Engineer is not satisfied that the Contractor has fully complied with any 

provisions or instructions under Section 9 of the Specifications, the Employer shall withhold 

the whole of the installment or payment due to the Contractor for the relevant item of work 

stated in the Bills of Quantities. Failure or refusal by the Contractor to maintain deviations, 

improve and maintain the existing roads ahead of the works, or failure to take the necessary 
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actions for the safety and convenience of the public traffic within the time instructed or as 

required by Statutory Authorities shall be sufficient cause for the Employer to apply a 

deduction of Kshs.150,000/=(One Hundred and Fifty Thousand shillings) per day from any 

monies due to the Contractor, until all provisions and instructions prescribed have been 

complied with to the satisfaction of the Engineer. Provided further that where notified by the 

Engineer and the Contractor fails to complete improvement or maintenance of any section of 

existing road or deviation within 14 days of the Engineer’s notice thereof, the Employer shall 

deduct Kshs 400,000/= (Four hundred thousand shillings) per day. 

 

 

912 MEASUREMENT AND PAYMENT 

 

Item: Construction of Deviation 

 

 Insert the following immediately below the heading of this Clause in the Standard 

Specification:  

 

 The Contractor shall be deemed to have allowed elsewhere in his rates and prices for any 

differences between the actual cost of carrying out the works and the Lump Sum amounts for 

the said works priced by the contractor in the Bills of Quantities. 

 

 Delete the contents of the last paragragh of sub-clause 912(b) and substitute with the 

following: 

 

 The rate for construction of deviation shall include the cost of complying fully with the 

requirements of Clause 904 of this specification (for removal of any unsuitable material, 

construction of side drains and temporary culverts, providing, placing, forming, mixing and 

compaction of the gravel wearing course) for the deviation. 

 

Unit:  Kilometers 

 

 Construct and maintain Deviation shall be measured to the nearest 0.1 km along the centreline 

of the deviation road and paid for from the relevant item in the Bills of Quantities. The 

Contractor shall be paid 70% of the billed amount when he completes construction of the 

deviation road to the satisfaction of the Engineer. The balance shall be paid in equal monthly 

installments during the remaining period of the contract, excluding the period of defects 

liability, provided that the contractor has satisfactorily maintained the deviation in accordance 

with Clauses 904 and 905 of the Specification when the deviation road is in operation. 

 Payments for this item shall be subject to recoveries and deductions that become due under 

this Clause as a result of any failure by the contractor to carry out maintenance of the 

deviation road as required. 

 

 If the Contractor fails to construct and / or to maintain diversions at the proper time, or to 

take the necessary precautions for the safety and convenience of public traffic as required by 

statutory authorities or as ordered by the Engineer, the Employer may engage other 
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contractors or use the services of others to maintain the diversion. The actual cost of such 

maintenance shall be deducted from the Contractor's interim payment certificate. 

 

 It is the Contractor's responsibility to plan and execute the construction of any diversions 

deemed necessary during construction work. Prior approval of the diversion routes must be 

cleared with the landowners concerned and the Engineer before commencing the construction 

of any diversion. 

 

 Delete the contents of of sub-clause 912(e) to (h) entirely. 

 

Item: Maintain the passage of traffic 

Unit:  Lumpsum 

 

Add the following: 

 

 Payments for this item shall be made under Bill item 9-60-001 and shall be subject to 

recoveries and deductions of Kshs. 50,000/day that become due under this Clause as a 

result of failure by the contractor to maintain passage of traffic as required. 

 The rate shall include the cost of maintain existing roads ahead of works. Maintenance 

include repair of potholes with GCS, Compaction, priming and sealing with asphaltic 

concrete. The rate shall also include the cost for complying with the requirements of clause 

902 of the Specification and as directed by the engineer 

 

 On completion of the Works, the Contractor shall remove all temporary diversions, haul 

roads, access ramps and signs and barriers, etc. and restore the land to its original condition 

unless otherwise instructed by the Engineer. 

 

Item: Assistance to Public 

 

The Contractor will be deemed to have included cost of this item in other items and no 

separate payment shall be made.  
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SECTION 11 – SHOULDERS TO PAVEMENT 

 

1101 GENERAL 

 

Shoulders shall be constructed in accordance with guidelines given in 1102 and as directed by the 

Engineer.  

 

For sections where shoulders are extremely low and requires fill material before the shoulder is 

reconstructed, the construction of fill embankment shall be in accordance with Section 5 of this 

specification. 

 

1102  MATERIAL FOR CONSTRUCTION OF SHOULDERS 

 

Low shoulder shall be reconstructed by cutting benches, filling and compacting approved fill 

material to form the formation to the shoulders. 

 

The gravel material shall have a minimum CBR of 25 at 95% MDD (AASHTO T180) and 4 days 

soak. The gravel shall also be within a Plasticity Index of 15-20. 

 

Shoulder reconstruction shall be same in all sections including the slip roads. 

 

 

1106  MEASUREMENT AND PAYMENT  

 

Payment for shoulder construction shall be in accordance with the relevant clauses in the bill of 

quantities.  
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SECTION 12 - NATURAL MATERIAL SUBBASE AND BASE 

 

1201 GENERAL 

 

Where instructed by the Engineer, the Contractor shall undertake repairs, widening and reprocessing 

to the existing carriageway and shoulders in accordance with sections 12 and 14 of the Special 

Specifications. 

a) Areas to be scarified and reprocessed 

 

The contractor will scarify, add new material and reprocess sections as determined by the 

Engineer. 

 

b) Pavement repairs  

 

The Contractor will carry out repairs to base and subbase as directed by the Engineer and 

according to Specifications given in Sections 12 and 14 of the Standard Specifications. 

 

c) Pavement widening 

 

The Contractor shall, as directed by the Engineer, bench and compact the subgrade to 100% 

MDD (AASHTO T99), provide lay and compact material for subbase and base as directed 

by the Engineer and in accordance with Sections 5 and 12 of the Standard Specifications.  

  

1203  MATERIAL REQUIREMENTS 

 

Natural materials for base and subbase shall conform to the specifications given in Section 1203 of 

the Standard Specifications for Road and Bridge Construction for cement and lime improved base 

and subbase.. 

 

1209  MEASUREMENT AND PAYMENT 
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Natural material for subbase and base shall be measured by the cubic metre placed and 

compacted upon the road calculated as the product of the compacted sectional area laid and 

the length. 

 

1210      HAND PACKED STONE 

Hand packed stone base is a layer of hand laid stone of defined size and durable in nature, laid 

in a manner such that when proof rolled and compacted it forms a stable and dense matrix as 

a road base. 

 

a) Material for Hand Packed Stone Base 

This shall consist of durable stone with nominal base dimensions of 75 mm square 

and minimum height of 150 mm or when compacted to give a layer of 150 mm. The 

stone shall be class C with the following requirements: 

LAA   45 max 

ACV  32 max 

SSS  12 max 

FI   30 max 

CR   60 min. 

It shall be free from foreign matter. The fines passing 0.425 mm sieve shall be 

NONPLASTIC 

 

b) Laying 

The stone shall be laid by hand closely together. The stone shall be carefully bedded 

and tightly wedged with suitable spalls. The base of the stone shall alternate with the 

apex in all directions or as directed by the Engineer. The layer shall be proof rolled 

with a loaded scrapper or truck with a minimum axle load of 8 tonnes in the presence 

of the Engineer who shall approve of its stability before compaction. 

 

c) Compaction 

This shall be by a steel wheeled roller of at least five tonnes per metre width of roll. 

It shall consist of four static runs or until there is no movement under the roller. There 

shall follow vibratory compaction until an average dry density of 85% minimum of 

specific gravity of stone has been achieved. No result shall be below 82% of specific 

gravity. The surface of the compacted layer shall then be levelled by quarry dust (0/6 

mm). The dust shall have the following specifications: 
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The stone shall be class C  

Grading 

Sieve Size % Passing 

10 100 

6.3 90-100 

4 75-95 

2 50-70 

1 33-50 

0.425 20-33 

0.300 16-28 

0.150 10-20 

0.075 6-12 

 

The dust shall be free from foreign matter and fines passing 0.425 mm sieve shall be 

NON-PLASTIC. The maximum layer shall be 40 mm or as directed by the Engineer 

 

d) Measurement and Payment 

Payment shall be by the cubic metre laid (m3). Measurement of volume shall be 

determined as the product of length and compacted thickness laid. The rate quoted for 

this item should include the cost for laying the levelling quarry dust layer, as no extra 

payment shall be made for this layer. 
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1211       REPROCESSING EXISTING PAVEMENT LAYERS 

 

2.5.1 General 

 

The existing surfacing and the base shall be reprocessed with additional material and the composite 

mixture shall be compacted to form the subbase layer. 

 

Before commencement of the work the Contractor shall propose plants and equipment he proposes 

to use for this activity. 

 

The Contractor after approval of his proposal shall carry out test section in accordance with Section 

3 of the Standard Specifications. 

 

2.5.2 The existing surfacing and base course shall be broken up to specified depth and 

reprocessed in place, where required. The underlying layers shall not be damaged, 

and material from one layer may normally not be mixed with that of another layer. 

Where unauthorized mixing occurs or where the material is contaminated in any way 

by the actions of the Contractor, and the contaminated material does not meet the 

specified requirements of for the particular layer, he shall remove such material and 

replace it with other approved material, all at his own expense. 

2.5.3            Any mixture composition of the new layer must not contain more than 30% of 

the bituminous material by volume. The mixture must not contain pieces of bound 

bituminous material larger than 37.5mm, and any such material shall be removed at 

the Contractor’s cost. 

2.5.4           The requirements for imported material used in the respective pavement layers 

shall comply    with the limitations, norms, sizes and strengths specified in the 

Standard Specifications clause 1203(b) and (d) and shall be worked as per Section 14 

of the Standard Specification. 

2.5.5 Material reworked in-situ or that obtained from existing pavement is not expected to 

comply   with the material requirements but the reworking should achieve the specified 

requirements. 

2.5.6 Where the thickness of any existing pavement layer requires to be supplemented within 

reprocessing and the thickness of the additional material after compaction will be less 

than 100mm, the existing layer shall be scarified to a depth that will give a layer 
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thickness of at least 100mm after compacting the loosened existing and the additional 

material. 

 

Controlling the Reworked Depth 

 

The Contractor shall submit a proven method to method to control the depth of excavation, or layer 

to be reworked, to the Engineer for approval. The Engineer may order a trial section to be 

reprocessed before any major length of the road is rehabilitated. 

 

Excavations 

Excavations in the pavement shall be kept dry. In the event of water penetrating the underlying 

layers, construction of the consecutive layers shall be postponed until the underlying layers are dry 

enough to accommodate the construction plant without deforming or otherwise showing distress. 

Step construction shall be carried out per layer at the joint when excavating, both longitudinally (if 

appropriate) and perpendicular to the direction of travel. The step width shall be 500mm 

perpendicular to the direction of travel, and 150mm long longitudinally, unless otherwise instructed 

by the Engineer. 

Special care shall be taken when compacting the new material at the joint, ensuring that the specified 

density is achieved. 

 

Measurement and Payment 

 

(a) Item: In-situ reprocessing of existing pavement layers as subbase compacted to specified 

density (95% MDD AASHTO T180) and thickness. 

 

Unit: M3 

The tendered rate shall include full compensation for breaking up the existing pavement layer to 

specified depth, breaking down and preparing the material and the spreading and mixing in of 

any additional material 

 

(a) Item: The addition of extra gravel to subbase. 

 

Unit:  M3 
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The tendered rate shall include full compensation for procuring and addition of the material to 

the in-situ scarified layers and the transportation of the material over unlimited free-haul 

distance. The tendered rates will also include full compensation for prospecting for materials 

and any payments necessary to acquire the specified quality material. 

 

(b) Excavation of existing bituminous pavement materials including unlimited 

free-haul. 

 

Unit:  M3 

 

The tendered rates shall include full compensation for excavating the existing bituminous 

material from the pavement layers and for loading, transporting the material for unlimited free-

haul, off-loading and disposing of the materials as specified. 

 

(c) Excavation of the existing pavement 

 

Unit: M3 

 

The tendered rate shall include full compensation for excavating the existing material from the 

pavement layers and for loading, transporting the material for unlimited free-haul distance, off-

loading and disposing of the material as specified. 

 

Payment will only be made for breaking up and excavating existing pavement layers to the 

specified depth if the material is to be removed to spoil. 

SECTION 15 - BITUMINOUS SURFACE TREATMENTS 

 

1501B PREPARATION OF SURFACE 

 

In addition to requirements of Clause 1503B of the Standard Specifications, the contractor shall 

prepare and Repair Cracks, Edges, Potholes and Other Failures as follows: - 
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a) Cracks 3.0mm or less in width 

 

The entire crack area shall be cleaned by brushing with a wire brush and then blowing 

with a compressed air jet and the crack sealed with 80/100 cutback bitumen using a 

pouring pot or pressure lance and hand squeegee.  The surface shall then de dusted 

with sand or crushed dust. 

 

b) Cracks greater than 3.0mm in width 

 

Before these cracks are filled a steel wire brush or router shall be used to clean them 

and then a compressed air jet shall be used to clean and remove any foreign or lose 

material in the crack until the entire crack area is clean. 

 

When the crack and surrounding area have been thoroughly cleaned, dry sand shall 

be forced into the crack until it is sealed in the manner specified for cracks less than 

3.0mm width. 

 

 

 

c)   Potholes, edges and other repair areas 

 

Where instructed, the Contractor shall prepare areas for the repair of potholes, road 

edges and other repair areas by excavating off unsuitable or failed material and debris, 

trimming off excavated edges, cleaning and compacting the resulting surfaces and 

applying MC 30 or MC 70 cut-back bitumen prime coat at a rate of 0.8-1.2 litres/m2, 

all as directed by the Engineer. Measurement and payment shall be made under the 

relevant item of Bill No 15. Where the surface repair on potholes and edges are to be 

carried out, Asphalt Concrete Type I  shall be used. Bituminous material for repair of 

failures and other repair areas shall be paid for under the relevant item of Bill No 16 
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PART B - PRIME COAT 

 

1502B MATERIALS FOR PRIME COAT AND TACK COAT. 

 

For prime coat, the binder shall be a medium-curing cutback MC 30 unless otherwise directed by 

the Engineer. 

 

The rate of spray of bituminous prime coat refers to the gross volume of the cutback bitumen, that 

is to say the volume of the bitumen plus dilatants. 

 

Prime coat shall be applied to gravel areas that are to receive bituminous mixes as directed by the 

Engineer. 

 

The tack coat shall consist of bitumen emulsion KI-60 unless otherwise directed by the Engineer.  

 

The rates of spray of the binder shall be as instructed by the Engineer and shall generally be within 

the range 0.8-1.2 litres/square metre. 

 

1502C MATERIALS FOR SURFACE DRESSING 

 

Material for surface dressing will be pre-coated chipping class 1 and grading shall be 6/10 on 

Carriageway and Shoulders. The bituminous binder used for precoating chippings shall be MC-30 

and the bituminous binder for surface dressing shall be 80/100 penetration grade bitumen modified 

with 3% Styrene Butadiene Styrene (SBS) based elastomeric polymer (elastomer modified bitumen) 

as specified below. 

Surface Dressing 

Requirements of Section ‘15 Part C-Surface Dressing’ of Standard Specification shall be 

met. 

Binder 

The binder shall be 80/100 penetration grade bitumen modified with 3% Styrene Butadiene 

Styrene (SBS) based elastomeric polymer (elastomer modified bitumen). The Contractor 

shall be required to provide the manufacturer’s Certificate/specifications with regards to 

application of the binder for approval by the Engineer.  
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The TG1 Specifications as outlined in the Technical Guideline for use of Modified Binders 

in Road Construction.  (Asphalt Academy, Pretoria, South Africa) should be adopted. 

Chippings 

The chippings for surface dressing shall be class 1 chippings as specified in the standard 

specifications for road and bridge constructions. 

The grading of the chippings shall meet the requirements nominal size 6/10 as specified in 

the standard specifications for road and bridge constructions.  

Rate of application of Binder and Chippings 

The rate of spray of binder and the rate of spread of chippings shall be as instructed by the 

Engineer after relevant tests on the binder and chippings  

Pre-Coating of Chippings 

The bituminous binder used for pre-coated chippings shall be a medium curing cut-back MC- 

30. 

 

1511C MEASUREMENT AND PAYMENT 

 

(a) Seal coat 

 

Seal coats shall be measured by the litre, for each type of bituminous binder for each 

seal coat, calculated as the product of the area in square metres sprayed and the rate 

of application in litres/square metres, corrected to 15.6 o C 

 

SECTION 16 - BITUMINOUS MIX BASES, BINDER COURSES AND WEARING 

COURSES 

 

This section covers different types of bituminous mixes for base and surface (wearing and binder 

courses) and is divided into the following parts: - 

 

Part A  General 

 

Part B  Asphalt Concrete for Surfacing 

 

PART A – GENERAL 

 

1601A SCOPE OF PART A 
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Part A comprises all the general requirements for bituminous mixes, which apply to Part B as well. 

 

1602A REQUIREMENTS FROM OTHER SECTIONS 

 

The following sections of this Specification apply to Part B of this section and shall be read in 

conjunction therewith:- 

 

Section 2  Materials and Testing of Materials 

Section 3  Setting Out and Tolerances 

Section 6  Quarries, Borrow Pits, Stockpile and Spoil Areas 

Section 15  Bituminous Surface Treatments and Surface Dressing 

 

1603A CONSTRUCTION PLANT 

 

(a) General 

 

The Contractor shall submit to the Engineer in accordance with Section 1 of its 

Specification, full details of the construction plant he proposes to use and the 

procedures he proposes to adopt for carrying out the permanent Works. 

 

The Engineer shall have access at all times to construction plant for the purposes of 

inspection.  The Contractor shall carry out regular calibration checks in the presence 

of the Engineer and shall correct forthwith any faults that are found. 

 

All construction plant used in the mixing, laying and compacting of bituminous mixes 

shall be of adequate rated capacity, in good working condition, and shall be acceptable 

to the Engineer. Obsolete or worn-out plant will not be allowed on the work. 

 

(b) Mixing Plant 

 

Bituminous materials shall be mixed in a plant complying with ASTM Designation 

D995 and shall be located on the Site unless otherwise agreed by the Engineer.  It 

shall be equipped with at least three bins for the storage of heated aggregates and a 

separate bin for filler.  All bins shall be covered to prevent the ingress of moisture. 

 

The plant may be either the batch-mix type or the continuous-mix type and shall be 

capable of regulating the composition of the mixture to within the tolerances specified 

in Clause 1614A of this Specification. 

 

The bitumen tank shall be capable of maintaining its contents at the specified 

temperature within a tolerance of 50C and a fixed thermometer easily read from 

outside the tank.  Any bitumen that has been heated above 1800C or has suffered 

carbonisation from prolonged heating shall be removed from the plant and disposed 

of. 

 

(c) Laying Plant 
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Bituminous materials shall be laid by a self-propelled spreader finisher equipped with 

a hopper, delivery augers and a heated adjustable vibrating screed.  It shall be capable 

of laying bituminous materials with no segregation, dragging, burning or other 

defects and within the specified level and surface regularity tolerance.  Delivery 

augers shall terminate not more than 200mm from the edge plates. 

(d) Compaction Plant 

 

The Contractor shall provide sufficient rollers of adequate size and weight to achieve 

the specified compaction.  Prior to commencing the laying of bituminous mixes in 

the permanent Works the Contractor shall carry out site trials in accordance with 

Section 2 of this Specification to demonstrate the adequacy of his plant and to 

determine the optimum method of use and sequence of operation of the rollers. 

 

It is important to achieve as high a density as possible at the time of construction and 

it is expected that vibrating rollers will be required to produce the best results.  

However, it is essential that thorough pre-construction trials are carried out to ensure 

that:- 

 

(a) The roller is set up to have the optimum amplitude and frequency of 

vibration for the particular material being laid 

 

(b) That the roller does not cause breakdown of the aggregate particles. 

 

(c) That the optimum compaction temperatures are established which 

allow compaction without causing ripple effects or other distortions 

of the surfacing. 

 

1604A PREPARATION OF SURFACE 

 

Immediately before placing the bituminous mix in the pavement, the existing surface shall 

be cleaned of all material and foreign matter with mechanical brooms or by other approved 

methods.  The debris shall be deposited well clear of the surface to be covered. 

 

Any defect of the surface shall be made good and no bituminous mix shall be laid until the Engineer 

has approved the surface. 

A tack coat shall be applied in accordance with Section 15 of this Specification.  If the Engineer 

considers a tack coat is required prior to laying the bituminous mix or between layers of the 

bituminous mix, due solely to the  

Contractor's method of working, then such tack coat shall be at the Contractor's expense. 

 

1605A DESIGN AND WORKING MIXES 

 

At least two months prior to commencing work using a bituminous mix, the Contractor shall, having 

demonstrated that he can produce aggregates meeting the grading requirements of the Specification, 

submit samples of each constituent of the mix to the Engineer. The contractor in the presence of the 

Engineer will then carry out laboratory tests in order to decide upon the proportion of each 
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constituent of the initial design mix or mixes to be used for site trials to be carried out in accordance 

with Clause 1606A of this Specification. 

 

Should the Engineer conclude from the site trials that the mix proportion or aggregate grading are to 

be changed, the Contractor shall submit further samples of the constituents and carry out further site 

trials all as directed by the Engineer. 

 

The Engineer may instruct the alteration of the composition of the -75 micron fraction of the 

aggregates by the addition or substitution of mineral filler.  The Engineer may also instruct the 

alteration of all or part of the -6.3mm fraction of the aggregates by the addition or substitution of 

natural sand. 

 

The Contractor shall make the necessary adjustments to his plant to enable the revised mix to be 

produced. 

 

Following laboratory and site trials the contractor jointly with the Engineer will determine the 

proportions of the working mix and the Contractor shall maintain this composition within the 

tolerances given in Clause 1614A. 

 

Should any changes occur in the nature or source of the constituent materials, the Contractor shall 

advise the Engineer accordingly? The procedure set out above shall be followed in establishing the 

new mix design. 

1606A SITE TRIALS 

 

Full scale laying and compaction site trials shall be carried out by the Contractor on all asphalt 

pavement materials proposed for the Works using the construction plant and methods proposed by 

the Contractor for constructing the Works. The trials shall be carried out with the agreement, and in 

the presence of the Engineer, at a location approved by the Engineer. 

 

The trials shall be carried out to: - 

 

a) Test materials, designed in the laboratory, so that a workable mix that satisfies 

the specification requirements can be selected. 

 

b) To enable the Contractor to demonstrate the suitability of his mixing and 

compaction equipment to provide and compact the material to the specified 

density and to confirm that the other specified requirements of the completed 

asphalt pavement layer can be achieved. 

 

Each trial area shall be at least 100 metres long and to the full construction width and depth for the 

material.  It may form part of the Works provided it complies with this Specification.  Any areas that 

do not comply with this Specification shall be removed. 

 

The Contractor shall allow in his programme for conducting site trials and for carrying out the 

appropriate tests on them.  The trial on any pavement layer shall be undertaken at least 21 days ahead 

of the Contractor proposing to commence full-scale work on that layer. 
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The Contractor shall compact each section of trial over the range of compactive effort the Contractor 

is proposing and the following data shall be recorded for each level of compactive effort at each site 

trial: - 

i. The composition and grading of the material including the bitumen content and type and 

grade of bitumen used. 

ii. The moisture content of aggregate in the asphalt plant hot bins. 

iii. The temperature of the bitumen and aggregate immediately prior to entering the mixer, 

the temperature of the mix on discharge from the mixer and the temperature of the mix on 

commencement of laying, on commencement of compaction and on completion of 

compaction.  The temperature of the mixture is to be measured in accordance with BS 

598, Part 3, Appendix A. 

iv. The type, size, mass, width of roll, number of wheels, wheel load, tyre pressures, 

frequency of vibration and the number of passes of the compaction equipment, as 

appropriate for the type of roller. 

v. The target voids and other target properties of the mix together with the results of the 

laboratory tests on the mix. 

vi. The density and voids achieved. 

vii. The compacted thickness of the layer. 

viii. Any other relevant information as directed by the Engineer. 

At least eight sets of tests shall be made by the Contractor and the Engineer on each 100 metres of 

trial for each level of compactive effort and provided all eight sets of results over 

the range of compactive effort proposed by the Contractor meet the specified requirements for the 

material then the site trial shall be deemed successful.  The above data recorded in the trial shall 

become the agreed basis on which the particular material shall be provided and processed to achieve 

the specified requirements. 

 

1607A MIXING OF AGGREGATES AND BITUMEN 

 

The bitumen shall be heated so that it can be distributed uniformly and care shall be taken not to 

overheat it.  The temperature shall never exceed 1700 C for 60/70-penetration grade bitumen. 

 

The aggregates shall be dried and heated so that they are mixed at the following temperatures: - 

 

125-1650C when 80/100 bitumen is used 

 

The dried aggregates shall be combined in the mixer in the amount of each fraction instructed by the 

Engineer and the bitumen shall then be introduced into the mixer in the amount specified.  The 

materials shall then be mixed until a complete and uniform coating of the aggregate is obtained. 

 

The mixing time shall be the shortest required to obtain a uniform mix and thorough coating.  The 

wet mixing time shall be determined by the Contractor and agreed by the Engineer for each plant 

and for each type of aggregate used.  It shall normally not exceed 60 seconds. 
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1608A TRANSPORTING THE MIXTURE 

 

The bituminous mix shall be kept free of contamination and segregation during transportation.  Each 

load shall be covered with canvas or similar covering to protect it from the weather and dust. 

 

1609A LAYING THE MIXTURE 

 

Immediately after the surface has been prepared and approved, the mixture shall be spread to line 

and level by the laying plant without segregation and dragging. 

 

The mixture shall be placed in widths of one traffic lane at a time, unless otherwise agreed by the 

Engineer.  The compacted thickness of any layer shall be at least 2.5 times the maximum size of the 

aggregate for wearing course and at least 2 times for binder course.  The minimum thickness shall 

be 25mm. 

 

Only on areas where irregularities or unavoidable obstacles make the use of mechanical laying 

impracticable, may the mixture be spread and compacted by hand. 

 

1610A COMPACTION 

 

Immediately after the bituminous mixture has been spread, it shall be thoroughly and uniformly 

compacted by rolling. 

 

The layer shall be rolled when the mixture is in such a condition that rolling does not cause undue 

displacement or shoving. 

 

The number, weight and type of rollers furnished shall be sufficient to obtain the required 

compaction while the mixture is in a workable condition.  The sequence of rolling operations shall 

be as agreed with the Engineer and proved during site trials. Initial rolling with steel tandem or three-

wheeled roller shall follow the laying plant as closely as possible.  The rollers shall be operated with 

the drive roll nearest the laying plant, at a slow and uniform speed (not exceeding 5 Km/Hr). 

 

Rolling shall normally commence from the outer edge and proceed longitudinally parallel to the 

centreline, each trip overlapping one half of the roller width.  On super elevated curves, rolling shall 

begin at the low side and progress to the high side.  Where laying is carried out in lanes care must 

be taken to prevent water entrapment. 

 

Intermediate rolling with a pneumatic-tyred or vibratory roller shall follow immediately.  Final 

rolling with a steel-wheeled roller shall be used to eliminate marks from previous rolling. 

 

To prevent adhesion of the mixture to the rollers, the wheels shall be kept lightly moistened with 

water. 

 

In areas too small for the roller, a vibrating plate compactor or a hand tamper shall be used to achieve 

the specified compaction. 
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1611A FINISHING, JOINTS AND EDGES 

 

Any mixture that becomes loose and broken, mixed with dirt or foreign matter or is in any way 

defective, shall be removed and replaced with fresh hot mixture, which shall be compacted to 

conform to the surrounding area. 

 

Spreading of the mixture shall be as continuous as possible.  Transverse joints shall be formed by 

cutting neatly in a straight line across the previous run to expose the full depth of the course.  The 

vertical face so formed shall be painted lightly with hot 80/100 penetration grade bitumen just before 

the additional mixture is placed against it. 

 

Longitudinal joints shall be rolled directly behind the paving operation.  The first lane shall be placed 

true to line and level and have an approximately vertical face.  The mixture placed in the abutting 

lane shall then be tightly crowded against the face of the previously placed lane.  The paver shall be 

positioned to spread material overlapping the joint face by 20-30mm.  Before rolling, the excess 

mixture shall be raked off and discarded. 

 

When the abutting lane is not placed in the same day, or the joint is destroyed by traffic, the edge of 

the lane shall be cut back as necessary, trimmed to line and painted lightly with hot 60/70 penetration 

grade bitumen just before the abutting lane is placed. 

 

Any fresh mixture spread accidentally on the existing work at a joint shall be carefully removed by 

brooming it back on to uncompacted work, so as to avoid formation of irregularities at the joint.  The 

finish at joints shall comply with the surface requirements and shall present the same uniformity of 

finish, texture and density as other sections of the work. 

The edges of the course shall be rolled concurrently with or immediately after the longitudinal joint.  

In rolling the edges, roller wheels shall extend 50 to 100mm beyond the edge. 

 

1612A SAMPLING AND TESTING OF BITUMINOUS MIXTURES 

 

The sampling of bituminous mixtures shall be carried out in accordance with AASHTO T168 

(ASTM Designation D979). 

 

1613A QUALITY CONTROL TESTING 

 

During mixing and laying of bituminous mixtures, control tests on the constituents and on the mixed 

material shall be carried out in accordance with Clause 1612A and Section 2 of this Specification. 

 

If the results of any tests show that any of the constituent materials fail to comply with this 

Specification, the Contractor shall carry out whatever changes may be necessary to the materials or 

the source of supply to ensure compliance. 

 

If the results of more than one test in ten on the mixed material show that the material fails to comply 

with this Specification, laying shall forthwith cease until the reason for the failure has been found 

and corrected.  The Contractor shall remove any faulty material laid and replace it with material 

complying with this Specification all at his own expense. 
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1614A TOLERANCES 

 

Surfacing courses and base shall be constructed within the geometric tolerances specified in Section 

3 of this Specification. 

 

The Contractor shall maintain the composition of the mixture as determined from the laboratory and 

site trials within the following tolerances, per single test: - 

 

Bitumen Content   0.3% (by total weight of total mix) 

 

Passing 10mm sieve   6% (by total weight of dry aggregate 

 and larger sieves   including mineral filler) 

 

Passing sieves between  4% (by total weight of dry aggregate 

10mm and 1.0mm sieves  including mineral filler) 

  

Passing sieves between  3% (by total weight of dry aggregate 

 1.0mm and 0.075mm sieve  including mineral filler) 

 

 Passing 0.075mm sieve  2% (by total weight of dry aggregate 

Including mineral filler) 

 

The average amount of bitumen in any length of any layer, calculated as the product of the bitumen 

contents obtained from single tests and the weight of mixture represented by each test, shall not be 

less than the amount ordered. 

 

The average amount of bitumen for each day's production calculated from the checked weights of 

mixes shall not be less than the amount ordered. 

 

The average amount of bitumen in any length of any layer, calculated as the product of the bitumen 

contents obtained from single tests and the weight of mixture represented by each test, shall not be 

less than the amount ordered. 

 

The average amount of bitumen for each day's production calculated from the checked weights of 

mixes shall not be less than the amount ordered. 

 

The final average overall width of the upper surface of a bituminous mix layer measured at six 

equidistant points over a length of 100m shall be at least equal to the width specified.  At no point 

shall the distance between the centreline of the road and the edge of the upper surface of a bituminous 

mix layer be narrower than that specified by more than 13mm. 

 

1615A MEASUREMENT AND PAYMENT 

 

No separate measurement and payment shall be made for complying with the requirements of 

Clauses 1601A to 1614A inclusive and the Contractor shall be deemed to have allowed in his rates 

in Parts B and C of Section 16 of this Specification for the costs of complying with the requirements 

of Part A of Section 16 of this Specification 
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PART B  ASPHALT CONCRETE FOR SURFACING  

 

1601B           DEFINITION 

 

Asphalt concrete means a thoroughly controlled, hot-mixed, hot-laid, plant  mixture of well graded 

dried aggregate and penetration grade bitumen, which, when compacted, forms a dense material.  

A distinction is drawn between asphalt concrete Type I (High Stability) and asphalt concrete Type 

II (Flexible). The asphalt concrete type will be specified in the Special Specification.  

  

1602B  MATERIALS FOR ASPHALT CONCRETE 

              

(a)        Penetration grade bitumen 

Bitumen shall be 80/100 penetration grade. For asphalt concrete laid at altitudes in excess of 2,500 

metres bitumen 180/200 penetration grade shall be used. 

(b)        Aggregate  

Coarse aggregate (retained on a 6.3mm sieve) shall consist of crushed stone free from clay, silt, 

organic matter and other deleterious substances. The aggregate class will be specified in the 

Special  

 

Specification and it shall comply with the following requirements: - 

Coarse Aggregate (retained on a 6.3 mm sieve) 

Aggregate Class a b c 

LAA Max 30 35 40 

ACV Max 25 28 30 

SSS Max 12 12 12 

FI Max 20  20  25 

 

For asphalt concrete Type I, the coarse aggregate shall be entirely crushed. For asphalt concrete 

Type II, the Crushing Ratio of the coarse aggregate shall be as specified in the Special 

Specification or as instructed by the Engineer, but shall in no case be less than 60%.  

 

Fine aggregate (passing a 6.3 sieve) shall be free from clay, silt, organic and other deleterious 

matter and shall be non-plastic. Unless otherwise specified in the Special Specification it shall 

consist of entirely crushed rock produced rom stone having a Los Angeles Abrasion of not more 

than 40.  

The Sand Equivalent of the fine aggregate shall be not less than 40, and the SSS not more than 12.  
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(c)       Mineral filler  

Mineral filler shall consist of finely ground particles of limestone, hydrated lime, Ordinary 

Portland cement or other non-plastic mineral matter as specified in the Special Specification. It 

shall be thoroughly dry and free from lumps. At least 75% (by weight) shall pass a 0.075mm sieve 

and 100% shall pass a 0.425mm sieve. It shall have a bulk density in toluene measured in 

accordance with BS 812 of between 0.5 and 0.9 g/ml. 
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Percentage by weight passing 

 

Sieve size (mm) Type I Type II 

Wearing Course Binder Course Wearing Course 

0/14 0/10 0/6 0/20 0/14 0/10 0/14 0/10 

28 - - - 100 - - - - 

20 100      100 - 

14 90-100 100 - 75-95 90-100 100 90-100 100 

10 70-90 90-100 100 60-82 70-90 90-100 70-95 90-100 

6.3 55-75 60-82 90-100 47-68 52-75 60-82 55-85 62-90 

4 45-63 47-67 75-95 37-57 40-60 45-65 46-75 50-80 

2 33-48 33-50 50-70 25-43 30-45 30-47 35-60 35-65 

1 23-38 23-38 33-50 18-32 20-35 20-35 25-45 25-50 

0.425 14-25 14-25 20-33 11-22 12-24 12-24 14-32 14-33 

0.300 12-22 12-22 16-38 9-17 10-20 10-20 11-27 11-27 

0.150 8-16 8-16 10-20 5-12 6-14 6-14 6-17 6-17 

0.075 5-10 5-10 6-12 3-7 4-8 4-8 3-8 3-8 

 

TABLE 16B-1 GRADING REQUIREMENTS FOR ASPHALT CONCRETE 
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1603B   GRADING REQUIREMENTS 

  

The grading of the mixture of coarse and fine aggregate shall be within and approximately parallel 

to one of the grading envelopes given in Table l6B-1, as specified in the Special Specification.  

 

1604B   REQUIREMENTS FOR ASPHALT CONCRETE 

  

The mixture shall comply with the requirements given in Table l6B-2 as specified in the Special 

Specification.  The proportion, by weight of total mixture, of bitumen shall be stated in the Special 

Specification. This shall be termed the nominal binder content. The binder content of the working 

mix will be instructed by the Engineer following laboratory and site trials.  

 

TABLE 16B-2 REQUIREMENTS FOR ASPHALT CONCRETE 

 

 Asphalt Concrete  Type I 

(Wearing  

Course) 

 Type I 

(Binder  

Course) 

 Course) 

 

Type II 

(Wearing 

Marshall Stability 50 

blows (N) 

Min 9000 

 

Min 7000 

 

4000 - 9000 

Flow Value (mm) 2 - 4 2 - 4 3 - 5 

Voids in total mix (%) 3 - 5  3 - 7  3 - 5  

 

1605B MIXING AND LAYING ASPHALT CONCRETE 

  

The temperature of the bitumen when mixed with the aggregate shall be between 120°C and 140°C 

when 80/100 or 180/200 bitumen is used. The minimum temperature of the mixture at the 

commencement of compaction shall be 125°C when 80/100 or 180/200 bitumen is used. The 

minimum temperature at completion of compaction shall be 80°C when 80/100 or 180/200 bitumen 

is used. The minimum thickness of the compacted layer shall be 25mm when 0/10 and smaller 

aggregate is used and 50mm when 0/20 aggregate is used. 

 

1606B            COMPACTION  

Rolling shall be continued until the voids measured in the completed layer are  within the appropriate 

ranges tabulated in Table 16B-2 above. 
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1607B             MEASUREMENT AND PAYMENT 

 

              (a)      Item: Asphalt concrete 

                         Unit: m³  of each type, binder and nominal size for each layer  

Asphalt concrete shall be measured by the cubic metre compacted on the road calculated as the 

product of the length instructed to be laid and the compacted cross-sectional area shown on the 

Drawings or instructed by the Engineer.  

The rate for asphalt concrete shall include for the cost of providing, transporting, laying and 

compacting the mix with the nominal binder content and complying with the requirements of Parts 

A and B of Section 16 of this Specification.  

              (b) Item: Variation in binder content 

 

                        Unit: l (litre)  

Measurement of variation of binder content shall be by the litre calculated as the product of the 

difference, corrected to 15.6°C, between the nominal binder content and the binder content instructed 

by the Engineer, and the weight of compacted mix to which the variation applies, calculated from 

the volume determined in accordance with Clause l6O7B (a) of this Specification. Adjustment of 

compensation to the Contractor shall be as follows: -  

(i) as a payment to the Contractor where the binder content is increased above the nominal rate 

specified, but only where such increase has been instructed in writing by the Engineer.  

(ii) as a refund to the Employer where the binder content is reduced below the nominal rate specified. 

The binder content may only be reduced if the Engineer so instructs.  

               

(C)      Item : Mineral filler 

 

                         Unit   tonne of each type  

The rate per cubic metre for asphalt concrete shall include for providing any mineral filler necessary 

to achieve the specified gradings.  The Engineer may require the addition or substitution of mineral 

filler to modify a grading curve which already meets the specified requirements and in this case 

measurement and payment shall be made for the mineral filler so added or substituted.  

Measurement shall be by the tonne of mineral filler added or substituted at the Engineer’s instruction.  

The rate for additional or substituted mineral filler shall include for the 

cost of the following:-  
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(i) Provision, haulage and storage of mineral filler. 

(ii) Batching and mixing of mineral filler.  

(iii) Removal from the graded aggregates of part or all of the  

minus 75 micron fraction if required by the Engineer. 

             (d)  Item :  Sand 

 

                   Unit :  tonne from each source  

The rate per cubic metre for asphalt concrete shall include for providing 

aggregates to the specified gradings. The Engineer may instruct the alteration of all or part of the 

minus 6.3mm     fraction by the addition or substitution of natural sand in which case measurement   

and payment shall be made for sand so added or substituted.  Measurement shall be by the tonne of 

sand added or substituted at the Engineer’s instructions.  

The rate for sand shall include for the cost of the following:- 

(i) Provision, haulage and storage of sand. 

(ii) Batching and mixing of sand.  

 (iii) Removal from the graded aggregates of part or all of the minus 6.3mm fraction if required by 

the Engineer.    
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SECTION 20 - ROAD FURNITURE 

2001 ROAD RESERVE BOUNDARY POSTS 

Road reserve boundary posts shall be provided as directed by the Engineer and in compliance with 

Standard Specification clause 2001. They shall be placed at 50m. intervals along the boundary of 

the road reserve. 

 

2003 EDGE MARKER POST 

Edge marker post shall be provided as directed by the Engineer and in compliance with Standard 

Specification clause 2003 

 

2004 PERMANENT ROAD SIGNS 

Permanent Road Signs shall be provided as directed by the Engineer and in compliance with the 

requirements of the "Manual for Traffic Signs in Kenya" Part II and standard Specification clause 

2004. 

 

2004B   EXISTING ROAD SIGNS 

Where directed by the Engineer, the Contractor shall take down road signs including all posts, nuts, 

bolts and fittings, and remove and dispose of the concrete foundation and backfill the post holes. 

The signs shall be stored as directed by the Engineer. 

Measurement and payment for taking down road signs shall be made by the number of signs of any 

type and size taken down, cleaned and stored as directed. 

 

 

2005 ROAD MARKING 

Paint for road marking shall be internally reflectorized hot applied thermoplastic material in 

accordance with Clause 219 of the Standard Specification. 

Hot applied thermoplastic road marking paint shall comply with requirements given in the Table 

below when tested in accordance with the methods provided under KS EAS 928-1:2019 ICS 87.040 

Specific requirements for hot applied thermoplastic road marking paint-Constituent Material 

and mixtures: 

Sl. No Characteristic Requirement Test Method 

(KS EAS 928-

1:2019 ICS 

87.040) 

Yellow White 
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i) Luminance factor, % 48-52 70, Min. Annex A and B 

ii) Heat stability, min. 45 65 Annex A and B 

iii) Softening point, OC, %, 

max. 

85 Annex C 

iv) Softening point at 40 OC, 

%, max. 

25 Annex D 

v) No pick-up time Shall apply Annex A and 

Annexe E 

vi) Pigment, titanium Titanium dioxide (TiO2) of the anatase or 

the rutile crystal structure. 

ISO 591-1 

vii) Reflectorization Class A 

Incorporated into marking material prior 

to the application on the road 

EN 1423 

Class B 

Solid glass beads for additional surface 

reflectorization  

viii) Total Lead content, ppm, 

max. 

90 ISO 6503 

 

Composition of the marking material 

When the sample of the marking material is tested in accordance with Annex G, the proportion of 

the constituents of the mixtures shall be in accordance with the Table below: 

Sl. No. Constituents Percentage (%) 

i) Binder (resin and oil) 20 ± 2 

ii) Solid glass beads, min. 20 

iii) Aggregate together with pigments extender, min. 58 

 

NOTE: At least 20% by mass, may be maintained even in case the material to which solid glass 

beads are surface applied by pressure or gravity. Black material to be non-reflectorized and the 

binder to be 19 ± 3 by mass of the total mixture. 

 

2005A  RAISED PAVEMENT MARKERS – ROAD STUDS 

MATERIAL 

Road studs are moulded of acrylonitrile butadiene styrene (ABS) conforming to ASTM Specification 

D1788 – 68, class 5-2-2 shell filled with inert, thermosetting compound and filler. The lens portion 

of the marker of the marker is of optical menthlymethacrylic. 

 



 

KeNHA/R6/252/2024              Issued by Kenya National Highways Authority       191 

CONSTRUCTION 

The road studs shall be constructed of high impact ABS containing a multi-biconvex glass lens 

reflector system. It shall be of monolithic construction, and not less than 98.5. m2. The height of the 

marker shall not exceed 17mm and the underside shall contain a non-honeycomb base (flat). 

 

REQUIREMENTS 

The markers shall conform to the following requirements 

Colour 

Shall be white, yellow or red as specified and the Retro – reflectance values should conform to the 

testing procedures of ASTME 809. 

 

Impact Resistance 

The market shall not crack or break when tested using a 1000-gram weight from a height of 1 metre. 

(ASTM D 2444) or BS 3900 Part E3. 

 

Resistance to Water Penetration 

Shall not have water penetration behind the lens after submerged in a water bath at           70 + 50 

oF for 10 minutes. And it should still meet the reflectance Requirement. BS 998. 

 

Heat Resistance 

Shall comply with the initial brightness as per BS 873 Part IV of 1978 

 

Night Visibility 

The marker shall be bright as per BS 873 Part IV of 1978 

 

Compression Resistance 

There shall be no cracking sound at a pressure lower than 25 tones as per BS 873 Part IV of 1978. 

 

Corrosion Resistance 

After immersing a sample of Road stud in a solution containing 30g/1 of sodium chloride for 30 

days, there shall not be any signs of corrosion -(BS998). 
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NOTE: These markers are intended for application directly to pavement surfaces and are compatible 

with raised pavement makers. These adhesives should be of high quality and tested for conformance 

to customer requirements. 

 

ADHESIVES 

They shall be of Resin Type–Epoxy of 2 different components part 1 and 2 i.e., Adhesive and 

Reactor without any volatile solvents in both. 

Pot life:    not less than 20 minutes at 20 oC 

Rotational cure time:  between 20 and 30 minutes at 20 oC 

Hard cure:    Between 40 and 60 minutes at 20 oC 

 

APPLICATION INSTRUCTION 

Preparation of Pavements 

Make sure that the road Surface is absolutely dry and free of oil and grease. 

 

Mixing of Adhesive 

Pour component B into the container of component A. Stir mixture by hand with a wooden or metal 

stick until uniform Grey Tint without a strike is obtained. 

 

Installation 

Pour the mixture on to the underside of the road stud. Then place the road stud firmly on the road 

surface. Adhesive should stand out for about 5mm to 10 mm over the edges of the stud.  

Protection from the Traffic 

Protect studs from traffic for 2 hours until the adhesive has properly hardened. Try by touching the 

adhesive. 

 

NUMBER OF STUDS NEEDED FOR LABORATORY TESTS. 

In order to approve a particular type of road stud, 4 sample road studs of each colour shall be 

submitted. 
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2006 GUARDRAILS 

Contrary to the Standard Specification, guardrails shall be complete with posts and _swarflex_ ART 

3240 guardrail reflectors every 4m as per drawings and as directed by the Engineer. 

 

2011 MEASUREMENT AND PAYMENT 

Permanent road signs 

Permanent road signs shall be measured by the number of each particular size erected. 

Road marking 

Road markings in yellow or white material shall be measured in square metres calculated as the plan 

area painted. 

 

Road Studs 

Road studs shall be measured by the number of each particular size erected. 

 

Guardrail 

Guardrail shall be measured by the metre as the length of the guardrail constructed. 
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SUPERVISION CHECKLIST 

Supervision Check List 

Project Name: 
PERFORMANCE BASED CONTRACT FOR MAINTENANCE OF DUNDORI - OLKALOU 

(B20) ROAD 
Date Signatures 

1. This checklist is for Resident Engineer to check Contractor’s work execution process. 

 

2. Fill in date of checking as (day/month), mark as indicated in Filling Example, and state remarks. 

 

3. Put this check list in the Monthly Progress Report. 

The Engineer's 

Representative 

(Project Engineer) 

    

resident Engineer     

                                     

Item Check Point 

befor

e 
During execution after Remarks 

Date Date Date Date Date Date Date Date Date Date Reason for unsatisfactory 

performance (Site diary No.) 

Corrective order by authority 

(Date) 

Excellent point to be 

specified 

/ / / / / / / / / / 

1 Execution 

system in 

general 

1-1 

Works 

Execution 

Programme 

(including 

its revised 

version if 

any) is 

submitted 

before the 
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Supervision Check List 

Project Name: 
PERFORMANCE BASED CONTRACT FOR MAINTENANCE OF DUNDORI - OLKALOU 

(B20) ROAD 
Date Signatures 

date 

specified in 

contract 

document 

1-2 

Works 

Execution 

Programme 

properly 

reflects the 

given 

specificatio

ns and site 

conditions 

                                                     

  

  

                                                      

                                                      

1-3 

Execution 

procedures 

are in 

accordance 

with Works 

Execution 

Programme 

  

                                        

  

  

                                                

                                                

2 Equipmen

t holding 
2-1 

All 

equipment 

used are 

properly 

mobilized 
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Supervision Check List 

Project Name: 
PERFORMANCE BASED CONTRACT FOR MAINTENANCE OF DUNDORI - OLKALOU 

(B20) ROAD 
Date Signatures 

in 

accordance 

with Works 

Execution 

Programme 

2-2 

All 

equipment 

used is well 

maintained 

during the 

execution 

of works 

  

                                        

  

  

                                                

                                                

3 Contracto

r’s in-

house 

staff 

3-1 

Qualified 

technical 

staff of 

Contractor   

are properly 

assigned as 

specified in 

Works 

Execution 

Programme 

  

                                        

  

  

                                                

                                                

3-2 
Contractor’

s in-house 

key staff 
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Supervision Check List 

Project Name: 
PERFORMANCE BASED CONTRACT FOR MAINTENANCE OF DUNDORI - OLKALOU 

(B20) ROAD 
Date Signatures 

understand 

work 

process and 

schedule 

properly 

                                                

3-3 

Contractor’

s in-house 

staff give 

technical 

guidance 

and 

direction to 

workers and 

operators 

properly 

and timely 

  

                                        

  

  

                                                

                                                

3-4 

Communic

ations with 

authority in 

writing is 

properly 

and timely 

  

                                        

  

  

                                                

                                                

4 
4-1 

Workers 

and 

operators 
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Supervision Check List 

Project Name: 
PERFORMANCE BASED CONTRACT FOR MAINTENANCE OF DUNDORI - OLKALOU 

(B20) ROAD 
Date Signatures 

Personnel 

employm

ent 

are 

deployed in 

accordance 

with Works 

Execution 

Programme 

                                                

4-2 

Wage 

payment is 

properly 

made on 

time 

  

                                        

  

  

                                                

                                                

5 Site base 

facilities 

5-1 

Office and 

stockyard 

are 

prepared in 

accordance 

with Works 

Execution 

Programme 

  

                                        

  

  

                                                

                                                

5-2 

Site is well 

maintained 

during the 

work 

execution 

and cleared 
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Supervision Check List 

Project Name: 
PERFORMANCE BASED CONTRACT FOR MAINTENANCE OF DUNDORI - OLKALOU 

(B20) ROAD 
Date Signatures 

on 

completion 

5-3 

Material 

stored on 

site is 

properly 

managed 

during the 

work 

execution 

  

                                        

  

  

                                                

                                                

6 Quality 

and 

quantity 

managem

ent 

6-1 

Material 

testing, 

structural 

examinatio

n, and 

measureme

nts are 

properly 

and 

Periodically 

conducted 

based on 

specificatio

ns and 

Works 
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Supervision Check List 

Project Name: 
PERFORMANCE BASED CONTRACT FOR MAINTENANCE OF DUNDORI - OLKALOU 

(B20) ROAD 
Date Signatures 

Execution 

Programme 
 

 

6-2 

Results of 

material 

testing, 

structural 

examinatio

n and 

measureme

nts are 

within the 

specificatio

ns. 

  

                                        

  

  

                                                

                                                

6-3 

Results of 

material 

testing, 

structural 

examinatio

n, and 

measureme

nts are 

properly 

compiled as 

reports for 
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Supervision Check List 

Project Name: 
PERFORMANCE BASED CONTRACT FOR MAINTENANCE OF DUNDORI - OLKALOU 

(B20) ROAD 
Date Signatures 

confirmatio

n 

7 Work 

schedulin

g 

7-1 

Understand

ing of 

critical path 

and its 

reflection 

on 

scheduling 

is proper 

  

                                        

  

  

                                                

                                                

7-2 

Actual 

proceedings 

are 

periodically 

compared 

to the 

planned 

schedule 

described in 

Works 

Execution 

Programme 

  

                                        

  

  

                                                

                                                

7-3 
Changes 

caused by 

site 

  
                                        

  
  

                                                



PERFORMANCE BASED CONTRACT FOR MAINTENANCE OF DUNDORI- OLKALOU (B20) ROAD 

KeNHA/R6/252/2024              Issued by Kenya National Highways Authority       202 

Supervision Check List 

Project Name: 
PERFORMANCE BASED CONTRACT FOR MAINTENANCE OF DUNDORI - OLKALOU 

(B20) ROAD 
Date Signatures 

conditions 

are properly 

handled to 

keep things 

on schedule 

                                                

7-4 

All works 

are 

completed 

within the 

contract 

term or 

within the 

extended 

term as 

allowed 

                  

      

     

    

8 Work 

safety 

managem

ent 
8-1 

No accident 

occurs to 

workers, 

operators, 

or third-

parties. 

  

                                        

  

  

                                                

                                                

8-2 
Safety of 

workers and   
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Supervision Check List 

Project Name: 
PERFORMANCE BASED CONTRACT FOR MAINTENANCE OF DUNDORI - OLKALOU 

(B20) ROAD 
Date Signatures 

operators is 

considered 
                                                

8-3 

Accident 

prevention 

efforts for 

third-

parties are 

proper 

  

                                        

  

  

                                                

                                                

8-4 

Traffic and 

site safety 

devices are 

properly 

installed 

and 

managed 

  

                                        

  

  

                                                

                                                

8-5 

Temporary 

facilities 

(e.g., 

scaffolding) 

are 

constantly 

checked 

  

                                        

  

  

                                                

                                                

9 9-1                                               
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Supervision Check List 

Project Name: 
PERFORMANCE BASED CONTRACT FOR MAINTENANCE OF DUNDORI - OLKALOU 

(B20) ROAD 
Date Signatures 

Environm

ental and 

social 

managem

ent 

Environme

ntal and 

social 

mitigation 

efforts (e.g., 

against 

noise, 

vibration, 

emission, 

and dust) 

are 

conducted 

                                                

                                                

9-2 

Waste 

material 

from site is 

properly 

disposed 

  

                                        

  

  

                                                

                                                

9-3 

Damage to 

existing 

roads, 

works and 

services is 

avoided or 

are repaired 
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Supervision Check List 

Project Name: 
PERFORMANCE BASED CONTRACT FOR MAINTENANCE OF DUNDORI - OLKALOU 

(B20) ROAD 
Date Signatures 

when it 

occurs 

9-4 

No 

overloading 

for work-

related 

vehicles is 

reported 

  

                                        

  

  

                                                

                                                

                                     
  

 
Filling Example: ✓Check point is satisfactory        ■ Check point is unsatisfactory          N/A Not applicable 
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SECTION VII – BILLS OF QUANTITIES 
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BILLS OF QUANTITIES 

The tender includes the following Bills of Quantities: 

i) Bills of Quantities for Maintenance Services 

ii) Bills of Quantities for Rehabilitation/Improvement Works (if those are required under the contract) 

 

A. BOQ SUMMARY 

 

Description  

Amount (in figures) 

A. TOTALS BROUGHT FORWARD 

 

a) Maintenance Services in an amount of [amount in words] KSh 

 

 

 

 

b) Rehabilitation/Improvement Works in an amount of [amount in 

words] KSh 

 

 

 

 

 

 

B. SUB-TOTAL = (a) + (b)  

 

 

C. TOTAL = B  

D. Add 16% VAT  

E. GRAND  TOTAL = C + D (Carried to the Form of Tender)  
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B. BILLS OF QUANTITIES FOR MAINTENANCE SERVICES 

1. The Bills of Quantities for Maintenance Services shall be read in conjunction with the Instructions 
to Tenderers, Conditions of Contract, Specifications and the Drawings. 

2. This Bills of Quantities is the basis for payment of maintenance services that are to be provided on 
a lump sum per km basis for maintaining the roads covered under the contract, at the Service Levels 
defined in the Specifications. The rates given by the Tenderer shall, except insofar as is otherwise 
provided under the Contract, include all plant, equipment, labour, management and supervision, 
materials, erection, maintenance, insurance, profit, taxes and duties, together with all general risks, 
liabilities and obligations set out or implied in the Contract. 

3. Payment shall be made in accordance with the actual performance of the Contractor and compliance 
with the Service Level criteria given in the Specifications for each road. Failure to meet the Service 
Levels will result in payment reductions in accordance with Clause 47 of the General Conditions and 
the Performance Specifications. 

4. The unit rates and prices shall be quoted entirely in local currency but payment will be made in the 
proportions and currencies quoted in the Schedule of Adjustment Data. 

5. A unit rate or price shall be entered by the Tenderer against each item in the Bill of Quantities. The 
cost of items against which the Tenderer has failed to enter a unit rate or price shall be deemed to be 
covered by other unit rates and prices entered in the Bill of Quantities. 

6. General directions and descriptions of work and materials are not repeated or summarized in the Bill 
of Quantities. References to the relevant sections of the Contract documentation shall be made before 
entering rates or prices against each item in the Bill of Quantities. 

7. The method of measurement of completed work for payment shall be in accordance with the 
measurement and payment provisions of the relevant section in the Performance Specifications. 
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C. 1. BILL OF QUANTITIES AND UNIT PRICES FOR MAINTENANCE SERVICES 

 

Performance Based Contract for Maintenance of Dundori - Olkalou (B20) Road 

Bill 26:- PERFORMANCE CONTRACT 

Item Code  Description Unit Quantity Rate  Amount (Kshs) 

26-50-002 

Performance 

Based Routine 

Maintenance Off 

carriageway paved Km-Month 276   

Total Carried Forward to Summary:           

 

Performance Based Contract for Maintenance of Dundori - Olkalou (B20) Road 

Summary PBC Cost Per Km 

S/No. Description Total Cost (Kshs) 

1 Road Usability  

2 Road User Comfort  

3 Road Durability  

 Cost per Km/Month to be carried to Bill No 26  

 

Performance Based Contract for Maintenance of Dundori - Olkalou (B20) Road 

1) ROAD USABILITY 

S/NO Description Unit Quantity Rate 

Frequency 

(12 

Months) Amount  

1 

Cut to spoil in 

soft material 

(PBC) M³ 15  12  

2 

Clearing 

obstructions 

(boulders & 

debris) - PBC L/Sum 2  12  

3 

Rock/Boulder  

Removal - PBC L/Sum 2  12  

4 

Provide and erect 

warning type 

signs 750mm 

size No. 1  12  

5 

Guard Rail 

Repair (PBC) M 12  12  

Sub-total 1  

A PBC Rate per month for Road usability (Sub-total1 /12)  

B PBC Rate per month for Usability per Km (A/23km)  

Cost for Road usability carried over to summary Cost per Km per Month  
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Performance Based Contract for Maintenance of Dundori - Olkalou (B20) Road 

2) ROAD USER COMFORT 

S/NO. Description Unit Quantity Rate 

Frequency 

(12 

Months) Total 

1 
Pothole Patching 

(PBC) 
M³ 3  12 

 

2 

Provide and spray 

K-160 as tack coat 

at a rate of 0.8-1.0 

L/sq metre  as 

directed by the 

Engineer 

Lts 60  12 

 

3 

Provide, lay and  

compact Hand 

packed stone 

material including 

fillings voids with 

stone dust as 

directed by the 

Engineer.  

M³ 15  12 

 

4 

Excavation and 

spoiling of the 

existing 

bituminous layers 

to any distance 

where directed by 

the Engineer 

M³ 40  12 

 

5 

Spray MC 70 cut-

back bitumen as 

prime coat to 

carriageway, 

shoulders, busbays 

and junctions at 

0.8-1.2 lts/m2 

M³ 200  12 

 

Sub-total 1  

A PBC Rate per month for Road user comfort (Sub-total 1/12) 

 

B PBC Rate per month for Road user comfort per Km (A/23km) 

 

Cost for Road user comfort carried over to summary Cost per Km per Month 

 

 

Performance Based Contract for Maintenance of Dundori - Olkalou (B20) Road  

3) ROAD DURABILITY 

S/NO. Description Unit Quantity Rate 

Frequency (12 

Months) Total 

1 Culvert Cleaning M 160  1  
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2 

Culvert Cleaning 

(PBC) M 40  12  

3 Ditch Cleaning M 4600  1  

4 Ditch Cleaning (PBC) M 92  12  

5 

Open lined drain 

cleaning M 800  1  

6 

Open lined drain 

cleaning (PBC) M 120  12  

7 

Open lined drain 

repairs M² 400  1  

8 

Open lined drain 

repairs (PBC)   20  12  

10 Light Bush Clearing M² 345000  1  

11 

Light Bush Clearing 

(PBC) M² 6900  12  

Sub-total 1  

A PBC Rate per month for Road durability for 15 Months (Sub-total 1/12)  

B PBC Rate per month for Road durability per Km (A/23km)  

Cost for Road Durability carried over to summary Cost per Km per Month  
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2 BILL OF QUANTITIES FOR REHABILITATION AND IMPROVEMENT WORKS 

1. The Bills of Quantities for Rehabilitation Works and for Improvement Works shall be read in 
conjunction with the Instructions to Tenderers, Conditions of Contract, Specifications and the 
Drawings. 

2. The Bill of Quantities for Improvement Works lists a set of interventions to be carried out by the 
contractor that add new characteristics to the Road in response to existing or new traffic, safety or 
other conditions, as defined in the TDS and the Specifications. 

3. Payment for Improvement Works shall be made in relation to the work items satisfactorily completed 
in conformity with the Specifications, as measured by the Contractor and verified by the Engineer, 
and valued at the unit rates and prices stated in the priced Bill of Quantities for Improvement Works. 

a) General 

4. The unit rates and prices Tender in the priced Bill of Quantities shall, except insofar as is otherwise 
provided under the Contract, include all plant, equipment, labor, supervision, materials, erection, 
maintenance, insurance, profit, taxes and duties, together with all general risks, liabilities and 
obligations set out or implied in the Contract. Unit rates and prices shall also include the cost of 
engineering design services, and measures needed to prevent or mitigate environmental impacts and 
safety measures. 

5. The unit rates and prices shall be quoted entirely in local currency but payment will be made in the 
proportions and currencies quoted in the Schedule of Adjustments. 

6. A quantity, unit rate or price shall only be entered against those work items considered necessary to 
attain the required Service Levels and sustain such Service Levels thereafter through execution of 
maintenance services that are provided for separately. 

7. General directions and descriptions of work and materials are not repeated or summarized in the Bill 
of Quantities. References to the relevant sections of the Contract documentation shall be made before 
entering rates or prices against each item in the Bill of Quantities. 

8. The method of measurement of completed work for payment shall be in accordance with the 
measurement and payment provisions of the relevant section of the Specifications. 

 

 

 

 

 

 

 

 

 

 

 



 

KeNHA/R6/252/2024              Issued by Kenya National Highways Authority       213  

 

Performance Based Contract for Maintenance of Dundori - Olkalou (B20) Road 

A: SUMMARY BILL OF QUANTITIES FOR INSTRUCTED WORKS 

Bill of Quantities 

BILL 

NO. DESCRIPTION TENDER AMOUNT 

1 General: Office administration and overheads/Preliminaries  

5 EARTHWORKS  

7 EXCAVATION  AND FILLING FOR STRUCTURES  

8 CULVERT AND DRAINAGE WORKS  

9 PASSAGE OF TRAFFIC  

11 

PAVED ROADS - SHOULDER MAINTENANCE AND 

REPAIRS  

12 NATURAL MATERIAL BASES AND SUBBASE  

15 

BITUMINOUS SURFACE TREATMENT AND SURFACE 

DRESSING  

16 BITUMINOUS MIXES  

20 ROAD FURNITURE REPAIR AND MAINTENANCE  

  Sub Total  
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Performance Based Contract for Maintenance of Dundori - Olkalou (B20) Road  

BILL OF QUANTITIES NO. 1 

General: Office administration and overheads/Preliminaries 

    UNIT QUANTITIES  UNIT BID  BID AMOUNT  

ITEM DESCRIPTION   
BOQ RATE (KShs) KSh 

01-80-010A 

Payment for Material 

Testing as detailed in the 

schedule attached in 

Appendix C as Instructed 

by the Engineer Sum          139,200                   1.00             139,200.00  

01-80-011A 

Extra over 01-80-010A 

for profts and overheads %          139,200    

01-80-016 

Provide and erect 

publicity signs as directed 

by the Engineer NO.                     2    

01-80-017 

Provide fuel and maintain 

with driver,1no 4WD 

double cabin (adometer:0 

- 10000) for exclusive use 

by the Engineer inclusive 

of the first 4,000km per 

vehicle month in 

accordance with clause 

138 of special 

specification. V/Months                  12    

01-80-018 

Extra over 01-80-017 for 

mileage over 4,000km KM              2,400    

01-80-026A 

Payment of Resident 

Engineer Miscellaneous 

Account as detailed in the 

schedule attached in 

Appendix B as Instructed 

by the Engineer Sum                   1.00           

01-80-030A 

Payment of Engineers 

Supervisory Staff 

including overtime in 

accordance with clause 

137 of  Special 

Specifications and as per 

Renumeration Rates in 

Appendix A  as instructed 

by the Engineer Sum       3,439,800                   1.00          3,439,800 

01-80-031A 

Extra over 01-80-030A 

for contractors profits and 

overheads %       3,439,800   

Total Carried Forward to Summary:        
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Performance Based Contract for Maintenance of Dundori - Olkalou (B20) Road 

BILL OF QUANTITIES NO. 5 

Earthworks 

  

ITEM 

  

DESCRIPTION UNIT  

QUANTITIES  UNIT BID  
BID 

AMOUNT  

BOQ RATE (KShs) KSh 

05-50-008 Cut to spoil in Soft M³ 2,000.00 
  

05-60-002 

Fill in soft material 

and compact to 

95% MDD 

(AASHTO) in 

layers of 150mm as 

directed by the 

Engineer M³ 600   

05-60-004 

Fill in hard material 

(rock fill on 

selected sections) 

and compact to 

95%MDD(AASHT

O T99) M3 1,200.00   

05-60-012 

Compaction of 

existing ground 

below cuts to at 

least 97% MDD 

(AASHTO T.180) 

including all 

necessary and water 

to a depth of 

150mm below 

ground level. M³ 300.00   

 

Total Carried Forward to Summary:  
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Performance Based Contract for Maintenance of Dundori - Olkalou (B20) Road  

BILL OF QUANTITIES NO. 7 

Excavation and Filling for Structures 

  

ITEM 

  

DESCRIPTION UNIT 

QUANTITIES  UNIT BID  BID AMOUNT  

BOQ RATE (KShs) KSh 

07-60-001 

Excavate and back fill for 

gabions in soft materials M³                    200    

07-60-002 

Provide and place gabion 

boxes and mattresses as 

specified or as directed by 

the Engineer M²                 1,100    

07-60-003 

Provide and place rock fill 

to gabions and mattresses M³                    200    

07-60-004 

Allow for grouting of the 

rock fill where necessary M²                    280    

07-60-005 

Provide and place 200mm 

thick stone pitching 

including grouting to 

aprons upstream and down 

stream of bridges and 

culverts as directed M²                 2,000    

Total Carried Forward to Summary:       
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Performance Based Contract for Maintenance of Dundori - Olkalou (B20) Road 

BILL OF QUANTITIES NO. 8 

Culvert and Drainage Works 

ITEM DESCRIPTION UNIT 

QUANTITIES  UNIT BID  
BID 

AMOUNT  

BOQ RATE (KShs) KSh 

 08-60-033  

 Provide, lay and join 

600mm inner dia concrete 

pipes  

M 

120   

 08-90-003  

 Excavation in soft 

material for pipe culverts, 

headwalls, wing walls, 

apron, toe walls and drop 

inlets and compact as 

specified or as directed by 

the engineer  

M³ 

200   

 08-90-008  

 Provide and place class 

15/20 concrete to beds  
M³ 

30   

 08-90-009  

 Provide and place class 

25/20 concrete to 

headwalls, wing walls, 

aprons, surrounds to 

walls, inlets and outlets to 

pipe culverts including 

formwork  

M³ 

100   

Total Carried Forward to Summary: 
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Performance Based Contract for Maintenance of Dundori - Olkalou (B20) Road  

BILL OF QUANTITIES NO. 11 

Paved Roads - Shoulder Maintenance and Repairs 

ITEM DESCRIPTION UNIT 
QUANTITIES  UNIT BID  BID AMOUNT  

BOQ RATE (KShs) KSh 

11-50-001 Shoulder grading M²         92,000.00    

11-50-003 

Provide, place and 

compact natural 

gravel to shoulders 

accesses and 

busbays 

M³                3,000    

Total Carried Forward to Summary:     
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Performance Based Contract for Maintenance of Dundori - Olkalou (B20) Road  

BILL OF QUANTITIES NO. 12 

Natural Material Bases and Subbase 

ITEM DESCRIPTION UNIT 

QUANTITIES  UNIT BID  BID AMOUNT  

BOQ RATE 

(KShs) 

KSh 

12-50-001 

Provide, lay and compact 

Hand packed stone 

material including fillings 

voids with stone dust as 

directed by the Engineer.  M³ 1,580   

12-70-002 

Excavation and spoiling of 

the existing bituminous 

layers to any distance 

where directed by the 

Engineer M³ 1,100   

Total Carried Forward to Summary: 
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Performance Based Contract for Maintenance of Dundori - Olkalou (B20) Road  

BILL OF QUANTITIES NO. 15 

Bituminous Surface Treatment and Surface Dressing 

ITEM DESCRIPTION UNIT 

QUANTITIES  UNIT BID  BID AMOUNT  

BOQ RATE (KShs) KSh 

15-60-005 

Provide, spread and roll 

14/20 mm  precoated 

chipping M³              530    

15-92-001 

Provide and Spray MC 30 

cut-back bitumen as prime 

coat to carriageway, 

shoulders, busbays and 

junctions at rate 0.8-1.2 

lts/m2 as prime coat L                 14,000    

15-92-002 

Provide, heat and spray 

80/100 pen grade bitumen 

for 1st seal on carriageway, 

on shoulders, busbays and 

junction at rate of 0.9-1.2 

lts/m2 L               57,000    

Total Carried Forward to Summary: 
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Performance Based Contract for Maintenance of Dundori - Olkalou (B20) Road  

BILL OF QUANTITIES NO. 16 

Bituminous Mixes 

ITEM DESCRIPTION UNIT 

QUANTITIES  UNIT BID  BID AMOUNT  

BOQ RATE (KShs) KSh 

16-80-003 

Provide and spray K-160 

as tack coat at a rate of 

0.8-1.0 L/sq metre  as 

directed by the Engineer L 15,000   

16-50-001 
Pothole Patching - hot 

mix M³ 230   

16-80-004 
Clearing and cutting of 

potholes and failed areas M³ 230   

16-80-008 

Provide place and 

compact asphaltic 

concrete type 1 to repair 

areas and for regulation 

to carriageway as 

directed by the Engineer M³ 400   

Total Carried Forward to Summary:  
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Performance Based Contract for Maintenance of Dundori - Olkalou (B20) Road  

BILL OF QUANTITIES NO. 20 

Road Furniture Repair and Maintenance  

ITEM DESCRIPTION UNIT 

QUANTITIES  UNIT BID  BID AMOUNT  

BOQ RATE (KShs) KSh 

20-50-034 

Provide and Install 

Guard rails complete 

with posts and 

_swarflex_ ART 3240 

guardrail reflectors 

every 4m as per 

drawings and as directed 

by the Engineer M                     400    

20-70-002 

Provide and erect 

warning type signs 

750mm size NO.                       20    

20-70-004 

Provide and erect 

standard informatory 

signs 400*300 mm NO.                       20    

20-70-010 

Paint 0.1m wide 

themoplastic yellow 

centreline on the road as 

specified 

M² 

500    

20-70-055 

Provide and install retro-

reflective road studs 

(cateyes) NO.                  1,205    

Total Carried Forward to Summary:  
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APPENDIX A FOR ITEM 01-80-030A 

PART I 
RATES FOR EENGINEERS SUPERVISORY STAFF 

NO. DESIGNATION 
KeNHA 

Grade 
 Rates            

      

 Wages & 

Salaries 

(Monthly)  

 Per Diem 

-Cluster 1 

(Daily)  

 Per Diem 

-Cluster 2 

(Daily)  

 Per Diem - 

Cluster 3 

(Daily)  

Field 

Allowance 

(Daily) 

Transport 

Allowance 

(Daily) 

 1. Engineers                

1 Director General     

       

18,200.00  

       

18,200.00         18,200.00  - - 

2 Director     

       

16,800.00  

       

16,800.00         16,800.00  - - 

3 

Resident Engineer 

(DD)/Deputy Director 3   

       

16,800.00  

       

16,800.00         16,800.00  - - 

4 Resident Engineer (AD) 4   

       

14,000.00  

       

14,000.00         14,000.00  - - 

5 Senior Engineer 5   

       

14,000.00  

       

14,000.00         14,000.00  - - 

6 Engineer 6   11,200.00  11,200.00  11,200.00  - - 

7 

Senior Engineer 

(Projects)     

       

14,000.00  

       

14,000.00         14,000.00  - - 

8 Engineer (Projects)     11,200.00 11,200.00 11,200.00 - - 

9 

Assistant Engineer 

(Projects)     11,200.00 11,200.00 11,200.00 - - 

10 

Intern Engineer 

(Projects)     6,300.00 6,300.00 6,300.00 - - 

                  

2. Inspectorate               

1 Roads Superintendent 7   

       

11,200.00  

       

11,200.00         11,200.00  2,800.00 - 

2 Roads Inspector 8   

       

11,200.00  

       

11,200.00         11,200.00  1,575.00 - 
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3 Roads Overseer 9   

         

6,300.00  

         

6,300.00           6,300.00  1,575.00 - 

4 Inspector (Projects)     

         

6,300.00  

         

6,300.00           6,300.00  - 500 

5 

Assistant Inspector 

(Projects)     

         

6,300.00  

         

6,300.00           6,300.00  - 500 

                  

3. Laboratory               

1 Material Technologist     

       

11,200.00  

       

11,200.00         11,200.00  2,800.00 - 

2 Lab Technician     

         

6,300.00  

         

6,300.00           6,300.00  1,575.00 - 

3 Lab Attendant     

         

6,300.00  

         

6,300.00           6,300.00  1,575.00 - 

4 

Lab Technician 

(Projects)     

         

6,300.00  

         

6,300.00           6,300.00  1,575.00 - 

5 Lab Attendant (Projects)     

         

6,300.00  

         

6,300.00           6,300.00  1,575.00 - 

                  

4. Survey               

1 Senior Surveyor 5   

       

14,000.00  

       

14,000.00         14,000.00  3,500.00 - 

2 Surveyor 6   

       

11,200.00  

       

11,200.00         11,200.00  2,800.00 - 

3 

Senior Assistant 

Surveyor 7   

       

11,200.00  

       

11,200.00         11,200.00  2,800.00 - 

4 Surveyor (Projects)     

         

6,300.00  

         

6,300.00           6,300.00  - - 

5 

Assistant Surveyor 

(Projects)     

         

6,300.00  

         

6,300.00           6,300.00  - - 

6 

CAD Technician 

(Projects)     

         

6,300.00  

         

6,300.00           6,300.00  - - 

7 Leveller (Projects)     

         

6,300.00  

         

6,300.00           6,300.00  - - 

8 Chainman (Projects)     

         

6,300.00  

         

6,300.00           6,300.00  - - 
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5. Drivers               

1 Senior Driver 8   

       

11,200.00  

       

11,200.00         11,200.00  2,800.00 - 

2 Driver 9   

         

6,300.00  

         

6,300.00           6,300.00  1,575.00 - 

3 Driver (Projects)     

         

6,300.00  

         

6,300.00           6,300.00  - - 

                  

6. Admin               

1 Senior Officer 5   

       

14,000.00  

       

14,000.00         14,000.00  - - 

2 Officer 6   

       

11,200.00  

       

11,200.00         11,200.00  - - 

3 Senior Assistant Officer 7   

       

11,200.00  

       

11,200.00         11,200.00  - - 

4 Assistant Officer 8   

       

11,200.00  

       

11,200.00         11,200.00  - - 

5 Senior Office Assistant 9   

         

6,300.00  

         

6,300.00           6,300.00  - - 

6 Office Assistant 10   

         

6,300.00  

         

6,300.00           6,300.00  - - 

7 Accountant (Projects)     

         

6,300.00  

         

6,300.00           6,300.00  - - 

8 

Assistant Accountant 

(Projects)     

         

6,300.00  

         

6,300.00           6,300.00  - - 

9 

Procurement Officer 

(Projects)     

         

6,300.00  

         

6,300.00           6,300.00  - - 

10 

Assistant Procurement 

Officer (Projects)     

         

6,300.00  

         

6,300.00           6,300.00  - - 

11 

Environmental Officer 

(Projects)     

         

6,300.00  

         

6,300.00           6,300.00  - - 

12 

Assistant Environmental 

Officer (Projects)     

         

6,300.00  

         

6,300.00           6,300.00  - - 
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13 ICT Officer (Projects)     

       

11,200.00  

       

11,200.00         11,200.00  - - 

14 

Assistant ICT Officer 

(Projects)     

       

11,200.00  

       

11,200.00         11,200.00  - - 

15 

Human Resource 

Officer (Projects)     

       

11,200.00  

       

11,200.00         11,200.00  - - 

16 

Asst. Human Resource 

Officer (Projects)     

       

11,200.00  

       

11,200.00         11,200.00  - - 

17 Secretary (Projects)     

         

6,300.00  

         

6,300.00           6,300.00  - - 

18 

Office Assistant 

(Projects)     

         

6,300.00  

         

6,300.00           6,300.00  - - 

19 

Office Attendant 

(Projects)     

         

6,300.00  

         

6,300.00           6,300.00  - - 

20 Casual Laborer (Daily)     

         

1,000.00  

         

1,000.00           1,000.00  - - 

21 Intern     

         

6,300.00  

         

6,300.00           6,300.00  - - 

22 Attachee     

         

6,300.00  

         

6,300.00           6,300.00  - - 

7. Security (Police Officers)                 

1 Inspector 8   
        

11,200.00  
        

11,200.00          11,200.00      

2 Senior Sergent 8   
        

11,200.00  

        

11,200.00          11,200.00      

3 Sergeant 8   
        

11,200.00  
        

11,200.00          11,200.00      

4 Corporal 9   
          

6,300.00  

          

6,300.00            6,300.00      

5 Constable 10   
          

6,300.00  
          

6,300.00            6,300.00      

SUB TOTAL A (Allowances Provision KeNHA Staff for the Contract Duration) = 280,000.00 
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PART II 
KeNHA PROJECT STAFF RENUMERATION SCALE 

1. TECHNICAL STAFF 
Civil Engineering Degree Holders 

S/n Staff Designation Minimum Qualifications 

Gross Monthly 

Renumeration 

(Man Months) 

(KShs) 

1 Senior Engineer i. Holds a Degree in Civil Engineering or its equivalent. 

206,400.00     
ii. Registered Professional Civil Engineer with EBK and a corporate member of 

IEK. 

    iii. Has Worked with KeNHA for over 3 years. 

2 Engineer 
i. Holds a Degree in Civil Engineering or its equivalent from an institution 

recognized by EBK. 

117,500.00     ii. Registered Graduate Civil Engineer with EBK. 

    iii. Has over 5 years Post-Registration Experience in Roads. 

    iv. Has Worked with KeNHA for over 3 years. 

3 Assistant Engineer 
i. Holds a Degree in Civil Engineering or its equivalent from an institution 

recognized by EBK. 

93,500.00     ii. Registered Graduate Civil Engineer with EBK. 

    iii. Has over 3 years Post-Registration Experience in Roads. 

    iv. Has Worked with KeNHA for over 2 years. 

4 Graduate Engineer 
i. Holds a Degree in Civil Engineering or its equivalent from an institution 

recognized by EBK. 
71,500.00 

    ii. Registered Graduate Civil Engineer with EBK. 

    iii. Has over 1 year Post-Registration Experience. 

5 Trainee Engineer/ Intern 
i. Holds a Degree in Civil Engineering or its equivalent from an institution 

recognized by EBK. 
25,000.00 

    ii. Registered or awaiting Registration as a Graduate Civil Engineer with EBK. 

    ii. Fresh Graduate from University. 

Civil Engineering Diploma Holders 
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S/n Staff Designation Minimum Qualifications 

Gross Monthly 

Renumeration 

(Man Months) 

(KShs) 

1 Superintendent i. Holds a Diploma in Civil Engineering - Highways Category. 

93,500.00     ii. Has over 6 Years Post graduation Practical Experience in Roads. 

    iii. Has worked with KeNHA for over 4 years. 

        

2 Inspector i. Holds a Diploma in Civil Engineering - Highways Category. 

71,500.00     ii. Has over 3 Years Post graduation Practical Experience in Roads. 

    iii. Has worked with KeNHA for over 2 years. 

        

3 Assistant Site Inspector i. Holds a Diploma in Civil Engineering - Highways Category. 
52,500.00 

    ii. Has over 2 Years Post Graduation Practical Experience in Roads. 

        

4 Trainee Site Inspector i. Holds a Diploma in Civil Engineering - Highways Category. 
30,000.00 

    ii. Fresh Graduate. 

        

Construction/Project Management Degree Holders 

S/n Staff Designation Minimum Qualifications 

Gross Monthly 

Renumeration 

(Man Months) 

(KShs) 

1 Project Inspector i. Holds a Degree in Project or Construction management or its equivalent. 

71,500.00     

ii. Construction Managers must be registered as Professionals with ACMK 

(Assosiation of Construction Managers of Kenya) while Project Managers must 

be registered with KAPM (Kenya Assosiation of Project Managers) and PMI 

(Project Management Institute) as professionals. 

    iii. Has over 5 Years Post Graduation Experience 

        

2 Assistant Project Inspectors i. Holds a Degree in Project or Construction management or its equivalent. 52,500.00 
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ii. Construction Managers must be registered as Graduate members with ACMK 

(Assosiation of Construction Managers of Kenya) while Project Managers must 

be registered with KAPM (Kenya Assosiation of Project Managers) 

    iii. Has over 3 years post Graduation Practical Experience 

        

3 Trainee Project Inspector i. Holds a Degree in Project or Construction management or its equivalent. 
30,000.00 

    ii. Fresh Graduate 

        

Surveyors 

S/n Staff Designation Minimum Qualifications 

Gross Monthly 

Renumeration 

(Man Months) 

(KShs) 

1 Senior Surveyor i. Holds a Degree in Survey or its equivalent 

204,600.00     ii. Registered as a Professional Member with the Institute of Surveyors of Kenya  

    iii. Has over 5 Years of Practical Experience in Roads. 

2 Surveyor i. Holds a Degree in Survey or its equivalent 

117,500.00     ii. Registered as a Graduate Member with the Institute of Survey of Kenya  

    iii. Has over 3 Years of Practical Experience in Roads. 

3 Assistant Surveyor/Leveller i. Holds a Degree/Diploma in Survey or its equivalent 
71,500.00 

    ii. Fresh from college 

4 Chainman i. Has over 1 year of practical experience in roads survey 25,000.00 

                

Laboratory 

1 Material Technologist i. Holds a Degree in Civil  or its equivalent 
117,500.00 

    ii. Has over 5 Years of Practical Experience in Roads. 

2 Lab Technician i. Holds a Diploma/Grade test 1 Certificate in Civil or its equivalent 
          71,500.00  

    ii. Has over 3 Years of Practical Experience in Roads. 

3 Lab Attendant i. Holds a Grade test 3 Certificate in Civil or its equivalent 25,000.00 

    ii. Has over 1 year of practical experience in roads   

2. NON-TECHNICAL STAFF 
Finance Office 
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1 Assistant Accountant Holds a Bachelors of Commerce (Finance & Banking) or it's equivalent. 

71,500.00 
    Holds atleast CPA-I  

    Has atleast 3 years post graduate practical experience. 

    Has worked with KeNHA for over 2 years. 

2 Trainee Accountant Holds a Bachelors of Commerce (Finance & Banking) or it's equivalent. 
52,500.00 

    Fresh from university 

Procurement Office 

1 Procurement Officer  Holds a Degree in Supply Chain Management or its equivalent 

117,500.00     Has over 3 years of experience. 

    Has worked with KeNHA for over 2 Year 

2 Assistant Procurement Officer  Holds a Diploma in Supply Chain Management or its equivalent 
71,500.00 

    Has worked with KeNHA for over 1 Year 

3 Trainee Procurement Officer Holds a Degree/Diploma in Supply Chain Management or its equivalent 
52,500.00 

    Fresh From college 

ICT Office 

1 
Information Communications Technology 

Officer  

Holds a Degree in Information Technology, Computer Science/Engineering or 

any other relevant and equivalent qualification from a recognized Institution. 
117,500.00 

    Has over 3 years of experience. 

    Has worked with KeNHA for over 2 Year 

2 
Assistant Information Communications 

Technology Officer  

Holds a Diploma in Computer Science, Information Technology or other relevant 

and equivalent qualifications from a recognized Institution 52,500.00 

    Has worked with KeNHA for over 1 Year 

Administration 

1 Assistant Human Resource 
Holds a Bachelors Degree in Business Admnistration (Human Resource 

Management) or its equivalent. 71,500.00 

    Has worked with KeNHA for over 2 years. 

Office Assistant 

1 Office Assistant/Clerks Has O-Level Certificate or its equivalent. 
25,000.00 

    Trained on data keeping and/or computer applications. 

SUB TOTAL B =2,646,000 

Provision of a lumpsum to be expended in overtime and allowances in accordance to Labour Laws and Human Resource 

procedures & guidelines (30% of Sub Total B) =793,800   
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SUB TOTAL C (SUBTOTAL B + Provisional Sum for Overtime and Allowances) = 793,800 

GRAND TOTAL CARRIED FORWARD TO BILL 01-80-030A (SUB TOTAL A + SUB TOTAL C) = 3,439,800.00 
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APPENDIX B 

KeNHA RE's OFFICE MISCELLANEOUS EXPENSES 

1. Stationery & Consumables 

NO. DESCRIPTION UNIT Quantity  Rate(Ksh)   
 Amount 

(Ksh)   

1 A3 Photocopy Papers (White) Reams 50   

2 A4 Photocopy Papers (White) Reams 25   

3 A4 Photocopy Papers (Coloured) Reams 50   

4 Paper Conqueror Laid A4 (Blue,Cream) Reams 10   

5 Hp Toner CF 410 A Black No. 5   

6 Hp Toner  CF 411A Cyan No. 5   

7 Hp Toner  CF 412A Magenta No. 5   

8 Hp Toner  CF 413A Yellow No. 5   

9 Hp Laser Jet Pro M102a CF 219A No. 5   

10 Hp Laser Jet P1102 CE 285A No. 5   

11 External Hard Disk 500GB No. 5   

12 External Hard Disk 1TB No. 2   

13 In/OutTray No. 10   

14 Flash Disks 8GB No 10   

15 Flash Disks 16GB No. 10   

16 Flash Disk 32GB  No 10   

17 Flash Disks 8GB(OTG) No. 10   

18 Flash Disks 16GB (OTG) No. 10   

19 Flash Disk 32GB (OTG) No. 10   

20 Uni-ball pens (Blue/Black) Pkt. 10   

21 Quality Envelopes (A4) 9gsm 10   

22 Quality Envelopes (A3) 90gsm 10   

23 Stapler Removers No. 25   

24 Binder clips (medium, Large) Pkt 100   

25 Binding Spirals (10mm) pcs 100   

26 Binding spirals (16mm) pcs 100   

27 Binding Spirals (22mm) pcs 100   

28 Binding Spirals (25mm) pcs 50   

29 Binding Spirals (28mm)  pcs 50   

30 Highlighters No. 100   

31 Marker Pens No. 100   

32 Stick Notes No 100   

33 Short Hand Note Books No. 50   

34 Muster Rolls Books No.  50   

35 Biro Pens Sharp Pointed- Black  No. 50   

36 Biro Pens  Sharp Pointed Blue No. 50   

37 Biro Pens Sharp Pointed  Red No. 50   

38 Box File Medium (PVC) No. 50   

39 Counter Books A4 (4 Quire) No. 50   
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40 Envelopes Brown Size 4.3 X 8.7 Inch No. 100   

41 Envelopes Brown - A3 No. 150   

42 Envelopes Brown-A4 No. 150   

43 Envelopes Brown-A5 No. 150   

44 Highlighting Pens No. 150   

45 Paper Punch Medium No. 150   

46 Paper Punch Giant No. 5   

47 Pelikan ink 273 No. 150   

48 Short Hand Note Books - A5 No. 150   

49 Paper Clips 28mm No. 100   

50 Stamp Pad Ink (Blue & Red) No. 100   

51 White Out No. 100   

52 Cello tape 1 inch No. 100   

53 Embossed Covers (Blue & Green) Reams 100   

54 Binder Clips (2 " * 51mm)  Pkts 100   

55 Pvc Box File (Medium) No 100   

56 Clear Pocket Folder pcs 100   

57 Glue Stick Pritt  No. 100   

58 Pencils No. 80   

2. Staff Welfare 

1 Kitchen detergents Lot 2   

2 Dust Coats & Masks No. 10   

3 Milk Ltrs 500   

4 Sugar Kgs 100   

5 Face Masks 3 ply No. 200   

6 Hand washing gels (Dettol).250 ml No. 50   

7 Gloves (Latex) No. 50   

8 Refillable Drinking water (10LTS) Bottle No. 150   

9 Refillable Drinking water (20LTS) Bottle No. 150   

10 Drinking water (Small bottles) 

Box 

(12 

pcs) 

150   

GRAND TOTAL CARRIED FORWARD TO BILL ITEM  01-80-026A      
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APPENDIX C 

 LAB TESTS CHARGE SHEET AS PER MTRD 

CONCRETE CUBES 

S/No. Description  Cost (Kshs) No of Test  Total Cost (Kshs)  

1 Cube Crushing per Cube 400 2                     800.00  

2 Making and Crushing of cubes (set of 3) 1500 2                  3,000.00  

3 Core Crushing Stregth and capping 600 3                  1,800.00  

          

AGGREGATES 

1 Flakiness Index (FI) 600 5                  3,000.00  

2 Bulk Density 500 5                  2,500.00  

3 LAA 1000 5                  5,000.00  

4 ACV 1000 5                  5,000.00  

5 Sieve Analysis(Course Aggregates) 500 5                  2,500.00  

6 Sieve Analysis(Fine Aggregates and Sand) 500 5                  2,500.00  

7 Water Absorption and Specific Gravity 900 5                  4,500.00  

8 SG 500 5                  2,500.00  

9 Silt and Clay Content 500 5                  2,500.00  

10 AIV 700 5                  3,500.00  

11 10% Fines 1200 5                  6,000.00  

12 Concrete mix Design (Complete) 10000 3                30,000.00  

13 Sand Equivalent 1000 5                  5,000.00  

14 Bulking Curves for sand 800 5                  4,000.00  

          

TAR,BITUMEN,ASPHALTS & SEALING COMPOUNDS 

1 Water Content in Bitumen 750 3                  2,250.00  

2 Penetration Test 500 3                  1,500.00  

3 Softening Point 500 3                  1,500.00  

4 Viscosity of Petroleum Products 750 3                  2,250.00  

7 Crushing Marshall Specimen (Sets of 3) 1800 3                  5,400.00  

8 Ductility Test in Bitumen 500 3                  1,500.00  

9 Identification of solvents 500 3                  1,500.00  

10 Fibre Aggregates 500 3                  1,500.00  

11 Affinity for Bitumen 750 3                  2,250.00  

12 Loss on Heating Test 1000 3                  3,000.00  

13 Hot Extraction Method 1500 3                  4,500.00  

14 Surface Texure Depth Determination 900 3                  2,700.00  

15 

Premix/ Asphaltic Specific gravity 

Determination 750 3                  2,250.00  

          

OTHERS 

3 Thermoplastic Paint Testing with beeds 10000 1                10,000.00  

5 Guardrail Flex Beam, Post,Bolts and Nuts 6500 1                  6,500.00  

6 Gabion Box 6500 1                  6,500.00  

GRAND TOTAL CARRIED FORWARD TO BILL ITEM  01-80-010A              139,200.00  
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Table A. Schedule of Currency requirements 

Summary of currencies of the Tender for [insert name of Section of the Works] 

 

Name of currency  Amounts payable 

Local currency                                                                        

Foreign currency #1:                                                                      

Foreign currency #2:                                                                      

Foreign currency #3:                                                                      

Provisional sums expressed in local currency 

                                                                                                           

[To be entered by Procuring Entity] 
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Table B. Summary of Payment Currencies 

 

For ………………………………………………………….....… [insert name of Section of the 

Works] 

 

[Separate tables may be required if the various sections of the Works (or of the Bill of Quantities) 

will have substantially different foreign and local currency requirements. The Procuring Entity 

should insert the names of each Section of the Works] 

 

Name of payment 

currency 

A 

Amount of 

currency 

B 

Rate of 

exchange (local 

currency per 

unit of foreign) 

C 

Local currency 

equivalent  

C=A*B 

D 

Percentage of Net Tender 

Price (NBP) 

100*C 

 NBP 

Local currency  

 

 1.00   

Foreign currency #1 

 

    

Foreign currency #2 

 

    

Net Tender Price 

 

   100.00 

Provisional sums 

expressed in local 

currency 

    

Delete if not applicable: 

Additional provisional 

sums, expressed in local 

currency, for ESHS 

outcomes 

    

TENDER PRICE     
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SECTION VIII - DRAWINGS 
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SECTION VIII DRAWINGS 
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STANDARD DRAWINGS 

SIDE DITCHES AND CUT OFF DITCHES 
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KeNHA/R6/252/2024              Issued by Kenya National Highways Authority       241 
 

STANDARD DRAWINGS FOR HUMPS, RUMBLE STRIPS AND WARNING SIGNS 
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     Hump ahead sign 
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DRAWING FOR GUARDRAIL 
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ARICS REPORT (March 2023) 

Pavement Condition Summary 
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ROAD CONDITION SURVEY - PAVED

COUNTY: NAKURU/NYANDARUA REGION: CENTRAL R6

ROAD NO: B20 ROAD SECTION NAME: DUNDORI-OL'KALOU-MAWINGO-ENGINEER-NJAMBINI   SECTION LENGTH (km): 99

SECTION START; CHAINAGE: 0+000 LOCATION: Dundori

SECTION END; CHAINAGE: 5+000 LOCATION:

SHEET: 1 OF 20  CARRIAGEWAY WIDTH: 6 F R H R

Chainage:

per 200   (SPOT IMPROVEMENT)

meters G R 1 2 3 4 5 N RR HR NH G B RRM GPS NO. WIDTH ENCR REMARKS

200 1 1 1

400 1 1 1

600 1 1 1

800 1 1 1

1+000 1 1 1

200 1 1 1

400 1 1

600 1 1 1

800 1 1 1

2+000 1 1 1

200 1 1 1

400 1 1

600 1 1 1

800 1 1 1  

3+000 1 1

200 1 1

400 1 1 1

600 1 1

800 1 1 1

4+000 1 1 1

200 1 1 1

400 1 1 1

600 1 1

800 1 1

5+000 1 1 1

S  km 5.0 0.0 5.0 0.0 0.0 0.0 0.0 0 0 0 0 18 0 RRM : ROAD RESERVE MARKER POST

         SECTION KM: 5.0 ENCR : ENCROACHMENT

S  % 1 0.00 0.00 0.00 0.00 Average Rate of Deterioration: 1

PRIORITY FOR Ch: PRIORITY FOR Ch: PRIORITY FOR Ch:

SPOT IMPROVEMENT Ch: STRUCTURES Ch: ROAD RESER. Ch:

IN THIS SECTION: Ch: IN THIS SECTION: Ch: IN THIS SECTION Ch:

COMPILED BY: SIGN: DATE:

OTHER STRUCTURES

S  No

ARICS P (F) ARICS P (F)

SHOU- ON/OFF-CARRIAGEWAY REMARKS STRUCTURES

LDER (Rate of Deterioration) CULVERTS REMARKS/
Road Reserve Features
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ROAD CONDITION SURVEY - PAVED

COUNTY: NAKURU/NYANDARUA REGION: CENTRAL R6

ROAD NO: B20 ROAD SECTION NAME: DUNDORI-OL'KALOU-MAWINGO-ENGINEER-NJAMBINI   SECTION LENGTH (km): 99

SECTION START; CHAINAGE: 5+000 LOCATION:

SECTION END; CHAINAGE: 10+000 LOCATION:

SHEET: 2 OF 20  CARRIAGEWAY WIDTH: 6 F R H R

Chainage:

per 200   (SPOT IMPROVEMENT)

meters G R 1 2 3 4 5 N RR HR NH G B RRM GPS NO. WIDTH ENCR REMARKS

200 1 1 1

400 1 1 1

600 1 1  

800 1 1 1

6+000 1 1

200 1 1 1

400 1 1 1

600 1 1

800 1 1 1

7+000 1 1

200 1 1 1

400 1 1 1

600 1 1 1

800 1 1 1

8+000 1 1

200 1 1 1

400 1 1 1

600 1 1 1

800 1 1 1

9+000 1 1 1

200 1 1 1

400 1 1 1

600 1 1 1

800 1 1 1

10+000 1 1 1

S  km 5.0 0 0.0 0.0 0.0 0.0 0 0 0 0 20 0 RRM : ROAD RESERVE MARKER POST

         SECTION KM: 5.0 ENCR : ENCROACHMENT

S  % 1 0.00 0.00 0.00 0.00 Average Rate of Deterioration: 1

PRIORITY FOR Ch: PRIORITY FOR Ch: PRIORITY FOR Ch:

SPOT IMPROVEMENT Ch: STRUCTURES Ch: ROAD RESER. Ch:

IN THIS SECTION: Ch: IN THIS SECTION: Ch: IN THIS SECTION Ch:

COMPILED BY: SIGN: DATE:

OTHER STRUCTURES

S  No

ARICS P (F) ARICS P (F)

SHOU- ON/OFF-CARRIAGEWAY REMARKS STRUCTURES

LDER (Rate of Deterioration) CULVERTS REMARKS/
Road Reserve Features
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ROAD CONDITION SURVEY - PAVED

COUNTY: NYANDARUA REGION: CENTRAL R6

ROAD NO: B20 ROAD SECTION NAME: DUNDORI-OL'KALOU-MAWINGO-ENGINEER-NJAMBINI   SECTION LENGTH (km): 99

SECTION START; CHAINAGE: 10+000 LOCATION: Tumaini

SECTION END; CHAINAGE: 15+000 LOCATION:

SHEET: 3 OF 20  CARRIAGEWAY WIDTH: 6 F R H R

Chainage:

per 200   (SPOT IMPROVEMENT)

meters G R 1 2 3 4 5 N RR HR NH G B RRM GPS NO. WIDTH ENCR REMARKS

200 1 1 1

400 1 1 1

600 1 1 1

800 1 1

11+000 1 1 1

200 1 1 1

400 1 1 1

600 1 1 1

800 1 1 1

12+000 1 1

200 1 1

400 1 1 1

600 1 1 1

800 1 1 1  

13+000 1 1

200 1 1 1

400 1 1 1

600 1 1 1

800 1 1 1

14+000 1 1 1

200 1 1 1

400 1 1 1

600 1 1 1

800 1 1 1

15+000 1 1

S  km 5.0 0.0 5.0 0.0 0.0 0.0 0.0 0 0 0 0 20 0 RRM : ROAD RESERVE MARKER POST

         SECTION KM: 5.0 ENCR : ENCROACHMENT

S  % 1 0.00 0.00 0.00 0.00 Average Rate of Deterioration: 1

PRIORITY FOR Ch: PRIORITY FOR Ch: PRIORITY FOR Ch:

SPOT IMPROVEMENT Ch: STRUCTURES Ch: ROAD RESER. Ch:

IN THIS SECTION: Ch: IN THIS SECTION: Ch: IN THIS SECTION Ch:

COMPILED BY: SIGN: DATE:

OTHER STRUCTURES

S  No

ARICS P (F) ARICS P (F)

SHOU- ON/OFF-CARRIAGEWAY REMARKS STRUCTURES

LDER (Rate of Deterioration) CULVERTS REMARKS/
Road Reserve Features
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ROAD CONDITION SURVEY - PAVED

COUNTY: NYANDARUA REGION: CENTRAL R6

ROAD NO: B20 ROAD SECTION NAME: DUNDORI-OL'KALOU-MAWINGO-ENGINEER-NJAMBINI   SECTION LENGTH (km): 99

SECTION START; CHAINAGE: 15+000 LOCATION:

SECTION END; CHAINAGE: 20+000 LOCATION: Mairo

SHEET: 4 OF 20  CARRIAGEWAY WIDTH: 6 F R H R

Chainage:

per 200   (SPOT IMPROVEMENT)

meters G R 1 2 3 4 5 N RR HR NH G B RRM GPS NO. WIDTH ENCR REMARKS

200 1 1 1

400 1 1 1

600 1 1

800 1 1 1

16+000 1 1

200 1 1 1

400 1 1

600 1 1 1

800 1 1 1

17+000 1 1 1

200 1 1 1

400 1 1 1

600 1 1

800 1 1 1  

18+000 1 1 1

200 1 1

400 1 1

600 1 1

800 1 1 1

19+000 1 1

200 1 1

400 1 1 1

600 1 1

800 1 1 1

20+000 1 1 1

S  km 4.4 0.6 4.4 0.6 0.0 0.0 0.0 0 0 0 0 15 0 RRM : ROAD RESERVE MARKER POST

         SECTION KM: 5.0 ENCR : ENCROACHMENT

S  % 1 0.12 0.00 0.00 0.00 Average Rate of Deterioration: 1.1

PRIORITY FOR Ch: PRIORITY FOR Ch: PRIORITY FOR Ch:

SPOT IMPROVEMENT Ch: STRUCTURES Ch: ROAD RESER. Ch:

IN THIS SECTION: Ch: IN THIS SECTION: Ch: IN THIS SECTION Ch:

COMPILED BY: SIGN: DATE:

OTHER STRUCTURES

S  No

ARICS P (F) ARICS P (F)

SHOU- ON/OFF-CARRIAGEWAY REMARKS STRUCTURES

LDER (Rate of Deterioration) CULVERTS REMARKS/
Road Reserve Features
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ROAD CONDITION SURVEY - PAVED

COUNTY: NYANDARUA REGION: CENTRAL R6

ROAD NO: B20 ROAD SECTION NAME: DUNDORI-OL'KALOU-MAWINGO-ENGINEER-NJAMBINI   SECTION LENGTH (km): 99

SECTION START; CHAINAGE: 20+000 LOCATION: Mairo

SECTION END; CHAINAGE: 25+000 LOCATION: Ol'kalou

SHEET: 5 OF 20  CARRIAGEWAY WIDTH: 6 F R H R

Chainage:

per 200   (SPOT IMPROVEMENT)

meters G R 1 2 3 4 5 N RR HR NH G B RRM GPS NO. WIDTH ENCR REMARKS

200 1 1 1

400 1 1 1

600 1 1 1

800 1 1 1

21+000 1 1 1

200 1 1

400 1 1 1

600 1 1 1

800 1 1 1

22+000 1 1 1

200 1 1 1

400 1 1 1

600 1 1 1

800 1 1 1

23+000 1 1 1

OTHER STRUCTURES

ARICS P (F) ARICS P (F)

SHOU- ON/OFF-CARRIAGEWAY REMARKS STRUCTURES

LDER (Rate of Deterioration) CULVERTS REMARKS/
Road Reserve Features
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LINE DIAGRAM FOR IMPROVEMENT WORKS ON DUNDORI- OLKALOU (B20) ROAD 

Description Unts 3Km 6Km 9Km 12Km 15Km 18Km 21Km 23Km Total 

Fill in soft Material  M³ 
                  

75.00 75.00 75.00 75.00 75.00 75.00 75.00 75.00 

              

600.00  

Culvert installation M 
                  

15 15 15 15 15 15 15 15 

                 

120.00  

Gabion Installation M2 
                  

  275 275   275 275     

              

1,100.00  

Shoulder Gravelling M3 
                  

375 375 375 375 375 375 375 375 3000 

Base Repair M3 
                  

197.5 197.5 197.5 197.5 197.5 197.5 197.5 197.5 1580.00 

Regulation 35mm 

thick 
m3 

                  

50.00 50.00 50.00 50.00 50.00 50.00 50.00 50.00 400.00 

Guard rail 

replacement 
M                   

  100 100   100     100 400 

Warning signs No 
                  

3.00 3.00 3.00 3.00 2.00 2.00 2.00 2.00 20.00 

Informatory signs No                   

3.00 3.00 3.00 3.00 2.00 2.00 2.00 2.00 20.00 
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PART 3 – CONDITIONS OF CONTRACT AND CONTRACT FORMS 

 

 

 

 

  



 

KeNHA/R6/252/2024              Issued by Kenya National Highways Authority       253 
 

 

 

 

 

 

 

 

 

SECTION IX - CONDITIONS OF CONTRACT PART I -GENERAL CONDITIONS 
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SECTION IX  CONDITIONS OF CONTRACT PART I: GENERAL CONDITIONS OF 

CONTRACT 

 

The Conditions of Contract Part 1 – General Conditions shall be those forming Part 1 of the Conditions of 

Contract for works of Civil engineering construction Fourth Edition 1987, reprinted in 1992 with further 

amendments, prepared by the Federation Internationale des Ingenieurs Conseils (FIDIC) 

 

Copies of the FIDIC Conditions of Contract can be obtained from: 

 

FIDIC Secretariat 

P.O. Box 86 

1000 Lausanne 12 

Switzerland 

Fax:   41 21 653 5432 

Telephone:  41 21 653 5003 

  



 

KeNHA/R6/252/2024              Issued by Kenya National Highways Authority       255 
 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION X - CONDITIONS OF CONTRACT PART II -CONDITIONS OF PARTICULAR 

APPLICATION 
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SECTION X: CONDITIONS OF CONTRACT PART II: (CONDITIONS OF PARTICULAR 

APPLICATION) 

 

The following Conditions of Particular Application shall supplement the General Conditions of Contract.  

Whenever there is a conflict, the provisions herein shall prevail over those in the General Conditions of Contract.  

The Particular Condition is preceded by the corresponding clause number of the General Conditions to which it 

relates. 
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CONDITIONS OF CONTRACT PART II (CONDITIONS OF PARTICULAR APPLICATION) 

SUBCLAUSE 1.1 – DEFINITIONS 

 

Amend this sub-clause as follows: 

 

(i)  The “Employer” is the Kenya National Highways Authority, represented by the Director   General - Kenya 

national Highways Authority. 

(iv)   The “Engineer” is the Director Maintenance - Kenya National Highways Authority.  

 

(v)    The “Engineer Representative” is the Deputy Director Regional Network Coordination- East 

 

(b) (i) Insert in line 2 after the Bills of Quantities”, the following, “the rates entered by the Contractor (whether 

or not such rate be employed in computation of the Contract Price),” 

 

Amend subparagraph (b) (v) of Sub-Clause 1.1 by adding the following words at the end: 

The word “Tender” is synonymous with “bid” and the word “Appendix to Tender” with “Appendix to Bid” and 

the word “Tender documents” with “bidding documents”. 

 

Add the following at the end of this sub-clause: 

(h) (i) “Materials” means materials and other things intended to form or forming part of the Permanent Works. 

 

SUBCLAUSE 2.1 - ENGINEER’S DUTIES AND AUTHORITY. 

 

With reference to Sub-Clause 2.1 (b), the following shall also apply: The Engineer shall obtain the specific 

approval of the Employer before taking any of the following actions specified in Part 1: 

(a) Consenting to the subletting of any part of the works under Clause 4; 

(b) Certifying additional cost determined under Clause 12; 

(c) Determining an extension of time under Clause 44; 

(d) Issuing a variation under Clause 51; 

(e) Fixing rates or prices under Clause 52 

(f) The works specified under this Contract shall be executed, supervised and evaluated in accordance to the 

Contract Supervision and Evaluation Manual developed by the Ministry of Roads – Version 2012  

 

SUBCLAUSE 5.1 - LANGUAGE AND LAW 
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The Contract document shall be drawn up in the ENGLISH LANGUAGE. Communication between the 

Contractor and the Engineer’s Representative shall be in this given language. 

The Laws applicable to this Contract shall be the Laws of the Republic of Kenya. 

 

SUBCLAUSE 5.2 – PRIORITY OF CONTRACT DOCUMENTS 
 

Delete the documents listed 1-6 and substitute: 

(1) The Contract Agreement (if completed) 

(2) The Letter of Acceptance; 

(3) The Bid and Appendix to Bid; 

(4) The Conditions of Contract Part II; 

(5) The Conditions of Contract Part I; 

(6) The Special Specifications; 

(7) The Standard Specification for Road and Bridge Construction, 1986; 

(8) The PBC Guidelines Edition 1.1 of February; 

(9)  Road Maintenance Manual, May 2010 Edition and Performance Based Contract Manuals. 

(10) The Drawings; 

(11) The priced Bills of Quantities 

(12)  Other documents as listed in the Appendix to form of Bid 

 

SUBCLAUSE 8.2 - Site Operations and Method of Construction 

 

Add 

The Contract may be terminated if the Contractor is unable to take full responsibility for the adequacy, stability 

and safety of all Site operations and methods of construction. 

 

SUBCLAUSE 10.1 - PERFORMANCE SECURITY 

 

Replace the text of Sub-clause 10.1 with the following: 

“The Contractor shall provide security for his proper performance of the Contract within 14 days after receipt 

of the Letter of Acceptance. The Performance Security shall be in the form of a bank guarantee as stipulated by 

the Employer in the Appendix to Bid. The Performance Security shall be issued by a bank incorporated in 

Kenya. The Contractor shall notify the Engineer when providing the Performance Security to the Employer. 

“Without limitation to the provisions of the preceding paragraph, whenever the Employer determines an addition 

to the Contract Price as a result of a change in cost, the Contractor, at the Engineers written request, shall 

promptly increase the value of the Performance Security by an equal percentage.  

 

SUBCLAUSE 10.2 - VALIDITY OF PERFORMANCE SECURITY 
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The Performance Security shall be valid until a date 28 days after the date of issue of the Defects Liability 

Certificate. The security shall be returned to the Contractor within 14 days of expiration. 

 

Add 

The Resident Engineer shall provide a 28days Notice to the Contractor informing him of the early expiry of his 

Performance Security. Upon receipt of such a Notice the Contractor shall before lapse of 14days extend the 

Performance security and provide evidence of such an extension to the Resident Engineer. Failure by the 

contractor to renew his performance Security 7days to its expiry the resident Engineer will Request the Engineer 

to redeem it. Such a request shall be handled immediately and the performance security recovered. 

 

SUB CLAUSE 10. 3 - CLAIMS UNDER PERFORMANCE SECURITY 

 

Delete the entire sub-clause 10.3. 

The Employer shall be at liberty to claim part or the entire performance Security without informing or notifying 

the Contractor provided that the conditions neccesitating the claim are contractual. 

 

ADD NEW SUBCLAUSE;  

‘SUBCLAUSE 10. 4 - COST OF PERFORMANCE SECURITY 
 

The cost of complying with the requirements of this clause shall be borne by the Contractor.’ 

 

SUB CLAUSE 11. 1 - INSPECTION OF SITE 
 

In line 17 after “affect his Tender” add 

“and the Contractor shall be deemed to have based his BID on all the aforementioned” 

Delete the last paragraph completely and replace with the following: 

“The Employer in no way guarantees completeness nor accuracy of the soil, materials, subsurface and 

hydrological information made available to the Contractor at the time of bidding or at any other time during the 

period of the Contract, and the Contractor shall be responsible for ascertaining for himself all information as 

aforesaid for the execution of works and his BID shall be deemed to have been priced accordingly. 

 

ADD A NEW SUBCLAUSE;  

‘SUBCLAUSE 11.2 - ACCESS TO DATA 

 

Data made available by the Employer in accordance with Clause 11.1 shall be deemed to include data listed 

elsewhere in the Contract as open for inspection at the address stipulated in the Appendix to Bid.’ 
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SUBCLAUSE 14.1 PROGRAM TO BE SUBMITTED 

 

The time within which the program shall be submitted shall be as specified in the Appendix to the Form of Bid. 

This detailed program shall be based upon the program submitted by the Contractor as part of his BID, where 

this was required, and shall in no material manner deviate from the said program. 

 

The program shall be in the form of a Critical Path Method Network (CPM Network) showing the order of 

procedure and a description of the construction methods and arrangements by which the Contractor proposes to 

carry out the works. It should also be supplemented by a time –bar chart of the same program. The program 

shall be coordinated with climatic, groundwater and other conditions to provide for completion of the works in 

the order and by the time specified. The program shall be revised at three-month intervals and should include a 

chart of the principle quantities of work forecast for execution monthly. 

The Contractor shall submit to the Engineer not later than the day or date mentioned in the Appendix to the 

Form of Bid, a general description of his proposed arrangements and methods for the execution of the Works, 

including temporary offices, buildings, access roads, construction plant and its intended production output, 

working shift arrangements, labour strength, skilled and unskilled, supervision arrangements, power supply 

arrangements, supply of materials including a materials utilization program, stone crushing, aggregate 

production and storage, cement handling, concrete mixing and handling, methods of excavation, dealing with 

water, testing methods and facilities. 

During the execution of the works, the Contractor shall submit to the Engineer full and detailed particulars of 

any proposed amendments to the arrangements and methods submitted in accordance with the foregoing.  

If details of the Contractors proposals for Temporary Works are required by the Engineer for his own 

information the Contractor shall submit such details within fourteen days of being requested to do so. 

 

The Resident Engineer may at his discretion provide to the Contractor a Format of submitting the Program of 

Works to comply with the Cash flow projections and budgets assigned to the project 

 

 The various operations pertaining to the works shall be carried out in such a progressive sequence as will 

achieve a continuous and consecutive output of fully completed roadworks inclusive of all bridge works and 

culverts within the time limits specified in the Contract. Generally, the Contractor shall start at one end of the 

road and progress continuously towards the other without leaving any isolated section or sections of 

uncompleted road provided always that the site of the works has been acquired in its entirety and the 

encumbrances and services thereon removed. 

The Contractor shall allow in his programme all published Kenya public holidays including but not limited to 

the following per calendar year during which the Contractor shall not be permitted to work. 

• New Year’s Day (1st January) 

• Good Friday 

• Easter Monday 

• Labour day (1st May) 

• Madaraka Day (1st June) 

• IddUlFitr 

• Utamaduni Day (10th October ) 

• Mashujaa Day (20th October) 

• Jamhuri day (12th December) 
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• Christmas Day (25th December) 

• Utamaduni day (26th December) 

 

The Contractor shall also allow per calendar year for a further 2 unspecified public holidays which may be 

announced by the Government of Kenya with no prior notification upon which he shall not be permitted to work. 

 

SUBCLAUSE 14.2- REVISED PROGRAMME 

 

Add at the end of the first paragraph; 

‘Failure by the Contractor to submit the Revised Work Program in the prescribed format and within the 

stipulated period shall be considered a violation of his contractual obligations and a Notice for Termination shall 

be issued to the Contractor.’ 

 

SUBCLAUSE 14.3- CASHFLOW ESTIMATE 

 

The time within which the detailed cash flow estimate shall be submitted shall be as specified in the Appendix 

to the Form of Bid. 

 

SUBCLAUSE 15.1- CONTRACTOR’S SUPERINTENDENCE 

 

Add the following at the end of the first paragraph of sub-clause 15.1: 

“The Contractor shall, within Fourteen (14) days of receipt of the Engineer’s order to commence the works 

inform the Engineer in writing the name of the Contractor’s Representative and the anticipated date of his arrival 

on site. The Contractor shall also submit a specimen signature of his proposed Site Agent /Road Manager who 

SHALL be the only signatory to payment of certificates/Monthly statements from the Contractor.” 

 

Add the following Sub-clause 15.2 

‘SUBCLAUSE 15.2- LANGUAGE ABILITY AND QUALIFICATIONS OF CONTRACTOR’S 

AUTHORISED AGENT 

 

Unless otherwise stated in the tender document, the Contractor’s Agent or Representative on the site shall have 

a minimum qualification of a Degree in Civil Engineering, have a Current / Valid Registration by EBK, have a  

PBC Certificate from KIHBIT or other recognised institution and shall be able to read and write English fluently. 

 

The Contractor’s Agent or Representative shall have at least 5 years relevant experience as a Site Agent. 

 

SUBCLAUSE 16.1- CONTRACTOR'S EMPLOYEES 
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Payment of Monthly Salaries/allowances to Contractor’s employees and allowances to due to all officers 

seconded by the Engineer to the assignment shall be made on or before the last day of the month.  

 

SUBCLAUSE 16.2- ENGINEER AT LIBERTY TO OBJECT 
 

At the end of this Clause add 

“by a competent substitute approved by the Engineer and at the Contractors own expense.” 

Add the following Sub-Clauses 16.3 and 16.4: 

 

ADD THE FOLLOWING SUB-CLAUSE  

‘SUBCLAUSE 16.3- QUALIFICATION AND LANGUAGE ABILITY OF SUPERINTENDING STAFF 

 

Unless otherwise stated in the Tender document, the Contractor’s superintending staff shall meet the following 

minimum qualifications: 

Should have a working knowledge of English or Kiswahili. Should any of the superintending staff not be able 

to meet this condition, the Contractor shall propose to the Engineer arrangements for provision of a sufficient 

number of interpreters of approved qualifications. The Engineer, at his discretion, may amend, approve or reject 

such arrangements or reject deployment of superintending staff not meeting the language requirements. The 

Engineer may at any time during the duration of the Contract amend any approved arrangements made for 

interpreters, which shall be implemented at the Contractors expense. 

The key staff listed below must have academic qualifications from government-recognised institutions or 

equivalent institutions of the levels set out in Section 5, Part 6. 

• Site Agent /Road Manager 

Qualifications as above shall be subject to verification and approval on site by the Engineer or his 

representative on site before commencement of the said works.’ 

 

SUBCLAUSE 16.4 – EMPLOYMENT OF LOCAL PERSONNEL 
 

The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labour with 

appropriate qualifications and experience who are Kenya citizens. 

 

SUBCLAUSE 19.1- SAFETY, SECURITY AND PROTECTION OF THE ENVIRONMENT 

 

Add Sub-Clause-paragraph (d) of Sub-Clause 19 as follows: 

Notwithstanding the Contractor’s obligation under Sub-Clause-paragraph (a), (b) and 9(c) of Sub-Clause 19.1 

of the Conditions of Contract, the Contractor shall observe the following measures with a view to reducing or 

elimination adverse environmental effects by the site works: 

(i) All quarries and borrow pits shall be filled and landscaped to their original state after extraction of 

construction material 
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(ii) Soil erosion due to surface runoff or water from culverts or other drainage structures should be 

avoided by putting in place proper erosion control measures that shall include, but are not limited to 

grassing and planting if trees 

(iii) Long traffic diversion roads shall be avoided so as to minimize the effect of dust on the surrounding 

environment. In any case all diversions shall be kept damp and dust free 

(iv) Spillage of oils, fuels and lubricants shall be avoided and if spilt, shall be collected and disposed of 

in such a way as not to adversely affect the environment 

(v) Rock blasting near settlement areas shall be properly coordinated with the relevant officers of the 

Government so as to minimize noise pollution and community interference. 

 

Add Paragraph (e) of Sub-Clause 19.1 as follows: 

e). Notwithstanding the Contractor’s obligation under Sub-Clause-paragraph (a), (b) and (c) of Sub-Clause 19.1 

of the Conditions of Contract, the Contractor shall observe the following measures with a view to enhance Road 

Safety to the Road Users and Site Workers: 

vi. Prepare and submit a comprehensive Road Safety Implementation Plan within 14 days after receipt of 

Order to commence for the Engineer’s Approval. The plan shall include but not limited to the following: 

• Night driving 

• Safety of workers 

• Diversions 

• Traffic management Plan 

• Towing of stalled vehicle 

vii. The Contractor should identify, evaluate and monitor potential traffic and road safety risks to workers 

and road users throughout the Contract life cycle and develop measures and plans to address them. 

viii. The Contractor shall install and maintain standard approved traffic warning signs, directional signs, 

secure the working areas and deploy flagmen at active construction sites. 

ix. The Contractor shall assess each phase of the works, monitor incidents and accidents indicating the 

mitigation measures undertaken and prepare monthly reports to be submitted to the Resident Engineer.  

x. The Contractor shall factor the cost of implementation of the Road Safety Plan in the rates for the Works. 

Failure by the Contractor to observe the above safety features shall be deemed to be a violation of the 

Contractor’s Obligations and shall be grounds for Suspension and/or Termination. 

 

SUBCLAUSE 20.4 - EMPLOYERS RISKS 
 

Delete Sub-Clause (h) and substitute with; 
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(h) any operation of the forces of nature (insofar as it occurs on site) which an experienced contractor: 

(ii) could not have reasonably foreseen, or 

(iii) could reasonably have foreseen, but against which he could not reasonably have taken at least 

one of the following measures: 

(A) prevent loss or damage to physical property from occurring by taking appropriate measures or 

(B) insure against such loss or damage 

 

SUBCLAUSE 21.1 - INSURANCE OF WORKS AND CONTRACTOR ‘S EQUIPMENT 

 

Delete the first sentence of this Clause and replace with the following: 

“prior to commencement of the Works the Contractor shall, without limiting his or the Employer’s obligations 

and responsibilities under Clause 20, insure to the satisfaction of the Employer:” 

 

Add the following words at the end of Sub-paragraph (a) and immediately before the last word of Sub-paragraph 

(b) of Sub-Clause 21.1: 

“It being understood that such insurance shall provide for compensation to be payable in the types and 

proportions of currencies required to rectify the loss or damage incurred” 

 

SUBCLAUSE 21.2 – SCOPE OF COVER 

 

Amend sub-paragraph (a) of Sub-Clause 21.2 as follows: 

Delete words “from the start of work at the site” and substitute the words “from the first working day after the 

Commencement Date” 

Add the following as Sub-Clause (c) under Sub-Clause-Clause 21.2 

(c) It shall be the responsibility of the Contractor to notify the insurance company of any change in the nature 

and extent of the Works and to ensure the adequacy of the insurance coverage at all times during the period of 

the Contract. 

 

Add 

The Contractor shall be expected to insure all road assets from damage and to pursue the insurance companies 

as and when damages to these assets occur. In addition, the Contractor is expected to furnish the Engineer with 

a copy of Insurance Policy of WIBA at the commencement of works. 

 

SUBCLAUSE 21.4 - EXCLUSIONS 

 

Amend Sub-Clause 21.4 to read as follows: 

“There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or damage caused by the 

risks listed under Sub-Clause 20.4 sub-paragraph (a) (i) to(iv) of the Conditions of Particular Application.” 
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SUBCLAUSE 23.2 – MINIMUM AMOUNT OF INSURANCE 

 

Add the following at the end of this Clause: 

“.. with no limits to the number of occurrences”. 

 

SUBCLAUSE 25.1 – EVIDENCE AND TERMS 

 

Amend Sub-Claus OF INSURANCE 25.1 as follows: 

Insert the words “as soon as practicable after the respective insurances have been taken out but, in any case,” 

before the words “prior to the start of work at the site” 

 

Add the following Sub-Clauses 25.5, 25.6 

 

SUBCLAUSE 25.5 – INSURANCE NOTICES 

 

Each policy of insurance effected by the Contractor for purposes of the Contract shall include a provision to the 

effect that the Insurer shall have a duty to give notice in writing to the Contractor and Employer of the date 

when a premium becomes payable. This shall not be more than thirty (30) days before that date and the policy 

shall remain in force until thirty (30) days after the giving of such notice. 

 

SUBCLAUSE 25.6 – NOTIFICATION TO INSURERS 

 

It shall be the responsibility of the Contractor to notify insurers under any of the insurance referred to in the 

preceding clauses 21, 23 and 24 on any matter or event, which by the terms of such insurance are required to be 

so notified. The Contractor shall indemnify and keep indemnified the Employer against all losses, claims, 

demands, proceedings, costs, charges and expenses whatsoever arising out of or in consequence of any default 

by the Contractor in complying with the requirements of this Sub-Clause whether as a result of avoidance of 

such insurance or otherwise. 

 

SUBCLAUSE 28.2 – ROYALTIES 

 

Add at the end of this Sub-Clause the following sentence: 

“The Contractor shall also be liable for all payments or compensation if any that are levied in connection with 

the dumping of part or all of any such material.” 

 

Add 
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The Contractor shall be solely responsible for any Cess and any other fees that the County/Region May levy on 

materials, goods or transportation within the Region 

 

SUBCLAUSE 29.1 – INTERFERENCE WITH TRAFFIC 

 

Supplement Sub-Clause 29.1 by adding the following sentence at the end: 

“The Contractor will be permitted to use existing public roads for access to the site. The Contractor shall pay 

vehicle license tax and road maintenance duty in accordance with relevant regulations and shall obtain any 

necessary permits or licenses from relevant authorities for transporting his equipment.” 

 

Add the following subclause 29.2: 

SUBCLAUSE 29.2 – REINSTATEMENT AND COMPENSATION FOR DAMAGES TO PERSONS AND 

PROPERTY 

 

The Contractor shall reinstate all properties whether public or private which are damaged in consequence of the 

construction and, maintenance of the works to a condition as specified and at least equal to that prevailing before 

his first entry on them. 

If in the opinion of the Engineer the Contractor shall have failed to take reasonable and prompt action to 

discharge his obligations in the matter of reinstatement, the Engineer will inform the Contractor in writing of 

his opinion, in which circumstances the Employer reserves the right to employ others to do the necessary work 

of reinstatement and to deduct the cost thereof from any money due or which shall become due to the Contractor. 

The Contractor shall refer to the Employer without delay all claims which may be considered to fall within the 

provisions of Clause 22.1. 

Add the following Sub-Clause 34.2 to 34.8 

 

SUBCLAUSE 34.2 – CONDITIONS OF EMPLOYMENT OF LABOUR 

 

The Contractor shall be responsible for making all arrangements for and shall bear all costs relating to 

recruitment, obtaining of all necessary visas, permits or other official permission for movements of staff and 

labour. 

 

 

SUBCLAUSE 34.3 – FAIR WAGES 

 

The Contractor shall, in respect of all persons employed anywhere by him in the execution of the Contract, and 

further in respect of all persons employed by him otherwise than in the execution of the Contract in every 

factory, Workshop or place occupied or used by him for the execution of the Contract, observe and fulfil the 

following conditions: 

(a) The Contractor shall pay rates of wages, observe hours of labour and provide conditions of labour, housing, 

amenities and facilities not less favourable than those required by the latest Regulation of Wages (Building and 
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Construction Industry) Order as of the time of bid submission, and subsequent amendments thereto, or in any 

wage scales, hours of work or conditions agreed by the Ministry of Labour or other Government Department in 

consultation with the appropriate wage fixing authority and generally recognized by other employees in the 

district whose general circumstances in the trade or industry in which the Contractor is engaged are similar.  

(b) In the absence of any rates of wages, hours or conditions of labour so established the Contractor shall pay 

rates of wages and observe hours and conditions of labour which are not less favourable than the general level 

of wages, hours and conditions observed by other Employers whose general circumstances in the trade or 

industry in which the Contractor is engaged are similar. 

(c) Where the absence of established rates of wages, hours and conditions of labour or the dissimilarity of the 

general circumstances in the trade of industry in which the Contractor is engaged prevent the Contractor from 

observing rates of wages, hours and conditions of labour ascertained under sub-paragraph (a) and (b) above the 

Contractor in fixing the rates of wages, hours and conditions of labour of his employees shall be guided by the 

advice of the Labour Department. 

(d) The Contractor shall recognize the freedom of his employees to be members of trade unions. 

(e) The Contractor shall maintain records in English of the time worked by, and the wages paid to, his employees. 

The Contractor shall furnish to the Engineer or Employer, if called upon to do so, such particulars of the rates, 

wages and conditions of labour as the Employer or Engineer may direct.  

(f) The Contractor shall at all times during the continuance of the contract display, for the information of his 

employees in every factory, workshop or place occupied or used by him for the execution of the Contract, a 

copy of this clause together with a notice setting out the general rates of wages, hours and conditions of labour 

of his employees. 

(g) The Contractor shall be responsible for the observance of this clause by sub-Contractors employed in the 

execution of the works. 

 

SUBCLAUSE 34.4 – BREACH OF FAIR WAGES CLAUSE 

 

Any Contractor or Sub-Contractor who is found to be in breach of Fair Wages Clause shall cease to be approved 

as a Contractor or Sub-Contractor for such period as the Permanent Secretary for the Ministry of Transport and 

Infrastructure may determine. 

 

Should a claim be made to the Employer alleging the Contractor’s default in payment of Fair Wages of any 

workman employed on the Contract and if proof thereof satisfactory to the Employer is furnished by the Labour 

Authority, the Employer may, failing payment by the Contractor, pay the claims out of any monies due or which 

may become due to the Contractor under the Contract. 

 

SUBCLAUSE 34.5 – RECRUITMENT OF UNSKILLED LABOUR 

 

Any additional unskilled labour which is required by the Contractor for the works and which is not in his employ 

at the time of the acceptance of the BID shall be recruited by the Contractor from the Labour Exchange or 

Exchange or Exchanges nearest to the site or sites of the work. 
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SUBCLAUSE 34.6 – COMPENSATION FOR INJURY 

 

The Contractor shall in accordance with the Workmen’s Compensation Act of the Laws of Kenya and any other 

regulations in force from time to time pay compensation for loss or damage suffered in consequence of any 

accident or injury or disease resulting from his work to any workman or other person in the employment of the 

Contractor or any Subcontractor. 

 

SUBCLAUSE 34.7 – LABOUR STANDARDS 

 

(a) the Contractor shall comply with the existing local labour laws, regulations and labour standards 

(b) the Contractor shall formulate and enforce an adequate safety program with respect to all work under his 

contract, whether performed by the Contractor or subcontractor. The Contractor has assurance from the 

Employer of cooperation where the implementation of these safety measures requires joint cooperation. 

(c) Upon written request of the Employer the Contractor shall remove or replace any of his employees employed 

under this Contract. 

Add the following Sub-Clause 35.2 and 35.3. 

 

SUBCLAUSE 35.2 – RECORDS OF SAFETY AND HEALTH 

 

The Contractor shall maintain such records and make such reports concerning safety, health and welfare of 

persons and damage to property as the Engineer may from time to time prescribe. 

 

SUBCLAUSE 35.3 – REPORTING OF ACCIDENTS 

 

The Contractor shall report to the Engineer details of any accident as soon as possible after its occurrence. In 

the case of any fatality or serious accident, the Contractor shall, in addition, notify the Engineer immediately by 

the quickest available means. The Contractor shall also notify the relevant authority whenever the Laws of 

Kenya require such a report. 

 

SUBCLAUSE 36.1 – MATERIALS, PLANT AND WORKMANSHIP 

 

Add at the end of Sub-Clause 36.1 the following: 

Failure by the Contractor to observe and control quality of the works shall be deemed to be a violation of the 

Contractor’s Obligations and shall be grounds for Suspension of works and/or Termination of Contract. 

The Contractor shall submit to the Engineer, Project Specific Quality Management Plan for approval 14 days 

after issuance of order to commence. The Plan shall include but not limited to: 

1. Key staff that will be involved in the project and their role in quality management 
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2. Resources (Human and machinery) and Resource allocation in quality management 

3. Processes and procedures to be followed in quality management 

4. Controls to be put in place to ensure that the quality management plan is adhered to. 

5. Reporting methodology on quality Management 

6. Methodology on inspection, testing, monitoring and measuring to ensure conformity to quality 

requirement in accordance with the contract. 

7. Description on correction action to be undertaken on non-conforming outputs and corrective action to 

avoid recurrence.   

 

SUBCLAUSE 41.1 – COMMENCEMENT OF WORKS 

 

Amend Sub-Clause 41.1 as follows: 

Delete the words “as soon as is reasonably possible” in the first sentence and replace with “within the period 

stated in the Appendix to Bid”. 

 

SUBCLAUSE 43.1 – TIME FOR COMPLETION 

 

Amend Sub-Clause 43.1 as follows: 

Delete the words “within the time” to “such extended time” and substitute “by the date or dates stated or implied 

in Clause 14 of these Conditions of Particular Application. 

 

SUBCLAUSE 44.1 – EXTENSION OF TIME FOR COMPLETION 

 

Add at the end of Sub-Clause 44.1 the following: 

“Neither rains falling within the rainy seasons as occurs in Kenya nor floods caused by such rains shall be 

deemed exceptional weather conditions such as may fairly entitle the Contractor to an extension of time for the 

completion of the work.” 

“The Contractor shall not be entitled to any claims on VOP or extra monies due to extension of time awarded 

unless the delays causing the extension of time are caused by the employer”. 

 

SUBCLAUSE 45.1 – RESTRICTION ON WORKING HOURS 

 

Add at the end of Sub-Clause 45.1 the following: 

“If the Contractor requests permission to work by night as well as by day, then if the Engineer shall grant such 

permission the Contractor shall not be entitled to any additional payments for so doing. All such work at night 

shall be carried out without unreasonable noise or other disturbance and the Contractor shall indemnify the 

Employer from and against any liability for damages on account of noise or other disturbance created while or 

in carrying out night work and from and against all claims, demands, proceedings, costs, charges and expenses 

whatsoever in regard or in relation to such liability. 
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“In addition, the Contractor will be required to provide, for any work carried out at night or recognized days of 

rest, adequate lighting and other facilities so that the work is carried out safely and properly. 

“In the event of the Engineer granting permission to the Contractor to work double or rotary shifts or on Sundays, 

the Contractor shall be required to meet any additional costs to the Employer in the administration and 

supervision of the Contract arising from the granting of this permission.” 

 

SUBCLAUSE 47.1(B) – PENALTY FOR NOT ATTENDING TO POTHOLES 

 

“If the Contractor trims/excavates any single pothole for repair and fails to seal it with AC within a period of 48 

hours from the time of the excavation, penalty shall be charged to the contractor in the next due certificate at a 

rate specified in the Appendix to form of bid per pothole. 

 

SUBCLAUSE 47.2 – REDUCTION OF LIQUIDATED DAMAGES 

 

Add the following paragraphs at the end of this Sub-Clause: 

“There shall be no reduction in the amount of liquidated damages in the event that a part or a section of the 

Works within the Contract is certified as completed before the whole of the Works comprising that Contract. 

 

The Employer shall pay no bonus for early completion of the Works to the Contractor. 

The sum stated in the Appendix to Bid as liquidated damages shall be increased by a sum equivalent to any 

additional amount payable by the Employer to the Contractor under clause 70.1 in respect of an increase in costs 

in such a period that would not have been incurred by the Contractor if the works had been completed by the 

due date for completion prescribed by Clause 43.” 

 

Add 

The Employer may, without prejudice to any other method of recovery, deduct the amount of such damages 

from any monies due or to become due to the Contractor, and after the limit of deduction prescribed in the 

Appendix to tender is reached, the Contract shall be considered due for Termination. 

 

SUBCLAUSE 48.3 – SUBSTANTIAL COMPLETION OF PARTS 

 

In Hybrid PBC Works Contracts, when Instructed works are substantially completed, the same works shall be 

taken over and shall be considered complete. 

 

SUBCLAUSE 49.1 – DEFECTS LIABILITY PERIOD 

 

Defects liability period shall start for Instructed works immediately the works are certified as Complete by the 

Engineer. The period of Defects liability shall be prescribed in the Appendix to the Contract. 
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SUBCLAUSE 49.2 – COMPLETION OF OUTSTANDING WORK AND REMEDYING DEFECTS 

 

Add 

 

At the time of End of Defects Liability Inspection, no defect arising from the permanent works existing shall be 

acceptable for taking over. The Inspection team shall verify and satisfy themselves that all the outstanding works 

and defects arising out of the works have been attended to sufficiently. Routine Maintenance works/PBC Works 

shall also be inspected at the time of End of Defects Liability Inspection and should comply to the specifications 

of the PBC Works. 

 

SUBCLAUSE 51.1 – VARIATIONS 
 

Add the following at the end of the last paragraph 

 

No such variations in any way shall contravene the requirements of Public Procurement and Disposal Act of 

2015 and the amendments thereof. 

 

SUBCLAUSE 52.1 – VALUATION AND VARIATIONS 

 

Add new Clause 52.2(c) 

No change in the unit rates or prices quoted shall be considered for items included in the schedule of Dayworks 

rates, or Provisional Sums and items, or for any item in the BOQ.  

 

Add new clause 52.3 

 

SUBCLAUSE 52.3 – VARIATIONS EXCEEDING 25 PERCENT 

 

Subject to requirements of Public Procurement and Disposal Act of 2015 and the amendments thereof, variations 

above 25 percent critical to the proper function of the completed works and without which part or whole of 

already specified work in the bill of quantities cannot be adequately executed may constitute ground for Contract 

termination by either parties. 

 

In which case, the Engineer shall give 28-day notice to the Contractor with a copy to the Employer of such 

occurrence. The Contract shall terminate at the expiry of the notice. 

 

SUBCLAUSE 52.4 – DAYWORKS 

 

Add the following at the end of Sub-Clause 52.4: 
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The work so ordered shall immediately become part of the works under the contract. The Contractor shall, as 

soon as practicable after receiving the Dayworks order from the Engineer undertake the necessary steps for due 

execution such work. Prior to commencement of any work to be done on a Dayworks basis, the Contractor shall 

give an advance notice to the Engineer stating the exact time of such commencement. 

 

SUBCLAUSE 54.1 – CONTRACTOR’S EQUIPMENT, TEMPORARY WORKS AND MATERIALS 

                          : Exclusive use for the works 

 

Amend Sub-Clause 54.1 as follows: 

Line 5: add “written” between “the” and “consent”. 

Delete Sub-Clauses 54.2 and 54.5. 

 

Add 

 

The Contractor shall be at liberty to deliver and withdraw equipment as and when needed for the undertaking 

of works under this contract according to the equipment deployment schedule and work program approved. If a 

particular equipment is required and the contractor is unable at the required time to avail the said equipment, 

the contractor shall be expected to notify the Engineer of the possible reasons and adjustments made to such 

delays. No Provisions shall be made for any claims on Idle Equipment. 

 

SUBCLAUSE 55.2 – OMMISIONS OF QUANTITIES 

 

Items of Works described in the Bills of Quantities for which no rate or price has been entered in the Contract 

shall be considered as included in other rates and prices in the Contract and will not be paid for separately by 

the Employer. 

Add the following Sub-Clause 58.4: 

 

SUBCLAUSE 58.4 – PROVISIONAL ITEMS 

 

Provisional items shall be read as Provisional Sums and shall be operated as such in accordance with Sub-

Clauses 58.1 to 58.3. 

 

Clause 60 of the General Conditions is deleted and substituted with the following: - 

 

SUBCLAUSE 60.1 – MONTHLY STATEMENT 
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The Contractor shall submit a statement to the Engineer at the end of each month, in a tabulated form approved 

by the Engineer, showing the amounts to which, the Contractor considers himself to be entitled. The statement 

shall include the following items, as applicable;  

 

- the value of the Permanent Work executed up to the end of previous month  

- such an amount (not exceeding 75 percent of the value) as the Engineer may consider proper on account 

of materials for permanent work delivered by the Contractor in the site  

- such amount as the Engineer may consider fair and reasonable for any Temporary Works for which separate 

amounts are provided in the Bill of Quantities  

- adjustments under Clause 70 

- any amount to be withheld under retention provisions of Sub-clause 60.3 

- any other sum to which the Contractor may be entitled under the Contract 

 

If the Engineer disagrees with or cannot verify any part of the statement, the Contractor shall submit such further 

information as the Engineer may reasonably require and shall make such changes and corrections in the 

statement as may be directed by the Engineer. In cases where there is difference in opinion as to the value of 

any item, the Engineer’s view shall prevail. In cases where the Contractor fails to submit the statements, the 

Engineer’s Progress Report shall form the Contractor’s statement. 

 

SUBCLAUSE 60.2 INTERIM PAYMENT CERTIFICATE 

 

The Contractor shall forward to the Engineer an Interim Payment Certificate based on the statement as corrected 

above and, should it be necessary in the Engineers opinion, shall promptly make any further amendments and 

corrections to the Interim Payment Certificate. 

 

The Engineer shall not unreasonably withhold certifying an Interim Payment Certificate and in case of likely 

delay in establishing the value of an item, such item may be set aside and the remainder certified for payment.  

 

Within 45 days after receipt of the Interim Payment Certificate and subject to the Contractor having made such 

further amendments and corrections as the Engineer may require, the Engineer will forward to the Employer the 

certified Interim Payment Certificate. 

 

Provided that the Engineer shall not be bound to certify any payment under this Clause if the net amount thereof, 

after all retentions and deductions, would be less than the minimum amount of Interim Payment Certificate’s 

stated in the Appendix to Form of Bid. However, in such a case, the uncertified amount will be added to the 

next interim payment, and the cumulative unpaid certified amount will be compared to the minimum amount of 

interim payment. 
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SUBCLAUSE 60.3 – PAYMENT OF RETENTION MONEY 

 

A retention amounting to the percentage stipulated in the Appendix to Bid shall be made by the Engineer in the 

first and following Interim Payment Certificates until the amount retained shall reach the "Limit of Retention 

Money" named in the Appendix to Form of BID. 

 

Upon the issue of the Taking-Over Certificate, with respect to the whole of the works one half of the retention 

money shall become due and shall be paid to the Contractor when the Engineer shall certify in writing that the 

last section of the whole works has been substantially completed. 

Upon expiration of the Defects Liability Period for the works, the other half of the Retention Money shall be 

certified by the Engineer for payment to the Contractor. 

 

Provided that in the event of different Defects Liability Periods being applicable to different Sections of the 

Permanent Works pursuant to Clause 48, the expression “expiration of the Defects Liability Period “Shall, for 

the purpose of this sub-clause, be deemed to mean the expiration of the latest of such periods. 

 

Provided also that if at such time, there remain to be executed by the Contractor any work instructed, pursuant 

to Clause 49 and 50, in respect of the works, the Engineer shall be entitled to withhold certification until 

completion of any such work or so much of the balance of the Retention money as shall in the opinion of the 

Engineer, represents the cost of the remaining work to be executed. 

SUBCLAUSE 60.4– CORRECTION OF CERTIFICATES 

 

The Engineer may in any Interim Payment Certificate make any correction or modification to any previous 

Interim Payment Certificate signed by him and shall have authority, if any work is not being carried out to his 

satisfaction to omit or reduce the value of such work in any Interim Payment Certificate. 

 

SUBCLAUSE 60.5– STATEMENT AT COMPLETION 

 

Not later than 84 days after the issue of the Taking-Over Certificate in respect of the whole of the works, the 

Contractor shall submit to the Engineer a statement at completion showing in detail, in a form approved by the 

Engineer; 

The final value of all work done in accordance with the Contract up to the date stated in such Taking-Over 

Certificate. 

Any further sums which the Contractor considers to be due; and 

An estimate of amounts that the Contractor considers will become due to him under the Contract. 

Estimate amounts shall be shown separately in the Statement at Completion. The Contractor shall amend and 

correct the Statement as directed by the Engineer and submit a Certificate at Completion to be processed as in 

Sub-Clause 60.2. 
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SUBCLAUSE 60.6 – FINAL STATEMENT 

 

Not later than 56 days after the issue of the Defects Liability Certificate pursuant to Sub-Clause 62.1, the 

Contractor shall submit to the Engineer for consideration a draft final statement with supporting documents 

showing in detail, in the form approved by the Engineer; 

The final value of all work done in accordance with the Contract; 

Any further sums which the Contractor considers to be due to him. 

If the Engineer disagrees with or cannot verify any part of the draft final statement, the Contractor shall submit 

such further information as the Engineer may reasonably require and shall make such changes in the draft as 

may be required. 

 

SUBCLAUSE 60.7– DISCHARGE 

 

Upon submission of the Final Statement, the Contractor shall give to the Employer, with a copy to the Engineer, 

a written discharge confirming that the total of the Final statement represents full and final settlement of all 

monies due to the Contractor arising out of or in respect of the Contract. Provided that such discharge shall 

become effective only after payment under the Final Payment Certificate issued pursuant to Sub-Clause 60.8 

has been made and the Performance Security referred to in Sub-Clause 10.1 has been returned to the Contractor. 

 

SUBCLAUSE 60.8 – FINAL PAYMENT CERTIFICATE 

 

Upon acceptance of the Final Statement as given in Sub-Clause 60.6, the Engineer shall prepare a Final Payment 

Certificate which shall be delivered to the Contractor's authorized agent or representative for his signature. The 

Final Payment Certificate shall state: 

 

The final value of all work done in accordance with the Contract; 

After giving credit to the Employer for all amounts previously paid by the Employer, the balance, if any, due 

from the Employer to the Contractor or the Contractor to the Employer. 

 

Final Certificate shall be issued for any sum due to the Contractor even if such is less than the sum named in the 

Appendix to the Form of BID. 

 

SUBCLAUSE 60.9– CESSATION OF EMPLOYERS LIABILITY 

 

unless the Contractor notifies the Engineer of his objection to the Final Certificate within fourteen days of 

delivery thereof, he shall be deemed to have agreed that he accepts the total Contract Price as set out in the Final 

Certificate as full settlement for all Work Done under the Contract including any variations and omissions 

thereof but excluding any variations and claims previously made in writing. 

 

SUBCLAUSE 60.10 – TIME FOR PAYMENT 
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The amount due to the Contractor under any Interim Payment Certificate or Final Payment Certificate issued 

pursuant to this Clause or to any other term of the Contract, shall, subject to Clause 47, be paid by the Employer 

to the Contractor as follows: 

(i) In the case of Interim Payment Certificate, within the time stated in the Appendix to Form of Bid, 

after the Engineer has signed the Interim Payment Certificate. 

(i) In the case of the Final Payment Certificate pursuant to Subclause 60.8, within the time stated in the 

Appendix to Form of Bid, after the Engineer has signed the Final Payment Certificate. 

(ii) In the event of the failure of the Employer to make payment within the times stated, the Employer 

shall make payment to the Contractor of simple interest at a rate equal to two percentage points above 

the average Base Lending Rate of three leading banks namely Kenya Commercial Bank, Standard 

Chartered Bank and Barclays Bank for the time being or as shall be the case from the time to time 

obtained from the Central Bank of Kenya. The provisions of this subclause are without prejudice to 

the Contractor’s entitlements under Clause 69 or otherwise. 

 

SUBCLAUSE 60.11 – CURRENCY OF PAYMENT 

 

The Contract Price shall be designated in Kenyan Currency. 

All work performed by the Contractor under the Contract shall be valued in Kenya Shillings using the rates and 

prices entered in the Bills of Quantities together with such other increases to the Contract Price, except for 

variation of price payments in accordance with Clause 70.1. 

 

SUBCLAUSE 60.12 – ADVANCE PAYMENT 

 

(d) “At the request of the Contractor, The Employer MAY make an interest free advance payment to the 

contractor for the cost of mobilization in respect of the Works, in a lump sum of any amount not exceeding 

ten (10) percent of the Contract Price named in the Letter of Acceptance and Letter of Award. Non-Payment 

or delayed payment of the Advance shall not be a cause for any claim whatsoever. The Contractor is 

expected to have adequate financial resources to mobilise and execute the works with due diligence without 

the advance payment being made. Payment of such advance amount will be due under a separate 

certification by the Engineer after: 

 

ii. Provision by the Contractor of the Performance Security in accordance with Clause 10 of the 

Conditions of Contract, and 

 

iii. Provision by the Contractor of a Bank Guarantee which shall remain effective until the advance 

payment has been completely repaid by the Contractor out of current earnings under the Contract and 

certified accordingly by the Engineer. 

 

(e) A form of Bank guarantee acceptable to the Employer is included in the Tender Documents. The advance 

payment shall be used by the Contractor exclusively for mobilization expenditures, in connection with the 

works. The advance payment shall not be subject to retention money. 

 

(f) The advance payment shall be repaid with percentage reductions from the monthly interim payments 

certified by the Engineer. The reimbursement of the lump sum advance payment shall be made by 

deductions from the interim payments and where applicable from the balance owing to the contractor. 
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Reimbursement shall begin when the amount of the sums due under the Contract reaches 20% of the original 

contract sum. It shall have been completed by the time 80% of the contract sum is reached. 

 

(g) The amount to be repaid by way of successive deductions shall be calculated by the means of the formula: 

 

 

 RI =  A(x-X) / (80%-20%) 

 

 Where: 

 

 RI = the amount to be reimbursed. 

  

A = the amount of the advance which has been granted. 

   

x = the amount of proposed cumulative payments as a percentage of the original amount of the contract. 

This figure will exceed 20% but not 80%. 

 

X = the amount of the previous cumulative payments as a percentage of the original amount of the 

Contract. This figure will be below 80% but not less than 20%. 

 

(h) With each reimbursement the guarantee will be reduced accordingly. 

 

SUBCLAUSE 60.13 MATERIALS FOR PERMANENT WORKS 

 

With respect to materials brought by the Contractor to the site for incorporation into the permanent works, the 

Contractor shall,  

-Receive a credit in the month in which these materials are brought to site, 

-Be charged a debit in the month in which these materials are incorporated in the permanent works.  

Both such credit and debit to be determined by the Engineer in accordance with the following provisions. 

No credit shall be given unless the following conditions shall have been met to the Engineers satisfaction 

The materials are in accordance with the specifications for the works; 

The materials have been delivered to site and are properly stored and protected against loss, damage or 

deterioration; 

The Contractors record of the requirements, orders receipts and use of materials are kept in a form approved 

by the Engineer and such records are available for inspection by the Engineer; 

The Contractor has submitted a statement of his cost of acquiring and delivering the materials and plant to 

the Site, together with such documents as may be required for the purpose of evidencing such cost; 

The materials are to be used within a reasonable time. 

The amount to be credited to the Contractor shall not be more than 75% of the Contractor’s reasonable cost 

of the materials delivered to site, as determined by the Engineer after review of the documents listed in 

subparagraphs (a) (iv) above; 

The amount to be debited to the Contractor for any materials incorporated into the works shall be equivalent 

to the credit previously granted to the Contractor for such materials pursuant to Clause (b) above as 

determined by the Engineer. 
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SUBCLAUSE 63.1 

 

Add 

is unable to take full responsibility for the adequacy, stability and safety of all Site operations and methods 

of construction as stipulated in subclause 8.2 of the conditions of contract. 

  

a) Fails to comply with Subclause 10.1 and 10.2 of the Conditions of Contract 

 

b) Fails to comply with Subclause 14.2 and Subclause 14.3 of the Conditions of Contract and Appendix 

to Form of Bid. 

 

c) Fails to observe the safety as stipulated in Subclause 19.1 and amendments therein. 

 

d) Fails to Conform to Service levels as detailed in the Appendix to Form of Bid and as required in 

subclause 13.1. 

 

e) Incurs the maximum amount of Liquidated damages as stated in the Appendix to Form of Bid or the 

liquidated damages amount, exceeds the performance security then the contract would be automatically 

Terminated.  

 

f) Has not completed the works despite the lapse of the Contract Period as stated in the Appendix to form 

of Bid 

 

SUBCLAUSE 67.1 – ENGINEER’S DECISION 

 

Delete the entire sub clause 67.1 and add the following; 

 

“If a dispute of any kind whatsoever arises between the Employer and the Contractor in any connection with, or 

arising out of, the Contract or the execution of the works, whether during the execution of the works or after 

their completion and whether before or after repudiation or other termination of the Contract including any 

dispute as to any opinion, instruction, determination, certificate or valuation of the Engineer, the matter in 

dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. Such 

reference shall state it is made pursuant to this clause. No later than 28 (twenty-eight) day after the day on which 

he received such reference the Engineer shall give notice of his decision to the Employer and the Contractor. 

Such decision shall state it is made pursuant to this clause. 

 

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, continue to 

proceed with the works with all due diligence and the Contractor and the Employer shall give effect forthwith 

to every such decision of the Engineer unless and until the same shall be revised, as hereinafter provided, in an 

Amicable Settlement, Adjudicator’s or Arbitrator’s award. 
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If either the Employer or the Contractor be dissatisfied with the any decision of the Engineer, or if the Engineer 

fails to give notice of his decision on or before the 28th (twenty eighth) after the day on which he received the 

reference, then either the Employer or the Contractor may, on or before the 28th (twenty eighth) day after the 

day the day on which he received notice of such decision, or on or before the 28th (twenty eighth) day after the 

day the day on which the said period of 28 days expired, as the case may be, give notice to the other party, with 

a copy for information to the Engineer, of his intention to commence Adjudication, as hereinafter provided, as 

to the matter in dispute. Such notice shall establish the entitlement of the party giving the same to commence 

Adjudication, as hereinafter provided, as to such dispute; no adjudication in respect thereof may be commenced 

unless such notice is given. 

 

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the Contractor and 

no notice of intention to commence adjudication as to such dispute has been given by either the Employer or 

the Contractor on or before the twenty eighth day after the day on which the parties received notice as to such 

decision from the Engineer, the said decision shall become final and binding upon the Employer and the 

Contractor. “ 

 

SUBCLAUSE 67.2 – AMICABLE SETTLEMENT 

 

Delete the entire sub clause 67.2 and add the following; 

 

“Where notice to of intention to commence adjudication as to a dispute has been in accordance with sub clause 

67.1, the parties shall attempt to settle such dispute in amicably before the commencement of Adjudication; 

provided that, unless the parties otherwise agree, Adjudication may be commenced on or after the 14th 

(fourteenth) day after the day on which notice of intention to commence adjudication of such dispute was given, 

even if an attempt at amicable settlement thereto has been made.” 

 

SUBCLAUSE 67.3 – ADJUDICATION  

 

Delete the entire sub clause 67.3 and add the following; 

 

“The Adjudicator shall be appointed by the Chartered Institute of Arbitrators (Kenya) unless the appointment is 

agreed by the parties within 7 (seven) days of the notice to adjudication. 

 

The adjudication process shall be conducted according to the Laws of Kenya and the Rules of the Chartered 

Institute of Arbitrators (Kenya).” 

 

SUBCLAUSE 67.3 – ARBITRATION 

 

Delete the entire sub clause 67.3 and add the following; 
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“Any dispute in respect of which: 

The decision, if any, of the Adjudicator has not become final and binding pursuant to sub clause 67.1, and  

Amicable settlement has not been reached within the period stated in sub clause 67.2, 

shall be finally settled, under the Laws of Kenya and the Arbitration Rules of the Chartered Institute of 

Arbitrators (Kenya Branch) by one or more arbitrators appointed by the Chartered Institute of Arbitrators (Kenya 

Branch). 

Neither party shall be limited in the in the proceedings before such arbitrator/s to the evidence or arguments put 

before the Adjudicator for the purpose of obtaining his said decision pursuant to sub clause 67.1. 

 

Arbitration may be commenced prior to or after completion of the works, provided that the obligations of the 

Employer, the Engineer and the Contractor shall not be altered by reason of the arbitration being conducted 

during the progress of the works. 

 

SUBCLAUSE 68.2 – NOTICES TO EMPLOYER AND ENGINEER 

 

Delete in Sub-Clause 68.2 the words "nominated for that purpose in Part II of these conditions". 

 

a. The Employer’s address is: 

The Director General,  

Kenya National Highways Authority (KeNHA),  

P.O. Box 49712 - 00100 

NAIROBI 

 

b. The Engineer’s address is: 

Director,  

Maintenance,  

Kenya National Highways Authority (KeNHA),  

P.O. Box 49712 - 00100 

NAIROBI 

 

SUBCLAUSE 68.4 – All letters and notices from the Contractor to the Employer and/Engineer must be signed 

by the Managing Director or the person given written power of Attorney. 

In addition to the usual postal office contacts the tenderer is required to provide official email address to be used 

to communicate urgent letters requiring timely responses from the tenderer like tender addendum (addenda), 

award letter or any other deemed urgent from the Employer requiring timely preparation and reply. 

 

CLAUSE 69 – DEFAULT OF EMPLOYER 
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Delete Sub-Clause 69.1 (c) 

In Sub-Clause 69.4 add at the end of first paragraph the following “the period of such suspension shall be as 

agreed upon by both parties and in any case not more than six (6) months”. 

In Subclause 69.4 of General Conditions of Contract Part I, insert at the end -----“The amounts of such costs 

which shall be added to the Contrct Price shall exclude any cost due to idle time for equipment, plant and 

labour.” 

CLAUSE 70 – CHANGES IN COST AND LEGISLATION 
SUB-CLAUSE 70.1 – INCREASE OR DECREASE OF COST 

Delete Sub-Clause 70.1 of part 1 in its entirety and substitute the following: 

“The Contract Price shall be deemed to have been calculated in the manner set below and shall be subject to 

the adjustment in the event specified hereunder: 

Price Adjustment shall be applicable to contracts with a Time for Completion of Eighteen (18) months or more. 

The PBC component of the contract shall not attract Price Adjustment. 

The monthly statements prescribed under sub-clause 60.1 shall be used in computation of the Price 

Adjustment 

SUB-CLAUSE 70.2:  SUBSEQUENT LEGISLATION 

Add the following to subclause 70.2: 

 

“Notwithstanding the foregoing, such additional or reduced cost shall not be separately paid for or credited as 

aforesaid if the same shall already have been taken into account in accordance with the other provisions of 

Clause 70. 

 

Add the following sub clause:- 

SUB-CLAUSE 70.3: SUB-CONTRACT 

(a) If the Contractor shall decide subject to Clause 4 thereof to sub-let any portion of the work he shall 

incorporate in the sub-contract provisions to the like effect as those contained in sub-clause (1) of this 

Clause; 

 

(a) If the price payable under a sub-contract as aforesaid is increased above or decreased below the price in 

such sub-contract by reason of the operation of the incorporated provisions of sub- clause (1) of this 

clause then the net amount of such increase or decrease shall as the case may be, be paid to or allowed 

by the Contractor under this contract. 

 

SUB-CLAUSE 70.4: NOMINATED SUB-CONTRACTORS 

This clause shall not apply in respect of work executed by any nominated sub-Contractor (fluctuation in 

relation to nominated sub-Contractors shall be dealt with under provisions in relation thereto which may be 

included in the appropriate sub-contract or contract of sale). 
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SUB-CLAUSE 70.5: DATE OF BID PRICING 

The expression “the date of Bid pricing” as used in this Clause means the date 30 days prior to the final date 

for submission of Bids as determined by the Employer in the Bid documents. 

 

SUB-CLAUSE 70.6: PRIME COST 

For imported materials, the supplier’s/ manufacturer’s Prime costs shall be C.I.F. cost at point of entry by the 

same means of transport as determined by the Contractor’s Basic Rate. 

For locally produced materials, the supplier’s or manufacturer’s prime costs shall be at their nearest depot or 

the nearest railway station relevant to the works. 

For materials which are subject to Government Price Control, payments for price variations will be 

determined from the difference between the control price in force at a date 30 days prior to the final date for 

submission of Bids and the price in force on the date of purchase. 

SUB-CLAUSE 70.7: MATERIALS TO WHICH VARIATION CLAUSE APPLIES 

The materials to which this Variation Clause applies are as outlined in Schedule G of this Bid Document 

SUB-CLAUSE 70.8: CHANGE OF SUPPLIER 

The Contractor shall not change the supplier or manufacturer during the Contract without the approval of the 

Engineer. 

 

SUB-CLAUSE 70.9: CONTRACTORS HEAD OFFICE EXPENSES 

No payments will be made for price variation related to expenses incurred by the Contractor in his Head 

Office in Kenya, or overseas. 

 

SUB-CLAUSE 70.10: CURRENCY OF PAYMENTS UNDRER CLAUSE 70 

All payments made pursuant to Clause 70 shall be in Kenya Shillings. 

 

SUB-CLAUSE 70.11 – COST OF PREPARING VARIATION OF PRICE CLAIMS 

No payments will be made for the cost of preparing V.O.P. claims. 

 

SUB-CLAUSE 70.12- ADJUSTMENT AFTER COMPLETION 

If the contractor fails to complete the works within the time for completion prescribed under clause 43, 

adjustment of prices thereafter until the date of completion of the works shall be made as follows:  

(i) That where an application for Extension of Time for Completion is made by the Contractor, the indices 

or prices to be applied to cater for price adjustment be approved by the Engineer alongside the EoT upon 

the Contractor’s request 

(ii) Where the approval for applicable indices or prices is not made at the time of approving an EoT in 70.12 

(i) above, the following provisions shall apply in the extended time for completion:- 

a) Each index or price applicable on the date 28 days before the expiry of the Time for Completion 

of the Works; or 

b) The current index or price 

Whichever is more favourable to the Employer. 
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CLAUSE 73 – BRIBERY AND COLLUSION 

 

Add new Clause 73.1: 

 

“The Contractor shall not: 

 

(a) Offer or give or agree to give to any person in the service of the Government of Kenya any gift or 

consideration or any kind as an inducement or reward for doing or forbearing to do or for having done or 

forborne to do any act in relation to the obtaining or execution of this or any other contract to which the 

Government of Kenya is a party or for showing or forbearing to show favour or disfavour to any person in 

relation to this or any other contract for the Government of Kenya. 

(b) Enter into this or any other contract with the Government of Kenya in connection with which commission 

has been paid or agreed to be paid by or on his behalf or to his knowledge, unless before the contract is made 

particulars of any such commission and of the terms and conditions of any agreement for the payment thereof 

have been disclosed in writing to the Employer. 

Any breach of this condition by the Contractor or by anyone employed by him or acting on his behalf (whether 

with or without the knowledge of the Contractor) or the commission of any offence by the Contractor or by 

anyone employed by him or acting on his behalf in relation to this or any other contract to which the Government 

of Kenya is a party shall entitle the Employer to determine the Contract (See Condition 63 hereof) and/ or to 

recover from the Contractor the amount or value of any such gift, consideration or commission. 

Any dispute or difference of opinion arising in respect of either the interpretation, effect or application of this 

condition or of the amount recoverable hereunder by the Employer from the Contractor shall be decided by the 

Employer, whose decision shall be final and conclusive. 

 

CLAUSE 72 – RATES OF EXCHANGE COST 

 

Delete clause 72 in its entirety and substitute the following: 

The currency of BID and payment is Kenya Shillings and rates of exchange requirements are not applicable. 

 

CLAUSE 74 – CONTRACT CONFIDENTIAL 

 

Add new Clause 74.1: 

 

The Contractor shall treat the details of this Contract as Private and Confidential and shall not publish or disclose 

the same or any particulars thereof in any trade or technical paper or elsewhere (save in so far as may be 

necessary for the purpose thereof) without the previous consent in writing of the Government.  If any dispute 

arises as to the necessity of any publication or disclosures for the purposes of this Contract the same shall be 

referred to the decision of the Engineer mentioned in the said Conditions of Contract whose award shall be final. 
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FORM NO. 1: NOTIFICATION OF INTENTION TO AWARD  

[This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender.] 

[Send this Notification to the Tenderer's Authorized Representative named in the Tender 

Information Form] 

FORMAT 

For the attention of Tenderer's Authorized Representative 

 

Name: ………………... [insert Authorized Representative's name] Address: [insert Authorized 

Representative's Address] Telephones: [insert Authorized Representative's telephone/fax numbers] 

Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be 
sent to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 

Date of Transmission:  

This Notification is sent by: [email] on [date] (local time) 

Procuring Entity: [insert the name of the Procuring entity]  

Contract title: [insert the name of the contract] 

Country: Kenya, County (if the Procuring Entity is from a County) 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. 
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may: 

a) Request a debriefing in relation the evaluation of your Tender, and/or 

b) Submit a Procurement-related Complaint in relation to the decision to award the contract. 

 

1. The successful Tenderer 

Name: [insert name of successful Tenderer] Address: [insert address of the successful Tenderer] Contract 

price: [insert contract price of the successful Tender] 

2. Other Tenderers: insert names of all Tenderers that submitted a Tender. If the Tender's price was 
evaluated include the evaluated price as well as the Tender price as read out.] 

 

 Name of Tenderer Tender price 
Evaluated 

Tender price  
Comments (if 

any) 

1     

2     

3     

4     

5     

6     

7     

Etc.     
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1. How to request a debriefing 

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time). 

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 
request a debriefing your written request must be made within three (3) Business Days of receipt of this 
Notification of Intention to Award. Provide the contract name, reference number, name of the Tenderer, 
contact details; and address the request for debriefing as follows: 

Attention: [insert full name of person, if applicable] Title/position: [insert title/position] Procuring 

Entity: [insert name of Procuring Entity] Email address: [insert email address] 

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing 
within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within 
this period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing 
is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will 
end. The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise 
you in writing how the debriefing will take place and confirm the date and time. 

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the 
date of publication of the Contract Award Notice. 

2. How to make a complaint 

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 
[insert date] (local time). 

Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement- related Complaint as follows: 

Attention: [insert full name of person, if applicable]  

Title/position: [insert title/position]  

Procuring Entity: [insert name of Procuring Entity]  

Email address: [insert email address] 

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the 
decision to award the contract. You do not need to have requested, or received, a debriefing before making 
this complaint. Your complaint must be submitted within the Standstill Period and received by us before the 
Standstill Period ends. 

In summary, there are four essential requirements: 

a) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in 
this tendering process, and is the recipient of a Notification of Intention to Award. 

b) The complaint can only challenge the decision to award the contract. 

c) You must submit the complaint within the period stated above. 

d) You must include, in your complaint, all of the information necessary to support your case. 

e) The application must be accompanied by the fees set out in the Procurement Regulations, which 
shall not be refundable (information available from the Public Procurement Authority at 
www.ppoa.go.ke. 

http://www.ppoa.go.ke/


 

KeNHA/R6/252/2024              Issued by Kenya National Highways Authority       290 
 

3. Standstill Period 
a) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

i) The Standstill Period lasts fourteen (14) Days after the date of transmission of this 
Notification of Intention to Award. 

ii) The Standstill Period may be extended as stated in Section 4 above. 

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the 

Procuring Entity: 

Name  

Title and Position  

Signature  

Date  
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FORM NO. 2: LETTER OF NOTIFICATION OF AWARD 

 

Letter of Acceptance 

[letter head paper of the Procuring Entity] 

[date] 

FORMAT 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and 
identification number, as given in the SCC] for the Accepted Contract Amount [amount in numbers and 
words] [name of currency], as corrected and modified in accordance with the Instructions to Tenderers, is 
hereby accepted by our Agency. 

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of 
Contract, using, for that purpose, one of the Performance Security Forms included in Section X, Contract 
Forms, of the tender document. 

We attach a copy of the Contact for your 

 

Authorized Signature: 

Name and Title of 

Signatory: Name of 

Agency: 

Attachment: Contract Agreement 
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FORM NO. 3: FORM OF AGREEMENT 

 

FORM OF AGREEMENT 

 

THIS AGREEMENT made the ________________ day of ________________________, _____, between 

______________________________________of   __________________________ (hereinafter “the Procuring 

Entity”), of the one part, and    of   (herein after “the Contractor”), of 

the other part: 

WHEREAS the Procuring Entity desires that the Works known as should 

be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion 

of these Works and the remedying of any defects therein, The Procuring Entity and the Contractor agree as 

follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to 
them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. 
This Agreement shall prevail over all other Contract documents. 

 

a) The Letter of Acceptance 

b) The Letter of Tender 

c) The addenda Nos (if any) 

d) The Particular Conditions 

e) The General Conditions; 

f) The Specification 

g) The Drawings; and 

h) The completed Schedules and any other documents forming part of the contract. 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in 
this Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and 
to remedy defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying of defects therein, the Contract Price or such other sum as 
may become payable under the provisions of the Contract at the times and in the manner prescribed by 
the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the 
laws of Kenya on the day, month and year specified above. 
 

 

Signed by  

 

 (for the Procuring Entity) 

 

 

Signed by  

 

 (for the Contractor) 
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FORM NO. 4 - PERFORMANCE SECURITY 
– (Unconditional Demand Bank Guarantee) 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary:  [insert name and Address of Procuring 

Entity] Date: [Insert date of issue] 

PERFORMANCE GUARANTEE No.:  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that  (herein after called "the Applicant") has entered into 
Contract No. dated with the Beneficiary, for the execution of   
(herein after called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 

required. 

3. At the request of the Applicant, we as Guarantor, here by irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of (  ),
1 

such sum being payable in the types and 
proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's 
complying demand supported by the Beneficiary's statement, whether in the demand itself or in a 
separate signed document accompanying or identifying the demand, stating that the Applicant is in 
breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or to show 
grounds for your demand or the sum specified therein. 

4. This guarantee shall expire, no later than the …..................... Day of …........... 2…
2
, and any demand 

for payment under it must be received by us at this office indicated above on or before that date. 

 
5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 

[one year], in response to the Beneficiary's written request for such extension, such request to be 
presented to the Guarantor before the expiry of the guarantee.” 

 

__________________________________________________________________________ 
[Name of Authorized Official, signature(s) and seals/stamps] 
 

 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from 
the final product. 

 

 

 
1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified 
in the Letter of Acceptance, less provisional sums, if 
any, and denominated either in the currency(cies) of the Contract or a freely convertible currency acceptable 
to the Beneficiary. 
2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The 
Procuring Entity should note that in the event of an extension of this date for completion of the Contract, the 
Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request 
must be in writing and must be made prior to the expiration date established in the guarantee. In preparing 
this guarantee, the Procuring Entity might consider adding the following text to the form, at the end of the 
pen ultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not 
to exceed [six months] [one year], in response to the Beneficiary's written request for such extension, such 
request to be presented to the Guarantor before the expiry of the guarantee.” 
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FORM No. 5 - PERFORMANCE SECURITY OPTION 2– (Performance Bond) 

 

[Note: Procuring Entities are advised to use Performance Security–Unconditional Demand Bank Guarantee 
instead of Performance Bond due to difficulties involved in calling Bond holder to action] 

 

[Guarantor letterhead or SWIFT identifier code] 

 

Beneficiary: [insert name and Address of Procuring Entity]  

Date:  [Insert date   of   issue]  

PERFORMANCE BOND No.:    

Guarantor: [Insert name and address of place of issue, unless indicated in the letter head] 

 

1 By this Bond _________________________________________ as Principal (hereinafter called 
“the Contractor”) and______________________________________________________________] as 
Surety (hereinafter  called  “the  Surety”),  are  held  and  firmly  bound unto  ] as Obligee 
(hereinafter called “the Procuring Entity”) in the amount of for the payment of which sum 
well and truly to be made in the types and proportions of currencies in which the Contract Price is payable, 
the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and 
assigns, jointly and severally, firmly by these presents. 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day 
of, 20 , for in accordance with the documents, plans, specifications, and 
amendments thereto, which to the extent here in provided for, are by reference made part hereof and are 
herein after referred to as the Contract. 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and 
faithfully perform the said Contract (including any amendments thereto), then this obligation shall be null 
and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared 
by the Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the 
Procuring Entity's obligations there under, the Surety may promptly remedy the default, or shall promptly: 

1) Complete the Contract in accordance with its terms and conditions; or 

2) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for 
completing the Contract in accordance with its terms and conditions, and upon determination by the 
Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract between 
such Tenderer, and Procuring Entity and make available as work progresses (even though there should 
be a default or a succession of defaults under the Contract or Contracts of completion arranged under 
this paragraph) sufficient funds to pay the cost of completion less the Balance of the Contract Price; 
but not exceeding, including other costs and damages for which the Surety may be liable hereunder, 
the amount set forth in the first paragraph hereof. The term “Balance of the Contract Price,” as used 
in this paragraph, shall mean the total amount payable by Procuring Entity to Contractor under the 
Contract, less the amount properly paid by Procuring Entity to Contractor; or 

3) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in 
accordance with its terms and conditions upto a total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the 
issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of 
any person or corporation other than the Procuring Entity named here in or the heirs, executors, 
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administrators, successors, and assigns of the Procuring Entity. 

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has 
caused these presents to be sealed with his corporate seal duly attested by the signature of his legal 
representative, this day   of 20 . 

 

 

 

 

SIGNED ON on behalf of  

By in the capacity of  

In the presence of   

SIGNED ON on behalf of  

By in the capacity of  

In the presence of   
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FORM NO. 6 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] [Guarantor letterhead or 

SWIFT identifier code] [Guarantor letterhead or SWIFT 

identifier code] 

Beneficiary:  [Insert name and Address of 

Procuring Entity] Date: [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that  (herein after called “the Applicant”) has 
entered into Contract No. dated with the Beneficiary, for the execution of 
                            (herein after called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance 
payment in the sum    ( ) is to be made against an advance payment 
guarantee. 

3. At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of    

( )
1 

upon receipt by us of the Beneficiary's complying demand supported by the 
Beneficiary's statement, whether in the demand itself or in a separate signed document 
accompanying or identifying the demand, stating either that the Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in 

respect of th e Works; or 

b) has failed to repay the advance payment in accordance with the Contract conditions, 
specifying the amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the 
Guarantor of a certificate from the Beneficiary's bank stating that the advance payment 
referred to above has been credited to the Applicant on its account number at  

5. The maximum amount of this guarantee shall be progressively reduced by the amount of 
the advance payment repaid by the Applicant as specified in copies of interim statements 
or payment certificates which shall be presented to us. This guarantee shall expire, at the 
latest, upon our receipt of a copy of the interim payment certificate indicating that ninety 
(90) percent of the Accepted Contract Amount, less provisional sums, has been certified 

for payment, or on the day of ,2 ,
2 

whichever is earlier. Consequently, any demand for payment under this guarantee must 
be received by us at this office on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 
[six months] [one year], in response to the Beneficiary's written request for such 
extension, such request to be presented to the Guarantor before the expiry of the 
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guarantee. 

[Name of Authorized Official, signature(s) and seals/stamps] 

 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be 
deleted from the final product. 

 

 

 

 

 

 

 

 

1 The Guarantor shall insert an amount representing the amount of the advance payment and 
denominated either in the currency(ies) of the advance payment as specified in the Contract, or in 
a freely convertible currency acceptable to the Procuring Entity. 
2Insert the expected expiration date of the Time for Completion. The Procuring Entity should 
note that in the event of an extension of the time for completion of the Contract, the Procuring 
Entity would need to request an extension of this guarantee from the Guarantor. Such request 
must be in writing and must be made prior to the expiration date established in the guarantee. 
In preparing this guarantee, the Procuring Entity might consider adding the following text to 
the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time 
extension of this guarantee for a period not to exceed [six months] [one year], in response to 
the Beneficiary's written request for such extension, such request to be presented to the 
Guarantor before the expiry of the guarantee.” 
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FORM NO. 7: FORM RB 1 APPLICATION FOR PUBLIC PROCUREMENT 

ADMINISTRATIVE REVIEW BOARD 

FOURTEENTH SCHEDULE (r.203(1))   

FORM FOR REVIEW PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW 

BOARD  

APPLICATION NO……………. OF……….….20……...  

BETWEEN  

…………………………...………………………………. APPLICANT (Review Board)  

AND  

…………………………………RESPONDENT (Procuring Entity) 

  

Request for review of the decision of the…………… (Name of the Procuring Entity of 

……………dated the…day of ………….20……….in the matter of Tender No……….…of 

………….20…. for .........(Tender description). REQUEST FOR REVIEW 

I/We……………………………, the above-named Applicant(s), of address: Physical 

address……………. P. O. Box No…………. Tel. No……. Email ……………, hereby request the 

Public Procurement Administrative Review Board to review the whole/part of the above-

mentioned decision on the following grounds, namely: 1.  2.  By this memorandum, the Applicant 

requests the Board for an order/orders that:  1.  2.  SIGNED ………………. (Applicant) Dated 

on……………. day of ……………/…20……  

 

_______________________________________________________________________ ____ 

FOR OFFICIAL USE ONLY  

Lodged with the Secretary Public Procurement Administrative Review Board 

on…………day of ……....….... 20….………  

SIGNED   

Board Secretary  
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FORM NO. 8 BENEFICIAL OWNERSHIP DISCLOSURE FORM 

 

Tender Reference No.:   [insert 

identification no] Name of the Assignment:  [insert 

name of the assignment] to: [insert complete name of Procuring Entity] 

In response to your notification of award dated [insert date of notification of 
award] to furnish additional information on beneficial ownership: [select one option as 
applicable and delete the options that are not applicable] 

I) We here by provide the following beneficial ownership information. 

Details of beneficial ownership 

 

Identity of 

Beneficial Owner 

 

Directly or 

indirectly holding 

25% or more of 

the shares 

(Yes / No) 

 

Directly or 

indirectly holding 

25 % or more of 

the Voting Rights 

(Yes / No) 

 

Directly or indirectly having the 

right to appoint a majority of 

the board of the directors or an 

equivalent governing body of 

the Tenderer 

(Yes / No) 

[include full name 

(last, middle, first), 

nationality, country 

of residence] 

   

 

 

OR 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In 
case of joint venture, the tenderer must submit a separate Form for each member. The beneficial 
ownership information to be submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately 
owns or controls the Tenderer by meeting one or more of the following conditions: 

• Directly or indirectly holding 25% or more of the shares. 
• Directly or in directly holding 25% or more of the voting rights. 
• Directly or indirectly having the right to appoint a majority of the board of directors or equivalent 

governing body of the Tenderer. 
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ii) We declare that there is no Beneficial Owner meeting one or more of the following 
conditions: directly or indirectly holding 25%   or more of the   shares.  Directly or 
indirectly holding 25% or more of the voting rights. Directly or indirectly having the 
right to appoint a majority of the board of directors or equivalent governing body of the 
Tenderer. 

 

OR 

We declare that we are unable to identify any Beneficial Owner meeting one or more of the 

following conditions. [If this option is selected, the Tenderer shall provide explanation on why 

it is unable to identify any Beneficial Owner] 

 

Directly or indirectly holding 25% or more of the shares.  Directly or indirectly 

holding25% or more of the voting rights. 

Directly or indirectly having the right to appoint a majority of the board of directors or 

equivalent governing body of the Tenderer]” 

 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert 
complete name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: ....................... [insert complete title of the person signing 

the Tender] 

Signature of the person named above: ....................... [insert signature of person whose name 
and capacity are shown above] 

Date signed ....................... [insert date of signing] day of....................... [Insert month], [insert 

year] 

 

 

 

 

 

 


