SCHEDULE OF ROAD SIGNS

No.	Km	SIDE	TYPE	DETAILS
MAIN NYALI - MTWAPA A7 ROAD				
2	0+260	LHS	I.15	Gantry mounted overhead
KENGELENI LOOP SERVICE ROAD (LHS)				
7	1+580	LHS	I.4	 Gantry Mounted Cantilever Overhang
KENGELENI FLYOVER RAMP C (RHS)				
27	0+030	LHS	I.4	 Gantry Mounted Cantilever Overhang
MAIN ALIGNMENT				
37	1+540	RHS	I.15	 Gantry mounted overhead
41	2+200	LHS	DS	 Post mounted
45	2+920	RHS	DS	 Post mounted
51	3+280	LHS	I.15	Gantry mounted overhead
BOMBOLULU ROUNDABOUT RAMP A (LHS)				
64	0+370	RHS	I.4	 Gantry Mounted Cantilever Overhang

SCHEDULE OF ROAD SIGNS

No.	Km	SIDE	TYPE	DETAILS
BOMBOLULU ROUNDABOUT RAMP C (RHS)				
70	0+030	LHS	I.4	 Gantry Mounted Cantilever Overhang
MAIN CENTERLINE				
79	4+500	RHS	I.15	 Gantry mounted overhead
80	4+580	RHS	DS	Post mounted
82	4+940	LHS	DS	 Post mounted
83	5+100	LHS	I.15	Gantry mounted overhead
NYALI LINKS ROUNDABOUT RAMP A (LHS)				
93	0+315	RHS	I.4	 Gantry Mounted Cantilever Overhang
NYALI LINKS ROUNDABOUT RAMP C (RHS)				
101	0+040	LHS	I.4	 Gantry Mounted Cantilever Overhang
MAIN CENTERLINE				
79	4+500	RHS	I.15	 Gantry mounted overhead

REVISIONS		
REV.No.	DATE	DESCRIPTION

CONSULTANTS:

UNICONSULT ENGINEERING CONSULTANTS LTD.

in Association with

NORKEN INTERNATIONAL LTD.
ENG. MANAGEMENT CONSL.

PROJECT DIRECTOR:

CHECKED BY:

DESIGNED BY:

CLIENT:

KENYA NATIONAL HIGHWAYS AUTHORITY
BLUE SHIELD TOWERS
HOSPITAL ROAD,UPPER HILL
P.O.Box 49712-00100 Nairobi Kenya
Email:info@kenha.co.ke,Tel:020 8013842

DIRECTOR DEVELOPMENT

DEPUTY DIRECTOR DEVELOPMENT

PROJECT ENGINEER

SCALES:

PROJECT:

FEASIBILITY, EIA & DESIGN OF MOMBASA - MTWAPA - KILIFI (A7) ROAD

SHEET CONTENTS:

SCHEDULE OF STANDARD ROAD SIGNS AT OVERPASSES, INTERCHANGES AND U-TURN BAYS
LOT 1

DATE:

DWG. RSS –1

SHEET NO: 1 OF 3

\\FILESERV\USERS\VDUCK\FINAL DOCS COMPILATION JUNE 2020\FINAL DRAWINGS\LOT 1\VDOC SIGNS\VDU - MTWAPA ROAD SIGN SCHEDULE PACKAGE 1 TAKE 2.DWG Nov 12, 2020

SCHEDULE OF ROAD SIGNS

No.	Km	SIDE	TYPE	DETAILS
MAIN CENTERLINE				
80	4+580	RHS	DS	 Post mounted
82	4+940	LHS	DS	 Post mounted
83	5+100	LHS	I.15	Gantry mounted overhead
NYALI LINKS ROUNDABOUT RAMP A (LHS)				
93	0+315	RHS	I.4	 Gantry Mounted Cantilever Overhang
NYALI LINKS ROUNDABOUT RAMP C (RHS)				
101	0+040	LHS	I.4	 Gantry Mounted Cantilever Overhang
MAIN CENTERLINE				
111	6+360	RHS	I.15	 Gantry mounted overhead
113	6+520	LHS	DS	Post mounted
114	6+600	RHS	DS	 Post mounted
115	6+680	LHS	I.15	Gantry mounted overhead

SCHEDULE OF ROAD SIGNS

No.	Km	SIDE	TYPE	DETAILS
BAMBURI ROUNDABOUT RAMP A (LHS)				
123	0+490	RHS	I.4	 Gantry Mounted Cantilever Overhang
BAMBURI ROUNDABOUT RAMP C (RHS)				
131	0+040	LHS	I.4	 Gantry Mounted Cantilever Overhang
MAIN CENTERLINE				
146	7+900	RHS	I.15	 Gantry mounted overhead
147	9+540	LHS	DS	Post mounted
148	9+280	LHS	DS	 Post mounted
149	9+580	LHS	I.15	Gantry mounted overhead
176	11+280	RHS	I.15	 Gantry mounted overhead
177	11+580	LHS	I.15	 Gantry mounted overhead
182	11+800	RHS	DS	 Post mounted

REVISIONS			CONSULTANTS:		CLIENT:		SCALES:	PROJECT:	
REV.No.	DATE	DESCRIPTION	UNICONSULT ENGINEERING CONSULTANTS LTD. *in Association with* NORKEN INTERNATIONAL LTD. ENG. MANAGEMENT CONSL.	PROJECT DIRECTOR: CHECKED BY: DESIGNED BY:	KENYA NATIONAL HIGHWAYS AUTHORITY BLUE SHIELD TOWERS HOSPITAL ROAD,UPPER HILL P.O.Box 49712-00100 Nairobi Kenya Email:info@kenha.co.ke,Tel:020 8013842	DIRECTOR DEVELOPMENT DEPUTY DIRECTOR DEVELOPMENT PROJECT ENGINEER		**FEASIBILITY, EIA & DESIGN OF MOMBASA - MTWAPA - KILIFI (A7) ROAD** SHEET CONTENTS: SCHEDULE OF STANDARD ROAD SIGNS AT OVERPASSES, INTERCHANGES AND U-TURN BAYS LOT 1	DATE: DWG. RSS –1 SHEET NO: 2 OF 3

\\VETERP\USERS\VUBLV\FINAL DOCS COMPLETION JUNE 2020\FINAL DRAWINGS\LOT 1\VOL 3\DRG\VUBLV – MTWAPA ROAD SIGN SCHEDULE PACKAGE 1 TWE 2.DWG Nov 12, 2020

SCHEDULE OF ROAD SIGNS

No.	Km	SIDE	TYPE	DETAILS
MAIN CENTERLINE				
183	11+900	LHS	DS	 Post mounted
SHANZU ROUNDABOUT RAMP A				
194	0+400	RHS	I.4	 Gantry Mounted Cantilever Overhang
SHANZU ROUNDABOUT RAMP C (RHS)				
202	0+050	LHS	I.4	 Gantry Mounted Cantilever Overhang
SHANZU ROUNDABOUT RAMP D				
209	0+030	RHS	I.4	 Gantry Mounted Cantilever Overhang
MAIN CENTERLINE				
215	13+040	RHS	I.15	 Gantry mounted overhead

\\VETERP\USERS\PUBLIC\FINAL DOCS COMPILATION JUNE 2020\FINAL DRAWINGS\LOT 1\ROAD SIGNS\MTWAPA ROAD SIGN SCHEDULE PACKAGE 1 TWE 2.DWG Nov 12, 2020

REVISIONS			CONSULTANTS:		CLIENT:		SCALES:	PROJECT:	
REV.No.	DATE	DESCRIPTION	UNICONSULT ENGINEERING CONSULTANTS LTD. *in Association with* NORKEN INTERNATIONAL LTD. ENG. MANAGEMENT CONSL.	PROJECT DIRECTOR: CHECKED BY: DESIGNED BY:	KENYA NATIONAL HIGHWAYS AUTHORITY BLUE SHIELD TOWERS HOSPITAL ROAD,UPPER HILL P.O.Box 49712-00100 Nairobi Kenya Email:info@kenha.co.ke,Tel:020 8013842	DIRECTOR DEVELOPMENT DEPUTY DIRECTOR DEVELOPMENT PROJECT ENGINEER		**FEASIBILITY, EIA & DESIGN OF MOMBASA - MTWAPA - KILIFI (A7) ROAD** SHEET CONTENTS: SCHEDULE OF STANDARD ROAD SIGNS AT OVERPASSES, INTERCHANGES AND U-TURN BAYS LOT 1	DATE: DWG. RSS –1 SHEET NO: 3 OF 3