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SECTION I   INVITATION FOR TENDERS  
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SECTION 1: INVITATION TO TENDER  

TENDER NO. KeNHA/R5/140/2020 ïROUTINE MAINTENANCE & SPOT 

IMPROVEMENT OF ISINYA ï KONZA (JN A8/B50) (B50) ROAD 

The Kenya National Highways Authority (KeNHA) is a State Corporation established under the 

Kenya Roads Act, 2007, with the responsibility for the management, development, rehabilitation 

and maintenance of national roads. 

The Authority invites bids from eligible construction companies registered with the National 

Construction Authority (NCA)  in Category NCA 4, 5 or 6 for the Routine Maintenance & 

Spot Improvement Of Isinya ï Konza (Jn A8/B50) (B50) Road to be funded through Fuel 

Maintenance Levy Fund (RMLF). 

SCOPE OF WORK 

The scope of works shall be as described in the tender document. 

QUALIFICATION FOR TENDERING  

Mandatory Requirements 

The following MUST be submitted together with the bid; 

1. Copy of Certificate of incorporation 

2. Copy of Valid  Annual Practising Licence with the National Construction Authority in the 

classes specified above 

3. Copy of Valid Tax Compliance Certificate  

4. Copy of recent CR 12 form (Issued within the last Six 6 months from the Tender Opening 

Date). 

5. Copy of Valid Registration Certificate for Access to Government Procurement 

Opportunities ï {AGPO) in the category of Women as specified in the Tender Notice. 

6. Bidders shall sequentially serialise all pages of each tender submitted 

Other Requirements  
As specified in the respective tender documents covering the following: - 

1. Similar previous experience where applicable.  

2. Professional and Technical Personnel.  

3. Current work load.  

4. Eligibility  

a. To enhance equity, bidders shall bid for a maximum of Two (2) Tenders, but can 

only be Awarded a Maximum of One (1) Tenders, under this Tender Notices. 

Bidders who participate in more than Two (2) tenders shall be disqualified. 

b. Director (s) bidding under different companies for the same tender shall be 

disqualified 

c. Director (s) bidding under different companies should not participate in more than 

Two (2) tenders 

d. Only those bidders registered in the Category as indicated in the tender document 

shall bid for the respective tenders 

e. Any form of Canvassing will lead to disqualification 
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Note: All submitted Documents may be verified from the issuing agencies, KeNHA Reserves the 

right to verify all submitted documents 

Procurement shall be based on the post qualification method and the above details will be 

submitted with the priced bid. 

Due to the COVID -19 pandemic and consequently the Presidential Directives issued, there shall 

be NO Pre-Tender Site Visits. However, bidders are encouraged to make personal 

arrangements to acquaint themselves with the site before submissions of their bids.  

The detailed tender notice is available in the KeNHA website and Public Procurement 

Information Portal (PPIP).  Clarifications and Questions may be sent to 

procurement@kenha.co.ke to be received as indicated in the Tender Notices. 

 NOTE:  

Every bidder shall make their own arrangements to familiarize themselves with the site 

conditions and the Road and its features.  

Interested eligible candidates may obtain further information and inspect tender documents from 

the Procurement Office, Kenya National Highways Authority, Nairobi Regional office 

Machakos Road Industrial Area as indicated in the Tender Notice during normal working 

hours. 

A complete set of tender documents may be obtained by interested tenderers from the Kenya 

National Highways Authority website: www.kenha.co.ke or www.supplier.treasury.go.ke free 

of charge OR from the offices indicated in Tender Notice during normal working hours upon 

payment of a non ï refundable fee of Kshs. 1,000 (One thousand shillings only) in form of 

bankerôs cheque only payable to Kenya National Highways Authority. 

Completed tender documents are to be enclosed in plain sealed envelope clearly marked with 

tender name, reference number and submitted to: - 

Office of the Regional Director 

Kenya National Highways Authority, 

Nairobi Region, Machakos Road, Industrial Area, 

P. O. Box 200-00507, 

NAIROBI, KENYA  

deposited in the Tender Box located at KeNHAôs Nairobi Region, Machakos Road, Industrial 

Area in Ground floor so as to be received on or before, Date and time indicated in Tender 

Notices. 

All interested bidders are required to continually check the Kenya National Highways 

Authority website: www.kenha.co.ke for any tender addendums or clarifications that may 

arise before submission date. 

Tenders will be opened immediately thereafter in the presence of Tenderers/Representatives who 

wish to attend at the KeNHA Nairobi Regional Office Board Room. 

 

Deputy Director, Supply Chain Management 

For: DIRECTOR GENERAL  

 

mailto:procurement@kenha.co.ke
http://www.kenha.co.ke/
http://www.kenha.co.ke/
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SECTION 2 CONDITIONS OF TENDERERS AND INSTRUCTIONS TO BIDDERS 

A. GENERAL  

1 SCOPE OF BID 

1.1 The Employer, as defined in the Conditions of Contract Part II hereinafter ñthe Employerò 

wishes to receive bids for the construction of works as described in Section 1, clause 102 

of the Special Specifications ïñLocation and extent of the Worksò) 

1.2 The successful bidder will be expected to complete the Works within the period stated in 

the Appendix to Bid from the date of commencement of the Works. 

1.3 Throughout these bidding documents, the terms bid and tender and their derivatives 

(bidder/tenderer, bid/tendered, bidding/tendering etc) are synonymous, and day means 

calendar day. Singular also means plural. 

2 SOURCEOF FUNDS 

2.1 The source of funding is the Government of Kenya through the Fuel Levy Vote. 

3 CORRUPT PRACTICES 

3.1 The government requires that the bidders, suppliers, sub contractors and supervisors 

observe the highest standards of ethics during the execution of such contracts. In this 

pursuit of this policy, the government; 

Defines for the purpose of this provision, the terms set forth below as follows: 

i) ñcorrupt practiceò means the offering, giving ,receiving, or soliciting of anything of 

value to influence the action of the public official in the procurement process or in the 

execution, and 

ii)  ñfraudulent practiceò means a misrepresentation of facts in order to influence a 

procurement process  or the execution of a contract to the detriment of the employer, 

and includes collusive practices among bidders (prior to or after bid submission) 

designed to establish bid prices at artificial, non-competitive levels and to deprive the 

employer the benefits of free and open competition 

The Employer Shall reject a proposal for award if it determines that the bidder recommended 

for award has engaged in corrupt or fraudulent practices in competing for the contract, 

and  

The Employer Shall declare a firm ineligible, either indefinetly or for a stated period of time,to 

be awarded a government contract if it at any time it is determined that the firm 
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has engaged in corrupt or fraudulent practices in competing for, or in executing, a 

government financed contract 

4 ELIGIBLE BIDDERS  

4.1 This invitation to bid is open to all bidders who are legally registered or incorporated in the 

Republic of Kenya as of the time of bid submission. 

4.2 Bidders shall not have a conflict of interest. Bidders shall be considered to have conflict of 

interest, if they participated as a consultant in the preparation of the design, documentation 

or technical specifications of the works that are the subject of this bidding other than as far 

as required by the Employer. 

4.3 A firm that is under a declaration of eligibility by the Employer in accordance with clause 

3, at the date of submission of the Bid or thereafter, shall be disqualified. 

4.4 Bidders shall provide such evidence of their continued eligibility satisfactory to the 

Employer as the Employer shall reasonably request. 

5 QUALIFICATION OF THE  BIDDER 

5.1 Bidders shall as part of their bid: 

(a) Submit a written power of attorney authorizing the signatory of the bid to commit the 

bidder; and 

(b) Update any information submitted with their bids and update in any case the information 

indicated in the schedules and continue to meet the minimum threshold criteria set out in 

the bid documents. 

5.2 As a minimum, bidders shall update the following information: 

(a) evidence of access to lines of credit and availability of other financial resources 

(b) financial predictions for the current year and the two subsequent years, including the 

effect of known commitments 

(c) work commitments  

(d) current litigation information; and 

(e) availability of critical equipment 

5.3 Bidders shall also submit proposals of work methods and schedule in sufficient detail to 

demonstrate the adequacy of the biddersô proposals to meet the technical specifications and 

the completion time referred to in Clause 1.2 above 

6 ONE BID PER BIDDER 

6.1 Each bidder shall submit only one bid. A bidder who submits or participates in more than 

one bid will be disqualified. 
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7 COST OF BIDDING 

7.1 The bidder shall bear all costs associated with the preparation and submission of his bid 

and the Employer will in no case be responsible or liable for those costs, regardless of the 

conduct or outcome of the bidding process. 

8 SITE VISIT  

8.1 The bidder is informed that every bidder shall make their own arrangements to 

familiarize themselves with the site conditions and the Road and its features and 

he/she shall examine the Site of Works and its surroundings and obtain for himself all 

information that may be necessary for preparing the bid and entering into a contract for 

construction of the Works. The costs of visiting the site shall be at the bidderôs own 

expense. 

8.2 The bidder and any of his personnel or agents will be granted permission by the Employer 

to enter its premises and lands for the purpose of such inspection, but only on the express 

condition that the bidder, its personnel and agents, will release and indemnify the 

Employer and its personnel and agents from and against all liability in respect thereof, and 

will be responsible for personal injury (whether fatal or otherwise), loss of or damage to 

property and any other loss, damage, costs and expenses however caused, which but for the 

exercise of such permission would not have arisen.. 

B. BIDDING DOCUMENTS  

9 CONTENTS OF BIDDING DOCUMENTS 

9.1 The set of documents comprising the tender includes the following together with any 

addenda issued in accordance with Clause 11: 

(a) Invitation to Bid 

(b) Instructions to bidders 

(c) Conditions of Contract  -  Part I 

(d) Conditions of Contract  -  Part II 

(e) Standard Specifications  

(f) Special Specifications 

(g) Form of Bid, Appendix to Form of Bid and Bid Security 

(h) Bills of Quantities 

(i) Schedules of Supplementary information  

(j) Form of Contract Agreement 

(k) Form of Performance Security 

(l) Drawings  

(m) BID addenda (BID  notices)  

9.2 The bidder is expected to examine carefully all instructions, conditions, forms, terms, 

specifications and drawings in the bidding documents.  Failure to comply with the 
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requirements of bid submission will be at the bidderôs own risk.  Bids that are not 

substantially responsive to the requirements of the bidding documents will be rejected. 

10 CLARIFICATION OF BID DING DOCUMENTS 

10.1 The prospective bidder requiring any clarification of the bidding documents may notify the 

Employer in writing or by cable (hereinafter the term cable is deemed to include telex, 

email and facsimile) at the Employerôs mailing address indicated in the Bidding Data. 

10.2 The Employer will respond in writing to any request for clarification that he receives 

earlier than five (5) days prior to the deadline for the submission of bids.  Copies of the 

Employerôs response to queries raised by bidders (including an explanation of the query 

but without identifying the sources of the inquiry) will be sent to all prospective bidders 

who will have purchased the bidding documents. 

11 AMENDMENT OF BIDDING  DOCUMENTS 

11.1 At any time prior to the deadline for submission of bids, the Employer may, for any reason, 

whether at his own initiative or in response to a clarification requested by a prospective 

bidder, modify the bidding documents by issuing subsequent Addenda. 

11.2 The Addendum thus issued shall be part of the bidding documents pursuant to Sub-Clause 

10.1 and shall be communicated in writing or cable to all all registered prospective bidders 

who have purchased/downloaded the bidding documents. Prospective bidders shall 

promptly acknowledge receipt of each Addendum in writing or by cable to the Employer.  

11.3 In order to afford prospective bidders reasonable time in which to take an Addendum into 

account in preparing their bids, the Employer may, at his discretion, extend the deadline 

for the submission of bids in accordance with Clause 16.2.  

C. PREPARATION OF BIDS 

12 LANGUAGE OF BID 

12.1 The bid prepared by the bidder and all correspondences and documents relating to the bid 

exchanged by the bidder and the Employer shall be written in the English Language.  

Supporting documents and printed literature furnished by the bidder may be in another 

language provided they are accompanied by an appropriate translation of pertinent 

passages in the above stated language.  For the purpose of interpretation of the bid, the 

English language shall prevail. 

13 DOCUMENTS COMPRISING  THE BID  

13.1 The bid to be prepared by the bidder shall comprise:   

(a) Duly filled-in the Form of Bid and Appendix to form of bid;  

(b) Bid security;  

(c) Priced Bills of Quantities; 
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(d) Schedules of information  

(e) Qualification criteria  

(f) Any other materials required to be completed and submitted in accordance with the 

Instructions to Bidders embodied in these bidding documents.   

13.2 These Forms, Bills of Quantities and Schedules provided in these bidding documents shall 

be used without exception (subject to extensions of the Schedules in the same format). 

All forms to be filled and signed SHALL be duly filled and signed. Any alterations 

made in the tender document must be countersigned. 

14 BID PRICES 

14.1 Unless explicitly stated otherwise in the bidding documents, the contract shall be for the 

whole works as described in Sub-Clause 1.1, based on the basic unit rates and prices in the 

Bill of Quantities submitted by the bidder. 

14.2 The bidder shall fill in rates and prices for all items of Works described in the Bills of 

Quantities.  

14.3 All duties, taxes and other levies payable by the Contractor, or for any other cause as of 

the date 28 days prior to the deadline for submission of tenders, shall be included in the 

rates and prices and the total tender prices submitted by the tenderer. 

14.4 Unless otherwise provided in the Bidding Data and Conditions of Particular Application 

the rates and prices quoted by the bidder are subject to adjustment during the performance 

of the contract in accordance with the provisions of Clause 70 of the Conditions of 

Contract. 

15 CURRENCIES OF BID AND PAYMENT  

15.1 Bids shall be priced in Kenya Shillings. 

16 BID VALIDITY  

16.1 The bid shall remain valid and open for acceptance for a period of 150 days from the 

specified date of bid opening specified in Clause 22. 

16.2 In exceptional circumstances prior to expiry of the original bid validity period, the 

Employer may request that the bidders extend the period of validity for a specified 

additional period. The request and the responses thereto shall be made in writing or by 

cable.  A bidder may refuse the request without forfeiting his bid security.  A bidder 

agreeing to the request will not be required nor permitted to modify his bid, but will be 

required to extend the validity of his bid security for the period of the extension, and in 

compliance with Clause 17 in all respects. 

17 BID SECURITY  
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17.1 The bidder shall furnish, as part of his bid, a bid security in the amount shown in the 

Appendix to form of Bid. 

17.2 The bid security shall be in the form of unconditional bank guarantee from a reputable 

bank selected by the bidder and located in Kenya. The format of the bank guarantee shall 

be in accordance with bid security included in Section 3. 

17.3  Any bid not accompanied by an acceptable bid security will be rejected by the Employer 

as non-responsive.  

17.4 The bid securities of unsuccessful bidders will be discharged/returned as promptly as 

possible as but not later than 30 days after the expiration of the period of bid security 

validity. 

17.5 The bid security of the successful bidder will be discharged upon the bidder signing the 

Contract Agreement and furnishing the required performance security. 

17.6 The bid security may be forfeited: 

(a) if a bidder withdraws his bid, except as provided in Sub-Clause 24.2. 

(b) if the bidder does not accept the correction  of any errors, pursuant to Sub-Clause 28.2 or 

(c) in the case of a successful bidder, if he fails within the specified time limit to: 

(i) sign the Contract Agreement or 

(ii)  furnish the necessary performance security 

 

18 NO ALTERNATIVE OFFER S 

18.1 The bidder shall submit one offer, which complies fully with the requirements of the 

bidding documents. 

18.2 The bid submitted shall be solely on behalf of the bidder. A bidder who submits or 

participates in more than one bid will be disqualified.  

18.3 A price or rate shall be entered in indelible ink against every item in the Bills of Quantities 

with the exception of items which already have Prime Cost or Provisional sums affixed 

thereto. The bidders are reminded that no ñnilò or ñincludedò rates or ñlump-sumò 

discounts will be accepted. The rates for various items should include discounts if any. 

Bidders who fail to comply will be disqualified. 

19 PRE-BID MEETING (WHERE A PPLICABLE)  

19.1 The bidders designated representative is invited to attend pre-bid meeting, which will take 

place as indicated in the tender notice. The purpose of the meeting will be to clarify issues 

and to answer questions on any matter that may be raised at that stage. 
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The bidders' representatives who are present shall sign a register evidencing their 

attendance. The Client may however jointly carry out the prebid meeting with the 

pretender site visit. 

19.2 The bidder is requested as far as possible to submit any questions in writing or by cable, to 

reach the Employer not later than five (5) days before the meeting. It may not be 

practicable at the meeting to answer questions received late, but questions and responses 

will be transmitted in accordance with the Minutes of the meeting, including the text of the 

questions raised and the responses given together with any responses prepared after the 

meeting, will be transmitted without delay to all bidders who would have attended the 

meeting.  Any modification of the bidding documents listed in Sub-Clause 9.1, which may 

become necessary as a result of the pre-bid meeting shall be made by the Employer 

exclusively through the issue of an Addendum pursuant to Clause 10 or through the 

minutes of the pre-bid meeting. 

20 FORMAT AND SIGNING O F BIDS 

20.1 The bidder shall prepare one original of the documents comprising the bid as described in 

Clause 13 of these Instructions to Bidders, bound with the section containing the Form of 

Bid and Appendix to Bid, and clearly marked ñORIGINALò. In addition, the bidder shall 

submit a replica copy of the bid clearly marked ñCOPY OF ORIGINALò. However, in the 

event of discrepancy between them, the original shall prevail. 

20.2 The original and copy of the bid shall be typed or written in indelible ink (in the case of 

copies, photocopies are also acceptable) and shall be signed by a person or persons duly 

authorized to sign on behalf of the bidder pursuant to Sub-Clause 5.1(a) OR 4.3 (c) as the 

case may be. The person or persons signing the bid shall initial all pages of the bid where 

entries or amendments have been made: Non-initiallization shall constitute non-

responsiveness 

20.3 The bid shall be without alterations, omissions or conditions except as necessary to correct 

errors made by the bidder, in which case such corrections shall be initialled by the person 

or persons signing the bid. 

D. SUBMISSION OF BIDS 

21  SEALING AND MARKING OF BIDS 

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes duly 

marking the envelopes ñORIGINALò and ñCOPYò. The envelopes shall then be sealed in 

an outer separate envelope. 

21.2  The inner and outer envelopes shall be: 

(a)  addressed to the Employer at the address provided in the Appendix to Form of Bid. 
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(b) bear the name and identification number of the contract. In addition to the identification 

required in sub-Clause 21.2, the inner envelopes shall indicate the name and address of 

the bidder to enable the bid to be returned unopened in case it is declared ñlateò 

pursuant to Clause 23.1, and for matching purposes under Clause 24. 

21.3 If the outer envelope is not sealed and marked as instructed above, the Employer will 

assume no responsibility for the misplacement or premature opening of the bid.  If the 

outer envelope discloses the bidder's identity the Employer will not guarantee the 

anonymity of the bid submission, but this shall not constitute grounds for rejection of the 

bid.  

22 DEADLINE FOR SUBMISSION OF BIDS  

22.1 Bids must be received by the Employer at the address specified in Sub Clause 21.2 not 

later than the date indicated in the tender notice.  

22.2 The Employer may, at his discretion, extend the deadline for the submission of bids 

through the issue of an Addendum in accordance with Clause 11 in which case all rights 

and obligations of the Employer and the bidders previously subject to the original deadline 

shall thereafter be subject to the new deadline as extended. 

23 LATE BIDS  

23.1 Any bid received by the Employer after the deadline for submission of bids prescribed in 

Clause 22 will be returned unopened to the bidder. 

24 MODIFICATION, SUBSTI TUTION  AND WITHDRAW AL OF BIDS 

24.1 The bidder may modify, substitute or withdraw his bid after bid submission, provided that 

written notice of modification or withdrawal is received by the Employer prior to the 

prescribed deadline for submission of bids. 

24.2 The bidderôs modification, substitution or withdrawal notice shall be prepared, sealed, 

marked and delivered in accordance with the provisions of Clause 21, with the outer and 

inner envelopes additionally marked ñMODIFICATIONò or ñWITHDRAWALò as 

appropriate.  

24.3 No bid may be modified subsequent to the deadline for submission of bids, except in 

accordance with Sub-Clause 29.2. 

24.4 Any withdrawal of a bid during the interval between the deadline for submission of bids 

and expiration of the period of bid validity specified in Clause 17 may result in the 

forfeiture of the bid security pursuant to Sub-Clause 17.6.  

E. BID OPENING AND EVALUATION  
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25 BID OPENING 

25.1 The Employer will open the bids, including withdrawals and modifications made pursuant 

to Clause 24, in the presence of bidders' designated representatives who choose to attend, 

at the time, date, and location stipulated in the the tender notice. The bidders' 

representatives who are present shall sign a register evidencing their attendance. 

25.2 Envelopes marked "WITHDRAWAL"  and ñSUBSTITUTIONò shall be opened first and 

the name of the bidder shall be read out. Bids for which an acceptable notice of withdrawal 

has been submitted pursuant to Clause 24 shall not be opened.  

25.3 The bidder's name, the Bid Prices, including any  bid modifications and withdrawals, the 

presence (or absence) of bid security, and any such details as the Employer may consider 

appropriate, will be announced by the Employer at the opening. Subsequently, all 

envelopes marked ñMODIFICATIONò shall be opened and the submissions therein read 

out in appropriate detail.  No bid shall be rejected at bid opening except for late bids 

pursuant to Clause 22. 

25.4 The Employer shall prepare minutes of the bid opening, including the information 

disclosed to those present in accordance with Sub-Clause 25.3. 

25.5 Bids not opened and read out at bid opening shall not be considered further for evaluation, 

irrespective of the circumstances. 

26 PROCESS TO BE CONFIDENTIAL  

26.1 Information relating to the examination, evaluation and comparison of bids, and 

recommendations for the award of contract shall not be disclosed to bidders or any other 

persons not officially concerned with such process until the award to the successful bidder 

has been announced.  Any effort by a bidder to influence the Employer's processing of bids 

or award decisions may result in the rejection of the bidder's bid. 

27 CLARIFICATION OF BID S AND CONTACTING OF THE EMPLOYER  

To assist in the examination, evaluation, and comparison of bids, the Employer may, at its 

discretion, ask any bidder for clarification of its bid, including breakdowns of unit rates.  

The request for clarification and the response shall be in writing or by cable, but no change 

in the price or substance of the bid shall be sought, offered, or permitted except as required 

27.1 to confirm the correction of arithmetic errors discovered by the Employer in the evaluation 

of the bids in accordance with Clause 29. 

27.2 Subject to Sub-Clause 26.1, no bidder shall contact the Employer on any matter relating to 

its bid from the time of the bid opening to the time the contract is awarded.  If the bidder 

wishes to bring additional information to the notice of the Employer, should do so in 

writing. 
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27.3 No tenderer shall contact the Employer on any matter relating to his tender from the time 

of the tender opening to the time the Contract is awarded.  If the tenderer wishes to bring 

additional information to the notice of the Employer, he shall do so in writing. 

27.4 Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the bidder's bid. 

28 EXAMINATION OF BIDSA ND DETERMINATION OF RESPONSIVENESS 

28.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid (a) 

has been properly signed; (b) is accompanied by the required securities; (c) is substantially 

responsive to the requirements of the bidding documents; and (d) provides any clarification 

and/or substantiation that the Employer may require to determine responsiveness pursuant 

to Sub-Clause 28.2.     

28.2 A substantially responsive bid is one that conforms to all the terms, conditions, and 

specifications of the bidding documents without material deviation or reservation and has a 

valid tender bank guarantee. A material deviation or reservation is one (a) which affects in 

any substantial way the scope, quality, or performance of the works; (b) which limits in 

any substantial way, inconsistent with the bidding documents, the Employer's rights or the 

bidder's obligations under the contract; or (c) whose rectification would affect unfairly the 

competitive position of other bidders presenting substantially responsive bids. 

28.3 If a bid is not substantially responsive, it will be rejected by the Employer and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming 

deviation or reservation.  

29 CORRECTION OF ERRORS 

29.1 Tenders determined to be substantially responsive shall be  checked by the Employer for 

any arithmetic errors in the computations and summations.  Errors will be corrected by the 

Employer as follows 

(a) Where there is a discrepancy between the amount in figures and the amount in words, 

the amount in words will govern. 

(b) Where there is a discrepancy between the unit rate and the line item total resulting 

from multiplying the unit rate by the quantity, the unit rate as quoted will prevail, 

unless in the opinion of the Employer, there is an obvious typographical error, in 

which case adjustment will be made to the entry containing that error. 

(c) In the event of a discrepancy between the tender amount as stated in the Form of 

Tender and the corrected tender figure in the main summary of the Bills of Quantities, 

the amount as stated in the Form of Tender shall prevail. 
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(d) The Error Correction Factor shall be computed by expressing the difference between 

the tender amount and the corrected tender sum as a percentage of the corrected work 

items (i.e. corrected tender sum less Prime Cost and Provisional Sums. 

(e) The Error Correction Factor shall be applied to all work items (as a rebate or addition 

as the case may be) for the purposes of valuations for Interim Certificates and 

valuations of variations. 

f)      The bidder shall within three (3) days after issuance of the written notice by the 

employer, or such further time as the employer may allow, correct his tender in such a 

manner as may be agreed or directed by the employer failing which the tender may be 

absolutely rejected and the bid security forfeited in accordance with sub-clause 17.6 

30 EVALUATION AND COMPA RISON OF BIDS 

30.1 The Employer will carry out evaluation of details and information provided in post-

Qualification Questionnaire and any bidder who does not qualify shall not have his/her bid 

evaluated further. 

30.2 The Employer will then evaluate and compare only the bids determined to be substantially 

responsive in accordance with Clauses 27 and 28. 

30.3 If the lowest evaluated tender is seriously unbalanced or front loaded in relation to the 

Employerôs estimate of the items of work to be performed under the Contract, the 

Employer may require the tenderer to produce detailed price analyses for any or all items 

of the Bills of Quantities, to demonstrate the relationship between those prices,  proposed 

construction methods and schedules. The bidder shall within FOUR (4) days after issuance 

of the written notice by the employer, or such further time as the employer may allow, 

provide a satisfactory analysis for the items asked for by the Employer. After evaluation of 

the price analyses, the Employer may require that the amount of the Performance Security 

set forth in clause 17 be increased at the expense of the successful tenderer to a level 

sufficient to protect the Employer against financial loss in the event of subsequent default 

of the successful tenderer under the Contract 

30.4 The procuring entity may at any time terminate procurement proceedings before contract 

award and shall not be liable to any person for the termination. 

30.5 The procuring entity shall give prompt notice of the termination to the tenderers and on 

request give its reasons for termination within 14 days of receiving the request from any 

tenderer. 
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30.6 A tenderer who gives false information in the tender document about its qualification or 

who refuses to enter into a contract after notification of contract award shall be considered 

for debarment from participating in future public procurement. 

31 QUALIFICATION AND EVALUATION CRITERIA  

31.1 Post-qualification will be based on meeting all of the following minimum point scale 

criteria regarding the Applicantôs general and particular experience, personnel and 

equipment capabilities as well as financial position.  The Employer reserves the right to 

waive minor deviations, if they do not materially affect the capacity of an applicant to 

perform the contract. Subcontractorôs experience and resources shall not be taken into 

account in determining the Applicantôs compliance with qualifying criteria. 

31.2  The Employer reserves the right to accept or reject any tender, and to annul the tendering 

process and reject all tenders, at any time prior to award of Contract, without thereby 

incurring any liability to the affected tenderers or any obligation to inform the affected 

tenderers of the grounds for the Employerôs action 

 

31.3 General Experience.     

The Applicant shall meet the following minimum criteria: - 

(a) Average Annual turnover for the last 2 years - Shall be as specified in the 

Qualification Criteria. 

(b) Successful completion as a prime contractor or sub-contractor in the contract as 

specified in the Qualification Criteria 

31.4 Personnel Capabilities. The Applicant should list down personnel of minimum 

qualification as specified in the Qualification Criteria 

31.5 Equipment Capabilities. The Applicant should list down, the plants and equipments 

that are in his ownership and the ones proposed for hire which should be suitable for 

executing contract works. ï Applicants must attaché evidence of ownership or hiring 

arrangements. 

31.6 Audited Financial Statements. The Applicant should present Audited Financial 

Statements prepared by Registered Auditors as detailed in the Qualification Criteria 

31.7 Financial position/Ratios. The applicantôs financial information will be assessed in terms 

of ROCE, current ratio and return on equity, and the point scale criteria on their financial 

position given on this basis. 

31.8 Litigation History.  The Applicant should provide accurate information on any litigation 

or arbitration resulting from contracts complete or under execution by or against him/her 
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over the last five years. Failure to declare all Litigation information may lead to the 

Employer rejecting the bid. 

31.9 Post-qualification criteria are as provided in the Appendix to instruction to tenderers.  

The pass mark shall be 75%.  

The bidders who pass the technical criteria will be subjected to financial evaluation 

F. PREFERENCE FOR DOMESTIC BIDDERS 

32 PREFERENCE FOR DOMESTIC BIDDERS 

This will be applicable for this bid. 

G. AWARD OF CONTRACT  

33 AWARD 

33.1 Subject to Clause 32, the Employer will award the contract to the bidder whose bid has 

been determined to be substantially responsive to the bidding documents and who has 

offered the lowest Evaluated Bid Price pursuant to Clause 29, provided that such bidder 

has been determined to be (a) eligible in accordance with the provisions of Sub-Clause 3.1, 

and (b) qualified in accordance with the provisions of Clause 4. 

 

34 EMPLOYER'S RIGHT TO ACCEPT ANY BID AND T O REJECT ANY OR ALL 

BIDS 

34.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all bids, at any time prior to award of contract, without thereby incurring 

any liability to the affected bidder or bidders or any obligation to inform the affected 

bidder or bidders of the grounds for the Employer's action. 

35 NOTIFICATION OF AWAR D 

35.1 Prior to expiration of the period of bid validity prescribed by the Employer, the Employer 

will notify the successful bidder in writing or by cable confirmed by registered letter that 

its bid has been accepted.  This letter (hereinafter and in the Conditions of Contract called 

"Letter of Acceptance") shall specify the sum, which the Employer will pay the Contractor 

in consideration of the execution and completion of the works and the remedying of any 

defects therein by the Contractor as prescribed by the contract (hereinafter and in the 

Conditions of Contract called "the Contract Price"). 

35.2 At the same time that the Employer notifies the successful bidder that his bid has been 

accepted, the Employer shall notify the other bidders that their bids have been unsuccessful 

and that their bid security will be returned as promptly as possible, in accordance with sub 

clause 17.4. 

36 PERFORMANCE SECURITY  
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36.1 Within 21 days of receipt of the Letter of Acceptance from the Employer, the successful 

bidder shall furnish to the Employer a performance security in the form stipulated in the 

Conditions of contract. 

36.2 Failure by successful bidder to lodge the required performance Guarantee within 21 days 

of the receipt of the letter of Acceptance shall constitute sufficient grounds for annulment 

of the award and suspension from being eligible for bidding in any tender with the 

authority pursuant to clause 17.5; in which event the Employer may make the award to 

another bidder or call for new bids. 

37 SIGNING OF AGREEMENT  

37.1 Within 21 days of receipt of the notification of award, the successful bidder shall sign the 

Form of Agreement and return it to the Employer, together with the required performance 

security. 

37.2 Within 28 days of issuance of the notification of award, the Employer shall sign the Form 

of Agreement as received from the contractor. 

38 CONTRACT EFFECTIVENE SS 

38.1 The Contract will be effective only upon signature of the Agreement between the 

Contractor and the Employer. 

39 ADVANCE PA YMENT  

39.1 An advance payment, if approved by the Employer, shall be made under the Contract, if 

requested by the Contractor, in accordance with the Conditions of Contract.   

39.2 The guarantee shall be issued by a Bank located in the Republic of Kenya. 

 

40 EXECUTION OF WORKS 

40.1 The work execution will be carried out based on the documents as listed below. 

a. Conditions of Contract Part I: General Conditions of Contract 

B. Conditions of Contract Part II (Conditions of Particular Application) 

c. Road Maintenance Manual 

d. Standard Specifications 

e. Special Specifications 

f. Supervision and Contract Evaluation Manual 

g. Bills of Quantities 
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SECTION 3 APPENDIX TO INSTRUCTIONS TO TENDERERS 

 

The following appendix to instructions to tenderers shall complement or amend the provisions of 

the instructions to tenderers (Section 2).   

Wherever there is a conflict between the provisions of the instructions to tenderers and the 

provisions of the appendix, the provisions of the appendix herein shall prevail over those of the 

instructions to tenderers. 

Item Clause Requirement 

 

The Employer 

1.1 DIRECTOR GENERAL  

KENYA NATIONAL HIGHWAYS 

AUTHORITY  

P.O. BOX 49712-00100 

NAIROBI  

Source of Funds 2.1 The Road Maintenance Fuel Levy Fund ï 

RMLF 

Pre Tender Site Visit 8.1 Due to COVID-19 Bidders will be expected 

to make their Own Site Visit Arrangements 

Deadline of Clarification of 

Bids 

10.1 As indicated in the Tender Notices 

Language of Bids 12.1 English 

Deadline for Bid Submission 22.1 As indicated in the Tender Notices 

Location of Bid Submission 22.1 Office of the Regional Director 

Kenya National Highways Authority, 

Nairobi Region, Machakos Road, 

Industrial Area,  

P. O. Box 200-00507, 

NAIROBI, KENYA  
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SECTION 4  QUALIFICATIONS CRITERIA  
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SECTION 4: QUALIFICATION CRITERIA  

 

This Section contains all the factors, methods and criteria that the Employer shall use to evaluate 

applications. The information to be provided in relation to each factor and the definitions of the 

corresponding terms are included in the respective Application Forms. 

 

 

1. Eligibility Requirements 

2. Historical Contract Non-Performance 

3. Financial Situation 

4. Technical/Engineering Works Experience 

5. Program of Works and Work Methodology 

6. Key Professional and Technical Site Staff 

7. Major Plant and Equipment to be used in the Project 
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Qualification Criteria 
Compliance 

Requirement 
Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

1. Eligibility Requirements 

1.1 Form of Bid 

Amount in Figures and 

Words must be indicated, 

Properly fill and sign 

Must meet 

requirement 

Form of Bid in the 

Prescribed Format 

1.2 
Appendix to 

Form of Bid 

Form properly filled & 

signed 

Must meet 

requirement 

Appendix to Form of 

Bid in the Prescribed 

Format 

1.3 Bid Security Tender Securing Declaration 
Must meet 

requirement 

Fill and sign all 

Sections of the Tender 

Securing Declaration 

form as Prescribed 

1.4 

Confidential 

Business 

Questionnaire 

Properly fill and sign, 

Providing all required 

information 

Must meet 

requirement 

Form in the 

Prescribed Format 

1.5 

Form of 

Power of 

Attorney 

Properly fill and sign, 

Provide copies of National 

Identification card or 

Passport. 

Must meet 

requirement 

Form in the 

Prescribed Format 

1.6 

Priced Bill of 

Quantities 

- Fill all rates, prices and 

amounts,  

- NO Alterations of the 

Quantities accepted,  

- All bidders own 

Corrections must be 

Countersigned 

Must meet 

requirement 

Bills of Quantity in 

the Prescribed Format 

1.7 

Incorporation 

& 

Registration 

Copy of Certificate of 

incorporation to show that 

the applicant is a registered 

company and legally 

authorized to do business in 

Kenya  

Must meet 

requirement 

Copy of Certificate of 

Incorporation 

1.8 
Annual 

Practicing 

License with 

Proof of registration with the 

National Construction 

Authority in Class 4, 5 & 6 

Must meet 

requirement 

Copy of Current NCA 

PractisingLicence 
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Qualification Criteria 
Compliance 

Requirement 
Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

the National 

Construction 

Authority 

as Roads/Bridges Contractor 

1.9 

Tax 

Compliance 

Certificate 

Tax Compliance Certificate. 

Validity to be checked online 

by the TCC Checker on the 

KRA Website: 

www.kra.go.ke 

Must meet 

requirement 

Copy of Valid Tax 

Compliance 

Certificate 

1.10 

CR 12 form  Issued within the last Six 6 

months from the Tender 

Opening Date 

Must meet 

requirement 

Copy of CR12 with 

All the Directorsô 

Identification 

Documents ï National 

Identification 

Cards/IDs or 

Passports 

1,11 

Registration 

Certificate for 

Access to 

Government 

Procurement 

Opportunities 

(AGPO) 

Registration Certificate for 

Access to Government 

Procurement Opportunities 

(AGPO) in any category. 

Must meet 

requirement 

Copy of Valid AGPO 

Certificate in any 

Category 

1.12 

Pre tender 

Site Visit/Pre 

Bid 

Conference 

Attend Pre Tender Site Visits 

as per the appendix to 

Instructions to Bidders, 

Clause 8.1 

 

Must meet 

requirement 

Duly filled 

Declaration of 

Knowledge of Site 

1.13 

Serialization 

of the Bid 

Bidders shall sequentially 

serialize all pages of each 

tender submitted. 

 

Any written Pages or 

document attached or 

Must meet 

requirement 

The Serialization 

MUST be numerically 

sequential starting 

from Numeric 1. 

 

http://www.kra.go.ke/
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Qualification Criteria 
Compliance 

Requirement 
Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

inserted Documents MUST 

be sequentially serialized. 

1.14 
Conflict of 

Interest 

No conflicts of interest in 

Sub-Clause 4.2. 

Must meet 

requirement 

Signed Declaration 

Form 

1.15 

Debarment Not having been declared 

ineligible by the Employer, 

as described in Sub-Clause 

4.3. 

 

Must fill the Declaration 

form 

Must meet 

requirement 

Signed Declaration 

Form 

1.16 

Litigation Declaration of Information 

on Litigation. 

Declare status of all 

Litigation 

Must meet 

requirement 

Signed Declaration 

Form 

1.17 

Declaration 

of corrupt or 

fraudulent 

Practices 

Bidders shall declare that 

they have not been convicted 

of corrupt or fraudulent 

practices 

Must meet 

requirement 

Signed Declaration 

Form 

1.18 

Declaration 

of Fair 

employment 

laws and 

practices 

Bidders shall declare they are 

not guilty of any serious 

violation of fair employment 

laws and practices 

Must meet 

requirement 

Signed Declaration 

Form 

1.19 

Filling of 

Schedules/For

ms in the 

Schedules 

Bidders are required to 

provide the details required 

in each of the 

forms/Schedules provided 

besides attaching 

documentary evidence of the 

same as attachments 

Must Meet 

requirement 

All Forms/Schedules 

that are required to be 

filled have to be filled 

and signed and dated. 
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Qualification Criteria 
Compliance 

Requirement 
Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

Bidders meeting the above Eligibility Requirements shall proceed to Technical Evaluation 

2.  Historical Contract Non-Performance in the last three (3) years 

2.1 

History of 

Non-

Performing 

Contracts 

No Terminated Contract.  Score 

0-2 Marks  

 

Zero marks shall 

be awarded for 

any terminated 

contracts 

3.  Financial Situation 

3.1 

Financial 

Performance 

Submission of Audited 

Financial Statements and 

other financial statements for 

the last two [2] years to 

demonstrate Financial 

Capacity: The applicantôs 

financial information will be 

assessed in terms of ROCE, 

current ratio and return on 

equity, and the point scale 

criteria on their financial 

position given on this basis 

 

Computation shall be made 

for the following Ratios and 

marks awarded to each of the 

ratios: 

-Working Capital Ratio 

- Turn Over ratio 

- Current ratio 

All pages must 

be initialized 

and stamped 

by both a 

practicing 

Auditor 

registered with 

ICPAK and 

one of the 

Directors. 

Auditorôs 

practicing 

membership 

number from 

ICPAK must 

be indicated. 

 

The Financial 

ratio Form to 

be signed by 

the Auditor 

registered with 

ICPAK and 

(a) Submission of the 

Audited Statements, 

signed  

 

0-1 Marks 

 

 

 

Each of the Ratios 

shall be Evaluated 

based on the 

Submissions signed 

by the Auditor 

 

 

(b) Score 

¶ 0 ï 2 Marks 

per Ratio 
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Qualification Criteria 
Compliance 

Requirement 
Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

- Fixed Asset ratio one of the 

Directors. 

 

 

3.2 

Average 

Annual 

Turnover 

Average Annual turnover of 

KShs. 150 Million  [One 

Hundred and Fifty Million], 

within the last two (2) years 

Schedule of  

other 

Supplementary 

Information / 

Financial 

Standings 

 

The Financial 

Schedule to be 

signed by the 

Auditor 

registered with 

ICPAK and 

one of the 

Directors. 

 

Score 

¶ 0 ï 1 Marks 

 

4.  Technical/Engineering Works Experiencein the last Three [3] years 

4.1 

General 

Construction 

Experience  

Experience under construction 

contracts in the role as a main 

contractor or subcontractor.  

Scoring shall be based on 

general projects handled.  

The Schedule 

of General 

Experience be 

duly filled 

Score 

¶ 0 ï 3 Marks 

1 Mark for each 

General Construction 

project 
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Qualification Criteria 
Compliance 

Requirement 
Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

4.2 

Specific/loca

l (Within 

Kenya) 

Construction 

Experience 

  

 

 

 

 

 

 

 

Participation as Contractor or 

subcontractor with a 

minimum cumulative value of 

KSh. 120 million (One 

Hundred and Twenty 

Million) , substantially 

completed and that is similar 

to the proposed works. The 

similarity shall be based on 

the physical size, complexity, 

methods/technology or other 

characteristics as described in 

Section 7 

For subcontracted works, the 

bidder should provide the 

following; 

¶ Award letter from the 

main contractor 

¶ Award letter of the 

subcontract. 

¶ Completion letter of 

the subcontract. 

Evidence of 

Works 

Completion  

Schedule 10 

Score 

¶ 0-12 Marks 

 

 

 

 

 

 

 

4.3 
Ongoing 

Works 

Value of Outstanding works 

shall not be more than the 

Engineerôs Estimate. 

 

If the Value of 

Outstanding 

works is more 

than the 

Engineerôs 

Estimate, the 

bidder shall 

lose two (2) 

marks 

Schedule 11 

Score 0-2Marks for 

5. Program of Work and Work Methodology 

5.1 Program of 
PoW Resourced with 

Equipment-Min. allocation 
¶ 0-5 Marks 

Section 8 
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Qualification Criteria 
Compliance 

Requirement 
Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

Work (PoW) pursuant to the schedule of 

equipment ï To be submitted 

in A3 Size Paper well legible 

Fonts 

 

 

 

PoW captures Monthly 

outputs for each activity 

 

PoW details BoQ Quantities, 

Units and Rates 

 

PoW is superimposed with 

Cashflow Projections 

 

Provided a detailed Work 

Methodology 

 

 

Provided a Methodology on 

safety during the construction 

period. 

 

The PoW 

shall have to 

be in the 

format 

prescribed 

in the 

sample 

 

¶ 0-3 Marks 

 

 

¶   0-3 Marks 

 

 

¶ 0-3 Marks 

 

 

¶ 0-4 Marks 

 

 

 

¶ 0-3 Marks 

 

 

6. Key Professional and technical Site Staff 

 

 Curriculum Vitae (CVs) of 

the Proposed Key Staff must 

be duly signed by the 

proposed individual.  

Certified copies of certificates 
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Qualification Criteria 
Compliance 

Requirement 
Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

and Annual Practicing 

Licenses (for Engineers) and 

Academic Certificates for all 

staff is mandatory; 

 

 

 

 

 

The site staff shall posses 

minimum levels of 

qualifications set specified in 

Section 6, clause 15.2; 

 

Score 

¶ 12 Marks 

Section 8, Schedule 5 

Site Agent / 

Road 

Manager  

Qualifications 

in Civil/ 

Highway 

Engineering 

Degree 8 

HND 8 

Diploma 8 

Experience 

 5 years and 

Above 

4 

0-5 years 0 
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Qualification Criteria 
Compliance 

Requirement 
Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

7. Major Plant and Equipment to be used in the Project 

 

Minimum Required Equipment for this Project 

 

Main Scope of 

Works of this 

Tender 

Main Equipment 

Quantity 

(No) 

(Minimu

m) 

Marks (Score) 

Owned 

Hired/le

ase 

Routine 

Maintenance and 

Spot Improvement 

(unpaved) 

Grader 1 15 7.5 

Drum roller (Minimum 10 

Tons) 
1 10 5 

Excavator/ Backhoe/ 

Wheel loader 
1 5 2.5 

Tippers (Cumulative 

Capacity14 Tons) 
1 5 2.5 

Total 35 17.5 
 

7.1 
Equipment 

Ownership 

Bidders shall declare they 

have possession/Ownership of 

various equipment as 

proposed to be used in the 

Project 

Required Logbooks that 

demonstrate proof of 

ownership 

Custom 

Entry/Payment 

receipts for Stationary 

Plant and Equipment 

7.2 
Equipment 

lease/Hire 

Bidders shall declare they 

have an Active Lease/Hire 

Agreement in Place that can 

be used during the Project 

Life 

Recommended Lease/Hire 

Agreement in a 

Prescribed Format as 

may be provided 

Availability of 

Specific Equipment 

with details of time of 

availability. 
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Qualification Criteria 
Compliance 

Requirement 
Documentation 

No. Subject Requirement Bidder  
Submission 

Requirements 

8. 
Site Base 

Facilities 

Proposal on office & stock 

yard facilities for the Work 

Implementation and 

Management 

0-3 Marks 

 

Marks 

allocation 

based on 

submission and 

accuracy of 

submission 

Location Map, Site 

Layout Plan, Photos 

of Site 

*Bidders attaining 75% from the Technical Evaluation will proceed to Financial Evaluation 
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APPENDIX TO THE POST QUALIFICATIONS CRITERIA - TECHNICAL  

ITEM  No. DESCRIPTION 

POINT 

SCORE 

SCALE 

1 
 HISTORICAL CONTRACT NON-PERFORMANCE Max 2 

a History of Non-performing Contracts 0 or2 

2 

 FINANCIAL CAPACITY  Max 10 

a Audited Statements 0-1 

b Computation of Financial Ratios 0-8 

c Turnover 0-1 

3 

 EXPERIENCE Max 17 

a General Experience  0-3 

b Specific experience in related works 0-12 

c Workload Analysis 0-2 

4  PROGRAM OF WORKS AND WORK METHODOLOGY  Max 21 

4a 

a 
Program 

of 

Works 

PoW Resourced with Equipment-Min. allocation pursuant 

to the schedule of equipment - ï To be submitted in A3 

Size Paper well legible Fonts 

0-5 

b PoW captures Monthly outputs for each activity 0-3 

c PoW details BoQ Quantities, Units and Rates 0-3 

d PoW is superimposed with Cashflow Projections 0-3 

4b 

a 
Work 

Methodology 

Provided a detailed Work Methodology 0-4 

b 
Provided a Methodology on safety during the 

construction period. 
0-3 

5 

 KEY PERSONNEL  Max 12 

a 

Site 

Agent / 

Road 

Manager  

Qualifications 

in Civil/ 

Highway 

Engineering 

Degree 8 

HND 8 

Diploma 8 

Experience 
5 years and  Above 4 

0-5 years 0 

6 

 PLANT AND EQUIPMENT  Max 35 

a 

Relevant Equipment 

(As Detailed in 

Schedule 8) 

Owned (Max 35 marks) 0-35 

100% Leased (Max 17.5marks) 0-17.5 

  SITE BASE FACILITIES  Max 3 

8 a 

Proposal on office & stock yard facilities ï identify location and 

condition of the planned site office and stockyard. Attachment of 

map and photo preferably 

0-3 

  
TOTAL  MAX 

100 
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SECTION 5 CONDITIONS OF CONTRACT, PART I -GENERAL CONDITIONS 
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SECTION 5 CONDITIONS OF CONTRACT PART I: GENERAL CONDITIONS 

OF CONTRACT  

 

The Conditions Of Contract Part 1 ï General Conditions shall be those forming Part 1 of the 

Conditions of Contract for works of Civil engineering construction Fourth Edition 1987, 

reprinted in 1992 with further amendments, prepared by the Federation Internationale des 

IngenieursConseils (FIDIC) 

 

Copies of the FIDIC Conditions of Contract can be obtained from: 

 

FIDIC Secretariat 

P.O.Box 86 

1000 Lausanne 12 

Switzerland 

Fax:   41 21 653 5432 

Telephone:  41 21 653 5003 
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SECTION 6 CONDITIONS OF CONTRACT,  PART II -CONDITIONS OF 

PARTICULAR APPLICATION  

 

  



ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF ISINYA ï KONZA  (JN 

A8/B50) (B50) ROAD 

KeNHA/R5/140/2020              Issued by Kenya National Highways Authority       38 

SECTION 6: CONDITIONS OF CONTRACT PART II: (CONDITIONS OF 

PARTICULAR APPLICATION)  

 

The following Conditions of Particular Application shall supplement the General Conditions of 

Contract.  Whenever there is a conflict, the provisions herein shall prevail over those in the 

General Conditions of Contract.  The Particular Condition is preceded by the corresponding 

clause number of the General Conditions to which it relates. 
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Amend this sub-clause as follows: 
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CONDITIONS OF CONTRA CT PART II (CONDITIO NS OF PARTICULAR 

APPLICATION)  

SUBCLAUSE 1.1 ï DEFINITIONS 

 

Amend this sub-clause as follows: 

 

(i)  The ñEmployerò is the Kenya National Highways Authority, represented by the Director   

General - Kenya national Highways Authority. 

(iv)   The ñEngineerò is the Director Road Asset and Corridor Management - Kenya 

National Highways Authority.  

 

(v)    The ñEngineer Representativeò is the Deputy Director Regional Network 

Maintenance ï Nairobi Region 

. 

(b)  (i) Insert in line 2 after the Bills Of Quantitiesò, the following, ñthe rates entered by the 

Contractor (whether or not such rate be employed in computation of the Contract Price),ò 

 

Amend subparagraph (b) (v) of Sub-Clause 1.1 by adding the following words at the end: 

The word ñTenderò is synonymous with ñbidò and the word ñAppendix to Tenderò with 

ñAppendix to Bidò and the word ñTender documentsò with ñbidding documentsò. 

 

Add the following at the end of this sub-clause: 

(h) (i) ñMaterialsò means materials and other things intended to form or forming part of the 

Permanent Works. 

 

SUBCLAUSE 2.1  - ENGINEERôS DUTIES AND AUTHORITY. 

 

With reference to Sub-Clause 2.1 (b), the following shall also apply: The Engineer shall obtain 

the specific approval of the Employer before taking any of the following actions specified in Part 

1: 

(a) Consenting to the subletting of any part of the works under Clause 4; 

(b) Certifying additional cost determined under Clause 12; 
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(c) Determining an extension of time under Clause 44; 

(d) Issuing a variation under Clause 51; 

(e) Fixing rates or prices under Clause 52 

(f) The works specified under this Contract shall be executed, supervised and evaluated in 

accordance to the Contract Supervision and Evaluation Manual developed by the Ministry of 

Roads ï Version 2012  

 

SUBCLAUSE 5.1 - LANGUAGE AND LAW 

The Contract document shall be drawn up in the ENGLISH LANGUAGE. Communication 

between the Contractor and the Engineerôs Representative shall be in this given language. 

The Laws applicable to this Contract shall be the Laws of the Republic of Kenya. 

 

SUBCLAUSE 5.2 ï PRIORITY OF CONTRACT DOCUMENTS 

Delete the documents listed 1-6 and substitute: 

(1) The Contract Agreement (if completed) 

(2) The Letter Of Acceptance; 

(3) The Bid and Appendix to Bid; 

(4) The Conditions of Contract Part II; 

(5) The Conditions of Contract Part I; 

(6) The Special Specifications; 

(7) The Standard Specification for Road and Bridge Construction, 1986; 

(8) The PBC Guidelines Edition 1.1 of February; 

(9)  Road Maintenance Manual, May 2010 Edition and Performance Based Contract Manuals. 

(10) The Drawings; 

(11) The priced Bills of Quantities 

(12)  Other documents as listed in the Appendix to form of Bid 

 

SUBCLAUSE 8.2 - SITE OPERATIONS AND METHOD OF CONSTRUCTION 

 

Add 

The Contract may be terminated if the Contractor is unable to take full responsibility for the 

adequacy, stability and safety of all Site operations and methods of construction. 
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SUBCLAUSE 10.1 - PERFORMANCE SECURITY 

 

Replace the text of Sub-clause 10.1 with the following: 

ñThe Contractor shall provide security for his proper performance of the Contract within 14 days 

after receipt of the Letter of Acceptance. The Performance Security shall be in the form of a bank 

guarantee as stipulated by the Employer in the Appendix to Bid. The Performance Security shall 

be issued by a bank incorporated in Kenya. The Contractor shall notify the Engineer when 

providing the Performance Security to the Employer. 

ñWithout limitation to the provisions of the preceding paragraph, whenever the Employer 

determines an addition to the Contract Price as a result of a change in cost, the Contractor, at the 

Engineers written request, shall promptly increase the value of the Performance Security by an 

equal percentage.  

 

SUBCLAUSE 10.2 - VALIDITY OF PERFORMANCE SECURITY 

 

The Performance Security shall be valid until a date 28 days after the date of issue of the Defects 

Liability Certificate. The security shall be returned to the Contractor within 14 days of 

expiration. 

 

Add 

The Resident Engineer shall provide a 28days Notice to the Contractor informing him of the 

early expiry of his Performance Security. Upon receipt of such a Notice the Contarctor shall 

before lapse of 14days extend the Performance security and provide evidence of such an 

extension to the Resident Engineer. Failure by the contractor to renew his performance Security 

7days to its expiry the resident Engineer will Request the Engineer to redeem it. Such a request 

shall be handled immediately and the performance security recovered. 

 

SUB CLAUSE 10. 3 - CLAIMS UNDER PERFORMANCE SECURITY 

 

Delete the entire sub-clause 10.3. 

The Employer shall be at liberty to claim part or the entire performance Security without 

informing or notifying the Contractor provided that the conditions neccesitating the claim are 

contractual. 
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ADD NEW SUBCLAUSE; óSUBCLAUSE 10. 4 - COST OF PERFORMANCE SECURITY 

The cost of complying with the requirements of this clause shall be borne by the Contractor.ô 

 

SUB CLAUSE 11. 1 - INSPECTION OF SITE 

In line 17 after ñaffect his Tenderò add 

ñand the Contractor shall be deemed to have based his BID on all the aforementionedò 

Delete the last paragraph completely and replace with the following: 

ñThe Employer in no way guarantees completeness nor accuracy of the soil, materials, 

subsurface and hydrological information made available to the Contractor at the time of 

biddinging or at any other time during the period of the Contract, and the Contractor shall be 

responsible for ascertaining for himself all information as aforesaid for the execution of works 

and his BID shall be deemed to have been priced accordingly. 

ADD A NEW SUBCLAUSE; óSUBCLAUSE 11.2 - ACCESS TO DATA 

Data made available by the Employer in accordance with Clause 11.1 shall be deemed to include 

data listed elsewhere in the Contract as open for inspection at the address stipulated in the 

Appendix to Bid.ô 

SUBCLAUSE 14.1 PROGRAM TO BE SUBMITTED 

 

The time within which the program shall be submitted shall be as specified in the Appendix to 

the Form of Bid. 

This detailed program shall be based upon the program submitted by the Contractor as part of his 

BID, where this was required, and shall in no material manner deviate from the said program. 

 

The program shall be in the form of a Critical Path Method Network (CPM Network) showing 

the order of procedure and a description of the construction methods and arrangements by which 

the Contractor proposes to carry out the works .It should also be supplemented by a time ïbar 

chart of the same program. The program shall be coordinated with climatic, groundwater and 

other conditions to provide for completion of the works in the order and by the time specified. 

The program shall be revised at three-month intervals and should include a chart of the principle 

quantities of work forecast for execution monthly. 

The Contractor shall submit to the Engineer not later than the day or date mentioned in the 

Appendix to the Form of Bid, a general description of his proposed arrangements and methods 

for the execution of the Works, including temporary offices, buildings, access roads, construction 

plant and its intended production output, working shift arrangements, labour strength, skilled and 
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unskilled, supervision arrangements, power supply arrangements, supply of materials including a 

materials utilization program, stone crushing, aggregate production and storage, cement 

handling, concrete mixing and handling, methods of excavation, dealing with water, testing 

methods and facilities. 

During the execution of the works, the Contractor shall submit to the Engineer full and detailed 

particulars of any proposed amendments to the arrangements and methods submitted in 

accordance with the foregoing.  

If details of the Contractors proposals for Temporary Works are required by the Engineer for his 

own information the Contractor shall submit such details within fourteen days of being requested 

to do so. 

 

The Resident Engieer may at his discretion provide to the Contractor a Format of submitting the 

Program of Works to comply with the Cashflow projections and budgets assigned to the project 

 

 The various operations pertaining to the works shall be carried out in such a progressive 

sequence as will achieve a continuous and consecutive output of fully completed roadworks 

inclusive of all bridge works and culverts within the time limits specified in the Contract. 

Generally the Contractor shall start at one end of the road and progress continuously towards the 

other without leaving any isolated section or sections of uncompleted road provided always that 

the site of the works has been acquired in its entirety and the encumbrances and services thereon 

removed. 

The Contractor shall allow in his programme all published Kenya public holidays including but 

not limited to the the following per calendar year during which the Contractor shall not be 

permitted to work. 

¶ New Years Day (1st January) 

¶ Good Friday 

¶ Easter Monday 

¶ Labour day (1
st
 May) 

¶ Madaraka Day (1
st
 June) 

¶ The month of Ramadhan 

¶ IddUlFitr 

¶ Mashujaa Day (20
th
 October) 

¶ Jamhuri day (12
th
 December) 

¶ Christmas Day (25
th
 December) 

¶ Boxing day (26
th
 December) 
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The Contractor shall also allow per calendar year for a further 2 unspecified public holidays 

which may be announced by the Government of Kenya with no prior notification upon which he 

shall not be permitted to work. 

 

SUBCLAUSE 14.2- REVISED PROGRAMME 

 

Add at the end of the fist paragraph; 

óFailure by the Contractor to submit the Revised Work Program in the prescribed format and 

within the stipulated period shall be considered a violation of his contractual obligations and a 

Notice for Termination shall be issued to the Contractor.ô 

 

SUBCLAUSE 14.3- CASHFLOW ESTIMATE 

 

The time within which the detailed cash flow estimate shall be submitted shall be as specified in 

the Appendix to the Form of Bid. 

 

SUBCLAUSE 15.1- CONTRACTORôS SUPERINTENDENCE 

 

Add the following at the end of the first paragraph of sub-clause 15.1: 

ñThe Contractor shall, within Fourteen (14) days of receipt of the Engineerôs order to commence 

the works inform the Engineer in writing the name of the Contractorôs Representative and the 

anticipated date of his arrival on site. The Contractor shall also submit a specimen signature of 

his proposed Site Agent /Road Manager who SHALL  be the only signatory to payment of 

certificates/Monthly statements from the Contractor.ò 

 

 

Add the following Sub-clause 15.2 

óSUBCLAUSE 15.2- LANGUAGE ABILITY AND  QUALIFICATIONS OF CONTRACTORôS 

AUTHORISED AGENT 

 

Unless otherwise stated in the tender document, the Contractorôs Agent or Representative on the 

site shall have a minimum qualification of aDiploma in Civil/Highway Engineering and shall be 

able to read and write English fluently. 
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The Contractorôs Agent or Representative shall have at least 5 years relevant experience as a Site 

Agent. 

 

SUBCLAUSE 16.2- ENGINEER AT LIBERTY TO OBJECT 

At the end of this Clause add 

ñby a competent substitute approved by the Engineer and at the Contractors own expense.ò 

Add the following Sub-Clauses 16.3 and 16.4: 

 

ADD THE FOLLOWING SUB-CLAUSE  

óSUBCLAUSE 16.3- QUALIFICATION AND LA NGUAGE ABILITY OF 

SUPERINTENDING STAFF 

 

Unless otherwise stated in the Tender document, the Contractorôs superintending staff shall meet 

the following minimum qualifications: 

Should have a working knowledge of English or Kiswahili. Should any of the superintending 

staff not be able to meet this condition, the Contractor shall propose to the Engineer 

arrangements for provision of a sufficient number of interpreters of approved qualifications. The 

Engineer, at his discretion, may amend, approve or reject such arrangements or reject 

deployment of superintending staff not meeting the language requirements. The Engineer may at 

any time during the duration of the Contract amend any approved arrangements made for 

interpreters, which shall be implemented at the Contractors expense. 

The key staff listed below must have academic qualifications from government-recognised 

institutions or equivalent institutions of the levels set out in Section 5, Part 6. 

¶ Site Agent /Road Manager 

Qualifications as above shall be subject to verification and approval on site by the Engineer 

or his representative on site before commencement of the said works.ô 

 

SUBCLAUSE 16.4 ï EMPLOYMENT OF LOCAL PERSONNEL 

The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and 

labour with appropriate qualifications and experience who are Kenya citizens. 
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SUBCLAUSE 19.1- SAFETY, SECURITY AND PROTECTION OF THE ENVIRONMENT 

 

Add Sub-Clause-paragraph (d) of Sub-Clause 19 as follows: 

Notwithstanding the Contractorôs obligation under Sub-Clause-paragraph (a), (b) and 9(c) of 

Sub-Clause 19.1 of the Conditions of Contract, the Contractor shall observe the following 

measures with a view to reducing or elimination adverse environmental effects by the site works: 

(i) All quarries and borrow pits shall be filled and landscaped to their original state after 

extraction of construction material 

(ii)  Soil erosion due to surface runoff or water from culverts or other drainage structures 

should be avoided by putting in place proper erosion control measures that shall 

include, but are not limited to grassing and planting if trees 

(iii)  Long traffic diversion roads shall be avoided so as to minimize the effect of dust on 

the surrounding environment. In any case all diversions shall be kept damp and dust 

free 

(iv) Spillage of oils, fuels and lubricants shall be avoided and if spilt, shall be collected and 

disposed off in such a way as not to adversely affect the environment 

(v) Rock blasting near settlement areas shall be properly coordinated with the relevant 

officers of the Government so as to minimize noise pollution and community 

interference. 

 

 

 

Add 

Failure by the Contractor to observe the above safety features shall be deemed to be a violation 

of the Contractorôs Obligations and shall be grounds for Suspension and/or Termination. 

 

SUBCLAUSE 20.4 - EMPLOYERS RISKS 

Delete Sub-Clause (h) and substitute with; 

(h) any operation of the forces of nature (insofar as it occurs on site) which an experienced 

contractor: 

(i) could not have reasonably foreseen, or 

(ii)  could reasonably have foreseen, but against which he could not reasonably have 

taken at least one of the following measures: 

(A) prevent loss or damage to physical property from occurring by taking appropriate 

measures or 

(B) insure against such loss or damage 
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SUBCLAUSE 21.1 - INSURANCE OF WORKS AND CONTRACTOR óS EQUIPMENT 

 

Delete the first sentence of this Clause and replace with the following: 

ñprior to commencement of the Works the Contractor shall, without limiting his or the 

Employerôs obligations and responsibilities under Clause 20, insure to the satisfaction of the 

Employer:ò 

 

Add the following words at the end of Sub-paragraph (a) and immediately before the last word of 

Sub-paragraph (b) of Sub-Clause 21.1: 

ñIt being understood that such insurance shall provide for compensation to be payable in the 

types and proportions of currencies required to rectify the loss or damage incurredò 

 

 

SUBCLAUSE 21.2 ï SCOPE OF COVER 

 

Amend sub-paragraph (a) of Sub-Clause 21.2 as follows: 

Delete words ñfrom the start of work at the siteò and substitute the words ñfrom the first working 

day after the Commencement Dateò 

Add the following as Sub-Clause (c) under Sub-Clause-Clause 21.2 

(c ) It shall be the responsibility of the Contractor to notify the insurance company of any change 

in the nature and extent of the Works and to ensure the adequacy of the insurance coverage at all 

times during the period of the Contract. 

 

Add 

The Contractor shall be expected to insure all road assets from damage and to pursue the 

insurance companies as and when damages to these assets occur. In addition, the Contractor is 

expected to furnish the Engineer with a copy of Insurance Policy of WIBA at the commencement 

of works. 

 

SUBCLAUSE 21.4 - EXCLUSIONS 

 

Amend Sub-Clause 21.4 to read as follows: 
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ñThere shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or damage 

caused by the risks listed under Sub-Clause 20.4 sub-paragraph (a) (i) to(iv) of the Conditions of 

Particular Application.ò 

 

SUBCLAUSE 23.2 ï MINIMUM AMOUNT OF IN SURANCE 

 

Add the following at the end of this Clause: 

ñ.. with no limits to the number of occurrencesò. 

 

SUBCLAUSE 25.1 ï EVIDENCE AND TERMS 

 

Amend Sub-Claus OF INSURANCE 25.1 as follows: 

Insert the words ñas soon as practicable after the respective insurances have been taken out but in 

any caseò before the words ñprior to the start of work at the siteò 

 

Add the following Sub-Clauses 25.5, 25.6 

 

SUBCLAUSE 25.5 ï INSURANCE NOTICES 

 

Each policy of insurance effected by the Contractor for purposes of the Contract shall include a 

provision to the effect that the Insurer shall have a duty to give notice in writing to the Contractor 

and Employer of the date when a premium becomes payable. This shall not be more than thirty 

(30) days before that date and the policy shall remain in force until thirty (30) days after the 

giving of such notice. 

 

SUBCLAUSE 25.6 ï NOTIFICATION TO INSURERS 

 

It shall be the responsibility of the Contractor to notify insurers under any of the insurance 

referred to in the preceding clauses 21, 23 and 24 on any matter or event, which by the terms of 

such insurance are required to be so notified. The Contractor shall indemnify and keep 

indemnified the Employer against all losses, claims, demands, proceedings, costs, charges and 

expenses whatsoever arising out of or in consequence of any default by the Contractor in 
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complying with the requirements of this Sub-Clause whether as a result of avoidance of such 

insurance or otherwise. 

 

 

SUBCLAUSE 28.2 ï ROYALTIES 

 

Add at the end of this Sub-Clause the following sentence: 

ñThe Contractor shall also be liable for all payments or compensation if any that are levied in 

connection with the dumping of part or all of any such material.ò 

 

Add 

The Contractor shall be solely responsible for any Cess and any other fees that the 

County/Region May levy on materials, goods or transportation within the Region 

 

SUBCLAUSE 29.1 ï INTERFERENCE WITH TRAFFIC 

 

Supplement Sub-Clause 29.1 by adding the following sentence at the end: 

ñThe Contractor will be permitted to use existing public roads for access to the site. The 

Contractor shall pay vehicle license tax and road maintenance duty in accordance with relevant 

regulations and shall obtain any necessary permits or licenses from relevant authorities for 

transporting his equipment.ò 

 

Add the following subclause 29.2: 

SUBCLAUSE 29.2 ï REINSTATEMENT AND COMPENSATION FOR DAMAGES TO 

PERSONS AND PROPERTY 

 

The Contractor shall reinstate all properties whether public or private which are damaged in 

consequence of the construction and, maintenance of the works to a condition as specified and at 

least equal to that prevailing before his first entry on them. 

If in the opinion of the Engineer the Contractor shall have failed to take reasonable and prompt 

action to discharge his obligations in the matter of reinstatement, the Engineer will inform the 

Contractor in writing of his opinion, in which circumstances the Employer reserves the right to 
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employ others to do the necessary work of reinstatement and to deduct the cost thereof from any 

money due or which shall become due to the Contractor. 

The Contractor shall refer to the Employer without delay all claims which may be considered to 

fall within the provisions of Clause 22.1. 

Add the following Sub-Clause 34.2 to 34.8 

 

SUBCLAUSE 34.2 ï CONDITIONS OF EMPLOYMENT OF LABOUR 

 

The Contractor shall be responsible for making all arrangements for and shall bear all costs 

relating to recruitment, obtaining of all necessary visas, permits or other official permission for 

movements of staff and labour. 

 

 

SUBCLAUSE 34.3 ï FAIR WAGES 

 

The Contractor shall, in respect of all persons employed anywhere by him in the execution of the 

Contract, and further in respect of all persons employed by him otherwise than in the execution 

of the Contract in every factory, Workshop or place occupied or used by him for the execution of 

the Contract, observe and fulfil the following conditions: 

(a) The Contractor shall pay rates of wages, observe hours of labour and provide conditions of 

labour, housing, amenities and facilities not less favourable than those required by the latest 

Regulation of Wages (Building and Construction Industry) Order as of the time of bid 

submission, and subsequent amendments thereto, or in any wage scales, hours of work or 

conditions agreed by the Ministry of Labour or other Government Department in consultation 

with the appropriate wage fixing authority and generally recognized by other employees in the 

district whose general circumstances in the trade or industry in which the Contractor is engaged 

are similar.  

(b) In the absence of any rates of wages, hours or conditions of labour so established the 

Contractor shall pay rates of wages and observe hours and conditions of labour which are not 

less favourable than the general level of wages, hours and conditions observed by other 

Employers whose general circumstances in the trade or industry in which the Contractor is 

engaged are similar. 

(c) Where the absence of established rates of wages, hours and conditions of labour or the 

dissimilarity of the general circumstances in the trade of industry in which the Contractor is 

engaged prevent the Contractor from observing rates of wages, hours and conditions of labour 

ascertained under sub-paragraph (a) and (b) above the Contractor in fixing the rates of wages, 



ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF ISINYA ï KONZA  (JN 

A8/B50) (B50) ROAD 

KeNHA/R5/140/2020              Issued by Kenya National Highways Authority       53 

hours and conditions of labour of his employees shall be guided by the advice of the Labour 

Department. 

(d) The Contractor shall recognize the freedom of his employees to be members of trade unions. 

(e) The Contractor shall maintain records in English of the time worked by, and the wages paid 

to, his employees. The Contractor shall furnish to the Engineer or Employer, if called upon to do 

so, such particulars of the rates, wages and conditions of labour as the Employer or Engineer 

may direct.  

(f) The Contractor shall at all times during the continuance of the contract display, for the 

information of his employees in every factory, workshop or place occupied or used by him for 

the execution of the Contract, a copy of this clause together with a notice setting out the general 

rates of wages, hours and conditions of labour of his employees. 

(g) The Contractor shall be responsible for the observance of this clause by sub-Contractors 

employed in the execution of the works. 

 

SUBCLAUSE 34.4 ï BREACH OF FAIR WAGES CLAUSE 

 

Any Contractor or Sub-Contractor who is found to be in breach of Fair Wages Clause shall cease 

to be approved as a Contractor or Sub-Contractor for such period as the Permanent Secretary for 

the Ministry of Transport and Infrustructure may determine. 

 

Should a claim be made to the Employer alleging the Contractorôs default in payment of Fair 

Wages of any workman employed on the Contract and if proof thereof satisfactory to the 

Employer is furnished by the Labour Authority, the Employer may, failing payment by the 

Contractor, pay the claims out of any monies due or which may become due to the Contractor 

under the Contract. 

 

SUBCLAUSE 34.5 ï RECRUITMENT OF UNSKILLED LABOUR 

 

Any additional unskilled labour which is required by the Contractor for the works and which is 

not in his employ at the time of the acceptance of the BID shall be recruited by the Contractor 

from the Labour Exchange or Exchange or Exchanges nearest to the site or sites of the work. 

 

SUBCLAUSE 34.6 ï COMPENSATION FOR INJURY 
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The Contractor shall in accordance with the Workmenôs Compensation Act of the Laws of 

Kenya and any other regulations in force from time to time pay compensation for loss or damage 

suffered in consequence of any accident or injury or disease resulting from his work to any 

workman or other person in the employment of the Contractor or any Subcontractor. 

 

SUBCLAUSE 34.7 ï LABOUR STANDARDS 

 

(a) the Contractor shall comply with the existing local labour laws, regulations and labour 

standards 

(b) the Contractor shall formulate and enforce an adequate safety program with respect to all 

work under his contract, whether performed by the Contractor or subcontractor. The Contractor 

has assurance from the Employer of cooperation where the implementation of these safety 

measures requires joint cooperation. 

(c) Upon written request of the Employer the Contractor shall remove or replace any of his 

employees employed under this Contract. 

Add the following Sub-Clause 35.2 and 35.3. 

 

SUBCLAUSE 35.2 ï RECORDS OF SAFETY AND HEALTH 

 

The Contractor shall maintain such records and make such reports concerning safety, health and 

welfare of persons and damage to property as the Engineer may from time to time prescribe. 

 

SUBCLAUSE 35.3 ï REPORTING OF ACCIDENTS 

 

The Contractor shall report to the Engineer details of any accident as soon as possible after its 

occurrence. In the case of any fatality or serious accident, the Contractor shall, in addition, notify 

the Engineer immediately by the quickest available means. The Contractor shall also notify the 

relevant authority whenever the Laws of Kenya require such a report. 

 

 

SUBCLAUSE 41.1 ï COMMENCEMENT OF WORKS 

 

Amend Sub-Clause 41.1 as follows: 
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Delete the words ñas soon as is reasonably possibleò in the first sentence and replace with 

ñwithin the period stated in the Appendix to Bidò. 

SUBClause 43.1 ï TIME FOR COMPLETION 

 

Amend Sub-Clause 43.1 as follows: 

Delete the words ñwithin the timeò to ñsuch extended timeò and substitute ñby the date or dates 

stated or implied in Clause 14 of these Conditions of Particular Application. 

 

SUBCLAUSE 44.1 ï EXTENSION OF TIME FOR COMPLETION 

 

Add at the end of Sub-Clause 44.1 the following: 

ñNeither rains falling within the rainy seasons as occurs in Kenya nor floods caused by such 

rains shall be deemed exceptional weather conditions such as may fairly entitle the Contractor to 

an extension of time for the completion of the work.ò 

 

SUBCLAUSE 45.1 ï RESTRICTION ON WORKING HOURS 

 

Add at the end of Sub-Clause 45.1 the following: 

ñIf the Contractor requests permission to work by night as well as by day, then if the Engineer 

shall grant such permission the Contractor shall not be entitled to any additional payments for so 

doing. All such work at night shall be carried out without unreasonable noise or other 

disturbance and the Contractor shall indemnify the Employer from and against any liability for 

damages on account of noise or other disturbance created while or in carrying out night work and 

from and against all claims, demands, proceedings, costs, charges and expenses whatsoever in 

regard or in relation to such liability. 

ñIn addition the Contractor will be required to provide, for any work carried out at night or 

recognized days of rest, adequate lighting and other facilities so that the work is carried out 

safely and properly. 

ñIn the event of the Engineer granting permission to the Contractor to work double or rotary 

shifts or on Sundays, the Contractor shall be required to meet any additional costs to the 

Employer in the administration and supervision of the Contract arising from the granting of this 

permission.ò 
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SUBCLAUSE 47.1(b) ï PENALTY FOR NOT ATTENDING TO POTHOLES 

ñIf the Contractor trims/excavates any single pothole for repair and fails to seal it with AC within 

a period of 48 hours from the time of the excavation, penalty shall be charged to the contractor in 

the next due certificate at a rate specified in the Appendix to form of bid per pothole. 

 

SUBCLAUSE 47.2 ï REDUCTION OF LIQUIDATED DAMAGES 

 

Add the following paragraphs at the end of this Sub-Clause: 

ñThere shall be no reduction in the amount of liquidated damages in the event that a part or a 

section of the Works within the Contract is certified as completed before the whole of the Works 

comprising that Contract. 

 

The Employer shall pay no bonus for early completion of the Works to the Contractor. 

The sum stated in the Appendix to Bid as liquidated damages shall be increased by a sum 

equivalent to any additional amount payable by the Employer to the Contractor under clause 70.1 

in respect of an increase in costs in such a period that would not have been incurred by the 

Contractor if the works had been completed by the due date for completion prescribed by Clause 

43.ò 

 

Add 

The Employer may, without prejudice to any other method of recovery, deduct the amount of 

such damages from any monies due or to become due to the Contractor, and after the limit of 

deduction prescribed in the Appendix to tender is reached, the Contract shall be considered due 

for Termination. 

 

SUBCLAUSE 48.3 ï SUBSTANTIAL COMPLETION OF PARTS 

 

In Hybrid PBC Works Contracts, when Instructed works are substantially completed, the same 

works shall be taken over and shall be considered complete. 

 

 

SUBCLAUSE 49.1 ï DEFECTS LIABILITY PERIOD  
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Defects liability period shall start for Instructed works immediately the works are certified as 

Complete by the Engineer. The period of Defects liability shall be prescribed in the Appendix to 

the Contract. 

 

SUBCLAUSE 49.2 ï COMPLETION OF OUTSTANDING WORK AND REMEDYING 

DEFECTS 

 

Add 

 

At the time of End of Defects Liability Inspection, no defect arising from the permanent works 

existing shall be acceptable for taking over. The Inspection team shall verify and satisfy 

themselves that all the outstanding works and defects arising out of the works have been attended 

to sufficiently. Routine Maintenance works/PBC Works shall also be inspected at the time of 

End of Defects Liability Inspection and should comply to the specifications of the PBC Works. 

 

SUBCLAUSE 51.1 ï VARIATIONS 

Add the following at the end of the last paragraph 

 

No such variations in any way shall contravene the requirements of Public Procurement and 

Disposal Act of 2015 and the amendments thereof. 

 

SUBCLAUSE 52.1 ï VALUATION AND  VARIATIONS 

 

Add new Clause 52.2(c) 

No change in the unit rates or prices quoted shall be considered for items included in the 

schedule of Dayworks rates, or Provisional Sums and items, or for any item in the BOQ.  

 

Add new clause 52.4 

 

SUBCLAUSE 52.4 ï VARIATIONS EXCEEDING 25 PERCENT 
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Subject to requirements of Public Procurement and Disposal Act of 2015 and the amendments 

thereof, variations above 25 percent critical to the proper function of the completed works and 

without which part or whole of already specified work in the bill of quantities can not be 

adequately executed may constitute ground for Contract termination by either parties. 

 

In which case, the Engineer shall give 28 day notice to the Contractor with a copy to the 

Employer of such occurrence. The Contract shall terminate at the expiry of the notice. 

 

SUBCLAUSE 52.4 ï DAYWORKS 

 

Add the following at the end of Sub-Clause 52.4: 

The work so ordered shall immediately become part of the works under the contract. The 

Contractor shall, as soon as practicable after receiving the Dayworks order from the Engineer 

undertake the necessary steps for due execution such work. Prior to commencement of any work 

to be done on a Dayworks basis, the Contractor shall give an advance notice to the Engineer 

stating the exact time of such commencement. 

 

SUBCLAUSE 54.1 ï CONTRACTORôS EQUIPMENT, TEMPORARY WORKS AND 

MATERIALS 

                          : Exclusive use for the works 

 

Amend Sub-Clause 54.1 as follows: 

Line 5:add ñwrittenò between ñtheò and ñconsentò. 

Delete Sub-Clauses 54.2 and 54.5. 

 

Add 

 

The Contractor shall be at liberty to deliver and withdraw equipment as and when needed for the 

undertaking of works under this contract according to the equipment deployment schedule and 

work program approved. If a particular equipment is required and the contractor is unable at the 

required time to avail the said equipment, the contractor shall be expected to notify the Engineer 

of the possible reasons and adjustments made to such delays. No Provisions shall be made for 

any claims on Idle Equipment. 
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SUBCLAUSE 55.2 ï OMMISIONS OF QUANTITIES 

 

Items of Works described in the Bills of Quantities for which no rate or price has been entered in 

the Contract shall be considered as included in other rates and prices in the Contract and will not 

be paid for separately by the Employer. 

Add the following Sub-Clause 58.4: 

SUBCLAUSE 58.4 ï PROVISIONAL ITEMS 

 

Provisional items shall be read as Provisional Sums and shall be operated as such in accordance 

with Sub-Clauses 58.1 to 58.3. 

 

Clause 60 of the General Conditions is deleted and substituted with the following:- 

 

SUBCLAUSE 60.1 ï MONTHLY STATEMENT 

 

The Contractor shall submit a statement to the Engineer at the end of each month, in a tabulated 

form approved by the Engineer, showing the amounts to which the Contractor considers himself 

to be entitled. The statement shall include the following items, as applicable;  

 

- the value of the Permanent Work executed up to the end of previous month  

- any amount to be withheld under retention provisions of Sub-clause 60.3 

- any other sum to which the Contractor may be entitled under the Contract 

 

If the Engineer disagrees with or cannot verify any part of the statement, the Contractor shall 

submit such further information as the Engineer may reasonably require and shall make such 

changes and corrections in the statement as may be directed by the Engineer. In cases where 

there is difference in opinion as to the value of any item, the Engineerôs view shall prevail. 

 

SUBCLAUSE 60.2 INTERIM PAYMENT CERTIFICATE 
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The Contractor shall forward to the Engineer an Interim Payment Certificate based on the 

statement as corrected above and, should it be necessary in the Engineers opinion, shall promptly 

make any further amendments and corrections to the Interim Payment Certificate. 

 

The Engineer shall not unreasonably withhold certifying an Interim Payment Certificate and in 

case of likely delay in establishing the value of an item, such item may be set aside and the 

remainder certified for payment.  

 

Within 45 days after receipt of the Interim Payment Certificate and subject to the Contractor 

having made such further amendments and corrections as the Engineer may require, the Engineer 

will forward to the Employer the certified Interim Payment Certificate. 

 

Provided that the Engineer shall not be bound to certify any payment under this Clause if the net 

amount thereof, after all retentions and deductions, would be less than the minimum amount of 

Interim Payment Certificateôs stated in the Appendix to Form of Bid. However in such a case, 

the uncertified amount will be added to the next interim payment, and the cumulative unpaid 

certified amount will be compared to the minimum amount of interim payment. 

 

SUBCLAUSE 60.3 ï PAYMENT OF RETENTION MONEY 

 

A retention amounting to the percentage stipulated in the Appendix to Bid shall be made by the 

Engineer in the first and following Interim Payment Certificates until the amount retained shall 

reach the "Limit of Retention Money" named in the Appendix to Form of BID. 

 

Upon the issue of the Taking-Over Certificate, with respect to the whole of the works one half of 

the retention money shall become due and shall be paid to the Contractor when the Engineer 

shall certify in writing that the last section of the whole works has been substantially completed. 

Upon expiration of the Defects Liability Period for the works, the other half of the Retention 

Money shall be certified by the Engineer for payment to the Contractor. 

 

Provided that in the event of different Defects Liability Periods being applicable to different 

Sections of the Permanent Works pursuant to Clause 48, the expression ñexpiration of the 

Defects Liability Period ñ shall, for the purpose of this sub-clause, be deemed to mean the 

expiration of the latest of such periods. 
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Provided also that if at such time, there remain to be executed by the Contractor any work 

instructed, pursuant to Clause 49 and 50, in respect of the works, the Engineer shall be entitled to 

withhold certification until completion of any such work or so much of the balance of the 

Retention money as shall in the opinion of the Engineer, represents the cost of the remaining 

work to be executed. 

 

SUBCLAUSE 60.4ï CORRECTION OF CERTIFICATES 

 

The Engineer may in any Interim Payment Certificate make any correction or modification to 

any previous Interim Payment Certificate signed by him and shall have authority, if any work is 

not being carried out to his satisfaction to omit or reduce the value of such work in any Interim 

Payment Certificate. 

 

SUBCLAUSE 60.5ï STATEMENT AT COMPLETION 

 

Not later than 84 days after the issue of the Taking-Over Certificate in respect of the whole of the 

works, the Contractor shall submit to the Engineer a statement at completion showing in detail, 

in a form approved by the Engineer; 

The final value of all work done in accordance with the Contract up to the date stated in such 

Taking-Over Certificate. 

Any further sums which the Contractor considers to be due; and 

An estimate of amounts that the Contractor considers will become due to him under the Contract. 

Estimate amounts shall be shown separately in the Statement at Completion. The Contractor 

shall amend and correct the Statement as directed by the Engineer and submit a Certificate at 

Completion to be processed as in Sub-Clause 60.2. 

 

SUBCLAUSE 60.6 ï FINAL STATEMENT 

 

Not later than 56 days after the issue of the Defects Liability Certificate pursuant to Sub-Clause 

62.1, the Contractor shall submit to the Engineer for consideration a draft final statement with 

supporting documents showing in detail, in the form approved by the Engineer; 

The final value of all work done in accordance with the Contract; 

Any further sums which the Contractor considers to be due to him. 
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If the Engineer disagrees with or cannot verify any part of the draft final statement, the 

Contractor shall submit such further information as the Engineer may reasonable require and 

shall make such changes in the draft as may be required. 

 

SUBCLAUSE 60.7ï DISCHARGE 

 

Upon submission of the Final Statement, the Contractor shall give to the Employer, with a copy 

to the Engineer, a written discharge confirming that the total of the Final statement represents 

full and final settlement of all monies due to the Contractor arising out of or in respect of the 

Contract. Provided that such discharge shall become effective only after payment under the Final 

Payment Certificate issued pursuant to Sub-Clause 60.8 has been made and the Performance 

Security referred to in Sub-Clause 10.1 has been returned to the Contractor. 

 

 

SUBCLAUSE 60.8 ï FINAL PAYMENT CERTIFICATE 

 

Upon acceptance of the Final Statement as given in Sub-Clause 60.6, the Engineer shall prepare 

a Final Payment Certificate which shall be delivered to the Contractor's authorized agent or 

representative for his signature. The Final Payment Certificate shall state: 

 

The final value of all work done in accordance with the Contract; 

After giving credit to the Employer for all amounts previously paid by the Employer, the 

balance, if any, due from the Employer to the Contractor or the Contractor to the Employer. 

 

Final Certificate shall be issued for any sum due to the Contractor even if such is less than the 

sum named in the Appendix to the Form of BID. 

 

SUBCLAUSE 60.9ï CESSATION OF EMPLOYERS LIABILITY  

unless the Contractor notifies the Engineer of his objection to the Final Certificate within 

fourteen days of delivery thereof he shall be deemed to have agreed that he accepts the total 

Contract Price as set out in the Final Certificate as full settlement for all Work Done under the 

Contract including any variations and omissions thereof but excluding any variations and claims 

previously made in writing. 
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SUBCLAUSE 60.10 ï TIME FOR PAYMENT 

 

The amount due to the Contractor under any Interim Payment Certificate or Final Payment 

Certificate issued pursuant to this Clause or to any other term of the Contract, shall, subject to 

Clause 47, be paid by the Employer to the Contractor as follows: 

(i) In the case of Interim Payment Certificate, within the time stated in the Appendix to 

Form of Bid, after the Engineer has signed the Interim Payment Certificate. 

(i) In the case of the Final Payment Certificate pursuant to Subclause 60.8, within the time 

stated in the Appendix to Form of Bid, after the Engineer has signed the Final Payment 

Certificate. 

(ii)  In the event of the failure of the Employer to make payment within the times stated, the 

Employer shall make payment to the Contractor of simple interest at a rate equal to two 

percentage points above the averaged Base Lending Rate of three leading banks 

namely Kenya Commercial Bank, Standard Chartered Bank and Barclays Bank for the 

time being or as shall be the case from the time to time obtained from the Central Bank 

of Kenya. The provisions of this subclause are without prejudice to the Contractorôs 

entitlements under Clause 69 or otherwise. 

 

SUBCLAUSE 60.11 ï CURRENCY OF PAYMENT 

 

The Contract Price shall be designated in Kenyan Currency. 

All work performed by the Contractor under the Contract shall be valued in Kenya Shillings 

using the rates and prices entered in the Bills of Quantities together with such other increases to 

the Contract Price, except for variation of price payments in accordance with Clause 70.1. 

 

SUBCLAUSE 60.12 ï ADVANCE PAYMENT 

(a)  

(b) ñAt the request of the Contractor, The Employer MAY  make an interest free 

advance payment to the contractor for the cost of mobilization in respect of the Works, in a lump 

sum of any amount not exceeding ten (10) percent of the Contract Price named in the Letter of 

Acceptance and Letter of Award. Non-Payment or delayed payment of the Advance shall not be 

a cause for any claim whatsoever. The Contractor is expected to have adequate financial 

resources to mobilise and execute the works with due diligence without the advance payment 

being made. Payment of such advance amount will be due under a separate certification by the 

Engineer after: 

(c)  

(d) (i) Provision by the Contractor of the Performance Security in accordance 

with Clause 10 of the Conditions of Contract, and 

(e)  
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(f) (ii)  Provision by the Contractor of a Bank Guarantee which shall 

remain effective until the advance payment has been completely repaid by the Contractor out of 

current earnings under the Contract and certified accordingly by the Engineer. 

(g)  

(h) A form of Bank guarantee acceptable to the Employer is included in the 

Tender Documents. The advance payment shall be used by the Contractor exclusively for 

mobilization expenditures, in connection with the works. The advance payment shall not be 

subject to retention money. 

(i)  

(j) The advance payment shall be repaid with percentage reductions from the 

monthly interim payments certified by the Engineer. The reimbursement of the lump sum 

advance payment shall be made by deductions from the interim payments and where applicable 

from the balance owing to the contractor. Reimbursement shall begin when the amount of the 

sums due under the Contract reaches 20% of the original contract sum. It shall have been 

completed by the time 80% of the contract sum is reached. 

(k)  

(l) The amount to be repaid by way of successive deductions shall be calculated 

by the means of the formula: 

(m)  

(n)  RI =  A(x-X) / (80%-20%) 

(o)  

(p)   Where: 

(q)  

(r)   RI = the amount to be reimbursed. 

(s)    

(t)   A  = the amount of the advance which has been granted. 

(u)    

(v) x  = the amount of proposed cumulative payments as a percentage of the 

original amount of the contract. This figure will exceed 20% but not 80%. 

(w)    

(x) X = the amount of the previous cumulative payments as a percentage of the 

original amount of the Contract. This figure will be below 80% but not less than 20%. 

(y)  

(z) With each reimbursement the guarantee will be reduced accordingly. 

 

SUBCLAUSE 63.1 

 

Add 

 

is unable to take full  responsibility for the adequacy, stability and safety of all Site operations 

and methods of construction as stipulated in subclause 8.2 of the conditions of contract. 
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a) Fails to comply with Subclause 10.1 and 10.2 of the Conditions of Contract 

 

b) Fails to comply with SubClause 14.2 and SubClause 14.3 of the Conditions of Contract 

and Appendix to Form of Bid. 

 

c) Fails to observe the safety as stipulated in Subclause 19.1 and amendments therein. 

 

d) Fails to Conform to Service levels as detailed in the Appendix to Form of Bid and as 

required in subclause 13.1. 

 

e) Incurs the maximum amount of Liquidated damages as stated in the Appendix to Form of 

Bid or the liquidated damages amount, exceeds the performance security then the 

contract would be automatically Terminated.  

 

f) Has not completed the works despite the lapse of the Contract Period as stated in the 

Appendix to form of Bid 

 

SUBCLAUSE 67.1 ï ENGINEERôS DECISION 

 

Delete the entire subclause 67.1 and add the following; 

 

ñIf a dispute of any kind whatsoever arises between the Employer and the Contractor in any 

connection with, or arising out of, the Contract or the execution of the works, whether during the 

execution of the works or after their completion and whether before or after repudiation or other 

termination of the Contract including any dispute as to any opinion, instruction, determination, 

certificate or valuation of the Engineer, the matter in dispute shall, in the first place, be referred 

in writing to the Engineer, with a copy to the other party. Such reference shall state it is made 

pursuant to this clause. No later than 28 (twenty eight) day after the day on which he received 

such reference the Engineer shall give notice of his decision to the Employer and the Contractor. 

Such decision shall state it is made pursuant to this clause. 

 

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every 

case, continue to proceed with the works with all due diligence and the Contractor and the 

Employer shall give effect forthwith to every such decision of the Engineer unless and until the 

same shall be revised, as hereinafter provided, in an Amicable Settlement, Adjudicatorôs or 

Arbitratorôs award. 
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If  either the Employer or the Contractor be dissatisfied with the any decision of the Engineer, or 

if the Engineer fails to give notice of his decision on or before the 28th (twenty eighth) after the 

day on which he received the reference, then either the Employer or the Contractor may, on or 

before the 28th (twenty eighth) day after the day the day on which he received notice of such 

decision, or on or before the 28th (twenty eighth) day after the day the day on which the said 

period of 28 days expired, as the case may be, give notice to the other party, with a copy for 

information to the Engineer, of his intention to commence Adjudication, as hereinafter provided, 

as to the matter in dispute. Such notice shall establish the entitlement of the party giving the 

same to commence Adjudication, as hereinafter provided, as to such dispute; no adjudication in 

respect thereof may be commenced unless such notice is given. 

 

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the 

Contractor and no notice of intention to commence adjudication as to such dispute has been 

given by either the Employer or the Contractor on or before the twenty eighth day after the day 

on which the parties received notice as to such decision from the Engineer, the said decision 

shall become final and binding upon the Employer and the Contractor. ñ 

SUBCLAUSE 67.2 ï AMICABLE SETTLEMENT 

 

Delete the entire subclause 67.2 and add the following; 

 

ñWhere notice to of intention to commence adjudication as to a dispute has been in accordance 

with subclause 67.1, the parties shall attempt to settle such dispute in amicably before the 

commencement of Adjudication; provided that, unless the parties otherwise agree, Adjudication 

may be commenced on or after the 14th (fourteenth) day after the day on which notice of 

intention to commence adjudication of such dispute was given, even if an attempt at amicable 

settlement thereto has been made.ò 

 

SUBCLAUSE 67.3 ï ADJUDICATION  

Delete the entire subclause 67.3 and add the following; 

 

ñThe Adjudicator shall be appointed by the Chartered Institute of Arbitrators (Kenya) unless the 

appointment is agreed by the parties within 7 (seven) days of the notice to adjudication. 

 

The adjudication process shall be conducted according to the Laws of Kenya and the Rules of the 

Chartered Institute of Arbitrators (Kenya).ò 
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SUBCLAUSE 67.3 ï ARBITRATION 

 

Delete the entire subclause 67.3 and add the following; 

 

ñAny dispute in respect of which: 

The decision, if any, of the Adjudicator has not become final and binding pursuant to 

subclause 67.1, and  

Amicable settlement has not been reached within the period stated in subclause 67.2, 

shall be finally settled, under the Laws of Kenya and the Arbitration Rules of the Chartered 

Institute of  Arbitrators (Kenya Branch) by one or more arbitrators appointed  by the Chartered 

Institute of  Arbitrators (Kenya Branch). 

Neither party shall be limited in the in the proceedings before such arbitrator/s to the evidence or 

arguments put before the Adjudicator for the purpose of obtaining his said decision pursuant to 

subclause 67.1. 

 

Arbitration may be commenced prior to or after completion of the works, provided that the 

obligations of the Employer, the Engineer and the Contractor shall not be altered by reason of the 

arbitration being conducted during the progress of the works. 

 

SUBCLAUSE 68.2 ï NOTICES TO EMPLOYER AND ENGINEER 

 

Delete in Sub-Clause 68.2 the words "nominated for that purpose in Part II of these conditions". 

 

a. The Employerôs address is: 

The Director General,  

Kenya National Highways Authority (KeNHA),  

P.O. Box 49712 - 00100 

NAIROBI  

 

b. The Engineerôs address is: 

Director Road Asset and Corridor Management,  

Kenya National Highways Authority (KeNHA),  
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P.O. Box 49712 - 00100 

NAIROBI  

 

SUBCLAUSE 68.4 ï All letters and notices from the Contractor to the Employer and/Engineer 

must be signed by the Managing Director or the person given written power of Attorney. 

In addition to the usual postal office contacts the tenderer is required to provide official email 

address to be used to communicate urgent letters requiring timely responses from the tenderer 

like tender addendum (addenda), award letter or any other deemed urgent from the Employer 

requiring timely preparation and reply. 

 The Contractors address is 

 Name  : 

 P.O Box : 

 City/Town : 

 Email  : 

 Telephone : 

 

 

CLAUSE 69 ï DEFAULT OF EMPLOYER 

 

Delete Sub-Clause 69.1 (c) 

In Sub-Clause 69.4 add at the end of first paragraph the following ñthe period of such suspension 

shall be as agreed upon by both parties and in any case not more than six (6) monthsò. 

In Subclause 69.4 of General Conditions of Contract Part I, insert at the end -----ñThe amounts of 

such costs which shall be added to the Contrct Price shall exclude any cost due to idle time for 

equipment, plant and labour.ò 

 

CLAUSE 70 ï CHANGES IN COST AND LEGISLATION 

 

There shall be no claims of payments for Variation of Prices (VOP) or changes in cost for 

legislation. 
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CLAUSE 72 ï RATES OF EXCHANGE COST 

 

Delete clause 72 in its entirety and substitute the following: 

The currency of BID and payment is Kenya Shillings and rates of exchange requirements are not 

applicable. 

 

CLAUSE 73 ï BRIBERY AND COLLUSION 

 

Add new Clause 73.1: 

 

ñThe Contractor shall not: 

 

(a) Offer or give or agree to give to any person in the service of the Government of Kenya any 

gift or consideration or any kind as an inducement or reward for doing or forbearing to do or for 

having done or forborne to do any act in relation to the obtaining or execution of this or any 

other contract to which the Government of Kenya is a party or for showing or forbearing to show 

favour or disfavour to any person in relation to this or any other contract for the Government of 

Kenya. 

(b) Enter into this or any other contract with the Government of Kenya in connection with which 

commission has been paid or agreed to be paid by or on his behalf or to his knowledge, unless 

before the contract is made particulars of any such commission and of the terms and conditions 

of any agreement for the payment thereof have been disclosed in writing to the Employer. 

Any breach of this condition by the Contractor or by anyone employed by him or acting on his 

behalf (whether with or without the knowledge of the Contractor) or the commission of any 

offence by the Contractor or by anyone employed by him or acting on his behalf in relation to 

this or any other contract to which the Government of Kenya is a party shall entitle the Employer 

to determine the Contract (See Condition 63 hereof) and/ or to recover from the Contractor the 

amount or value of any such gift, consideration or commission. 

Any dispute or difference of opinion arising in respect of either the interpretation, effect or 

application of this condition or of the amount recoverable hereunder by the Employer from the 

Contractor shall be decided by the Employer, whose decision shall be final and conclusive. 
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CLAUSE 74 ï CONTRACT CONFIDENTIAL 

 

Add new Clause 74.1: 

 

The Contractor shall treat the details of this Contract as Private and Confidential and shall not 

publish or disclose the same or any particulars thereof in any trade or technical paper or 

elsewhere (save in so far as may be necessary for the purpose thereof) without the previous 

consent in writing of the Government.  If any dispute arises as to the necessity of any publication 

or disclosures for the purposes of this Contract the same shall be referred to the decision of the 

Engineer mentioned in the said Conditions of Contract whose award shall be final. 
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SECTION 7 - SPECIFICATIONS 
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The following specifications shall be used in the Tender 

 

1. STANDARD SPECIFICATIONS - Standard Specifications refers to the Standard 

Specifications for Road and Bridge Construction, 1986 Edition 

2. The Standard Road Maintenance Manual 

3. The Special Specifications ï Detailed hereunder 

4. The Performance Based Contract Performance Specifications 
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101 SPECIAL SPECIFICATIONS  

Special specification is supplementary to the Standard Specifications and the two must be read in 

conjunction.  In any case where there appears to be conflict between the two then the Special 

Specifications will take precedence. 

102 LOCATION OF CONTRACT  

The works are located within Nairobi region in Kajiado County. The project road starts from 

Isinya at Junction A2/B50 and runs in a South Easterly direction and terminates at Junction 

A8/B50 in Konza City. 

The total project length is approximately 50.0 Km. 

The site of the works shall be the area within the road reserve and any other places as may be 

designated in the Contract. 

103 EXTENT OF CONTRACT  

The works to be executed under the Contract comprise mainly but not limited to the following as 

shall be directed by the Engineer; 

¶ Preliminary and General Items 

¶ Site clearance 

¶ Earthworks  

¶ Excavation and Filling for Structures 

¶ Culvert and Drainage Works 

¶ Maintenance of passage of traffic through and around the works 

¶ Grading and Gravelling 

¶ Road Furniture 

¶ Any other works as may be instructed by the Engineer 

The road carriageway shall be 7.0m. The side ditch shall be trapezoidal with its invert level being 

at least 1.0m below the road formation level. 

Any other activity not listed above in either category but deemed to be necessary by the 

Engineer, shall be subject to the Engineerôs formal instructions within the mode of payment 

stipulated either by day works or on a measured basis. 

104 PROGRAMME OF EXECUTION OF THE WORKS  

The contractor shall provide the works programme, required under clause 14 of the Conditions of 

Contract, within 14 days of receipt of the Engineer's Order to commence work.  
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The programme shall be co-ordinated with climatic and other conditions to provide for the 

completion of the works in the order and by the time specified. 

The Contractor shall carry out the contract in accordance with the programme agreed with the 

Engineer, but he shall in no manner be relieved by the Engineer's approval of the programme, of 

his obligation to complete the works in the prescribed order and by the prescribed completion 

date and he shall from time to time review his progress and make such amendments to his rate of 

execution of the works as may be necessary to fulfil his obligations. 

105 ORDER OF EXECUTION OF WORKS   

In addition to Clause 105 of the Standard Specification the Contractor shall carry out the Works 

such that a continuous and consecutive output of fully completed work is achieved. 

107 TAKING OVER CERTIFICA TE 

The minimum length of the road for which a certificate will be issued under clause 48 of the 

conditions of Contract shall be a whole length of the road substantially completed. 

109  NOTICE OF OPERATIONS  

(aa) Add the following sub- Clause. 

 

Notification Terms 

It shall be the Contractorôs responsibility to notify the Engineer when any item of works 

scheduled are completed and ready for approval, and the contractor shall give sufficient 

notice to allow control test to be performed. 

 

Explosive and Blasting 

(bb) The requirements of the Laws of Kenya governing explosives and other 

requirements and regulations of Government of Kenya and other authorities shall be 

complied with. 

(cc) No explosives of any kind shall be used without prior written consent of the 

Engineer. 

The Contractor shall be solely responsible for the provision, handling, storage and 

transporting of all explosives, ancillary materials and all other items of related kind 

whatsoever required for blasting. 

120 PROTECTION OF EXISTING WORKS AND SERVICES  

The Contractor shall acquaint himself with the position of all existing services such as sewers, 

water drains, cables for electricity and telephone, lighting and telephone poles, water mains, etc., 

before commencing any excavation or other work likely to affect the existing services. 
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The cost of all plant, equipment and materials, labour, technical and professional staff, transport 

and the like necessary for determining the locations of existing services, including the making 

good of any damage caused to such services all to the satisfaction of the Engineer, shall be 

deemed to be included in the tender rates. No other payment shall be made for the costs of such 

operations, nor for the making good of damage caused thereby to the existing services. 

The Contractor shall be held responsible for injury to existing structures, works or services and 

shall indemnify and keep indemnified the Employer against any claims in this respect (including 

consequential damages). 

124 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN 

PURPOSES, INCLUDING TEMPORARY WORKS.  

Notwithstanding Clause 124 of the Standard Specification all requirements of land for temporary 

works and construction purposes shall be to the approval of the Engineer but the Contractor will 

make all necessary arrangements with the property owners concerned and pay all charges arising 

therefrom.  On or before completion of the Contract, the Contractor shall remove all temporary 

works and shall restore all such land to the condition in which it was immediately prior to the 

occupation thereof as far as is reasonable and practicable.  No separate payment will be made to 

the Contractor on account of these items and the Contractor must make due allowance for them 

in his rates. 

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be required to 

appoint competent surveyors who will liaise with the Engineer on matters related to the 

demarcation of the existing road reserve, site measurements, removal and reinstatement of 

existing services. 

128 STORAGE OF MATERIALS  

All materials shall be stored on Site in a manner approved by the Engineer and the Contractor 

shall carefully protect from the weather all work and materials which may be affected thereby. 

 

 129 TEST CERTIFICATES  

 

When instructed by the Engineer the Contractor shall submit certificates of test from the 

suppliers of materials and goods required in connection with the works as the Engineer may 

require. 

Such certificates shall certify that the materials or goods concerned have been tested in 

accordance with the requirements of the specifications and shall give the results of all the tests 

carried out.  The Contractor shall provide adequate means of identifying the materials and goods 

delivered to the site with the corresponding certificates. 
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131 SIGNBOARDS 

The Contractor shall provide and erect two (2) publicity signs on the site as directed. 

TheEngineer shall, as shown in the Drawings, direct the minimum dimensions and thickness of 

the steel framework and sheet. The framework and sheet shall be prepared and painted black, 

while the ring at the top of the supporting frames shall be painted white. The wordings and 

KeNHAôs logo shall be printed on backlit sticker paper resistant to the effects of weather using 

reflectorised paint or material approved by the Engineer. The colours, fonts and heights of the 

letters shall be as indicated on the attached drawings and as directed by the Engineer. 

 

(a) After extraction of materials, all borrows pits shall be backfilled to the satisfaction 

of the Engineer. In particular borrow pits near the project road shall be backfilled in 

such a way that no water collects in them. 

(b) Spilling of bitumen fuels Oils and other pollutants shall be cleared up. 

(c)  Including removal of excavated material from the pavement to spoil. 

 

Signboard shall be removed and transported to RMôs Yard at the end of Defects liability Period. 

 

 

137 ATTENDANCE UPON THE ENGINEER AND HIS STAFF  

The costs, for attendance required by this Clause 137, shall be as specified in the attached table:-  
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Designation Number 

Resident Engineer 1 

Assistant Resident Engineer 1 

Materials Engineer 1 

Surveyor 1 

Senior Inspector 1 

Senior Lab. Technologist 1 

Inspectors 4 

Lab Technician 3 

CAD Technician 1 

Chain Men 2 

Leveller 1 

and shall be paid for under Item 01-80-026 of the Bill of Quantities.Attendance upon the 

Engineer and his staff shall be submitted on or before 5th of every month as per the Engineerôs 

instructions. 

In addition to the above listed staff, the Employer will attach under training or 

internship/Industrial attachment additional number of technical staff comprising Engineers, 

Inspectors, Surveyors and Materials Technologists. These staff shall be paid a stipend as shall be 

directed by the Engineer and the Contractor shall be reimbursed under Item 01-50-002 of the Bill 

of Quantities.  

Payments are to be made on or before 5
th
 of the following month 
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138 VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFF AND 

METHOD OF PAYMENT  

In addition to provisions of the Clause 138 of the Standard Specification, the Contractor shall 

when instructed to do so provide, fuel and maintain in good working conditions, with driver, the 

number and type of vehicle specified in the Bill of Quantities for exclusive use of the Engineer 

and his staff throughout the Contract.    

 

The Contractor shall insure comprehensively the vehicles for any licensed driver and shall 

provide competent drivers during normal working hours and whenever required by the Engineer. 

 

Should any vehicle supplied not be in road worthy condition, the Contractor shall provide 

equivalent replacement vehicle until such time as the original vehicle is repaired to the 

satisfaction of the Engineer and returned for use. 

 

Payment for the vehicles up to 4,000Km shall be by months. Payment for mileage above 

4,000Km shall be made at a rate per kilometer. The payment shall be inclusive of all fuels, 

lubricants, servicing, insurance, maintenance, drivers and repairs. The rate shall include any 

overtime the driver might be due or any other allowance to the normal working hours. Payment 

shall be made under relevant items in Bills of Quantities No. 1. 

 

The vehicles provided under this clause shall revert to the Contractor.  

 

139 MISCELLANEOUS ACCOU NTS 

 

The Contractor maybe instructed by the Engineer to make payments of general miscellaneous 

accounts for such items as stationary, stores and equipment and miscellaneous supervision 

personnel and claims or the Engineer may direct the Contractor to purchase or pay for the above. 

The Contractor will be paid on a prime cost basis plus a percentage for overheads and profits 

under appropriate items in the Bills of Quantities. 

Payments are to be made on or before 5
th
 of the following month 
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140 PAYMENT OF OVERTIME FOR ENGINEERôS JUNIOR STAFF 

 

If the Contractor wishes to execute permanent work outside the Engineer's normal working 

hours, as stated in Clause 108 of this Specification, then the payment for the overtime for 

Engineer's support staff shall be paid by the Contractor, at the latest Ministry of Labour rate. 

Payments are to be made on or before 5
th
 of the following month 

 

142 ENVIRONMENTAL PROTECTION (where applicable)  

 

The Contractor shall comply with the Statutory Regulations in force in Kenya regarding 

environmental protection and waste disposal, and shall liaise with the National Environmental 

Management Agency (NEMA). 

 

Within four (4) weeks of the order to commence work, the Contractor shall prepare and submit a 

specific Environmental Management Plan for the project and his operations, relating to the 

approved Environmental Impact Assessment. The Environmental Management Plan shall outline 

potential environmental hazards and risks, and provide an action plan to deal with the hazards, 

minimise the risks, and mitigate adverse environmental impacts, and include a general 

decommissioning plan covering all relevant aspects of the project. The Environmental 

Management Plan shall identify monitoring indicators and reporting requirements. 

 

The Contractor shall be required to submit environmental progress reports to the Engineer every 

three (3) months. 

 

The Contractor shall ensure so far as is reasonably practicable and to the satisfaction of the 

Engineer; that the impact of the construction on the environment shall be kept to a minimum and 

that appropriate measures are taken to mitigate any adverse effects during the construction.  

 

(a) The Contractor shall exercise care to preserve the natural landscape and shall conduct his 

construction operations so as to prevent any unnecessary destruction, scarring, or defacing of 

the natural surroundings in the vicinity of the work. Except where clearing is required for 

permanent works, all trees, native shrubbery, and vegetation shall be preserved and shall be 

protected from damage by the Contractorôs construction operations and equipment. All 

unnecessary destruction, scarring, damage or defacing resulting from the Contractorôs 
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operations shall be repaired, replanted, reseeded or otherwise corrected as directed by the 

Engineer, and at the Contractorôs expense. 

 

(b) The Contractor shall ensure that measures are in place to control soil erosion and water 

pollution, by use of berms, dykes, silt fences, brush barriers, dams, sediment basins, filter 

mats, netting, gravel, mulches, grasses, slope drains, contour banks, and other erosion control 

devices and methods. Temporary erosion control provisions shall be coordinated with 

permanent erosion control features to assure economical, effective and continuous measures 

throughout the period of the works. The Contractorôs attention is drawn to the requirements 

of Clause 502, in that works need to be progressively finished so that permanent vegetation 

can establish quickly to mitigate soil erosion and erosion of drains. 

 

(c) The Contractor shall provide all the labour, equipment, materials, and means required and 

shall carry out proper and efficient measures wherever and as often as necessary to minimise 

the dust nuisance. 

 

(d) The Contractor shall comply with all applicable Kenyan laws, orders and regulations 

concerning the prevention, control and abatement of excessive noise. Blasting, use of 

jackhammers, pile driving, rock crushing, or any other activities producing high-intensity 

impact noise may be performed at night only upon approval of the Engineer. 

 

(e) Immediately after extraction of materials, all borrows pits shall be backfilled to the 

satisfaction of the Engineer. In particular borrow pits near the project road shall be backfilled 

in such a way that no water collects in them. 

 

(f)  Spilling of bitumen fuels Oils and other pollutants shall be cleared up. 

 

(g)  The Contractor's attention is drawn to the requirements of the Standard Specification in 

regard to the environment and in particular to the following clauses: 

Clause 115: Construction Generally 

Clause 116: Protection from Water 

Clause 136: Removal of Camps 

Clause 605: Safety and Public Health Requirements Clause 

Clause 607: Site Clearance and Removal of Topsoil and Overburden 
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(h) Payment in respect of this Clause 142 is included as a Lump Sum in the Bill of Quantities. 

Payment of the Lump Sum will be by equal monthly instalments over the period of the 

Contract excluding the Period of Maintenance. The total sum of the instalments shall not 

exceed the Lump Sum, and payment of the monthly instalment will only be made for that 

month if the Engineer is satisfied that the Contractor has fully complied with the 

requirements of Clause 142, otherwise the Contractor shall forfeit such instalment. 

 

SECTION 2: MATERIALS AND TESTING OF MATERIALS  

 

205  SOILS AND GRAVEL  

 

All materials testing shall be in accordance with section 2 of the Standard Specifications 

SECTION 3 - SETTING OUT & TOLERANCES  

 

301 SETTING OUT 

a) In addition to the provisions of clause 3.01(a) if the traverse points to be used for the 

setting out are close to the existing carriageway and interfere with construction works 

then the Contractor will have to relocate them to a location where they will not be 

disturbed.  The co-ordinates and heights of all traverse points so located shall be listed 

and provided to the Engineer for checking and/or approval.  Contractor shall also 

monument the new centreline every 200m along straight and all salient points along 

curves by a pin in the concrete beacon before commencement of any works. 

 

 The road reserve boundary posts shall have 12mm diameter steel pins embedded in 

concrete, 200mm long with 25mm exposed to the air, sticking out form its top surface.  

This pin shall be co-ordinated and heighted and result of the same shall be provided to the 

Engineer for approval.  Cost of these works shall be included in the rates as no separate 

item has been provided. 

 

 Commencement of the works shall not be permitted until this basic survey data has been 

provided and approved by the Engineer for at least 2 Kms of the road. 

 

b) Detailed Setting Out 
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Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm firmly 

into ground and painted white above the ground. The offset from centre line shall be 

indicated by small nail 20mm to 25mm long with its head driven flush with the top of the 

peg. 

 

Chainages, offset and reference elevation shall be clearly indicated to the sides of the peg 

to the satisfaction of the Engineer. 

 

After cutting of benches and prior to commencement of earthworks or subgrade works, 

Contractor shall take cross-sections again and submit the copy of the same to Engineer 

for agreement.  These cross-sections shall then be used as basis of measurement for all 

subsequent layers, unless otherwise stated. 



ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF ISINYA ï KONZA  (JN 

A8/B50) (B50) ROAD 

KeNHA/R5/140/2020              Issued by Kenya National Highways Authority       83 

SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING  

 

401 SITE CLEARANCE  

 

Site Clearance shall be carried out as directed by the Engineer. 

 

REMOVAL OF TOPSOIL  

  

Topsoil shall include up to 200mm depth of any unsuitable material encountered in existing or 

newly constructed drains, drainage channels, and accesses. 

 

SECTION 5: EARTHWORKS  

 

504 PREPARATION PRIOR TO FORMING EMBANKMENT  

 

Where benching of the existing pavement is required to accommodate earthworks 

subgrade or subbase for widening of the road, the rate for compaction of existing ground 

shall be deemed to cover this activity. 

 

Excavation in the pavement of the existing road shall be kept dry.  In the event of water 

penetrating the underlying layer, construction of the subsequent layers shall be postponed 

until the underlying layers are dry enough to accommodate the construction plant without 

deforming or otherwise showing distress. 

 

Step construction shall be carried out per layer at the joint where excavating both 

vertically and perpendicular to the direction of the travel.  The step shall be 500mm 

perpendicular to the direction of the travel and 150mm vertical unless otherwise 

instructed by the Engineer. 

Special care shall be taken when compacting the new material at the joint ensuring that 

specified density is achieved. 
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505 CONSTRUCTION OF EMBANKMENTS  

 Only material approved by the Engineer shall be used for fill in embankments. 

Material with high swelling characteristics or high organic matter content and any other 

undesirable material shall not be used, unless specifically directed by the Engineer. 

Unsuitable material shall include: 

(i)  All material containing more than 5% by weight or organic matter (such   as 

topsoil, material from swamps, mud, logs, stumps and other perishable material) 

(ii)   All material with a swell of more than 3% (such as black cotton soil) 

(iii)  All clay of plasticity index exceeding 50. 

(iii)  All material having moisture content greater than 105% of optimum moisture 

content (Standard Compaction) 

Subgrade: Shall mean upper 300mm of earthworks either in-situ or in fill and subgrade 

shall be provided for as part of earthworks operation and payment shall be made as ñfillò. 

The material for subgrade shall have a CBR of not less than 8% measured after a 4-day 

soak in a laboratory mix compacted to a dry density of 100% MDD (AASHTO T99) and 

a swell of less than 1%. 

Subgrade repair: Where directed by the Engineer, any localized failure in the subgrade 

shall be repaired by filling in selected soft, hard or natural of minimum CBR 30% and 

compacted in accordance with clauses in the specifications applying to normal subgrade.  

Embankment repair : Where directed by the Engineer, any localized filling in soft, hard 

or natural; selected material requirements shall be executed with Clause 505. 

 

508 COMPACTION OF EARTHWORKS  

 

At pipe culverts, all fill above ground level around the culverts shall be compacted to 

density of 100% MDD (AASHTO T.99) up to the level of the top of the pipes or top of 

the surround(s), if any and for a width equal to the internal diameter of the pipe on either 

side of the pipe(s) or surround(s) as applicable. 

 

At locations adjacent to structures, all fill above ground level upto the underside of the 

subgrade shall be compacted to density of 105% MDD (AASHTO T.99). In case of fill 

around box culverts this should be carried out for the full width of the fill and for a length 

bounded by the vertical plane passing through the ends of the wing-walls. 
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Notwithstanding the provision of clause 503 of the standard Specification, Compaction of 

subgrade material (i.e. material immediately below formation) in cut areas shall not be 

carried out by the contractor in areas where the formation is formed in hard material, 

unless the Engineer issues specific instructions to the contrary are issued. 

 

Where improved sub-grade material shall be required, this shall be compacted and 

finished to the same standards and tolerances as those required for normal subgrade and 

clauses in the specifications applying to normal subgrade shall also apply. 

 

511 BORROW PITS 

The first part of the Standard Specification is amended as follows: - 

 

Fill material which is required in addition to that provided by excavation shall be 

obtained from borrow pits to be located and provided by the Contractor but to the 

approval of the Engineer contrary to what has been stated. 

 

517 MEASUREMENT AND PAYMENT  

 

Notwithstanding the provisions of clause 517 of the standard specifications, the rate for 

compaction of fill in soft material shall allow for the requirements of clause 508 of the 

special specification and no extra payment shall be made for compaction around pipe 

culverts (100% MDD AASHTO T.99). 
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SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL AREAS 

 

601 GENERAL  

 

Notwithstanding any indications to the contrary in the Standard specification the Engineer will 

not make available to the Contractor any land for quarries, borrow pits, stockpiles and spoil 

areas, except for those areas in road reserves specifically approved by him. 

 

The contractor will be entirely responsible for locating suitable sources of materials complying 

with the Standard and Special Specifications, and for the procurement, Wining, haulage to site of 

these materials and all costs involved therein. Similarly the contractor will be responsible for the 

provision and costs involved in providing suitable areas for stockpiling materials and spoil 

dumps. Should there be suitable sites for spoil dumps or stockpiles within the road reserve 

forming the site of the works the Contractor may utilise these subject to the approval of the 

Engineer. 

 

No additional payment will be made to the Contractor to cover costs arising from the 

requirements for this Clause and the Contractor must include these costs in the rates inserted into 

the Bills of Quantities. 

 

602 MATERIAL SITES  

 

The information on possible material sites is given for the general guidance of bidders. Bidders 

are however advised to conduct their own investigation as the information contained therein is 

neither guaranteed nor warranted 

 

603 PROVISION OF LAND  

 

Notwithstanding any indications to the contrary in the Standard specification the Engineer will 

not make available to the Contractor any land for quarries, borrow pits, stockpiles and spoil 

areas, except for those areas in road reserves specifically approved by him. 
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The contractor will be entirely responsible for locating suitable sources of materials complying 

with the Standard and Special Specifications, and for the procurement, Wining, haulage to site of 

these materials and all costs involved therein. Similarly the contractor will be responsible for the 

provision and costs involved in providing suitable areas for stockpiling materials and spoil 

dumps. Should there be suitable sites for spoil dumps or stockpiles within the road reserve 

forming the site of the works the Contractor may utilise these subject to the approval of the 

Engineer. 

 

No additional payment will be made to the Contractor to cover costs arising from the 

requirements for this Clause and the Contractor must include these costs in the rates inserted into 

the Bills of Quantities. 

 

605 SAFETY AND PUBLIC HEALTH REQUIREMENTS  

 

In addition to clause 605, the contractor shall allow for professionals to conduct lectures to the 

workers regarding the spread of HIV/Aids. 

 

SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES  

 

703 EXCAVATION OF FOUNDATIONS FOR STRUCTURES  

 

Unless otherwise instructed by the Engineer, all excavated surfaces in material other than hard 

material, on which foundations for structures shall be placed, shall be compacted to 100% MDD 

(AASHTO T.99) immediately before structures are constructed. 

 

Thus in Std Specification, Paragraph 4, last line: - Replace "95%" with "100%". 

 

707 BACKFILLING FOR STRUCTURES  

 

Unless otherwise instructed by the Engineer, all backfilling material shall be compacted to a 

minimum of 100% MDD (AASHTO T.99). 
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709 EXCAVATION FOR RIVER TRAINING ANDNEW WATER COURSES 

 

Payments for river training and establishment of new watercourses shall only be made where 

such work constitute permanent works.  Works done for road deviation or other temporary works 

shall not qualify for payment. 

 

710 STONE PITCHING  

 

Stone pitching to drains, inlets and outlets of culverts to embankments and around structure shall 

consist of sound unweathered rock approved by the Engineer. The stone as dressed shall be 

roughly cubical in shape with minimum dimensions of 150 x 150mm for normal thickness of 

stone pitching. Cement mortar Grouting will be done for all stone pitching areas and the top line 

of the stone pitching should be grouted/sealed with concrete class 15/20. The cement shall be 

mixed with sand in the ratio of 1:3 by volume to form the grout.  

 

The surface to receive the pitching shall be compacted and trimmed to slope and the stone laid, 

interlocked and rammed into the material to give an even finished surface. Soil erosion is 

rampant along the project location and this can be minimised by ensuring that proper protection 

works is carried out along the drains using stone pitching. Most of the sections shall be stone 

pitched especially areas where we have steep slopes to minimise undermining of the road by rain 

water or as may be instructed by the Engineer.  

 

In areas where stone pitching has been damaged, the Contractor shall identify such areas and 

notify the Engineer for his agreement of the extent of the Works required and his approval and 

instructions to proceed with the Works. Stone Pitching Repair and reconstruction shall be carried 

out in accordance with Clause 710 of the Standard Specifications 

 

711 GABIONS 

 

Where instructed by the Engineer the Contractor will install gabions as protection works to 

washout areas or bridge Piers and or Abutments. Gabions shall be constructed in accordance 

with Clause 711 of the Standard Specification.  
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In cases where existing gabions have been damaged, the Contractor shall identify them and 

notify the Engineer for his agreement of the extent of the Work required and his approval and 

instructions to proceed with the Works.  

 

The Works shall involve removal of the damaged gabions / rocks, excavation to the correct 

levels and grades as directed by the Engineer, and in accordance with Clause 711 of the Standard 

Specifications and reconstruction with new gabions and other necessary materials as necessary. 

The damaged gabions shall be recovered and transported to the nearest KeNHA s Regional 

Manager s offices. 

712 RIP-RAP PROTECTION WORK  

 

Quarry waste or similar approved material shall be used to backfill scoured and eroded side, 

outfall and cut-off drain. The material shall be compacted to form a flat or curved surface 

preparatory to stone [pitching of drainage channels, existing and new scour checks as directed by 

the Engineer. 

 

The surface to receive the pitching shall be compacted and trimmed to slope and the stone hand 

laid, interlocked and rammed into the material to give an even finished surface. The interstices of 

the Pitching shall be rammed with insitu material. The insitu material immediately behind the 

pitching shall be compacted to minimum density of 100% MDD compaction (AASHTO T.99) 

 

714 BACKFILL BELOW STRUCTRURES  

 

Where instructed this shall be carried out in compliance with the requirements of Clause 507 and 

804 of the Standard Specification. 

 

SECTION 8 - CULVERTS AND DRAINAGE WORKS  

 

801 SCOPE OF SECTION 

The operations specified in this section apply to the installation of drainage works and 

reinstatement and improvement of the same. 

 

In addition, this Section covers: - 
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- Extending of existing 450mm, 600mm and 900mm diameter pipes to be compatible 

with the increased road width or access. 

 

- Desilting and cleaning of existing pipes and outfall drains to make them free flowing. 

 

804 EXCAVATION FOR CU LVERTS AND DRAINAGE WORKS  

 

In the Standard Specifications, make the following amendments: - 

 

(a) In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 6, delete 

"95%" and insert "100%". 

 

(b) Removal of Existing Pipe Culverts  

 

Where instructed by the Engineer, the Contractor shall excavate and remove all existing 

blocked or collapsed culvert pipes of 450mm, 600mm and 900mm diameter 

including concrete surround, bedding, inlet and outlet structure. 

The void left after removal of culvert pipes shall be widened as necessary to accommodate 

new concrete bedding, pipe and haunching.  

The payment of this work shall be per linear metre of pipes removed, and the volume in m
3
 

of inlet/outlet structure removed. The void left by removal of these pipes shall be 

carefully preserved in order to accommodate replacement of 450mm, 600mm or 

900mm diameter pipe culverts as shall be directed by the Engineer. 

 

(c) Removal of Other Existing Drainage Structures 

When instructed by the Engineer, the Contractor shall demolish or remove any other 

structure and payment for this shall be made on day work basis. 

 

(d) Excavation for Culverts and Drainage Works 

The Contractor shall carry out all excavations for new culverts and drainage works to the 

lines, levels, inclinations, and dimensions shown on the drawings or as instructed by 

the Engineer. 
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805 EXCAVATION IN HARD MATERIAL  

 

In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and insert 

"100%". 

 

In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%". 

 

In sub-clause 809(c), paragraph 2, line 4, between the words "compacted" and "and 

shaped" insert the words "to 100% MDD (AASHTO T.99)". 

 

Hard material is material that can be excavated only after blasting with explosives or 

barring and wedging or the use of a mechanical breaker fitted with a rock point in good 

condition and operated correctly. Boulders of more than 0.2m
3
 occurring in soft material 

shall be classified as hard material.  

 

809 BEDDING AND LAYING OF PIPE CULVERTS  

 

Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/20 and the pipes 

shall be bedded on a 1:3 cement: sand mortar at least 50mm thick, 150mm wide and 

extending the full length of the barrel. 

 

 The rates inserted shall allow for compaction of the bottom of excavation to 100% MDD 

(AASHTO T.99). 

 

 

810  JOINTING CONCRETE PIPES  

 

The concrete pipes for the culverts shall have ogee joints and will be jointed by 1:2 

cement: sand mortar and provided with fillets on the outside as described in clause 810 of 

the Standard Specification. 
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812 BACKFILLING OVER PIPE CULVERTS  

 

In the Standard Specifications, clause 812 

 

a) Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" occurs delete 

and replace with "dry density of 100% MDD (AASHTO T.99)". 

 

The rates entered for laying of pipe culverts shall allow for backfilling to pipe culverts and 

compacting to 100% MDD (AASHTO T.99) and these works shall notbe measured and 

paid for separately. 

 

814 SUBSOIL DRAINS 

 

In the event of excavation for repairs exposing local seepage, springs or unacceptably high water 

table, the Engineer may instruct the provision of counter fort or French drains.  

 

These drains shall consist of a trench excavated to the alignment, width, depth and gradient 

instructed by the Engineer, and backfilled with approved compacted clean hard crushed rock 

material as specified in clause 815 of the standard specification. Where these drains lie within the 

carriageway the carriageway shall be reinstated with compacted stabilised gravel and surfaced 

with hot asphalt or a surface dressing as instructed by the Engineer.   

 

 

 

 

815  INVERT BLOCK DRAINS AND HALF ROUND CHANNELS  

  

Invert Block Drains and Half Round Channels shall be constructed as shown in the drawings 

provided in accordance with the Standard Specifications where directed by the Engineer. 
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817 REPAIRS TO DRAINS 

 

817.1  Cleaning, construction and Repair of Existing Drains 

 

In areas of existing side drains, mitre or outfall drains where such are blocked, the Engineer shall 

instruct the Contractor to clean and clear the drains to free flowing condition. 

 

The work shall consist of: 

 

(a) Stripping and removal of any extraneous material to spoil including 

vegetation and roots in the drains to the satisfaction of the engineer. 

 

(b) Spreading of any spoil to the satisfaction of the Engineer. 

 

Shaping the drains to free flowing condition as directed by the Engineer and:- 

i. Removing any broken side slabs for inverted block drains and replacing with new ones. 

ii.  Or removing any broken inverted block drains and replacing with Concrete class 20/20 

and A142 BRC reinforcement. 

 

Measurement and Payment for cleaning drains shall be by linear metre of drain cleaned 

measured as the product of plan area and vertical depth of extraneous material instructed to be 

removed. Where insitu concrete is used measurement will be on cubic metre of concrete and 

BRC area or weight in relevant unit eg Kg, Tonnes etc. No extra payment will be made for 

removal of vegetation and roots. 

 

 

817.2  Channels 

 

The Engineer may instruct that the Contractor provides open channels in place of existing 

subdrains where the latter may be damaged or in any other place. The rates entered by the 

Contractor in the bills of quantities must include for removal and disposal of any subdrain 
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material, excavation to line and level, backfilling and compaction as directed by the engineer. 

The channels shall be constructed of precast class 20/20 concrete of minimum 80mm thickness 

and lengths or widths not exceeding 1000mm. Joints shall be at least 15mm wide filled with 1:2 

cement sand mortar. 

 

817.3  Rubble fills for protection work  

 

Quarry waste or similar approved material shall be used to back fill scoured and eroded side, 

outfall and cut-off drains. The material shall be compacted to form a flat or curved surface 

preparatory to stone pitching of drainage channels, existing and new scour checks as directed by 

the Engineer. 

 

 

817.5   Gabions 

 

Gabions shall be constructed in accordance with clause 711 of the standard Specification. 

 

817.6  Spoil Material  

 

The Contractor shall be responsible for removal from site of all materials excavated in the course 

of undertaking works in this section of the specifications, unless suitable for re-use, and deposit 

of the material in a spoil dump to be approved by the Engineer.  

 

818  SCOUR CHECKS 

Scour checks are to be constructed in mass concrete in accordance with clause 818 of the 

standard Specifications and the drawings as shall be provided. 

 

819 CLEANING AND MAINTENANCE  

 

819.1  Desilting of Pipe Culverts 

Where instructed, Contractor shall desilt the existing pipe culverts by removing all the material 

from the pipe to make them clean and free flowing. 
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Measurement and payment shall be by the linear metres of pipes de-silted, regardless of diameter 

size. 

 

903 MAIN TENANCE OF EXISTING ROADS  

 

The Contractor shall maintain the existing project road a head of works using compacted asphalt 

concrete type I in accordance with the provisions in clause 1601B ï 1607B of the Special 

Specifications or gravel material depending on the nature of the wearing course surface.  

 

904  CONSTRUCTION OF DEVIATIONS  

 

(a) General 

 

In addition to requirement of this clause, the Contractor shall construct and complete 

deviations to the satisfaction of the Engineer before commencing any permanent work on 

the existing road. Also during these works the contractor is supposed to provide a detour of 

adequate pipe culverts for pedestrian and traffic crossing where there is bridge works. 

Subject to the approval by the Engineer, the Contractor may maintain and use existing roads 

for deviation. Payment for this, made in accordance with clause 912 (a) (i), shall be by the 

Kilometre used depending on the type of road used, whether bituminous or earth/gravel. The 

rates shall include for the provision of materials and the works involved. 

b) Geometry 

i. The carriageway width of the deviations shall not be less than 6m wide and suitable 

for 2-way lorry traffic unless otherwise specified. 

ii.  The carriageway width of the deviations shall not be less than 3.5 m wide and 

suitable for 1-way lorry traffic unless otherwise specified. 

 

c) Construction 

Unless otherwise instructed gravel wearing course for the deviation shall be 150 mm 

compacted thicknesses complying with section 10 of the Standard Specification. The CBR at 

4 day soak shall not be less than 25 and the PI range shall be 15- 20. The Contractor shall 

allow in his rate for removal of any unsuitable material before placing of gravel wearing 

course, as this will not be paid for separately. 
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In addition to provision of this clause, Contractor is required to sprinkle water at least 4 

times a day at the rate of1 to 1.4 litres/Square meter in regular interval to minimise the 

effects of dust.  Latest sprinkling time shall be one hour before the sunset. 

 

Where existing neighbouring roads are used as deviation, Contractor shall carry out repairs 

and maintenance in parent materials used for the existing base and surfacing of the road 

being used. 

 

906 PASSAGE OF TRAFFIC THROUGH THE WORKS  

 

The Contractor shall arrange for passage of traffic through the works during construction 

whenever it is not practicable to make deviations.  

 

Any damage caused by passing traffic through the works shall be made good at the contractor's 

own cost. 

 

907 SIGNS, BARRIERS AND LIGHTS 

 

Contractor shall provide signs, barriers and lights as shown in the drawing in Book of Drawings 

at the locations where the traffic is being carried off the existing road to the deviation and back 

again to existing road.  The Contractor shall provide ramps and carry out any other measures as 

instructed by the Engineer to safely carry traffic from the road to deviation. 

 

Contrary to what has been specified in this clause the road signs provided shall be fully 

reflectorised and in conformity with clause 9.1 of the "Manual for Traffic Signs in Kenya Part 

II".  

 

909 ASSISTANCE TO PUBLIC 

 

In addition to provision of clause 909, Contractor shall maintain close liaison with the relevant 

authorities to clear any broken down or accident vehicles from the deviations and the main road, 

in order to maintain smooth and safe flow of the traffic. Further, the Contractor shall provide a 

traffic management plan to be approved by the Engineer before the commencement of any 
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construction works and execute the same, to the satisfaction of the Engineer, during the entire 

period of project implementation. A draft traffic management plan shall be submitted with 

Bid. 

912 MEASUREMENT AND PAYMENT  

 

Construct Deviation 

 

Road Deviation 

The Contractor shall be paid only 50% of the rate when he completes deviation road to the 

satisfaction of the Engineer.  The balance shall be paid in equal monthly instalments over the 

contract period, as he satisfactorily maintains the deviation (as per clause 904 and 905 above) 

when it is in operation. 

 

Where existing neighbouring road has been used as deviation, payment shall be by the kilometre 

rate and shall include the cost of repairs and maintenance of the road carried out in parent base 

and subbase materials. 

 

 

Maintain existing road 

 

Asphalt Concrete or gravel for maintaining the existing road shall be measured by the cubic 

metre placed and compacted upon the road 

 

Passage of traffic through the works 

 

Payment shall be made on Lump Sum basis. 

 

Assistance to Public 

 

The Contractor will be deemed to have included cost of this item in other items and no separate 

payment shall be made. 
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SECTION 10: GRADING AND GRAVELLING  

 

1001 SCOPE: 

Grading covers the works involved in the reinstatement of the carriageway to the camber by 

removing the high points and filling up gullies corrugations and wheel ruts to restore smooth 

running surface. Gravelling consists of excavation, loading hauling and spreading of gravel 

wearing course material on the formation of carriageway. Gravel shall include lateritic gravel, 

quartzitic gravel, calcareous gravel, decomposed rock, soft stone coral rag, clayey sand and 

crushed rock.  

 

The material may be obtained from borrow pits or excavation in cuttings. Gravel material shall 

conform to the requirement given in Table 10.1 

 

Table 10.1:  Requirement for Gravel Wearing Course 

 

GRADING REQUIREMENTS 

AFTER COMPACTION  

  

PLASTICITY INDEX 

REQUIREMENTS PI  

Sieve 

(mm) 

% by Weight 

Passing 

  

Zone 

 

Min 

 

Max 

40 100   

WET 

 

5 

 

20 
28 95 ï 100  

20 85 ï 100   

DRY 

 

15 

 

20 
14 65 ï 100  

10 55 ï 100     

5 35 ï 92  BEARING STRENGTH 

REQUIREMENTS  2 23 ï 77  Traffic  

Commercial 

 DCP 

1 18 ï 62  VPD CBR Equivalent 

0.425 14 ï 50    mm/Blow 

0.075 10 ï 40  Greater than  15 25 11 

   Less than     15 20 14 

   CBR at 95 % at MDD, Modified AASHTO 

and 4 days soak 

   Lower quality material (CBR 15) may be 

accepted if no better material can be found 
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NB: Wet Zone - mean annual rainfall greater than 500 mm. 

Dry zone - mean annual rainfall less than 500 mm. 

 

The Engineer shall approve quarries and their extent of exploitation. The quarries shall be shown 

to the Contractor prior to commencement of the Works. The Contractor shall be responsible for 

the acquisition of the quarry rights and shall therefore conduct respective negotiations with 

landowners and affected communities. 

 

Alternative sources of gravel material whose quality can be shown to be in compliance with the 

specification requirements may be used, with the proviso that the Employer is not to incur 

additional expenses in connection with its winning and haulage. Contractor is deemed to have 

included in his rates for the provision of the gravel material to have included the cost of 

complying with the testing requirements. 

 

1002 Removal of Overburden 

The Item consists of excavation of overburden including loading, hauling and stockpiling at the 

approved locations. The thickness of the overburden layer to be removed shall be determined 

from the depths of the trial pits dug at a 30m grid within the quarry area. 

The overburden shall be removed and deposited neatly in order to use it again to reinstate the 

quarry at the end of improvement work. 

 

Work Method:  

The contractor shall use labour or equipment to carry out this item of work 

 

Quality Control  

¶ The location and manner of stock piling of the overburden for the reinstatement of 

the quarry shall be visually checked 

Measurement and Payment 

No separate measurement and payment shall be made for removal of overburden and 

contractor shall be deemed to have allowed in his rates and prices for the cost. 
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1003 Excavation of Gravel 

 

The gravel shall be excavated from quarries approved by the Engineer. It is the Contractors 

obligation to inform the Engineer in the case that the quality / availability of the gravel changes 

during the course of excavation. 

 

Oversize stones and boulders shall be removed from the excavated gravel and deposited outside 

the quarry at locations approved by the Engineer. Such stones and boulders may be reused for 

structures and scour checks 

 

Work Method  

(i) Labour based methods 

The contractor shall excavate and stockpile the gravel in bays for efficient 

loading by labour.  

 

(ii)  Equipment methods 

The Contractor shall excavate the gravel and stockpile in heap(s) for the 

efficient loading by equipment. 

 

Quality Control  

¶ The widths of the loading bays shall be checked before excavation can 

commence. 

¶ The loading bays shall be checked to ensure it is free draining.  

 

Measurement and Payment 

 

No separate measurement and payment shall be made for excavation of gravel and 

contractor shall be deemed to have allowed in his rates and prices for the cost. 
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1004 Haulage 

This activity involves loading of excavated gravel, haulage by appropriate equipment and off-

loading of the same as specified in the drawings or as directed by the Engineer. Where the loads 

delivered in any load falls short of agreed equipment capacity, dumping shall not be permitted 

unless the agreed spacing is adjusted accordingly. 

Where loads supplied are found to contain material other than from the approved quarry and thus 

of unacceptable quality, the Engineer shall cause them to be removed from site at the contractor's 

expense. 

 

Work Method  

 The Contractor shall use a combination of both Labour and equipment to carry out this 

Item work. 

 

Quality Control  

¶ No haulage equipment shall be used unless its capacity has been ascertained the 

Engineer. 

¶ The quality of gravel dumped on the carriageway/carriageway shall be visually 

checked daily. 

¶ The quantity of material delivered in each load shall be checked before dumping 

is allowed. 

¶ The distance between the stacks shall be checked using tape measure. 

Measurement and Payment 

 

No separate measurement and payment shall be made for haulage of gravel and 

contractor shall be deemed to have allowed in his rates and prices for the cost. 

 

1005 Spreading and compaction of gravel 

i.  Labour methods  ii.  Equipment methods 

This activity involves spreading gravel material, shaping to ensure uniform thickness of 

the layer across the full width of the carriageway and the to specified camber. Spreading 

also includes, removing any oversized stones or boulders which can not be broken down 

to required size, spoil dump.  
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Where water needs to be added, it shall be applied in an even manner and the rate of 

application shall be such that no transverse or longitudinal flows occur. Unless otherwise 

instructed by the Engineer, the moisture content shall be within the range of +/- 2% of the 

optimum moisture content. Compaction will be carried out as specified in 5.05.  

 

Work Method  

The Contractor shall use Labour  or Equipmentto carry out this Item work. 

 

Quality Control  

 

¶ The gravel surface width shall be checked at every 100m interval using tape 

measure and shall have tolerance of  +  / - 50mm. 

¶ Trial holes at every 100m shall be used to check the gravel surface thickness and 

shall have a tolerance of + 5mm / - 0mm. 

¶ The camber cross fall shall be checked at every 50m and the maximum tolerances 

shall be  + / - 1 % 

¶ The longitudinal profile shall be checked with every load to ensure a smooth 

surface with no corrugations or depressions 

 

Measurement:  m
3 

 

The unit of measurement shall be in cubic metres of compacted material on carriageway 

 

Payment  

 

The unit rate shall be the full compensation for labour, tools, equipment and any 

incidental costs required for carrying out the work. 

1006 Carriageway Grading 

 

i) Light Grading  
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This activity shall consist of trimming of the carriageway to control roughness and 

corrugations using either a towed grader or a motorized grader. The width of the 

carriageway shall be as specified in the drawings or as directed by the Engineer. 

 

Pegs 200 to 300mm shall be placed at 10 to 20 m intervals to mark edge of the 

carriageway. 

 

The material shall be bladed toward the center of the carriageway starting from both 

edges to the specified camber. 

 

Work Method  

 

The contractor shall use equipment to carry out this item work. 

 

Quality Control  

 

¶ The width of the carriageway shall be checked using tape measure at every 10m 

with tolerance of +50mm or -20mm.  

 

¶ The camber shall be checked using camber board at every 5m with and shall have 

a tolerance of +/- 1% 

 

Measurement:  m
2 

 

The unit of measurement shall be square metres of carriageway graded. 

 

Payment 
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The unit rate shall be the full compensation for labour, equipment and any incidental 

costs required for carrying out the work. 

 

ii)  Heavy Grading and Compaction 

 

This activity shall consist of scarifying of the existing carriageway/carriageway surface, 

cutting high spots and moving materials to fill potholes, corrugations and wheel ruts and 

reshaping of the surface to the specified camber, using either towed or motorized grader. 

Al l loose rocks, roots grasses shall be removed and disposed well clear of the drains. 

 

Pegs 300 to 400mm shall be placed at 10 to 20 m intervals to mark edge of the 

carriageway. 

 

The material shall be bladed toward the center of the carriageway starting from both 

edges until the specified camber is achieved. Compaction will be carried out as specified 

in 5.05.  

 

Work Method  

 

The contractor shall use equipment to carry out this item work. 

 

Quality Control  

 

¶ The width of the carriageway shall be checked using tape measure at every 10m with 

tolerance of + 50mm or -20mm. 

 

¶ The camber shall be checked using camber board at every 5m with and shall have a 

tolerance of +/- 1% 

 

Measurement:  m
2 
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The unit of measurement shall be square metres of carriageway graded. 

 

Payment 

 

The unit rate shall be the full compensation for labour equipment and any incidental costs 

required for carrying out the work. 

 

1007 Restoration of Quarries and Borrow pits 

 

The ground shall be levelled, topsoil hauled back and uniformly spread over the entire 

exposed/excavation area. 

 

Adequate drainage provisions shall be made to protect excavation areas. Where necessary 

appropriate protection measures may be taken to avoid erosion of the spread topsoil layer. Grass 

and trees may be replanted as directed by the Engineer. 

 

SECTION 17 - CONCRETE WORKS 

 

1703  MATERIALS FOR   CONCRETE  

 

This work shall consist of placing selected approved material of 250mm minimum diameter on 

the foundation put after excavation to receive levelling concrete in accordance with these 

specifications and in conformity with the lines, grades and cross sections shown on the Drawings 

as directed by the Engineer. 

 (a) Materials 

 

Selected rock: The selected rock builders to be placed for this work shall 

be hard, sound, durable quarry stones as approved by the Engineer.  

Samples of the stone to be used shall be submitted to and approved by the 

Engineer before any stone is placed. 

The maximum size of the stone boulders shall be 300mm. 
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 (b) Construction Method 

 

After completion of the structural excavation the surface of the loose soil 

shall be levelled and compacted.  Then the stone of the above sizes shall 

be placed in one layer of 250mm over the compacted bed where the 

bottom slab will rest.  Coarse sand shall be spread to fill up the voids in 

the stone boulders, and compaction with vibratory compactors should be 

performed to make this layer dense whereon a concrete of levelling course 

shall be placed. 

 

 (c) Measurement and payment 

 

Measurement for the bedding materials shall be made in cubic metres for 

the completed and accepted work, measured from the dimension shown on 

the Drawings, unless otherwise directed by the Engineer. 

 

Payment for the bedding Materials for Levelling Concrete Works shall be 

full compensation for furnishing and placing all materials, all labour 

equipment, tools and all other items necessary for proper completion of 

the work in accordance with the Drawings and specifications and as 

directed by the Engineer. 

 

1703(A) LEVELLING CONCRE TE (CLASS 15/20) FOR BOTTOM SLAB 

INCLUSIVE OF COST OF FORM WORKS  

 

This work shall consist of placing and levelling lean concrete class 15/20 over the prepared bed 

of stone boulders in the foundation for bottom slab and wingwalls in accordance with these 

specifications and which conformity with the lines, grades, thickness and typical cross-sections 

shown on the drawings unless otherwise directed by the Engineer. 

 

 (a) Materials for Levelling Concrete 

 

Requirement for the concrete class 15/20 is specified as follows:- 
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Design compressive strength (28) days   : 15N/mm
2
 

   Maximum size of coarse aggregate          : 20mm 

   Maximum cement content                        : 300 kg/m
3
. 

   Maximum water/cement ration of 50% with slump of 80mm. 

  

(b) Construction Method 

The bed of stone boulders upon which the levelling concrete will be 

placed shall be smooth, compacted and true to the grades and cross-section 

shall be set to the required lines and grades. 

 

2.5 (c)  Measurement and payment 

Measurement for levelling concrete (class 15/20) shall be made in cubic 

metres completed and accepted levelling concrete work measured in place 

which is done in accordance with the Drawings and the Specifications. 

 

Payment for this work shall be the full compensation for furnishing and 

placing all materials, labour, equipment and tools, and other incidentals to 

Specifications and as directed by the Engineer. 

 

Pay item No. 17/02 Levelling Concrete Works (Class 15/20) for Box 

Culvert and wingwalls inclusive of Cost of Form works. 

 

1703 (C) FORMWORK FOR CULVERT WALLS  

 

This work shall consist of all temporary moulds for forming the concrete for culvert walls and 

slabs together with all temporary construction required for their support.  Unless otherwise 

directed by the Engineer all formworks shall be removed on completion of the walls and slabs. 

 

(a) Materials 

 

Forms shall be made of wood or metal and shall conform to the shape, 

lines and dimensions shown on the Drawings. 
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All timber shall be free from holes, loose material, knots, cracks, splits and 

warps or other defects affecting the strength or appearance of the finished 

structure. 

 

Release Agents ï Release agents shall be either neat oils containing a 

surface activating agent, cream emulsions, or chemical agents to be 

approved by the Engineer. 

 

 

(b) Construction Method 

 

(i) Formworks 

 

Formworks shall be designed to carry the maximum loads that may 

be imposed, and so be rigidly constructed as to prevent 

deformation due to load, drying and wetting, vibration and other 

causes.  After forms have been set in correct location, they shall be 

inspected and approved by the Engineer before the concrete is 

placed. 

If requested, the contractor shall submit to the Engineer working 

drawings of the forms and also, if requested, calculations to certify 

the rigidity of the forms. 

 

1703(D) CONCRETE WORKS (CLASS 20/20) OF CULVERT WALLS AND SLABS 

 

This work shall consist of furnishing, mixing, delivering and placing of the concrete for the 

construction of culvert walls and slabs, in accordance with these Specifications and in 

conformity with the requirements shown on the Drawings. 

 

Concrete class 20/20 shall be used for Culvert walls and slabs. 

 

(a) Concrete Materials 
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(i)    Cement:  Cement shall be of Portland type and shall conform to the 

requirements of BS 12 or equivalent. 

 

The contractor shall select only one type or brand of cement or others.  

Changing of type or brand of cement will not be permitted without a new 

mix design approved by the Engineer.  All cement is subject to the 

Engineerôs approval, however, approval of cement by the Engineer shall 

not relieve the Contractor of the responsibility to furnish concrete of the 

specified compressive strength. 

 

Conveyance of cement by jute bags shall not be permitted.  Storage in the 

Contractorôs silo or storehouse shall not exceed more than two (2) months, 

and age of cement after manufacture at mill shall not exceed more than 

four (4) months.  The Contractor shall submit to the Engineer for his 

approval the result of quality certificate prepared by the manufacturer. 

 

Whenever it is found out that cement have been stored too long, moist, or 

caked, the cement shall be rejected and removed from the project. 

 

(b)  Aggregates 

 

Fine and coarse aggregates must be clean, hard, strong and durable, and 

free from absorbed chemicals, clay coating, or materials in amounts that 

could affect hydration, bonding, strength and durability of concrete. 

 

Grading of aggregates shall conform to the following requirements: 

 

(i) Grading of Fine Aggregates 

 

Sieve Size Percentage by Weight Passing 

10    mm 

5 mm 

100 
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2.5   mm 

1.2   mm 

0.6   mm 

0.3   mm 

0.15 mm 

89-100 

60-100 

30-100 

15-  54 

5-  40 

0 - 15 

(ii)  Grading of Coarse Aggregates 

 

Size of 

Coarse 

Aggregat

e 

Amounts finer than each standard sieve percentage by 

weight 

40         30         25        20           15        10              5              

2.5 

 100        -           -           90-100      -        30-69        0-10          

- 

 

Other requirements for aggregates are as follows: 

 

(iii)  Fine Aggregates 

 

Fitness Modulus, AASHTO M-6  :  2.3 ï 3.1 

Sodium Sulphate Soundness, AASHTO T104 :  Max. 10%  

loss 

Content of Friable Particles AASHTO 112 :  Max 1%  by weight 

Sand Equivalent, AASHTO T176  :  Min. 75 

 

(iv) Coarse Aggregate 

 

Abrasion, AASGTO T96   :  Max. 405 loss 

Soft Fragment and shale, AASHTO M80 :  Max.  5% by weight 

Thin and elongated Pieces, AASHTO M80 :  Max. 15% 
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  (v) Water 

All sources of water to be used with cement shall be approved by 

the Engineer.  Water shall be free from injurious quantities of oil, 

alkali, vegetable matter and salt as determined by the Engineer. 

 

(vi) Admixture  

Only admixture, which have been tested and approved in the site 

laboratory through trial mixing for design proportion shall be used. 

 

Before selection of admixture, the Contractor shall submit to the 

Engineer the specific information or guarantees prepared by the 

admixture supplier.   

The contractor shall not exclude the admixture from concrete 

proportions. 

 

 Concrete class 20/20 

   

Concrete class 20/20 shall be used for culvert walls and slabs.  The 

requirements of Concrete class 20/20 are provided as follows unless 

otherwise the Engineer will designate any alteration. 

 

Design compressive strength (28 days)  : 20N/mm
2
 

   Maximum size of coarse aggregates   : 20mm 

   Maximum water/cement ratio of 45% with slump of 80mm 

 

(d)  Proportioning Concrete 

The Contractor shall consult with the Engineer as to mix proportions at 

least thirty (30) days prior to beginning the concrete work.  The actual mix 

proportions of cement, aggregates, water and admixture shall be 
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determined by the Contractor under supervision of the Engineer in the site 

laboratory. 

The Contractor shall prepare the design proportions which has 120% of 

the strength requirement specified for the designated class of concrete. 

No class of concrete shall be prepared or placed until its job-mix 

proportions have been approved by the Engineer. 

 

(e) Concrete Work 

 

I. BATCHING 

 

                        Batching shall be done by weight with accuracy of: 

Cement    : ½ percent 

Aggregate   : ½ percent 

Water and Admixture  : 1 percent. 

  

II.  EQUIPMENT SHOULD BE CAPABLE OF MEASURING 

QUANTITIES WITHIN THESE TOLERANCES FOR THE 

SMARTEST BATCH REGULARLY USED, AS WELL AS FOR 

LARGER BATCHES. 

 

The accuracy of batching equipment should be checked every 

month in the presence of the Engineer and adjusted when 

necessary. 

 

iii.  Mixing and delivery 

Slump of mixed concrete shall be checked and approved at an 

accuracy of +25mm against designated slump in these 

specifications. 

 

iv. Concrete in hot weather 

No concrete shall be placed when the ambient air temperature is 

expected to exceed thirty three degrees celsius (33
0
c) during 

placement operations). 
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v. Concreting at night 

No concrete shall be mixed, placed or finished when natural light 

is insufficient, unless an adequate approved artificial lighting 

system is operated, such night work is subject to approval by the 

engineer. 

 

vi. Placing 

In preparation of the placing of concrete, the interior space of 

forms shall be cleaned and approved by the engineer prior to 

placing concrete. All temporary members except tie bars to support 

forms shall be removed entirely from the forms and not buried in 

the concrete.  The use of open and vertical chute shall not be 

permitted unless otherwise directed by the engineer. 

 

The Contractor shall provide a sufficient number of vibrators to 

properly compact each batch immediately after it is placed in the 

forms. 

 

(f)  Measurement and Payment 

 

Measurements for the Concrete Works Class 20/20 of culvert walls and 

slabs shall be made in cubic metres for the walls and slabs actually 

constructed, measured from their dimensions shown on the Drawings.  

Payment for the Concrete Works (Class 20/20) of culvert walls and slabs 

shall be the full compensation for furnishing all materials of the concrete 

mixing, delivering, placing and curing the concrete, equipment and tools, 

labour and other incidental necessary for the completion of the work in 

accordance with the Drawings and these Specifications and as directed by 

the Engineer. 

 

 

SECTION 20 - ROAD FURNITURE  

 

2001 ROAD RESERVE BOUNDARY POSTS 
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Road reserve boundary posts shall be provided as directed by the Engineer and in compliance 

with Standard Specification clause 2001. They shall be placed at 50m. intervals along the 

boundary of the road reserve. 

 

2003 EDGE MARKER POST 

Edge marker post shall be provided as directed by the Engineer and in compliance with Standard 

Specification clause clause 2003 

 

2004 PERMANENT ROAD SIGNS 

Permanent Road Signs shall be provided as directed by the Engineer and in compliance with the 

requirements of the "Manual for Traffic Signs in Kenya" Part II and standard Specification 

clause 2004. 

 

2004B   EXISTING ROAD SIGNS 

Where directed by the Engineer, the Contractor shall take down road signs including all posts, 

nuts, bolts and fittings, and remove and dispose of the concrete foundation and backfill the post 

holes. The signs shall be stored as directed by the Engineer. 

Measurement and payment for taking down road signs shall be made by the number of signs of 

any type and size taken down, cleaned and stored as directed. 

 

 

2006 GUARDRAILS  

Contrary to the Standard Specification, guardrail posts shall be concrete 200 mm diameter set 

vertically at least 1.2m into the shoulder as directed by the Engineer. Spacer blocks shall also be 

made of concrete.  

 

Beams for guardrails shall be "Armco Flexbeam" or similar obtained from a manufacturer 

approved by the Engineer. 

 

2007 KERBS 

 

a) Vertical Joints 
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Vertical joints between adjacent Kerbs shall not be greater than 5 mm in width 

and shall be filled with a mortar consisting of 1:3 cement: sand by volume. 

b) Transition between flush and raised kerbs 

The transition between flush and raised kerbs (e.g. at bus bays) shall be termed as 

ramped kerbs. The transition between flush and raised kerbs shall occur within a 

length of 2.0 m. 

 

2008 EDGE MARKER POSTS 

 

Edge marker posts shall be provided as directed by the Engineer and in compliance with 

Standard Specification clause 2008. 

 

2009 RUMBLE STRIPS 

Where directed by the Engineer, the Contractor shall provide, place, trim, shape and compact to 

line and level asphalt concrete rumble strips on the finished shoulders. This shall be done to the 

satisfaction of the Engineer 

 

2010 BOLLARDS  

Where directed by the Engineer, the Contractor shall provide, and install 150mm diameter steel 

encased bollards. The Bollards shall be concreted 300mm into the ground and 900mm above the 

ground, they shall be painted and marked with two strips of retro reflective yellow tape around 

the post. Concrete shall be class 15/20.  

 

2011 MEASUREMENT AND PAYMENT  

 Road reserve boundary posts 

 Road reserve boundary posts shall be measured by the number erected 

 Permanent road signs 

 Permanent road signs shall be measured by the number of each particular size 

 erected. 

 

Guardrail  

Guardrail shall be measured by the metre as the length of the guardrail constructed. 
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Kerbs 

Kerbs shall be measured by the metre as the length of kerb constructed 

 

 

SECTION 22-DAYWORKS  

 

2202   MEASUREMENTS AND PAYMENT 

 

(a) Plant   

Where items of major plant listed in the schedule of Dayworks are specified by type (e.g. 

Concrete mixer etc.) the power rating if such items of plant are provided by the 

Contractor shall not be lower than the power ratings of such plant manufactured within 

the last two years prior to the date of BID.  Any item of major plant employed upon 

Dayworks that has a power rating lower than specified above shall be paid for at rates 

lower than those in the schedule of Dayworks.  The reduction in the rate payable shall be 

in proportion to the reduction in power rating below that specified above. 
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SUPERVISION CHECKLIST 

Supervision Check List 

Project Name: 
ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF ISINYA ï KONZA (JN A8/B50) 

(B50) ROAD 

Dat

e 
Signatures 

1. This check list is for Resident Engineer to check Contractorôs  work execution process. 

 

2. Fill in date of checking as (day/month), mark as indicated in Filling Example, and state remarks. 

 

3. Put this check list in the Monthly Progress Report. 

The Engineer's 

Representative 

(Project Engineer) 

    

resident Engineer     

                                     

Item Check Point 

befor

e 
During execution after Remarks 

Date Date Date Date Date Date Date Date Date Date Reason for unsatisfactory 

performance (Site diary No.) 

Corrective order by authority 

(Date) 

Excellent point to be 

specified 

/ / / / / / / / / / 

1 Execution 

system in 

general 

1-1 

Works 

Execution 

Programme 

(including 

its revised 

version if 

any) is 

submitted 

before the 
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Supervision Check List 

Project Name: 
ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF ISINYA ï KONZA (JN A8/B50) 

(B50) ROAD 

Dat

e 
Signatures 

date 

specified in 

contract 

document 

1-2 

Works 

Execution 

Programme 

properly 

reflects the 

given 

specificatio

ns and site 

conditions 

  
 

                                                  

  

  

                                                      

                                                      

1-3 

Execution 

procedures 

are in 

accordance 

with Works 

Execution 

Programme 

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

2 Equipmen

t holding 
2-1 

All 

equipment 

used are 

properly 

mobilized 
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Supervision Check List 

Project Name: 
ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF ISINYA ï KONZA (JN A8/B50) 

(B50) ROAD 

Dat

e 
Signatures 

in 

accordance 

with Works 

Execution 

Programme 

2-2 

All 

equipment 

used is well 

maintained 

during the 

execution 

of works 

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

3 Contracto

rôs  in-

house 

staff 

3-1 

Qualified 

technical 

staff of 

Contractor   

are properly 

assigned as 

specified in 

Works 

Execution 

Programme 

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

3-2 
Contractorô

s  in-house 

key staff 
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Supervision Check List 

Project Name: 
ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF ISINYA ï KONZA (JN A8/B50) 

(B50) ROAD 

Dat

e 
Signatures 

understand 

work 

process and 

schedule 

properly 

                                                

3-3 

Contractorô

s  in-house 

staff give 

technical 

guidance 

and 

direction to 

workers 

and 

operators 

properly 

and timely 

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

3-4 

Communic

ations with 

authority in 

writing is 

properly 

and timely 

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

4 Personele 4-1 Workers     
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Supervision Check List 

Project Name: 
ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF ISINYA ï KONZA (JN A8/B50) 

(B50) ROAD 

Dat

e 
Signatures 

mployme

nt 

and 

operators 

are 

deployed in 

accordance 

with Works 

Execution 

Programme 

                                                

                                                

4-2 

Wage 

payment is 

properly 

made on 

time 

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

5 Site base 

facilities 

5-1 

Office and 

stockyard 

are 

prepared in 

accordance 

with Works 

Execution 

Programme 

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

5-2 
Site is well 

maintained 

during the 
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Supervision Check List 

Project Name: 
ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF ISINYA ï KONZA (JN A8/B50) 

(B50) ROAD 

Dat

e 
Signatures 

work 

execution 

and cleared 

on 

completion 

                                                

5-3 

Material 

stored on 

site is 

properly 

managed 

during the 

work 

execution 

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

6 Quality 

and 

quantity 

managem

ent 

6-1 

Material 

testing, 

structural 

examinatio

n, and 

measureme

nts are 

properly 

and 

PERIODIC

ly 

conducted 

based on 
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Supervision Check List 

Project Name: 
ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF ISINYA ï KONZA (JN A8/B50) 

(B50) ROAD 

Dat

e 
Signatures 

specificatio

ns and 

Works 

Execution 

Programme 

  

6-2 

Results of 

material 

testing, 

structural 

examinatio

n and 

measureme

nts are 

within the 

specificatio

ns. 

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

6-3 

Results of 

material 

testing, 

structural 

examinatio

n, and 

measureme

nts are 

properly 

compiled as 
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Supervision Check List 

Project Name: 
ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF ISINYA ï KONZA (JN A8/B50) 

(B50) ROAD 

Dat

e 
Signatures 

reports for 

confirmatio

n 

7 Work 

schedulin

g 

7-1 

Understand

ing of 

critical path 

and its 

reflection 

on 

scheduling 

is proper 

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

7-2 

Actual 

proceedings 

are 

periodically 

compared 

to the 

planned 

schedule 

described in 

Works 

Execution 

Programme 

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

7-3 Changes     
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Supervision Check List 

Project Name: 
ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF ISINYA ï KONZA (JN A8/B50) 

(B50) ROAD 

Dat

e 
Signatures 

caused by 

site 

conditions 

are  

properly 

handled to 

keep things 

on schedule 

                                                

                                                

7-4 

All works 

are 

completed 

within the 

contract 

term or 

within the 

extended 

term as 

allowed 

                  

  
  

  

    
 

  
  

8 Work 

safety 

managem

ent 
8-1 

No accident 

occurs to 

workers, 

operators, 

or third-

parties. 

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

8-2 Safety of     
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Supervision Check List 

Project Name: 
ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF ISINYA ï KONZA (JN A8/B50) 

(B50) ROAD 

Dat

e 
Signatures 

workers 

and 

operators is 

considered 

                                                

                                                

8-3 

Accident 

prevention 

efforts for 

third-

parties are 

proper 

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

8-4 

Traffic and 

site safety 

devices are 

properly 

installed 

and 

managed 

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

8-5 

Temporary 

facilities 

(e.g. 

scaffolding) 

are 

constantly 

checked 
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Supervision Check List 

Project Name: 
ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF ISINYA ï KONZA (JN A8/B50) 

(B50) ROAD 

Dat

e 
Signatures 

9 Environm

ental and 

social 

managem

ent 

9-1 

Environme

ntal and 

social 

mitigation 

efforts (e.g. 

against 

noise, 

vibration, 

emission, 

and dust ) 

are 

conducted 

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

9-2 

Waste 

material 

from site is 

properly 

disposed 

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

9-3 

Damage to 

existing 

roads, 

works and 

services is 

avoided or 

are repaired 

when it 
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Supervision Check List 

Project Name: 
ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF ISINYA ï KONZA (JN A8/B50) 

(B50) ROAD 

Dat

e 
Signatures 

occurs 

9-4 

No 

overloading 

for work-

related 

vehicles is 

reported 

  

  
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

  

  

  

                                                

                                                

                                     
  

 

Filling Example : ᾛCheck point is satisfactory        ƴ Check point is unsatisfactory          N/A Not 

applicable 
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SECTION 8 - DRAWINGS  
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SECTION 8 DRAWINGS 

 

1. Standard Drawings Project Specific 

2. Project Specific Drawings 

3. Line Diagrams 

4. Appendix ï ARICS Report for the Road 

5. Assets Detailed Schedule for the Project Road 
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ROAD CONDITION SURVEY - SUMMARY SHEET - UNPAVED KeNHA   ARICS SUM UP

COUNTY: KAJIADO REGION: NAIROBI

ROAD NO: B50 ROAD (SECTION) NAME: ISINYA-KONZA ROAD (section) LENGTH (km): 47.2

Sheet Murram PRIORITY FOR SPOT IMPROVEMENT

No. 1 2 3 4 5 Stacks N RR HR NH G B GRAVELLING RESHAPING STRUCTURES

1 5.0 4.6 0.4 0 1 1 1 2 0 1) Ch: 2+260-2+740 1) Ch: 2+260-2+740 1) Ch:

2 5.0 3.6 1.4 0 0 1 5 2 3

3 5.0 3.6 0.2 1.2 1 0 0 1 0 1

4 5.0 0.4 3.8 0.8 0 0 0 0 0 0 2) Ch: 6+600-6+800 2) Ch: 6+600-6+800 2) Ch: 10+200

5 5.0 4.8 0.2 0 0 0 1 5 0 7+400-7+800 7+400-7+800

6 5.0 3.2 1.8 0 0 0 1 0 2 9+000, 9+400 9+000, 9+400

7 5.0 1.0 3.8 0.2 0 0 0 0 0 2 3) Ch: 11+300-12+400 3) Ch: 3) Ch:

8 5.0 2.4 2.6 0 0 1 4 3 0

9 5.0 3.2 1.8 0 0 0 0 0 0

10 2.2 1.8 0.4 4) Ch: 15+450-16+200 4) Ch: 4) Ch: 20+600

5) Ch: 27+400-29+000 5) Ch: 5) Ch:

6) Ch: 41+200-41+400 6) Ch: 6) Ch:

7) Ch: 7) Ch: 7) Ch:

S km 47.2 0 1.4 34.8 9.8 1.2

         ROAD KM: 47.2 S No

S % 0% 3% 74% 21% 3% Maintainable S(1-3) 36.2 Average Rate of Deterioration: 3.23

COMPILED BY: SIGN: DATE:

CULVERTS

Km

ON/OFF-CARRIAGEWAY

Length (Rate of Deterioration)
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ROAD CONDITION SURVEY -STRUCTURES , ROAD FURNITURE & FEATURES SUMMARY

1 OF 2

ARICS I (B)

Structures Summary - including culverts

Side Chainage Position GPS

LHS 0+400 - 0+600 Ch

0+600 - 0+800 Ch

0+800 - 1+000 Ch

3+600 Ch

4+800 - 5+000 Ch

4+800 - 5+000 Ch

LHS 5+000 - 5+200 Ch

5+400 - 5+600 Ch

LHS 6+200 - 6+400 Ch

9+000 - 9+200 Ch

9+000 - 9+200 Ch

9+400 - 9+600 Ch

10+150 Ch

12+300 Ch

Road Furniture Summary Ch Road Furniture Summary

Side Chainage Ch Side Chainage

Ch

Ch

Ch

Ch

Ch

Ch

Ch

Ch

Ch

Ch

Ch

Ch

Ch

Ch

Ch

Km

Inventory done by: Sign: Date:

Road No & Name. B50 ISINYA - KONZA Sheet No.

Section ISINYA - KONZA

Major socio-economic features along
the road               

Type of Structure / Key data Description : Schools, Clinics, Villages etc 

600 mm Ø Access Culvert 7m clean ISINYA Township

900 mm Ø Cross Culvert clean ISINYA Township

2 No. 600 mm Ø Cross Culvert No Headwall ISINYA Township

Drift damaged repair necessary

900 mm Ø Cross Culvert 7m good

600 mm Ø Cross Culvert 7m Repair Ring & Headwall

2 No. 450mm Ø Access Culvert No Headwall

450mm Ø Cross Culvert 

600mm Ø Access Culvert No Headwall

600mm Ø Cross Culvert No Headwall

2 No. 600mm Ø Cross Culvert Headwall Repair

900mm Ø Cross Culvert 

Drift 

600mm Ø Cross Culvert No Headwall

Details Details

Priority for Structures Priority for Structures
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ROAD CONDITION SURVEY -STRUCTURES , ROAD FURNITURE & FEATURES SUMMARY

2 OF 2

ARICS I (B)

Structures Summary - including culverts

Side Chainage Position GPS

20+620 Ch

23+200 - 23+400 Ch

23+200 - 23+400 Ch

25+348 Ch

27+400 Ch

28+800 Ch

29+000 Ch

33+200 Ch

34+200 Ch

36+175 Ch

36+450 Ch

37+200 Ch

37+600 Ch

39+200 Ch

Road Furniture Summary Ch Road Furniture Summary

Side Chainage Ch Side Chainage

Ch

Ch

Ch

Ch

Ch

Ch

Ch

Ch

Ch

Ch

Ch

Ch

Ch

Ch

Ch

Km

Inventory done by: Sign: Date:

Road No & Name. B50 ISINYA - KONZA Sheet No.

Section ISINYA - KONZA

Major socio-economic features along

the road               

Type of Structure / Key data Description : Schools, Clinics, Villages etc 

4 No. 900 mm Ø Cross Culverts

600 mm Ø Skewed Cross Culvert

600 mm Ø Access Culvert

600 mm Ø Cross Culvert

600 mm Ø Cross Culvert

900 mm Ø Cross Culvert

600 mm Ø Cross Culvert

600 mm Ø Cross Culvert

600 mm Ø Cross Culvert

600 mm Ø Cross Culvert

600 mm Ø Cross Culvert

600 mm Ø Cross Culvert

600 mm Ø Cross Culvert

900 mm Ø Cross Culvert

Details Details

Priority for Structures Priority for Structures
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SECTION 9 - BILLS OF QUANTITIES  
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SECTION 9 BILLS OF QUANTITY  

 

PREAMBLE TO BILL OF QUANTITIES  

 

1. The Bills of Quantities forms part of the Contract Documents and are to be read in 

conjunction with the Instructions to Bidders, Conditions of Contract Parts I and II, 

Specifications and Drawings. 

 

2. The brief description of the items in the Bills of Quantities is purely for the purpose of 

identification, and in no way modifies or supersedes the detailed descriptions given in the 

conditions of Contract and Specifications for the full direction and description of work 

and materials. 

 

3. The Quantities set forth in the Bills of Quantities are estimated , representing 

substantially the work to be carried out, and are given to provide a common basis for 

bidding and comparing of Bids. There is no guarantee to the Contractor that he will be 

required to carry out all the quantities of work indicated under any one particular item or 

group of items in the Bill of Quantities. The basis of payment shall be the Contractor's 

rates and the quantities of work actually done in fulfilment of his obligation under the 

Contract. 

 

4. The prices and rates inserted in the Bills of Quantities will be used for valuing the work 

executed, and the Engineer will only measure the whole of the works executed in 

accordance with this Contract. 

 

5. A price or rate shall be entered in ink against every item in the Bills of Quantities with 

the exception of items that already have Provisional sums affixed thereto. The bidders are 

reminded that no ñnilò or ñincludedò rates or ñlump-sumò discounts will be accepted. The 

rates for various items should include discounts if any. Bidders who fail to comply will 

be disqualified. 

 

6. Provisional sums (including Dayworks) in the Bills of Quantities shall be expended in 

whole or in part at the discretion of the Engineer. 
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The price and rates entered in the Bills of Quantities shall, except insofar as it is otherwise 

provided under the Contract, include all Constructional plant to be used, labour, insurance, 

supervision, compliance testing, materials, erection, maintenance of works, overheads and 

profits, taxes and duties together with all general risks, liabilities and obligations set out or 

implied in the Contract, transport, electricity and telephones, water, use and replenishment of all 

consumables, including those required under the contract by the Engineer and his staff. 

 

Errors in the pricing of the Bills of Quantities will be corrected in accordance with Clause (28) of 

instructions to bidders. 

  



ROUTINE MAINTENANCE & SPOT IMPROVEMENT OF ISINYA ï KONZA  (JN 

A8/B50) (B50) ROAD 

KeNHA/R5/140/2020              Issued by Kenya National Highways Authority       145 

RoadCode B50 
 

Structure:  
 

Section 
Name 

Package: ROUTINE MAINTENANCE AND SPOT IMPROVEMENT OF ISINYA - KONZA (JN 
A8/B50) (B50) ROAD/KeNHA/R5/140/2020 

ISINYA - 
KONZA 

Contractor 0 
 

Bill of Quantities Page: 1 

  Summary Project: 

Item No. Description 
Amount 
(KShs) 

1 General: Office administration and overheads/Preliminaries 
                      
-    

4 SITE CLEARANCE 
                      
-    

5 EARTHWORKS 
                      
-    

7 EXCAVATION AND FILLING FOR STRUCTURES 
                      
-    

8 CULVERT AND DRAINAGE WORKS 
                      
-    

10 GRADING AND GRAVELLING WORKS 
                      
-    

20 ROAD FURNITURE REPAIR AND MAINTENANCE 
                      
-    

      

      

   

   

   

   

   

   

   

      

  Sub Total 
                      
-    

      

  VAT @ 14 %  
                      
-    

  
Carried to page on the form of Tender 

                      
-    
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Road Code B50 Section Name 
    

Package: ROUTINE MAINTENANCE AND SPOT IMPROVEMENT OF ISINYA - KONZA (JN A8/B50) 
(B50) ROAD/KeNHA/R5/140/2020 

Contractor 0 
     

Bill of Quantities       Page: 1 
 

Bill No.1 

General: Office 
administration and 
overheads/Preliminarie
s       Project: 

 

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) Amount KSh 

Techn
ology 

01-60-005 Publicity Sign Boards KS 2 
 

 LB-MB 

01-80-010A 

Payment for Material 
Testing as detailed in the 
schedule attached in 
Appendix C as Instructed 
by the Engineer SUM 200,005 1 200,005.00 LB-MB 

01-80-011A 

Extra over item 01-80-
010A for contractors 
overheads and profits % 200,005   LB-MB 

01-80-026A 

Payment of Resident 
Engineer Miscellaneous 
Account as detailed in 
the schedule attached in 
Appendix B as Instructed 
by the Engineer SUM 1   LB-MB 

01-80-030A 

Payment of Engineers 
Supervisory Staff 
including overtime in 
accordance with clause 
137 of  Special 
Specifications and as per 
Remuneration Rates in 
Appendix A  as 
instructed by the 
Engineer SUM 2,042,250 1 2,042,250.00 LB-MB 

01-80-031A 

Include percentage of 
PC sum in item 01-80-
030A for contractors 
overhead and profit % 2,042,250 

 
 LB-MB 

                           -      

                           -      

                           -      

       

  

Total Carried Forward 
to Summary: 

                       -    
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Road Code B50 Section Name 
   Package: ROUTINE MAINTENANCE AND SPOT IMPROVEMENT OF ISINYA - KONZA (JN A8/B50) 

(B50) ROAD/KeNHA/R5/140/2020 

Contractor 0 
     

Bill of Quantities       Page: 2 
 

Bill No.4 SITE CLEARANCE       Project: 
 

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) 

Amount 
KSh Technology 

04-50-003 Heavy Bush Clearing M² 235,000                    -    LB 

04-50-004 Light Bush Clearing M² 160,000                    -    LB 

                           -      

                           -      

                           -      

                           -      

                           -      

                           -      

                           -      

                           -      

                           -      

                           -      

                           -      

                           -      

                           -      

                           -      

                           -      

                           -      

                           -      

                           -      

       

                           -      

       

       

       

       

       

  

Total Carried Forward 
to Summary: 

                       -    
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A8/B50) (B50) ROAD 
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Road Code B50 Section Name 
   Package: ROUTINE MAINTENANCE AND SPOT IMPROVEMENT OF ISINYA - KONZA (JN A8/B50) 

(B50) ROAD/KeNHA/R5/140/2020 

Contractor 0 
     

Bill of Quantities       Page: 3 
 

Bill No.5 EARTHWORKS       Project: 
 

Item No. Description Units Quantity 
Unit Bid 
Rate(Ksh) 

Amount 
KSh Technology 

05-50-006 
Fill in soft material and 
compact M³ 980                    -    LB 

05-50-007 
Fill in hard material and 
compact M³ 2,500                    -    MB 

05-50-008 Cut to spoil in Soft M³ 2,100                    -    LB 

05-50-009 Cut to spoil in Hard M³ 1,050                    -    MB 

                           -      

                           -      

                           -      

                           -      

                           -      

                           -      

                           -      

                           -      

                           -      

                           -      

                           -      

                           -      

                           -      

                           -      

                           -      

                           -      

  

Total Carried Forward 
to Summary: 

                       -    
  

  
























































































































