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SECTION | INVITATION TO TENDER
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SECTION 1: INVITATION TO TENDER

TENDER NO. KeNHA/R8/285/2022 — CONSTRUCTION OF DAKACHA BOX CULVERT AT KM
62+100 ON MUTOMO - KONE KALITE (B88) ROAD

The Kenya National Highways Authority (KeNHA) is a State Corporation established under the Kenya Roads
Act, 2007, with the responsibility for the management, development, rehabilitation and maintenance of national
roads.

The Authority invites bids from eligible construction companies registered with the National Construction
Authority (NCA) in Category NCA 6, 7 or 8 for the CONSTRUCTION OF DAKACHA BOX CULVERT
AT KM 62+100 ON MUTOMO - KONE KALITE (B88) ROAD to be funded through Fuel Maintenance
Levy Fund (RMLF).

SCOPE OF WORK

The scope of works shall be as described in the tender document.
QUALIFICATION FOR TENDERING

Mandatory Requirements

The following MUST be submitted together with the bid;

1. Copy of Certificate of incorporation

2. Copy of Valid Annual Practising Licence with the National Construction Authority in the classes
specified above

3. Copy of Valid Tax Compliance Certificate

4. Copy of recent CR 12 form (Issued within the last Six 6 months from the Tender Opening Date).

5. Copy of Valid Registration Certificate for Access to Government Procurement Opportunities — {AGPO)
in the category of: WOMEN as specified in the Tender Notice.

6. Bidders shall sequentially serialise all pages of each tender submitted

Other Requirements
As specified in the respective tender documents covering the following: -

1. Similar previous experience where applicable.
2. Professional and Technical Personnel.
3. Current work load.
4. Eligibility
a. To enhance equity, bidders shall bid for a maximum of Two (2) Tenders but can only be

Awarded a Maximum of One (1) Tenders, under this Tender Notice. Bidders who participate in
more than Two (2) tenders shall be disqualified.

b. Director (s) bidding under different companies for the same tender shall be disqualified

Director (s) bidding under different companies should not participate in more than Two (2)
tenders

d. Only those bidders registered in the Category as indicated in the tender document shall bid for
the respective tenders

e. Bidders to comply with section 157 (8) (a) (ii) and (ii) on exclusive preference for citizen
contractors

f. Any form of Canvassing will lead to disqualification
Note:

1. All submitted Documents may be verified from the issuing agencies, KeNHA Reserves the right to verify
all submitted documents
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2. The Bidders to ensure that their rates in the bills of quantities are within the prevailing market rates for
road works

Procurement shall be based on the post qualification method and the above details will be submitted with the
priced bid.

There shall be a mandatory pre-tender site visits as specified in the detailed tender notice above and as
uploaded onto the KeNHA website.

NOTE:

Every Bidder shall be represented by one Technical Person with a Minimum qualification of a Diploma
in Civil/Highway Engineering. The Individual MUST Bring along the following:

1. Original ID/Passport and a Copy

2. Original Diploma/H. Dip. /Degree Certificate and a Copy

3. Original and Copy of Registration Certificate and proof of current subscription by
EBK/KETRB/IET

4. Original Introductory letter bearing the Company letterhead and an Official Stamp authorizing
them to represent the company in the SPECIFIC pre-tender site visit/Pre Tender Conference. The
letter shall be duly signed by the Director of the company. Photocopies or any other media shall
not be accepted.

The copies of ID, Academic Certificate, Professional Registration certificate and introductory letters shall be
retained by the Procuring Entity’s Team and may be verified later for authenticity.

One (1) person shall only represent one (1) company per Tender.

The detailed tender notice is available in the KeNHA website and Public Procurement Information Portal (PPIP).
Clarifications and Questions may be sent to procurement@kenha.co.ke as indicated in the Tender Notice.

NOTE:

Every bidder shall make their own arrangements to familiarize themselves with the site conditions and
the Road and its features.

Interested eligible candidates may obtain further information and inspect tender documents from the
Procurement Office, Kenya National Highways Authority, Lower Eastern Region Opposite Machakos
Boys School, as indicated in the Tender Notice during normal working hours.

A complete set of tender documents may be obtained by interested tenderers from the Kenya National Highways
Authority website: www.kenha.co.ke or PPIP portal: www.tenders.go.ke free of charge. Bidders are encouraged
to download tender documents to minimise physical visits to the respective KeNHA Regional Offices.

Completed tender documents are to be enclosed in plain sealed envelope clearly marked with tender name,
reference number and submitted to: -
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Office of the Regional Director — Lower Eastern
Kenya National Highways Authority,
P. O. Box 2603-90100,
MACHAKOS, KENYA
or

deposited in the Tender Box at the reception area, Lower Eastern Regional Office, Machakos so as to be
received on or before the date and time indicated in the Tender Notice.

All interested bidders are required to continually check the Kenya National Highways Authority website:
www.kenha.co.ke for any tender addendums or clarifications that may arise before submission date.

Tenders will be opened immediately thereafter in the presence of Tenderers/Representatives who wish to attend
at the KeNHA Lower Eastern Regional Office Board Room.

Deputy Director, Supply Chain Management
For: DIRECTOR GENERAL
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PART1 TENDERING PROCEDURES
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SECTION Il - INSTRUCTIONS TO TENDERERS

GENERAL PROVISIONS

21

22

23

24

31

32

33

Scope of Tender

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works
Contract as described in the tender documents. The name, identification, and number of lots (contracts)
of this Tender Document are specified in the TDS.

Fraud and Corruption

The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a
person shall include a declaration that the person shall not engage in any corrupt or fraudulent practice
and a declaration that the person or his or her sub-contractors are not debarred from participating in
public procurement proceedings.

The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding
collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be
disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be
required to complete and sign the “Certificate of Independent Tender Determination” annexed to the
Form of Tender.

Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub-
consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect
all accounts, records and other documents relating to any initial selection process, pre-qualification
process, tender submission, proposal submission, and contract performance (in the case of award), and
to have them audited by auditors appointed by the Procuring Entity.

Unfair Competitive Advantage -Fairness and transparency in the tender process require that the firms
or their Affiliates competing for a specific assignment do not derive a competitive advantage from
having provided consulting services related to this tender. To that end, the Procuring Entity shall
indicate in the Data Sheet and make available to all the firms together with this tender document all
information that would in that respect give such firm any unfair competitive advantage over competing
firms.

Eligible Tenderers

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT
3.8, or an individual or any combination of such entities in the form of a joint venture (JV) under an
existing agreement or with the intent to enter into such an agreement supported by a letter of intent. In
the case of a joint venture, all members shall be jointly and severally liable for the execution of the
entire Contract in accordance with the Contract terms. The JV shall nominate a Representative who
shall have the authority to conduct all business for and on behalf of any and all the members of the JV
during the tendering process and, in the event the JV is awarded the Contract, during contract
execution. Members of a joint venture may not also make an individual tender, be a subcontractor in a
separate tender or be part of another joint venture for the purposes of the same Tender. The maximum
number of JV members shall be specified in the TDS.

Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent,
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they
have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public
Officers are also not allowed to participate in any procurement proceedings.

A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall
be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this
tendering process, if the tenderer:
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a) Directly or indirectly controls, is controlled by or is under common control with another tenderer;
or

b) Receives or has received any direct or indirect subsidy from another tenderer; or
c) Has the same legal representative as another tenderer; or

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in
a position to influence the tender of another tenderer, or influence the decisions of the Procuring
Entity regarding this tendering process; or

e) Any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the goods or works that are the subject of the tender; or

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a
consultant for Contract implementation; or

g) Would be providing goods, works, or non-consulting services resulting from or directly related
to consulting services for the preparation or implementation of the contract specified in this
Tender Document; or

h) Has a close business or personal relationship with senior management or professional staff of the
Procuring Entity who has the ability to influence the bidding process and:
i) are directly or indirectly involved in the preparation of the Tender document or specifications
of the Contract, and/or the Tender evaluation process of such contract; or
ii) May be involved in the implementation or supervision of such Contract unless the conflict
stemming from such relationship has been resolved in a manner acceptable to the Procuring
Entity throughout the tendering process and execution of the Contract.

34 A tenderer shall not be involved incorrupt, coercive, obstructive or fraudulent practice. A tenderer
that is proven to have been involved in any of these practices shall be automatically disqualified.

35 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender,
except for permitted alternative tenders. This includes participation as a subcontractor in other Tenders.
Such participation shall result in the disqualification of all Tenders in which the firm is involved.
Members of a joint venture may not also make an individual tender, be a subcontractor in a separate
tender or be part of another joint venture for the purposes of the same Tender. A firm that is not a
tenderer or a JV member may participate as a subcontractor in more than one tender.

36 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted,
incorporated or registered in and operates inconformity with the provisions of the laws of that country,
as evidenced by its articles of incorporation (or equivalent documents of constitution or association)
and its registration documents, as the case may be. This criterion also shall apply to the determination
of the nationality of proposed subcontractors or sub-consultants for any part of the Contract including
related Services.

37 A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender
or be awarded a contract. The list of debarred firms and individuals is available from the website of
PPRA www.ppra.go.ke.

38 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender
and be awarded a Contract(s) only if it is determined by the Procuring Entity to meet the following
conditions, i.e. if itis:

i) A legal public entity of Government and/or public administration,

ii) financially autonomous and not receiving any significant subsidies or budget support from any
public entity or Government, and

iii) Operating under commercial law and vested with legal rights and liabilities similar to any
commercial enterprise to enable it compete with firms in the private sector on an equal basis.

39 Firms and individuals shall be ineligible if their countries of origin are:
a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country, or
b) by an act of compliance with a decision of the United Nations Security Council taken under
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Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods or
contracting of works or services from that country, or any payments to any country, person, or
entity in that country.

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as
the Procuring Entity shall reasonably request.

310 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies,
local subcontracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer
shall provide in its tender documentary evidence that this requirement is met. Foreign tenderers not
meeting this criterion will be automatically disqualified. Information required to enable the Procuring
Entity determine if this condition is met shall be provided for this purpose in “SECTION III-
EVALUATION AND QUALIFICATION CRITERIA, Item 9.

311 Pursuant to the eligibility requirements of 1TT4.10, a tender is considered a foreign tenderer, if the
tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent
ownership by Kenyan citizens. JVs are considered as foreign tenderers if the individual member firms
are not registered in Kenya or if are registered in Kenya and have less than 51 percent ownership by
Kenyan citizens. The JV shall not subcontract to foreign firms more than 10 percent of the contract
price, excluding provisional sums.

312 The National Construction Authority Act of Kenya requires that all local and foreign contractors be
registered with the National Construction Authority and be issued with a Registration Certificate before
they can undertake any construction works in Kenya. Registration shall not be a condition for tender,
but it shall be a condition of contract award and signature. A selected tenderer shall be given
opportunity to register before such award and signature of contract. Application for registration with
National Construction Authority may be accessed from the website www.nca.go.ke.

313 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings
which may prevent, distort or lessen competition in provision of services are prohibited unless they
are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be
required to seek for exemption from the Competition Authority. Exemption shall not be a condition
for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given
opportunity to seek such exemption as a condition of award and signature of contract. Application for
exemption from the Competition Authority of Kenya may be accessed from the website
www.cak.go.ke.

4.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax
obligations by producing a valid tax compliance or valid tax certificate issued by the Kenya Revenue
Authority.

4. Eligible Goods, Equipment, and Services

41 Goods, equipment and services to be supplied under the Contract may have their origin in any country
that is not ineligible under ITT3.9. At the Procuring Entity's request, Tenderers may be required to
provide evidence of the origin of Goods, equipment and services.

42 Any goods, works and production processes with characteristics that have been declared by the
relevant national environmental protection agency or by other competent authority as harmful to
human beings and to the environment shall not be eligible for procurement.

5 Tenderer's Responsibilities

51 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and
the Procuring Entity will in no case be responsible or liable for those costs.

52 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the Site of the Works and its surroundings and obtain all information that may be necessary for
preparing the tender and entering into a contract for construction of the Works. The costs of visiting
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the Site shall be at the tenderer's own expense.

53 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to
enter up on its premises and lands for the purpose of such visit. The Tenderer shall indemnify the
Procuring Entity against all liability arising from death or personal injury, loss of or damage to
property, and any other losses and expenses incurred as a result of the examination and inspection.

54 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including charts, as necessary or required.

B. CONTENTS OF TENDER DOCUMENTS

6. Sections of Tender Document

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and
which should be read in conjunction with any Addenda issued in accordance with ITT10.

PART 1: Tendering
Procedures Section I:
Instructions to Tenderers
Section II: Tender Data Sheet
(TDS)

Section III: Evaluation and Qualification
Criteria Section IV: Tendering Forms

PART 2: Works'
Requirements Section V:
Bills of Quantities Section
VI: Specifications Section
VII: Drawings

PART 3: Conditions of Contract and Contract
Forms Section VIII: General Conditions
(GCC) Section IX: Particular Conditions of
Contract Section X: Contract Forms

62 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents.

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the
completeness of the Tender document, responses to requests for clarification, the minutes of a pre-
arranged site visit and those of the pre-Tender meeting (if any), or Addenda to the Tender document
in accordance with ITT 10. In case of any contradiction, documents obtained directly from the
Procuring Entity shall prevail.

64 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender
Document and to furnish with its Tender all information and documentation as is required by the
Tender document.

7. Clarification of Tender Document, Site Visit, Pre-Tender Meeting

71 Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in
writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-
Tender meeting if provided for in accordance with ITT 7.2. The Procuring Entity will respond in
writing to any request for clarification, provided that such request is received no later than the period
specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward
copies of its response to all tenderers who have acquired the Tender D documents in accordance with
ITT 7.4, including a description of the inquiry but without identifying its source. If so specified in the
TDS, the Procuring Entity shall also promptly publish its response at the web page identified in the
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72

73

74

75

81

82

83

TDS. Should the clarification result in changes to the essential elements of the Tender Documents, the
Procuring Entity shall amend the Tender Documents following the procedure under ITT 8 and ITT
22.2.

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the site(s) of the required contracts and obtain all information that may be necessary for
preparing a tender. The costs of visiting the Site shall be at the Tenderer’s own expense. The Procuring
Entity shall specify in the TDS if a pre- arranged Site visit and or a pre-tender meeting will be held,
when and where. The Tenderer's designated representative is invited to attend a pre-arranged site visit
and a pre-tender meeting, as the case may be. The purpose of the site visit and the pre-tender meeting
will be to clarify issues and to answer questions on any matter that may be raised at that stage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later
than the period specified in the TDS before the meeting.

Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the
text of the questions asked by Tenderers and the responses given, together with any responses prepared
after the meeting, will be transmitted promptly to all Tenderers who have acquired the Tender
Documents. Minutes shall not identify the source of the questions asked.

The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-arranged
site visit and those of the pre-tender meeting at the web page identified in the TDS. Any modification
to the Tender Documents that may become necessary as a result of the pre-arranged site visit and those
of the pre-tender meeting shall be made by the Procuring Entity exclusively through the issue of an
Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Non-attendance
at the pre-arranged site visit and the pre-tender meeting will not be a cause for disqualification of a
Tenderer.

Amendment of Tender Documents

At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the
Tender Documents by issuing addenda.

Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to
all who have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall
also promptly publish the addendum on the Procuring Entity's website in accordance with ITT 7.5.

To give Tenderers reasonable time in which to take an addendum into account in preparing their
Tenders, the Procuring Entity should extend the deadline for the submission of Tenders, pursuant to
ITT 22.2.

C. PREPARATION OF TENDERS

9.

10.

1n

Cost of Tendering

The Tenderer shall meet all costs associated with the preparation and submission of its Tender, and the
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome
of the tendering process.

Language of Tender

The Tender, as well as all correspondence and documents relating to the tender exchanged by the
tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents and
printed literature that are part of the Tender may be in another language provided they are accompanied
by an accurate and notarized translation of the relevant passages into the English Language, in which
case, for purposes of interpretation of the Tender, such translation shall govern.

Documents Comprising the Tender
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111 The Tender shall comprise the following:

a) Form of Tender prepared in accordance with ITT 12;

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14;

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;

d) Alternative Tender, if permissible, in accordance with ITT 13;

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the
Tenderer, in accordance with ITT 20.3;

f)  Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's
qualifications to perform the Contract if its Tender is accepted;

g) Conformity: a technical proposal in accordance with ITT 16;

h)  Any other document required in the TDS.

112 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the
Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint
Venture Agreement in the event of a successful Tender shall be signed by all members and submitted
with the Tender, together with a copy of the proposed JV Agreement. Change of membership and
conditions of the JV prior to contract signature will render the tender liable for disqualification.

12. Form of Tender and Schedules

121 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without any
alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All
blank spaces shall be filled in with the information requested. The Tenderer shall chronologically
serialize all pages of the tender documents submitted.

122 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any,
paid or to be paid to agents or any other party relating to this Tender.

13, Alternative Tenders
131 Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

132 When alternative times for completion are explicitly invited, a statement to that effect will be included
in the TDS, and the method of evaluating different alternative times for completion will be described
in Section III, Evaluation and Qualification Criteria.

133 Except as provided under ITT13.4 below, Tenderers wishing to offer technical alternatives to the
requirements of the Tender Documents must first price the Procuring Entity's design as described in
the Tender Documents and shall further provide all information necessary for a complete evaluation of
the alternative by the Procuring Entity, including drawings, design calculations, technical
specifications, breakdown of prices, and proposed construction methodology and other relevant details.
Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the
basic technical requirements shall be considered by the Procuring Entity.

134 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for
specified parts of the Works, and such parts will be identified in the TDS, as will the method for their
evaluating, and described in Section VII, Works' Requirements.

14. Tender Prices and Discounts

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender
and in the Bill of Quantities shall conform to the requirements specified below.

142 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities.
Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates
for other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An
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item not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and
provided that the Tender is determined substantially responsive notwithstanding this omission, the
average price of the item quoted by substantially responsive Tenderers will be added to the Tender
price and the equivalent total cost of the Tender so determined will be used for price comparison.

143 The price to be quoted in the Form of Tender, in accordance with ITT 12, shall be the total price of the
Tender, including any discounts offered.

144 The Tenderer shall quote any discounts and the methodology for their application in the Form of
Tender, in accordance with ITT 12

145 Tt will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to
adjustment during the performance of the Contract in accordance with the provisions of the Conditions
of Contract, excepting cases where the contract is subject to fluctuations and adjustments, not fixed
price. In such a case, the Tenderer shall furnish the indices and weightings for the price adjustment
formulae in the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to
justify its proposed indices and weightings.

146 Where tenders are being invited for individual lots (contracts) or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall specify
in their Tender the price reductions applicable to each package, or alternatively, to individual Contracts
within the package. Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders
for all lots (contracts) are opened at the same time.

147 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause,
as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates
and prices and the total Tender Price submitted by the Tenderer.

15. Currencies of Tender and Payment
151 The currency (ies) of the Tender and the currency (ies) of payments shall be the same.

152 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the
Tenderer in the Bill of Quantities, entirely in Kenya shillings

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied
from outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in
the TDS) indicate in the Appendix to Tender the percentage(s) of the Tender Price (excluding
Provisional Sums), needed by the Tenderer for the payment of such foreign currency
requirements, limited to no more than two foreign currencies.

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and
the percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to
Tender and shall be based on the exchange rate provided by the Central Bank of Kenya on the date
30 days prior to the actual date of tender opening. Such exchange rate shall apply for all foreign
payments under the Contract.

153 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction,
their local and foreign currency requirements, and to substantiate that the amounts included in the unit
rates and prices and shown in the Schedule of Adjustment Data in the Appendix to Tender are
reasonable, in which case a detailed breakdown of the foreign currency requirements shall be provided
by Tenderers.

16. Documents Comprising the Technical Proposal
The Tenderer shall furnish a technical proposal including a statement of work methods, equipment,
personnel, schedule and any other information as stipulated in Section IV, Tender Forms, insufficient

detail to demonstrate the adequacy of the Tenderer's proposal to meet the work’s requirements and the
completion time.
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17. Documents Establishing the Eligibility and Qualifications of the Tenderer

171 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish
Tenderer's eligibility in accordance with ITT 4.

172 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to
perform the Contract the Tenderer shall provide the information requested in the corresponding
information sheets included in Section IV, Tender Forms.

173 If a margin of preference applies as specified in accordance with ITT33. 1, national tenderers,
individually or in joint ventures, applying for eligibility for national preference shall supply all
information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1.

174 Tenderers shall be asked to provide, as part of the data for qualification, such information, including
details of ownership, as shall be required to determine whether, according to the classification
established by the Procuring Entity, a particular contract or group of contractors qualifies for a margin
of preference. Further the information will enable the Procuring Entity identify any actual or potential
conflict of interest in relation to the procurement and/or contract management processes, or possibility
of collusion between tenderers, and there by help to prevent any corrupt influence in relation to the
procurement process or contract management.

175 The purpose of the information described in ITT 17.2 above overrides any claims to confidentiality
which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer
to keep information relating to its ownership and control confidential where it is tendering to undertake
public sector work and receive public sector funds. Thus, confidentiality will not be accepted by the
Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to provide required
information on its ownership and control.

176 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring
Entity may request in relation to ownership and control which information on any changes to the
information which was provided by the tenderer under ITT 6.4. The obligations to require this
information shall continue for the duration of the procurement process and contract performance and
after completion of the contract, if any change to the information previously provided may reveal a
conflict of interest in relation to the award or management of the contract.

177 All information provided by the tenderer pursuant to these requirements must be complete, current and
accurate as at the date of provision to the Procuring Entity. In submitting the information required
pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete,
current and accurate as at the date of submission to the Procuring Entity.

178 If atenderer fails to submit the information required by these requirements, its tenderer will be rejected.
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable
degree the information submitted by a tenderer pursuant to these requirements, then the tender will be
rejected.

179 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring
Entity (whether through its own enquiries, through notification by the public or otherwise), shows
any conflict of interest which could materially and improperly benefit the tenderer in relation to the
procurement or contract management process, then:

i)  If the procurement process is still on going, the tenderer will be disqualified from the procurement
process,

ii) If the contract has been awarded to that tenderer, the contract award will be set aside,

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of
whether the tenderer or any other persons have committed any criminal offence.

1710 If atenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-
of-date, or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue
unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act
was not material, or was due to genuine error which was not attributable to the intentional act,
negligence or recklessness of the tender.

18 Period of Validity of Tenders
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18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity

period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring
Entity in accordance with ITT 22). A Tender valid for a shorter period shall be rejected by the
Procuring Entity as non-responsive.

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity

191

192

193

194

195

196

197

198

may request Tenderers to extend the period of validity of their Tenders. The request and the responses
shall be made in writing. If a Tender Security is requested in accordance with ITT 19, it shall also be
extended for thirty (30) days beyond the deadline of the extended validity period. A Tenderer may
refuse the request without forfeiting its Tender security. A Tenderer granting their quest shall not be
required or permitted to modify its Tender.

Tender Security

The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount
and currency specified in the TDS. A Tender-Securing Declaration shall use the form included in
Section IV, Tender Forms.

If a Tender Security is specified pursuant to ITT19.1, the Tender Security shall be a demand guarantee

in any of the following forms at the Tenderer's option:

i) cash;

ii) abank guarantee;

iii) aguarantee by an insurance company registered and licensed by the Insurance Regulatory
Authority listed by the Authority; or

iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of
Kenya, from a reputable source, and an eligible country.

If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall
have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be
valid for thirty (30) days beyond the original validity period of the Tender, or beyond any period of
extension if requested under ITT 18.2.

If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be
rejected by the Procuring Entity as non-responsive.

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers
shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and
furnishing the Performance Security and any other documents required in the TDS. The Procuring
Entity shall also promptly return the tender security to the tenderers where the procurement
proceedings are terminated, all tenders were determined non-responsive or a bidder declines to extend
tender validity period.

The Tender Security of the successful Tenderer shall be returned as promptly as possible once the
successful Tenderer has signed the Contract and furnished the required Performance Security, and
any other documents required in the TDS.

The Tender Security may be forfeited or the Tender-Securing Declaration executed:

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the
Tenderer on the Form of Tender, or any extension there to provided by the Tenderer; or

b) if the successful Tenderer fails to:
i)  sign the Contract in accordance with ITT 47; or

ii) furnish a Performance Security and if required in the TDS, and any other documents required in
the TDS.

Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA
that PPRA debars the Tenderer from participating in public procurement as provided in the law.

KeNHA/R8/285/2022 Issued by Kenya National Highways Authority 17



199

1910

201

202

203

204

205

The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time
of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all
future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2.

A tenderer shall not issue a tender security to guarantee itself.
Format and Signing of Tender

The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT
11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13,
shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the
Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of any
discrepancy between the original and the copies, the original shall prevail.

Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to
their business. This may include proprietary information, trade secrets, or commercial or financially
sensitive information.

The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed
by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a
written confirmation as specified in the TDS and shall be attached to the Tender. The name and
position held by each person signing the authorization must be typed or printed below the signature.
All pages of the Tender where entries or amendments have been made shall be signed or initialed by
the person signing the Tender.

In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on
behalf of the JV, and so as to be legally binding on all the members as evidenced by a power of
attorney signed by their legally authorized representatives.

Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the
person signing the Tender.

D. SUBMISSION AND OPENING OF TENDERS

2L

211

212

Sealing and Marking of Tenders

The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in

a single sealed container bearing the name and Reference number of the Tender, addressed to the

Procuring Entity and a warning not to open before the time and date for Tender opening date. Within

the single envelope, package or container, the Tenderer shall place the following separate, sealed

envelopes:

a) inan envelope or package or container marked “ORIGINAL”, all documents comprising the
Tender, as describedinlTT11; and

b) in an envelope or package or container marked “COPIES” all required copies of the Tender; and
c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant:
i) in an envelope or package or container marked “ORIGINAL - ALTERNATIVE
TENDER?, the alternative Tender; and

ii) in the envelope or package or container marked “COPIES-ALTERNATIVETENDER?”, all
required copies of the alternative Tender.

The inner envelopes or packages or containers shall:

a) bear the name and address of the Procuring Entity.
b) Bear the name and address of the Tenderer; and

c) Bear the name and Reference number of the Tender.

If an envelope or package or container is not sealed and marked as required, the Procuring Entity will
assume no responsibility for the misplacement or premature opening of the Tender. Tenders that were
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misplaced or opened prematurely will not be accepted.
2. Deadline for Submission of Tenders

21 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later
than the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have
the option of submitting their Tenders electronically. Tenderers submitting Tenders electronically
shall follow the electronic Tender submission procedures specified in the TDS.

222 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by
amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations
of the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to
the deadline as extended.

23.  Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of
tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline
for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

24.  Withdrawal, Substitution, and Modification of Tenders

241 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a
written notice, duly signed by an authorized representative, and shall include a copy of the
authorization in accordance with ITT 20.3, (except that withdrawal notices do not require copies).
The corresponding substitution or modification of the Tender must accompany the respective written
notice. All notices must be:

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices
do not require copies), and in addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 22.

242 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the
Tenderers.

243 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer
on the Form of Tender or any extension thereof.

2. Tender Opening

251 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and
read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the
presence of Tenderers' designated representatives and anyone who chooses to attend. Any specific
electronic Tender opening procedures required if electronic Tendering is permitted in accordance
with ITT 22.1, shall be as specified in the TDS.

252 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall
be permitted unless the corresponding withdrawal notice contains a valid authorization to request the
withdrawal and is read out attender opening.

253 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned
to the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice
contains a valid authorization to request the substitution and is read out at Tender opening.

254 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding
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258
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Tender No. Tender modification shall be permitted unless the corresponding modification notice
contains a valid authorization to request the modification and is read out at Tender opening.

Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including
any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-
Securing Declaration, if required; and any other details as the Procuring Entity may consider
appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall
be considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be
decided on by the tender opening committee) are to be initialed by the members of the tender opening
committee attending the opening.

At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject
any Tender (except for late Tenders, in accordance with ITT 23.1).

The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum:
a) The name of the Tenderer and whether there is a withdrawal, substitution, or modification;

b) The Tender Price, per lot (contract) if applicable, including any discounts;

c) any alternative Tenders;

d) the presence or absence of a Tender Security, if one was required.

e) number of pages of each tender document submitted.

The Tenderers' representatives who are present shall be requested to sign the minutes. The omission
of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A
copy of tender opening register shall be issued to a tenderer upon request.

E. Evaluation and Comparison of Tenders

2.
261
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Confidentiality

Information relating to the evaluation of Tenders and recommendation of contract award shall not be
disclosed to Tenderers or any other persons not officially concerned with the Tender process until
information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT
43.

Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract
award decisions may result in the rejection of its tender.

Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer
wishes to contact the Procuring Entity on any matter related to the tendering process, it shall do so in
writing.

Clarification of Tenders

To assist in the examination, evaluation, and comparison of the tenders, and qualification of the
tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender,
given a reasonable time for a response. Any clarification submitted by a tenderer that is not in response
to a request by the Procuring Entity shall not be considered. The Procuring Entity's request for
clarification and the response shall be in writing. No change, including any voluntary increase or
decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to
confirm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the
tenders, in accordance with ITT 31.

If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring
Entity's request for clarification, its Tender may be rejected.
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28. Deviations, Reservations, and Omissions

281 During the evaluation of tenders, the following definitions apply:
a) “Deviation” is a departure from the requirements specified in the tender document;

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of
the requirements specified in the tender document; and

c) “Omission” is the failure to submit part or all of the information or documentation required in
the Tender document.

2. Determination of Responsiveness

291 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of
the tender itself, as defined in ITT 11.

292 A substantially responsive Tender is one that meets the requirements of the Tender document without
material deviation, reservation, or omission. A material deviation, reservation, or omission is one
that, if accepted, would:

a) Affect in any substantial way the scope, quality, or performance of the Works specified in the
Contract; or

b)  limit in any substantial way, inconsistent with the tender document, the Procuring Entity's
rights or the tenderer's obligations under the proposed contract; or

c) ifrectified, would unfairly affect the competitive position of other tenderers presenting
substantially responsive tenders.

293 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with
ITT 16, to confirm that all requirements of Section VII, Works' Requirements have been met without
any material deviation, reservation or omission.

294 If a tender is not substantially responsive to the requirements of the tender document, it shall be
rejected by the Procuring Entity and may not subsequently be made responsive by correction of the
material deviation, reservation, or omission.

3. Non-material Non-conformities

301 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender.

302 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer
submit the necessary information or documentation, within a reasonable period of time, to rectify
nonmaterial non- conformities in the tender related to documentation requirements. Requesting
information or documentation on such non-conformities shall not be related to any aspect of the price
of the tender. Failure of the tenderer to comply with the request may result in the rejection of its
tender.

303 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable
nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be
adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or
component in the manner specified in the TDS.

3L  Arithmetical Errors

311 The tender sum as submitted and read out during the tender opening shall be absolute and final and
shall not be the subject of correction, adjustment or amendment in anyway by any person or entity.

312 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the
following basis:
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a) Any error detected if considered a major deviation that affects the substance of the tender,
shall lead to disqualification of the tender as non-responsive.

b)  Any errors in the submitted tender arising from a miscalculation of unit price, quantity, subtotal
and total bid price shall be considered as a major deviation that affects the substance of the
tender and shall lead to disqualification of the tender as non-responsive. and

c) Ifthere is a discrepancy between words and figures, the amount in words shall prevail

Tenderers shall be notified of any error detected in their bid during the notification of award.

Conversion to Single Currency

For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted into a
single currency as specified in the TDS.

Margin of Preference and Reservations

A margin of preference may be allowed only when the contract is open to international competitive
tendering where foreign contractors are expected to participate in the tendering process and where
the contract exceeds the value/threshold specified in the Regulations.

A margin of preference shall not be allowed unless it is specified so in the TDS.

Contracts procured on basis of international competitive tendering shall not be subject to reservations
exclusive to specific groups as provided in ITT 33.4.

Where it is intended to reserve a contract to a specific group of businesses (these groups are Small
and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living
with disability, as the case may be), and who are appropriately registered as such by the authority to
be specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically
indicates that only businesses or firms belonging to the specified group are eligible to tender. No
tender shall be reserved to more than one group. If not so stated in the Invitation to Tender and in the
Tender documents, the invitation to tender will be open to all interested tenderers.

Nominated Subcontractors

Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific
elements of the Works by subcontractors selected/nominated by the Procuring Entity. In case the
Procuring Entity nominates a subcontractor, the subcontract agreement shall be signed by the
Subcontractor and the Procuring Entity. The main contract shall specify the working arrangements
between the main contractor and the nominated subcontractor.

Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume
of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified
for their parts of the Works.

Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works
unless their specialized parts of the Works were previously designated so by the Procuring Entity in
the TDS as can be met by subcontractors referred to hereafter as 'Specialized Subcontractors’, in
which case, the qualifications of the Specialized Subcontractors proposed by the Tenderer may be
added to the qualifications of the Tenderer.

Evaluation of Tenders

The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section IlI,
Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be
permitted. By applying the criteria and methodologies the Procuring Entity shall determine the
Lowest Evaluated Tender in accordance with ITT 40.
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352 Toevaluate a Tender, the Procuring Entity shall consider the following:

a)  Price adjustment in accordance with ITT 31.1(iii); excluding provisional sums and
contingencies, if any, but including Day work items, where priced competitively;

b)  Price adjustment due to discounts offered in accordance with ITT 14.4;

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single
currency in accordance with ITT 32;

d) price adjustment due to quantifiable non-material non-conformities in accordance with ITT 30.3;
and

e) any additional evaluation factors specified in the TDS and Section 111, Evaluation and
Qualification Criteria.

353 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over
the period of execution of the Contract, shall not be considered intender evaluation.

354  Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or
more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The
methodology to determine the lowest evaluated tenderer or tenderers based one lot (contract) or based
on a combination of lots (contracts), will be specified in Section III, Evaluation and Qualification
Criteria. In the case of multiple lots or contracts, tenderer will be will be required to prepare the
Eligibility and Qualification Criteria Form for each Lot.

36. Comparison of Tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders
established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost.

37.  Abnormally Low Tenders and Abnormally High
Tenders Abnormally Low Tenders

371 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the
Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards
to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine
competition between Tenderers is compromised.

372 Inthe event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek
written clarifications from the Tenderer, including detailed price analyses of its Tender price in
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of
risks and responsibilities and any other requirements of the Tender document.

373 After evaluation of the price analyses, in the event that the Procuring Entity determines that the
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender Price,
the Procuring Entity shall reject the Tender.

Abnormally High Tenders

374 An abnormally high tender price is one where the tender price, in combination with other constituent
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too
high a price for the contract compared with market prices or that genuine competition between
Tenderers is compromised.

375 In case of an abnormally high price, the Procuring Entity shall make a survey of the market prices,
check if the estimated cost of the contract is correct and review the Tender Documents to check if the
specifications, scope of work and conditions of contract are contributory to the abnormally high
tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for
the high tender price. The Procuring Entity shall proceed as follows:
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i) If the tender price is abnormally high based on wrong estimated cost of the contract, the
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's budget
considerations.

ii)  If specifications, scope of work and/or conditions of contract are contributory to the abnormally
high tender prices, the Procuring Entity shall reject all tenders and may retender for the contract
based on revised estimates, specifications, scope of work and conditions of contract, as the case
may be.

376 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine
competition between tenderers is compromised (often due to collusion, corruption or other
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent
Government Agencies to institute an investigation on the cause of the compromise, before
retendering.

3B Unbalanced and/or Front-Loaded Tenders

381 |If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is
seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide
written clarifications. Clarifications may include detailed price analyses to demonstrate the
consistency of the tender prices with the scope of works, proposed methodology, schedule and any
other requirements of the Tender document.

382 After the evaluation of the information and detailed price analyses presented by the Tenderer, the

Procuring Entity may as appropriate:

a) accept the Tender; or

b) require that the total amount of the Performance Security be increased at the expense of the
Tenderer to a level not exceeding a 10% of the Contract Price; or

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too
much for undelivered works; or

d) reject the Tender,

3. Qualifications of the Tenderer

391 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected
as having submitted the lowest evaluated cost and substantially responsive Tender, meets the
qualifying criteria specified in Section III, Evaluation and Qualification Criteria.

392 The determination shall be based upon an examination of the documentary evidence of the Tenderer's
qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities,
affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tender document),
or any other firm(s) different from the Tenderer.

393 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A
negative determination shall result in disqualification of the Tender, in which event the Procuring
Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next lowest
evaluated price to make a similar determination of that Tenderer's qualifications to perform
satisfactorily.

40. Lowest Evaluated Tender

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest
Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the
Qualification Criteria and whose Tender has been determined to be:

a) Most responsive to the Tender document; and
b)  The lowest evaluated price.
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41 Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process
and reject all Tenders at any time prior to Contract Award, without there by incurring any liability to
Tenderers. In case of annulment, all Tenders submitted and specifically, Tender securities, shall be
promptly returned to the Tenderers.

F. AWARD OF CONTRACT

4?2, Award Criteria

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been
determined to be the Lowest Evaluated Tender.

43, Notice of Intention to enter into a Contract

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity
shall issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers
which shall contain, at a minimum, the following information:

a) the name and address of the Tenderer submitting the successful tender;
b) the Contract price of the successful tender;

c) astatement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is
addressed was unsuccessful, unless the price information in (c) above already reveals the
reason;

d) the expiry date of the Standstill Period; and
e) instructions on how to request a debriefing and/or submit a complaint during the stand still period;

44.  Stand still Period

421  The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow
any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill
Period shall not apply.

422 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to
each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

45.  Debriefing by the Procuring Entity

451 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in
ITT 43, an unsuccessful tenderer may make a concern(s) regarding their tender. The Procuring Entity
shall provide the debriefing within five days of receipt of the request.

452 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear
its own costs of attending such a debriefing meeting.

46.  Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in
ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring
Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request
the successful tenderer to furnish the Performance Security within 21 days of the date of the letter.

47.  Signing of Contract

471 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon
the parties meeting their respective statutory requirements, the Procuring Entity shall send the
successful Tenderer the Contract Agreement.
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49,

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign,
date, and return it to the Procuring Entity.

The written contract shall be entered into within the period specified in the notification of award and
before expiry of the tender validity period.

Performance Security

Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the
successful Tenderer shall furnish the Performance Security and, any other documents required in the
TDS, in accordance with the General Conditions of Contract, subject to ITT 38.2 (b), using the
Performance Security and other Forms included in Section X, Contract Forms, or another form
acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a
correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in writing
that a correspondent bank is not required.

Failure of the successful Tenderer to submit the above-mentioned Performance Security and other
documents required in the TDS or sign the Contract shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity may
award the Contract to the Tenderer offering the next Best Evaluated Tender.

Performance security shall not be required for contract estimated to cost less than the amount
specified in the Regulations.

Publication of Procurement Contract

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, the
notice shall contain the following information:

a) name and address of the Procuring Entity;

b) name and reference number of the contract being awarded, a summary of its scope and the
selection method used;

c) the name of the successful Tenderer, the final total contract price, the contract duration.

d) dates of signature, commencement and completion of contract;

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender
opening.

Procurement Related Complaint

The procedures for making Procurement-related Complaints shall be specified in the TDS.
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SECTION Ill - TENDER DATA SHEET (TDS)

The following specific data for the Works and Services to be procured shall complement, supplement,

or amend the provisions in the Instructions to Tenderers (ITT). Whenever there is a conflict, the
provisions herein shall prevail over those in ITT.

A. General
ITTL] The name of the Tender is: Construction of Dakacha Box Culvert at Km 62+100 on
Mutomo - Kone Kalite (B88) Road.
The Reference number of the Tender is: KeNHA /R8/285/2022
The number and identifiction of the lots (contracts) comprising the Tender are:
Lot 1- Name_NA
Lot 2- Name_NA
Lot 3- Name NA
ETC
The information made available to competing firms is as follows:
ITT2.3 NONE
The firms that provided consultancy services for the contract being tendered for are:
Maximum number of Joint Venture JV shall be; Two (2)
ITT3.1
ITT3.10

Citizen contractrors are encouraged to source locally manufactured items/materials and
locally assembled machines, equipment, vehicles, labour etc.

B. Contents of Tender Documents

ITT7.1 i)  The Tenderer will submit any request for clarification in writing at the Address
Provided in the detailed Tender Notice
To reach the Procuring Entity not later than 7 days before bid submission
deadline
as indicated in the Tender Notice
[i) The Procuring Entity will publish the response at the Website www.kenha.co.ke
ITT7.2 Thtere shall be a mandatory pre-tender site visits as specified in the detailed tender
notice
ITT 7.3

The Tenderer will submit any questions in writing, to reach the Procuring Entity not
later than the date specified in TDS-ITT 7.1
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ITT75 The Procuring Entity's website where Minutes of the pre-Tender meeting and
[the pre- arranged pretender will be published is www.kenha.co.ke
Non-attendance at the pre-Tender meeting will be a cause for disqualification of
a Tenderer

C. Preparation of Tenders

ITP 11.1(h) The Tenderer shall submit the following additional documents in its Tender: As
lindicated in the Qualification Form/Criteria

ITT 8.2 I Addendum shall be effected and attached to form part of tender document and
failure to attach will lead to disqualification.

ITT 13.1 Alternative Tenders shall not be considered.

[If alternatives shall be considered, the methodology shall be defined in Section IlI,
[Evaluation and Qualification Criteria.}
ITT 13.2 Alternative times for completion shall not be permitted
ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the
Works: None

ITT 14.2 Items against which no rate or price is entered by the Tenderer will be considered as
an error and shall lead to disqualification.

ITT 145 The prices quoted by the Tenderer shall be: fixed

ITT 15.2 Foreign currency requirements: not allowed.

ITT 18.1 The Tender validity period shall be_ 140days from the specified date of
opening as indicated in the invitation to Tender

ITT 18.2 a) The Number of days beyond the expiry of the initial tender validity period will

be 60 days.

(b) The Tender price shall be adjusted by the following percentages of the tender
price:

(i) By 0 % of the local currency portion of the Contract price adjusted to

reflect local inflation during the period of extension,

and

(i) By 0 % the foreign currency portion of the Contract price adjusted to

reflect the international inflation during the period of extension.

ITT19.1 A Tender-Securing Declaration shall be required as per the prescribed form.

ITT 19.2 Not Applicable

ITT 195 Other documents required are as specified in Form No. 3; Contract Agreement
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ITT 19.9 The Procuring Entity will declare the Tenderer ineligible to be awarded contracts by
[the Procuring Entity for a period of two (2) years.

ITT 20.1 In addition to the original of the Tender, the number of copies is:_ NONE

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall

consist of: Certificate of Independent Tender Determination Part B of Form of
Tender

D. Submission and Opening of Tenders

ITT 21.3 A tender package or container that cannot fit in the tender box shall be received
follows: shall be received at the Supply Chain Management Offices of the
location specified in the tender notice.

ITT 22.1 (A) For Tender submission purposes only, the Procuring Entity's address is:

As indicated in the Invitation to Tender
Tenders shall not be submitted electronically.

ITT 25.1 If Tenderers are allowed to submit Tenders electronically, they shall follow the
electronic tender submission procedures specified below
[Not Applicable

ITT 25.6 The number of representatives of the Procuring Entity to sign is at least four

|[E. Evaluation, and Comparison of Tenders

ITT 30.3 The Tender price shall be adjusted by the following factor(s): Not Applicable.
ITT 31.2 The error shall be considered a major deviation that leads to disqualification of
the tender if the percentage of the error (error over the tender price quoted) is:
more than 0% or less than 0%b.
ITT 321 The currency that shall be used for Tender evaluation and comparison
purposes is-: Kenya Shillings
ITT 33.2 A margin of preference shall apply.
[If a margin of preference applies, the application methodology shall be defined in
Section 11l - Evaluation and Qualification Criteria.]
ITT 33.4 S - - .
The invitation to tender is extended to the following groups that qualify
for reservations: -\Women
ITT34.1 At this time, the Procuring Entity _does not intend to execute certain specific
parts of the Works by subcontractors selected in advance.
ITT 34.2

Contractor's may propose subcontracting: Maximum percentage of
subcontracting permitted is: 40%o of the total contract amount. Tenderers
planning to subcontract more than 10% of total volume of work shall specify,
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in the Form of Tender, the activity (ies) or parts of the Works to be
subcontracted along with complete details of the subcontractors and their
qualification and experience.

ITT 343 The parts of the Works for which the Procuring Entity permits Tenderers to
propose Specialized Subcontractors are designated as follows: Not Applicable
For the above-designated parts of the Works that may require Specialized
Subcontractors, the relevant qualifications of the proposed Specialized
Subcontractors will be added to the qualifications of the Tenderer for the
purpose of evaluation. Not Applicable
ITT 35.2 Additional requirements apply. These are detailed in the evaluation criteria
(d) in Section I11, Evaluation and Qualification Criteria.
ITT 37 Abnormally High/low Tenders shall be treated as per the procedure outlined in
Section 1V, Evaluation and Qualification Criteria
ITT 38 Unbalanced or Front loaded Tenders shall be treated as per the procedure
outlined in Section IV, Evaluation and Qualification Criteria
ITT 48.2 Additional requirements are: As detailed in the Qualification Criteria/Form
ITT 49.1

The procedures for making a Procurement-related Complaint are available from
the PPRA website info@ppra.go.ke or complaints @ppra.go.ke. If a Tenderer
wishes to make a Procurement-related Complaint, the Tenderer should submit
its complaint following these procedures, in writing (by the quickest means
available, that is either by hand delivery or email to:

For the attention: Director General
Procuring Entity: Kenya National Highways Authority (KeNHA)

Email address: dg@kenha.co.ke

In summary, a Procurement-related Complaint may challenge any of the
following:

(i)the terms of the Tender Documents; and
(ithe Procuring Entity's decision to award the contract.
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SECTION IV- EVALUATION AND QUALIFICATION CRITERIA
General Provisions
1 General Provisions

11 This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers.
No other factors, methods or criteria shall be used other than specified in this tender document. The
Tenderer shall provide all the information requested in the forms included in Section IV, Tendering
Forms. The Procuring Entity shall use the Standard Tender Evaluation Document for Goods and
Works for evaluating Tenders.

12 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya

Shilling equivalent using the rate of exchange determined as follows:

a) For construction turnover or financial data required for each year - Exchange rate prevailing on
the last day of the respective calendar year (in which the amounts for that year is to be converted)
was originally established.

b)  Value of single contract - Exchange rate prevailing on the date of the contract signature.

c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3.
Any error in determining the exchange rates in the Tender may be corrected by the Procuring
Entity.

13 Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate
tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria,
(if) has been determined to be substantially responsive to the Tender Documents, and (iii) is
determined to have the Lowest Evaluated Tender price shall be selected for award of contract.

2. Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the
eligibility criteria and other requirements in the ITT, and that the tender is complete in all aspects in
meeting the requirements of “Part 2 — Procuring Entity's Works Requirements ”, including checking
for tenders with unacceptable errors, abnormally low tenders, abnormally high tenders and tenders
that are front loaded. The Standard Tender Evaluation Report for Goods and Works for evaluating
Tenders provides clear guidelines on how to deal with review of these requirements. Tenders that do
not pass the Preliminary Examination will be considered irresponsive and will not be considered
further.

[The Procuring Entity will provide the preliminary evaluation criteria. Tofacilitate, a template may
be attached or clearly described all information and list of documentation to be submitted by
Tenderers to enable preliminary evaluation of the Tender]

3. Tender Evaluation (ITT 35)
Price evaluation: In addition to the criteria listed in ITT 35.2 (a) — (d) the following criteria shall apply:
i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows:

............... N/A.......o.

i) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4,
will be evaluated as follows: ..................... N/A

iii) Other Criteria; if permitted under ITT 35.2(d): .................t. N/A. i,
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4. Multiple Contracts

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of
Lots and the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one
Option of the two Options listed below for award of Contracts.

OPTION 1

i)  If atenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided
the tenderer meets the Eligibility and Qualification Criteria for that Lot.

ii) If atenderer wins more than one Lot, the tender will be awarded contracts for all won Lots,
provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the Lots.
The tenderer will be awarded the combination of Lots for which the tenderer qualifies and the
others will be considered for award to second lowest the tenderers.

OPTION 2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the
combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in
the combinations provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the
won Lots.

5.

Alternative Tenders (ITT 13.1)

An alternative if permitted under ITT 13.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part2-Works
Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender
conforming to the basic technical requirements shall be considered by the Procuring

6.

Margin of Preference

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%)

to be loaded one valuated price of the foreign tenderers, where the percentage of shareholding of
Kenyan citizens is less than fifty-one percent (51%).

6.2 Contractors applying for such preference shall be asked to provide, as part of the data for qualification,

such information, including details of ownership, as shall be required to determine whether, according
to the classification established by the Procuring Entity, a particular contract or or group of contractors
qualifies for a margin of preference.

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be

6.4

assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders to shall
be classified into the following groups:

i)  Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens
hold shares of over fifty one percent (51%).

ii)  Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens
hold shares of less than fifty one percent (51%).

All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the
lowest tender, and the lowest evaluated tender in each group shall be further compared with each
other. If, as a result of this comparison, a tender from Group A is the lowest, it shall be selected for
the award. If a tender from Group B is the lowest, an amount equal to the percentage indicated in
Item 3.1 of the respective tender price, including unconditional discounts and excluding provisional
sums and the cost of day works, if any, shall be added to the evaluated price offered in each tender
from Group B. All tenders shall then be compared using new prices with added prices to Group Band
the lowest evaluated tender from Group A. If the tender from Group A is still the lowest tender, it
shall be selected for award. If not, the lowest evaluated tender from Group B based on the first
evaluation price shall be selected.
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7. Post qualification and Contract award (ITT 39), more specifically,

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest
evaluated tenderer, subject to confirmation of pre-qualification data, if so required.

b) In case the tender was not subject to post-qualification, the tender that has been determined to
be the lowest evaluated tenderer shall be considered for contract award, subject to meeting each
of the following conditions.

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets,
unencumbered real assets, lines of credit, and other financial means (independent of any
contractual advance payment) sufficient to meet the construction cash flow of Kenya
Shillings

ii) Minimum average annual construction turnover of Kenya Shillings [insert
amount], equivalent calculated as total certified payments received for contracts in progress
and/or completed within the last)) [insert of year] years.

iii) At least (insert number) of contract(s) of a similar nature executed
within Kenya, or the East African Community or abroad, that have been satisfactorily and
substantially completed as a prime contractor, or joint venture member or sub-contractor
each of minimum value Kenya shillings

equivalent.

iv) Contractor's Representative and Key Personnel, which are specified as

v)  Contractors key equipment listed on the table “Contractor's Equipment” below and more
specifically listed as [specify requirements for each lot as applicable]

vi) Other conditions depending on their seriousness.

c) History of non-performing contracts:
Tenderer and each member of JV incase the Tenderer is a JV, shall demonstrate that Non-
performance of a contract did not occur because of the default of the Tenderer, or the member of
aJV in the last

(specify years). The required information shall be

furnished in the appropriate form.

d) Pending Litigation
Financial position and prospective long-term profitability of the Single Tenderer, and in the case
the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria
established with respect to Financial Capability under Paragraph (i) above if all pending
litigation will be resolved against the Tenderer. Tenderer shall provide information on pending
litigations in the appropriate form.

e) Litigation History
There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the
last (specify years). All parties to the contract shall furnish the
information in the appropriate form about any litigation or arbitration resulting from contracts
completed or ongoing under its execution over the years specified. A consistent history of awards
against the Tenderer or any member of a JV may result in rejection of the tender.
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SECTION IV: EVALUATION AND QUALIFICATION CRITERIA CONTD...

This Section contains all the factors, methods and criteria that the Employer shall use to evaluate applications.
The information to be provided in relation to each factor and the definitions of the corresponding terms are
included in the respective Application Forms.

Eligibility Requirements

Historical Contract Non-Performance

Financial Situation

Technical/Engineering Works Experience

Program of Works and Work Methodology

Key Professional and Technical Site Staff

Major Plant and Equipment to be used in the Project

NookrwnpE
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QUALIFICATION FORM

Document To be FUlFlA LI
Item Qualification e . . . Entity's Use
No. Subject Qualification Requirement ?grr:jglreetfd/prowded by (Qualification met
or Not Met)
A. PRELIMINARY EVALUATION
. . . L . Forms ELI - 1.1, 1.2 and 1.3,
1. Nationality Nationality in accordance with ITT 3.0 with attachments
Sn%og;’:igg;ﬂr:%gt To have their origin in any
2. : country that is not determined Forms ELI - 1.4
supplied under the S
ineligible under ITT 4.1
contract
: No conflicts of interest in accordance
3. Conflict of Interest with ITT 3.3 Form of Tender
N Not having been declared ineligible
4. PPRA Eligibility by the PPRA as described in ITT 3.7 Form of Tender - Form SD 1
5 State- o_vvned Meets conditions of ITT 3.8 Forms ELI - 1.1 and 1.2, with
Enterprise attachments
Appendix to Form . . Appendix to Form of Bid in the
6. of Bid Form properly filled & signed Prescribed Eormat
Suspension Based
on Execution of Not under suspension based on-
7 Tender/Proposal execution of a Tender/Proposal To be confirmed from Internal
' Securing Securing Declaration pursuantto ITT records by the procuring entity
Declaration by the 19.8.
Procuring Entity
Tender's financial position and
prospective long-term profitability
8. Pending Litigation | still sound according to criteria Form CON - 1
established in 3.1 and assuming that
all pending litigation will NOT be
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L Document To be For_Procuring
Lt QLB IR Qualification Requirement Completed/provided b SIS
No. Subject 9 ompletea/provided by (Qualification met
Tenderer
or Not Met)
resolved against the Tenderer.
No consistent history of court/arbitral
9. Litigation History award decisions against the Tenderer Form CON - 1
for the last three (3) years.
Bidders shall declare they are not
Declaration of Fair guilty of any serious violation of
10. employment laws fair employment laws and practices Form CON - 2
and practices and will be bound to abide by the
industry CBA at minimum
e Attend Pre-Tender Site Visits as per
TDS, ITT7.1
Declaration of e Bidders to sign attendance register
Knowledge of Site o Certificate must be signed by the
11. /Pre-Bid ] Employer’s representativeg Y Form CON -3
Conference e Bidders to send Technical Persons for
the Site Visit — Min Qualifications —
Diploma in Civil Engineering
12. Tender Security Tender Securing Declaration Form Form in the Prescribed Format
- Fill all rates, and amounts,
- NO Alterations of the Quantities
. . accepted, i L
13. Priced Bill of - All bidders own Corrections must be Bills of Quantity in the
Quantities Countersigned Prescribed Format
- NO Errors noted in the Bills of
Quantities
Gr;glrjlgle S;i%t'tﬂgg Propf of registratio_n with the o
14, National National Construction Auth.orlty in Copy' o'f Cur_rent NCA
Construction Class 6, 7 or 8 as Roads/Bridges Practicing License
- Contractor
Authority
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Document To be

For Procuring

Item Qualification e . . . Entity's Use
No. Subject Qualification Requirement Completed/provided by (Qualification met
Tenderer
or Not Met)
Has produced a current tax clearance
Tax certificate or tax exemption
15 Obligations certificate issued by the Kenya Provide Valid Tax
' for Kenyan Revenue Authority in accordance Compliance Certificate
Tenderers with ITT 4.15.
16. Registration Registration Certificate for Access Copy of Valid AGPO
Certificate for to Government Procurement Certificate in Women Category
Access to Opportunities (AGPO) in Women
Government category.
Procurement
Opportunities
(AGPO)
Bidders shall sequentially serialize o
all pages of each tender submitted. The Serialization MUST be
Serialization of the numerically sequential starting
17. : .
Bid Any written Pages or document from Numeric 1.
attached or inserted Documents
MUST be sequentially serialized.
T_he person or persons signing tht_% All pages with entries (Typed or
bid shall |r_1|t|al all pages of the bid hand written) must be initialed.
where entries have been made. _ i
) ] Any alterations made in the
18. Completeness of Bidders shall own all alterations tender document must be
tender document made to the tender document. countersigned.
Bidders shall duly f|II_aII relev_ant All relevant Forms/ Schedules
forms/schedules prOVId_ed for in shall be duly filled
the document that requires entries
B. TECHNICAL EVALUATION
1. History of Non- Non-performance of a contract Form CON-1 10 Marks
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Document To be For Procuring
Lt QLB IR Qualification Requirement Completed/provided b ST
No. Subject Tendperer P y (Qualification met
or Not Met)
Performing did not occur as a result of If a bidder fails to disclose
Contracts contractor default for the last three shall be disqualified ’
(3) years.
Reference to be made to
Non-performance shall_ be deemed procuring Authority’s
to have occurred by evidence of: records
e Termination Letter A bidder with any history of
e Liquidated Damages non-performance earns
zero(0) marks
2. Financial (i) Bidders shall provide audited Form FIN - 3.1, with
Capabilities balance sheets or, if not required by attachments 10 Marks
the laws of the Tenderer's country, Attachments include:
other financial statements acceptable . .
to the Procuring Entity, for the last 3 I Audited accounts
years shall be submitted and must All pages must be initialed 1 Mark
demonstrate the current soundness of and stamped by both a
the Tenderer's financial position and practicing Auditor
indicate its prospective long-term registered with ICPAK and
profitability (as demonstrated by one of the Directors.
Financial Evaluation ratios). Auditor’s practicing
membership number from
ICPAK must be indicated
and a valid practicing
license shall be provided.
The Financial ratio Form to
be signed by the Auditor
registered with ICPAK and
one of the Directors
. . . 4 Marks
e Financial Ratios
Computation shall be made
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L Document To be For_Procuring
Lt QLB IR Qualification Requirement Completed/provided b SIS
No. Subject 9 ompletea/provided by (Qualification met
Tenderer
or Not Met)

for the following Ratios and
marks awarded to each of the
ratios:
-Working Capital
- Debt to Equity Ratio
- Current ratio
- Operating Cash Flow ratio

(ii) The Tenderer shall demonstrate

that it has access to, or has available,

liquid assets, unencumbered real

assets, lines of credit, and other

financial means (independent of any e Line of Credit 4 Marks

contractual advance payment)

sufficient to meet the construction * Bank statements

cash flow requirements estimated at a Etc.

minimum of 10% of Engineer’s

Estimate for the subject contract(s)

net of the Tenderer's other

commitments.

The Tenderers shall also demonstrate,

to the satisfaction of the Procuring

Entity, that it has adequate sources of

finance to meet the cash flow

requirements on works currently in

progress and for future contract

commitments.

Average Minimum average annual Form FIN - 3.2
3 Annual construction turnover of Kenya .
' Construction Shillings Fifteen Million Attachments include 1 Mark
Turnover (15,000,000), equivalent calculated Financial Statements
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L Document To be For_Procuring
Lt QLB IR Qualification Requirement Completed/provided b SIS
No. Subject 9 ompletea/provided by (Qualification met
Tenderer
or Not Met)
as total certified payments received
for contracts in progress and/or
completed within the last 3 years,
divided by 3 years
Form FIN - 3.4
. Value of outstanding works shall not be | !f the outstanding Works is
4. Ongoing Works more than the Engingeer‘s Estimate more than the Engineer's 2 Marks
Estimate of this bid, the bidder
loses 2marks
Experience under construction
contracts in the role of prime Form EXP -4.1 6 ‘
General contractor, JV member, sub- Marks
5. Construction contractor, or management :rt]tda((::horl?qetltgtrisogfé Vnyt?;i(iates (1 Mark for each
Experience contractor, substantially completed P General Construction
in the last [5 years] prior to the project)
applications submission deadline.
Participation in contract (s) of a Form EXP 4.2(a)&(b)
similar nature with minimum
cumulative value of KShs. Thirty Provide Letters of Award
Million (30,000,000) as filled in and Completion Certificates
Specific Form EXP 4.2(a) that have been
Construction satisfactorily and substantially For subcontracted works, the
6. &Contract completed by the bidder, as a prime b|dder_sh9uld provide the
Management contractor, joint venture member, following;
Experience manageme_nt contractor or sub- _ Award letter of the main 14 Marks
contractor in the last [5 years] prior
. T contractor
to the applications submission
deadline. Award letter of the
The similarity shall be based on the subcontract.
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Document To be FUlFlE I
L0 SLEIEEUL Qualification Requirement Completed/provided b ST
No. Subject 9 Tendl?erer P y (Qualification met
or Not Met)
physical size, complexity,
methods/technology or other e Completion letter of the
characteristics subcontract.
e Subcontract approval from
the Engineer/supervision
Authority
Curriculum Vitae (CVs) of the
Proposed Key Staff must be presented
in the provided format and duly signed
by the proposed individual. Schedule F (Form PER. 1and | 19 Marks
Copies of certificates and Annual PER. 2)
Practicing Licenses (for Engineers) and
Academic Certificates for all staff is
mandatory;
Contractor's i
Representative - Current /- Valid 3
7 and Key Certification | Registration by
Personnel EBK/KETRB/IET
Site Agent / | Qualifications Degree 3
Road in Civil/ AND 3
Manager Highway
Engineering Diploma 3
Above 5 years 4
Experience
0-5 years 0
e Bidders shall declare they have _
8. Contractors key possession/Ownership of various | Schedule D of Technical 35 Marks
equipment equipment as proposed to be used | Proposal
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Document To be FUlFlE I
Item Qualification lificati . . Entity's Use
No. Subject Qualification Requirement Completed/provided by (Qualification met
Tenderer
or Not Met)
in the Project by providing
Logbooks that demonstrate proof
of ownership
e For Bidders planning to hire, they
shall provide an Active Lease
Agreement in Place that can be
used during the Project Life. The
copy of logbooks of the lessor(s)
shall also be provided.
Main Scope of _ _ Quantity Marks (Score)
Works of this Main Equipment (No) Hired/
Tender (Minimum) | 5\wned leased
Structures (Box i i
Culvert/Buried Tippers (Cumulative 1 15 10
9. Drift/Vented Capacity 14 Tons)
Drift/Multiple Excavator or Backhoe or 1 10 75
Culverts/Concrete Wheel loader '
sections) Pick up 1 10 7.5
Total 35 25
a) Technical approach
and methodology
Adequacy and quality of the Provided a detailed Work
10 Proposed proposed methodology * Methodoloav: 3 Marks
' methodology ethodology:
a) Procedure on
execution of activities
as outlined in the BoQs
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No. Subject

Item Qualification

Qualification Requirement

Document To be
Completed/provided by
Tenderer

For Procuring
Entity's Use
(Qualification met
or Not Met)

b)  Allocation of
machinery/labour in
execution the activities

c) Procedures in quality
control of the activities
described in BoQs

e Provided a Methodology
on safety during the
construction period:

a) Personal protective
equipment

b) Signages

c) Delineation of

construction and
passage of traffic

d) Passage of traffic at
night

e Provide a specific Quality
management plan that
covers the following:

1. Scope Management

2. Time Management

3. Material Quality
Management

4. Financial
Management

5. Risk Management

2 Marks

2 Marks
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Item Qualification
No. Subject

Qualification Requirement

Document To be
Completed/provided by
Tenderer

For Procuring
Entity's Use
(Qualification met
or Not Met)

6. Health &
Management
7. Environmental
Management
8. Communication
Management
9. Procurement
Management
10. Human
Management
11. Stakeholder
Management

Safety

Resource

b) Work plan/Program
of Works (PoW)

» PoW Resourced with
Equipment-Min. allocation
pursuant to the Schedule E
of Technical Proposal - — To
be submitted in A3 Size
Paper well legible Fonts

« PoW captures Monthly
outputs for each activity

« PoW details BoQ Quantities,
Units and Rates

« POW is superimposed with
Cashflow Projections as
detailed in Schedule A of the
technical proposal

2 Marks

1 Mark

1 Mark

1 Mark
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Document To be

For Procuring
Entity's Use

Item Qualification e . . .
No. Subject Qualification Requirement $grr:jpélfet$d/prowded by (Qualification met
or Not Met)
c) Site Organization and 1 Mark
staffing (Schedule B of
Technical proposal)
Knowledge -
Transfer [When a) Relevance of tralnlng program
transfer of [Not Applicable]
knowledge is a . b) Training approach and
particularly Transfer of knowledge (training) methodology [Not
11. important program (relevance of approach and Applicable]

component of the
assignment, the
following sub-
criteria may be
provided]

methodology

¢) Qualifications of experts and
trainers [Not Applicable]

Tenderers who score less than the required pass (75%) will be automatically disqualified. Tenderers who pass the technical
evaluation will be evaluated further.
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C. FINANCIAL EVALUATION:
The lowest evaluated bidder shall be subjected to Financial Evaluation which include but not limited to sensitivity analysis of the rates to

detect abnormally low bids or abnormally high bids or unbalanced tenders or front loaded.

Treatment of Abnormally Low Bid/Abnormally high Bid/ Unbalanced bid

The Procuring Entity may undertake an analysis of bidders’ rates which are potentially lower/higher than the known prevailing market rates.
The bidders shall be required to provide objective justification including supporting documents on derivation of their rates within stipulated
time to the Procuring Entity (See Schedule G, Part 1&I1 on Derivation of Rates).

In addressing the above criteria, the following steps shall be undertaken by the Procuring Entity;

a. ldentify: The Procuring Entity identifies a potential Abnormally Low/High Bid based on comparison with known prevailing market rates
or with the project’s total cost estimate.

b. Evaluate: The Procuring Entity clarifies with the Bidder/proposer (hereafter the Bidder). The Bidder prepares a justification of their price
based on the request from the Procuring Entity. The procuring Entity fully analyzes the Bidder’s justification to verify if it is an
Abnormally Low/High Bid. Due diligence may be carried out by the Procuring Entity on the bidder’s documentation.

c. Determination: The Procuring Entity fully documents the decision to accept or reject the Bid and executes appropriate
action(s)/recommendation(s).

In view of the above, the procuring Entity shall evaluate and analyze the Bidders’ submissions against the known prevailing market rates and
cost estimation guidelines. The analysis of the bidder’s justification shall take into account all evidence provided in response to the request.

Accordingly, the Procuring Entity’s relevant committee shall make a recommendation to the Accounting Officer.

D. POST QUALIFICATION: The procuring entity may verify the documents provided by the bidder with the issuing authority.
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APPENDIX TO THE QUALIFICATION CRITERIA

POINT
ITEM | DESCRIPTION SCORE
SCALE
1 HISTORY OF NON-PERFORMANCE Max 10
History of Non-Performance O0or 10
FINANCIAL CAPACITY Max 10
Audited Statements 0-1
2 Computation of Financial Ratios 0-4
Working capital to be at least 10% of the EE 0-4
Turnover 0-1
EXPERIENCE Max 22
3 General Experience 0-6
Specific experience in related works 0-14
Workload Analysis 0-2
KEY PERSONNEL Max 10
Current / Valid 3
Certification Registration by
) Site Agent / EBK/KETRB/IET .
Road Qualifications in Civil/ egree
Manager Highway Engineering HND 3
Diploma 3
Experience Above 5 years 4
0-5 years 0
PLANT AND EQUIPMENT Max 35
5 Relevant Equipment (As Owned (Max 35marks) 0-35
Detailed in Schedule D) 100% Leased (Max 25 marks) 0-25
6 PROGRAM OF WORKS AND WORK METHODOLOGY Max 13
Provided a detailed Work Methodology 0-3
Work Provided a Methodology on safety during the
6a . . 0-2
Methodology | construction period
Provided a specific Quality management plan 0-2
PoW Resourced with Equipment-Min. allocation
pursuant to the Schedule E of Technical Proposal - — To | 0-2
be submitted in A3 Size Paper well legible Fonts
Program of i
6b Works PoW captures Monthly outputs for each activity 0-1
PoW details BoQ Quantities, Units and Rates 0-1
PoW is superimposed with Cashflow Projections as 0-1
detailed in Schedule A of the technical proposal
7 Organization and staffing (Schedule B of Technical proposal) 0-1
Equivalent of Site Base facilities
TOTAL MAX 100
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SECTION V - TENDERING FORMS

1. TENDERER’S QUALIFICATION FORMS
Form ELI-1.1- Tenderer Information Form
Form ELI- 1.2- Tenderer JV information
Form ELI - 1.3- Qualification of Foreign Contractors
Form ELI - 1.4- Declarations of materials, equipment and labor sources
2. FORM OF TENDER
A. TENDERER'S ELIGIBILITY - CONFIDENTIAL BUSINESS QUESTIONNAIRE
B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION
C. SELF-DECLARATION FORMS
FORM SD1
FORM SD?2
FORM SD3
APPENDIX TO FORM OF TENDER
4, CONTRACTUAL FORMS
FORM CON -1
FORM CON -2
FORM CON -3
5. FINANCIAL FORMS
FORM FIN- 3.1
FORM FIN- 3.2
FORM FIN- 3.3
6. TECHNICAL EXPERIENCE
FORM EXP -4.1
FORM EXP - 4.2 (A)
FORM EXP - 4.2 (B)
7.  TECHNICAL PROPOSAL
SCHEDULE A. Projected Cash Flow
SCHEDULE B. Site Organizations
SCHEDULE C. Subcontractors
SCHEDULE D. Contractor's Equipment
SCHEDULE E. Initial Tentative Program of Performance
SCHEDULE F. Key Personnel Proposed
SCHEDULE D. Schedule of Materials Basic Rates
8. FORM OF TENDER SECURITY - DEMAND GUARANTEE
9. FORM OF TENDER SECURITY (TENDER BOND)
10. FORM OF TENDER-SECURING DECLARATION
11. FORM OF DECLARATION OF FAIR EMPLOYMENT LAWS AND PRACTICES
12. FORM OF DECLARATION OF CONTRACTS TERMINATED IN THE LAST THREE (3)
YEARS

w
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TENDERER’S QUALIFICATION FORMS
FORM ELI-1.1- TENDERER INFORMATION FORM

Form ELI-1.1

Tenderer Information Form

Date:

Tender No.

Tender title:

Tenderer’sname: ......................

In case of Joint Venture (JV), name of each member...............

Tenderer’s actual or intended country of registration:

[indicate country of Constitution]

Tenderer’s actual or intended year of incorporation:

Tenderer’s legal address [in country of registration]:

Tenderer’s authorized representative information
Name:

Address:

Telephone/Fax numbers:

E-mail address:

1. Aittached are copies of original documents of:
I.  Certificate of Incorporation and CR12 of the legal entity named above, in accordance with ITT 4.1.

Il.  Copies of National Identification documents for Directors

O Incase of aJV, Form of intent to form JV or JV agreement, in accordance with ITT 4.1.
O Incase of a state-owned enterprise or institution, in accordance with ITT 4.7. documents establishing:

e Legal and financial autonomy
e Operation under commercial law
o Establishing that tenderer is not under the supervision of the Procuring Entity,

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership (Not
Applicable).
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FORM ELI-1.2- TENDERER JV INFORMATION

Tenderer's JV Information Form
(to be completed for each member of Tenderer's JV)

Date:

Tender No.

Tender title:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information

Name:

Address:

Telephone/Fax numbers:

E-mail address:

1.  Attached are copies of original documents of:

I.  Certificate of Incorporation and CR 12 of the legal entity named above, including
Registered JV agreement (Registration of Documents Act) , in accordance with ITT 4.1.

ii.  Copies of National Identification documents for all Directors

O  In case of a state-owned enterprise or institution, documents establishing legal and financial
autonomy, operation in accordance with commercial law, and that they are not under the supervision of
the Procuring Entity, in accordance with ITT 4.7.

2.Included are the organizational chart, a list of Board of Directors, and the beneficial ownership (Not
Applicable).
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FORM ELI - 1.3- QUALIFICATION OF FOREIGN CONTRACTORS

Qualification of Foreign Tenderers

Pursuant to ITT 4.10, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition
(the 40% Rule).

ITEM Description of Work Item
A Local Labour

Describe location of |COST in K.

-~ Comments, if any
source shillings

5
B Sub contracts from Local sources

C Local materials

5
D Use of Local Plant and Equipment

E Add any other items
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TOTAL COST LOCAL CONTENT

XX

PERCENTAGE OF CONTRACT PRICE

XX
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FORM ELI - 1.4- DECLARATIONS OF MATERIALS, EQUIPMENT AND LABOUR SOURCES

Pursuant to ITT 5.1, tenderers must complete this form to demonstrate that the tender fulfils this condition

ITEM Description of Work Item el e e O Comments, if any
source
A Materials
1
2
3
4
5
6
B Equipment
1
2
3
4
5
C Labour
1
2
3
4
5
67
TOTAL COST LOCAL CONTENT
PERCENTAGE OF CONTRACT PRICE
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FORM OF TENDER

INSTRUCTIONS TO TENDERERS

(i)  The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the
Tenderer's complete name and business address.

(i) Allitalicized text is to help Tenderer in preparing this form.

(ili) Tenderer must complete and sign and TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS
QUESTIONNAIRE, CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the SELF
DECLARATION OF THE TENDERER, all attached to this Form of Tender.

i) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.

A) Tenderer's Eligibility- Confidential Business Questionnaire
B) Certificate of Independent Tender Determination
C) Self-Declaration of the Tenderer

FORM OF TENDER

Date of this Tender submission: [insert date (as day, month and year) of Tender

submission]

Invitation to Tender No.: [insert identification] Alternative No.: [Not Applicable]

To:

We, the undersigned, declare that:
a) No reservations: We have examined and have no reservations to the tendering document, including Addenda
issued in accordance with Instructions to Tenderers (ITT) ;
b) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT4;
C) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity
based on execution of a Tender-Securing Declaration or Proposal-Securing Declaration in Kenya in

accordance with ITT 4.8.

d) Conformity: We offer to execute in conformity with the tendering document and in accordance with the
construction or service schedule the following Works:

[Tender Number and Name]

e) Tender Price: The total price of our Tender is [name of currency] (amount in figures and words).
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f)

9)

h)

)

K)

p)

q)

r)

Combined Price: We hereby confirm that our combined price for Rehabilitation Works and Improvement
Works does not exceed the threshold given in the TDS ITT 37.5, which is [NOT APPLICABLE].

Tender Validity Period: Our Tender shall be valid for a period specified in TDS 18.1 (or as amended if
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (or as amended if
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of that
period;

Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in accordance
with the tendering document;

One Tender per Tenderer: We are not submitting any other Tender (s) as an individual Tenderer, and we are
not participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the
requirements of ITT 4.4, other than alternative Tenders submitted in accordance with ITT 13;

Suspension and Debarment: We, along with any of our subcontractors, suppliers, consultants, manufacturers,
or service providers for any part of the contract, are not subject to, and not controlled by any entity or
individual that is subject to, a temporary suspension or a debarment imposed by the Procuring Entity. Further,
we are not ineligible under Kenya laws or official regulations or pursuant to a decision of the United Nations
Security Council,

State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a state-
owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the requirements of
ITT 4.7];

Commissions, gratuities and fees: We have paid, or will pay the following commissions, gratuities, or fees
with respect to the Tendering process or execution of the Contract: [insert complete name of each Recipient,
its full address, the reason for which each commission or gratuity was paid and the amount and currency of
each such commission or gratuity].

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”).

Binding Contract: We understand that this Tender, together with your written acceptance thereof included in
your Form of Acceptance, shall constitute a binding contract between us, until a formal contract is prepared
and executed;

Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the
Best Evaluated Tender or any other Tender that you may receive;

Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or
on our behalf engages in any type of Fraud and Corruption;

Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of Independent
Tender Determination” attached below.

We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset
Disposal, copy available from www.ppra.go.ke during the procurement process and the execution of any
resulting contract.

We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:

a)  Tenderer's Eligibility; Confidential Business Questionnaire — to establish we are not in any conflict
to interest.
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b) Certificate of Independent Tender Determination — to declare that we completed the tender without
colluding with other tenderers.

c) Self-Declaration of the Tenderer — to declare that we will, if awarded a contract, not engage in any
form of fraud and corruption.

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public
Procurement and Asset Disposal.

S) Further, we confirm that we have read and understood the full content and scope of fraud and
corruption as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name of person
duly authorized to sign the Tender]

Title of the person signing the Tender: [insert complete title of the person signing the Tender]
Signature of the person named above: [insert signature of person whose name and capacity are shown above]

Date signed [insert date of signing] day of [insert month], [insert year]

Name in the capacity of

Signed
Duly authorized to sign the Tender for and on behalf of

Dated on day of
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A. TENDERER'S ELIGIBILITY - CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV.
Tenderer is further reminded that it is an offence to give false information on this Form.

a) Tenderer's details

ITEM
1 Name of Procuring Entity Kenya National Highways Authority
2 Reference Number of the Tender

3 Date and Time of Tender Opening

4 Name of Tenderer

5 Full Address and Contact Details of the Tenderer | 1. Country

2. City

3. Location
4. Building
5. Floor

6. Postal Address

7. Name and email of contact person

6 Current Trade License Registration Number and
Expiring date

Name, country and full address (postal and
physical addresses, email, and telephone number)
of Registering Body/Agency

7 Description of Nature of Business
8 Maximum value of business which the Tenderer
handles

9 State if Tenders Company is listed in stock
exchange, give name and full address (postal and
physical addresses, email, and telephone
number) of state which stock exchange

KeNHA/R8/285/2022 Issued by Kenya National Highways Authority 57



General and Specific Details

b) Sole Proprietor, provide the following details

Name in full Age

Nationality Country of Origin

Citizenship

C) Partnership, provide the following details.
Name of Partners Nationality Citizenship %Shares Owned

1
2
3

@ Registered Company, provide the following details.

i)  Private or public Company

ii)  State the nominal and issued capital of the Company-

Nominal Kenya Shillings (Equivalent)

Issued Kenya Shillings (Equivalent)

iii) Give details of Directors as follows.

Name of Directors

Nationality Citizenship

%%6Shares Owned

e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity.

i) Are there any person/persons in........................ (Name of Procuring Entity) who has/have an
interest or relationship in this firm? Yes/No...........................

If yes, provide details as follows.

Name of Person

Designation in the Procuring
Entity

Interest or Relationship
with Tenderer
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i)  Conflict of interest disclosure

Type of Conflict Disclosure If YES provide details of
VES or NO the relationship with
Tenderer

Tenderer is directly or indirectly controls,
1| is controlled or is under common control
with another tenderer.

Tenderer receives or has received any
2 | direct or indirect subsidy from another
tenderer.

Tenderer has the same legal representative
as another tenderer

Tender has a relationship with another
tenderer, directly or through common third
parties, that puts it in a position to
influence the tender of another tenderer, or
influence the decisions of the Procuring
Entity regarding this tendering process

Any of the Tenderer’s affiliates
participated as a consultant in the

5 | preparation of the design or technical
specifications of the works that are the
subject of the tender.

Tenderer would be providing goods,
works, non-consulting services or

6 | consulting services during implementation
of the contract specified in this Tender
Document.

Tenderer has a close business or family
relationship with a professional staff of the
Procuring Entity who are directly or

7 | indirectly involved in the preparation of
the Tender document or specifications of
the Contract, and/or the Tender evaluation
process of such contract.

Tenderer has a close business or family
relationship with a professional staff of the
8 | Procuring Entity who would be involved
in the implementation or supervision of
the such Contract.

Has the conflict stemming from such
relationship stated in item 7 and 8 above
been resolved in a manner acceptable to
the Procuring Entity throughout the
tendering process and execution of the
Contract.
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f) Certification

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the
date of submission.

Full Name

Title or Designation

(Signature) (Date)
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B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the KENYA NATIONAL HIGHWAYS

AUTHORITY for: [Name of tender]

[ Tender number]

in response to the request for tenders made by: [Name of Tenderer]

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of [Name of Tenderer] that:

1 I have read and I understand the contents of this Certificate;

2 | understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every
respect;

3 I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender

on behalf of the Tenderer;
4 For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:
a) Has been requested to submit a Tender in response to this request for tenders;
b)  could potentially submit a tender in response to this request for tenders, based on their qualifications, abilities or
experience;
5. The Tenderer discloses that [tick one of the following, as applicable]:

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, agreement
or arrangement with, any competitor;

b) the Tenderer has entered into consultations, communications, agreements or arrangements with one or more
competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s), complete
details thereof, including the names of the competitors and the nature of, and reasons for, such consultations,
communications, agreements or arrangements;

6. In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:
a) prices;
b)  methods, factors or formulas used to calculate prices;
c) theintention or decision to submit, or not to submit, a tender; or
d) the submission of a tender which does not meet the specifications of the request for Tenders; except as specifically

disclosed pursuant to paragraph (5) (b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed pursuant
to paragraph (5) (b) above;

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly,
to any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract,
whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5) (b)
above.

Name and Title

Date
[Name, title and signature of authorized agent of Tenderer and Date]
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C. SELF-DECLARATION FORMS

FORM SD 1: SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED

IN THE MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015

L, e , Of Post Office BOX.......ccoviveiiiiiiiiieieee e, being a resident of

.............................................. in the Republic of..................c.ccce v evveveneen.do hereby make a statement as follows: -

1 THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of
................................................... (insert name of the Company) who is a Bidder in respect of Tender
o O e (insert tender

title/description) for..........ccccceeeveeveeeeeeenene.. ... (Insert name of the Procuring entity) and duly

authorized and competent to make this statement.

2 THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceeding under Part IV of the Act.

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief.

(Title) (Signature) (Date)

Bidder Official Stamp
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FORM SD 2: SELF DECLARATION THAT THE TENDERER WILL NOT ENGAGE IN

ANY CORRUPT OR FRAUDULENT PRACTICE

L e ——————— (0] I O T =70 ) TR being a resident of

............................................... in the Republic of.................cccceceeveveveene.n....do hereby make a statement as follows: -

1 THAT | am the Chief Executive/Managing Director/Principal Officer/Director of............cccoovevevevininineneennn
.............................. (insert name of the Company) who is a Bidder in respect of Tender No.

....................... for......................... (insert tender title/description) for .................. (insert
name of the Procuring entity) and duly authorized and competent to make this statement.

2 THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or
fraudulent practice and has not been requested to pay any inducement to any member of the Board,
Management, Staff and/or employees and/or agents of ...................... (insert name of the Procuring entity)
which is the procuring entity.

3 THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any
member of the Board, Management, Staff and/or employees and/or agents of......................... (name of the
procuring entity).

4, THAT the aforesaid Bidder will not engage/has not engaged in any corrosive practice with other bidders
participating in the subject tender

5 THAT what is deponed to herein above is true to the best of my knowledge information and belief.

(Title) (Signature) (Date)

Bidder's Official Stamp
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FORM SD 3: DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

Ly e et e et e reeaerenrearee (person) on behalf of (Name of the
Business/Company/FirmM) .......cccoiiiieeninesieseesee e declare that | have read and fully
understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of
Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities under the
Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public

Procurement and Asset Disposal.

Name Of AULNOTIZEA SIGNATOTY.........iiuiriiieieiie ettt b ettt e et

(Company Seal/ Rubber Stamp where applicable)

Witness
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APPENDIX 1-FRAUD AND CORRUPTION

(Appendix 1 shall not be modified)

1. Purpose

11  The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's
policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its
Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption, and
similar offences, shall apply with respect to Public Procurement Processes and Contracts that
are governed by the laws of Kenya.

2. Requirements

12 The Government of Kenya requires that all parties including Procuring Entities,
Tenderers, (applicants/proposers), Consultants, Contractors and Suppliers; any Sub-
contractors, Sub-consultants, Service providers or Suppliers; any Agents (whether declared or
not); and any of their Personnel, involved and engaged in procurement under Kenya's Laws and
Regulation, observe the highest standard of ethics during the procurement process, selection
and contract execution of all contracts, and refrain from Fraud and Corruption and fully comply
with Kenya's laws and Regulations as per paragraphs 1.1 above.

13 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes
rules to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive,
Collusive or Fraudulent practices, and Conflicts of Interest in procurement including
consequences for offences committed. A few of the provisions noted below highlight Kenya's
policy of no tolerance for such practices and behavior:

1) apersontowhom this Act applies shall not be involved in any corrupt, coercive, obstructive,
collusive or fraudulent practice; or conflicts of interest in any procurement or asset disposal
proceeding;

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section
commits an offence;

3) Without limiting the generality of the subsection (1) and (2), the person shall be—

a) disqualified from entering into a contract for a procurement or asset disposal proceeding;
or

b) if a contract has already been entered into with the person, the contract shall be voidable;

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any
legal remedy the procuring entity may have;

5 Anemployee or agent of the procuring entity or a member of the Board or committee of the
procuring entity who has a conflict of interest with respect to a procurement—
a) shall not take part in the procurement proceedings;
b) shall not, after a procurement contract has been entered into, take part in any decision
relating to the procurement or contract; and

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member
of the group of bidders to whom the contract was awarded, but the subcontractor
appointed shall meet all the requirements of this Act.

6) An employee, agent or member described in subsection (1) who refrains from doing
anything prohibited under that subsection, but for that subsection, would have been within
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his or her duties shall disclose the conflict of interest to the procuring entity;

7) If a person contravenes subsection (1) with respect to a conflict of interest described in
subsection (5) (a) and the contract is awarded to the person or his relative or to another
person in whom one of them had a director indirect pecuniary interest, the contract shall be
terminated and all costs incurred by the public entity shall be made good by the awarding
officer. Etc.

14  In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring
Entity:

i) Defines broadly, for the purposes of the above provisions, the terms set forth below as
follows: “corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another party;

ii)  “fraudulent practice” is any act or omission, including misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial or
other benefit or to avoid an obligation;

iii) “collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of another
party;

iv) ‘“‘coercive practice” is impairing or harming, or threatening to impair or harm, directly
or indirectly, any party or the property of the party to influence improperly the actions
of a party;

v)  “obstructive practice” is:

« deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially
impede investigation by Public Procurement Regulatory Authority (PPRA) or any
other appropriate authority appointed by Government of Kenya into allegations of a
corrupt, fraudulent, coercive, or collusive practice; and/or threatening, harassing, or
intimidating any party to prevent it from disclosing its knowledge of matters relevant
to the investigation or from pursuing the investigation; or

« acts intended to materially impede the exercise of the PPRA's or the appointed
authority's inspection and audit rights provided for under paragraph 2.3 e. below.

b) Defines more specifically, in accordance with the above procurement Act provisions set
forth for fraudulent and collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or
disposal process or the exercise of a contract to the detriment of the procuring entity or the tenderer or
the contractor, and includes collusive practices amongst tenderers prior to or after tender submission
designed to establish tender prices at artificial non-competitive levels and to deprive the procuring
entity of the benefits of free and open competition.

c) Rejects a proposal for awardl of a contract if PPRA determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or indirectly,
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for
the contract in question;

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to
appropriate authority(ies) for sanctioning and debarment of a firm or individual, as
applicable under the Acts and Regulations;

e) Requiresthata clause be included in Tender documents and Request for Proposal documents
requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and
their Sub-contractors, Sub- consultants, Service providers, Suppliers, Agents personnel,
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permit the PPRA or any other appropriate authority appointed by Government of Kenya to

inspect2 all accounts, records and other documents relating to the procurement process,
selection and/or contract execution, and to have them audited by auditors appointed by the
PPRA or any other appropriate authority appointed by Government of Kenya; and

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with
their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the
procurement document declaring that they and all parties involved in the procurement
process and contract execution have not engaged/will not engage in any corrupt or
fraudulent practices.

LEor the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without,
limitation, (1) applying for pre-qualification, expressing interest in a consultancy, and tendering, either
directly or a8 a nominated sub-Contractor, nominated consultant, nominated manufacturer or supplier,
or nominated service provider, in respect of such contract, and (it) entering into an addendum or
amendment introducing a material modification to any existing contract.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding
activities undertaken by the Investigating Authority or persons appointed by the Procuring Entity to
address specific matters related to investigations/audits, such as evaluating the veracity of an
allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity
includes but is not limited to: accessing and examining a firm's or individual's financial records and
information, and making copies thereof as relevant; accessing and examining any other documents,
data and information (whether in hard copy or electronic format) deemed relevant for the
investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant
individuals, performing physical inspections and site visits, and obtaining third party verification of
information.
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APPENDIX TO FORM OF TENDER

(This appendix forms part of the bid)

potholes within 48 hours of excavation

CONDITIONS OF CONTRACT CLAUSE AMOUNT/DESCRIPTION

Tender Securing Declaration Form ITT 19.1 Duly Filled and Signed in the
Prescribed format as provided

Amount of Performance Security 10.1 1% of Tender Sum in the form of

(Unconditional Bank Guarantee) Unconditional Bank Guarantee

Program to be submitted 14.1 Not later than Fourteen (14) days after
issuance of Order to Commence in the
format Prescribed in the Tender
Document

Cash flow estimate to be submitted 14.3 Not later than Fourteen (14) days after
issuance of Order to Commence

Penalty for not implementing approved 19.1 Up to Kshs. 50, 000.00 per day

Safety Plan.

Scope of Insurance Policy Cover 22.1 Furnish the Engineer with a copy of
Insurance Policy of WIBA not later
than Fourteen (14) days after issuance
of Order to Commence

Minimum amount of Contractor’s All risk | 23.2 Contract Price

Insurance

Road Safety Implementation Plan 19.1 Not later than Fourteen (14) days after
issuance of Order to Commence

Period for commencement, from 41.1 14 days

Engineer’s order to commence

Time for completion of works 43.1 Nine (9) months

Contract Period 43. Twelve (12) months

Defects Liability period for Works 49.1 Three (3) months

Period of Contract Validity 60.6 From contract signing up to the date of
settlement of the agreed final statement
issued pursuant to clause 60.6.

Advance Payment 60.12 N/A

Advance Payment Security 60.12 N/A

Amount of liquidated damages 47.1 0.05% of Contract Price per day

Limit of liquidated damages 47.1 5% of Contract Price

Damages for not attending to excavated 47.1(b) KShs. 50, 000.00 per month per

pothole
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CONDITIONS OF CONTRACT CLAUSE AMOUNT/DESCRIPTION

Percentage of Retention 60.3 5% of Interim Payment Certificate

Limit of Retention Money 60.3 5% of Contract Price

Minimum Amount of interim certificates 60.2 5% of Contract Price

Time within which payment to be made 60.10 90 days

after Interim Payment Certificate signed by

Engineer

Time within which payment to be made 60.10 90 days

after Final Payment Certificate signed by

Engineer

Appointer of Adjudicator 67.3 The Chartered Institute of Arbitrators
(Kenya)

Notice to Employer and Engineer 68.2 The Employers address is:

The Director General,

Kenya National Highways Authority
(KeNHA),

P.O. Box 49712 - 00100

NAIROBI

The Engineer’s address is:

The Director, Road Asset & Corridor
Management

Kenya National Highways Authority
(KeNHA),

P.O. Box 49712 - 00100

NAIROBI

68.4

The Contractor address is:

City/TOWN.....ovoiiiii i,

Email: ..o

Telephone............ccoovviiiiinn...

Signature of Tenderer........cccovveiiiniiiiiiiiniiiniiinnnennns Date cccevvneviiniiiniiiinninnnen.
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FORM CON -1 HISTORICAL CONTRACT NON-PERFORMANCE, PENDING LITIGATION
AND LITIGATION HISTORY

Tenderer's Name: Date:

JV Member's Name

Tender No.

Tender title:

Non- Performed Contracts in accordance with Section Il1, Evaluation and Qualification Criteria

OContract non-performance did not occur for the last three (3) years from the day of tender opening.
CIContract(s) not performed for the last three (3) years from the day of tender opening

Year Non- Contract Identification Total Contract
performed Amount (Kenya
portion of Shilling equivalent)
contract

[insert year] [insert Contract Identification: [indicate complete contract | [insert amount]
amount and name/number; and any other identification]
percentage]

Name of Procuring Entity: [insert full name]

Address of Procuring Entity: [insert
street/city/country]

Reason(s) for nonperformance: [indicate main
reason(s)]

Pending Litigation, in accordance with Section 11, Qualification Criteria and Requirements

O No pending litigation in accordance with Section 11, Qualification Criteria and Requirements, Sub-Factor 8.
O Pending Litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor 9 as
indicated below

Year of dispute | Amount in dispute | Contract ldentification Total Contract
(currency) Amount (Kenya
Shilling equivalent)

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section 111, Evaluation and Qualification Criteria

O No Litigation History in accordance with Section Il1, Evaluation and Qualification Criteria, Sub-Factor 2.4.
O Litigation History in accordance with Section I11, Evaluation and Qualification Criteria, Sub-Factor 2.4 as
indicated below

Year of award Outcome as Contract Identification Total Contract
percentage of Net Amount (Kenya
Worth Shilling equivalent)
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FORM CON - 2: DECLARATION FORM - FAIR EMPLOYMENT LAW AND PRACTICES

Date

To

The Director General,

Kenya National Highways Authority (KeNHA),
P.O. Box 49712-00100

NAIROBI

We (name and address)

declare the following:

1. Have not been involved in and will not be involved in violation of fair employment laws and practices.
2. THAT what is declared hereinabove is true to the best of my knowledge, information and belief

Name of Bidder’s authorized Representative Signature Date

(To be signed by authorized representative and officially stamped)
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FORM CON - 3: CERTIFICATE OF BIDDER’S VISIT TO SITE

This is to certify that

participated in the organized inspection visit of the site of the works for the

CONSTRUCTION OF DAKACHA BOX CULVERT AT KM 62+100 ON MUTOMO -
KONE KALITE (B88) ROAD

(Name of Employer’s Representative) (Designation)

NOTE: This form is to be completed at the time of the organized site visit.
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FORM FIN - 3.1: FINANCIAL SITUATION AND PERFORMANCE

PART 1

Tenderer's Name:

JV Member's Name

Tender No.

Tender title:

1. Financial data

Date:

Type of Financial information (Kenya
Shillings)

Historic information for previous _3 years,

(amount in Millions (KSh.)

2019

2020

2021

Statement of Financial Position (Information

from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating Activities
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2. Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future
contract commitments.

No. Source of finance

Amount (Kenya Shilling equivalent)

Letter of line of Credit from a recognized Financial
Institution

Bank account balance (demonstrated by bank
statements)

3. Financial documents

The Tenderer and its parties shall provide copies of financial statements for the last three (3) years pursuant
Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

a) Reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity
(such as parent company or group member).

b)  Be independently audited or certified in accordance with local legislation.

C) Be complete, including all notes to the financial statements.

d)  Correspond to accounting periods already completed and audited.
Attached are copies of financial statements for the three (3) years required above; and complying with
the requirements
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PART 2

Detailed Financial Situation Evaluation

Auditors Auditors Auditors Evaluation
2019 2020 2021 Criteria
. . . Max score=4
1. Financial Ratios Marks
Current Ratio
Current Rath: more than 1=1
a. Current Assets marks
Current Liabilities
Debt to Equity Ratio Equity Capital
= Ratio less than 1
b. =1 Marks
Total Liabilities
Total Equity
) . Positive
Working Capital = Working Capital
C. Current Assets- =1 marks
Current Liabilities
Operating Cash Operating Cash-
Flow Ratio = flow more than 1
=1 marks
d. Cash Flow from
Operations
Current Liabilities
Working Capital
is equal or more
than 10% of
2. | Working Capital in KShS. ...cccveeereeernnnes Engineers
Estimate= 4
Marks

The above Financial Ratios have to be derived from first Principles from the Audit Statements. The
Auditor who has undertaken the analysis has to demonstrate the financial ratios and append his signature
and stamp to the Document as below:

The Auditor shall be required to provide his/her workings and demonstrate the source of the workings
from the various Audited statements by including the Page Numbers and references of the source of the
figures used in the computation of the assigned values.

The Auditor undertaking the above Financial Analysis MUST duly fill the Contact Sheet below in
all aspects and attach current annual practising license.
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Financial ratios Computed by a Certified Public Accountant:

CPA: Name

ICPAK Number

Telephone Number

Email Address

Postal Address

Physical Address

Contact Person

Mobile Contact of the
Contact Person

Signature

Date

Personal/Corporate

Stamp

Ratios attested by the Company Director:

Director’s Name

ID/Passport Number

Telephone Number

Email Address

Postal Address

Physical Address

Signature

Date

Personal/Corporate

Stamp
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FORM FIN - 3.2: AVERAGE ANNUAL CONSTRUCTION TURNOVER

Tenderer's Name:

Date:

JV Member's Name

Tender No.

Tender title:

| Annual turnover data (construction only)

Year Amount Currency Exchange Rate | Kenya Shilling equivalent
[insert amount and indicate (where
currency] applicable)

2019

2020

2021

Average Annual
Construction
Turnover*

* See Section III, Evaluation and Qualification Criteria.

If the most recent set of 7ﬁnanczal statements is for a period earlier than 12 months from the date of Bid,
e reason for this should be justified.
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FORM FIN - 3.3: CURRENT CONTRACT COMMITMENTS / WORKS IN PROGRESS

Tenderers and each member to a JV should provide information on their current commitments on all contracts
that have been awarded, or for which a Form of intent or acceptance has been received, or for contracts

approaching

Current Contract Commitments

completion, but for which an unqualified, full completion certificate has yet to be issued.

No. [Name of Contract  [Procuring Entity’s | Value of Estimated |Average Monthly
Contact Address, Outstanding  |Completionfinvoicing Over Last
Tel, Fax Work (Kenya [Date Six Months
Shilling [KSh./month]
equivalent)
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FORM EXP -4.1: GENERAL CONSTRUCTION EXPERIENCE

Tenderer's Name:

Date:

JV Member's Name

Tender No.

Tender title:

Starting Year

Ending
Year

Contract Identification

Role of Tenderer

Contract name:

Brief Description of the Works and Services performed
by the Tenderer:

Amount of contract:
Name of Procuring Entity:
Address:

Main Contractor/
Subcontractor/
Management
Contractor

Contract name:

Brief Description of the Works and Services performed
by the Tenderer:

Amount of contract:
Name of Procuring Entity:
Address:

Contract name:

Brief Description of the Works and Services performed
by the Tenderer:

Amount of contract:
Name of Procuring Entity:
Address:
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FORM EXP - 4.2(A): SPECIFIC CONSTRUCTION AND CONTRACT MANAGEMENT

EXPERIENCE
Tenderer's Name:

Date:

JV Member's Name

Tender No.
Tender title:
Similar Contract No.. Information
Contract ldentification
Award date
Completion date
Role in Contract Prime Member in | Management Sub-
Contractor | JV Contractor Contractor
O O O Od

Total Contract Amount

Kenya Shillings

If member in a JV or sub-contractor,
specify participation in total Contract
amount

Procuring Entity’s Name:

Address:
Telephone/fax number
E-mail:

Description of the similarity in
accordance with Sub-Factor 4.2(b) of
Section IlI:

1. Amount

2. Physical size of required Works and
Services items

3. Complexity

4. Methods/Technology

5. Construction rate for key activities

6. Other Characteristics
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FORM EXP - 4.2(B): CONSTRUCTION EXPERIENCE IN KEY ACTIVITIES

Tenderer's Name:

Date:

Tenderer's JV Member Name:

Sub-contractor's Name (as per ITT
33.2):

Tender No.

Tender title:

All Sub-contractors for key activities must complete the information in this form as per ITT 33.2 and Section I,
Qualification Criteria and Requirements, Sub-Factor 4.2.

1 Key Activity No One:

Information

Contract Identification

Award date

Completion date

Role in Contact Prime Member in| Management| Sub-
Contractor | JV Contractor | Contractor
O O 1 O

Total Contract Amount Kenya Shillings

Quantity (Volume, number or rate of Total quantity in  [Percentage Actual Quantity

production, as applicable) performed under [the contract participation Performed

the contract per year or part of the year 0 (ii) (i)*(ii)

Year 1

Year 2

Year 3

Year 4

Procuring Entity’s Name:
Address:

Telephone/fax number
E-mail:
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Information

Description of key activities in accordance
with Sub-Factor 4.2(b) of Section IlI:

If applicable
2 Activity No. Two

B
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TECHNICAL PROPOSAL

The Tenderer's Technical Proposal shall include the following elements:
SCHEDULE A. Projected Cash Flow

SCHEDULE B. Site Organizations

SCHEDULE C. Subcontractors

SCHEDULE D. Contractor's Equipment

SCHEDULE E. Initial Tentative Program of Performance

SCHEDULE F. Key Personnel Proposed

Instructions on how to present the various schedules of the Technical Proposal are given on the following
pages
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SCHEDULE A

Projected Cash Flow

1 Tenderers shall tabulate below estimates, based on their preliminary work programme, of:

a)  On the expenditure side, the value of the work which will be carried out;

b)  On the revenue side, the net payments to which they will become entitled with due allowance for
the advance payment and repayment, materials prepayments, and retention money, but excluding

price adjustments for rise and fall and provisional sums for emergency works.

C) The projected net cash flow during the contract period.

2 The prospective successful Tenderer may be required to submit full details to substantiate his estimates.

Period Cost of Routine
(Months) Maintenance Works

Net Payment to be
received

Net Cashflow

1-3

9-12

ETC
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SCHEDULE B
Site Organization
Tenderers shall give below full particulars of the organization they propose to establish, direct, and administer
the performance of the Contract. In particular, Tenderers shall indicate the location of site camps and the
resources they intend to allocate to Self-Control Units for planning and monitoring purposes.
1 SITE ORGANIZATION CHART
i. ORGANOGRAM
ii. SITE ORGANISATION LAYOUTS
iii. SITE LOCATION MAP

2 NARRATIVE DESCRIPTION OF SITE ORGANIZATION CHART
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SCHEDULE C
SUB-CONTRACTORS / PARTNERS

Tenderers shall list below those parts of the Works and Services which they propose to subcontract, and state
the approximate value of those parts and the names and addresses of the proposed subcontractors, if those are
known at Tendering stage. Tenderers shall also list other business partners involved in the execution of the
contract and their respective roles and responsibilities.

Part of Works /
Services:

Approximate
value:

Name and address of proposed subcontractor / partner:

Part of Works /

Services:

Approximate

value:

Name and address of proposed subcontractor / partner:

Part of Works /

Services:

Approximate

value:

Name and address of proposed subcontractor / partner:

Part of Works /

Services:

Approximate

value:

Name and address of proposed subcontractor / partner:
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SCHEDULE D

Contractor’s Equipment Form EQU

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate
Form shall be prepared for each item of equipment listed in Section B (Technical Evaluation) of Qualification
Form.

Equipment Information and current status for equipment leased from Government Agencies may be omitted

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture
Current Status Current Location:

Details of current commitments

Source Indicate source of equipment
[] Owned [ ] Rented [ | Leased [ ] Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner

\Address of owner

Telephone Contact name and title
Fax
Agreements Details of rental/ lease/ manufacture agreements specific to the project
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SCHEDULE E
Initial Tentative Program of Works

To demonstrate a clear understanding of the requirements of the Contract, Tenderers shall provide the following:

i) A bar chart sub-divided into sections for each road showing the major activities to be carried out for Maintenance

Works. The activities shall be shown against time, with linkages shown between related/sequential activities as
far as possible and appropriate.

ii) A bar chart or schedule showing the usage of major plant, including those listed in Schedule D (Contractor's
Equipment).
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SCHEDULE F

Form PER -1 Key Personnel Schedule
Tenderers should provide the names and details of the suitably qualified Key Personnel to perform the Contract. The
data on their experience should be supplied using the Form PER-2 below for each candidate.

Key Personnel

1. Title of position: Site Agent

Name of candidate:

Duration of appointment: [insert the whole period (start and end dates) for which
this position will be engaged]

Time commitment for this [insert the number of days/weeks/months that has been
position: scheduled for this position]
Expected time schedule for this Full time site presence
position:
2. Title of position: Foreman

Name of candidate:

Duration of appointment: [insert the whole period (start and end dates) for which
this position will be engaged]

Time commitment for this [insert the number of days/weeks/months that has been
position: scheduled for this position]

Expected time schedule for this Full time site presence

position:

Countersignature of authorized representative of the Tenderer:

Signature:

Date: (day month year):
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Form PER -2

Resume and Declaration — Key Personnel- (Resume to be provided in this format)

Name of Tenderer

Position [1]: [title of position from Form PER-1]
Personnel Name: Date of birth:
Information Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills]

Details Address of Tendering Entity:
Telephone: Contact (manager/personnel officer):
Fax:
Job title: Years with present Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Project Role Duration of Relevant experience
involvement
[main project |[[role and [time in role] [describe the experience relevant to this
details responsibilities on the position]
project]
Declaration

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the information contained in
this Form PER -2 correctly describes myself, my qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule for this

osition as provided in the Tender:
Commitment Details
Commitment to duration of contract: [insert period (start and end dates) for which this Key
Personnel is available to work on this contract]
Time commitment: [insert the number of days/weeks/months that this Key
Personnel will be engaged]

I understand that any misrepresentation or omission in this Form may:
a)  be taken into consideration during Tender evaluation;

b)  my disqualification from participating in the Tender;

C) my dismissal from the contract.

Name of Key Personnel: [insert name]

Signature:
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Date: (day month year):

Countersignature of authorized representative of the Tenderer:

Signature:

Date: (day month year):
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SCHEDULE G

PART I. SCHEDULE OF MATERIALS; -BASIC PRICES

ITEM | DESCRIPTION NAME OF COUNTRY UNIT RATE
NO SUPPLIER | OF ORIGIN KSHS CTS

1. F:ut-back Bitumen MC 30 N/A Litre N/A N/A
in bulk

2. put-back Bitumen MC 30 N/A Litre N/A N/A
in drums

3. Bitumen 80/100 in bulk N/A Kg N/A N/A

4., Bitumen 80/100 in drums N/A Kg N/A N/A

5.. Elﬁtlj(men Emulsion K1-60 in N/A Litre N/A N/A

6. Bitumen Emulsion K1-60 in N/A Litre N/A N/A
drums

7. Petrol, Regular Grade Litre

8. Petrol, Premium/ super Litre
Grade

9. Automotive Diesel Fuel Litre

10. Industrial Diesel Oil Litre

11. Industrial Fuel Oil Litre

12. | Kerosene Fuel N/A Litre N/A N/A

13. Cement Tonne

14. Flex beam Guardrail Metre

15. Gabion Mesh M2

16. | Reinforcing Steel Tonne

17. Lime Tonne

I certify that the above information is correct
(T1t1e) ................... (Slgnature) ........... (Date) ...............

The prices inserted above shall be those prevailing 30 days before the submission of Tenders and shall be
quoted in Kenya Shillings using the prevailing exchange rates by Central Bank Kenya.
Prices of imported materials to be quoted CIF Mombasa or Nairobi as appropriate depending on whether
materials are imported by the tenderer directly or through a local agent.
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PART Il. SHEDULE OF RATES DERIVATION

(For use during Tender Evaluation)

Form for Detailed Breakdown of Cost Comparison

Bill item No.
Description
Units
Quantity
Rate build up
a) Direct cost
(DC) i) Unit work Price 1) Material Cost
Market
Description Units Quantity | Price Amount
Sub Total For Material
2) Labour Price
No. Rate
Personnel Required /day Amount
Sub Total For Labor
Productivity
ratio
3) Machinery
No. Rate Hired/Owne
Machinery type | Required /day Amount d
Sub Total for Machinery
Productivity
ratio
Sub-total of unit
price
Sum (1+2+3) \
ii) Haulage Cost \
Sub-totals of DC \ \
b) Indirect Cost
¢) Overheads and
Profits
Total Cost
Sum (a+b+c)
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Notes:
This form has been based on the principles of Cost Estimation Manual.

The form shall be filled upon request by the Procuring Entity during Tender Evaluation.

| certify that the above information is correct

(Title) (Signature) (Date& Official Stamp)
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FORM OF TENDER-SECURING DECLARATION

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date:....ccccovvirriiennne [insert date (as day, month and year) of Tender Submission]
Tender NO.C...oooveivecieennn, [insert number of tendering process]
TO e [insert complete name of

Purchaser] I/We, the undersigned, declare

that:

I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the
Purchaser for the period of time of two(2) years starting on .................. [insert date of tender opening], if
we are in breach of our obligation(s) under the bid conditions, because we— (a) have withdrawn our tender during
the period of tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the
acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract,
if required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the instructions to
tenders.

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s),
upon the earlier of:

a) Our receipt of a copy of your notification of the name of the successful Tenderer; or
b) Thirty days after the expiration of our Tender.

4. 1/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of
the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding,
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent.

SIgNEd . e Capacity / title (director or partner or

sole proprietor, €tc.)....................

DN ' T Duly

authorized to sign the bid for and on behalf of: [insert complete name of Tenderer]

Datedon...................... dayof......ccoviiiiiii. [Insert date of signing]

Seal

or stamp
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PART 2 - WORKS' REQUIREMENTS
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SECTION VI - BILLS OF QUANTITIES

PREAMBLE TO BILL OF QUANTITIES

1 The Bills of Quantities shall be read in conjunction with the Instructions to Tenderers, General and
Particular Conditions of Contract, Technical Specifications, and Drawings.

2. The quantities given in the Bills of Quantities are estimated and provisional, and are given to provide
a common basis for tendering. The basis of payment will be the actual quantities of work ordered and
carried out, as measured by the Contractor and verified by the Engineer and valued at the rates and
prices tender in the priced Bills of Quantities, where applicable, and otherwise at such rates and prices
as the Engineer may fix within the terms of the Contract.

3 The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is otherwise
provided under the Contract, include all Constructional Plant, labor, supervision, materials, erection,
maintenance, insurance, profit, taxes, and duties, together with all general risks, liabilities, and
obligations set out or implied in the Contract.

4. Arate or price shall be entered against each item in the priced Bills of Quantities, whether quantities
are stated or not. The cost of Items against which the Contractor has failed to enter a rate or price shall
be deemed to be covered by other rates and prices entered in the Bills of Quantities.

5  The whole cost of complying with the provisions of the Contract shall be included in the Items
provided in the priced Bills of Quantities, and where no Items are provided, the cost shall be deemed
to be distributed among the rates and prices entered for the related Items of Work.

6.  General directions and descriptions of work and materials are not necessarily repeated nor summarized
in the Bills of Quantities. References to the relevant sections of the Contract documentation shall be
made before entering prices against each item in the priced Bills of Quantities.

7. Provisional Sums included and so designated in the Bills of Quantities shall be expended in whole or
in part at the direction and discretion of the Engineer in accordance with Sub-Clause 13.5 and Clause
13.6 of the General Conditions.

8  The method of measurement of completed work for payment shall be in accordance with general and
special specifications.

The price and rates entered in the Bills of Quantities shall, except insofar as it is otherwise provided under the
Contract, include all Constructional plant to be used, labour, insurance, supervision, compliance testing,
materials, erection, maintenance of works, overheads and profits, taxes and duties together with all general risks,
liabilities and obligations set out or implied in the Contract, transport, electricity and telephones, water, use and
replenishment of all consumables, including those required under the contract by the Engineer and his staff.
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Road Code
Structure:

B88

Package: CONSTRUCTION OF DAKACHA BOX CULVERT ON MUTOMO - KONE KALITE

(B88) ROAD

Contractor

Bill of Quantities

Page: 1

Summary

Project:

Item No.

Description

Amount (KShs)

GENERAL (Office administration and overheads/Preliminaries)

SITE CLEARANCE

EARTHWORKS

EXCAVATION AND FILLING FOR STRUCTURES

CULVERT AND DRAINAGE WORKS

OO |INO|D |-

PASSAGE OF TRAFFIC

10

GRADING AND GRAVELLING WORKS

17

CONCRETE WORKS (Major Structures)

20

ROAD FURNITURE REPAIR AND MAINTENANCE

Sub Total

VAT @ 16 %

Carried to page on the form of Tender
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Road Code

B88

Section

Name

Package: CONSTRUCTION OF DAKACHA BOX CULVERT ON
MUTOMO - KONE KALITE (B88) ROAD

Contractor
Bill of Quantities Page: 2
GENERAL (Office administration and
Bill No.1 overheads/Preliminaries) Project:
Unit
Bid
Rate(K | Amount
Item No. Description Units Quantity | sh) KSh
Allow a prime cost of sum for material testing
01-80-010 as directed by the Engineer PC SUM 50000
Extra over item 01-80-010 for contractors
01-80-011 overheads and profits % 50000
Provide and erect publicity signs as directed by
01-80-016 the Engineer NO. 1
Allow a prime cost sum for the RES
01-80-026 miscellaneous account PC SUM 1.00
01-80-027 Extra over 01-80-026 for profits and overheads | %
Allow a prime cost for attendance to the RE,s
01-80-030 supervisory staff including overtime PC SUM 1610950
Include percentage of PC sum in item 01-80-
01-80-031 030 for contractors overhead and profit % 1610950
Allow a prime cost sum for the preparation of
an environmental impact assessment report to
01-80-131 and paying for licenses. PC SUM | 20,000
Extra over 01-80-131 for contractors overheads
01-80-132 and profits % 20,000
Total Carried Forward to Summary:
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Road Code B88 Section Name DAKACHA BOX CULVERT
Package: CONSTRUCTION OF DAKACHA BOX CULVERT ON MUTOMO - KONE KALITE

(B88) ROAD
Contractor
Bill of Quantities Page: 2
Bill No.4 | SITE CLEARANCE Project:
Unit
Item No. | Description S Quantity Unit Bid Rate(Ksh) | Amount KSh
04-50-003 | Heavy Bush Clearing | M2 2000

Total Carried
Forward to
Summary:
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Road Code B88

Section Name

DAKACHA BOX CULVERT
Package: CONSTRUCTION OF DAKACHA BOX CULVERT ON MUTOMO - KONE KALITE

(B88) ROAD
Contractor
Bill of Quantities Page: 3
Bill No.5 | EARTHWORKS Project:
Unit Bid
Item No. | Description Units | Quantity | Rate(Ksh) Amount KSh
05-50-006 | Fill in soft material and compact M3 2190
Fill in hard material (rock fill on selected
sections) and compact to
05-60-004 | 95% MDD(AASHTO T99) M3 90
Total Carried Forward to Summary:
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Road
Code

B88

Section Name

DAKACHA BOX

CULVERT

Package: CONSTRUCTION OF DAKACHA BOX CULVERT ON MUTOMO -
KONE KALITE (B88) ROAD

Contracto
r
Bill of Quantities Page: 4
EXCAVATION AND FILLING FOR
Bill No.7 | STRUCTURES Project:
Unit Bid Amount
Item No. | Description Units | Quantity | Rate(Ksh) | KSh
07-50-001 | Excavate for structure in soft material M3 140
07-50-002 | Excavate for structure in hard material M3 10
Excavate and back fill for gabions in soft
07-60-001 | materials M3 44
Provide and place gabion boxes and
mattresses as specified or as directed by the
07-60-002 | Engineer M2 484
Provide and place rock fill to gabions and
07-60-003 | mattresses M3 88
Total Carried Forward to Summary:
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Road DAKACHA BOX

Code B88 Section Name CULVERT

Package: CONSTRUCTION OF DAKACHA BOX CULVERT ON MUTOMO - KONE KALITE

(B88) ROAD

Contractor

Bill of Quantities Page: 5
CULVERT AND DRAINAGE

Bill No.8 | WORKS Project:

Unit Bid

Item No. | Description Units | Quantity | Rate(Ksh) | Amount KSh
Excavate, remove and dispose of existing
damaged pipe culverts as directed by the

08-90-005 | engineer M 50

Total Carried Forward to Summary:
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Road Code B88

KALITE (B88) ROAD

Section Name
Package: CONSTRUCTION OF DAKACHA BOX CULVERT ON MUTOMO - KONE

DAKACHA BOX

CULVERT

Contractor
Bill of Quantities Page: 6
Bill No.9 | PASSAGE OF TRAFFIC Project:
Unit Bid Amount
Item No. | Description Units | Quantity | Rate(Ksh) KSh
Construct, gravel, water, compact and
maintain deviation roads in maximum
lengths of 5km. Allow for minimum width
of 6.5m, thickness of gravel 150mm with
09-60-002 | minimum CBR 20. KM 0.2
Total Carried Forward to Summary:
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Road

Code B88 Section Name DAKACHA BOX CULVERT
Package: CONSTRUCTION OF DAKACHA BOX CULVERT ON MUTOMO - KONE KALITE
(B88) ROAD
Contractor
Bill of Quantities Page: 7
GRADING AND GRAVELLING
Bill No.10 | WORKS Project:
Unit Bid
Item No. | Description Units | Quantity | Rate(Ksh) | Amount KSh
Heavy grading with watering and
10-50-002 | compaction instructed by the Engineer | M? 44000

Provide gravel wearing course-
excavation,free haul, spread, water and
10-60-001 | compact gravel to specifications M3 5300

Total Carried Forward to Summary:
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Road DAKACHA BOX
Code B88 Section Name CULVERT
Package: CONSTRUCTION OF DAKACHA BOX CULVERT ON MUTOMO - KONE KALITE
(B88) ROAD
Contractor
Bill of Quantities Page: 8
CONCRETE WORKS (Major
Bill No.17 | Structures) Project:
Unit Unit Bid
Item No. | Description S Quantity | Rate(Ksh) | Amount KSh
Provide place and compact concrete class
17-60-001 | 15/20 for blinding M3 6.5
Provide place and compact concrete class
17-60-002 | 20/25 concrete M3 110
17-60-003 | Vertical formwork class F2 finish M2 300
17-60-004 | Horizontal formwork class F2 finish M2 60
Provide, cut bend and fix into position high
yield reinforcement bar to BS 4461 as
17-60-005 | directed and as shown on the drawing TON 17
Total Carried Forward to Summary:
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Road

Code B88 Section Name DAKACHA BOX CULVERT
Package: CONSTRUCTION OF DAKACHA BOX CULVERT ON MUTOMO - KONE KALITE
(B88) ROAD

Bill of Quantities Page: 9

Bill ROAD FURNITURE REPAIR

No.20 AND MAINTENANCE Project:

Unit Bid

Item No. | Description Units | Quantity | Rate(Ksh) Amount KSh
20-50-

010 Guardrail installation MT 20

Total Carried Forward to
Summary:
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APPENDIX A FOR ITEM 01-80-030

PART I

RATES FOR EENGINEERS SUPERVISORY STAFF

NO. DESIGNATION KeNHA | Rates
Grade
Wages & | Per Diem - Per Per Field Transport
Salaries Cluster 1 Diem - Diem - | Allowance | Allowance
(Monthly) | (Daily) Cluster 2 | Cluster | (Daily) (Daily)
(Daily) 3 (Daily)
1. Engineers
3 Resident Engineer (DD)/Deputy 3 16,800.00 10,500 2625 0
Director 12,600.00
4 Resident Engineer (AD) 4 14,000.00 8,400 2100 0
10,500.00
5 Senior Engineer 5 14,000.00 8,400 2100 0
10,500.00
6 Engineer 6 11,200.00 7,000 1750 0
8,400.00
7 Senior Engineer (Projects) 6,300.00 4,200 0 0
4,900.00
8 Engineer (Projects) 6,300.00 4,200 0 0
4,900.00
9 Assistant Engineer (Projects) 6,300.00 4,200 0 0
4,900.00
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10 Intern Engineer (Projects) 6,300.00 4,200 0 0
4,900.00

2. Inspectorate

1 Roads Superintendent 11,200.00 7,000 1,750.00 -
8,400.00

2 Roads Inspector 11,200.00 7,000 1,750.00 -
8,400.00

3 Roads Overseer 6,300.00 4,200 1,050.00 -
4,900.00

4 Inspector (Projects) 6,300.00 4,200 - 500
4,900.00

5 Assistant Inspector (Projects) 6,300.00 4,200 - 500
4,900.00

3. Labaratory

1 Material Technologist 11,200.00 7,000 1,750.00 -
8,400.00

2 Lab Technician 6,300.00 4,200 1,050.00 -
4,900.00

3 Lab Attendant 6,300.00 4,200 1,050.00 -
4,900.00

4 Lab Technician (Projects) 6,300.00 4,200 1,050.00 -
4,900.00

5 Lab Attendant (Projects) 6,300.00 4,200 1,050.00 -
4,900.00
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4. Survey

1 Senior Surveyor 14,000.00 8,400 2,100.00
10,500.00

2 Surveyor 11,200.00 7,000 1,750.00
8,400.00

3 Senior Assistant Surveyor 11,200.00 7,000 1,750.00
8,400.00

4 Surveyor (Projects) 6,300.00 4,200 -
4,900.00

5 Assistant Surveyor (Projects) 6,300.00 4,200 -
4,900.00

6 CAD Technician (Projects) 6,300.00 4,200 -
4,900.00

7 Leveller (Projects) 6,300.00 4,200 -
4,900.00

8 Chainman (Projects) 6,300.00 4,200 -
4,900.00

5. Drivers

1 Senior Driver 11,200.00 7,000 1,750.00
8,400.00

2 Driver 6,300.00 4,200 1,050.00
4,900.00

3 Driver (Projects) 6,300.00 4,200 0
4,900.00
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6. Admin

1 Senior Officer 5 14,000.00 8,400
10,500.00
2 Officer 6 11,200.00 7,000
8,400.00
3 Senior Assistant Officer 7 11,200.00 7,000
8,400.00
4 Assistant Officer 8 11,200.00 7,000
8,400.00
5 Senior Office Assistant 9 6,300.00 4,200
4,900.00
6 Office Assistant 10 6,300.00 4,200
4,900.00
7 Accountant (Projects) 6,300.00 4,200
4,900.00
8 Assistant Accountant (Projects) 6,300.00 4,200
4,900.00
9 Procurement Officer (Projects) 6,300.00 4,200
4,900.00
10 Assistant Procurement Officer 6,300.00 4,200
(Projects) 4,900.00
11 Environmental Officer (Projects) 6,300.00 4,200
4,900.00
12 Assistant Environmental Officer 6,300.00 4,200
(Projects) 4,900.00
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13 ICT Officer (Projects) 6,300.00 4,200
4,900.00
14 Assistant ICT Officer (Projects) 6,300.00 4,200
4,900.00
15 Human Resource Officer (Projects) 6,300.00 4,200
4,900.00
16 Asst. Human Resource Officer 6,300.00 4,200
(Projects) 4,900.00
17 Secretary (Projects) 6,300.00 4,200
4,900.00
18 Office Assistant (Projects) 6,300.00 4,200
4,900.00
19 Office Attendant (Projects) 6,300.00 4,200
4,900.00
20 Casual Laborer (Daily) 1,000.00 1,000
1,000.00
21 Intern 6,300.00 4,200
4,900.00
22 Attachee 6,300.00 4,200
4,900.00
7. Security (Police Officers)
1 Inspector 7,000.00
11,200.00 8,400.00
2 Senior Sergent 7,000.00
11,200.00 8,400.00
3 Sergeant 7,000.00
11,200.00 8,400.00
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Corporal

6,300.00

4,900.00

4,200.00

Constable

10

6,300.00

4,900.00

4,200.00

SUB TOTAL A (Allowances Provision KeNHA Staff for the Contract Duration)

499,450.00
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PART Il

KeNHA PROJECT STAFF RENUMERATION SCALE

1. TECHNICAL STAFF

Civil Engineering Degree Holders

S/n Staff Designation Minimum Qualifications Gross
Monthly
Renumeration
(Man
Months)
(KShs)
3 Engineer i. Holds a Degree in Civil Engineering | 93,500.00
or its equivalent from an institution
recognized by EBK.
ii. Registered Graduate Civil
Engineer with EBK.
iii. Has over 3 years Post-
Registration Experience in Roads.
iv. Has Worked with KeNHA for over
2 years.
4 Assistant Engineer i. Holds a Degree in Civil Engineering | 71,500.00
or its equivalent from an institution
recognized by EBK.
ii. Registered Graduate Civil
Engineer with EBK.
iii. Has over 1 year Post-Registration
Experience.
5) Trainee Engineer/ i. Holds a Degree in Civil Engineering | 25,000.00
Intern or its equivalent from an institution
recognized by EBK.
ii. Registered or awaiting Registration
as a Graduate Civil Engineer with
EBK.
ii. Fresh Graduate from University.
Civil Engineering Diploma Holders
Sin Staff Designation Minimum Qualifications Gross
Monthly
Renumeration
(Man
Months)
(KShs)
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1 Superintendent i. Holds a Diploma in Civil 93,500.00
Engineering - Highways Category.
Ii. Has over 6 Years Post graduation
Practical Experience in Roads.
iii. Has worked with KeNHA for over
4 years.
2 Inspector i. Holds a Diploma in Civil 71,500.00
Engineering - Highways Category.
Ii. Has over 3 Years Post graduation
Practical Experience in Roads.
iii. Has worked as a roads inspector for
atleast 2 years.
3 Assistant Site Inspector | i. Holds a Diploma in Civil 52,500.00
Engineering - Highways Category.
ii. Has over 2 Years Post Graduation
Practical Experience in Roads.
4 Lab Technician i. Holds a Diploma in Civil 52,500.00
Engineering - Highways Category.
ii. Has over 2 Years Post Graduation
Practical Experience
5 Trainee Site Inspector i. Holds a Diploma in Civil 25,000.00
Engineering - Highways Category.
ii. Fresh Graduate.
6 Lab Attendant i. Has a minimum O Level 36,500.00
qualification or equivalent
ii. Has over 1 year practical experience
Surveyors
S/n Staff Designation Minimum Qualifications Gross
Monthly
Renumeration
(Man
Months)
(KShs)
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Assistant Surveyor

i. Holds a Degree in Surveying or its
equivalent from an institution
recognized by ISK

ii. Registered as a Graduate Member
with the Institution of Surveyors of
Kenya

iii. Has over 1 year post registration
experience

71,500.00

Trainee Surveyor/
Intern

i. Holds a Degree in Surveying or its
equivalent from an institution
recognized by ISK

ii. Fresh Graduate from University.

25,000.00

Assistant Leveller

i. Holds a Diploma in Surveying or its
equivalent

ii. Has over 2 Years Post Graduation
Practical Experience

52,500.00

Chainperson

i. Has a minimum O Level
qualification or equivalent

ii. Has over 1 year of practical
experience in survey

36,500.00

2. NON-TECHNICAL STAFF

Finance Office

1

Assistant Accountant

Holds a Diploma/Degree in Commerce
(Finance & Banking) or it's equivalent.

Holds atleast CPA-I

Has atleast 3 years post graduate
practical experience.

52,500.00

Trainee Accountant

Holds a Diploma/Degree in Commerce
(Finance & Banking) or it's equivalent.

Fresh from college

25,000.00

Procurement Off

ice

2

Assistant Procurement
Officer

Holds a Diploma/Degree in Supply
Chain Management or its equivalent

Has at least 3 years post graduate
practical experience.

52,500.00

Trainee Procurement
Officer

Holds a Degree/Diploma in Supply
Chain Management or its equivalent

Fresh From college

25,000.00
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ICT

1 Assistant Information Holds a Diploma/Degree in Computer | 52,500.00
Communications Science, Information Technology or
Technology Officer other relevant and equivalent
qualifications from a recognized
Institution
Has atleast 3 years post graduate
practical experience.
2 Trainee Information Holds a Degree/Diploma in Computer | 25,000.00
Communications Science, Information Technology or
Technology Officer other relevant and equivalent
qualifications from a recognized
Institution
Fresh From college
Administration
1 Assistant Human Holds a Diploma/Degree in Human 52,500.00
Resource Officer/ Resource or Administration from a
Administration Officer | recognized institution.
Has atleast 3 years post graduate
practical experience.
2 Trainee Human Holds a Diploma/Degree in Human 25,000.00
Resource Officer/ Resource or Administration from a
Administration Officer | recognized institution.
Fresh From college
3 Office Assistant/Clerk | Has O-Level Certificate or its 36,500.00
equivalent.
ii. Has over 1 year of practical
experience
SUBTOTALB = 1,111,500
Provision of a lumpsup to be expended in overtime and allowances in -
accordance to Labour Laws and Human Resource procedures & guidelines
(0% of Sub Total B) =
SUB TOTAL C (SUBTOTAL B + Provisional Sum for Overtime and 1,111,500
Allowances) =
GRAND TOTAL CARRIED FORWARD TO BILL 01-80-030A (SUB TOTAL 1,610,950
A+SUBTOTALC) =
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APPENDIX B

KeNHA RE's OFFICE MISCELLANEOUS EXPENSES

1. Stationaries
& Consumables

Quanti

NO. DESCRIPTION UNIT ty Rate(Ksh) Amount (Ksh)
1 A3 Photocopy Papers
(White) Reams 2
5 A4 Photocopy Papers
(White) Reams 1
Hp Toner CE 410 A
3 Black No. 1
4 Hp Toner CE 411A Cyan No. 1
2. Staff
Wellfare - - - - -
5 Kitchen detergents Lot 3 5,000 15,000.00
Refillable Drinking water
0 (20LTS) Bottle No. 10
13.5 inch, Core i7
7 Laptops as per the given No. 2
specifications
SubTotal A
3. Consumables
and Allowances - - - - -
8 Snacks & Lunches Lot 3 20,000 60,000.00
SubTotal B
GRAND TOTAL CARRIED FORWARD TO BILL
ITEM 01-80-026
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SECTION VII - SPECIFICATIONS
102 LOCATION OF CONTRACT

The Project is located in Kitui County within Lower Eastern Region. The Box Culvert together with its approach
roads shall be constructed at Dakacha Km 62+100 on the Mutomo - Kone kalite (B88) Road.

103 EXTENT OF CONTRACT

The works to be executed under the Contract comprise mainly but not limited to the following as shall be
directed by the Engineer;

e Provision of supervisory services

e Heavy bush clearing.

e  Earthworks.

e Excavation and filling for structures.
e Culvert and drainage works.

e Passage of traffic.

e Grading and gravelling.

e Concrete works (Major Structures).

e Road furniture repair and maintenance.

Any other activity not listed above in either category but deemed to be necessary by the Engineer, shall be
subject to the Engineer’s formal instructions within the mode of payment stipulated either by day works or on a
measured basis.

104 PROGRAMME OF EXECUTION OF THE WORKS

The contractor shall provide the works programme, required under clause 14 of the Conditions of Contract,
within 14 days of receipt of the Engineer's Order to commence work.

The programme shall be co-ordinated with climatic and other conditions to provide for the completion of the
works in the order and by the time specified.

The Contractor shall carry out the contract in accordance with the programme agreed with the Engineer, but he
shall in no manner be relieved by the Engineer's approval of the programme, of his obligation to complete the
works in the prescribed order and by the prescribed completion date and he shall from time to time review his
progress and make such amendments to his rate of execution of the works as may be necessary to fulfil his
obligations.

105 ORDER OF EXECUTION OF WORKS

In addition to Clause 105 of the Standard Specification the Contractor shall carry out the Works such that a
continuous and consecutive output of fully completed work is achieved.

107 TAKING OVER CERTIFICATE

The minimum length of the road for which a certificate will be issued under clause 48 of the conditions of
Contract shall be a whole length of the road substantially completed.
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109 NOTICE OF OPERATIONS
Add the following sub- Clause.

Notification Terms

It shall be the Contractor’s responsibility to notify the Engineer when any item of works scheduled are completed
and ready for approval, and the contractor shall give sufficient notice to allow control test to be performed.

Explosive and Blasting

The requirements of the Laws of Kenya governing explosives and other requirements and regulations of
Government of Kenya and other authorities shall be complied with.

No explosives of any kind shall be used without prior written consent of the Engineer.

The Contractor shall be solely responsible for the provision, handling, storage and transporting of all explosives,
ancillary materials and all other items of related kind whatsoever required for blasting.

120 PROTECTION OF EXISTING WORKS AND SERVICES

The Contractor shall acquaint himself with the position of all existing services such as sewers, water drains,
cables for electricity and telephone, lighting and telephone poles, water mains, etc., before commencing any
excavation or other work likely to affect the existing services.

The cost of all plant, equipment and materials, labour, technical and professional staff, transport and the like
necessary for determining the locations of existing services, including the making good of any damage caused
to such services all to the satisfaction of the Engineer, shall be deemed to be included in the tender rates. No
other payment shall be made for the costs of such operations, nor for the making good of damage caused thereby
to the existing services.

The Contractor shall be held responsible for injury to existing structures, works or services and shall indemnify
and keep indemnified the Employer against any claims in this respect (including consequential damages).

124 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN PURPOSES,
INCLUDING TEMPORARY WORKS.

Notwithstanding Clause 124 of the Standard Specification all requirements of land for temporary works and
construction purposes shall be to the approval of the Engineer but the Contractor will make all necessary
arrangements with the property owners concerned and pay all charges arising therefrom. On or before
completion of the Contract, the Contractor shall remove all temporary works and shall restore all such land to
the condition in which it was immediately prior to the occupation thereof as far as is reasonable and practicable.
No separate payment will be made to the Contractor on account of these items and the Contractor must make
due allowance for them in his rates.

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be required to appoint
competent surveyors who will liaise with the Engineer on matters related to the demarcation of the existing road
reserve, site measurements, removal and reinstatement of existing services.

128 STORAGE OF MATERIALS

All materials shall be stored on Site in a manner approved by the Engineer and the Contractor shall carefully
protect from the weather all work and materials which may be affected thereby.
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129  TEST CERTIFICATES

When instructed by the Engineer the Contractor shall submit certificates of test from the suppliers of materials
and goods required in connection with the works as the Engineer may require.

Such certificates shall certify that the materials or goods concerned have been tested in accordance with the
requirements of the specifications and shall give the results of all the tests carried out. The Contractor shall
provide adequate means of identifying the materials and goods delivered to the site with the corresponding
certificates.

131 SIGNBOARDS

The Contractor shall provide and erect two (2) publicity signs on the site as directed. The Engineer shall, as
shown in the Drawings, direct the minimum dimensions and thickness of the steel framework and sheet. The
framework and sheet shall be prepared and painted black, while the ring at the top of the supporting frames shall
be painted white. The wordings and KeNHA’s logo shall be printed on backlit sticker paper resistant to the
effects of weather using reflectorized paint or material approved by the Engineer. The colours, fonts and heights
of the letters shall be as indicated on the attached drawings and as directed by the Engineer.

(@)  After extraction of materials, all borrows pits shall be backfilled to the satisfaction of the
Engineer. In particular, borrow pits near the project road shall be backfilled in such a way that no
water collects in them.

(b)  Spilling of bitumen fuels QOils and other pollutants shall be cleared up.

(¢) Including removal of excavated material from the pavement to spoil.

Signboard shall be removed and transported to RD’s Yard at the end of Defects Liability Period.

132.7 ENGINEER’S LABORATORY AND SURVEY EQUIPMENT

The Contractor shall provide Engineer’s laboratory as shown in the Book of Drawings and provide all the
laboratory equipment, reagents and survey equipments as required by the Engineer. The Contractor shall be paid
under appropriate bill items in the Bills of Quantities or on provision of receipts as required by the Engineer.

The Contractor may be directed to pay for stationery, equipment or reagents that are foresaid and also pay for
servicing and repair of the laboratory equipment being used on the project.

The Contractor shall provide, install and maintain in a good state of repair, such laboratory, survey and other
equipment as listed for the duration of the contract.

Such equipment shall be of approved manufacture, and shall be made available to the Engineer for the
Engineer’s exclusive use throughout the Contract, not later than three (3) weeks after the Engineer’s order to
supply. All equipment shall be ready to use and complete to perform the tests. The equipment shall revert to the
Employer on completion of the Contract

Any delays to the Contractor or the Contractor’s activities caused by the Engineer being unable to perform
survey work, field or laboratory tests due to the Contractor’s failure to supply and/or maintain the said equipment
shall be deemed to have been caused entirely by the Contractor’s own actions, and any consequences of such
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delays shall be interpreted as such.

The payment to comply with this requirement is provided in the Bill of Quantities and ownership of all
equipment shall revert to the Employer after the completion of the Works.

Failure by the Contractor to provide or maintain the equipment shall make him responsible to bear all costs that
may be incurred as a result of the Engineer’s staff using alternative means of communication, including delays
in supervision and approval of Works by the Engineer. List of Laboratory and Survey Equipment shall

revert to the Employer at the end of the Contract.

The laboratory equipment shall be purpose-made for use in highways materials testing laboratories and shall
comply with the relevant British (BS)

or American (AASHTO) Standards.

Resident Engineer's Laboratory Furniture and Equipment
As listed in Appendix to Item 01-80-032 and 01-80-033 of the bills of quantities.

Resident Engineer's Survey Equipment
As listed in Appendix to Item 01-80-034 of the bills of quantities.

132.1 ENGINEER’S REPRESENTATIVE OFFICE

The Contractor may be instructed by the Engineer under clause 58 of the General Conditions of Contract to
make payments of general receipted accounts for such items as stationery, stores, furniture and equipment,
claims and allowances for supervision personnel and any miscellaneous claims or the Engineer may direct the
Contractor to purchase or pay for the above. The Contractor will, on provision of receipts, be paid under
appropriate bill items in the BoQ.

The Contractor, when instructed, shall provide and install at the Engineer’s office the Equipment specified below
with a dealer’s certificate and warranty:

Convertible Laptop Specifications

Disk Storage Type 1TB SSD

Processor & Graphics Intel Core i7, Intel® Iris® Xe Graphics
Processor generation 11" gen

RAM 16 GB DDR4

Screen Size 13.5"

Touch Screen yes

132.3COMMUNICATION FOR THE ENGINEEER
Internet and e-mail services
Where directed, the contractor shall provide 24 hours terrestrial or wireless internet connectivity with minimum

throughput speed of 128kilobytes per second for the exclusive use by the Engineer, including all accessories
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and Terminal Equipment and pay for all associated installation, maintenance and usage charges throughout the
duration of the contract.

The contractor shall allow for the provision and maintenance of internet connectivity and associated costs as per
Appendix to item 01-80-026 of the Bills of Quantities.

137 ATTENDANCE UPON THE ENGINEER AND HIS STAFF
The costs, for attendance required by this Clause 137, shall be as specified in the attached table:-
Designation Number
Resident Engineer 1
Assistant Resident Engineer
Materials Engineer
Surveyor
Senior Inspector
Senior Lab. Technologist
Inspectors
Lab Technician
CAD Technician
Chain Men

L T T < S T S e e e S

Leveller

and shall be paid for under Item 01-80-030A of the Bill of Quantities.

In addition to the above listed staff, the Employer will attach under training or internship/Industrial attachment
additional number of technical staff comprising Engineers, Inspectors, Surveyors and Materials Technologists.
These staff shall be paid a stipend as shall be directed by the Engineer and the Contractor shall be reimbursed
under Item 01-50-002 of the Bill of Quantities.

138 VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFF AND METHOD OF
PAYMENT

In addition to provisions of the Clause 138 of the Standard Specification, the Contractor shall when instructed
to do so provide, fuel and maintain in good working conditions, with driver, the number and type of vehicle
specified in the Bill of Quantities for exclusive use of the Engineer and his staff throughout the Contract.

The Contractor shall insure comprehensively the vehicles for any licensed driver and shall provide competent
drivers during normal working hours and whenever required by the Engineer.

Should any vehicle supplied not be in road worthy condition, the Contractor shall provide equivalent
replacement vehicle until such time as the original vehicle is repaired to the satisfaction of the Engineer and
returned for use.
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Payment for the vehicles up to 4,000Km shall be by months. Payment for mileage above 4,000Km shall be made
at a rate per kilometer. The payment shall be inclusive of all fuels, lubricants, servicing, insurance, maintenance,
drivers and repairs. The rate shall include any overtime the driver might be due or any other allowance to the
normal working hours. Payment shall be made under relevant items in Bills of Quantities No. 1.

The vehicles provided under this clause shall revert to the Contractor.

139 MISCELLANEOUS ACCOUNTS

The Contractor maybe instructed by the Engineer to make payments of general miscellaneous accounts for such
items as stationary, stores and equipment and miscellaneous supervision personnel and claims or the Engineer
may direct the Contractor to purchase or pay for the above. The Contractor will be paid on a prime cost basis
plus a percentage for overheads and profits under appropriate items in the Bills of Quantities.

140 PAYMENT OF OVERTIME FOR ENGINEER’S JUNIOR STAFF

If the Contractor wishes to execute permanent work outside the Engineer's normal working hours, as stated in
Clause 108 of this Specification, then the payment for the overtime for Engineer's support staff shall be paid by
the Contractor, at the latest Ministry of Labour rate.

142 ENVIRONMENTAL PROTECTION (where applicable)

The Contractor shall comply with the Statutory Regulations in force in Kenya regarding environmental
protection and waste disposal, and shall liaise with the National Environmental Management Agency (NEMA).

Within four (4) weeks of the order to commence work, the Contractor shall prepare and submit a specific
Environmental Management Plan for the project and his operations, relating to the approved Environmental
Impact Assessment. The Environmental Management Plan shall outline potential environmental hazards and
risks, and provide an action plan to deal with the hazards, minimise the risks, and mitigate adverse environmental
impacts, and include a general decommissioning plan covering all relevant aspects of the project. The
Environmental Management Plan shall identify monitoring indicators and reporting requirements.

The Contractor shall be required to submit environmental progress reports to the Engineer every three (3)
months.

The Contractor shall ensure so far as is reasonably practicable and to the satisfaction of the Engineer; that the
impact of the construction on the environment shall be kept to a minimum and that appropriate measures are
taken to mitigate any adverse effects during the construction.
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(a) The Contractor shall exercise care to preserve the natural landscape and shall conduct his construction
operations so as to prevent any unnecessary destruction, scarring, or defacing of the natural surroundings in
the vicinity of the work. Except where clearing is required for permanent works, all trees, native shrubbery,
and vegetation shall be preserved and shall be protected from damage by the Contractor’s construction
operations and equipment. All unnecessary destruction, scarring, damage or defacing resulting from the
Contractor’s operations shall be repaired, replanted, reseeded or otherwise corrected as directed by the
Engineer, and at the Contractor’s expense.

(b) The Contractor shall ensure that measures are in place to control soil erosion and water pollution, by use of
berms, dykes, silt fences, brush barriers, dams, sediment basins, filter mats, netting, gravel, mulches, grasses,
slope drains, contour banks, and other erosion control devices and methods. Temporary erosion control
provisions shall be coordinated with permanent erosion control features to assure economical, effective and
continuous measures throughout the period of the works. The Contractor’s attention is drawn to the
requirements of Clause 502, in that works need to be progressively finished so that permanent vegetation
can establish quickly to mitigate soil erosion and erosion of drains.

(c) The Contractor shall provide all the labour, equipment, materials, and means required and shall carry out
proper and efficient measures wherever and as often as necessary to minimise the dust nuisance.

(d) The Contractor shall comply with all applicable Kenyan laws, orders and regulations concerning the
prevention, control and abatement of excessive noise. Blasting, use of jackhammers, pile driving, rock
crushing, or any other activities producing high-intensity impact noise may be performed at night only upon
approval of the Engineer.

(e) Immediately after extraction of materials, all borrows pits shall be backfilled to the satisfaction of the
Engineer. In particular borrow pits near the project road shall be backfilled in such a way that no water
collects in them.

(F) Spilling of bitumen fuels Oils and other pollutants shall be cleared up.

(g) The Contractor's attention is drawn to the requirements of the Standard Specification in regard to the
environment and in particular to the following clauses:

Clause 115: Construction Generally

Clause 116: Protection from Water

Clause 136: Removal of Camps

Clause 605: Safety and Public Health Requirements Clause

Clause 607: Site Clearance and Removal of Topsoil and Overburden

(h) Payment in respect of this Clause 142 is included as a Lump Sum in the Bill of Quantities. Payment of the
Lump Sum will be by equal monthly instalments over the period of the Contract excluding the Period of
Maintenance. The total sum of the instalments shall not exceed the Lump Sum, and payment of the monthly
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instalment will only be made for that month if the Engineer is satisfied that the Contractor has fully complied
with the requirements of Clause 142, otherwise the Contractor shall forfeit such instalment.

SECTION 2: MATERIALS AND TESTING OF MATERIALS

205

SOILS AND GRAVEL

All materials testing shall be in accordance with section 2 of the Standard Specifications

SECTION 3-SETTING OUT & TOLERANCES

301 SETTING OUT

a)

b)

In addition to the provisions of clause 3.01(a) if the traverse points to be used for the setting out are close
to the existing carriageway and interfere with construction works then the Contractor will have to
relocate them to a location where they will not be disturbed. The co-ordinates and heights of all traverse
points so located shall be listed and provided to the Engineer for checking and/or approval. Contractor
shall also monument the new centreline every 200m along straight and all salient points along curves by
a pin in the concrete beacon before commencement of any works.

The road reserve boundary posts shall have 12mm diameter steel pins embedded in concrete, 200mm
long with 25mm exposed to the air, sticking out form its top surface. This pin shall be co-ordinated and
heighted and result of the same shall be provided to the Engineer for approval. Cost of these works shall
be included in the rates as no separate item has been provided.

Commencement of the works shall not be permitted until this basic survey data has been provided and
approved by the Engineer for at least 2 Kms of the road.

Detailed Setting Out

Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm firmly into ground and
painted white above the ground. The offset from centre line shall be indicated by small nail 20mm to
25mm long with its head driven flush with the top of the peg.

Chainages, offset and reference elevation shall be clearly indicated to the sides of the peg to the
satisfaction of the Engineer.

After cutting of benches and prior to commencement of earthworks or subgrade works, Contractor shall
take cross-sections again and submit the copy of the same to Engineer for agreement. These cross-
sections shall then be used as basis of measurement for all subsequent layers, unless otherwise stated.

SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING
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401 SITE CLEARANCE

Site Clearance shall be carried out as directed by the Engineer.

REMOVAL OF TOPSOIL

Topsoil shall include up to 200mm depth of any unsuitable material encountered in existing or newly constructed
drains, drainage channels, and accesses.

SECTION 5: EARTHWORKS

504

505

PREPARATION PRIOR TO FORMING EMBANKMENT

Where benching of the existing pavement is required to accommodate earthworks subgrade or subbase
for widening of the road, the rate for compaction of existing ground shall be deemed to cover this activity.

Excavation in the pavement of the existing road shall be kept dry. In the event of water penetrating the
underlying layer, construction of the subsequent layers shall be postponed until the underlying layers are
dry enough to accommodate the construction plant without deforming or otherwise showing distress.

Step construction shall be carried out per layer at the joint where excavating both vertically and
perpendicular to the direction of the travel. The step shall be 500mm perpendicular to the direction of
the travel and 150mm vertical unless otherwise instructed by the Engineer.

Special care shall be taken when compacting the new material at the joint ensuring that specified density
is achieved.

CONSTRUCTION OF EMBANKMENTS
Only material approved by the Engineer shall be used for fill in embankments.

Material with high swelling characteristics or high organic matter content and any other undesirable
material shall not be used, unless specifically directed by the Engineer. Unsuitable material shall include:

Q) All material containing more than 5% by weight or organic matter (such as topsoil, material
from swamps, mud, logs, stumps and other perishable material)

(i) All material with a swell of more than 3% (such as black cotton soil)

(iii))  All clay of plasticity index exceeding 50.

Q) All material having moisture content greater than 105% of optimum moisture content (Standard

Compaction)
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508

511

517

Subgrade: Shall mean upper 300mm of earthworks either in-situ or in fill and subgrade shall be provided
for as part of earthworks operation and payment shall be made as “fill”. The material for subgrade shall
have a CBR of not less than 8% measured after a 4-day soak in a laboratory mix compacted to a dry
density of 100% MDD (AASHTO T99) and a swell of less than 1%.

Subgrade repair: Where directed by the Engineer, any localized failure in the subgrade shall be repaired
by filling in selected soft, hard or natural of minimum CBR 30% and compacted in accordance with
clauses in the specifications applying to normal subgrade.

Embankment repair: Where directed by the Engineer, any localized filling in soft, hard or natural;
selected material requirements shall be executed with Clause 505.

COMPACTION OF EARTHWORKS

At pipe culverts, all fill above ground level around the culverts shall be compacted to density of 100%
MDD (AASHTO T.99) up to the level of the top of the pipes or top of the surround(s), if any and for a
width equal to the internal diameter of the pipe on either side of the pipe(s) or surround(s) as applicable.

At locations adjacent to structures, all fill above ground level up to the underside of the subgrade shall
be compacted to density of 105% MDD (AASHTO T.99). In case of fill around box culverts this should
be carried out for the full width of the fill and for a length bounded by the vertical plane passing through
the ends of the wing-walls.

Notwithstanding the provision of clause 503 of the standard Specification, Compaction of subgrade
material (i.e. material immediately below formation) in cut areas shall not be carried out by the contractor
in areas where the formation is formed in hard material, unless the Engineer issues specific instructions
to the contrary are issued.

Where improved sub-grade material shall be required, this shall be compacted and finished to the same
standards and tolerances as those required for normal subgrade and clauses in the specifications applying
to normal subgrade shall also apply.

BORROW PITS

The first part of the Standard Specification is amended as follows: -

Fill material which is required in addition to that provided by excavation shall be obtained from borrow
pits to be located and provided by the Contractor but to the approval of the Engineer contrary to what
has been stated.

MEASUREMENT AND PAYMENT
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Notwithstanding the provisions of clause 517 of the standard specifications, the rate for compaction of
fill in soft material shall allow for the requirements of clause 508 of the special specification and no extra
payment shall be made for compaction around pipe culverts (100% MDD AASHTO T.99).
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SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL AREAS

601 GENERAL

Notwithstanding any indications to the contrary in the Standard specification the Engineer will not make
available to the Contractor any land for quarries, borrow pits, stockpiles and spoil areas, except for those areas
in road reserves specifically approved by him.

The contractor will be entirely responsible for locating suitable sources of materials complying with the Standard
and Special Specifications, and for the procurement, Wining, haulage to site of these materials and all costs
involved therein. Similarly, the contractor will be responsible for the provision and costs involved in providing
suitable areas for stockpiling materials and spoil dumps. Should there be suitable sites for spoil dumps or
stockpiles within the road reserve forming the site of the works the Contractor may utilise these subject to the
approval of the Engineer.

No additional payment will be made to the Contractor to cover costs arising from the requirements for this
Clause and the Contractor must include these costs in the rates inserted into the Bills of Quantities.

602 MATERIAL SITES

The information on possible material sites is given for the general guidance of bidders. Bidders are however
advised to conduct their own investigation as the information contained therein is neither guaranteed nor
warranted

603 PROVISION OF LAND

Not withstanding any indications to the contrary in the Standard specification the Engineer will not make
available to the Contractor any land for quarries, borrow pits, stockpiles and spoil areas, except for those areas
in road reserves specifically approved by him.

The contractor will be entirely responsible for locating suitable sources of materials complying with the Standard
and Special Specifications, and for the procurement, Wining, haulage to site of these materials and all costs
involved therein. Similarly the contractor will be responsible for the provision and costs involved in providing
suitable areas for stockpiling materials and spoil dumps. Should there be suitable sites for spoil dumps or
stockpiles within the road reserve forming the site of the works the Contractor may utilise these subject to the
approval of the Engineer.

No additional payment will be made to the Contractor to cover costs arising from the requirements for this
Clause and the Contractor must include these costs in the rates inserted into the Bills of Quantities.
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605 SAFETY AND PUBLIC HEALTH REQUIREMENTS

In addition to clause 605, the contractor shall allow for professionals to conduct lectures to the workers regarding
the spread of HIV/Aids.

SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES

703 EXCAVATION OF FOUNDATIONS FOR STRUCTURES

Unless otherwise instructed by the Engineer, all excavated surfaces in material other than hard material, on
which foundations for structures shall be placed, shall be compacted to 100% MDD (AASHTO T.99)
immediately before structures are constructed.

Thus in Standard Specification, Paragraph 4, last line: - Replace "95%" with "100%".

707 BACKFILLING FOR STRUCTURES

Unless otherwise instructed by the Engineer, all backfilling material shall be compacted to a minimum of 100%
MDD (AASHTO T.99).

709 EXCAVATION FOR RIVER TRAINING ANDNEW WATER COURSES

Payments for river training and establishment of new watercourses shall only be made where such work
constitute permanent works. Works done for road deviation or other temporary works shall not qualify for
payment.

712 RIP-RAP PROTECTION WORK

Quarry waste or similar approved material shall be used to backfill scoured and eroded side, outfall and cut-off
drain. The material shall be compacted to form a flat or curved surface preparatory to stone [pitching of drainage
channels, existing and new scour checks as directed by the Engineer.

The surface to receive the pitching shall be compacted and trimmed to slope and the stone hand laid, interlocked
and rammed into the material to give an even finished surface. The interstices of the Pitching shall be rammed
with insitu material. The insitu material immediately behind the pitching shall be compacted to minimum density
of 100% MDD compaction (AASHTO T.99)
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714 BACKFILL BELOW STRUCTURES

Where instructed this shall be carried out in compliance with the requirements of Clause 507 and 804 of the
Standard Specification.

SECTION 8 - CULVERTS AND DRAINAGE WORKS

801 SCOPE OF SECTION

The operations specified in this section apply to the installation of drainage works and reinstatement and
improvement of the same.

In addition, this Section covers: -

- Extending of existing 450mm, 600mm and 900mm diameter pipes to be compatible with the
increased road width or access.

- Desilting and cleaning of existing pipes and outfall drains to make them free flowing.

804 EXCAVATION FOR CULVERTS AND DRAINAGE WORKS

In the Standard Specifications, make the following amendments: -

(@ Inparagraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 6, delete "95%" and insert
"100%".

(b) Removal of Existing Pipe Culverts

Where instructed by the Engineer, the Contractor shall excavate and remove all existing blocked or
collapsed culvert pipes of 450mm, 600mm and 900mm diameter including concrete surround,
bedding, inlet and outlet structure.

The void left after removal of culvert pipes shall be widened as necessary to accommodate new concrete
bedding, pipe and haunching.

The payment of this work shall be per linear metre of pipes removed, and the volume in m2 of inlet/outlet
structure removed. The void left by removal of these pipes shall be carefully preserved in order to
accommodate replacement of 450mm, 600mm or 900mm diameter pipe culverts as shall be directed
by the Engineer.
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805

809

810

812

(c) Removal of Other Existing Drainage Structures
When instructed by the Engineer, the Contractor shall demolish or remove any other structure and payment
for this shall be made on day work basis.

(d) Excavation for Culverts and Drainage Works
The Contractor shall carry out all excavations for new culverts and drainage works to the lines, levels,
inclinations, and dimensions shown on the drawings or as instructed by the Engineer.

EXCAVATION IN HARD MATERIAL

In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and insert "100%".

In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%".

In sub-clause 809(c), paragraph 2, line 4, between the words "compacted™" and "and shaped" insert the
words "to 100% MDD (AASHTO T.99)".

Hard material is material that can be excavated only after blasting with explosives or barring and wedging
or the use of a mechanical breaker fitted with a rock point in good condition and operated correctly.
Boulders of more than 0.2m? occurring in soft material shall be classified as hard material.

BEDDING AND LAYING OF PIPE CULVERTS

Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/20 and the pipes shall be bedded
on a 1:3 cement: sand mortar at least 50mm thick, 150mm wide and extending the full length of the barrel.

The rates inserted shall allow for compaction of the bottom of excavation to 100% MDD (AASHTO
T.99).

JOINTING CONCRETE PIPES

The concrete pipes for the culverts shall have ogee joints and will be jointed by 1:2 cement: sand mortar
and provided with fillets on the outside as described in clause 810 of the Standard Specification.

BACKFILLING OVER PIPE CULVERTS

In the Standard Specifications, clause 812

KeNHA/R8/285/2022 Issued by Kenya National Highways Authority 133



a) Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" occurs delete and replace with
"dry density of 100% MDD (AASHTO T.99)".

The rates entered for laying of pipe culverts shall allow for backfilling to pipe culverts and compacting
to 100% MDD (AASHTO T.99) and these works shall not be measured and paid for separately.

814 SUBSOIL DRAINS

In the event of excavation for repairs exposing local seepage, springs or unacceptably high water table, the
Engineer may instruct the provision of counter fort or French drains.

These drains shall consist of a trench excavated to the alignment, width, depth and gradient instructed by the
Engineer, and backfilled with approved compacted clean hard crushed rock material as specified in clause 815
of the standard specification. Where these drains lie within the carriageway the carriageway shall be reinstated
with compacted stabilised gravel and surfaced with hot asphalt or a surface dressing as instructed by the
Engineer.

815 INVERT BLOCK DRAINS AND HALF ROUND CHANNELS

Invert Block Drains and Half Round Channels shall be constructed as shown in the drawings provided in
accordance with the Standard Specifications where directed by the Engineer.

817 REPAIRS TO DRAINS

817.1 Cleaning, construction and Repair of Existing Drains

In areas of existing side drains, mitre or outfall drains where such are blocked, the Engineer shall instruct the
Contractor to clean and clear the drains to free flowing condition.

The work shall consist of:

@ Stripping and removal of any extraneous material to spoil including vegetation and roots
in the drains to the satisfaction of the engineer.

(b) Spreading of any spoil to the satisfaction of the Engineer.

Shaping the drains to free flowing condition as directed by the Engineer and:-
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I.  Removing any broken side slabs for inverted block drains and replacing with new ones.
ii.  Orremoving any broken inverted block drains and replacing with Concrete class 20/20 and A142 BRC
reinforcement.

Measurement and Payment for cleaning drains shall be by linear metre of drain cleaned measured as the
product of plan area and vertical depth of extraneous material instructed to be removed. Where insitu concrete
is used measurement will be on cubic metre of concrete and BRC area or weight in relevant unit eg Kg,
Tonnes etc. No extra payment will be made for removal of vegetation and roots.

817.2 Channels

The Engineer may instruct that the Contractor provides open channels in place of existing subdrains where the
latter may be damaged or in any other place. The rates entered by the Contractor in the bills of quantities must
include for removal and disposal of any subdrain material, excavation to line and level, backfilling and
compaction as directed by the engineer. The channels shall be constructed of precast class 20/20 concrete of
minimum 80mm thickness and lengths or widths not exceeding 1000mm. Joints shall be at least 15mm wide
filled with 1:2 cement sand mortar.

817.3 Rubble fills for protection work

Quarry waste or similar approved material shall be used to back fill scoured and eroded side, outfall and cut-off
drains. The material shall be compacted to form a flat or curved surface preparatory to stone pitching of drainage
channels, existing and new scour checks as directed by the Engineer.

817.5 Gabions

Gabions shall be constructed in accordance with clause 711 of the standard Specification.

817.6 Spoil Material

The Contractor shall be responsible for removal from site of all materials excavated in the course of undertaking
works in this section of the specifications, unless suitable for re-use, and deposit of the material in a spoil dump
to be approved by the Engineer.

818 SCOUR CHECKS

Scour checks are to be constructed in mass concrete in accordance with clause 818 of the standard Specifications
and the drawings as shall be provided.
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819

819.

CLEANING AND MAINTENANCE

1 Desilting of Pipe Culverts

Where instructed, Contractor shall desilt the existing pipe culverts by removing all the material from the pipe to

mak

e them clean and free flowing.

Measurement and payment shall be by the linear metres of pipes de-silted, regardless of diameter size.

SECTION 9 - PASSAGE OF TRAFFIC

903

The
lin

MAINTENANCE OF EXISTING ROADS

Contractor shall maintain the existing project road a head of works using compacted asphalt concrete type
accordance with the provisions in clause 1601B — 1607B of the Special Specifications or gravel material

depending on the nature of the wearing course surface.

904

CONSTRUCTION OF DEVIATIONS

(@) General

In addition to requirement of this clause, the Contractor shall construct and complete deviations to the
satisfaction of the Engineer before commencing any permanent work on the existing road. Also during these
works the contractor is supposed to provide a detour of adequate pipe culverts for pedestrian and traffic
crossing where there is bridge works.

Subject to the approval by the Engineer, the Contractor may maintain and use existing roads for deviation.
Payment for this, made in accordance with clause 912 (a) (i), shall be by the Kilometre used depending on
the type of road used, whether bituminous or earth/gravel. The rates shall include for the provision of
materials and the works involved.

b) Geometry

I.  The carriageway width of the deviations shall not be less than 6m wide and suitable for 2-way lorry
traffic unless otherwise specified.

ii.  The carriageway width of the deviations shall not be less than 3.5 m wide and suitable for 1-way
lorry traffic unless otherwise specified.

¢) Construction

Unless otherwise instructed gravel wearing course for the deviation shall be 150 mm compacted thicknesses
complying with section 10 of the Standard Specification. The CBR at 4 day soak shall not be less than 25
and the P1 range shall be 15- 20. The Contractor shall allow in his rate for removal of any unsuitable material
before placing of gravel wearing course, as this will not be paid for separately.
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In addition to provision of this clause, Contractor is required to sprinkle water at least 4 times a day at the
rate ofl to 1.4 litres/Square meter in regular interval to minimise the effects of dust. Latest sprinkling time
shall be one hour before the sunset.

Where existing neighbouring roads are used as deviation, Contractor shall carry out repairs and maintenance
in parent materials used for the existing base and surfacing of the road being used.

906 PASSAGE OF TRAFFIC THROUGH THE WORKS

The Contractor shall arrange for passage of traffic through the works during construction whenever it is not
practicable to make deviations.

Any damage caused by passing traffic through the works shall be made good at the contractor's own cost.

907 SIGNS, BARRIERS AND LIGHTS

Contractor shall provide signs, barriers and lights as shown in the drawing in Book of Drawings at the locations
where the traffic is being carried off the existing road to the deviation and back again to existing road. The
Contractor shall provide ramps and carry out any other measures as instructed by the Engineer to safely carry
traffic from the road to deviation.

Contrary to what has been specified in this clause the road signs provided shall be fully reflectorized and in
conformity with clause 9.1 of the "Manual for Traffic Signs in Kenya Part I1".

909 ASSISTANCE TO PUBLIC

In addition to provision of clause 909, Contractor shall maintain close liaison with the relevant authorities to
clear any broken down or accident vehicles from the deviations and the main road, in order to maintain smooth
and safe flow of the traffic. Further, the Contractor shall provide a traffic management plan to be approved by
the Engineer before the commencement of any construction works and execute the same, to the satisfaction of
the Engineer, during the entire period of project implementation. A draft traffic management plan shall be
submitted with Bid.

912 MEASUREMENT AND PAYMENT

Construct Deviation

Road Deviation
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The Contractor shall be paid only 50% of the rate when he completes deviation road to the satisfaction of the
Engineer. The balance shall be paid in equal monthly instalments over the contract period, as he satisfactorily
maintains the deviation (as per clause 904 and 905 above) when it is in operation.

Where existing neighbouring road has been used as deviation, payment shall be by the kilometre rate and shall
include the cost of repairs and maintenance of the road carried out in parent base and subbase materials.

Maintain existing road

Asphalt Concrete or gravel for maintaining the existing road shall be measured by the cubic metre placed and
compacted upon the road

Passage of traffic through the works

Payment shall be made on Lump Sum basis.

Assistance to Public

The Contractor will be deemed to have included cost of this item in other items and no separate payment shall
be made.
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SECTION 10: GRADING AND GRAVELLING

1001 SCOPE:

Grading covers the works involved in the reinstatement of the carriageway to the camber by removing the high
points and filling up gullies corrugations and wheel ruts to restore smooth running surface. Gravelling consists
of excavation, loading hauling and spreading of gravel wearing course material on the formation of carriageway.
Gravel shall include lateritic gravel, quarzitic gravel, calcareous gravel, decomposed rock, soft stone coral rag,

clayey sand and crushed rock.

The material may be obtained from borrow pits or excavation in cuttings. Gravel material shall conform to the

requirement given in Table 10.1

Table 10.1:

Requirement for Gravel Wearing Course

GRADING

REQUIREMENTS
AFTER COMPACTION

NB: Wet Zone - mean annual rainfall greater than 500 mm.

PLASTICITY INDEX
REQUIREMENTS PI
Sieve % by Weight
(mm) Passing Zone Min Max
40 100
28 95 -100
WET 5 20
20 85-100
14 65— 100
DRY 15 20
10 55100
5 35-92 BEARING STRENGTH
2 23 77 Traffic DCP
1 18 — 62 VPD CBR Equivalent
0.425 14 - 50 mm/Blow
0.075 10 -40 Greater than 15 25 11
Lessthan 15 20 14

CBR at 95 % at MDD, Modified AASHTO

and 4 days soak

Lower quality material (CBR 15) may be
accepted if no better material can be found

Dry zone - mean annual rainfall less than 500 mm.

The Engineer shall approve quarries and their extent of exploitation. The quarries shall be shown to the
Contractor prior to commencement of the Works. The Contractor shall be responsible for the acquisition of the
quarry rights and shall therefore conduct respective negotiations with landowners and affected communities.
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Alternative sources of gravel material whose quality can be shown to be in compliance with the specification
requirements may be used, with the proviso that the Employer is not to incur additional expenses in connection
with its winning and haulage. Contractor is deemed to have included in his rates for the provision of the gravel
material to have included the cost of complying with the testing requirements.

1002 Removal of Overburden

The Item consists of excavation of overburden including loading, hauling and stockpiling at the approved
locations. The thickness of the overburden layer to be removed shall be determined from the depths of the trial
pits dug at a 30m grid within the quarry area.

The overburden shall be removed and deposited neatly in order to use it again to reinstate the quarry at the end
of improvement work.

Work Method:

The contractor shall use labour or equipment to carry out this item of work

Quiality Control

e The location and manner of stock piling of the overburden for the reinstatement of the quarry
shall be visually checked

Measurement and Payment

No separate measurement and payment shall be made for removal of overburden and contractor shall be
deemed to have allowed in his rates and prices for the cost.

1003 Excavation of Gravel

The gravel shall be excavated from quarries approved by the Engineer. It is the Contractors obligation to inform
the Engineer in the case that the quality / availability of the gravel changes during the course of excavation.

Oversize stones and boulders shall be removed from the excavated gravel and deposited outside the quarry at
locations approved by the Engineer. Such stones and boulders may be reused for structures and scour checks

Work Method

(i) Labour based methods

The contractor shall excavate and stockpile the gravel in bays for efficient loading by labour.
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(i1) Equipment methods

The Contractor shall excavate the gravel and stockpile in heap(s) for the efficient loading by
equipment.

Quality Control

e The widths of the loading bays shall be checked before excavation can commence.

e The loading bays shall be checked to ensure it is free draining.

Measurement and Payment

No separate measurement and payment shall be made for excavation of gravel and contractor shall be
deemed to have allowed in his rates and prices for the cost.

1004 Haulage

This activity involves loading of excavated gravel, haulage by appropriate equipment and off-loading of the
same as specified in the drawings or as directed by the Engineer. Where the loads delivered in any load falls
short of agreed equipment capacity, dumping shall not be permitted unless the agreed spacing is adjusted
accordingly.

Where loads supplied are found to contain material other than from the approved quarry and thus of unacceptable
quality, the Engineer shall cause them to be removed from site at the contractor's expense.

Work Method

The Contractor shall use a combination of both Labour and equipment to carry out this Item work.

Quality Control

¢ No haulage equipment shall be used unless its capacity has been ascertained the Engineer.
e The quality of gravel dumped on the carriageway/carriageway shall be visually checked daily.

e The quantity of material delivered in each load shall be checked before dumping is allowed.
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e The distance between the stacks shall be checked using tape measure.

Measurement and Payment

No separate measurement and payment shall be made for haulage of gravel and contractor shall be
deemed to have allowed in his rates and prices for the cost.

1005 Spreading and compaction of gravel

I. Labour methods ii. Equipment methods

This activity involves spreading gravel material, shaping to ensure uniform thickness of the layer across
the full width of the carriageway and to the specified camber. Spreading also includes, removing any
oversized stones or boulders which cannot be broken down to required size, spoil dump.

Where water needs to be added, it shall be applied in an even manner and the rate of application shall be
such that no transverse or longitudinal flows occur. Unless otherwise instructed by the Engineer, the
moisture content shall be within the range of +/- 2% of the optimum moisture content. Compaction will
be carried out as specified in 5.05.

Work Method

The Contractor shall use Labour or Equipment to carry out this Item work.

Quality Control

e The gravel surface width shall be checked at every 100m interval using tape measure and shall
have tolerance of + /-50mm.

e Trial holes at every 100m shall be used to check the gravel surface thickness and shall have a
tolerance of + 5Smm /- Omm.

e The camber cross fall shall be checked at every 50m and the maximum tolerances shall be +/ -
1%

e The longitudinal profile shall be checked with every load to ensure a smooth surface with no
corrugations or depressions

Measurement: m3
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The unit of measurement shall be in cubic metres of compacted material on carriageway

Payment

The unit rate shall be the full compensation for labour, tools, equipment and any incidental costs required
for carrying out the work.

1006 Carriageway Grading

i)Light Grading

This activity shall consist of trimming of the carriageway to control roughness and corrugations using
either a towed grader or a motorized grader. The width of the carriageway shall be as specified in the
drawings or as directed by the Engineer.

Pegs 200 to 300mm shall be placed at 10 to 20 m intervals to mark edge of the carriageway.

The material shall be bladed toward the center of the carriageway starting from both edges to the
specified camber.

Work Method

The contractor shall use equipment to carry out this item work.

Quality Control

e The width of the carriageway shall be checked using tape measure at every 10m with tolerance
of +50mm or -20mm.

e The camber shall be checked using camber board at every 5m with and shall have a tolerance of
+/- 1%

Measurement: m?

The unit of measurement shall be square meters of carriageway graded.
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Payment

The unit rate shall be the full compensation for labour, equipment and any incidental costs required for
carrying out the work.

i)Heavy Grading and Compaction

This activity shall consist of scarifying of the existing carriageway/carriageway surface, cutting high
spots and moving materials to fill potholes, corrugations and wheel ruts and reshaping of the surface to
the specified camber, using either towed or motorized grader. All loose rocks, roots grasses shall be
removed and disposed well clear of the drains.

Pegs 300 to 400mm shall be placed at 10 to 20 m intervals to mark edge of the carriageway.

The material shall be bladed toward the center of the carriageway starting from both edges until the
specified camber is achieved. Compaction will be carried out as specified in 5.05.

Work Method

The contractor shall use equipment to carry out this item work.

Quality Control

e The width of the carriageway shall be checked using tape measure at every 10m with tolerance of +
50mm or -20mm.

e The camber shall be checked using camber board at every 5m with and shall have a tolerance of +/- 1%

Measurement: m?

The unit of measurement shall be square meters of carriageway graded.

Payment
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The unit rate shall be the full compensation for labour equipment and any incidental costs required for
carrying out the work.

1007 Restoration of Quarries and Borrow pits

The ground shall be levelled, topsoil hauled back and uniformly spread over the entire exposed/excavation area.

Adequate drainage provisions shall be made to protect excavation areas. Where necessary appropriate protection
measures may be taken to avoid erosion of the spread topsoil layer. Grass and trees may be replanted as directed
by the Engineer.
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SECTION 17 - CONCRETE WORKS

1703 MATERIALS FOR CONCRETE

This work shall consist of placing selected approved material of 250mm minimum diameter on the foundation
put after excavation to receive levelling concrete in accordance with these specifications and in conformity with
the lines, grades and cross sections shown on the Drawings as directed by the Engineer.

(a)

(b)

(©)

1703(A)

Materials

Selected rock: The selected rock builders to be placed for this work shall be hard, sound,
durable quarry stones as approved by the Engineer. Samples of the stone to be used shall
be submitted to and approved by the Engineer before any stone is placed.

The maximum size of the stone boulders shall be 300mm.

Construction Method

After completion of the structural excavation the surface of the loose soil shall be levelled
and compacted. Then the stone of the above sizes shall be placed in one layer of 250mm
over the compacted bed where the bottom slab will rest. Coarse sand shall be spread to
fill up the voids in the stone boulders, and compaction with vibratory compactors should
be performed to make this layer dense whereon a concrete of levelling course shall be
placed.

Measurement and payment

Measurement for the bedding materials shall be made in cubic metres for the completed
and accepted work, measured from the dimension shown on the Drawings, unless
otherwise directed by the Engineer.

Payment for the bedding Materials for Levelling Concrete Works shall be full
compensation for furnishing and placing all materials, all labour equipment, tools and all
other items necessary for proper completion of the work in accordance with the Drawings
and specifications and as directed by the Engineer.

LEVELLING CONCRETE (CLASS 15/20) FORBOTTOM SLAB INCLUSIVE OF COST

OF FORM WORKS

This work shall consist of placing and levelling lean concrete class 15/20 over the prepared bed of stone
boulders in the foundation for bottom slab and wingwalls in accordance with these specifications and which

KeNHA/R8/285/2022

Issued by Kenya National Highways Authority 146



conformity with the lines, grades, thickness and typical cross-sections shown on the drawings unless otherwise

directed by the Engine

(a)

(b)

2.5

er.

Materials for Levelling Concrete

Requirement for the concrete class 15/20 is specified as follows:-
Design compressive strength (28) days : 15N/mm?

Maximum size of coarse aggregate : 20mm

Maximum cement content : 300 kg/m?.

Maximum water/cement ration of 50% with slump of 80mm.

Construction Method

The bed of stone boulders upon which the levelling concrete will be placed shall be
smooth, compacted and true to the grades and cross-section shall be set to the required
lines and grades.

(© Measurement and payment

Measurement for levelling concrete (class 15/20) shall be made in cubic metres
completed and accepted levelling concrete work measured in place which is done in
accordance with the Drawings and the Specifications.

Payment for this work shall be the full compensation for furnishing and placing all
materials, labour, equipment and tools, and other incidentals to Specifications and as
directed by the Engineer.

Pay item No. 17/02 Levelling Concrete Works (Class 15/20) for Box Culvert and
wingwalls inclusive of Cost of Form works.

1703 (C) FORMWORK FOR CULVERT WALLS

This work shall consist of all temporary moulds for forming the concrete for culvert walls and slabs together
with all temporary construction required for their support. Unless otherwise directed by the Engineer all
formworks shall be removed on completion of the walls and slabs.

(@)

KeNHA/R8/285/2022
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Forms shall be made of wood or metal and shall conform to the shape, lines and
dimensions shown on the Drawings.

All timber shall be free from holes, loose material, knots, cracks, splits and warps or other
defects affecting the strength or appearance of the finished structure.

Release Agents — Release agents shall be either neat oils containing a surface activating
agent, cream emulsions, or chemical agents to be approved by the Engineer.

(b) Construction Method

Q) Formworks

Formworks shall be designed to carry the maximum loads that may be imposed,
and so be rigidly constructed as to prevent deformation due to load, drying and
wetting, vibration and other causes. After forms have been set in correct location,
they shall be inspected and approved by the Engineer before the concrete is
placed.

If requested, the contractor shall submit to the Engineer working drawings of the
forms and also, if requested, calculations to certify the rigidity of the forms.

1703(D) CONCRETE WORKS (CLASS 20/20)

This work shall consist of furnishing, mixing, delivering and placing of the concrete for the construction of
culvert walls and slabs, in accordance with these Specifications and in conformity with the requirements shown
on the Drawings.

Concrete class 20/20 shall be used as directed by the Engineer.

(@) Concrete Materials

(1) Cement: Cement shall be of Portland type and shall conform to the requirements of
BS 12 or equivalent.

The contractor shall select only one type or brand of cement or others. Changing of type
or brand of cement will not be permitted without a new mix design approved by the
Engineer. All cement is subject to the Engineer’s approval, however, approval of cement
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KeNHA/R8/285/2022

by the Engineer shall not relieve the Contractor of the responsibility to furnish concrete
of the specified compressive strength.

Conveyance of cement by jute bags shall not be permitted. Storage in the Contractor’s
silo or storehouse shall not exceed more than two (2) months, and age of cement after
manufacture at mill shall not exceed more than four (4) months. The Contractor shall
submit to the Engineer for his approval the result of quality certificate prepared by the
manufacturer.

Whenever it is found out that cement have been stored too long, moist, or caked, the
cement shall be rejected and removed from the project.

(b)  Aggregates

Fine and coarse aggregates must be clean, hard, strong and durable, and free from
absorbed chemicals, clay coating, or materials in amounts that could affect hydration,
bonding, strength and durability of concrete.

Grading of aggregates shall conform to the following requirements:

Q) Grading of Fine Aggregates

Sieve Size Percentage by Weight Passing
10 mm 100
5 mm 89-100
25 mm

60-100
1.2 mm

30-100
0.6 mm

15- 54
0.3 mm

5- 40
0.15 mm

0-15

(i) Grading of Coarse Aggregates

Amounts finer than each standard sieve percentage by weight
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Size

e

Coarse
Aggregat

of | 40 30 25 20 15 10 5 2.5

100 - - 90-100 - 30-69 0-10

Other requirements for aggregates are as follows:

(iii)

(iv)

(v)

(vi)

KeNHA/R8/285/2022

Fine Aggregates

Fitness Modulus, AASHTO M-6 :23-31
Sodium Sulphate Soundness, AASHTO T104 : Max. 10% loss

Content of Friable Particles AASHTO 112 : Max 1% by weight

Sand Equivalent, AASHTO T176 : Min. 75
Coarse Aggregate
Abrasion, AASGTO T96 . Max. 405 loss

Soft Fragment and shale, AASHTO M80  : Max. 5% by weight
Thin and elongated Pieces, AASHTO M80 : Max. 15%

Water

All sources of water to be used with cement shall be approved by the Engineer.
Water shall be free from injurious quantities of oil, alkali, vegetable matter and

salt as determined by the Engineer.

Admixture

Only admixture, which have been tested and approved in the site laboratory
through trial mixing for design proportion shall be used.

Before selection of admixture, the Contractor shall submit to the Engineer the
specific information or guarantees prepared by the admixture supplier.

The contractor shall not exclude the admixture from concrete proportions.
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(d)

(€)

Concrete class 20/20

Concrete class 20/20 shall be used as directed by the Engineer. The requirements of
Concrete class 20/20 are provided as follows unless otherwise the Engineer will designate
any alteration.

Design compressive strength (28 days) : 20N/mm?
Maximum size of coarse aggregates : 20mm
Maximum water/cement ratio of 45% with slump of 80mm

Proportioning Concrete

The Contractor shall consult with the Engineer as to mix proportions at least thirty (30)
days prior to beginning the concrete work. The actual mix proportions of cement,
aggregates, water and admixture shall be determined by the Contractor under supervision
of the Engineer in the site laboratory.

The Contractor shall prepare the design proportions which has 120% of the strength
requirement specified for the designated class of concrete.

No class of concrete shall be prepared or placed until its job-mix proportions have been
approved by the Engineer.

Concrete Work

BATCHING

Batching shall be done by weight with accuracy of:

KeNHA/R8/285/2022

Cement : ¥ percent
Aggregate : % percent
Water and Admixture : 1 percent.

EQUIPMENT SHOULD BE CAPABLE OF MEASURING QUANTITIES WITHIN
THESE TOLERANCES FOR THE SMARTEST BATCH REGULARLY USED, AS
WELL AS FOR LARGER BATCHES.
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Vi.

(f)

KeNHA/R8/285/2022

The accuracy of batching equipment should be checked every month in the
presence of the Engineer and adjusted when necessary.

Mixing and delivery

Slump of mixed concrete shall be checked and approved at an accuracy of +25mm
against designated slump in these specifications.

Concrete in hot weather

No concrete shall be placed when the ambient air temperature is expected to
exceed thirty three degrees celsius (33°c) during placement operations).

Concreting at night

No concrete shall be mixed, placed or finished when natural light is insufficient,
unless an adequate approved artificial lighting system is operated, such night work
is subject to approval by the engineer.

Placing

In preparation of the placing of concrete, the interior space of forms shall be
cleaned and approved by the engineer prior to placing concrete. All temporary
members except tie bars to support forms shall be removed entirely from the forms
and not buried in the concrete. The use of open and vertical chute shall not be
permitted unless otherwise directed by the engineer.

The Contractor shall provide a sufficient number of vibrators to properly compact
each batch immediately after it is placed in the forms.

Measurement and Payment

Measurements for the Concrete Works Class 20/20 of culvert walls and slabs shall be
made in cubic metres for the walls and slabs actually constructed, measured from their
dimensions shown on the Drawings. Payment for the Concrete Works (Class 20/20) of
culvert walls and slabs shall be the full compensation for furnishing all materials of the
concrete mixing, delivering, placing and curing the concrete, equipment and tools, labour
and other incidental necessary for the completion of the work in accordance with the
Drawings and these Specifications and as directed by the Engineer.
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SECTION 20 - ROAD FURNITURE

2001 ROAD RESERVE BOUNDARY POSTS

Road reserve boundary posts shall be provided as directed by the Engineer as per the attached drawings and in
compliance with Standard Specification clause 2001.

The road shall be referenced at an interval of 250m or as instructed by the Engineer and at right angles to the
center line.

The concrete mix used for reference markers shall be of class 20/20.

The monument shall be IPC (Iron Pin in Concrete) of 4 No. T10mm having a total length of 1.65m with 1.35m
and 0.45m above and below the ground level respectively.

The part above the ground level shall be square top of width 300mm and height of 1.35m. The part below the
ground level shall be conical in shape with the top base diameter of 300mm and base diameter of 600mm and
depth 0.45m.

The monument shall be precast as one piece. The inscription KeNHA shall be done on one side of each reference
marker.

After erecting the monument, the bottom part shall be concreted with concrete of class 15/20. (and there after
curing done for 7 days.

2003 EDGE MARKER POST

Edge marker post shall be provided as directed by the Engineer and in compliance with Standard Specification
clause clause 2003

2004 PERMANENT ROAD SIGNS

Permanent Road Signs shall be provided as directed by the Engineer and in compliance with the requirements
of the "Manual for Traffic Signs in Kenya" Part Il and standard Specification clause 2004.

2004B EXISTING ROAD SIGNS

Where directed by the Engineer, the Contractor shall take down road signs including all posts, nuts, bolts and
fittings, and remove and dispose of the concrete foundation and backfill the post holes. The signs shall be stored
as directed by the Engineer.

Measurement and payment for taking down road signs shall be made by the number of signs of any type and
size taken down, cleaned and stored as directed.
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2005 ROAD MARKING

Paint for road marking shall be internally reflectorized hot applied thermoplastic material in accordance with
Clause 219 of the Standard Specification.

The rates inserted in the Bills of Quantities for road marking shall include for prior application of approved tack
coat.

2005A RAISED PAVEMENT MARKERS - ROAD STUDS
MATERIAL

Road studs are moulded of acrylonitrile butadiene styrene (ABS) conforming to ASTM Specification D1788 —
68, class 5-2-2 shell filled with inert, thermosetting compound and filler. The lens portion of the marker of the
marker is of optical menthlymethacrylic.

CONSTRUCTION

The road studs shall be constructed of high impact ABS containing a multi-biconvex glass lens reflector
system. It shall be of monolithic construction, and not less than 98.5. m?. The height of the marker shall not
exceed 17mm and the underside shall contain a non-honeycomb base (flat).

REQUIREMENTS

The markers shall conform to the following requirements

Colour

Shall be white, yellow or red as specified and the Retro — reflectance values should conform to the testing
procedures of ASTME 809.

Impact Resistance

The market shall not crack or break when tested using a 1000-gram weight from a height of 1 metre. (ASTM
D 2444) or BS 3900 Part E3.
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Resistance to Water Penetration

Shall not have water penetration behind the lens after submerged in a water bath at 70 + 50 °F for 10
minutes. And it should still meet the reflectance Requirement. BS 998.

Heat Resistance

Shall comply with the initial brightness as per BS 873 Part IV of 1978

Night Visibility

The marker shall be brightas per BS 873 Part IV of 1978

Compression Resistance

There shall be no cracking sound at a pressure lower than 25 tones as per BS 873 Part IV of 1978.

Corrosion Resistance

After immersing a sample of Road stud in a solution containing 30g/1 of sodium chloride for 30 days, there
shall not be any signs of corrosion -(BS998).

NOTE: These markers are intended for application directly to pavement surfaces and are compatible with
raised pavement makers. These adhesives should be of high quality and tested for conformance to customer
requirements.

ADHESIVES

They shall be of Resin Type—-Epoxy of 2 different components part 1 and 2 i.e Adhesive and Reactor without
any volatile solvents in both.

Pot life: not less than 20 minutes at 20 °C
Rotational cure time: between 20 and 30 minutes at 20 °C
Hard cure: Between 40 and 60 minutes at 20 °C

APPLICATION INSTRUCTION
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Preparation of Pavements

Make sure that the road surface is absolutely dry and free of oil and grease.

Mixing of Adhesive

Pour component B into the container of component A. Stir mixture by hand with a wooden or metal
stick until uniform Grey Tint without a strike is obtained.

Installation

Pour the mixture on to the underside of the road stud. Then place the road stud firmly on the road
surface. Adhesive should stand out for about 5mm to 10 mm over the edges of the stud.

Protection from the Traffic

Protect studs from traffic for 2 hours until the adhesive has properly hardened. Try by touching the
adhesive.

NUMBER OF STUDS NEEDED FOR LABORATORY TESTS.

In order to approve a particular type of road stud, 4 sample road studs of each colour shall be
submitted.

2006 GUARDRAILS

Contrary to the Standard Specification, guardrail posts shall be concrete 200 mm diameter set vertically at least
1.2m into the shoulder as directed by the Engineer. Spacer blocks shall also be made of concrete.

Beams for guardrails shall be "Armco Flexbeam™ or similar obtained from a manufacturer approved by the
Engineer.

2007 KERBS

a) Vertical Joints
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Vertical joints between adjacent Kerbs shall not be greater than 5 mm in width and shall be filled
with a mortar consisting of 1:3 cement: sand by volume.

b) Transition between flush and raised kerbs

The transition between flush and raised kerbs (e.g. at bus bays) shall be termed as ramped kerbs.
The transition between flush and raised kerbs shall occur within a length of 2.0 m.

2008 EDGE MARKER POSTS

Edge marker posts shall be provided as directed by the Engineer and in compliance with Standard Specification
clause 2008.

2009 RUMBLE STRIPS

Where directed by the Engineer, the Contractor shall provide, place, trim, shape and compact to line and level
asphalt concrete rumble strips on the finished shoulders. This shall be done to the satisfaction of the Engineer

2010 BOLLARDS

Where directed by the Engineer, the Contractor shall provide, and install 150mm diameter steel encased
bollards. The Bollards shall be concreted 300mm into the ground and 900mm above the ground, they shall be
painted and marked with two strips of retro reflective yellow tape around the post. Concrete shall be class 15/20.

2011 MEASUREMENT AND PAYMENT

Road reserve boundary posts

Road reserve boundary posts shall be measured by the number erected

Permanent road signs

Permanent road signs shall be measured by the number of each particular size erected.

Road marking

Road markings in yellow or white material shall be measured in square metres calculated as the plan area
painted.
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Road Studs

Road studs shall be measured by the number of each particular size erected.

Guardrail

Guardrail shall be measured by the metre as the length of the guardrail constructed.

Kerbs

Kerbs shall be measured by the metre as the length of kerb constructed

SECTION 22-DAYWORKS

2202 MEASUREMENTS AND PAYMENT

(@) Plant
Where items of major plant listed in the schedule of Dayworks are specified by type (e.g. Concrete mixer
etc.) the power rating if such items of plant are provided by the Contractor shall not be lower than the
power ratings of such plant manufactured within the last two years prior to the date of BID. Any item
of major plant employed upon Dayworks that has a power rating lower than specified above shall be
paid for at rates lower than those in the schedule of Dayworks. The reduction in the rate payable shall
be in proportion to the reduction in power rating below that specified above.

SECTION 23: CONCRETE PAVING BLOCKS

This works shall consist of providing, laying and fixing of concrete paving blocks and concrete paving slabs on
a sand base on the driveway and walkways and other areas as directed by the Engineer.

a. Concrete Paving Blocks

The paving blocks shall be of type S of any shape fitting within a 295 mm square coordinating space
and a work size thickness of at least 30 mm. The blocks shall confirm to the requirements of BS 6717:Pt.
1:1986 or Kenya standard equivalent.

The laying shall be broken at intervals of 50 m by concrete ribs of class 25 concrete.

The blocks shall be laid on a 40 mm minimum sand base whose specifications are as in section (b) of
this specification.
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b. Sand For Sand Base

Sand used as bedding for paving blocks and slabs shall be natural sand either pit or river sand. The
grading shall conform and be parallel as much as possible to KS02 — 95 Parts 1 &2: 1984 for zones 1,2
or 3. The other requirements shall be as specified in section 1703 (c ) of Standard Specifications.

c. Measurement and Payment

Payment for paving blocks and paving slabs shall be by square metre laid. The rate quoted would include
the cost of haulage to site of the blocks, slabs and sand, as no extra payment shall be made for haulage
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SECTION VIII - DRAWINGS
Note: A list of drawings should be inserted here including line diagrams and ARICS Report where applicable.

The actual drawings including Site plans should be annexed in a separate booklet.
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TYPICAL CULVERTS
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TYPICAL ROAD SIGNS
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Proposed Structural Drawings
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PART 3 - CONDITIONS OF CONTRACT AND CONTRACT FORMS
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SECTION IX CONDITIONS OF CONTRACT, PART | -GENERAL CONDITIONS
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SECTION VIII CONDITIONS OF CONTRACT PART I: GENERAL CONDITIONS OF
CONTRACT

The Conditions of Contract Part 1 — General Conditions shall be those forming Part 1 of the Conditions of
Contract for works of Civil engineering construction Fourth Edition 1987, reprinted in 1992 with further
amendments, prepared by the Federation Internationale des Ingenieurs Conseils (FIDIC)

Copies of the FIDIC Conditions of Contract can be obtained from:

FIDIC Secretariat

P.O. Box 86

1000 Lausanne 12
Switzerland

Fax: 41 21 653 5432
Telephone: 41 21 653 5003
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SECTION X CONDITIONS OF CONTRACT, PART Il -CONDITIONS OF PARTICULAR
APPLICATION
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SECTION IX: CONDITIONS OF CONTRACT PART II: (CONDITIONS OF PARTICULAR
APPLICATION)

The following Conditions of Particular Application shall supplement the General Conditions of Contract.
Whenever there is a conflict, the provisions herein shall prevail over those in the General Conditions of
Contract. The Particular Condition is preceded by the corresponding clause number of the General Conditions
to which it relates.
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CONDITIONS OF CONTRACT PART Il (CONDITIONS OF PARTICULAR APPLICATION)

SUBCLAUSE 1.1 - DEFINITIONS

Amend this sub-clause as follows:

(i) The “Employer” is the Kenya National Highways Authority, represented by the Director General - Kenya
National Highways Authority.

(iv) The “Engineer” is the Director Road Asset and Corridor Management - Kenya National Highways
Authority.

(v) The “Engineer Representative” is the Deputy Director Regional Network Coordination - East

(b) (1) Insert in line 2 after the Bills of Quantities”, the following, “the rates entered by the Contractor (whether
or not such rate be employed in computation of the Contract Price),”

Amend subparagraph (b) (v) of Sub-Clause 1.1 by adding the following words at the end:

The word “Tender” is synonymous with “bid” and the word “Appendix to Tender” with “Appendix to Bid” and
the word “Tender documents” with “bidding documents”.

Add the following at the end of this sub-clause:

(h) (i) “Materials” means materials and other things intended to form or forming part of the Permanent Works.

SUBCLAUSE 2.1 - ENGINEER’S DUTIES AND AUTHORITY.

With reference to Sub-Clause 2.1 (b), the following shall also apply: The Engineer shall obtain the specific
approval of the Employer before taking any of the following actions specified in Part 1:

(a) Consenting to the subletting of any part of the works under Clause 4;
(b) Certifying additional cost determined under Clause 12;

(c) Determining an extension of time under Clause 44;

(d) Issuing a variation under Clause 51;

(e) Fixing rates or prices under Clause 52

(F) The works specified under this Contract shall be executed, supervised and evaluated in accordance to the
Contract Supervision and Evaluation Manual developed by the Ministry of Roads — Version 2012
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SUBCLAUSE 5.1 - LANGUAGE AND LAW

The Contract document shall be drawn up in the ENGLISH LANGUAGE. Communication between the
Contractor and the Engineer’s Representative shall be in this given language.

The Laws applicable to this Contract shall be the Laws of the Republic of Kenya.

SUBCLAUSE 5.2 - PRIORITY OF CONTRACT DOCUMENTS

Delete the documents listed 1-6 and substitute:

(1) The Contract Agreement (if completed)

(2) The Letter Of Acceptance;

(3) The Bid and Appendix to Bid;

(4) The Conditions of Contract Part I1;

(5) The Conditions of Contract Part I;

(6) The Special Specifications;

(7) The Standard Specification for Road and Bridge Construction, 1986;
(8) The PBC Guidelines Edition 1.1 of February;

(9) Road Maintenance Manual, May 2010 Edition and Performance Based Contract Manuals.
(10)  The Drawings;

(11) The priced Bills of Quantities

(12) Other documents as listed in the Appendix to form of Bid

SUBCLAUSE 8.2 - Site Operations and Method of Construction

Add

The Contract may be terminated if the Contractor is unable to take full responsibility for the adequacy, stability
and safety of all Site operations and methods of construction.

SUBCLAUSE 10.1 - PERFORMANCE SECURITY

Replace the text of Sub-clause 10.1 with the following:

“The Contractor shall provide security for his proper performance of the Contract within 14 days after receipt
of the Letter of Acceptance. The Performance Security shall be in the form of a bank guarantee as stipulated by
the Employer in the Appendix to Bid. The Performance Security shall be issued by a bank incorporated in
Kenya. The Contractor shall notify the Engineer when providing the Performance Security to the Employer.

“Without limitation to the provisions of the preceding paragraph, whenever the Employer determines an addition
to the Contract Price as a result of a change in cost, the Contractor, at the Engineers written request, shall
promptly increase the value of the Performance Security by an equal percentage.

SUBCLAUSE 10.2 - VALIDITY OF PERFORMANCE SECURITY
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The Performance Security shall be valid until a date 28 days after the date of issue of the Defects Liability
Certificate. The security shall be returned to the Contractor within 14 days of expiration.

Add

The Resident Engineer shall provide a 28days Notice to the Contractor informing him of the early expiry of
his Performance Security. Upon receipt of such a Notice the Contractor shall before lapse of 14days extend the
Performance security and provide evidence of such an extension to the Resident Engineer. Failure by the
contractor to renew his performance Security 7days to its expiry the resident Engineer will Request the
Engineer to redeem it. Such a request shall be handled immediately and the performance security recovered.

SUB CLAUSE 10. 3 - CLAIMS UNDER PERFORMANCE SECURITY

Delete the entire sub-clause 10.3.

The Employer shall be at liberty to claim part or the entire performance Security without informing or notifying
the Contractor provided that the conditions neccesitating the claim are contractual.

ADD NEW SUBCLAUSE;

‘SUBCLAUSE 10. 4 - COST OF PERFORMANCE SECURITY

The cost of complying with the requirements of this clause shall be borne by the Contractor.’

SUB CLAUSE 11. 1 - INSPECTION OF SITE

In line 17 after “affect his Tender” add
“and the Contractor shall be deemed to have based his BID on all the aforementioned”
Delete the last paragraph completely and replace with the following:

“The Employer in no way guarantees completeness nor accuracy of the soil, materials, subsurface and
hydrological information made available to the Contractor at the time of bidding or at any other time during the
period of the Contract, and the Contractor shall be responsible for ascertaining for himself all information as
aforesaid for the execution of works and his BID shall be deemed to have been priced accordingly.

ADD A NEW SUBCLAUSE;

‘SUBCLAUSE 11.2 - ACCESS TO DATA

Data made available by the Employer in accordance with Clause 11.1 shall be deemed to include data listed
elsewhere in the Contract as open for inspection at the address stipulated in the Appendix to Bid.’
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SUBCLAUSE 14.1 PROGRAM TO BE SUBMITTED

The time within which the program shall be submitted shall be as specified in the Appendix to the Form of Bid.

This detailed program shall be based upon the program submitted by the Contractor as part of his BID, where
this was required, and shall in no material manner deviate from the said program.

The program shall be in the form of a Critical Path Method Network (CPM Network) showing the order of
procedure and a description of the construction methods and arrangements by which the Contractor proposes to
carry out the works. It should also be supplemented by a time —bar chart of the same program. The program
shall be coordinated with climatic, groundwater and other conditions to provide for completion of the works in
the order and by the time specified. The program shall be revised at three-month intervals and should include a
chart of the principle quantities of work forecast for execution monthly.

The Contractor shall submit to the Engineer not later than the day or date mentioned in the Appendix to the
Form of Bid, a general description of his proposed arrangements and methods for the execution of the Works,
including temporary offices, buildings, access roads, construction plant and its intended production output,
working shift arrangements, labour strength, skilled and unskilled, supervision arrangements, power supply
arrangements, supply of materials including a materials utilization program, stone crushing, aggregate
production and storage, cement handling, concrete mixing and handling, methods of excavation, dealing with
water, testing methods and facilities.

During the execution of the works, the Contractor shall submit to the Engineer full and detailed particulars of
any proposed amendments to the arrangements and methods submitted in accordance with the foregoing.

If details of the Contractors proposals for Temporary Works are required by the Engineer for his own
information the Contractor shall submit such details within fourteen days of being requested to do so.

The Resident Engineer may at his discretion provide to the Contractor a Format of submitting the Program of
Works to comply with the Cashflow projections and budgets assigned to the project

The various operations pertaining to the works shall be carried out in such a progressive sequence as will
achieve a continuous and consecutive output of fully completed roadworks inclusive of all bridge works and
culverts within the time limits specified in the Contract. Generally the Contractor shall start at one end of the
road and progress continuously towards the other without leaving any isolated section or sections of
uncompleted road provided always that the site of the works has been acquired in its entirety and the
encumbrances and services thereon removed.

The Contractor shall allow in his programme all published Kenya public holidays including but not limited to
the following per calendar year during which the Contractor shall not be permitted to work.

New Years Day (1st January)
Good Friday

Easter Monday

Labour day (1% May)
Madaraka Day (1% June)

The month of Ramadhan
IddUIFitr

Mashujaa Day (20" October)
Jamhuri day (12" December)
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e Christmas Day (25" December)
e Boxing day (26" December)

The Contractor shall also allow per calendar year for a further 2 unspecified public holidays which may be
announced by the Government of Kenya with no prior notification upon which he shall not be permitted to work.

SUBCLAUSE 14.2- REVISED PROGRAMME

Add at the end of the first paragraph;

‘Failure by the Contractor to submit the Revised Work Program in the prescribed format and within the
stipulated period shall be considered a violation of his contractual obligations and a Notice for Termination shall
be issued to the Contractor.’

SUBCLAUSE 14.3- CASHFLOW ESTIMATE

The time within which the detailed cash flow estimate shall be submitted shall be as specified in the Appendix
to the Form of Bid.

SUBCLAUSE 15.1- CONTRACTOR’S SUPERINTENDENCE

Add the following at the end of the first paragraph of sub-clause 15.1:

“The Contractor shall, within Fourteen (14) days of receipt of the Engineer’s order to commence the works
inform the Engineer in writing the name of the Contractor’s Representative and the anticipated date of his arrival
on site. The Contractor shall also submit a specimen signature of his proposed Site Agent /Road Manager who
SHALL be the only signatory to payment of certificates/Monthly statements from the Contractor.”

Add the following Sub-clause 15.2

‘SUBCLAUSE 15.2- LANGUAGE ABILITY AND QUALIFICATIONS OF CONTRACTOR'’S
AUTHORISED AGENT

Unless otherwise stated in the tender document, the Contractor’s Agent or Representative on the site shall have
a minimum qualification of a Diploma in Civil/Highway Engineering and shall be able to read and write English
fluently.

The Contractor’s Agent or Representative shall have at least 5 years relevant experience as a Site Agent or
equivalent.

SUBCLAUSE 16.2- ENGINEER AT LIBERTY TO OBJECT

At the end of this Clause add
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“by a competent substitute approved by the Engineer and at the Contractors own expense.”

Add the following Sub-Clauses 16.3 and 16.4:

ADD THE FOLLOWING SUB-CLAUSE

‘SUBCLAUSE 16.3- QUALIFICATION AND LANGUAGE ABILITY OF SUPERINTENDING STAFF

Unless otherwise stated in the Tender document, the Contractor’s superintending staff shall meet the following
minimum qualifications:

Should have a working knowledge of English or Kiswahili. Should any of the superintending staff not be able
to meet this condition, the Contractor shall propose to the Engineer arrangements for provision of a sufficient
number of interpreters of approved qualifications. The Engineer, at his discretion, may amend, approve or reject
such arrangements or reject deployment of superintending staff not meeting the language requirements. The
Engineer may at any time during the duration of the Contract amend any approved arrangements made for
interpreters, which shall be implemented at the Contractors expense.

The key staff listed below must have academic qualifications from government-recognised institutions or
equivalent institutions of the levels set out in Section 5, Part 6.

e Site Agent /Road Manager

Qualifications as above shall be subject to verification and approval on site by the Engineer or his
representative on site before commencement of the said works.’

SUBCLAUSE 16.4 - EMPLOYMENT OF LOCAL PERSONNEL

The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labour with
appropriate qualifications and experience who are Kenya citizens.

SUBCLAUSE 19.1- SAFETY, SECURITY AND PROTECTION OF THE ENVIRONMENT

Add Paragraph (d) of Sub-Clause 19.1 as follows:

Notwithstanding the Contractor’s obligation under Sub-Clause-paragraph (a), (b) and 9(c) of Sub-Clause 19.1
of the Conditions of Contract, the Contractor shall observe the following measures with a view to reducing or
elimination adverse environmental effects by the site works:

(1)  All quarries and borrow pits shall be filled and landscaped to their original state after extraction of

construction material

(i) Soil erosion due to surface runoff or water from culverts or other drainage structures should be
avoided by putting in place proper erosion control measures that shall include, but are not limited to
grassing and planting if trees

(iii) Long traffic diversion roads shall be avoided so as to minimize the effect of dust on the surrounding
environment. In any case all diversions shall be kept damp and dust free

(iv)  Spillage of oils, fuels and lubricants shall be avoided and if spilt, shall be collected and disposed off
in such a way as not to adversely affect the environment

(v) Rock blasting near settlement areas shall be properly coordinated with the relevant officers of the
Government so as to minimize noise pollution and community interference.
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e Traffic Management Plan

I.  The Contractor should identify, evaluate and monitor potential traffic and road safety risks to workers
and road users throughout the Contract life cycle and develop measures and plans to address them.

ii.  The Contractor shall install and maintain standard approved traffic warning signs, directional signs,
secure the working areas and deploy flagmen at active construction sites.

iii.  The Contractor shall assess each phase of the works, monitor incidents and accidents indicating the
mitigation measures undertaken and prepare monthly reports to be submitted to the Resident Engineer.

iv.  The Contractor shall factor the cost of implementation of the Road Safety Plan in the rates for the Works.

Failure by the Contractor to implement the measures under approved safety plan shall be deemed to be a
violation of the Contractor’s Obligations under the Contract and shall be grounds for charging a penalty of up
to KES 50,000.00 per day for non-compliance. The penalties will be as shown below:

SAFETY REQUIREMENT AMOUNT OF PENALTIES
PER DAY
(KSh.)

1. | Personal Protective Equipment 10,000.00
2. | Approved Signage e.g. warning signs etc. 15,000.00
3. | Construction site delineation and passage of traffic 15,000.00

through works
4. | Safety for passage of traffic at Night 10,000.00

SUBCLAUSE 20.4 - EMPLOYERS RISKS

Delete Sub-Clause (h) and substitute with;
(h) any operation of the forces of nature (insofar as it occurs on site) which an experienced contractor:
(i) could not have reasonably foreseen, or

(iii)  could reasonably have foreseen, but against which he could not reasonably have taken at least one
of the following measures:

(A) prevent loss or damage to physical property from occurring by taking appropriate measures or
(B) insure against such loss or damage

SUBCLAUSE 21.1 - INSURANCE OF WORKS AND CONTRACTOR ‘S EQUIPMENT

Delete the first sentence of this Clause and replace with the following:

“prior to commencement of the Works the Contractor shall, without limiting his or the Employer’s obligations
and responsibilities under Clause 20, insure to the satisfaction of the Employer:”

Add the following words at the end of Sub-paragraph (a) and immediately before the last word of Sub-paragraph
(b) of Sub-Clause 21.1:

“It being understood that such insurance shall provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damage incurred”
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SUBCLAUSE 21.2 - SCOPE OF COVER

Amend sub-paragraph (a) of Sub-Clause 21.2 as follows:

Delete words “from the start of work at the site” and substitute the words “from the first working day after the
Commencement Date”

Add the following as Sub-Clause (c) under Sub-Clause-Clause 21.2

(c) It shall be the responsibility of the Contractor to notify the insurance company of any change in the nature
and extent of the Works and to ensure the adequacy of the insurance coverage at all times during the period of
the Contract.

Add

The Contractor shall be expected to insure all road assets from damage and to pursue the insurance companies
as and when damages to these assets occur. In addition, the Contractor is expected to furnish the Engineer with
a copy of Insurance Policy of WIBA at the commencement of works.

SUB CLAUSE 21.4 - EXCLUSIONS
Amend Sub-Clause 21.4 to read as follows:

“There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or damage caused by the
risks listed under Sub-Clause 20.4 sub-paragraph (a) (i) to(iv) of the Conditions of Particular Application.”

SUBCLAUSE 23.2 - MINIMUM AMOUNT OF INSURANCE

Add the following at the end of this Clause:

.. with no limits to the number of occurrences”.

SUBCLAUSE 25.1 — EVIDENCE AND TERMS
Amend Sub-Claus OF INSURANCE 25.1 as follows:

Insert the words “as soon as practicable after the respective insurances have been taken out but in any case”
before the words “prior to the start of work at the site”

Add the following Sub-Clauses 25.5, 25.6

SUBCLAUSE 25.5 - INSURANCE NOTICES
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Each policy of insurance effected by the Contractor for purposes of the Contract shall include a provision to the
effect that the Insurer shall have a duty to give notice in writing to the Contractor and Employer of the date
when a premium becomes payable. This shall not be more than thirty (30) days before that date and the policy
shall remain in force until thirty (30) days after the giving of such notice.

SUBCLAUSE 25.6 — NOTIFICATION TO INSURERS

It shall be the responsibility of the Contractor to notify insurers under any of the insurance referred to in the
preceding clauses 21, 23 and 24 on any matter or event, which by the terms of such insurance are required to be
so notified. The Contractor shall indemnify and keep indemnified the Employer against all losses, claims,
demands, proceedings, costs, charges and expenses whatsoever arising out of or in consequence of any default
by the Contractor in complying with the requirements of this Sub-Clause whether as a result of avoidance of
such insurance or otherwise.

SUBCLAUSE 28.2 - ROYALTIES

Add at the end of this Sub-Clause the following sentence:

“The Contractor shall also be liable for all payments or compensation if any that are levied in connection with
the dumping of part or all of any such material.”

Add

The Contractor shall be solely responsible for any Cess and any other fees that the County/Region May levy on
materials, goods or transportation within the Region

SUBCLAUSE 29.1 — INTERFERENCE WITH TRAFFIC

Supplement Sub-Clause 29.1 by adding the following sentence at the end:

“The Contractor will be permitted to use existing public roads for access to the site. The Contractor shall pay
vehicle license tax and road maintenance duty in accordance with relevant regulations and shall obtain any
necessary permits or licenses from relevant authorities for transporting his equipment.”

Add the following subclause 29.2:

SUBCLAUSE 29.2 - REINSTATEMENT AND COMPENSATION FOR DAMAGES TO PERSONS AND
PROPERTY

The Contractor shall reinstate all properties whether public or private which are damaged in consequence of the
construction and, maintenance of the works to a condition as specified and at least equal to that prevailing before
his first entry on them.
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If in the opinion of the Engineer the Contractor shall have failed to take reasonable and prompt action to
discharge his obligations in the matter of reinstatement, the Engineer will inform the Contractor in writing of
his opinion, in which circumstances the Employer reserves the right to employ others to do the necessary work
of reinstatement and to deduct the cost thereof from any money due or which shall become due to the Contractor.

The Contractor shall refer to the Employer without delay all claims which may be considered to fall within the
provisions of Clause 22.1.

Add the following Sub-Clause 34.2 to 34.8

SUBCLAUSE 34.2 - CONDITIONS OF EMPLOYMENT OF LABOUR

The Contractor shall be responsible for making all arrangements for and shall bear all costs relating to
recruitment, obtaining of all necessary visas, permits or other official permission for movements of staff and
labour.

SUBCLAUSE 34.3 — FAIR WAGES

The Contractor shall, in respect of all persons employed anywhere by him in the execution of the Contract, and
further in respect of all persons employed by him otherwise than in the execution of the Contract in every
factory, Workshop or place occupied or used by him for the execution of the Contract, observe and fulfil the
following conditions:

(a) The Contractor shall pay rates of wages, observe hours of labour and provide conditions of labour, housing,
amenities and facilities not less favourable than those required by the latest Regulation of Wages (Building and
Construction Industry) Order as of the time of bid submission, and subsequent amendments thereto, or in any
wage scales, hours of work or conditions agreed by the Ministry of Labour or other Government Department in
consultation with the appropriate wage fixing authority and generally recognized by other employees in the
district whose general circumstances in the trade or industry in which the Contractor is engaged are similar.

(b) In the absence of any rates of wages, hours or conditions of labour so established the Contractor shall pay
rates of wages and observe hours and conditions of labour which are not less favourable than the general level
of wages, hours and conditions observed by other Employers whose general circumstances in the trade or
industry in which the Contractor is engaged are similar.

(c) Where the absence of established rates of wages, hours and conditions of labour or the dissimilarity of the
general circumstances in the trade of industry in which the Contractor is engaged prevent the Contractor from
observing rates of wages, hours and conditions of labour ascertained under sub-paragraph (a) and (b) above the
Contractor in fixing the rates of wages, hours and conditions of labour of his employees shall be guided by the
advice of the Labour Department.

(d) The Contractor shall recognize the freedom of his employees to be members of trade unions.

(e) The Contractor shall maintain records in English of the time worked by, and the wages paid to, his employees.
The Contractor shall furnish to the Engineer or Employer, if called upon to do so, such particulars of the rates,
wages and conditions of labour as the Employer or Engineer may direct.

(F) The Contractor shall at all times during the continuance of the contract display, for the information of his
employees in every factory, workshop or place occupied or used by him for the execution of the Contract, a
copy of this clause together with a notice setting out the general rates of wages, hours and conditions of labour
of his employees.
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(9) The Contractor shall be responsible for the observance of this clause by sub-Contractors employed in the
execution of the works.

SUBCLAUSE 34.4 - BREACH OF FAIR WAGES CLAUSE

Any Contractor or Sub-Contractor who is found to be in breach of Fair Wages Clause shall cease to be approved
as a Contractor or Sub-Contractor for such period as the Permanent Secretary for the Ministry of Transport and
Infrastructure may determine.

Should a claim be made to the Employer alleging the Contractor’s default in payment of Fair Wages of any
workman employed on the Contract and if proof thereof satisfactory to the Employer is furnished by the Labour
Authority, the Employer may, failing payment by the Contractor, pay the claims out of any monies due or which
may become due to the Contractor under the Contract.

SUBCLAUSE 34.5 - RECRUITMENT OF UNSKILLED LABOUR

Any additional unskilled labour which is required by the Contractor for the works and which is not in his employ
at the time of the acceptance of the BID shall be recruited by the Contractor from the Labour Exchange or
Exchange or Exchanges nearest to the site or sites of the work.

SUBCLAUSE 34.6 - COMPENSATION FOR INJURY

The Contractor shall in accordance with the Workmen’s Compensation Act of the Laws of Kenya and any other
regulations in force from time to time pay compensation for loss or damage suffered in consequence of any
accident or injury or disease resulting from his work to any workman or other person in the employment of the
Contractor or any Subcontractor.

SUBCLAUSE 34.7 - LABOUR STANDARDS

(a) the Contractor shall comply with the existing local labour laws, regulations and labour standards

(b) the Contractor shall formulate and enforce an adequate safety program with respect to all work under his
contract, whether performed by the Contractor or subcontractor. The Contractor has assurance from the
Employer of cooperation where the implementation of these safety measures requires joint cooperation.

(c) Upon written request of the Employer the Contractor shall remove or replace any of his employees employed
under this Contract.

Add the following Sub-Clause 35.2 and 35.3.

SUBCLAUSE 35.2 - RECORDS OF SAFETY AND HEALTH
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The Contractor shall maintain such records and make such reports concerning safety, health and welfare of
persons and damage to property as the Engineer may from time to time prescribe.

SUBCLAUSE 35.3 - REPORTING OF ACCIDENTS

The Contractor shall report to the Engineer details of any accident as soon as possible after its occurrence. In
the case of any fatality or serious accident, the Contractor shall, in addition, notify the Engineer immediately by
the quickest available means. The Contractor shall also notify the relevant authority whenever the Laws of
Kenya require such a report.

SUBCLAUSE 41.1 - COMMENCEMENT OF WORKS

Amend Sub-Clause 41.1 as follows:

Delete the words “as soon as is reasonably possible” in the first sentence and replace with “within the period
stated in the Appendix to Bid”.

SUBCLAUSE 43.1 - TIME FOR COMPLETION

Amend Sub-Clause 43.1 as follows:

Delete the words “within the time” to “such extended time” and substitute “by the date or dates stated or implied
in Clause 14 of these Conditions of Particular Application.

SUBCLAUSE 44.1 - EXTENSION OF TIME FOR COMPLETION

Add at the end of Sub-Clause 44.1 the following:

“Neither rains falling within the rainy seasons as occurs in Kenya nor floods caused by such rains shall be
deemed exceptional weather conditions such as may fairly entitle the Contractor to an extension of time for the
completion of the work.”

SUBCLAUSE 45.1 - RESTRICTION ON WORKING HOURS

Add at the end of Sub-Clause 45.1 the following:

“If the Contractor requests permission to work by night as well as by day, then if the Engineer shall grant such
permission the Contractor shall not be entitled to any additional payments for so doing. All such work at night
shall be carried out without unreasonable noise or other disturbance and the Contractor shall indemnify the
Employer from and against any liability for damages on account of noise or other disturbance created while or
in carrying out night work and from and against all claims, demands, proceedings, costs, charges and expenses
whatsoever in regard or in relation to such liability.
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“In addition the Contractor will be required to provide, for any work carried out at night or recognized days of
rest, adequate lighting and other facilities so that the work is carried out safely and properly.

“In the event of the Engineer granting permission to the Contractor to work double or rotary shifts or on Sundays,
the Contractor shall be required to meet any additional costs to the Employer in the administration and
supervision of the Contract arising from the granting of this permission.”

SUBCLAUSE 47.1(b) — penalty for not attending to potholes

“If the Contractor trims/excavates any single pothole for repair and fails to seal it with AC within a period of 48
hours from the time of the excavation, penalty shall be charged to the contractor in the next due certificate at a
rate specified in the Appendix to form of bid per pothole.

SUBCLAUSE 47.2 - REDUCTION OF LIQUIDATED DAMAGES

Add the following paragraphs at the end of this Sub-Clause:

“There shall be no reduction in the amount of liquidated damages in the event that a part or a section of the
Works within the Contract is certified as completed before the whole of the Works comprising that Contract.

The Employer shall pay no bonus for early completion of the Works to the Contractor.

The sum stated in the Appendix to Bid as liquidated damages shall be increased by a sum equivalent to any
additional amount payable by the Employer to the Contractor under clause 70.1 in respect of an increase in costs
in such a period that would not have been incurred by the Contractor if the works had been completed by the
due date for completion prescribed by Clause 43.”

Add

The Employer may, without prejudice to any other method of recovery, deduct the amount of such damages
from any monies due or to become due to the Contractor, and after the limit of deduction prescribed in the
Appendix to tender is reached, the Contract shall be considered due for Termination.

SUBCLAUSE 48.3 — Substantial Completion of Parts

In Hybrid PBC Works Contracts, when Instructed works are substantially completed, the same works shall be
taken over and shall be considered complete.

SUBCLAUSE 49.1 — DEFECTS LIABILITY PERIOD

Defects liability period shall start for Instructed works immediately the works are certified as Complete by the
Engineer. The period of Defects liability shall be prescribed in the Appendix to the Contract.

SUBCLAUSE 49.2 - COMPLETION OF OUTSTANDING WORK AND REMEDYING DEFECTS
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Add

At the time of End of Defects Liability Inspection, no defect arising from the permanent works existing shall
be acceptable for taking over. The Inspection team shall verify and satisfy themselves that all the outstanding
works and defects arising out of the works have been attended to sufficiently. Routine Maintenance
works/PBC Works shall also be inspected at the time of End of Defects Liability Inspection and should
comply to the specifications of the PBC Works.

SUBCLAUSE 51.1 - VARIATIONS

Add the following at the end of the last paragraph

No such variations in any way shall contravene the requirements of Public Procurement and Disposal Act of
2015 and the amendments thereof.

SUBCLAUSE 52.1 - VALUATION AND VARIATIONS
Add new Clause 52.2(c)

No change in the unit rates or prices quoted shall be considered for items included in the schedule of Dayworks
rates, or Provisional Sums and items, or for any item in the BOQ.

Add new clause 52.4

SUBCLAUSE 52.4 - VARIATIONS EXCEEDING 25 PERCENT

Subject to requirements of Public Procurement and Disposal Act of 2015 and the amendments thereof,
variations above 25 percent critical to the proper function of the completed works and without which part or
whole of already specified work in the bill of quantities cannot be adequately executed may constitute ground
for Contract termination by either parties.

In which case, the Engineer shall give 28 day notice to the Contractor with a copy to the Employer of such
occurrence. The Contract shall terminate at the expiry of the notice.

SUBCLAUSE 52.4 - DAYWORKS

Add the following at the end of Sub-Clause 52.4:
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The work so ordered shall immediately become part of the works under the contract. The Contractor shall, as
soon as practicable after receiving the Dayworks order from the Engineer undertake the necessary steps for due
execution such work. Prior to commencement of any work to be done on a Dayworks basis, the Contractor shall
give an advance notice to the Engineer stating the exact time of such commencement.

SUBCLAUSE 54.1 - CONTRACTOR’S EQUIPMENT, TEMPORARY WORKS AND MATERIALS
: Exclusive use for the works

Amend Sub-Clause 54.1 as follows:

Line 5:add “written” between “the” and “consent”.

Delete Sub-Clauses 54.2 and 54.5.

Add

The Contractor shall be at liberty to deliver and withdraw equipment as and when needed for the undertaking
of works under this contract according to the equipment deployment schedule and work program approved. If a
particular equipment is required and the contractor is unable at the required time to avail the said equipment,
the contractor shall be expected to notify the Engineer of the possible reasons and adjustments made to such
delays. No Provisions shall be made for any claims on Idle Equipment.

SUBCLAUSE 55.2 - OMMISIONS OF QUANTITIES

Items of Works described in the Bills of Quantities for which no rate or price has been entered in the Contract
shall be considered as included in other rates and prices in the Contract and will not be paid for separately by
the Employer.

Add the following Sub-Clause 58.4:

SUBCLAUSE 58.4 — PROVISIONAL ITEMS

Provisional items shall be read as Provisional Sums and shall be operated as such in accordance with Sub-
Clauses 58.1 to 58.3.

Clause 60 of the General Conditions is deleted and substituted with the following:-

SUBCLAUSE 60.1 - MONTHLY STATEMENT

The Contractor shall submit a statement to the Engineer at the end of each month, in a tabulated form approved
by the Engineer, showing the amounts to which the Contractor considers himself to be entitled. The statement
shall include the following items, as applicable;
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- the value of the Permanent Work executed up to the end of previous month

- such an amount (not exceeding 75 percent of the value) as the Engineer may consider proper on account
of materials for permanent work delivered by the Contractor in the site

- such amount as the Engineer may consider fair and reasonable for any Temporary Works for which separate
amounts are provided in the Bill of Quantities

- adjustments under Clause 70
- any amount to be withheld under retention provisions of Sub-clause 60.3

- any other sum to which the Contractor may be entitled under the Contract

If the Engineer disagrees with or cannot verify any part of the statement, the Contractor shall submit such further
information as the Engineer may reasonably require and shall make such changes and corrections in the
statement as may be directed by the Engineer. In cases where there is difference in opinion as to the value of
any item, the Engineer’s view shall prevail.

SUBCLAUSE 60.2 INTERIM PAYMENT CERTIFICATE

The Contractor shall forward to the Engineer an Interim Payment Certificate based on the statement as corrected
above and, should it be necessary in the Engineers opinion, shall promptly make any further amendments and
corrections to the Interim Payment Certificate.

The Engineer shall not unreasonably withhold certifying an Interim Payment Certificate and in case of likely
delay in establishing the value of an item, such item may be set aside and the remainder certified for payment.

Within 45 days after receipt of the Interim Payment Certificate and subject to the Contractor having made such
further amendments and corrections as the Engineer may require, the Engineer will forward to the Employer the
certified Interim Payment Certificate.

Provided that the Engineer shall not be bound to certify any payment under this Clause if the net amount thereof,
after all retentions and deductions, would be less than the minimum amount of Interim Payment Certificate’s
stated in the Appendix to Form of Bid. However in such a case, the uncertified amount will be added to the next
interim payment, and the cumulative unpaid certified amount will be compared to the minimum amount of
interim payment.

SUBCLAUSE 60.3 - PAYMENT OF RETENTION MONEY

A retention amounting to the percentage stipulated in the Appendix to Bid shall be made by the Engineer in the
first and following Interim Payment Certificates until the amount retained shall reach the "Limit of Retention
Money" named in the Appendix to Form of BID.
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Upon the issue of the Taking-Over Certificate, with respect to the whole of the works one half of the retention
money shall become due and shall be paid to the Contractor when the Engineer shall certify in writing that the
last section of the whole works has been substantially completed.

Upon expiration of the Defects Liability Period for the works, the other half of the Retention Money shall be
certified by the Engineer for payment to the Contractor.

Provided that in the event of different Defects Liability Periods being applicable to different Sections of the
Permanent Works pursuant to Clause 48, the expression “expiration of the Defects Liability Period “shall, for
the purpose of this sub-clause, be deemed to mean the expiration of the latest of such periods.

Provided also that if at such time, there remain to be executed by the Contractor any work instructed, pursuant
to Clause 49 and 50, in respect of the works, the Engineer shall be entitled to withhold certification until
completion of any such work or so much of the balance of the Retention money as shall in the opinion of the
Engineer, represents the cost of the remaining work to be executed.

SUBCLAUSE 60.4—- CORRECTION OF CERTIFICATES

The Engineer may in any Interim Payment Certificate make any correction or modification to any previous
Interim Payment Certificate signed by him and shall have authority, if any work is not being carried out to his
satisfaction to omit or reduce the value of such work in any Interim Payment Certificate.

SUBCLAUSE 60.5- STATEMENT AT COMPLETION

Not later than 84 days after the issue of the Taking-Over Certificate in respect of the whole of the works, the
Contractor shall submit to the Engineer a statement at completion showing in detail, in a form approved by the
Engineer;

The final value of all work done in accordance with the Contract up to the date stated in such Taking-Over
Certificate.

Any further sums which the Contractor considers to be due; and

An estimate of amounts that the Contractor considers will become due to him under the Contract.

Estimate amounts shall be shown separately in the Statement at Completion. The Contractor shall amend and
correct the Statement as directed by the Engineer and submit a Certificate at Completion to be processed as in
Sub-Clause 60.2.

SUBCLAUSE 60.6 — FINAL STATEMENT

Not later than 56 days after the issue of the Defects Liability Certificate pursuant to Sub-Clause 62.1, the
Contractor shall submit to the Engineer for consideration a draft final statement with supporting documents
showing in detail, in the form approved by the Engineer;

The final value of all work done in accordance with the Contract;

KeNHA/R8/285/2022 Issued by Kenya National Highways Authority 197



Any further sums which the Contractor considers to be due to him.

If the Engineer disagrees with or cannot verify any part of the draft final statement, the Contractor shall submit
such further information as the Engineer may reasonable require and shall make such changes in the draft as
may be required.

SUBCLAUSE 60.7- DISCHARGE

Upon submission of the Final Statement, the Contractor shall give to the Employer, with a copy to the Engineer,
a written discharge confirming that the total of the Final statement represents full and final settlement of all
monies due to the Contractor arising out of or in respect of the Contract. Provided that such discharge shall
become effective only after payment under the Final Payment Certificate issued pursuant to Sub-Clause 60.8
has been made and the Performance Security referred to in Sub-Clause 10.1 has been returned to the Contractor.

SUBCLAUSE 60.8 — FINAL PAYMENT CERTIFICATE

Upon acceptance of the Final Statement as given in Sub-Clause 60.6, the Engineer shall prepare a Final Payment
Certificate which shall be delivered to the Contractor's authorized agent or representative for his signature. The
Final Payment Certificate shall state:

The final value of all work done in accordance with the Contract;

After giving credit to the Employer for all amounts previously paid by the Employer, the balance, if any, due
from the Employer to the Contractor or the Contractor to the Employer.

Final Certificate shall be issued for any sum due to the Contractor even if such is less than the sum named in the
Appendix to the Form of BID.

SUBCLAUSE 60.9— CESSATION OF EMPLOYERS LIABILITY

unless the Contractor notifies the Engineer of his objection to the Final Certificate within fourteen days of
delivery thereof he shall be deemed to have agreed that he accepts the total Contract Price as set out in the Final
Certificate as full settlement for all Work Done under the Contract including any variations and omissions
thereof but excluding any variations and claims previously made in writing.

SUBCLAUSE 60.10 - TIME FOR PAYMENT

The amount due to the Contractor under any Interim Payment Certificate or Final Payment Certificate issued
pursuant to this Clause or to any other term of the Contract, shall, subject to Clause 47, be paid by the Employer
to the Contractor as follows:

(1) In the case of Interim Payment Certificate, within the time stated in the Appendix to Form of Bid,
after the Engineer has signed the Interim Payment Certificate.
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(i) In the case of the Final Payment Certificate pursuant to Sub-clause 60.8, within the time stated in the
Appendix to Form of Bid, after the Engineer has signed the Final Payment Certificate.

(i) In the event of the failure of the Employer to make payment within the times stated, the Employer
shall make payment to the Contractor of simple interest at a rate equal to two percentage points above
the averaged Base Lending Rate of three leading banks namely Kenya Commercial Bank, Standard
Chartered Bank and Barclays Bank for the time being or as shall be the case from the time to time
obtained from the Central Bank of Kenya. The provisions of this sub-clause are without prejudice to
the Contractor’s entitlements under Clause 69 or otherwise.

SUBCLAUSE 60.11 - CURRENCY OF PAYMENT

The

Contract Price shall be designated in Kenyan Currency.

All work performed by the Contractor under the Contract shall be valued in Kenya Shillings using the rates and
prices entered in the Bills of Quantities together with such other increases to the Contract Price, except for
variation of price payments in accordance with Clause 70.1.

SUBCLAUSE 60.12 - ADVANCE PAYMENT

(a)

(b)

(©)

(d)

“At the request of the Contractor, The Employer MAY make an interest free advance payment to the
contractor for the cost of mobilization in respect of the Works, in a lump sum of any amount not
exceeding ten (10) percent of the Contract Price named in the Letter of Acceptance and Letter of Award.
Non-Payment or delayed payment of the Advance shall not be a cause for any claim whatsoever. The
Contractor is expected to have adequate financial resources to mobilise and execute the works with due
diligence without the advance payment being made. Payment of such advance amount will be due under a
separate certification by the Engineer after:

Provision by the Contractor of the Performance Security in accordance with Clause 10 of the
Conditions of Contract, and

Provision by the Contractor of a Bank Guarantee which shall remain effective until the advance
payment has been completely repaid by the Contractor out of current earnings under the Contract and
certified accordingly by the Engineer.

A form of Bank guarantee acceptable to the Employer is included in the Tender Documents. The advance
payment shall be used by the Contractor exclusively for mobilization expenditures, in connection with the
works. The advance payment shall not be subject to retention money.

The advance payment shall be repaid with percentage reductions from the monthly interim payments
certified by the Engineer. The reimbursement of the lump sum advance payment shall be made by
deductions from the interim payments and where applicable from the balance owing to the contractor.
Reimbursement shall begin when the amount of the sums due under the Contract reaches 20% of the
original contract sum. It shall have been completed by the time 80% of the contract sum is reached.

The amount to be repaid by way of successive deductions shall be calculated by the means of the formula:

RI=  A(x-X)/ (80%-20%)

Where:
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RI = the amount to be reimbursed.
A = the amount of the advance which has been granted.

x = the amount of proposed cumulative payments as a percentage of the original amount of the
contract. This figure will exceed 20% but not 80%.

X = the amount of the previous cumulative payments as a percentage of the original amount of the
Contract. This figure will be below 80% but not less than 20%.

(e) With each reimbursement the guarantee will be reduced accordingly.

SUBCLAUSE 60.13 MATERIALS FOR PERMANENT WORKS

With respect to materials brought by the Contractor to the site for incorporation into the permanent works, the
Contractor shall,

-Receive a credit in the month in which these materials are brought to site,

-Be charged a debit in the month in which these materials are incorporated in the permanent works.

Both such credit and debit to be determined by the Engineer in accordance with the following provisions.
No credit shall be given unless the following conditions shall have been met to the Engineers satisfaction
The materials are in accordance with the specifications for the works;

The materials have been delivered to site and are properly stored and protected against loss, damage or
deterioration;

The Contractors record of the requirements, orders receipts and use of materials are kept in a form approved
by the Engineer, and such records are available for inspection by the Engineer;

The Contractor has submitted a statement of his cost of acquiring and delivering the materials and plant to
the Site, together with such documents as may be required for the purpose of evidencing such cost;

The materials are to be used within a reasonable time.

The amount to be credited to the Contractor shall not be more than 75% of the Contractor’s reasonable cost
of the materials delivered to site, as determined by the Engineer after review of the documents listed in
subparagraphs (a) (iv) above;

The amount to be debited to the Contractor for any materials incorporated into the works shall be equivalent
to the credit previously granted to the Contractor for such materials pursuant to Clause (b) above as
determined by the Engineer.

SUBCLAUSE 63.1

Add

is unable to take full responsibility for the adequacy, stability and safety of all Site operations and methods of
construction as stipulated in subclause 8.2 of the conditions of contract.

a) Fails to comply with Subclause 10.1 and 10.2 of the Conditions of Contract

KeNHA/R8/285/2022 Issued by Kenya National Highways Authority 200



b) Fails to comply with SubClause 14.2 and SubClause 14.3 of the Conditions of Contract and Appendix
to Form of Bid.

c) Fails to observe the safety as stipulated in Subclause 19.1 and amendments therein.

d) Fails to Conform to Service levels as detailed in the Appendix to Form of Bid and as required in
subclause 13.1.

e) Incurs the maximum amount of Liquidated damages as stated in the Appendix to Form of Bid or the
liquidated damages amount, exceeds the performance security then the contract would be automatically
Terminated.

f) Has not completed the works despite the lapse of the Contract Period as stated in the Appendix to form
of Bid

SUBCLAUSE 67.1 — ENGINEER’S DECISION

Delete the entire sub clause 67.1 and add the following;

“If a dispute of any kind whatsoever arises between the Employer and the Contractor in any connection with, or
arising out of, the Contract or the execution of the works, whether during the execution of the works or after
their completion and whether before or after repudiation or other termination of the Contract including any
dispute as to any opinion, instruction, determination, certificate or valuation of the Engineer, the matter in
dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. Such
reference shall state it is made pursuant to this clause. No later than 28 (twenty eight) day after the day on which
he received such reference the Engineer shall give notice of his decision to the Employer and the Contractor.
Such decision shall state it is made pursuant to this clause.

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, continue to
proceed with the works with all due diligence and the Contractor and the Employer shall give effect forthwith
to every such decision of the Engineer unless and until the same shall be revised, as hereinafter provided, in an
Amicable Settlement, Adjudicator’s or Arbitrator’s award.

If either the Employer or the Contractor be dissatisfied with the any decision of the Engineer, or if the Engineer
fails to give notice of his decision on or before the 28th (twenty eighth) after the day on which he received the
reference, then either the Employer or the Contractor may, on or before the 28th (twenty eighth) day after the
day the day on which he received notice of such decision, or on or before the 28th (twenty eighth) day after the
day the day on which the said period of 28 days expired, as the case may be, give notice to the other party, with
a copy for information to the Engineer, of his intention to commence Adjudication, as hereinafter provided, as
to the matter in dispute. Such notice shall establish the entitlement of the party giving the same to commence
Adjudication, as hereinafter provided, as to such dispute; no adjudication in respect thereof may be commenced
unless such notice is given.
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If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the Contractor and
no notice of intention to commence adjudication as to such dispute has been given by either the Employer or
the Contractor on or before the twenty eighth day after the day on which the parties received notice as to such
decision from the Engineer, the said decision shall become final and binding upon the Employer and the
Contractor. “

SUBCLAUSE 67.2 - AMICABLE SETTLEMENT

Delete the entire sub clause 67.2 and add the following;

“Where notice to of intention to commence adjudication as to a dispute has been in accordance with sub clause
67.1, the parties shall attempt to settle such dispute in amicably before the commencement of Adjudication;
provided that, unless the parties otherwise agree, Adjudication may be commenced on or after the 14th
(fourteenth) day after the day on which notice of intention to commence adjudication of such dispute was given,
even if an attempt at amicable settlement thereto has been made.”

SUBCLAUSE 67.3 - ADJUDICATION

Delete the entire sub clause 67.3 and add the following;

“The Adjudicator shall be appointed by the Chartered Institute of Arbitrators (Kenya) unless the appointment is
agreed by the parties within 7 (seven) days of the notice to adjudication.

The adjudication process shall be conducted according to the Laws of Kenya and the Rules of the Chartered
Institute of Arbitrators (Kenya).”

SUBCIAUSE 67.3 — ARBITRATION

Delete the entire sub clause 67.3 and add the following;

“Any dispute in respect of which:
The decision, if any, of the Adjudicator has not become final and binding pursuant to sub clause 67.1, and
Amicable settlement has not been reached within the period stated in sub clause 67.2,

shall be finally settled, under the Laws of Kenya and the Arbitration Rules of the Chartered Institute of
Arbitrators (Kenya Branch) by one or more arbitrators appointed by the Chartered Institute of Arbitrators
(Kenya Branch).

Neither party shall be limited in the in the proceedings before such arbitrator/s to the evidence or arguments put
before the Adjudicator for the purpose of obtaining his said decision pursuant to sub clause 67.1.
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Arbitration may be commenced prior to or after completion of the works, provided that the obligations of the
Employer, the Engineer and the Contractor shall not be altered by reason of the arbitration being conducted
during the progress of the works.

SUBCLAUSE 68.2 - NOTICES TO EMPLOYER AND ENGINEER

Delete in Sub-Clause 68.2 the words "nominated for that purpose in Part 11 of these conditions".

a. The Employer’s address is:
The Director General,
Kenya National Highways Authority (KeNHA),
P.O. Box 49712 - 00100
NAIROBI

b. The Engineer’s address is:
Director Road Asset and Corridor Management,
Kenya National Highways Authority (KeNHA),
P.O. Box 49712 - 00100
NAIROBI

SUBCLAUSE 68.4 — Al letters and notices from the Contractor to the Employer and/Engineer must be signed
by the Managing Director or the person given written power of Attorney.

In addition to the usual postal office contacts the tenderer is required to provide official email address to be used
to communicate urgent letters requiring timely responses from the tenderer like tender addendum (addenda),
award letter or any other deemed urgent from the Employer requiring timely preparation and reply.

The Contractor’s address is
Name

P.O Box

City/Town

Email

Telephone

CLAUSE 69 - DEFAULT OF EMPLOYER

Delete Sub-Clause 69.1 (c)

In Sub-Clause 69.4 add at the end of first paragraph the following “the period of such suspension shall be as
agreed upon by both parties and in any case not more than six (6) months”.
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In Subclause 69.4 of General Conditions of Contract Part I, insert at the end ----- “The amounts of such costs
which shall be added to the Contrct Price shall exclude any cost due to idle time for equipment, plant and
labour.”

CLAUSE 70 - CHANGES IN COST AND LEGISLATION

There shall be no claims of payments for Variation of Prices (VOP) or changes in cost for legislation.

CLAUSE 72 — RATES OF EXCHANGE COST

Delete clause 72 in its entirety and substitute the following:

The currency of BID and payment is Kenya Shillings and rates of exchange requirements are not applicable.

CLAUSE 73 - BRIBERY AND COLLUSION

Add new Clause 73.1:

“The Contractor shall not:

(a) Offer or give or agree to give to any person in the service of the Government of Kenya any gift or
consideration or any kind as an inducement or reward for doing or forbearing to do or for having done or
forborne to do any act in relation to the obtaining or execution of this or any other contract to which the
Government of Kenya is a party or for showing or forbearing to show favour or disfavour to any person in
relation to this or any other contract for the Government of Kenya.

(b) Enter into this or any other contract with the Government of Kenya in connection with which commission
has been paid or agreed to be paid by or on his behalf or to his knowledge, unless before the contract is made
particulars of any such commission and of the terms and conditions of any agreement for the payment thereof
have been disclosed in writing to the Employer.

Any breach of this condition by the Contractor or by anyone employed by him or acting on his behalf (whether
with or without the knowledge of the Contractor) or the commission of any offence by the Contractor or by
anyone employed by him or acting on his behalf in relation to this or any other contract to which the Government
of Kenya is a party shall entitle the Employer to determine the Contract (See Condition 63 hereof) and/ or to
recover from the Contractor the amount or value of any such gift, consideration or commission.

Any dispute or difference of opinion arising in respect of either the interpretation, effect or application of this
condition or of the amount recoverable hereunder by the Employer from the Contractor shall be decided by the
Employer, whose decision shall be final and conclusive.

CLAUSE 74 — CONTRACT CONFIDENTIAL

Add new Clause 74.1:
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The Contractor shall treat the details of this Contract as Private and Confidential and shall not publish or disclose
the same or any particulars thereof in any trade or technical paper or elsewhere (save in so far as may be
necessary for the purpose thereof) without the previous consent in writing of the Government. If any dispute
arises as to the necessity of any publication or disclosures for the purposes of this Contract the same shall be
referred to the decision of the Engineer mentioned in the said Conditions of Contract whose award shall be final.
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SECTION XI - CONTRACT FORMS

TABLE OF FORMS

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD

FORM No. 2 - NOTIFICATION OF AWARD - LETTER OF ACCEPTANCE

FORM No. 3 - CONTRACT AGREEMENT

FORM No. 4 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee]
FORM No. 5 - ADVANCE PAYMENT SECURITY

FORM No. 6 - RETENTION MONEY SECURITY
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FORM NO. | - NOTIFICATION OF INTENTION TO AWARD

[This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender.]
[Send this Notification to the Tenderer's Authorized Representative named in the Tender
Information Form]

FORMAT

For the attention of Tenderer's Authorized Representative

Name: ........coovenvennne. [insert Authorized Representative's name] Address: [insert Authorized
Representative's Address] Telephones: [insert Authorized Representative's telephone/fax numbers]
Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be
sent to all Tenderers simultaneously. This means on the same date and as close to the same time as
possible.]

Date of Transmission:

This Notification is sent by: [email] on [date] (local time)

Procuring Entity: [insert the name of the Procuring entity]

Contract title: [insert the name of the contract]

Country: Kenya, County (if the Procuring Entity is from a County)

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract.
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:

a) Request a debriefing in relation the evaluation of your Tender, and/or
b) Submit a Procurement-related Complaint in relation to the decision to award the contract.

1 The successful Tenderer

Name: [insert name of successful Tenderer] Address: [insert address of the successful Tenderer]
Contract price: [insert contract price of the successful Tender]

2 Other Tenderers: insert names of all Tenderers that submitted a Tender. If the Tender's price was
evaluated include the evaluated price as well as the Tender price as read out.]

Name of Tenderer Tender price el Comments (if
Tender price any)
1
2
3
4
S)
6
7
Etc.
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1 How to request a debriefing
DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to
request a debriefing your written request must be made within three (3) Business Days of receipt of this
Notification of Intention to Award. Provide the contract name, reference number, name of the Tenderer,
contact details; and address the request for debriefing as follows:

Attention: [insert full name of person, if applicable] Title/position: [insert title/position] Procuring

Entity: [insert name of Procuring Entity] Email address: [insert email address]

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing
within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within
this period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing
is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will

end. The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise
you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the
date of publication of the Contract Award Notice.

2. How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight,
[insert date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement- related Complaint as follows:

Attention: [insert full name of person, if applicable]
Title/position: [insert title/position]
Procuring Entity: [insert name of Procuring Entity]

Email address: [insert email address]

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making
this complaint. Your complaint must be submitted within the Standstill Period and received by us before the
Standstill Period ends.

In summary, there are four essential requirements:
a) Youmust be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in
this tendering process, and is the recipient of a Notification of Intention to Award.
b) The complaint can only challenge the decision to award the contract.
c) You must submit the complaint within the period stated above.
d) You must include, in your complaint, all of the information necessary to support your case.

e) The application must be accompanied by the fees set out in the Procurement Regulations, which
shall not be refundable (information available from the Public Procurement Authority at
WWW.ppoa.go.ke.
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3. Standstill Period
a) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).
i) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification
of Intention to Award.

ii) The Standstill Period may be extended as stated in Section 4 above.
If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the

Procuring Entity:

Name

Title and Position

Signature

Date
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FORM NO. 2 - NOTIFICATION OF AWARD

Letter of Acceptance

[letter head paper of the Procuring Entity]

[date]

FORMAT

To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and
identification number, as given in the SCC] for the Accepted Contract Amount [amount in numbers and

words] [name of currency], as corrected and modified in accordance with the Instructions to Tenderers, is
hereby accepted by our Agency.

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of
Contract, using, for that purpose, one of the Performance Security Forms included in Section X, Contract
Forms, of the tender document.

We attach a copy of the Contact for your
Authorized Signature:

Name and Title of

Signatory: Name of

Agency:

Attachment: Contract Agreement
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FORM NO. 3-CONTRACT AGREEMENT

THIS AGREEMENT made the day of : , between
of (hereinafter “the

Procuring Entity”), of the one part, and of (herein after “the

Contractor”), of the other part:

WHEREAS the Procuring Entity desires that the Works known as should

be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion
of these Works and the remedying of any defects therein, The Procuring Entity and the Contractor agree as
follows:

1 Inthis Agreement words and expressions shall have the same meanings as are respectively assigned to
them in the Contract documents referred to.

2 The following documents shall be deemed to form and be read and construed as part of this Agreement.
This Agreement shall prevail over all other Contract documents.

a)  The Letter of Acceptance

b)  The Letter of Tender

c) The addenda Nos (if any)

d) The Particular Conditions

e) The General Conditions;

f)  The Specification

g) The Drawings; and

h)  The completed Schedules and any other documents forming part of the contract.

3 In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in
this Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and
to remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or such other sum as
may become payable under the provisions of the Contract at the times and in the manner prescribed by
the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the
laws of Kenya on the day, month and year specified above.

Signed by

(for the Procuring Entity)

Signed by

(for the Contractor)
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FORM NO. 4 - PERFORMANCE SECURITY
— (Unconditional Demand Bank Guarantee)

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [insert name and Address of Procuring

Entity] Date: [Insert date of issue]

PERFORMANCE GUARANTEE No.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. Wehave been informed that (herein after called "the Applicant™) has entered into
Contract No. dated with the Beneficiary, for the execution of
(herein after called "the Contract™).

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

3. Atthe request of the Applicant, we as Guarantor, here by irrevocably undertake to pay the Beneficiary

any sum or sums not exceeding in total an amount of ( ),1 such sum being payable in the types and
proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's
complying demand supported by the Beneficiary's statement, whether in the demand itself or in a
separate signed document accompanying or identifying the demand, stating that the Applicant is in
breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or to show
grounds for your demand or the sum specified therein.

4. This guarantee shall expire, no later than the ...........c........... Dayof ............. 2.. .2, and any demand
for payment under it must be received by us at this office indicated above on or before that date.

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months]
[one year], in response to the Beneficiary's written request for such extension, such request to be
presented to the Guarantor before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from
the final product.

1The Guarantor shall insert an amount representlng the percentage of the Accepted Contract Amount

ecl the Letter of Acceptance, less provisi
ny ang Jénommated ({ /fl\er n the currercy(cies o? tI% Cor‘f tract or a freely convertible currency acceptable

to the Beneficiary.

2nsert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The
Procuring Entity should note that in the event of an extension of this date for completion of the Contract, the
Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request
must be in writing and must be made prior to the expiration date established in the guarantee. In preparing
this guarantee, the Procuring Entity might consider adding the following text to the form, at the end of the
pen ultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not
to exceed [six months] [one year], in response to the Beneficiary's written request for such extension, such
request to be presented to the Guarantor before the expiry of the guarantee.”
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FORM NO. 6 - ADVANCE PAYMENT SECURITY
[Demand Bank Guarantee] [Guarantor letterhead or SWIFT

identifier code] [Guarantor letterhead or SWIFT identifier code]

Beneficiary: [Insert name and Address of Procuring
Entity] Date: [Insert date of issue]
ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. We have been informed that (herein after called “the Applicant”) has entered into
Contract No. dated with the Beneficiary, for the execution of
(herein after called"” the Contract™).

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the
sum () is to be made against an advance payment guarantee.

3. Atthe request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary

any sum or sums not exceeding in total an amount of ()1 upon receipt by us of

the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the demand

itself or in a separate signed document accompanying or identifying the demand, stating either that the

Applicant:

a) Has used the advance payment for purposes other than the costs of mobilization in respect of th e
Works; or

b) has failed to repay the advance payment in accordance with the Contract conditions, specifying
the amount which the Applicant has failed to repay.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate from the Beneficiary's bank stating that the advance payment referred to above has been
credited to the Applicant on its account number at

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
payment repaid by the Applicant as specified in copies of interim statements or payment certificates
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of
the interim payment certificate indicating that ninety (90) percent of the Accepted Contract Amount,

less provisional sums, has been certified for payment, or on the day of ,2_,2 whichever is
earlier. Consequently, any demand for payment under this guarantee must be received by us at this
office on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months]
[one year], in response to the Beneficiary's written request for such extension, such request to be
presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from
the final product.

1The Guarantor shall insert an amount representing the amount of the advance payment and denominated
either in the currency(ies) of the advance payment as specified in the Contract, or in a freely convertible
currency acceptable to the Procuring Entity.

2nsert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the
event of an extension of the time for completion of the Contract, the Procuring Entity would need to request
an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior
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to the expiration date established in the guarantee. In preparing this guarantee, the Procuring Entity might
consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor
agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], in
response to the Beneficiary's written request for such extension, such request to be presented to the
Guarantor before the expiry of the guarantee.”
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CONSTRUCTION OF 4 X 2M SKEWED DAKACHA BOX CULVERT AT KM 62+100 ON MUTOMO - KONE KALITE (B88) ROAD

FORM NO. 7 - RETENTION MONEY SECURITY
[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of
Procuring Entity] Date: [Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.:
[Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1 Wehave been informed that [insert name of Contractor, which in the case of a
joint venture shall be the name of the joint venture] (herein after called” the Contractor™) has
entered into Contract No. [insert reference number of the contract] dated

with the Beneficiary, for the execution of [insert name of contract and brief description
of Works] (herein after called" the Contract™).

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary
retains moneys up to the limit set forth in the Contract (“the Retention Money”), and that when
the Taking-Over Certificate has been issued under the Contract and the first half of the
Retention Money has been certified for payment, and payment of [insert the second half of the
Retention Money] is to be made against a Retention Money guarantee.

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of /insert amount in figures]

([insert amount in words ])1 upon receipt by us of the Beneficiary's complying
demand supported by the Beneficiary's statement, whether in the demand itself or in a separate
signed document accompanying or identifying the demand, stating that the Contractor is in
breach of its obligation(s) under the Contract, without your needing to prove or show grounds
for your demand or the sum specified therein.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of
a certificate from the Beneficiary's bank stating that the second half of the Retention Money as
referred to above has been credited to the Contractor on its account number_at
[insert name and address of Applicant's bank].

5 This guarantee shall expire no later than the................ Day of.......... , 2.. .2, and any
demand for payment under it must be received by us at the office indicated above on or before
that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [Six
months] [one year], in response to the Beneficiary's written request for such extension, such
request to be presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]
Note: All italicized text (including foot notes) is for use in preparing this form and shall be
deleted from the final product.
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CONSTRUCTION OF 4 X 2M SKEWED DAKACHA BOX CULVERT AT KM 62+100 ON MUTOMO - KONE KALITE (B88) ROAD

FORM NO. 8 BENEFICIAL OWNERSHIP DISCLOSURE FORM

*  Directly or indirectly holding 25% or more of the shares.

»  Directly or in directly holding 25% or more of the voting rights.

*  Directly or indirectly having the right to appoint a majority of the board of directors or equivalent
governing body of the Tenderer.

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In
case of joint venture, the tenderer must submit a separate Form for each member. The beneficial
ownership information to be submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately
owns or controls the Tenderer by meeting one or more of the following conditions:

Tender Reference No.:

identification no] Name of the Assignment:
of the assignment] to:

In response to your notification of award dated

[insert

[insert name

[insert complete name of Procuring Entity]

[insert date of notification of award]

to furnish additional information on beneficial ownership:___[select one option as applicable and

delete the options that are not applicable]

I) Wehere by provide the following beneficial ownership information.

Details of beneficial ownership

Identity of
Beneficial Owner

Directly or
indirectly holding
25% or more of
the shares

(Yes/ No)

Directly or
indirectly holding
25 % or more of
the Voting Rights

(Yes/ No)

Directly or indirectly having the
right to appoint a majority of
the board of the directors or an
equivalent governing body of
the Tenderer

(Yes/ No)

[include full name
(last, middle, first),
nationality, country
of residence]

OR

ii)  Wedeclare that there is no Beneficial Owner meeting one or more 0f the following
conditions: directly or indirectly holding 25% or more of the shares. Directly or indirectly
holding 25% or more of the voting rights. Directly or indirectly having the right to appoint a
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CONSTRUCTION OF 4 X 2M SKEWED DAKACHA BOX CULVERT AT KM 62+100 ON MUTOMO - KONE KALITE (B88) ROAD

majority of the board of directors or equivalent governing body of the Tenderer.

OR

We declare that we are unable to identify any Beneficial Owner meeting one or more of the following
conditions. [If this option is selected, the Tenderer shall provide explanation on why it is unable to
identify any Beneficial Owner]

Directly or indirectly holding 25% or more of the shares. Directly or indirectly holding25% or
more of the voting rights.

Directly or indirectly having the right to appoint a majority of the board of directors or
equivalent governing body of the Tenderer/”

Name of the Tenderer: ..........ccc......... *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete
name of person duly authorized to sign the Tender]

Title of the person signing the Tender: ...........c........... [insert complete title of the person signing the
Tender]
Signature of the person named above: ...........c.cc.co..... [insert signature of person whose name and

capacity are shown above]

Date signed ............ccuc....... [insert date of signing] day of....................... [Insert month], [insert year]
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CONSTRUCTION OF 4 X 2M SKEWED DAKACHA BOX CULVERT AT KM 62+100 ON MUTOMO - KONE KALITE (B88) ROAD

SUPERVISION CHECKLIST

Supervision Check List

CONSTRUCTION OF DAKACHA BOX CULVERT AT KM 62+100 ON MUTOMO - KONE Dat

Project Name: KALITE (B88) ROAD

Signatures

1. This check list is for Resident Engineer to check Contractor’s work execution process.

2. Fill in date of checking as (day/month), mark as indicated in Filling Example, and state remarks.

3. Put this check list in the Monthly Progress Report.

Representative

The Engineer's

(Project Engineer)

resident Engineer

before During execution after Remarks
Date Date | Date | Date | Date | Date | Date | Date | Date | Date | Reason for unsatisfactory
. performance (Site diary No.)
Item Check Point Corrective order by authority
/ A R A D A A (Date) _
Excellent point to Dbe
specified
1 | Execution Works

system in Execution
general Programme D D D D D D

1-1 | (including its

revised
version if
any) IS
submitted
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CONSTRUCTION OF 4 X 2M SKEWED DAKACHA BOX CULVERT AT KM 62+100 ON MUTOMO - KONE KALITE (B88) ROAD

Supervision Check List

CONSTRUCTION OF DAKACHA BOX CULVERT AT KM 62+100 ON MUTOMO - KONE Dat

Project Name: KALITE (B88) ROAD e

Signatures

before  the
date
specified in
contract
document

Works

Execution

e | 10101001000
properly
1-2 | reflects the
given
specification
s and site
conditions

Execution

o ERRERNNRRERRERRENE]

1-3 | accordance
with  Works
Execution
Programme

2 | Equipmen All

tholding | 2-1 | equipment
used are D D D D D D D
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CONSTRUCTION OF 4 X 2M SKEWED DAKACHA BOX CULVERT AT KM 62+100 ON MUTOMO - KONE KALITE (B88) ROAD

Supervision Check List

CONSTRUCTION OF DAKACHA BOX CULVERT AT KM 62+100 ON MUTOMO - KONE Dat

KALITE (B88) ROAD e | Slgnatures

Project Name:

properly
mobilized in
accordance
with  Works
Execution
Programme

All
equipment
used is well
2-2 | maintained
during the
execution of
works

3 | Contracto Quialified
r’s in- technical
house staff of
staff Contractor
are properly
assigned as
specified in
Works
Execution
Programme

3-2
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CONSTRUCTION OF 4 X 2M SKEWED DAKACHA BOX CULVERT AT KM 62+100 ON MUTOMO - KONE KALITE (B88) ROAD

Supervision Check List

CONSTRUCTION OF DAKACHA BOX CULVERT AT KM 62+100 ON MUTOMO - KONE Dat

Project Name: KALITE (B88) ROAD e

Signatures

Contractor’s
in-house key
staff
understand
work process
and schedule

properly

ERRERNNRRERRERRERRIREE

Contractor’s
in-house
staff  give
technical
guidance and
direction to
workers and
operators
properly and
timely

3-3

Communicat
ions with
authority in
writing  is
properly and
timely
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CONSTRUCTION OF 4 X 2M SKEWED DAKACHA BOX CULVERT AT KM 62+100 ON MUTOMO - KONE KALITE (B88) ROAD

Supervision Check List

CONSTRUCTION OF DAKACHA BOX CULVERT AT KM 62+100 ON MUTOMO - KONE Dat

Project Name: KALITE (B88) ROAD e

Signatures

Workers and
operators are
deployed in
accordance
with Works
Personnel Execution

employm Programme
ent

ERRERNNRRERRERRERRIREE

Wage
payment s
4-2 | properly
made on
time

5 | Site base Office and
facilities stockyard
are prepared
in
accordance
with  Works
Execution
Programme

5-1

Site is well
maintained
5-2 during the
work
execution
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CONSTRUCTION OF 4 X 2M SKEWED DAKACHA BOX CULVERT AT KM 62+100 ON MUTOMO - KONE KALITE (B88) ROAD

Supervision Check List

Project Name:

CONSTRUCTION OF DAKACHA BOX CULVERT AT KM 62+100 ON MUTOMO - KONE

KALITE (B88) ROAD

and cleared
on
completion

5-3

Material
stored on site
is  properly
managed
during the
work
execution

6 | Quality
and
quantity
managem
ent

6-1

Material
testing,
structural
examination,
and
measuremen
ts are
properly and
Periodically
conducted
based on
specification
s and Works
Execution
Programme
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CONSTRUCTION OF 4 X 2M SKEWED DAKACHA BOX CULVERT AT KM 62+100 ON MUTOMO - KONE KALITE (B88) ROAD

Supervision Check List

CONSTRUCTION OF DAKACHA BOX CULVERT AT KM 62+100 ON MUTOMO - KONE Dat

Project Name: KALITE (B88) ROAD e

Signatures

Results  of
material
testing,
structural
examination
6-2 | and
measuremen
ts are within
the
specification
S.

ERRERNERRIRRERRERRINEE

Results  of
material
testing,
structural
examination,
and
measuremen
ts are
properly
compiled as
reports  for
confirmation

6-3

7 Understandi
7-1 ng of critical
path and its

ERRERNNRRNRRERRERRIRAR
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CONSTRUCTION OF 4 X 2M SKEWED DAKACHA BOX CULVERT AT KM 62+100 ON MUTOMO - KONE KALITE (B88) ROAD

Supervision Check List

CONSTRUCTION OF DAKACHA BOX CULVERT AT KM 62+100 ON MUTOMO - KONE Dat

Project Name:

Work
schedulin

g

KALITE (B88) ROAD

reflection on
scheduling is
proper

7-2

Actual
proceedings
are
periodically
compared to
the planned
schedule
described in
Works
Execution
Programme

7-3

Changes
caused by
site
conditions
are properly
handled to
keep things
on schedule

7-4

All  works
are
completed
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CONSTRUCTION OF 4 X 2M SKEWED DAKACHA BOX CULVERT AT KM 62+100 ON MUTOMO - KONE KALITE (B88) ROAD

Supervision Check List

Project Name: CONSTRUCTION OF DAKACHA BOX CULVERT AT KM 62+100 ON MUTOMO - KONE Dat Signatures
KALITE (B88) ROAD e
within  the
contract term
or within the
extended
term as
allowed
8 | Work No accident
safety occurs to
managem | 8-1 | workers,
ent operators, or

third-parties.

Safety of
workers and
operators is
considered

8-2

Accident
prevention
8-3 | efforts  for
third-parties
are proper

Traffic and
site  safety
devices are

properly

8-4
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CONSTRUCTION OF 4 X 2M SKEWED DAKACHA BOX CULVERT AT KM 62+100 ON MUTOMO - KONE KALITE (B88) ROAD

Supervision Check List

CONSTRUCTION OF DAKACHA BOX CULVERT AT KM 62+100 ON MUTOMO - KONE Dat

Project Name: KALITE (B88) ROAD e

Signatures

installed and
managed

Temporary
facilities
(e.0.

8-5 | scaffolding)
are
constantly
checked

9 | Environm Environment
ental and al and social
social mitigation
managem efforts (e.g.
ent 9.1 agginst
noise,
vibration,
emission,
and dust ) are
conducted

Waste
material

9-2 | from site is
properly
disposed
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CONSTRUCTION OF 4 X 2M SKEWED DAKACHA BOX CULVERT AT KM 62+100 ON MUTOMO - KONE KALITE (B88) ROAD

Supervision Check List

Project Name:

CONSTRUCTION OF DAKACHA BOX CULVERT AT KM 62+100 ON MUTOMO - KONE

KALITE (B88) ROAD

Dat

Signatures

Damage to

existing

roads, works D D D D D D D D
9.3 gnd sgrwces

is avoided or

are repaired

when it

occurs

No

overloading

oo 0000|0000
9-4 related

vehicles is

reported

Filling Example: v'Check point is satisfactory m Check point is unsatisfactory N/A Not applicable
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