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SECTION I - INVITATION FOR TENDERS
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SECTION 1: INVITATION TO TENDER

TENDER NO. KeNHA/R8/402/2026 - PERFORMANCE BASED CONTRACT (UNPAVED) FOR
THE MAINTENANCE OF UKIA —- MATILIKU (B107) ROAD

The Kenya National Highways Authority (KeNHA) is a State Corporation established under the Kenya
Roads Act, 2007, with the responsibility for the management, development, rehabilitation and maintenance
of national roads.

The Authority invites bids from eligible construction companies registered with the National
Construction Authority (NCA) in Category NCA 5, 6 or 7 for the PERFORMANCE BASED
CONTRACT (UNPAVED) FOR THE MAINTENANCE OF UKIA — MATILIKU (B107) ROAD to
be funded through Road Maintenance Fuel Levy Fund (RMLF).

SCOPE OF WORK

The scope of works shall be as described in the tender document.
QUALIFICATION FOR TENDERING

Mandatory Requirements

The following MUST be submitted together with the bid;

1. Copy of Certificate of incorporation

2. Copy of Valid Annual Practising Licence with the National Construction Authority in the classes
specified above

3. Copy of Valid Tax Compliance Certificate

4. Copy of recent CR 12 form (Issued within the last Six 6 months from the Tender Opening Date).

5. Copy of Valid Registration Certificate for Access to Government Procurement Opportunities —
{AGPO) in the category of [WOMEN] as specified in the Tender Notice.

6. Bidders shall sequentially serialise all pages of each tender submitted. A Guide Note on
Serialization is outlined in the Notes below
7. A copy of PBC Certificate for at least one of the Directors.

Other Requirements
As specified in the respective tender documents covering the following: -

1. Similar previous experience where applicable.
2. Professional and Technical Personnel.
3. Current work load.

4. Eligibility
a. To enhance equity, bidders shall bid for a maximum of Two (2) Tenders, but can only be
Awarded a Maximum of One (1) Tenders, under this Tender Notice. Bidders who

participate in more than Two (2) tenders shall be disqualified.

b. Director (s) and Bidders who have been awarded Tenders in this Financial Year (FY
2025-2026) are not eligible to bid for this Tender Notice.
c. Director (s) bidding under different companies for the same tender shall be disqualified

d. Director (s) bidding under different companies should not participate in more than Two (2)

tenders
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e. Directors and Companies who have ongoing works as of the tender closing/opening date

are not eligible to bid for this tender notice.

f.  Only those bidders registered in the Category as indicated in the tender document shall bid

for the respective tenders

g. Bidders to comply with Section 157 of the Public Procurement and Asset Disposal Act,
2015 (PPADA, 2015) on participation of candidates in preference and reservations.

h. Any form of Canvassing will lead to disqualification

5. Source of indices and base values

Notes:

1.  All submitted Documents may be verified from the issuing agencies, KeNHA Reserves the right to
verify all submitted documents.

2. The bidders to ensure that their rates in the bills of quantities are within the known prevailing
market rates for road works pursuant to Section 70(6) (b) of PPADA, 2015 read together with
Regulation 43(4) of the Public Procurement and Asset Disposal Regulations, 2020.

e The Procuring Entity Own Market rates are published on the website:
https://kenha.co.ke/wp-content/uploads/2026/06/Price-Reference-Guide-May-2026-v1.pdf

Procurement shall be based on the post qualification method and the above details will be submitted with
the priced bid.

There shall be a mandatory Pretender site visit as specified in the detailed tender notice above and as
uploaded onto the KeNHA website.

NOTE:

Every Bidder shall be represented by one Technical Person with a Minimum qualification of a
Diploma in Civil/Highway Engineering. The Individual SHALL bring along the following in hard
copies:
1. Original ID/Passport and a CERTIFIED Copy
2. CERTIFIED copy of Diploma/H. Dip./Degree Certificate
3. CERTIFIED Copy of Registration Certificate and proof of current subscription by Engineers
Board of Kenya (EBK)/ Kenya Engineering Technology Registration Board (KETRB)/
Institute of Engineering Technologists and Technicians (IET)
4. Original Introductory letter bearing the Company letterhead and an Official Stamp
authorizing them to represent them in the specific Pre-Bid Conference. The letter shall be
duly signed. Photocopies or any other media shall not be accepted.

e The copies of ID/Passport, Academic Certificates, Professional Registration Certificate, proof
of current subscription SHALL be certified by commissioner of oaths or Notaries public
o All the above documents shall be retained by the Procuring Entity’s and may be verified later
for authenticity.
One (1) person shall only represent one (1) company per Tender.

The detailed tender notice is available in the KeNHA website and Public Procurement Information Portal
(PPIP). Clarifications and Questions may be sent to procurement@kenha.co.ke as indicated in the Tender
Notice.
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NOTE:

1. Every bidder shall make their own arrangements to familiarize themselves with the site
conditions and the Road and its features.

2. Clarity on Serialization of Tender Documents by Prospective Bidders

Please note that all pages of the tender documents submitted by bidders shall be sequentially
serialized numerically that is; 1,2,3,4,5...etc. That is, serialization shall be undertaken by the
bidder, by doing fresh numbering on its documents. The pagination of the tender documents
as downloaded from the KeNHA website should not be used as a means of Serialization. The
bidder’s serialization should follow the same logical sequence from the first page to the end.

3. Bidders are advised to ensure that their bid documents are securely, neatly and properly
bound (mere stapling shall not be considered adequate binding.

Interested eligible candidates may obtain further information and inspect tender documents from the
Supply Chain Management Office, Kenya National Highways Authority, Machakos Regional Office
Opposite Machakos Boys School as indicated in the Tender Notice during normal working hours.

A complete set of tender documents may be obtained by interested tenderers from the Kenya National
Highways Authority website: www.kenha.co.ke or PPIP portal: www.tenders.go.ke free of charge. Bidders
are encouraged to download tender documents to minimise physical visits to the respective KeNHA
Regional Offices.

Completed tender documents are to be enclosed in plain sealed envelope clearly marked with tender name,
reference number and submitted to: -

Office of the Regional Director — Lower Eastern
Kenya National Highways Authority,
P. O. Box 2603-90100,
MACHAKOS, KENYA

Or Deposited in the Tender Box at the reception area, Lower Eastern Regional Office, Machakos so as
to be received on or before the Date and Time as indicated in the Tender Notice.

All interested bidders are required to continually check the Kenya National Highways Authority
website: www.kenha.co.ke for any tender addendums or clarifications that may arise before
submission date.

Tenders will be opened immediately thereafter in the presence of Tenderers/Representatives who wish to
attend at the KeNHA Lower Eastern Regional Office Board Room.

Deputy Director, Supply Chain Management
For: DIRECTOR GENERAL
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SECTION II - INSTRUCTIONS TO TENDERERS
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SECTION 2 - INSTRUCTIONS TO TENDERERS

A. GENERAL
1 Scope of Tender

1.1 The Procuring Entity, as indicated in the TDS, issues this tendering document for the
procurement of Works and Services as listed below for the award of a Performance-based Road
Contract. The name, identification, and number of lots (contracts) of this ITT are specified in
the TDS. The Works and Services under the Performance- based Contract will cover the Roads
indicated in the TDS and will consist of:

a) Maintenance Services or “Services” consisting of all interventions on the Roads which
are to be carried out by the contractor in order to achieve and keep the Road
performance stand defined by the Service Level included in Section VII, Specifications
for Works and Services of this tendering document, and all activities related to the
management and evaluation of the road network under contract;

b) Rehabilitation Works, when requested in the TDS for the sections of the Road(s)
indicated in the TDS, consisting of specific types of civil works described in the
Specifications;

¢) Improvement Works, when requested in the TDS, consisting of a set of specific
interventions indicated in the Specifications to add new characteristics to the Roads in
response to existing or new traffic and safety or other considerations;

d) Works consisting of activities needed to reinstate the Roads and reconstruct their
structure or their right of way which has been damaged as a result of natural
phenomena with imponderable consequences, such as strong storms, flooding, and
earthquakes.

pA Interpretations
Throughout this tendering document:

The term “in writing” means communicated in written form (e.g. by mail, e-mail, and fax,
including if specified in the TDS, distributed or received through electronic-procurement
system used by the Procuring Entity) with proof of receipt;

if the context so requires, “singular” means “plural' and vice versa; and “Day” means
calendar day, unless otherwise specified as a “Business Day.” A Business Day is any day
that is a working day of the Procuring Entity. It excludes the Procuring Entity's official
public holidays.

3. Fraud and Corruption

3.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and
Asset Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender
submitted by a person shall include a declaration that the person shall not engage in any corrupt
or fraudulent practice and a declaration that the person or his or her sub-contractors are not
debarred from participating in public procurement proceedings.

3.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010,
regarding collusive practices in contracting. Any tenderer found to have engaged in
collusive conduct shall be disqualified and criminal and/or civil sanctions may be imposed.
To this effect, Tenders shall be required to complete and sign the “Certificate of Independent
Tender Determination” annexed to the Form of Tender.
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3.3 Unfair Competitive Advantage-Fairness and transparency in the tender process require that
the firms or their Affiliates competing for a specific assignment do not derive a competitive
advantage from having provided consulting services related to this tender. To that end, the
Procuring Entity shall indicate in the Data Sheet and make available to all the firms together
with this tender document all information that would in that respect give such firm any
unfair competitive advantage over competing firms.

3.4 Tenderers shall permit and shall cause their agents (where declared or not), subcontractors,
sub consultants, service providers, suppliers, and their personnel, to permit the Procuring
Entity to inspect all accounts, records and other documents relating to any initial selection
process, prequalification process, tender submission, proposal submission, and contract
performance (in the case of award), and to have them audited by auditors appointed by the
Procuring Entity.

4. Eligible Tenderers

4.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution
subject to ITT 4.6 or any combination of such entities in the form of a joint venture (JV)
under an existing agreement or with the intent to enter into such an agreement supported
by a Form of intent. In the case of a joint venture, all members shall be jointly and severally
liable for the execution of the entire Contract in accordance with the Contract terms. The
JV shall nominate a Representative who shall have the authority to conduct all business for
and on behalf of any and all the members of the JV during the Tendering process and, in
the event the JV is awarded the Contract, during contract execution. Members of a joint
venture may not also make an individual tender, be a subcontractor in a separate tender or
be part of another joint venture for the purposes of the same Tender. The maximum number
of JV members shall be specified in the TDS.

4.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister.
Child, Parent, Brother or Sister of a Spouse, their business associates or agents and
firms/organizations in which they have a substantial or controlling interest shall not be
eligible to tender or be awarded a contract. Public Officers with such relatives are also not
allowed to participate in any procurement proceedings.

4.3 A Tenderer shall not have a conflict of interest. Any Tenderer found to have a conflict of
interest shall be disqualified. A Tenderer may be considered to have a conflict of interest
for the purpose of this Tendering process, if the Tenderer:

a) Directly or indirectly controls, is controlled by or is under common control with another
Tenderer; or

b) Receives or has received any direct or indirect subsidy from another Tenderer; or
c¢) Has the same legal representative as another Tenderer; or

d) Has a relationship with another Tenderer, directly or through common third parties,
that puts it in a position to influence the Tender of another Tenderer, or influence the
decisions of the Procuring Entity regarding this Tendering process; or

e) Or any of its affiliates participated as a consultant in the preparation of the design or
technical specifications of the works that are the subject of the Tender; or

f) Or any of its affiliates has been hired (or is proposed to be hired) by the Procuring
Entity or Procuring Entity as Engineer for the Contract implementation; or

g) would be providing goods, works, or non-consulting services resulting from or directly
related to consulting services for the preparation or implementation of the project
specified in the TDS ITT 2.1 that it provided or were provided by any affiliate that
directly or indirectly controls, is controlled by, or is under common control with that
firm; or

h) has a close business or family relationship with a professional staff of the Procuring Entity,
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who:

i) are directly or indirectly involved in the preparation of the tendering document or
specifications of the Contract, and/or the Tender evaluation process of such
Contract; or

ii) would be involved in the implementation or supervision of such contract unless
the conflict stemming from such relationship has been resolved in a manner
acceptable to the Procuring Entity throughout the Tendering process and
execution of the Contract.

4.4 A firm that is a Tenderer (either individually or as a JV member) shall not participate in
more than one Tender, except for permitted alternative Tenders. This includes participation
as a subcontractor in other Tenders. Such participation shall result in the disqualification
of all Tenders in which the firm is involved. A firm that is not a Tenderer or a JV member
may participate as a subcontractor in more than one Tender.

4.5 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to
ITT 4.9. A Tenderer shall be deemed to have the nationality of a country if the Tenderer is
constituted, incorporated or registered in and operates in conformity with the provisions of
the laws of that country, as evidenced by its articles of incorporation (or equivalent
documents of constitution or association) and its registration documents, as the case maybe.
This criterion also shall apply to the determination of the nationality of proposed
subcontractors or sub-consultants for any part of the Contract including related Services.

4.6 Tenderer that has been debarred from participating in public procurement shall be ineligible
to be prequalified for a tender or be awarded a contract. The list of debarred firms and
individuals is available from the website of PPRA
www.ppra.go.keoremailcomplaints@ppra.go.ke.

4.7 Tenderers that are state-owned enterprises or institutions in Kenya may be eligible to
compete and be awarded a Contract(s) only if they can establish that they (i) are legally
and financially autonomous (ii) operate under commercial law, and (iii) are not under
supervision of the Procuring Entity.

4.8  Tenderer shall not be under suspension from Tendering by the Procuring Entity as the result
of the operation of a Tender-Securing or Proposal-Securing Declaration.

4.9  Firms and individuals may be ineligible if so indicated in Section V and (a) as a matter of
law or official regulations, if Kenya prohibits commercial relations with that country, or
(b) by an act of compliance with a decision of the United Nations Security Council taken
under Chapter VII of the Charter of the United Nations, Kenya prohibits any import of
goods or contracting of works or services from that country, or any payments to any
country, person, or entity in that country.

4.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs
(in supplies, subcontracts and labor) from national suppliers and contractors. To this end,
a foreign tenderer shall provide in its tender documentary evidence that this requirement is
met. Foreign tenderers not meeting this criterion will be automatically disqualified.
Information required to enable the Procuring Entity determine if this condition is met shall
be provided in for this purpose is be provided in “SECTION III - EVALUATION AND
QUALIFICATION CRITERIA, Item 9”.

4.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign
tenderer, if the tenderer is not registered in Kenya or if the tenderer is registered in Kenya
and has less than 51 percent ownership by Kenyan citizens. JVs are considered as foreign
tenderers if the individual member firms are not registered in Kenya or if are registered in
Kenya and have less than 51 percent ownership by Kenyan citizens. The JV shall not

KeNHA/R8/402/2026 Issued by Kenya National Highways Authority 12


http://www.ppoa.go.ke/
mailto:complaints@ppoa.go.ke

subcontract to foreign firms more than 10 percent of the contract price, excluding
provisional sums.

4.12 The National Construction Authority Act of Kenya requires that all local and foreign
contractors be registered with the National Construction Authority and be issued with a
Registration Certificate before they can undertake any construction works in Kenya.
Registration for foreign contractors shall not be a condition for tender, but it shall be a
condition of contract award and signature. A selected tenderer shall be given opportunity
to register before such award and signature of contract. Application for registration with
National Construction Authority may be accessed from the website www.nca.go.ke.

4.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture
undertakings which may prevent, distort or lessen competition in provision of services are
prohibited unless they are exempt in accordance with the provisions of Section 25 of the
Competition Act, 2010. JVs will be required to seek for exemption from the Competition
Authority. Exemption shall not be a condition for tender, but it shall be a condition of
contract award and signature. A JV tenderer shall be given opportunity to seek such
exemption as a condition of award and signature of contract. Application for exemption
from the Competition Authority of Kenya may be accessed from the
websitewww.cak.go.ke

4.14 A Tenderer may be considered ineligible if he/she offers goods, works and production
processes with characteristics that have been declared by the relevant national
environmental protection agency or by other competent authority as harmful to human
beings and to the environment shall not be eligible for procurement.

4.15 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by
producing a valid tax compliance or tax exemption certificate issued by the Kenya Revenue
Authority.

5.  Eligible Materials, Equipment, and Services

5.1 The materials, equipment and services to be supplied under the Contract may have their
origin in any eligible country and all expenditures under the Contract will be limited to such
materials, equipment, and services. At the Procuring Entity's request, Tenderers may be
required to provide evidence of the origin of materials, equipment and services.

5.2 For purposes of ITT 5.1 above, “origin” means the place where the materials and equipment
are mined, grown, produced or manufactured, and from which the services are provided.
Materials and equipment are produced when, through manufacturing, processing, or
substantial or major assembling of components, a commercially recognized product results
that is substantially different in its basic characteristics or in purpose or utility from its
components.
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B. Contents of Tendering Document
6 Sections of Tendering Document

6.1 The tendering document consists of Parts 1, 2, and 3, which include all the Sections indicated
below, and should be read in conjunction with any Addenda issued in accordance with ITT 10.

PART 1 - Tendering Procedures

Section I- Instructions to Tenderers (ITT) Section II-Tender Data Sheet (TDS)

Section III- Evaluation and Qualification Criteria Section IV-Tendering Forms

PART 2 - Works and Services' Requirements

Section V - Specifications

PART 3-Conditions of Contract and Contract Forms
Section VI - General Conditions of Contract

Section VII - Special Conditions of Contract Section VIII-Contract Forms

6.2 The Invitation to Tender (ITT) or the notice to the prequalified Tenderers issued by the
Procuring Entity is not part of the tendering document.

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for
the completeness of the tendering document, responses to requests for clarification, the minutes
of the pre-Tender meeting (if any), or Addenda to the tendering document in accordance with
ITT 10. In case of any contradiction, documents obtained directly from the Procuring Entity
shall prevail.

6.4 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the
tendering document and to furnish with its Tender all information and documentation as is
required by the tendering document.

7 Site Visit

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine
the site of the works and its surroundings and obtain all information that may be necessary for
preparing the Tender and entering into a contract for the Services. The costs of visiting the Site
shall be at the Tenderer's own expense.

8 Pre-Tender Meeting and a pre-arranged pretender site visit

8.1 The Procuring Entity shall specify in the TDS if a pre-Bid conference will be held, when and
where. The Procuring Entity shall also specify in the TDS if a pre-arranged pretender visit of
the site of the works will be held and when. The Tenderer's designated representative is invited
to attend a pre-arranged pretender visit of the site of the works. The purpose of the meeting will
be to clarify issues and to answer questions on any matter that may be raised at that stage.

8.2  The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not
later than the period specified in the TDS before the meeting.

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender visit of the site of the works,
if applicable, including the text of the questions asked by Tenderers and the responses given,
together with any responses prepared after the meeting, will be transmitted promptly to all
Tenderers who have acquired the Tender Documents in accordance with ITT 6.3. Minutes shall
not identify the source of the questions asked.
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8.4  The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-
Tender meeting and the pre-arranged pretender visit of the site of the works at the web page
identified in the TDS. Any modification to the Tender Documents that may become necessary
as a result of the pre-Tender meeting shall be made by the Procuring Entity exclusively through
the issue of an Addendum pursuant to ITT 10 and not through the minutes of the pre-Tender
meeting. Nonattendance at the pre-Tender meeting will not be a cause for disqualification of a
Tenderer.

9 Clarification of Tender Documents

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring
Entity in writing at the Procuring Entity's address specified in the TDS or raise its enquiries
during the pre-Tender meeting and the pre-arranged pretender visit of the site of the works if
provided for in accordance with ITT 8.4. The Procuring Entity will respond in writing to any
request for clarification, provided that such request is received no later than the period specified
in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward
copies of its response to all tenderers who have acquired the Tender Documents in accordance
with ITT 6.3, including a description of the inquiry but without identifying its source. If so
specified in the TDS, the Procuring Entity shall also promptly publish its response at the web
page identified in the TDS. Should the clarification result in changes to the essential elements
of'the Tender Documents, the Procuring Entity shall amend the Tender Documents appropriately
following the procedure under ITT 10.

10 Amendment of Tendering Document

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend
the Tendering document by issuing addenda.

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in
writing to all who have obtained the tendering document from the Procuring Entity in
accordance with ITT 6.3. The Procuring Entity shall also promptly publish the addendum on
the Procuring Entity's website in accordance with ITT 8.4.

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in
preparing their Tenders, the Procuring Entity shall extend, as necessary, the deadline for
submission of Tenders, in accordance with ITT 24.2 below.

C. Preparation of Tenders

11  Cost of Tendering

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender,
and the Procuring Entity shall not be responsible or liable for those costs, regardless of the
conduct or outcome of the Tendering process.

12 Language of Tender

12.1 The Tender, as well as all correspondence and documents relating to the Tender exchanged by
the Tenderer and the Procuring Entity, shall be written in the English language. Supporting
documents and printed literature that are part of the Tender may be in another language provided
they are accompanied by an accurate translation of the relevant passages in the English
language, in which case, for purposes of interpretation of the Tender, such translation shall
govern.

13  Documents Comprising the Tender

13.1 The Tender shall comprise the following:
a Form of Tender prepared in accordance with ITT 14;

b Schedules, including priced Bills of Quantities completed in accordance with ITT 14 and ITT 16;
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Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1;
d Alternative Tender, if permissible, in accordance with ITT 15;

e Authorization: written confirmation authorizing the signatory of the Tender to commit the
Tenderer, in accordance with ITT 22.3;

f Qualifications: documentary evidence in accordance with ITT 19 establishing the
Tenderer's qualifications, or continued qualified status, as the case may be, to perform the
Contract if its Tender is accepted;

g Conformity: a technical proposal in accordance with ITT 18;
h  Any other document required in the TDS.

13.2 In addition to the requirements under ITT 13.1, Tenders submitted by a JV shall include a copy
of the Joint Venture Agreement entered into by all members. Alternatively, a Form of Intent to
execute a Joint Venture Agreement in the event of a successful Tender shall be signed by all
members and submitted with the Tender, together with a copy of the proposed agreement.

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities,
if any, paid or to be paid to agents or any other party relating to this Tender.

14  Form of Tender, and Schedules

14.1 The Form of Tender and Schedules, including the Bills of Quantities, shall be prepared using the
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without
any alterations to the text, and no substitutes shall be accepted. All blank spaces shall be filled in
with the information requested. The Tenderer chronologically serialize all pages of the tender
documents submitted.

15  Alternative Tenders
15.1 Unless otherwise indicated in the TDS, alternative Tenders shall not be considered.

15.2 When alternative times for reaching the required Service Levels or for the completion of
Rehabilitation or Improvement Works are explicitly invited, a statement to that effect will be
included in the TDS, as will the method of evaluating different times for completion.

15.3 Except as provided under ITT 15.4 below, Tenderers wishing to offer technical alternatives to
the requirements of the tendering document must first price the Procuring Entity's design as
described in the tendering document and shall further provide all information necessary for a
complete evaluation of the alternative by the Procuring Entity, including drawings, design
calculations, technical specifications, breakdown of prices, and proposed construction
methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer
with the Best Evaluated Tender conforming to the basic technical requirements shall be
considered by the Procuring Entity.

15.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions
for specified parts of the Rehabilitation and/or Improvement Works, and such parts will be
identified in the TDS, as will the method for their evaluating, and described in Section VII,
Works and Services' Requirements.

16 Tender Prices and Discounts

16.1 The prices and discounts quoted by the Tenderer in the Form of Tender and in the Bills of
Quantities shall conform to the requirements specified below.

16.2 The Tenderer shall fill in rates and prices for all items of the Works and Services described in
the Bills of Quantities. Items against which no rate or price is entered by the Tenderer will not
be paid for by the Procuring Entity when executed and shall be deemed covered by the rates for
other items and prices in the Bills of Quantities and will not be paid for separately by the
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Procuring Entity. An item not listed in the priced Bill of Quantities shall be assumed to be not
included in the Tender, and provided that the Tender is determined substantially responsive
notwithstanding this omission, the average price of the item quoted by substantially responsive
Tenderers will be added to the Tender price and the equivalent total cost of the Tender so
determined will be used for price comparison.

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total
price of the Tender, excluding any discounts offered.

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form
of Tender, in accordance with ITT 16.1.

16.5 Unless otherwise provided in the TDS and the Contract, the rates and prices quoted by the
Tenderer are subject to adjustment during the performance of the Contract in accordance with
the provisions of the Conditions of Contract. In such a case, the Tenderer shall furnish the
indices and weightings for the price adjustment formulae in the Schedule of Adjustment Data
and the Procuring Entity may require the Tenderer to justify its proposed indices and
weightings.

16.6 If so indicated in ITT 1.1, Tenders are being invited for individual lots (contracts) or for any
combination of lots (packages). Tenderers wishing to offer any price reduction for the award of
more than one Contract shall specify in their tender the price reductions applicable to each
package, or alternatively, to individual Contracts within the package. Discounts shall be
submitted in accordance with ITT 14.4, provided the Tenders for all lots (contracts) are
submitted and opened at the same time.

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other
cause, as of the date 28 days prior to the deadline for submission of Tenders, shall be included
in the rates and prices and the total Tender Price submitted by the Tenderer.

17  Currencies of Tender and Payment

17.1 The currency (ies) of the Tender and the currency (ies) of payments shall be the same and shall
be as specified in the TDS.

17.2 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's
satisfaction, their foreign currency requirements, and to substantiate that the amounts shown in
the Summary of Payment Currency Schedule, in which case a detailed breakdown of the foreign
currency requirements shall be provided by Tenderers.

18 Documents Comprising the Technical Proposal

18.1 The Tenderer shall furnish a technical proposal (if so required) including a statement of work
methods, equipment, personnel, schedule and any other information as stipulated in Section IV,
Tendering Forms, in sufficient detail to demonstrate the adequacy of the Tenderers' proposal to
meet the work and services' requirements and the completion time.

19 Documents Establishing the Qualifications of the Tenderer

19.1 To establish Tenderer's eligibility in accordance with ITT 4, Tenderers shall complete the Form
of Tender, included in Section IV, Tendering Forms.

19.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its
qualifications to perform the Contract the Tenderer shall provide the information requested in
the corresponding information sheets included in Section IV, Tendering Forms.

19.3 If a margin of preference applies as specified in accordance with ITT 36.1, domestic Tenderers,
individually or in joint ventures, applying for eligibility for domestic preference shall supply all
information required to satisfy the criteria for eligibility specified in accordance with ITT 36.1.

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information,
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including details of ownership, as shall be required to determine whether, according to the
classification established by the Procuring Entity, a particular contractor or group of contractors
qualifies for a margin of preference. Further the information will enable the Procuring Entity
identify any actual or potential conflict of interest in relation to the procurement and/or contract
management processes, or a possibility of collusion between tenderers, and thereby help to
prevent any corrupt influence in relation to the procurement process or contract management.

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to
confidentiality which a tenderer may have. There can be no circumstances in which it would be
justified for a tenderer to keep information relating to its ownership and control confidential
where it is tendering to undertake public sector work and receive public sector funds. Thus,
confidentiality will not be accepted by the Procuring Entity as a justification for a Tenderer's
failure to disclose, or failure to provide required information on its ownership and control.

19.6 The Tenderer shall provide further documentary proof, information or authorizations that the
Procuring Entity may request in relation to ownership and control which information on any
changes to the information which was provided by the tenderer under ITT 19.4. The obligations
to require this information shall continue for the duration of the procurement process and
contract performance and after completion of the contract, if any change to the information
previously provided may reveal a conflict of interest in relation to the award or management of
the contract.

19.7 All information provided by the tenderer pursuant to these requirements must be complete,
current and accurate as at the date of provision to the Procuring Entity. In submitting the
information required pursuant to these requirements, the Tenderer shall warrant that the
information submitted is complete, current and accurate as at the date of submission to the
Procuring Entity.

19.8 Ifatenderer fails to submit the information required by these requirements, its tenderer will be
rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to
a reasonable degree the information submitted by a tenderer pursuant to these requirements,
then the tender will be rejected.

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the
Procuring Entity (whether through its own enquiries, through notification by the public or
otherwise), shows any conflict of interest which could materially and improperly benefit the
tenderer in relation to the procurement or contract management process, then:

i)  Ifthe procurement process is still ongoing, the tenderer will be disqualified from the procurement
process,

ii)  If the contract has been awarded to that tenderer, the contract award will be set aside,

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation
of whether the tenderer or any other persons have committed any criminal offence.

19.10If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate
or out-of-date, or attempts to obstruct the verification process, then the consequences ITT 19.9
will ensue unless the tenderer can show to the reasonable satisfaction of the Procuring Entity
that any such act was not material, or was due to genuine error which was not attributable to the
intentional act, negligence or recklessness of the tenderer.

20  Period of Validity of Tenders

20.1 Tenders shall remain valid for the period specified in the TDS. The Tender Validity period starts
from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity
in accordance with ITT 24). A Tender valid for a shorter period shall be rejected by the Procuring

Entity as non-responsive.

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring
Entity may request Tenderers to extend the period of validity of their Tenders. The request and
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the responses shall be made in writing. If a Tender Security is requested in accordance with ITT
21, it shall also be extended for thirty (30) days beyond the deadline of the extended validity
period. A Tenderer may refuse the request without forfeiting its Tender Security. A Tenderer
granting the request shall not be required or permitted to modify its Tender, except as provided
in ITT 26.3.

21  Tender Security

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a
Tender Security as specified in the TDS, in original form and, in the case of a Tender security,
in the amount and currency specified in the TDS.

21.1 A Tender-Securing Declaration shall use the form included in Section IV, Tendering Forms.

21.2 The Tender Security shall be a demand guarantee at the Tenderer's option, in any of the following
forms:

a cash;

i.  abank guarantee;
il. a guarantee by an insurance company registered and licensed by the Insurance
Regulatory Authority listed by the Authority; or

iii.  aguarantee issued by a financial institution approved and licensed by the Central Bank
of Kenya, from a reputable source, and an eligible country.

iv.  Other forms of Security as specified in the TDS.

21.3 If the unconditional guarantee is issued by a non-bank financial institution located outside
Kenya, the issuing non-bank financial institution shall have a correspondent financial institution
located in Kenya to make it enforceable unless the Procuring Entity has agreed in writing, prior
to Tender submission, that a correspondent financial institution is not required. In the case of a
bank guarantee, the Tender Security shall be submitted either using the Tender Security Form
included in Section IV, Tendering Forms, or in another substantially similar format approved
by the Procuring Entity prior to Tender submission. The Tender Security shall be valid for thirty
(30) days beyond the original validity period of the Tender, or beyond any period of extension
if requested under ITT 24.2.

21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 21.1, any
Tender not accompanied by a substantially responsive Tender Security or Tender-Securing
Declaration shall be rejected by the Procuring Entity as non-responsive.

21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful
Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing the
Contract and furnishing the Performance Security. The Procuring Entity shall also promptly
return the tender security to the tenderers where the procurement proceedings are terminated,
all tenders were determined non responsive or a bidder declines to extend tender validity period.

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once
the successful Tenderer has signed the Contract and furnished the required Performance
Security.

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed:

a if a Tenderer withdraws its Tender during the period of Tender validity specified by the
Tenderer on the Form of Tender or any extension thereto provided by the Tenderer; or

b if the successful Tenderer fails to:
1. sign the Contract in accordance with ITT 48; or

ii. furnish a performance security.
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21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the
PPRA that PPRA debars the Tenderer from participating in public procurement as provided in
the law.

21.9 The Tender Security or the Tender Securing Declaration of a JV shall be in the name of the JV
that submits the Tender. If the JV has not been legally constituted at the time of Tendering, the
Tender Security or the Tender- Securing Declaration shall be in the names of all future members
as named in the Form of intent referred to in ITT 4.1 and ITT 13.2.

22  Format and Signing of Tender

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as described
in ITT 13and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance
with ITT 15, shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit
copies of the Tender, in the number specified in the TDS and clearly mark them “COPY.” In the
event of any discrepancy between the original and the copies, the original shall prevail.

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is
confidential to their business. This may include proprietary information, trade secrets, or
commercial or financially sensitive information.

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be
signed by a person duly authorized to sign on behalf of the Tenderer. This authorization shall
consist of a written confirmation as specified in the TDS and shall be attached to the Tender.
The name and position held by each person signing the authorization must be typed or printed
below the signature. All pages of the Tender where entries or amendments have been made shall
be signed or initialed by the person signing the Tender.

22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the
JV on behalf of the JV, and so as to be legally binding on all the members as evidenced by a
power of attorney signed by their legally authorized representatives.

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by
the person signing the Tender.

D. Submission and Opening of Tenders
23 Sealing and Marking of Tenders

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an
envelope, package or container. The Tenderer shall deliver the Tender in a single sealed
envelope, or in a single sealed package, or in a single sealed container bearing the name and
Reference number of the Tender, addressed to the Procuring Entity and a warning not to open
before the time and date for Tender opening date. Within the single envelope, package or
container, the Tenderer shall place the following separate, sealed envelopes:

a. in an envelope or package or container marked “ORIGINAL”, all documents comprising
the Tender, as described in ITT 13; and

b. in an envelope or package or container marked “COPIES”, all required copies of the Tender; and
c. if alternative Tenders are permitted in accordance with ITT 15, and if relevant:

i. in an envelope or package or container marked “ORIGINAL - ALTERNATIVE
TENDER?”, the alternative Tender; and

ii. in the envelope or package or container marked “COPIES-ALTERNATIVE
TENDER?”, all required copies of the alternative Tender.

23.2 The inner envelopes or packages or containers shall:

a Bear the name and address of the Procuring Entity.
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b Bear the name and address of the Tenderer; and

¢ Bear the name and Reference number of the Tender.

23.3 Where a tender package or container cannot fit in the tender box, the procuring entity shall:
a Specify in the TDS where such documents should be received.

b Maintain a record of tenders received and issue acknowledgement receipt note to each
tenderer specifying time and date of receipt.

¢ Ensure all tenders received are handed over to the tender opening committee for opening at
the specified opening place and time.

23.4 1If all envelopes are not sealed and marked as required, the Procuring Entity will assume no
responsibility for the misplacement or premature opening of the Tender. Tenders that are
misplaced or opened prematurely will not be accepted.

24  Deadline for Submission of Tenders

24.1 Tenders must be received by the Procuring Entity at the address and no later than the date and
time indicated in the TDS. When so specified in the TDS, Tenderers shall have the option of
submitting their Tenders electronically. Tenderers submitting Tenders electronically shall
follow the electronic Tender submission procedures specified in the TDS.

21.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders
by amending the tendering document in accordance with ITT 10, in which case all rights and
obligations of the Procuring Entity and Tenderers previously subject to the deadline shall
thereafter be subject to the deadline as extended.

25 Late Tenders

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission
of Tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity after the
deadline for submission of Tenders shall be declared late, rejected, and returned unopened to
the Tenderer.

26  Withdrawal, Substitution, and Modification of Tenders

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by
sending a written notice, duly signed by an authorized representative, and shall include a copy
of the authorization in accordance with ITT 20.3, (except that withdrawal notices do not require
copies). The corresponding substitution or modification of the Tender must accompany the
respective written notice. All notices must be:

a prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals
notices do not require copies), and in addition, the respective envelopes shall be clearly
marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION; “and

b received by the Procuring Entity prior to the deadline prescribed for submission of Tenders,
in accordance with ITT 22.

26.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the
Tenderers.

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Tenders and the expiration of the period of Tender validity specified by the
Tenderer on the Form of Tender Form or any extension thereof.

27  Tender Opening

27.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open
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and read out in accordance with this ITT all Tenders received by the deadline, at the date, time
and place specified in the TDS, in the presence of Tenderers' designated representatives and
anyone who chooses to attend. Any specific electronic Tender opening procedures required if
electronic tendering is permitted in accordance with ITT 22.1, shall be as specified in the TDS.

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelope with
the corresponding Tender shall not be opened, but returned to the Tenderer. No Tender
withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid
authorization to request the withdrawal and is read out at Tender opening.

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with
the corresponding Tender being substituted, and the substituted Tender shall not be opened, but
returned to the Tenderer. No Tender substitution shall be permitted unless the corresponding
substitution notice contains a valid authorization to request the substitution and is read out at
Tender opening.

27.4 Next, Envelopes marked “MODIFICATION” shall be opened and read out with the
corresponding Tender. No Tender modification shall be permitted unless the corresponding
modification notice contains a valid authorization to request the modification and is read out at
Tender opening.

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the
Tenderer and whether there is a modification; the total Tender Price, per lot (contract) if
applicable, including any discounts and alternative Tenders; the presence or absence of a Tender
Security, if required; and any other details as the Procuring Entity may consider appropriate.

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening
shall be considered further. The Form of Tender and the Bill of Quantities are to be initialed by
representatives of the Procuring Entity attending Tender opening in the manner specified in the
TDS.

27.7 The Procuring Entity shall neither discuss the merits of any Tender nor reject any Tender (except
for late Tenders, in accordance with ITT 23.1).
27.8 The Procuring Entity shall prepare a record of the Tender opening that shall include, as a minimum:
1. The name of the Tenderer and whether there i1s a withdrawal, substitution, or modification;
i1. The Tender Price, per lot (contract) if applicable, including any discounts;
iii. Any alternative Tenders;
iv. The presence or absence of a Tender Security, if one was required.
v. Number of pages of each tender document submitted
27.9 The Tenderers' representatives who are present shall be requested to sign the record. The
omission of a Tenderer's signature on the record shall not invalidate the contents and effect of

the record. A copy of the record shall be distributed to all Tenderers. A copy of the tender
opening register shall be issued to a Tenderer upon request

E. Evaluation and Comparison of Tenders
28  Confidentiality

29.0 Information relating to the evaluation of Tenders and recommendation of contract award shall
not be disclosed to Tenderers or any other persons not officially concerned with such process
until information on Intention to Award the Contract is transmitted to all Tenderers in
accordance with ITT 43.

29.1 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or
Contract award decisions may result in the rejection of its Tender.
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29.2 Notwithstanding ITT 28.2, from the time of Tender opening to the time of Contract award, if
any Tenderer wishes to contact the Procuring Entity on any matter related to the Tendering
process, it may do so in writing.

29 Clarification of Tenders

29.1 To assist in the examination, evaluation, and comparison of the Tenders, and qualification of
the Tenderers, the Procuring Entity may, at its discretion, ask any Tenderer for a clarification of
its Tender. Any clarification submitted by a Tenderer that is not in response to a request by the
Procuring Entity shall not be considered. The Procuring Entity's request for clarification and the
response shall be in writing. No change in the prices or substance of the Tender shall be sought,
offered, or permitted, except to confirm the correction of arithmetic errors discovered by the
Procuring Entity in the evaluation of the Tenders, in accordance with ITT 33.

29.2 If a Tenderer does not provide clarifications of its Tender by the date and time set in the
Contracting Agency's request for clarification, its Tender may be rejected.

30 Deviations, Reservations, and Omissions

30.1 During the evaluation of Tenders, the following definitions apply:

a “Deviation” is a departure from the requirements specified in the tendering document;
“Reservation” is the setting of limiting conditions or withholding from complete acceptance
of the requirements specified in the tendering document; and

b “Omission” is the failure to submit part or all of the information or documentation required
in the tendering document.

31 Determination of Responsiveness

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents
of the Tender itself, as defined in ITT 13.

31.2 A substantially responsive Tender is one that meets the requirements of the tendering document
without material deviation, reservation, or omission. A material deviation, reservation, or
omission is one that:

a. Ifaccepted, would:

1. Affect in any substantial way the scope, quality, or performance of the Works
specified in the Contract; or

ii. Limit in any substantial way, in consistent with the tendering document, the Procuring
Entity's rights or the Tenderer's obligations under the proposed Contract; or

b. if rectified, would unfairly affect the competitive position of other Tenderers presenting
substantially responsive Tenders.

31.3 The Procuring Entity shall examine the technical aspects of the Tender submitted in accordance
with ITT18, Technical Proposal, in particular, to confirm that all requirements of Section VII,
Specifications for Works and Services have been met without any material deviation, reservation
Or omission.

31.4 IfaTender is not substantially responsive to the requirements of the tendering document, it shall
be rejected by the Procuring Entity and may not subsequently be made responsive by correction
of the material deviation, reservation, or omission.

32 Non-material Non-conformities

32.1 Provided that a Tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the Tender.
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32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the
Tenderer submit the necessary information or documentation, within a reasonable period of
time, to rectify nonmaterial non- conformities in the Tender related to documentation
requirements. Requesting information or documentation on such non-conformities shall not be
related to any aspect of the price of the Tender. Failure of the Tenderer to comply with the
request may result in the rejection of its Tender.

32.3 Provided that a Tender is substantially responsive, the Procuring Entity shall rectify nonmaterial
non- conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted,
for comparison purposes only, to reflect the price of a missing or non-conforming item or
component in the manner specified in the TDS.

33 Correction of Arithmetical Errors

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and final
and shall not be the subject of correction, adjustment or amendment in anyway by any person
or entity.

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on
the following basis:

a Any error detected if considered a major deviation that affects the substance of the tender,
shall lead to disqualification of the tender as non-responsive.

b Any errors in the submitted tender arising from a miscalculation of unit price, quantity,
subtotal and total bid price shall be considered as a major deviation that affects the substance
of the tender and shall lead to disqualification of the tender as non-responsive. and

c Ifthere is a discrepancy between words and figures, the amount in words shall prevail
33.3 Tenderers shall be notified of any error detected in their bid during the notification of award.
34 Conversion to Single Currency

34.1 For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted into
a single currency which is Kenya Shillings. The source of the exchange rates shall be the Central
Bank of Kenya.

35 Nominated Subcontractors

35.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific
elements of the Works by subcontractors selected/nominated by the Procuring Entity. In case
the Procuring Entity nominates a subcontractor, the subcontract agreement shall be signed by
the Subcontractor and the Procuring Entity. The main contract shall specify the working
arrangements between the main contractor and the nominated subcontractor.

35.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the
volume of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be
fully qualified for their parts of the Works.

35.1 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works
unless their specialized parts of the Works were previously designated so by the Procuring
Entity in the TDS as can be met by subcontractors referred to here after as 'Specialized
Subcontractors', in which case, the qualifications of the Specialized Subcontractors proposed by
the Tenderer may be added to the qualifications of the Tenderer.

36 Margin of Preference and Reservations
36.1 A margin of preference on local contractors may be allowed only when the contract is open to

international competitive tendering where foreign contractors are expected to participate in the
tendering process and where the contract exceeds the value/threshold specified in the
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Regulations.
36.2 A margin of preference shall not be allowed unless it is specified so in the TDS.

36.3 Contracts procured on basis of international competitive tendering shall not be subject to
reservations exclusive to specific groups as provided in ITT 36.5.

36.4 An individual firm is considered a Kenyan tenderer for purposes of the margin of preference if
it is registered in Kenya, has more than 51 percent ownership by nationals of Kenya, and if it
does not subcontract more than 10 percent of the contract price, excluding provisional sums, to
foreign contractors. JVs are considered as Kenyan Tenderer and eligible for domestic preference
only if the individual member firms are registered in Kenya or have more than 51 percent
ownership by nationals of Kenya, and the JV shall be registered in Kenya. The JV shall not
subcontract more than 10 percent of the contract price, excluding provisional sums, to foreign
firms.

36.5 Where it is intended to reserve a contract to a specific group of businesses (these groups are
Small and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of
persons living with disability, as the case may be), and who are appropriately registered as such
by a competent authority, a procuring entity shall ensure that the invitation to tender specifically
indicates that only businesses or firms belonging to the specified group are eligible to tender.
No tender shall be reserved to more than one group. If not so stated in the Invitation to Tender
and in the Tender documents, the invitation to tender will be open to all interested tenderers.

37 Evaluation of Tenders

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III,
Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be
permitted. By applying the criteria and methodologies the Procuring Entity shall determine the
Best Evaluated Tender in accordance with ITT 39.

37.2 To evaluate a Tender, the Procuring Entity shall consider the following:
Price adjustment due to discounts offered in accordance with ITT 16.4;

b Price adjustment due to quantifiable non-material non-conformities in accordance with ITT 32.3;

¢ converting the amount resulting from applying (a) and (b) above, if relevant, to a single
currency in accordance with ITT 34; and

d any additional evaluation factors specified in the TDS and Section III, Evaluation and
Qualification Criteria.

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied
over the period of execution of the Contract, shall not be considered in tender evaluation.

37.4 In the case of multiple contracts or lots, Tenderers are allowed to tender for one or more lots
and the methodology to determine the lowest evaluated cost of the lot (contract) and for
combinations, including any discounts offered in the Form of Tender, is specified in Section III,
Evaluation and Qualification Criteria.

37.5 The price of the Rehabilitation and Improvement Works included in each Tender shall not be
higher than the threshold indicated in the TDS. If the Tenderer estimates that its costs for the
Rehabilitation and Improvement Works are higher than the threshold indicated in the TDS, it
shall include the portion above the threshold in its price for the Maintenance Services. If the
Tender price in the Best Evaluated Tender is above the threshold indicated in the TDS for the
Rehabilitation and Improvement Works, the Procuring Entity may reject the Tender.

38 Comparison of Tenders

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders
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in accordance with ITT 34.2 to determine the Tender that has the lowest evaluated cost.

38.2 After application of the criteria established in ITT 37.1 to ITT 37.5, the Evaluated Tender Price
for comparison of Tenders will be:

The lump-sum price offered by the Tenderer for the Maintenance Services; plus

b The lump-sum price offered by the Tenderer for the Rehabilitation Works, if the tendering
document requires prices for this type of works; plus

c the total price of the priced Bill of Quantities for the Improvement Works, if the tendering
document requires prices for this type of works; plus

d the total price of the priced Bill of Quantities for the Emergency Works.
39 Abnormally Low Tenders

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other
constituent elements of the Tender, appears unreasonably low to the extent that the Tender price
raises material concerns as to the capability of the Tenderer to perform the Contract for the
offered Tender price.

39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity
shall seek written clarifications from the Tenderer, including detailed price analyses of its Tender
price in relation to the subject matter of the contract, scope, proposed methodology, schedule,
allocation of risks and responsibilities and any other requirements of the tendering document.

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender
Price, the Procuring Entity shall reject the Tender.

40 Abnormally High Tenders

40.1 An abnormally high price is one where the tender price, in combination with other constituent
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying
too high a price for the contract compared with market prices or that genuine competition
between Tenderers is compromised.

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the
market prices, check if the estimated cost of the contract is correct and review the Tender
Documents to check if the specifications, scope of work and conditions of contract are
contributory to the abnormally high tenders. The Procuring Entity may also seek written
clarification from the tenderer on the reason for the high tender price. The Procuring Entity shall
proceed as follows:

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's
budget considerations.

ii) If specifications, scope of work and/or conditions of contract are contributory to the
abnormally high tender prices, the Procuring Entity shall reject all tenders and may
retender for the contract based on revised estimates, specifications, scope of work and
conditions of contract, as the case may be.

40.3 Ifthe Procuring Entity determines that the Tender Price is abnormally too high because genuine
competition between tenderers is compromised (often due to collusion, corruption or other
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause
competent Government Agencies to institute an investigation on the cause of the compromise,
before retendering.

41 Unbalanced Tenders or Front Loaded
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41.1 If the Tender that is evaluated as the lowest evaluated cost is, in the Procuring Entity's opinion,
seriously unbalanced or front loaded the Procuring Entity may require the Tenderer to provide
written clarifications. Clarifications may include detailed price analyses to demonstrate the
consistency of the Tender prices with the scope of works, proposed methodology, schedule and
any other requirements of the tendering document.

41.2 After the evaluation of the information and detailed price analyses presented by the Tenderer,
the Procuring Entity may as appropriate:

a)  Accept the Tender; or

b)  Require that the amount of the Performance Security be increased at the expense of the
Tenderer to a level not exceeding 20% of the Contract price; or

¢) Reject the Tender.
42  Qualification of the Tenderer

42.1 The Procuring Entity shall determine to its satisfaction whether the Tenderer that is selected as
having submitted the lowest evaluated cost and substantially responsive Tender meets the
qualifying criteria specified in Section III, Evaluation and Qualification Criteria or, if
prequalification has taken place, continues to be eligible and continues to meet the qualifying
criteria.

42.2 The determination shall be based upon an examination of the documentary evidence of the
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 19.2. The determination
shall not take into consideration the qualifications of other firms such as the Tenderer's
subsidiaries, parent entities, affiliates, subcontractors (other than Specialized Subcontractors, if
permitted in TDS when prequalification has not taken place) or any other firm(s) different from
the Tenderer.

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer.
A negative determination shall result in disqualification of the Tender, in which event the
Procuring Entity shall proceed to the next lowest evaluated Tender to make a similar
determination of that Tenderer's qualifications to perform satisfactorily.

43 Lowest Evaluated Tender

43.1 Having compared the evaluated costs of Tenders, the Procuring Entity shall determine the Best
Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the
Qualification Criteria and whose Tender has been determined to be:

a)  Most responsive to the tendering document; and

b)  The lowest evaluated cost.
44  Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders

44.1 The Procuring Entity reserves the right to accept or reject any Tender, and to annul the Tendering
process and reject all Tenders at any time prior to contract award, without thereby incurring any
liability to Tenderers. In case of annulment, all Tenderers shall be notified with reasons and all
Tenders submitted and specifically, Tender securities, shall be promptly returned to the
Tenderers.

45 Notice of Intention to enter in to a Contract

45.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring
Entity shall issue a Notification of Intention to Enter into a Contract/Notification of award to all
tenderers which shall contain, at a minimum, the following information:

a)  The name and address of the Tenderer submitting the successful tender;

b)  The Contract price of the successful tender;
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¢) A statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is
addressed was unsuccessful, unless the price information in © above already reveals the
reason;

d) The expiry date of the Standstill Period; and

e) Instructions on how to request a debriefing and/or submit a complaint during the standstill period;
46  Standstill Period

46.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow
any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill
Period shall not apply. Where only one Tender is submitted, the Standstill Period shall not apply.

46.2 Where a Standstill Period applies, it shall commence only when the Procuring Entity has
transmitted to each Tenderer the Notification of Intention to Enter into a Contract with the
successful Tenderer.

47 Debriefing by the Procuring Entity

47.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to
in ITT 43, an unsuccessful tenderer may make a written request to the Procuring Entity for a
debriefing on specific issues or concerns regarding their tender. The Procuring Entity shall
provide the debriefing within five days of receipt of the request.

47.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall
bear its own costs of attending such a debriefing meeting.

F.  Contract Negotiations and Award of Contract
48 Negotiations

48.1 Before signature of contract, the procuring Entity may conduct negotiations with the best
evaluated tenderer. The negotiations will be held at the date and address indicated in the TDS
with the Tender's Representatives who must have written power of attorney to negotiate a
Contract on behalf of the Tenderer.

48.2 The Procuring Entity shall prepare minutes of negotiations that are signed by the Procuring
Entity and the Tender's authorized representative.

48.3 The negotiations include discussions of the Schedule of Requirements, the proposed
methodology, the Procuring Entity's inputs, the Special Conditions of the Contract, and
finalizing the “Works and Services' Requirements” part of the Contract. These discussions shall
not substantially alter the original scope of services or the terms of the contract, lest the quality
of the final product, its price, or the relevance of the initial evaluation be affected.

48.4 The financial negotiations include the clarification of the tax liability in Kenya and how it should
be reflected in the Contract. If the selection method included cost as a factor in the evaluation,
the total price stated in the Financial Proposal for a Lump-Sum contract shall not be negotiated.
The Procuring Entity may ask for clarifications and, if the costs are very high, ask to change the
rates.

48.5 The negotiations are concluded with a review of the finalized draft Contract, which then shall
be initialed by the Procuring Entity and the Tender's authorized representative. If the
negotiations fail, the Procuring Entity shall inform the Tender in writing of all pending issues
and disagreements and provide a final opportunity to the Tenderer to respond. If disagreement
persists, the Procuring Entity shall terminate the negotiations informing the Tenderer of the
reasons for doing so. The Procuring Entity will invite the next-ranked Tenderer to negotiate a
Contract. Once the Procuring Entity commences negotiations with the next-ranked Tenderer,
the Procuring Entity shall not reopen the earlier negotiations.
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49  Letter of Award

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period
specified in ITT 44.1, upon addressing a complaint that has been filed within the Standstill
Period, the Procuring Entity shall transmit the Letter of Award to the successful Tenderer. The
letter of award shall request the successful tenderer to furnish the Performance Security within
21 days of the date of the letter.

50 Signing of Contract

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and
upon the parties meeting their respective statutory requirements, the Procuring Entity shall send
the successful Tenderer the Contract Agreement.

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall
sign, date, and return it to the Procuring Entity.

50.3 The written contract shall be entered into within the period specified in the notification of award
and before expiry of the tender validity period

51 Performance Security

51.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity,
the successful Tenderer shall furnish the Performance Security and if required in the TDS, using
for that purpose the Performance Security Forms included in Section VIII, Contract Forms, or
another form acceptable to the Procuring Entity. If the Performance Security furnished by the
successful Tenderer is in the form of a bond, it shall be issued by a bonding or insurance
company that has been verified by the successful Tenderer to be acceptable to the Procuring
Entity. A foreign institution providing a bond shall have a correspondent financial institution
located in Kenya, unless the Procuring Entity has agreed in writing that a correspondent
financial institution is not required.

51.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security or sign
the Contract shall constitute sufficient grounds for the annulment of the award and forfeiture of
the Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer
offering the next Best Evaluated Tender.

52 Publication of Procurement Contract

52.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded
contract at its notice boards and websites; and on the Website of the Authority. At the minimum,
the notice shall contain the following information:

a) Name and address of the Procuring Entity;

b) Name and reference number of the contract being awarded, a summary of its scope and
the selection method used;

¢) The name of the successful Tenderer, the final total contract price, the contract duration.

d) dates of signature, commencement and completion of contract; names of all Tenderers that
submitted Tenders, and their Tender prices as read out at Tender opening.

53  Procurement Related Complaints

53.1 The procedures for making a Procurement-related Complaint are as specified in the TDS.
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SECTION III - TENDER DATA SHEET
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SECTION 3 - TENDER DATA SHEET

The following specific data for the Works and Services to be procured shall complement, supplement,
or amend the provisions in the Instructions to Tenderers (ITT). Whenever there is a conflict, the
provisions herein shall prevail over those in ITT.

A. General
The reference number of the Invitation to Tender is: KeNHA/R8/402/2026
The Procuring Entity is:_Kenya National Highways Authority (KeNHA)
The name of the ITT is: Not Applicable
The number and identification of lots (contracts) comprising this ITT T is:
Not Applicable
The Roads is: 1. UKIA-MATILIKU (B107) Road
Rehabilitation Works are required.
The sections of the Road(s) subject to Rehabilitation Works are:
1. UKIA-MATILIKU (B107) Road
Improvement Works are required.
ITT 4.1 Maximum number of members in the JV shall be: N/4
ITT4.10 Citizen contractors are encouraged to source locally manufactured
items/materials and locally assembled machines, equipment, vehicles, labour etc.
ITT4.11 The Tenderer will require to register with whose contact addressed are:

Not Applicable

B. Contents of Tender Document

ITT 8.1 There shall be mandatory pre-tender site visits as specified in the tender notice.

ITT 8.2 The Tenderer will submit any questions in writing, to reach the Procuring Entity
not later than 7 days to the submission date

ITT 8.4 The Procuring Entity's website where Minutes of the pre-Tender meeting and
the pre-arranged pretender will be published is_ www.kenha.co.ke

ITT9.1 For Clarification of Tender purposes, for obtaining further information and for

purchasing tender documents, the Procuring Entity's address is:

As indicated in the tender notice

C. Preparation of Tenders
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http://www.kenha.co.ke_/

ITP 13.1 (h)

The Tenderer shall submit the following additional documents in its
Tender: As indicated in the Qualification Criteria

ITT 15

[The following provision should be included and the required corresponding
information inserted only if alternative Tenders will be considered. Otherwise
omit.}

Alternative Tenders shall not be permitted.

ITT 15.2

Alternative times for reaching the required Service Levels and for the
completion of the Rehabilitation and/or Improvement Works will not be
permitted.

ITT 15.4

Alternative technical solutions for the Rehabilitation and/or Improvement Works
shall be permitted for the following parts of the Works:__ Not Applicable

ITT 16.5

The Tenderer is required to furnish the indices and weightings for the price
adjustment formulae in the Schedule of Adjustment Data.

ITT 17.1

The currency(ies) of the Tender and the payment currency(ies) shall be in Kenya|
Shillings

ITT 20.1

The Tender validity period shall be 140days from the specified date of
opening as indicated in the invitation to Tender

ITT 32.3 (a)

The Tender price shall be adjusted by the following factor(s):__Neot Applicable

[The local currency portion of the Contract price shall be adjusted by a factor
reflecting local inflation during the period of extension, and the foreign
currency portion of the Contract price shall be adjusted by a factor reflecting
the international inflation (in the country of the foreign currency) during the
period of extension.|

ITT 21.1

A Tender-Securing Declaration shall be required as per the prescribed form.

ITT 21.2 (iv)

Other types of acceptable securities:_Not Applicable

ITT 21.7

[The following provision should be included and the required corresponding
information inserted only if a Tender Security is not required under provision ITT 21.7
and the Procuring Entity wishes to declare the Tenderer ineligible for a period of time
should the Tenderer perform any of the actions mentioned in provision ITT 21. 7 (a)
or (b), Otherwise omit.]

If the Tenderer performs any of the actions prescribed in ITT 21.7 (a) or (b), the
Procuring Entity will declare the Tenderer ineligible to be awarded contracts by
the Procuring Entity for a period of _ two (2) years.

ITT 22.1

In addition to the original of the Tender, the number of copies is:_ NONE

ITT 22.3

The written confirmation of authorization to sign on behalf of the Tenderer shall
consist of: _ Certificate of Independent Tender Determination Part B of Form of|
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Tender

D. Submission and Opening of Tenders

ITT 24.1

(A) For Tender submission purposes only, the Procuring Entity's address is:

As indicated in the Invitation to Tender

Tenders shall not be submitted electronically.

ITT 27.1

The Tender opening shall take place at: As indicated in the invitation to Tender

The electronic Tender opening procedures shall be: Not applicable

ITT 27.6

The Form of Tender and summary page of the priced Bills of Quantities
shall be initialled by representatives of the Procuring Entity attending
Tender opening.

If initialization is required, it shall be conducted as follows:

. }l.'éy all members of the Tender opening committee
o Form of Bid and Summary page of the BOQs

ITT 36.5

The invitation to tender is extended to the following groups that
qualify for reservations (WOMEN)

E. Evaluation and Comparison of Tenders

ITT 32.3

The adjustment shall be based on average price of the item or component as
quoted in other substantially responsive Tenders. If the price of the item or
component cannot be derived from the price of other substantially responsive
Tenders, the Procuring Entity shall use its best estimate.

ITT 35.1

The Procuring Entity does not intend to execute any specific elements
of the Works by subcontractors selected/nominated by the Procuring
Entity.

ITT 35.2

The maximum volume of works that can be subcontracted is 40% of the total
contract price.

ITT 35.3

The sub contractor's qualifications shall not be used by the Tenderer to
qualify for the Works.

ITT 36.2

A margin of domestic preference shall apply. [If a margin of preference
applies, the application methodology shall be defined in the Evaluation
and Qualification Criterial

ITT 37.2 (a)

The Tender price shall be adjusted by the following factor(s):__Not
Applicable
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ITT 37.2 (d) Additional requirements apply. These are detailed in the evaluation criteria in
the Evaluation and Qualification Criteria.

ITT 37.5 The combined price for the Rehabilitation and Improvement Works may
not exceed the following threshold:
NOT APPLICABLE %of the total contract price excluding provisional
sums

ITT 39 Abnormally low Tenders shall be treated as per the procedure outlined in
Section IV, Evaluation and Qualification Criteria

ITT 40 Abnormally high Tenders shall be treated as per the procedure outlined in
Section IV, Evaluation and Qualification Criteria

ITT 41 Unbalanced or Front loaded Tenders shall be treated as per the procedure
outlined in Section IV, Evaluation and Qualification Criteria

ITT42.2 Where prequalification has not taken place, the Procuring Entity shall not
permit that specific experience for parts of the Works and Service may be
met by Specialized Subcontractors.

ITT 48.1 Contract negotiations with the best evaluated tenderer will be held at:
(Not Applicable)

ITT 53.1 The procedures for making a Procurement-related Complaint are available
from the PPRA website info(@ppra.go.ke or complaints @ppra.go.ke. If a
Tenderer wishes to make a Procurement-related Complaint, the Tenderer
should submit its complaint following these procedures, in writing (by the
quickest means available, that is either by hand delivery or email to:
For the attention: Director General
Procuring Entity: Kenya National Highways Authority (KeNHA)
Email address: dg@kenha.co.ke
In summary, a Procurement-related Complaint may challenge any of the
following:
(i) the terms of the Tender Documents; and
(i) the Procuring Entity's decision to award the contract.
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SECTION IV - EVALUATION AND QUALIFICATION CRITERIA
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SECTION IV - EVALUATION AND QUALIFICATION CRITERIA
1. General Provisions

1.1 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the
Kenya Shilling equivalent using the rate of exchange determined as follows:

a) For construction turnover or financial data required for each Year-Exchange rate
prevailing on the last day of the respective calendar year (in which the amounts for that
year is to be converted) was originally established.

b) Value of single Contract-Exchange rate prevailing on the date of the contract signature.

¢) Exchange rates shall be taken from the publicly available source identified in the ITT. Any
error in determining the exchange rates in the Tender may be corrected by the Procuring
Entity.

1.2 This section contains the criteria that the Employer shall use to evaluate tender and qualify
tenderers. No other factors, methods or criteria shall be used other than specified in this tender
document. The Tenderer shall provide all the information requested in the forms included in
Section IV, Tendering Forms. The Procuring Entity should use the Standard Tender Evaluation
Document for Goods and Works for evaluating Tenders.

Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate
tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification
criteria, (ii) has been determined to be substantially responsive to the Tender Documents, and
(ii1) is determined to have the Lowest Evaluated Tender price shall be selected for award of
contract.

2 Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the
eligibility criteria and other requirements in the ITT, and that the tender is complete and meets
all the requirements of “Part 2 — Works and Services 'Requirements”, including checking for
tenders with unacceptable errors, abnormally low tenders, abnormally high tenders and tenders
that are front loaded. The Standard Tender Evaluation Report Document for Goods and Works
for evaluating Tenders provides very clear guide on how to deal with review of these
requirements. Tenders that do not pass the Preliminary Examination will be considered
irresponsive and will not be considered further.

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template
may be attached or clearly described all information and list of documentation to be submitted
by Tenderers to enable preliminary evaluation of the Tender]

3. Assessment of adequacy of Technical Proposal with Requirements (if Applicable)
The Procuring Entity will evaluate the Technical Proposals of all irresponsive tenders using the
following criteria, sub-criteria, and point system for the evaluation of the Technical Proposals:
i)  History of non-performance
ii) Financial capability
iii) General and specific experience
iv) Key personnel
v)  Contractors Plant and Equipment

vi) Adequacy and quality of the proposed methodology, and work plan in responding to the
schedule of Requirements:
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Total points for the five criteria: 100points. The minimum technical score (St) required to pass is:
75points.

Tenderers who score less than the required pass will be automatically disqualified. Tenderers
who pass the technical evaluation will be evaluated further.

4. Tender Evaluation (ITT 35)

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) — (d) the following criteria shall apply:

i)  Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows:

............ NA.

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT
13.4, will be evaluated as follows:
..................... NA.

iii)  Other  Criteria; if permitted under ITT 352  (e): .ooiiiiiiiiiiiiiins.

NA e .
5 Multiple Contracts

Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on
basis of Lots and the lowest evaluated tenderer identified for each Lot. The Procuring Entity
will select one Option of the two Options listed below for award of Contracts.

OPTION 1

i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot,
provided the tenderer meets the Eligibility and Qualification Criteria for that Lot.

ii) Ifatenderer wins more than one Lot, the tender will be awarded contracts for all won Lots,
provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the
Lots. The tenderer will be awarded the combination of Lots for which the tenderer qualifies
and the others will be considered for award to second lowest the tenderers.

OPTION 2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and
determine the combinations with the lowest evaluated price. Tenders will then be awarded to
the Tenderer or Tenderers in the combinations provided the tenderer meets the aggregate
Eligibility and Qualification Criteria for all the won Lots.
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6. Alternative Tenders (ITT 13.1)
An alternative if permitted under ITT 13.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2—
Works and Services' requirements. Only the technical alternatives, if any, of the Tenderer with
the Best Evaluated Tender conforming to the basic technical requirements shall be considered
by the Procuring Entity.

7. Margin of Preference

7.1 Ifthe TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent
(15%) to be loaded one valuated price of the foreign tenderers, where the percentage of
shareholding of Kenyan citizens is less than fifty-one percent (51%).

7.2 Contractors applying for such preference shall be asked to provide, as part of the data for
qualification, such information, including details of ownership, as shall be required to
determine whether, according to the classification established by the Procuring Entity, a
particular contractor or group of contractors qualifies for a margin of preference.

7.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders
shall be assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive
tenders shall be classified into the following groups:

i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan
citizens hold shares of over fifty one percent (51%).

ii)  Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan
citizens hold shares of less than fifty one percent (51%).

7.4  All evaluated tenders in each group shall, as a first evaluation step, be compared to determine
the lowest tender, and the lowest evaluated tender in each group shall be further compared with
each other. If, as a result of this comparison, a tender from Group A is the lowest, it shall be
selected for the award. If a tender from Group B is the lowest, an amount equal to the
percentage indicated in Item 3.1 of the respective tender price, including unconditional
discounts and excluding provisional sums and the cost of day works, if any, shall be added to
the evaluated price offered in each tender from Group B. All tenders shall then be compared
using new prices with added prices to Group B and the lowest evaluated tender from Group A.
If the tender from Group A is still the lowest tender, it shall be selected for award. If not, the
lowest evaluated tender from Group B based on the first evaluation price shall be selected.

8 Post qualification and Contract ward (ITT 39), more specifically

a) In case the tender was subject to post-qualification, the contract shall be awarded to the
lowest evaluated tenderer, subject to confirmation of prequalification data, if so required.

b) In case the tender was not subject to post-qualification, the tender that has been
determined to be the lowest evaluated tenderer shall be considered for contract award.
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QUALIFICATION CRITERIA

For
Procuring
. . Document To be .
LG Qua'llficatlon Qualification Requirement Completed/provided by Entity > I.]se
No. Subject (Qualification
Tenderer
met or Not
Met)
A. PRELIMINARY EVALUATION
1 Nationalit Nationality in accordance with | Forms ELI-1.1,1.2 and 1.3,
) Y ITT 4.10 with attachments
Goqu, To have their origin in
equip ment and any country that is not
2. services to be . o Forms ELI - 1.4
. determined  ineligible
supplied under under ITT 5.1
the contract '
3 Conflict of No conflicts of interest in F f Tend
) Interest accordance with ITT 4.3 orm of fehder
Not having been declared
4. | PPRA Eligibility | ineligible by the PPRA as form of Tender - Form SD
described in ITT 4.6
5. State- ow ned Meets conditions of ITT 4.7 qums ELI - 1.1 and 1.2,
Enterprise with attachments
6 Appendix to Form properly filled & Appendix to Form of Bid in
) Form of Bid signed the Prescribed Format
Suspension
Based on Not under suspension based
Execution of .
on-execution of a To be confirmed from
Tender/Proposal .
7. Securing Tender/Proposal  Securing Internal records by the
. Declaration pursuant to ITT procuring entity
Declaration by
. 4.8.
the Procuring
Entity
Tender's financial position
and prospective long-term
profitability  still  sound
Pendin according to criteria
8. cnaing established in 3.1 and Form CON -1
Litigation . .
assuming that all pending
litigation will NOT be
resolved against the
Tenderer.
No consistent history of
Litigation court/arbitral award decisions
9. History against the Tenderer for the Form CON - 1
last three (3) years.
Bidders shall declare they
Declaration of are not .g‘“l?‘/ of any
Fair employment serious violation of fair
10. employment laws and Form CON - 2
laws and ) .
cactices practices and will be
p bound to abide by the
industry CBA at
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Item
No.

Qualification
Subject

Qualification Requirement

Document To be
Completed/provided by
Tenderer

For
Procuring
Entity's Use
(Qualification
met or Not
Met)

minimum

11.

Certificate of
Tenderer’s
conference

-Attend Pre-Bid conference as per
TDS, ITT 8.1

- Bidders to sign attendance
register

- Certificate must be signed by
the Employer’s representative

- Bidders to send technical
persons for the Pre-Bid
conference - Min Qualifications —
Diploma in Civil Engineering

Form CON -3

12.

- Tender
Security

Tender
Form

Securing  Declaration

a) Form in the Prescribed
Format

13.

Priced Bill of
Quantities

- Fill all rates, and
amounts,

- NO Alterations of
Quantities accepted,

- All bidders own Corrections
must be Countersigned

NO ERRORS noted in the Bills of

Quantities

prices

the

Bills of Quantity
Prescribed Format

in the

14.

Annual Practicing
License with the
National
Construction
Authority

Proof of registration with
the National Construction
Authority in Class NCA
5, 6 or 7 as
Roads/Bridges
Contractor

Copy of Current NCA

Practicing License

15.

Tax Obligations
for Kenyan
Tenderers

Has produced a current tax
clearance certificate or tax
exemption certificate issued
by the Kenya Revenue
Authority in accordance with
ITT 4.15.

Provide Valid
Compliance Certificate

Tax

16.

PBC Certificate

Bidders Bidding for PBC
Tenders, at least one of
the Directors of the
bidding company MUST
have been trained in
Performance Based Road
Maintenance as a
Contractor (PBC) by
Kenya  Institute  of
Highways and Building
Technology (KIHBT) or
any other Accredited
Institution Registered in
Kenya

Copy of PBC Certificate

17.

Serialization of
the Bid

Bidders shall sequentially
serialize all pages of each

The Serialization MUST be
numerically sequential starting
from Numeric 1.
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For

Document To be Procuring
. . .
gf,m (Szl:ll?.lg:tcatwn Qualification Requirement Completed/provided by }(E‘Q"ZZ'};;icag:;
’ J Tenderer
met or Not
Met)
tender submitted.
Any written Pages or
document attached or
inserted Documents
MUST be sequentially
serialized.
The person or persons
signing the bid shall
191t1a1 all pages of the All pages with entries (Typed
bid where entries have or hand written) must be
been made. initialed.
Bidders shall own all Any alterations made in the
Completeness of | alterations made to the tender document must be
18. )
tender document | tender document. countersigned.
. All relevant Forms/
Bidders shall duly fill Schedules shall be duly
all relevant filled including it being
formls/ Schedule§ signed, dated, and stamped
provided for in the
document that
requires entries
) ) ) Bidder to fill Schedule H:
Source of | Bidder to provide published data Basic Prices for Materials
19. | indices and | to support Sources of indices,
base values Base values and dates and Labour
. . Bidder to fill Schedule G. Part
Bidder shall provide proof of cost I ls cl?:: dﬁl el of 13/[ :t elrli ael s a
of materials e.g. Proforma B e Pri ’
20. Rat@s . Invoices/quotations dated within Pa:'tl(;l rslcEs dule of rat
Derivation ) : art II. Schedule of rates
30 days prior to tender opening derivation
date. '
Registration Registration Certificate for Copy of Va'hd AGPO
. Access to Government Certificate in WOMEN
Certificate for .
A Procurement Opportunities Category
ceess 0 | (AGPO) in WOMEN category.
21. | Government
Procurement
Opportunities
(AGPO)
B. TECHNICAL EVALUATION
Non-performance of a Form CON-1
contract did not occur as If a bidder fails to

) a result of contractor disclose, shall be
History of Non- | gefaylt for the last three disqualified
1. Performing (3) years. 5 Marks
Contracts Reference to be made to
Non-performance shall procuring Authority’s
be deemed to have records
occurred by evidence of: y bidder (Company
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Qualification Requirement

Document To be
Completed/provided by
Tenderer

For
Procuring
Entity's Use
(Qualification
met or Not
Met)

o Termination
Letter

o Liquidated
Damages

and/or Director(s)) with
any history of non-
performance losses 5
marks

(i) Bidders shall provide
audited balance sheets or,
if not required by the laws
of the Tenderer's country,
other financial statements
acceptable to the
Procuring Entity, for the
last 3 years shall be
submitted and  must
demonstrate the current

soundness of the
Tenderer's financial
position and indicate its
prospective long-term
profitability (as

demonstrated by Financial
Evaluation ratios).

(i) The Tenderer shall
demonstrate that it has
access to, or has available,

Form FIN - 3.1, with
attachments

Attachments include:
i. Audited accounts

All  pages must be
initialed and stamped
by both a practicing
Auditor registered with
ICPAK and one of the
Directors. Auditor’s
practicing membership
number from ICPAK
must be indicated and a
valid practicing license
shall be provided.

The Financial ratio
Form to be signed by
the Auditor registered
with ICPAK and one of
the Directors

e Financial Ratios

Computation shall be
made for the following
Ratios and  marks
awarded to each of the
ratios:

-Working Capital
- Debt to Equity Ratio
- Current ratio

- Operating Cash Flow
ratio

e Line of Credit

e Bank statements

2 Marks

4 Marks

4 Marks

Item | Qualification
No. Subject
2. Financial
Capabilities
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Item
No.

Qualification
Subject

Qualification Requirement

Document To be
Completed/provided by
Tenderer

For
Procuring
Entity's Use
(Qualification
met or Not
Met)

liquid assets,
unencumbered real assets,
lines of credit, and other
financial means
(independent  of  any
contractual advance
payment) sufficient to
meet the construction cash
flow requirements
estimated at a minimum of
10% of Bid Price for the
subject contract(s) net of
the Tenderer's other
commitments.

The Tenderers shall also
demonstrate, to the
satisfaction of the
Procuring Entity, that it has
adequate sources of
finance to meet the cash
flow  requirements on
works currently in progress
and for future contract
commitments.

Etec.

Average Annual
Construction
Turnover

Minimum average annual
construction turnover of
Kenya Shillings 100
Million(One hundred
Million), equivalent
calculated as total certified
payments received for
contracts in progress and/or
completed within the last 3-
year years, divided by 3
years

Form FIN - 3.2

Attachments include
Financial Statements

4 Marks

Ongoing
Works

Value of outstanding works
shall not be more than the Bid
Price.

Form FIN - 3.4

If the outstanding Works is
more than the Engineer's
Estimate of this bid, the
bidder loses

2marks

General
Construction
Experience

Experience under
construction contracts in the
role of prime contractor, JV
member, sub-contractor, or
management contractor,
substantially completed in
the last /5 years] prior to the

Form EXP -4.1

Attach Letters of Award
and Completion
Certificates

3 Marks

(I Mark for each
General
Construction

project)
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For
Procuring
. . Document To be .,
Item Qua'llﬁcatlon Qualification Requirement Completed/provided by Em‘tty.s l.fse
No. Subject (Qualification
Tenderer
met or Not
Met)
applications submission
deadline.
Participation in contract
(s) of a similar nature
with minimum Form EXP 4.2(a)&(b)
cumulative value of
KSh. 100 Mi.lllton (One Provide Letters of Award
hundred Million) as and Completion
filled in Form EXP Certificates
4.2(a) that have been
satisfactorily and For subcontracted works,
substantially completed ;Z‘;” f%ﬁn s.hould provide
Specific by the bidder, as a prime &
Construction contractor, joint venture Award letter of the main
6. | &Contract member, management contractor 11 Marks
glanagemem contractor ~ or  sub-
xpenence contractor in the last [5 Award  letter  of the
years] prior to the subcontract.
applications submission .
deadline Completion letter of the
o subcontract.
The similarity shall be
based on the physical Subcontract approval from
size, complexity, the Engineer/supervision
methods/technology or Authority
other characteristics
Curriculum Vitae (CVs) of the
Proposed Key Staff must be
Contractor's presented in th.e provided
R . format and duly signed by the
epresentative d individual
7 and Key propose vidual. Schedule F (Form PER. 1 | 10 Marks
Personnel Copies of certificates and and PER. 2)
Annual Practicing Licenses
(for Engineers) and Academic
Certificates for all staff is
mandatory;
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For
Procuring
. . Document To be .,
Item Qua'llﬁcatlon Qualification Requirement Completed/provided by Entity S l.fse
No. Subject (Qualification
Tenderer
met or Not
Met)
PBC Certificate 1
from KIHBIT or
other recognised
Certification Institution
Current EBK 2
) certificate of good
Site Agent / .
standing
Road
Manager Qualifications Degree 2
in Civil/
Highway
Engineering
Above 5 years 2
Experience
0-5 years 0
Qualifications Degree 2
in Civil/ IND >
Highway
Foreman Engineering Diploma 2
Above 5 years 1
Experience
0-5 years 0
e Bidders shall declare they
have
possession/Ownership of
various equipment as
proposed to be used in the
Project by providing
Logbooks that
demonstrate  proof of
ownership .
8. Con.tractors key 1Echedlllle D Of Technlcal 35 Marks
equipment e For Bidders planning to | *10POS4
hire, they shall provide an
Active Lease Agreement
in Place that can be used
during the Project Life.
The copy of logbooks of
the lessor(s) shall also be
provided.
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For
Procuring
. . Document To be .,
Item Qua'llﬁcatlon Qualification Requirement Completed/provided by Entity S l.fse
No. Subject (Qualification
Tenderer
met or Not
Met)
Main Scope of Works | Main &lﬁ;ntlty Marks (Score)
of this Tender Equipment | . . Hired/
(Minimum) | (5509 leased
Grader 1 15 7.5
Drum roller
(Minimum 1 5 2.5
10 Tons)
9. Excavator or
PBC (unpaved) Backhoe or 1 5 2.5
Wheel loader
Pick up 1 5 2.5
Tippers
(Cumulative
Capacity 14 ! > 2:5
Tons)
Total 35 17.5
a) Technical approach and
methodology
e Provide a detailed
Work Methodology
a)  Procedure on
execution of
activities as | 3 Marks
outlined in the
BoQs
b)  Allocation of
machinery/labour
in execution the
Adequacy and quality activities
10, | Proposed of N th? proposed c) Procedures in
| methodology methodology quality control of
the activities
described in
BoQs
b) Provide a Methodology
on safety during the
construction period
a) Personal
protective
equipment 2 Marks
b) Signages
c) Delineation  of
construction and
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Item
No.

Qualification
Subject

Qualification Requirement

Document To be
Completed/provided by
Tenderer

For
Procuring
Entity's Use
(Qualification
met or Not
Met)

passage of traffic

d) Passage of traffic
at night

I11.

Specific Quality
Management
Plan

Adequacy and quality of the
Specific Quality Management
Plan

Provide a specific Quality
management plan that covers
the following:
1. Scope
Management
2. Time
Management
3. Material Quality
Management
4. Financial
Management
5. Risk
Management
6. Health & Safety
Management
7. Environmental
Management
8. Communication
Management
9. Procurement
Management
10. Human Resource
Management
11. Stakeholder
Management

2 Marks

12.

Program of
Works (PoW)

Adequacy and quality of the
Program of Works (PoW)

Work plan/ Program of
Works (PoW)

* PoW Resourced with
Equipment-Min.
allocation pursuant to the
Schedule E of Technical
Proposal - — To be
submitted in A3 Size
Paper well legible Fonts

* PoW captures Monthly
outputs for each activity

e PoW details BoQ
Quantities, Units and
Rates

* PoW is superimposed
with Cashflow Projections
as detailed in Schedule A
of the technical proposal

4 Marks

2 Marks

2 Marks

2 Marks
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For

Document To be Procuring
. . .
Item Qua'llﬂcatlon Qualification Requirement Completed/provided by Entity S l.]se
No. Subject (Qualification
Tenderer
met or Not
Met)
3 Marks

a)Site Organization and
staffing (Schedule B of
Technical proposal)

Knowledge b)Relevance  of  training

Transfer [When program /Not Applicable]

transfer of ..

knowledge is a ¢) Training approach and

particularly Transfer of  knowledge methodology [Not
13.| important (training) program (relevance Applicable]

component of the | of approach and methodology d)Qualifications of experts

assignment,  the and trainers [Not

following  sub- Applicable]

criteria may be

provided]

Tenderers who score less than the required pass (75%) will be automatically disqualified. Tenderers who
meet the minimum pass mark in the technical evaluation will be evaluated further.

C. FINANCIAL EVALUATION:

The lowest evaluated bidder shall be subjected to Financial Evaluation which include but not limited to
sensitivity analysis of the rates to detect abnormally low bids or abnormally high bids or unbalanced
tenders or front loaded.

Treatment of Abnormally Low Bid/Abnormally high Bid/ Unbalanced bid

The Procuring Entity may undertake an analysis of bidders’ rates which are potentially lower/higher than the
known prevailing market rates. The bidders shall be required to provide objective justification including
supporting documents on derivation of their rates within stipulated time to the Procuring Entity (See Schedule
G, Part 1&II on Derivation of Rates).

In addressing the above criteria, the following steps shall be undertaken by the Procuring Entity;

a. Identify: the Procuring Entity identifies a potential Abnormally Low/High Bid based on comparison
with known prevailing market rates or with the project’s total cost estimate.

b. Evaluate: The Procuring Entity clarifies with the Bidder/proposer (hereafter the Bidder). The Bidder
prepares a justification of their price based on the request from the Procuring Entity. The procuring
Entity fully analyzes the Bidder’s justification to verify if it is an Abnormally Low/High Bid. Due
diligence may be carried out by the Procuring Entity on the bidder’s documentation.

c. Determination: The Procuring Entity fully documents the decision to accept or reject the Bid and
executes appropriate action(s)/recommendation(s)) including but not limited to rejection of the bid or
enhancement of the performance security. Performance Security will be increased at the expense of the
Tenderer to a level not exceeding 20% of the Contract price.

In view of the above, the procuring Entity shall evaluate and analyze the Bidders’ submissions against the
known prevailing market rates and cost estimation guidelines. The analysis of the bidder’s justification shall
take into account all evidence provided in response to the request.
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Accordingly, the Procuring Entity’s relevant committee shall make a recommendation to the Accounting
Officer.

D. POST QUALIFICATION: The procuring entity may verify the documents provided by the bidder with the
issuing authority.
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Appendix to Qualification Criteria

POINT
ITEM | DESCRIPTION SCORE
SCALE
1 HISTORY OF NON-PERFORMANCE Max 5
History of Non-Performance OorS
FINANCIAL CAPACITY Max 14
Audited Statements 0-2
2 Computation of Financial Ratios 0-4
Working capital to be at least 10% of the Bid Price 0-4
Turnover 0-4
EXPERIENCE Max 16
3 General Experience 0-3
Specific experience in related works 0-11
Workload Analysis 0-2
KEY PERSONNEL Max 10
1. Current / Valid
Registration by
. . EBK/KETRB/IET
Certification 2. PBC Certificate 2
from KIHBIT or other
recognized institution
4 Site. Agent / Road | Qualifications in Civil/
Manacer . . . Degree 4
ge Highway Engineering
HND 4
Diploma 4
A 5 4
Relevant experience bove 5 years
0-5 years 0
PLANT AND EQUIPMENT Max 35
. . Owned (Max 35marks) 0-35
5 Relevant Equipment (As Detailed
in Schedule D)
100% Leased (Max 17.5 marks) 0-17.5
6 PROGRAM OF WORKS AND WORK METHODOLOGY Max 20
Provided a detailed Work Methodology 0-3
62 Work Methodology Provided' a Mgthodology on safety during the 0-2
construction period
Provided a specific Quality management plan 0-2
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POINT

ITEM | DESCRIPTION SCORE
SCALE
PoW Resourced with Equipment-Min. allocation
pursuant to the Schedule E of Technical Proposal - — | 0-4
To be submitted in A3 Size Paper well legible Fonts
PoW captures Monthly outputs for each activity 0-2
6b Program of Works
PoW details BoQ Quantities, Units and Rates 0-2
PoW is superimposed with Cashflow Projections as 0-2
detailed in Schedule A of the technical proposal
7 Organization and staffing (Schedule B of Technical proposal) 0-3
Equivalent of Site Base facilities
MAX
TOTAL 100
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SECTION V - TENDERING FORMS
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SECTION V - TENDERING FORMS
1.  TENDERER’S QUALIFICATION FORMS
Form ELI-1.1- Tenderer Information Form
Form ELI- 1.2- Tenderer JV information
Form ELI - 1.3- Qualification of Foreign Contractors

Form ELI - 1.4- Declarations of materials, equipment and labor sources
2. FORM OF TENDER

A. TENDERER'S ELIGIBILITY - CONFIDENTIAL BUSINESS QUESTIONNAIRE
B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION
C. SELF-DECLARATION FORMS

FORM SD1

FORM SD2

FORM SD3
APPENDIX TO FORM OF TENDER
3. CONTRACTUAL FORMS

FORM CON -1
FORM CON -2

FORM CON -3
4. FINANCIAL FORMS

FORM FIN-3 .1
FORM FIN- 3.2

FORM FIN- 3.3
5. TECHNICAL EXPERIENCE

FORM EXP - 4.1
FORM EXP - 4.2 (A)

FORM EXP - 4.2 (B)
6. TECHNICAL PROPOSAL

SCHEDULE A. Projected Cash Flow
SCHEDULE B. Site Organizations
SCHEDULE C. Subcontractors
SCHEDULE D. Contractor's Equipment
SCHEDULE E. Initial Tentative Program of Performance
SCHEDULE F. Key Personnel Proposed
FORM PER -1
FORM PER -2
SCHEDULE G. Schedule of Materials; -Basic Prices

7. FORM OF TENDER SECURITY - DEMAND GUARANTEE
8. FORM OF TENDER SECURITY (TENDER BOND)
9. FORM OF TENDER-SECURING DECLARATION
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TENDERER’S QUALIFICATION FORMS
FORM ELI-1.1- TENDERER INFORMATION FORM

Form ELI-1.1

Tenderer Information Form

Date:

Tender No.

Tender title:

Tenderer’sname: .............cooeuun...

In case of Joint Venture (JV), name of each member:........................

Tenderer’s actual or intended country of registration:

[indicate country of Constitution]

Tenderer’s actual or intended year of incorporation:

Tenderer’s legal address [in country of registration]:

Tenderer’s authorized representative information
Name:

Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of:
I.  Certificate of Incorporation and CRI12 of the legal entity named above, in accordance with ITT 4.1.

1. Copies of National Identification documents for Directors

O IncaseofalV, Form of intent to form JV or JV agreement, in accordance with ITT 4.1.
[0 Incase of a state-owned enterprise or institution, in accordance with ITT 4.7. documents establishing:

e [egal and financial autonomy
e Operation under commercial law
e Establishing that tenderer is not under the supervision of the Procuring Entity,

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership (Applicable).
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FORM ELI- 1.2- TENDERER JV INFORMATION

Tenderer's JV Information Form
(to be completed for each member of Tenderer's JV)

Date:

Tender No.

Tender title:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information

Name:

Address:

Telephone/Fax numbers:

E-mail address:

1.  Attached are copies of original documents of:

1. Certificate of Incorporation and CR 12 of the legal entity named above, including
Registered JV agreement (Registration of Documents Act), in accordance with ITT 4.1.

ii.  Copies of National Identification documents for all Directors

O In case of a state-owned enterprise or institution, documents establishing legal and financial
autonomy, operation in accordance with commercial law, and that they are not under the supervision of|
the Procuring Entity, in accordance with ITT 4.7.

2.Included are the organizational chart, a list of Board of Directors, and the beneficial ownership (|
Applicable).
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FORM ELI - 1.3- QUALIFICATION OF FOREIGN CONTRACTORS
Qualification of Foreign Tenderers

Pursuant to ITT 4.10, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition
(the 40% Rule).

ITEM Description of Work Item Describe location o C(.)S.T n K'Comments, if any
source shillings

A Local Labour

1

2

B Sub contracts from Local sources

1

2

3

4

C Local materials

1

2

3

D Use of Local Plant and Equipment

1

2

3

4

5

E Add any other items

1

2

3

7
TOTAL COST LOCAL CONTENT XX
PERCENTAGE OF BID PRICE XX
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FORM ELI - 1.4- DECLARATIONS OF MATERIALS, EQUIPMENT AND LABOUR SOURCES

Pursuant to ITT 5.1, tenderers must complete this form to demonstrate that the tender fulfils this condition

ITEM Description of Work Item Describe location of source (Comments, if any
A Materials
1
2
3
4
5
6
B Equipment
1
2
3
4
S
C Labour
1
2
3
4
5
6
TOTAL COST LOCAL CONTENT
PERCENTAGE OF BID PRICE
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FORM OF TENDER

INSTRUCTIONS TO TENDERERS

(1)

(i1)
(iii)

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's
complete name and business address.

All italicized text is to help Tenderer in preparing this form.

Tenderer must complete and sign and TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS
QUESTIONNAIRE, CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the SELF
DECLARATION OF THE TENDERER, all attached to this Form of Tender.

The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.

A) Tenderer's Eligibility- Confidential Business Questionnaire
B) Certificate of Independent Tender Determination

O Self-Declaration of the Tenderer

FORM OF TENDER

d)

Date of this Tender submission: [insert date (as day, month and year) of Tender

submission]

Invitation to Tender No.: [insert identification] Alternative No.: [Not Applicable]

To:

We, the undersigned, declare that:

No reservations: We have examined and have no reservations to the tendering document, including Addenda
issued in accordance with Instructions to Tenderers (ITT)

Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT4;

Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity
based on execution of a Tender-Securing Declaration or Proposal-Securing Declaration in Kenya in
accordance with ITT 4.8.

Conformity: We offer to execute in conformity with the tendering document and in accordance with the
construction or service schedule the following Works:

[Tender Number and Name]

Tender Price: The total price of our Tender is [name of currency] (amount in figures and words).
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f Combined Price: We hereby confirm that our combined price for Rehabilitation Works and Improvement
Works does not exceed the threshold given in the TDS ITT 37.5, which is [NOT APPLICABLE].

g) Tender Validity Period: Our Tender shall be valid for a period specified in TDS 18.1 (or as amended if
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (or as amended if
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of that
period;

h) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in accordance
with the tendering document;

1) One Tender per Tenderer: We are not submitting any other Tender (s) as an individual Tenderer, and we are
not participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the
requirements of ITT 4.4, other than alternative Tenders submitted in accordance with ITT 13;

a) Suspension and Debarment: We, along with any of our subcontractors, suppliers, consultants,
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled
by any entity or individual that is subject to, a temporary suspension or a debarment imposed by the
Procuring Entity. Further, we are not ineligible under Kenya laws or official regulations or pursuant to
a decision of the United Nations Security Council;

b)  State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a
state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the
requirements of ITT 4.7];

¢) Commissions, gratuities and fees: We have paid, or will pay the following commissions, gratuities, or
fees with respect to the Tendering process or execution of the Contract: [insert complete name of each
Recipient, its full address, the reason for which each commission or gratuity was paid and the amount
and currency of each such commission or gratuity].

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”).

d) Binding Contract: We understand that this Tender, together with your written acceptance thereof
included in your Form of Acceptance, shall constitute a binding contract between us, until a formal
contract is prepared and executed;

e) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost
Tender, the Best Evaluated Tender or any other Tender that you may receive;

f)  Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for
us or on our behalf engages in any type of Fraud and Corruption;

g)  Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive
and made with the intention of accepting the contract if awarded. To this effect we have signed
the “Certificate of Independent Tender Determination” attached below.

1) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset
Disposal, copy available from www.ppra.go.ke during the procurement process and the execution of any
resulting contract.

s) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:

a) Tenderer's Eligibility; Confidential Business Questionnaire — to establish we are not in any conflict to
interest.

b) Certificate of Independent Tender Determination — to declare that we completed the tender without
colluding with other tenderers.
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a) Self-Declaration of the Tenderer — to declare that we will, if awarded a contract, not engage in any
form of fraud and corruption.

b) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal.

t) Further, we confirm that we have read and understood the full content and scope of fraud and corruption as
informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name of person
duly authorized to sign the Tender]

Title of the person signing the Tender: [insert complete title of the person signing the Tender| Signature of

the person named above: [insert signature of person whose name and capacity are shown above] Date

signed [insert date of signing] day of [insert month], [insert year]

Name

in the capacity of

Signed

Duly authorized to sign the Tender for and on behalf of_M/s

Dated on day of

KeNHA/R8/402/2026 Issued by Kenya National Highways Authority 61



A. TENDERER'S ELIGIBILITY - CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV.
Tenderer is further reminded that it is an offence to give false information on this Form.

a) Tenderer's details
ITEM
1 Name of Procuring Entity Kenya National Highways Authority
2 Reference Number of the Tender KeNHA/R8/402/2026
3 Date and Time of Tender Opening As indicated in the Tender Notice
4 Name of Tenderer

5 Full Address and Contact Details of the Tenderer | 1. Country

2. City

3. Location

4. Building

5. Floor

6. Postal Address

7. Name and email of contact person

8. Telephone Number

6 Current Trade License Registration Number and
Expiring date

Name, country/county and full address (postal and
physical addresses, email, and telephone number)
of Registering Body/Agency

7 Description of Nature of Business

8 Maximum value of business which the Tenderer
handles

9 State if Tenders Company is listed in stock

exchange, give name and full address (postal and
physical addresses, email, and telephone number)
of state which stock exchange
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General and Specific Details

b) Sole Proprietor, provide the following details

Name in full Age
Nationality Country of Origin
Citizenship

C) Partnership, provide the following details.

Name of Partners Nationality Citizenship %Shares Owned

()] Registered Company, provide the following details.

i)  Private or public Company

ii)  State the nominal and issued capital of the Company-
Nominal Kenya Shillings (EQUIVAIENL).........ccuiiiiiiiiiiiieiieciecie ettt saebeereestaestaesseessveassaeseessaesses
Issued Kenya Shillings (EQUIVAIEIT).......cc.eiiiiiiiiiiiiii ettt ettt st

iii) Give details of Directors as follows.

Name of Directors Nationality Citizenship %Shares Owned

e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity.

1) Arethere any person/persons in........................ (Name of Procuring Entity) who has/have an interest
or relationship in this firm? Yes/No..................ooooeae.

If yes, provide details as follows.

Name of Person Designation in the ProcuringlInterest or Relationship
Entity with Tenderer
1
2
3
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i1)  Conflict of interest disclosure

Type of Conflict Disclosure If YES provide details of]
YES or NO the relationship with
Tenderer

Tenderer is directly or indirectly controls,
1 | is controlled or is under common control
with another tenderer.

Tenderer receives or has received any
2 | direct or indirect subsidy from another
tenderer.

Tenderer has the same legal representative
as another tenderer

Tender has a relationship with another
tenderer, directly or through common third
parties, that puts it in a position to
influence the tender of another tenderer, or
influence the decisions of the Procuring
Entity regarding this tendering process

Any of the Tenderer’s affiliates
participated as a consultant in the

5 | preparation of the design or technical
specifications of the works that are the
subject of the tender.

Tenderer would be providing goods,
works, non-consulting services or

6 | consulting services during implementation
of the contract specified in this Tender
Document.

Tenderer has a close business or family
relationship with a professional staff of the
Procuring Entity who are directly or

7 | indirectly involved in the preparation of
the Tender document or specifications of
the Contract, and/or the Tender evaluation
process of such contract.

Tenderer has a close business or family
relationship with a professional staff of the
8 | Procuring Entity who would be involved
in the implementation or supervision of
the such Contract.

Has the conflict stemming from such
relationship stated in item 7 and 8 above
been resolved in a manner acceptable to
the Procuring Entity throughout the
tendering process and execution of the
Contract.
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f) Certification

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the
date of submission.

Full Name

Title or Designation

(Signature) (Date)
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B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the KENYA NATIONAL HIGHWAYS

AUTHORITY for: [Name of tender]

[ Tender number]

in response to the request for tenders made by: [Name of Tenderer]

do hereby make the following statements that I certify to be true and complete in every respect:

I certify, on behalf of [Name of Tenderer] that:

L I have read and I understand the contents of this Certificate;

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every
respect;

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender

on behalf of the Tenderer;

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:

a) Has been requested to submit a Tender in response to this request for tenders;

b) could potentially submit a tender in response to this request for tenders, based on their qualifications, abilities or
experience;

5. The Tenderer discloses that [check one of the following, as applicable]:

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, agreement
or arrangement with, any competitor;

b) the Tenderer has entered into consultations, communications, agreements or arrangements with one or more
competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s), complete
details thereof, including the names of the competitors and the nature of, and reasons for, such consultations,
communications, agreements or arrangements;

6. In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

a)  prices;

b) methods, factors or formulas used to calculate prices;

c) the intention or decision to submit, or not to submit, a tender; or

d) the submission of a tender which does not meet the specifications of the request for Tenders; except as specifically

disclosed pursuant to paragraph (5) (b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed pursuant
to paragraph (5) (b) above;

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly,
to any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract,
whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5) (b)
above.

Name and Title

Date
[Name, title and signature of authorized agent of Tenderer and Date]

KeNHA/R8/402/2026 Issued by Kenya National Highways Authority 66



C. SELF-DECLARATION FORMS

FORM SD 1: SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN

THE MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015

L e , 0f Post Office BOX....cooouuvvieiiiiiiiiieeeeeeeee being a resident of

.............................................. in the Republic of..............c..ccceeveeveeneenennee.....do hereby make a statement as follows: -

L. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of
................................................... (insert name of the Company) who is a Bidder in respect of Tender
NO ottt (o) SO U U RO URR U URRTUPRROPRRIOt (insert tender

title/description) for.........ccccoceeeeeveeiinninneann... ... (insert name of the Procuring entity) and duly

authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceeding under Part IV of the Act.

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief.

(Title) (Signature) (Date)

Bidder Official Stamp
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FORM SD 2: SELF DECLARATION THAT THE TENDERER WILL NOT ENGAGE IN

ANY CORRUPT OR FRAUDULENT PRACTICE

L e OF P. O. BOXuoooiieieeeeeeeee e being a resident of

............................................... in the Republic of...............cccceecieieeenneeee.ee...do hereby make a statement as follows: -

L THAT I am the Chief Executive/Managing Director/Principal Officer/Director of...........ccccovviiiiiniininneennnne.
.............................. (insert name of the Company) who is a Bidder in respect of Tender No.

....................... for......................... (insert tender title/description) for .................. (insert
name of the Procuring entity) and duly authorized and competent to make this statement.

2 THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or
fraudulent practice and has not been requested to pay any inducement to any member of the Board,
Management, Staff and/or employees and/or agents of ...................... (insert name of the Procuring entity)
which is the procuring entity.

3 THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any
member of the Board, Management, Staff and/or employees and/or agents of......................... (name of the
procuring entity).

4, THAT the aforesaid Bidder will not engage/has not engaged in any corrosive practice with other bidders

participating in the subject tender
S. THAT what is deponed to herein above is true to the best of my knowledge information and belief.

(Title) (Signature) (Date)

Bidder's Official Stamp

KeNHA/R8/402/2026 Issued by Kenya National Highways Authority 68



FORM SD 3: DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

RS SPPSRR (person) on behalf of (Name of the

Business/Company/Firm) ........ccocceiieiiiiiinieieeeeeee e declare that I have read and fully
understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of
Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities under the

Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public

Procurement and Asset Disposal.

Name Of AULhOTIZEA SIZNALOTY......cciiriiiieiiiierteeteetertt et et e sttesaestesseessaesseesssesssesseesseesseesseesssaesseasseesseessesseessenns

(Company Seal/ Rubber Stamp where applicable)

Witness
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APPENDIX TO FORM OF TENDER

(This appendix forms part of the bid)

Conditions

Sub-Clause

Data

Employer’s  name and
address

1.1.2.2

Director General,

Kenya National Highways Authority,
P.O. Box 49712 — 00100,

NAIROBI

Engineer’s name and address

1.1.2.4

Director — Maintenance,

Kenya National Highways Authority,
P.O. Box 49712 — 00100,

NAIROBI

Time for Completion

1.1.3.3

Contract Period Twelve (12) Months

Nine (9) Months (Instructed works)

Three (3) Months (Performance Based Works
after Instructed works)

Defects Notification Period

1.1.3.7

Three (3) Months (For instructed works)

Site

1.1.6.7

UKIA - MATILIKU (B107) Road

Communications

1.3(b)

The Employers address is:

The Director General,

Kenya National Highways Authority (KeNHA),
P.O. Box 49712 - 00100

NAIROBI

The Engineer’s address is:

The Director, Maintenance,

Kenya National Highways Authority (KeNHA),
P.O. Box 49712 - 00100

NAIROBI

The Contractor address is:

KeNHA/R8/402/2026
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Conditions Sub-Clause| Data
City/TOWN. .ot e
Email: ...
Telephone........c.ccovviiiiiiiiiiiiieee

Governing Law 1.4 Laws of the Republic of Kenya

Ruling and communications language 1.4 English

Contract Agreement 1.6 Within the bid validity period

Assignment 1.7 Not applicable

Care and Supply of documents 18 One (1) Contract document to be supplied to the
Contractor

Right of access to the Site 21 Within Twenty Eight (28) days of the Notice of
Commencement Date
The Performance Security shall be in the form of
an unconditional Bank Guarantee in the

Performance Security 4.2 amount(s) of 1% of the Accepted Contract
Amount and in the same currency (ies) of the
Accepted Contract Amount.

Subcontractors 4.4 40%

Parts of the .Works for whigh 4.4 N/A

subcontracting is not permitted

Progress reports 4.21 Softcopies

. Weekdays: 8am — 5pm (With 1hour break)
Normal working hours 6.5 Saturdays: 8am — 12 Noon
Commencement of Works 8.1 Fourteen (14) days after order to commence
e Softcopy
Programme 8.3 e One (1) Hard copy
e Within 28days

Delay damages payable for each day of 8.7 0.05% of the Accepted Contract Amount

delay

Maximum amount of delay damages 8.7 5% of the Accepted Contract Amount

Take Over of Parts of the Works 10.2 Not applicable

KeNHA/R8/402/2026
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Conditions

Sub-Clause

Data

Provisional Sums

13.5 (b)(ii)

As specified in the Schedule of rates

Advance payment 14.2 Not Applicable

Application for interim payment 143 | hard conv and 1 soft co

certificates (Statements) ' py py

Percentage of retention 14.3(c) | 5% of the Accepted Contract Amount

Limit of Retention Money 14.3(¢c) 5% of the Accepted Contract Amount

Schedule of payments 14.4 Not applicable

Period of payment of Advance Payment to 147(a) | Not Applicable

the Contractor

Period for the Employer to make interim 14.7b Ninety (90) days

payments to the Contractor

Period for the Employer to make final .

payment to the Contractor 14.7() Ninety (90) days
Simple interest at a rate equal to two percentage

Delayed payment 14.8 points above the mean Base Lending Rate
obtained from the Central Bank of Kenya

Number of additional paper copies of draft 1411 I hard copy and 1Soft copy

Final Statement

Currencies of Payment 14.15 Kenya Shillings (KES)

Maximum total liability of the Contractor 17.6 The accepted contract amount

to the Employer

Periods for submission of insurance 18.1 a. evidence of insurance — 14days
b. relevant policies — 28 days

Maximum amount of deductibles for 18.2(d) | Not Applicable

insurance of the Employer's risks

Minimum amount of third party insurance 18.3 Limited to Accepted Contract Amount for each
occurrence, with unlimited number of
occurrences

Date by which the DB shall be appointed 20.2 As and when required

The DB shall be comprised of 20.2 One Member (ad hoc)

Appointment (if not agreed) to be made by: 20.3 Chartered Institute of Arbitrators (Kenya)

Place and Seat of arbitration 20.6(a) | Nairobi, Kenya

Signature of Tenderer.........ccovveviiniiiieiiiniiiniinnnennn.
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FORM CON -1 HISTORICAL CONTRACT NON-PERFORMANCE, PENDING LITIGATION
AND LITIGATION HISTORY

Tenderer's Name:

Date:

JV Member's Name

Tender No.

Tender title:

Non- Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria

OContract non-performance did not occur for the last three (3) years from the day of tender opening.
CIContract(s) not performed for the last three (3) years from the day of tender opening

Year Non- Contract Identification Total Contract
performed Amount (Kenya
portion  of Shilling equivalent)
contract

[insert year] [insert Contract Identification: [indicate complete contract | [insert amount]

amount and | name/number; and any other identification]
percentage] | Name of Procuring Entity: [insert full name]
Address of  Procuring Entity: [insert
street/city/country]

Reason(s) for nonperformance: [indicate main
reason(s)]

Pending Litigation, in accordance with Section III, Qualification Criteria and Requirements

O No pending litigation in accordance with Section III, Qualification Criteria and Requirements, Sub-Factor 8.
O Pending Litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 9 as
indicated below

Year of dispute | Amount in dispute | Contract Identification Total Contract
(currency) Amount (Kenya
Shilling equivalent)

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section III, Evaluation and Qualification Criteria

O No Litigation History in accordance with Section I1I, Evaluation and Qualification Criteria, Sub-Factor 2.4.
O Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as
indicated below

Year of award | Outcome as | Contract Identification Total Contract
percentage of Net Amount (Kenya
Worth Shilling equivalent)
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FORM CON -2: DECLARATION FORM - FAIR EMPLOYMENT LAW AND PRACTICES

Date

To

The Director General,

Kenya National Highways Authority (KeNHA),
P.O. Box 49712-00100

NAIROBI

We (name and address)

declare the following:

1. Have not been involved in and will not be involved in violation of fair employment laws and practices.
1. THAT what is declared hereinabove is true to the best of my knowledge, information and belief

Name of Bidder’s authorized Representative Signature Date

(To be signed by authorized representative and officially stamped)
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FORM CON - 3: CERTIFICATE OF BIDDER’S VISIT TO SITE

This is to certify that

participated in the organized Pre-Bid Conference for the

PERFORMANCE BASED CONTRACT (UNPAVED) FOR THE MAINTENANCE OF
UKIA - MATILIKU (B107) ROAD

(Name of Employer’s Representative) (Designation)

NOTE: This form is to be completed at the time of the organized Pre-Bid conference.
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FORM FIN - 3.1: FINANCIAL SITUATION AND PERFORMANCE

PART 1

Tenderer's Name:

Date:

JV Member's Name

Tender No.

Tender title:
1. Financial data

Type of Financial information (Kenya Historic information for previous_3 years,
Shillings)
(amount in Millions (KSh.)

2023 2024 2025

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating Activities
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2.

Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future
contract commitments.

No. Source of finance Amount (Kenya Shilling equivalent)
Letter of line of Credit from a recognized Financial
1 [nstitution
5 Bank account balance (demonstrated by bank statements)
3. Financial documents

The Tenderer and its parties shall provide copies of financial statements for the last three (3) years pursuant
Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

a)

b)

c)
d)

Reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such
as parent company or group member).

Be independently audited or certified in accordance with local legislation.
Be complete, including all notes to the financial statements.
Correspond to accounting periods already completed and audited.

Attached are copies of financial statements for the three (3) years required above; and complying with
the requirements
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PART 2

Detailed Financial Situation Evaluation

Auditors Auditors Auditors

Evaluation
No. | Description Assessment Assessment Assessment Score Award
2023 2024 2025 Criteria
) ) ) Max  score=4
1. Financial Ratios Marks
Current  Ratio
Current Ratio= more than 1 = 1
a. Current Assets marks
Current Liabilities
Debt to Equity Ratio Equity Capital
= Ratio less than 1
b. =1 Marks
Total Liabilities
Total Equity
Positive
Potholes Working
Capital = 1
C. = Current Assets- mfr);{:
Current Liabilities
Operating Cash Flow Operating Cash-
Ratio = flow more than
d 1 = 1 marks
’ Cash Flow from
Operations
Current Liabilities
Working
Capital is equal
2. or more than
Working Capital in Ksh. ........cc.ccceeueenee 10% of Bid
Price = 4 Marks

The above Financial Ratios have to be derived from first Principles from the Audit Statements. The
Auditor who has undertaken the analysis has to demonstrate the financial ratios and append his signature
and stamp to the Document as below:

The Auditor shall be required to provide his/her workings and demonstrate the source of the workings
from the various Audited statements by including the Page Numbers and references of the source of the
figures used in the computation of the assigned values.

The Auditor undertaking the above Financial Analysis MUST duly fill the Contact Sheet below in
all aspects and attach current annual practising license.
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Financial ratios Computed by a Certified Public Accountant:

CPA: Name

ICPAK Number

Telephone Number

Email Address

Postal Address

Physical Address

Contact Person

Mobile Contact of the
Contact Person

Signature

Date

Personal/Corporate

Stamp

Ratios attested by the Company Director:

Director’s Name

ID/Passport Number

Telephone Number

Email Address

Postal Address

Physical Address

Signature

Date

Personal/Corporate

Stamp
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FORM FIN - 3.2: AVERAGE ANNUAL CONSTRUCTION TURNOVER

Tenderer's Name:

Date:

JV Member's Name

Tender No.

Tender title:

‘ Annual turnover data (construction only)

Year Amount Currency Exchange Ratel Kenya Shilling equivalent
[insert amount and indicate| (where
currency] applicable)

2023

2024

2025

Average  Annual
Construction
Turnover*

* See Section III, Evaluation and Qualification Criteria.

% the most recent set of fnanc_ial Statements is for a period earlier than 12 months from the date of Bid,
e reason for this should be justified.
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FORM FIN - 3.3: CURRENT CONTRACT COMMITMENTS / WORKS IN PROGRESS

Tenderers and each member to a JV should provide information on their current commitments on all contracts
that have been awarded, or for which a Form of intent or acceptance has been received, or for contracts

approaching completion, but for which an unqualified, full completion certificate has yet to be issued.

[No. |[Name of Contract Procuring Entity’s| Value of[Estimated |Average Monthlyj
Contact Address, Tel,| Outstanding  |[Completion Invoicing Over Last
Fax Work  (KenyaDate Six Months
Shilling [KSh./month]
equivalent)
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FORM EXP - 4.1: GENERAL CONSTRUCTION EXPERIENCE

Tenderer's Name:

Date:

JV Member's Name

Tender No.

Tender title:

Starting
Year

Ending
Year

Contract Identification

Role of Tenderer

Contract name:

Brief Description of the Works and Services performed
by the Tenderer:

IAmount of contract:
IName of Procuring Entity:
IAddress:

Main Contractor.
Subcontractor/
Management
Contractor

Contract name:

Brief Description of the Works and Services performed
by the Tenderer:

Amount of contract:
Name of Procuring Entity:
Address:

Contract name:

Brief Description of the Works and Services performed
by the Tenderer:

IAmount of contract;
Name of Procuring Entity:
IAddress:
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FORM EXP - 4.2(A): SPECIFIC CONSTRUCTION AND CONTRACT MANAGEMENT
EXPERIENCE

Tenderer's Name:

Date:

JV Member's Name

Tender No.

Tender title:

Similar Contract No.. Information

Contract Identification

Award date

Completion date

Role in Contract Prime Member in] Management Sub-
Contractor | JV Contractor Contractor
O O O O

Total Contract Amount Kenya Shillings

If member in a JV or sub-contractor,
specify participation in total Contract
amount

Procuring Entity’s Name:

Address:
Telephone/fax number

E-mail:

Description of the similarity in|
accordance with Sub-Factor 4.2(b) of]
Section I1I:

1. Amount

2. Physical size of required Works and
Services items

3. Complexity

4. Methods/Technology

5. Construction rate for key activities

6. Other Characteristics
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FORM EXP - 4.2(B): CONSTRUCTION EXPERIENCE IN KEY ACTIVITIES

Tenderer's Name:

Date:

Tenderer's JV Member Name:

Sub-contractor's Name (as per ITT 33.2):

Tender No.

Tender title:

All Sub-contractors for key activities must complete the information in this form as per ITT 33.2 and Section
III, Qualification Criteria and Requirements, Sub-Factor 4.2.

1. Key Activity No One:

Information

Contract Identification

Award date

Completion date

Role in Contact Prime Member in| Management| Sub-
Contractor | JV Contractor | Contractor
[l O O O

Total Contract Amount Kenya Shillings

Quantity (Volume, number or rate offTotal quantity inPercentage Actual Quantity)

production, as applicable) performed underthe contract participation Performed

the contract per year or part of the year (i) (ii) (i) (i)

Year 1

Year 2

Year 3

Year 4

Procuring Entity’s Name:
Address:
Telephone/fax number

E-mail:
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Information

Description of key activities in accordance
with Sub-Factor 4.2(b) of Section III:

If applicable

2 Activity No. Two

e e
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TECHNICAL PROPOSAL

The Tenderer's Technical Proposal shall include the following elements:
SCHEDULE A. Projected Cash Flow

SCHEDULE B. Site Organizations

SCHEDULE C. Subcontractors

SCHEDULE D. Contractor's Equipment

SCHEDULE E. Initial Tentative Program of Performance

SCHEDULE F. Key Personnel Proposed

SCHEDULE G. PART I. SCHEDULE OF MATERIALS; -BASIC PRICES
PART II. SCHEDULE OF RATES DERIVATION

SCHEDULE H. BASIC PRICES FOR MATERIALS AND LABOUR

Instructions on how to present the various schedules of the Technical Proposal are given on the following
pages
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SCHEDULE A

Projected Cash Flow

) Tenderers shall tabulate below estimates, based on their preliminary work programme, of:

a)  On the expenditure side, the value of the work which will be carried out;

b)  On the revenue side, the net payments to which they will become entitled with due allowance for
the advance payment and repayment, materials prepayments, and retention money, but excluding
price adjustments for rise and fall and provisional sums for emergency works.

c)  The projected net cash flow during the contract period.

2) The prospective successful Tenderer may be required to submit full details to substantiate his estimates.
3)

Period Cost of Maintenance | Cost of Rehabilitation and | Net Payment to be | Net Cash flow
(Months) | Services Improvement Works received

1-6

7-12
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SCHEDULE B
Site Organization
Tenderers shall give below full particulars of the organization they propose to establish, direct, and administer
the performance of the Contract. In particular, Tenderers shall indicate the location of site camps and the

resources they intend to allocate to Self-Control Units for planning and monitoring purposes.

L. SITE ORGANIZATION CHART

1. ORGANOGRAM
il. SITE ORGANIZATION LAYOUTS
iii. SITE LOCATION MAP

2 NARRATIVE DESCRIPTION OF SITE ORGANIZATION CHART
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SCHEDULE C
SUB-CONTRACTORS / PARTNERS

Tenderers shall list below those parts of the Works and Services which they propose to subcontract, and state
the approximate value of those parts and the names and addresses of the proposed subcontractors, if those are
known at Tendering stage. Tenderers shall also list other business partners involved in the execution of the
contract and their respective roles and responsibilities.

Part of Works /
Services:

Approximate
value:

Name and address of proposed subcontractor / partner:

Part of Works /
Services:
Approximate
value:

Name and address of proposed subcontractor / partner:

Part of Works /
Services:
Approximate
value:

Name and address of proposed subcontractor / partner:

Part of Works /
Services:
Approximate
value:

Name and address of proposed subcontractor / partner:
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SCHEDULE D

Contractor’s Equipment Form EQU

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate
Form shall be prepared for each item of equipment listed in Section B (Technical Evaluation) of Qualification
Form/Criteria

Equipment information and current status for equipment leased from government agencies including MTF may
be omitted

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity 'Year of manufacture
Current Status Current Location

Details of current commitments

Source Indicate source of equipment
[ ] Owned [ ] Rented [ ] Leased [ | Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner

IAddress of owner

Telephone Contact name and title
Fax
IAgreements Details of rental/ lease/ manufacture agreements specific to the project
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SCHEDULE E
Initial Tentative Program of Performance
To demonstrate a clear understanding of the requirements of the Contract, Tenderers shall provide the following:
1) A bar chart sub-divided into sections for each road showing the major activities to be carried out for Maintenance
Services, Rehabilitation Works and Improvement Works, if any. The activities shall be shown against time, with

linkages shown between related/sequential activities as far as possible and appropriate.

ii) A bar chart or schedule showing the usage of major plant, including those listed in Schedule D (Contractor's
Equipment).
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SCHEDULE F

Form PER -1 Key Personnel Schedule
Tenderers should provide the names and details of the suitably qualified Key Personnel to perform the Contract. The
data on their experience should be supplied using the Form PER-2 below for each candidate.

Key Personnel

1. Title of position: Site Agent

Name of candidate:

Duration of appointment: [insert the whole period (start and end dates) for which
this position will be engaged]

Time commitment for this | [insert the number of days/weeks/months that has been
position: scheduled for this position]

Expected time schedule for this | Full time site presence
position:

2. Title of position: Foreman

Name of candidate:

Duration of appointment: [insert the whole period (start and end dates) for which
this position will be engaged]

Time commitment for this | [insert the number of days/weeks/months that has been
position: scheduled for this position]

Expected time schedule for this | Full time site presence
position:

Countersignature of authorized representative of the Tenderer:

Signature:

Date: (day month year):
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Form PER -2

Resume and Declaration — Key Personnel (Resume to be provided in this format)

Name of Tenderer

Position [1]: [title of position from Form PER-1|

Personnel Name: Date of birth:

information Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: /language and levels of speaking, reading and writing skills]

Details Address of Tendering Entity:
Telephone: Contact (manager/personnel officer):
Fax:
Job title: Years with present Tendering Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Project Role Duration of Relevant experience
involvement
[main  project|[role and([time in role] [describe the experience relevant to this
details responsibilities on the| position]
project]
Declaration

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the information contained in
this Form PER -2 correctly describes myself, my qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule for this position
as provided in the Tender:

Commitment Details

Commitment to duration of contract: [insert period (start and end dates) for which this Key
Personnel is available to work on this contract]

Time commitment: [insert the number of days/weeks/months that this Key)
Personnel will be engaged]

I understand that any misrepresentation or omission in this Form may:
a)  be taken into consideration during Tender evaluation;

b)  my disqualification from participating in the Tender;

c) my dismissal from the contract.

Name of Key Personnel: [insert name]

Signature:

KeNHA/R8/402/2026 Issued by Kenya National Highways Authority 93



Date: (day month year):

Countersignature of authorized representative of the Tenderer:

Signature:

Date: (day month year):
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SCHEDULE G
PART I. SCHEDULE OF MATERIALS; -BASIC PRICES

ITEM | DESCRIPTION NAME OF COUNTRY UNIT RATE
NO SUPPLIER OF ORIGIN KSHS CTS

1. Cut-back Bitumen MC 30 Litre
in bulk

2. Cut-back Bitumen MC 30 Litre
in drums

3. Bitumen 80/100 in bulk Kg

4.. Bitumen 80/100 in drums Kg

5.. Bitumen Emulsion K1-60 in Litre
bulk

6. Bitumen Emulsion K1-60 in Litre
drums
Petrol, Regular Grade Litre
Petrol, Premium/ super Litre
Grade

9. Automotive Diesel Fuel Litre

10. Industrial Diesel Oil Litre

11. Industrial Fuel Oil Litre

12. Kerosene Fuel Litre

13. Cement Tonne

14. Flex beam Guardrail Metre

15. Gabion Mesh m?

16. Reinforcing Steel Tonne

17. Lime Tonne

I certify that the above information is correct

(Title)

(Signature) (Date)

The prices inserted above shall be those prevailing 30 days before the submission of Tenders and shall
be quoted in Kenya Shillings using the prevailing exchange rates by Central Bank Kenya.

Prices of imported materials to be quoted CIF Mombasa or Nairobi as appropriate depending on whether
materials are imported by the tenderer directly or through a local agent.

Only sources of indices that publish data to the public and are freely accessible to the Employer shall be
used. Reference prices are not acceptable as sources of indices.

Sources of indices must be supported by copies of relevant data from acceptable and verifiable sources
Base values and dates must be supported by copies of such data as above
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PART II. SCHEDULE OF RATES DERIVATION
A Sample Schedule showing how it should be filled by bidder.

Bill item No.

Description
Units

Quantity

Rate build
up

a) Direct cost
(DC)

Form for Detailed Breakdown of Cost Comparison

16-80-001

Provide, lay and roll asphalt concrete type 1 (bitumen content 5-6% by weight) as
pothole patching and regulation - hot mix.

M3
(Assumed production is
4,680 160m3 per day)
1) Unit work
Price 1) Material Cost
Market
Description nits Quantity | Price Amount
AC Type 1 3 1 20,900.00 | 20,900.00
Sub Total For Material 20,900.00
our Price
No. Rate
Required | /day Amount
bour overseer | 1,800.00 | 22.50
killed Labour - Operator 6 2.045.00 | 76.69
Artisans Grade II 12 1,612.00 | 120.90
Unskilled labour 15 873.00 R1.84
Sub Total For Labor 301.93
Productivity ratio
3) Machinery
No. Rate Hired/Ow
Machinery type Required | /day Amount ned
Roller 1 (3)8,720.0 24200 Hired
PTR 1 (2)9,200.0 182.50 Hired
Air Compressor 1 9.625.00 | 60.16 Hired
Bitumen Sprayer .
H/Operated 1 4,400.00 | 27.50 Hired
AC Paver 1 (5)0,504.0 315.65 Hired
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Sub Total for Machinery 827.81

Productivity ratio

Sub-total of unit

price
Sum (1+2+3) | 22,029.74
i1) Haulage Cost
Sub-totals of
DC 23,131.22
b) Indirect
Cost 2,313.12
¢) Overheads
and Profits 6,989.37
Total Cost
Sum (a+b+c)
Forwarded to
the BoQ (16-
80-001) 32,383.71
Notes:

e Bidder shall provide/ Attach proof of cost of materials e.g. Pro forma Invoices/quotations dated within
30days prior to tender opening date.

e This form has been based on the principles of Cost Estimation Manual. The Cost Estimation Manual can
be downloaded from the following website: https://krb.go.ke/downloads

e The Procuring Entity Own Market rates are published on the website:
https://kenha.co.ke/wp-content/uploads/2026/06/Price-Reference-Guide-May-2026-v1.pdf

I certify that the above information is correct

KeNHA/R8/402/2026

(Signature) (Date& Official Stamp)
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https://kenha.co.ke/wp-content/uploads/2026/06/Price-Reference-Guide-May-2026-v1.pdf

PART II. SHEDULE OF RATES DERIVATION

(For use during Tender Evaluation)

Bill item No.
Description
Units
Quantity

Rate build up
a) Direct cost (DC)

Sub-totals of DC

b) Indirect Cost

¢) Overheads and
Profits

Form for Detailed Breakdown of Cost Comparison

10-60-001

Provide gravel wearin,

course-excavation, free haul, spread and compact

M3

8,360

1) Unit work Price

1) Material Cost
Market

Description Units Quantity | Price Amount
Sub Total For Material
2) Labour Price

No. Rate
Personnel Required /day Amount
Sub Total For Labor
Productivity ratio
3) Machinery

No. Rate
Machinery type | Required /day Amount Hired/Owned

Sub Total for Machinery

Productivity ratio

Sub-total of unit
price

Sum (1+2+3)

ii) Haulage Cost

Total Cost
Sum (at+b+c)

KeNHA/R8/402/2026

Issued by Kenya National Highways Authority 98




Notes:

e Bidder shall provide/ Attach proof of cost of materials e.g. Pro forma Invoices/quotations dated within
30days prior to tender opening date.

e This form has been based on the principles of Cost Estimation Manual. The Cost Estimation Manual can
be downloaded from the following website: https://krb.go.ke/downloads

e The Procuring Entity Own Market rates are published on the website:
https://kenha.co.ke/wp-content/uploads/2026/06/Price-Reference-Guide-May-2026-v1.pdf

I certify that the above information is correct

(Title) (Signature) (Date& Official Stamp)
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(For use during Tender Evaluation)

Form for Detailed Breakdown of Cost Comparison

Bill item No. 10-50-002
1 cycles of Heavy grading with watering and compaction. The rate shall include
Description for shaping and forming of camber, backslope as directed by the Engineer
Units M?
Quantity 176,000.00
Rate build up
a) Direct cost (DC) 1) Unit work Price 1) Material Cost
Market
Description Units Quantity | Price Amount
Sub Total For Material
2) Labour Price
No. Rate
Personnel Required /day Amount
Sub Total For Labor
Productivity
ratio
3) Machinery
No. Rate
Machinery type | Required /day Amount Hired/Owned
Sub Total for Machinery
Productivity
ratio
Sub-total of unit
price
Sum (1+2+3)
i1) Haulage Cost
Sub-totals of DC |
b) Indirect Cost
¢) Overheads and
Profits
Total Cost
Sum (at+b+c)
Forwarded to the
BoQ (10-50-002)
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Notes:

e Bidder shall provide/ Attach proof of cost of materials e.g. Pro forma Invoices/quotations dated within
30days prior to tender opening date.

e This form has been based on the principles of Cost Estimation Manual. The Cost Estimation Manual can
be downloaded from the following website: https://krb.go.ke/downloads

e The Procuring Entity Own Market rates are published on the website:
https://kenha.co.ke/wp-content/uploads/2026/06/Price-Reference-Guide-May-2026-v1.pdf

I certify that the above information is correct

(Title) (Signature) (Date& Official Stamp)

KeNHA/R8/402/2026 Issued by Kenya National Highways Authority 101


https://krb.go.ke/downloads
https://kenha.co.ke/wp-content/uploads/2026/06/Price-Reference-Guide-May-2026-v1.pdf

(For use during Tender Evaluation)

Bill item No.
Description

Units
Quantity

Rate build up

a) Direct cost

Form for Detailed Breakdown of Cost Comparison

26-50-002

Performance Based Routine Maintenance on and off carriageway

Km/
Month

66

(DC) 1) Unit work Price 1) Material Cost
Market
Description Units Quantity | Price Amount
Sub Total For Material
2) Labour Price
No. Rate
Personnel Required /day Amount
Sub Total For Labor
Productivity
ratio
3) Machinery
No. Rate
Machinery type | Required /day Amount Hired/Owned
Sub Total for Machinery
Productivity
ratio
Sub-total of unit
price
Sum (1+2+3)
ii) Haulage Cost
Sub-totals of DC |
b) Indirect Cost
¢) Overheads and
Profits
Total Cost
Sum (at+b+c)
Forwarded to the
BoQ (26-50-002)
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Notes:

e Bidder shall provide/ Attach proof of cost of materials e.g. Pro forma Invoices/quotations dated within
30days prior to tender opening date.

e This form has been based on the principles of Cost Estimation Manual. The Cost Estimation Manual can
be downloaded from the following website: https://krb.go.ke/downloads

e The Procuring Entity Own Market rates are published on the website:
https://kenha.co.ke/wp-content/uploads/2026/06/Price-Reference-Guide-May-2026-v1.pdf

I certify that the above information is correct

(Title) (Signature) (Date& Official Stamp)
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SCHEDULE H:
BASIC PRICES FOR MATERIALS AND LABOUR

Index Index Source of Base Value and Bidder’s e
Code* | Description* Index* D ate* Weighting Weighting Range
Fixed Nonadjustable o _§ N/A A=0.20
=8 =
EQ Equipment 53 i—"‘; § N/A B=0.1-0.3
N\ 0 =
— &8
LL Labour g'gé §§° NA C=0.09 - 0.18
2 g — %)
MT Materials 25, 2.8 N/A D=0.29 - 0.41
4 :
TF Transport & Fuel S N/A E=0.01-0.09
Total 1.0
I certify that the above information is correct
(Title) (Signature) (Date)
NOTE

1. Only sources of indices that publish data to the public and are freely accessible to the
Employer shall be used. Reference prices are not acceptable as sources of indices.

2. Sources of indices must be supported by copies of relevant published data

3. Base values and dates must be supported by copies of relevant published data
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FORM OF TENDER-SECURING DECLARATION

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date:......ccooevveenenen. [insert date (as day, month and year) of Tender Submission]
Tender No.:u.ooovveeiieee. [insert number of tendering process]
TOeeieeieiae [insert complete name of

Purchaser] /We, the undersigned, declare

that:

1.  I/'We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the
Purchaser for the period of time of two(2) years starting on .................. [insert date of tender opening], if
we are in breach of our obligation(s) under the bid conditions, because we— (a) have withdrawn our tender during
the period of tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the
acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract,
if required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the instructions to
tenders.

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s),
upon the earlier of:

a) Our receipt of a copy of your notification of the name of the successful Tenderer; or

b) Thirty days after the expiration of our Tender.

4. I/Weunderstand that if [ am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of
the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding,
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent.

I 1 1 T« P Capacity / title (director or partner or

Seal or stamp
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PART 2 — WORKS REQUIREMENTS
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SECTION VI - SPECIFICATIONS
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SECTION VI-A: PERFORMANCE SPECIFICATIONS
Performance based Routine Maintenance Services

1L
Levels of Category

Based on the study of current service levels applied by the road authorities, four (4) standard service level
categories Cover road network in Kenya. The principal factors considered in the selection of service levels
are road type and traffic volume. However, specific road characteristics, such as climatic conditions, road
function and terrain, may also be considered. Two service levels (High and Standard) are for paved roads

Introduction on Service Level Categories

and another two service levels (High and Standard) for un-paved roads.

The Service Levels should be selected from Table 1.1 according Annual Average Daily Traffic Volume

(AADT).

Table 1.1. Service Level Categories Adopted

Road Type Paved Unpaved

Service Level | High Standard High Standard
Category

Annual Average | More than 20,000 | Less than 20,000 | More than 500 | Less than 500 Vpd
Daily Traffic | Vpd Vpd Vpd

volume

Note: vpd — vehicles per day

Note that Table 1.1 shows indicative traffic volume of service level category. The Road Authority need

to define service level based not only on traffic but also on road class, climate and road complexity.

1.1. Service Criteria

Selection of Standard Service Level Category is made based on the road type (Paved or Unpaved), the

traffic volume, as well as road conditions assessment.

The Table 1.2 below shows the list of service criteria under each Service Category and Service Scope.

Table 1.2 List of Service Criteria

Service Category Service Scope [Elements-Paved Road  |[Elements-Unpaved Road
Road Usability Passability |Pavement Pavement
Smooth and| Pavement Pavement
Safe Traffic
Shoulder Shoulder
Median Footpath
Footpath/cycle way
Footbridge
Road User Comfort | yigipility Sight Distance| Sight Distance Availability
Street Lighting
Traffic Signage Signage
information
Roadworks  Advance| Roadworks Advance Warning
Road Marking Signs
Road Durability Drainage Side Drains.| Side Drains. Mitres Drains Cut off]
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Capability | Side Drains ,Mitre
Drains, Cut off Drains
(unlined)

Culverts and Drifts Culverts and Drifts

Scour Checks, Gabions| Scour Checks, Gabions and other
and other erosion| erosion Protection Structures
Protection Structures

Manholes and Gulley)
Vegetation | Vegetation Free Zone | Vegetation Free Zone

Control Inner Vegetation Zone | Inner Vegetation Zone

Overhanging branches | Overhanging branches
Maintenance | Concrete Structures Concrete Structures
of Other| Steel Structures Steel Structures

Structures Bridge Expansion| Bridge Expansion Joints

Guard Rail/Pedestriall Guard Rail/Pedestrial Rail

Riverbeds Riverbeds
Slope Embankment Slopes | Embankment Slopes
Stability Slopes in Cuts Slopes in Cuts

1.2 Description of the Road
The Road is in Makueni county.

The road section commences at Ukia market Centre at the junction with the Machakos-Wote (B107) road
and proceeds in southerly direction to Matiliku The road is approximately 22km:s.

The Road has the following major physical features.
a) Unpaved main road with distance of 22Km. Average carriageway width of 10m.
b)DN 900mm pipe culverts and other drainage structures. (List of structures attached in ARICS report )

As a general reference on the Road, the information shown below is provided to the Contractor. The
Employer provides this information to the best of his knowledge, but does not guarantee its correctness,
and the Contractor may not make any claim based on potential errors or omissions in the information
provided.

[Provide information which may be useful to the tenderer for the preparation of his tenderer, such as:

«  Traffic volumes for each road section

«  Traffic composition

« Rain fall quantities and patterns

« Technical information of each road, such as original design, previous works executed, etc.
« Any maintenance history that is available

«  Other information as available.

2 Works and Services to be provided

2.1 Works
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The Works are what the Contract requires the Contractor to construct, install, and turnover to the
Employer, as covered under Rehabilitation Works, Improvement Works and Emergency Works.

2.1.1 Rehabilitation Works
Instructed Works

Rehabilitation Works are a set of measurable inputs to be executed by the Contractor during the
Initial Mobilization Period to allow the Road to achieve the performance standards required under
the contract. Rehabilitation Works shall be carried out by the Contractor in accordance with the Bill
of Quantities.

The major scope of the instructed works comprises the following but not limited to;
e  General: Office Administration and Overheads
e Bush clearing over the whole road
o Earthworks
e  Gabion protections works
e Stone pitching protection works
e River training
e Culvert cleaning
e  Culvert installation
e Construction of a Box Culvert
e Grading and spot gravelling
e [Installation of Road furniture

e Any other works as may be instructed by the Engineer

All instructed works will be paid for as measured items in accordance with the unit rates in the Bill of Quantities.

Performance Based Maintenance works

e PBC Off Carriageway — This shall include

a) Bush clearing of the entire project road (22) Kms and maintenance of the same service levels
for a 3 months period (After the Instructed works).

b) Repair, reinstatement and maintenance of existing and new side drains, mitre drains, cut off
drains to free-flowing conditions

¢) Spoiling of deleterious materials within the road reserve and maintenance of the same during
the contract period

e PBC On Carriageway — This shall include

1) Regular light grading and gravelling of the carriageway such that to maintain max IRI of 15
(equivalent/measured as allowable smooth drive for a 4wd pickup hilux at an average speed
of 45km/hr).

2) Maintain a minimum gravel cover of 200 mm on pipe culverts measured from the crown of
the pipe to the finished road surface.
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3) Reinstate all washout sections promptly to restore and maintain full motorability of the road
at all times.

4) Removal of debris, any siltation, structures, fences, illegal signs and disposal of any spoil
material within the extent of the road reserve

5) Repair, reinstatement and maintenance of existing and new protection works comprising of
gabion boxes and other auxiliary erosion protection structures

6) Repair, reinstatement and maintenance of existing and new pipe culverts, Access Culverts,
Box Culverts, Vented Drifts, lined drains, earth drains, gulley pots, storm water manholes,
closed drains and any other auxiliary drainage structure to free-flowing condition.

7) Allow the passage of traffic through the works during the entire Contract period

2.1.2 Improvement Works

Improvement Works are a set of interventions to be executed by the Contractor to allow the Road
to acquire new characteristics under the contract. Improvement. Improvement Works will be paid
for as measured items in accordance with the unit rates in the Bill of Quantities.

2.1.3 Emergency Works

Emergency Works are a set of necessary inputs to be executed by the Contractor to allow the Road
to be reinstated under the contract in case of inflicted damages as a result of natural phenomena
with imponderable consequences, such as strong storms, flooding and earthquakes.

In the event of an emergency, the Contractor shall draw to the attention of the Engineer that certain
works need to be carried out to reinstate the carriageway and other road features to restore the safe
passage of traffic and ensure the integrity of the Road.

The Engineer, who will determine the quantities of activities to reinstate the roads, shall make the
payments according to the measured works.

2.1.4 Design Responsibility for Works

All Works, Rehabilitation Works, Improvement Works and Emergency Works shall be designed by
the Employer in accordance with the latest specifications adopted by the Employer.

2.2 Maintenance Services
The services to be provided by the Contractor include all activities, physical and others, which the Contractor

needs to carry out in order to improve, maintain and comply with the service levels as set out in Table 2.1.
(Service level requirements).

The Contractor is expected to come up with a methodology of complying with the Service Levels, and other
output in the performance criteria as indicated in the contract, or with any other requirements of the contract.
These include management tasks and physical works associated with the road-related assets and items.

The road pavement structure comprises of;

a. Unpaved 10m wide gravel road
b. DN 900 pipe cross culvert
c. Unlined earth drain
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Performance based routine maintenance services will be paid for as a fixed lump sum per km per month,
with payment reductions made for non-compliance, if appropriate.

It is expected that the Contractor shall include in his rate the cost of bringing the road to required service
levels as stipulated in the Contract and the same shall not be paid for separately in the bills of quantities. These
works are as shown in 2.1.1 above

A detailed list of such road-related assets and items is attached under Appendix B of this Specification.
(ARICS FY 2025-2026).

For guidance, the activities to be undertaken by the Contractor include, but are not limited to, management
tasks and physical works associated with the following:

Inspect the road for safety defects and defects likely to impact on durability of the assets
Inspect road, identify and remove all obstructions

Clean drainage (side drains, culverts)

Repair and replace scour checks

Vegetation control, grass cutting, bush clearing, tree pruning

Maintain bridges and minor repairs (replacement of guardrails)

Maintain road furniture and replace damaged traffic signs

N O R L=

The Contractor shall prepare and submit Routine Maintenance strategy for approval by Engineer.
Management tasks and physical works include, but not limited to the following;

1)  Maintain road usability

2)  Maintain road user comfort

3)  Maintain road durability

4)  Maintain control of the Road by patrolling, data collection, conducting inspections and reporting

Maintenance Services shall be paid for as a fixed lump sum per km per month, with payment reductions
made for non- compliance, if appropriate.

3.  Compliance with Service Level Requirements

The Initial Mobilization Period for the Road to be brought to Service Level requirements is 3 months
after the issuance of the Actual Start Date by the Contractor. However, the period should vary depending
on the initial condition of the road as defined and specified in the CC. In the Contract. Within the first 3
months, compliance with the Service Levels will be adjusted as shown in Table 3.1 to allow the Contractor
to properly mobilize the team within the Initial Mobilization Period.

Table 3.1 Timetable for Compliance with Service Level Requirements

Contract Road Usability | Road User Comfort Durability
Compli
Month ( ompiance o Compliance required on | Compliance required on
required on % of
% of contract road % of contract road
contract road)
1 75 75 75
2 100 100 100
3 100 100 100
4 until end of Contract | 100 100 100
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4. Programme of Performance

In accordance with Clause 8.3 of the Conditions of Contract (CC), the Contractor shall submit a
Program of Performance within not later than Twenty-Eight (28) days after issuance of Order to
Commence in the format Prescribed in the Tender Document. The program shall include, but not
be limited, to the following items:

4.1  Contractor's Quality Assurance Plan

The purpose of the Contractor's Quality Assurance Plan is to integrate the requirements of the
contract and the Contractor's quality assurance systems to deliver the Works and Services.

The Contractor's Quality Assurance Plan describes the methods and procedures which the Contract
will apply for the execution of the Contract, including how the Contractor will:

a)  Identify the quality requirements specific to the contract,

b)  Plan and execute the Works and Services to satisfy those requirements

¢)  Inspect and/or test the Works and Services to ensure compliance with the quality requirements
d)  Record and monitor the results as evidence of compliance, and

e)  Ensure that prompt action is taken to correct non-compliance.

The Contractor's Quality Assurance Plan must clearly describe the systems, procedures and
methods that will be used to deliver and monitor compliance of the Works and Services.

4.2 Traffic Management Plan

If required in the Conditions of Contract (CC) the Program of Performance shall include a Traffic
Management Plan. The Traffic Management Plan establishes the practices for traffic management
at work sites. The Traffic Management Plan must be developed by the Contractor and agreed with
the Engineer.

The objectives of the Traffic Management Plan are to:

a clearly define and document the responsibilities and chain of command for the development,
implementation and management of traffic control measures and systems

b establish the minimum requirements for temporary traffic control
c establish the minimum geometric, cross section and surfacing standards for temporary works

d provide appropriate transitions and enable safe and efficient traffic flow into, through and out of
work sites

e protect the Contractor's personnel at all times
f protect the Assets and the Contractor's resources at all times.

g Meet the operational requirements for the road
The Traffic Management Plan must include at least the following:

Lay out diagrams, method statements etc. for implementation of traffic control while undertaking
each aspect of the Works and Services (including site specific layout diagrams and method
statements if the Services require traffic control measures not covered by standard codes of practice)

A documented process for preparation, review and approval of the Traffic Management Plan

A document tracking and control system to ensure that only the latest operative copy of the Traffic
Management Plan is in circulation

Contact details for Contractor, Principal, emergency services and other stakeholders.
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4.3  Safety Management Plan

If required in the Conditions of Contract (CC) the Program of Performance shall include a Safety
Management Plan submitted within 28 days after receipt of Order to commence. The Safety
Management Plan establishes the practices for safety management at work sites. The Safety
Management Plan must be developed by the Contractor and agreed with the Engineer.

The objectives of the Safety Management Plan are to:
a  clearly define and document the responsibilities and chain of command for the development,
implementation and management of safety control measures and systems

b establish the minimum requirements for the safety of workers, road users and community
people using the Road

c protect the Contractor's personnel at all times.
Contractor shall observe the following measures with a view to enhance Road Safety to the Road Users and
Site Workers:

1. Prepare and submit a comprehensive Road Safety Implementation Plan within 28 days after receipt of
Order to commence for the Engineer’s Approval. The plan shall include but not limited to the
following:

e Night driving

e Safety of workers

e Diversions

e Traffic management Plan

1. The Contractor should identify, evaluate and monitor potential traffic and road safety risks to workers
and road users throughout the Contract life cycle and develop measures and plans to address them.

1.  The Contractor shall install and maintain standard approved traffic warning signs, directional signs,
secure the working areas and deploy flagmen at active construction sites.

iii.  The Contractor shall assess each phase of the works, monitor incidents and accidents indicating the
mitigation measures undertaken and prepare monthly reports to be submitted to the Resident Engineer.

iv.  The Contractor shall factor the cost of implementation of the Road Safety Plan in the rates for the
Works.

The Safety Management Plan must include at least the following:

Method statements for implementation of work safety undertaking on each aspect of the
Works and Services (including safety gears for workers, use of tool box meetings for safety
awareness, provision of work safety signs, training of workers on safe use of tools and
equipment, safety inspection under the patrolling by Self Control Unit and commitment by
the Contractor on adherence to the Occupational Safety and Health Act, 2007 amended on
2010.)

A documented process for preparation, review and approval of the Safety Management Plan

A document tracking and control system to ensure that only the latest operative copy of the
Safety Management Plan is in circulation

Contact details for Contractor, Engineer, emergency services and other stakeholders.

4.4 Environmental Management Plan
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If required in the Conditions of Contract (CC) the Program of Performance shall include an
Environmental Management Plan. The Environmental Management Plan establishes the practices
for environmental management at work sites. The Environmental Management Plan must be
developed by the Contractor and agreed with the Engineer.

The objectives of the Environmental Management Plan are to:

a clearly define and document the responsibilities and chain of command for the development,
implementation and management of environmental control measures and systems

b establish the minimum requirements for environmental control measures for maintaining the
adequate environment for workers, road users and community people using the Road

¢ maintain the awareness of the Contractor's personnel on environmental protection at all times

The Environmental Management Plan must include at least the following:

Method statements for maintaining the adequate environmental on work sites undertaking on each
aspect of the Works and Services (including specific dumping locations of debris and materials
unwanted from the Road, use of tool box meetings for environmental protection awareness, training
of workers on environmental control measures, inspection under the patrolling by Self Control Unit
and commitment by the Contractor on adherence to the regulations and acts enacted by the
government of Kenya under National Environmental Management Authority.)

A documented process for preparation, review and approval of the Environmental Management Plan

A document tracking and control system to ensure that only the latest operative copy of the
Environmental Management Plan is in circulation

Contact details for Contractor, Engineer, emergency services and other stakeholders
4.5 Emergency Procedures and Contingency Plan

If required in the Conditions of Contract (CC) the Program of Performance shall include an
Emergency Procedures and Contingency Plan which shall establish the roles, practices and
procedures during specific types of emergency events identified in the plans and contingency plans
associated with the closure of roads. The Emergency Procedures and Contingency Plan must be
developed by the Contractor and agreed with the Engineer and any other stakeholders the Engineer
may identify.

The purpose of the Emergency Procedures and Contingency Plan is to ensure the safety of the
Contractor's personnel and road users in the case of emergency and/or road closure. It should include:
an effective communication and event recording system the name, contact number and specific duties
of the Contractor's personnel nominated to respond to an emergency even the contact number of other
parties who need to be notified in cases of emergency events, e.g. police detailed response procedures
for all emergency events possible detour routes in the event of road closure

5 Service Criteria

The Contractor is required to carry out the Maintenance Services and to maintain the specific road
related assets and items as stipulated in Clause 1.2.2 of the Performance Specifications during the
contract duration in compliance with the Road Performance Standards as defined by the Service
Criteria as stipulated hereunder.

The Employer requires the Contractor to maintain roads under the contract to be safe and efficient
together with the satisfactory level of availability to road users. In order that the Contractor can
achieve such, service criteria are established for guidance and classified into three Service
Categories; i.e. Road Usability, Road User Comfort and Road Durability.
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1)  Road Usability and comfort is a description that encompasses the scope of passability of the
Road, and service level requirements entailed for each.

The road user must be able to travel at a certain level of safety, unobstructed by objects, wash-out
material and other debris on the gravel wearing course and shoulders. The criteria for determining the
service levels for safety are given in Table 2.2. The enforcement of these criteria is expected to be an
immediate priority of the contractor due to the critical importance of road safety, and 100% compliance
is expected from Month 2, as shown in the Timetable in Table 2.1. Compliance will be determined by
Visual Inspection.

Table 2.2 Service Levels for Road Safety (Road Usability & Comfort)

Item Service Level Time Allowed
Cleanliness | The road must always be clean and free of soil, debris, trash
of the road | and other objects, which must be removed within the time
pavement given if they pose:
surfacin ) 6 hours
and 8 e A high danger to traffic: such as rocks, fallen trees,
shoulders dead animals, abandoned vehicles, fly tipping and
other large obstacles etc.:
e A lesser (medium) danger to traffic: such as material 24 hours
washed on to the road after storms etc.:
Obstruction | The carriageway including shoulders shall at all times be free | 1 hour
on the | from stalled vehicles. Contractor must ensure the stalled
carriageway | vehicle is towed off the road to a safe location within the time
by  stalled | given.
motor . . .
. Prior to towing, Contractor shall ensure cautionary measures
vehicles
are taken to alert other road users.
2)  Road User Comfort is a description that encompasses the scope of operational performance

indicators of road assets from the road user comfort perspective, such as cleanliness, smooth
riding surface, sight distance availability, shoulder availability, adequacy of safety features
and functionality of NMT facilities, and service level requirements entailed for each

3)  Road Durability is a description that encompasses the scope of operational performance
indicators of road assets from the Employer's perspective towards monitoring and prolonging
the life spans of the assets such as drainage capabilities, functionality of structures,
functionality of road furniture and suitability of road profiles, road widths, embankments,

slopes and vegetation control.

The service level requirements, defects and the response times thereof that the Contractor
must comply with and separately adhere to are defined in the Performance Standards for the
various standard service level categories indicated in the appendices shown in tables below;
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Pavement, shoulders and Right-of-Way

The service level criteria for road pavement, shoulders including the road reserve of paved roads are

defined as follows:

Road User Comfort
Pavement, Shoulders and ROW
Measurement/ . .
Item Service Level Time allowed for repairs
Detection or Tolerance permitted
Road The road must always be clean | Visual inspection Dirt, debris and obstacles
Cleanliness |and free of soil, debris, trash and must be removed:
other c:lbje.c‘;s., Khl?h must t;e * 6 hours if they pose a
removed within the time given if: danger to traffic safety
1. They pose danger to traffic; = Within 5 days if they do
such as rocks, fallen trees, ¢ d ¢
dead animals, abandoned Not pose any danger to
vehicles, fly tipping and other traffic safety.
large obstacles etc. Towing of stalled vehicle to
2. Material wash@d on to the road be done withinl hour
after storms/slides
Corrugation | Maximum spacing = 3.0 cm. = Visual inspection | Within 1 week after
spacing Maximum spacing at any single |®* Small transparent detection
point of the road measured| ruler for cracks.
anywhere in a one- km section
shall not exceed the stated value.
Rut Depth | All rutting of more than 10cm | = Visual inspection | Within 1 week after
must be repaired. = Small transparent detection
The maximum rut depth measured | ruyler for cracks.
anywhere on a one-km section
shall not exceed the stated value.
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Drains, Cut off drains

of obstructions to
ensure free flowing
conditions at all times

Road User Comfort
Pavement, Shoulders and ROW
Measurement/ . .
Item Service Level Time allowed for repairs
Detection or Tolerance permitted
Potholes Maximum permitted area of any| ® Visual inspection |Within 1 week after
smg.le degradatlon. in a one-km| _ Measuring Tape detection
section of 25cm diameter, depth If not the, Penalty as set in
Sem. CLAUSE 87 of the
Maximum permitted area in a one- Conditions of Contract
km section measured in any 30m (Part Il) shall be applied in
road length selected by the Project the next IPC.
Manager = 1.0 m2
For each one-km section of road
1) No individual degradation shall
have an area greater than the value
specified and/or
i1) The total area of degradations
in any 30m section selected by the
Project Manager shall be less than
the value specified
Road Durability
C) Drainage
Measurement/ Time allowed for
Item Service Level repairs or Tolerance
Detection permitted
Side Drains, Mitre Must be clean and free | = Visual inspection | Siltation/Obstruction

must be cleared within 1
week after detection.

Tolerance: Minimum
depth of drains of 30cm.
Damage which
jeopardizes functionality
or safety of structure or
poses danger to traffic
must be repaired within
2 weeks

Replace damaged drain
covers and drain lining
within 2 weeks after
detection

Culverts and Access

Must be clean and free

= Visual inspection

Siltation/Obstruction must

Drifts from obstacles and be cleared within 1 week
without after detection
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structural damage. To
ensure free flowing
conditions at all times

Damages including
headwalls which
jeopardize functionality or
safety of structure or poses
danger to traffic must be
repaired within 2 weeks
after detection.

Tolerance; Siltation and
obstruction must be less
than 50 mm in depth.
Broken culverts to be
replaced within 2 weeks
after detection

Scour Checks,
Gabions and other
erosion protection

Erosion protection
works must be fully
functional  with no
serious defects that can

= Visual inspection

Damage which jeopardizes
functionality or safety of
structure or poses safety
hazard to road users must

structures : U
endanger the structure, be repaired within 1 week
roadway or pose safety after detection
hazard to road users

Other minor repair works
to be repaired within 2
weeks after detection.

D) Vegetation

Measurement/ Time allowed for

Item Service Level repairs or Tolerance

Detection

permitted

Vegetation free zone

Carriageway,
shoulders and
structures must be

= Visual inspection

Height: Omm at all times

of side drain/ ditch or
2m away from edge of
shoulder on straights
and outside of curves,
and 5m on the inside
of curves. Also
control of vegetation
around street furniture
and other features.

outer vegetation zone,
excluding inner zone

» Measuring Tape

kept with no
vegetation.

Outer/inner vegetation | Inner vegetation zone, | = Visual inspection | Height: 25mm (min) to
edge of road to back 300mm (max) at all times

Height: 25mm (min) to
500mm (max) at all times

Growth encroaching
into vegetation free
zone from the side or
top

Must be removed if
within 5.5m above the
road surface and/or the
minimum sight distance

= Visual inspection

Within 1 week after
detection.
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of 240m 1is not
maintained.

The level applies to
vegetation control
including trees, scrub or
branches hanging over
the zone

Trees within ROW

Trees within ROW must
be protected as
necessary

= Visual inspection

At the end of the month

Road furniture

The Service Level requirements for road furniture including road markings are as shown in the

following table:
) Measurement/ Time allowed for repairs or
Item Service Level Tol .
et el S olerance permitted

Information signs Sign must be present, | Visual inspection |Absent, faded or defective

complete, clean, legible, signs must be replaced within

and structurally sound seven (7) days.
Warning signs Sign must be present, | Visual inspection

complete, clean, legible and

structurally sound; and

clearly visible at night.
Traffic ruling signs | Sign must be present, | Visual inspection

complete, clean, legible and

structurally sound; and

clearly visible at night.

Horizontal
demarcation: and/or
pavement paint

Must be present, legible
and firmly attached to
pavement. Micro spheres
must be firm and visible.

Visual inspection

Kilometre posts and

Must be present, complete,

Visual inspection

guidance posts clean, legible and
structurally sound; surface
painted  or  otherwise
covered.

Guardrails Must be present, clean, | Visual inspection Guardrails ~ damaged by
without any  damage, accidents must be replaced
without corrosion. within seven (7) days
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Item Service Level b G, (1 Time allowed for repairs or
Detection Tolerance permitted
Road markings Contractor must ensure that | Visual inspection Faded road marklngs and road
all road markings including reflectors . ar.e painted and
‘cats’ eyes’ are clear and restored within two (2) weeks
visible

Vegetation

This section specifies the Service Levels to be complied with in the case of vegetation growing within
the right-of-way/ road reserve.

Vegetation is to be controlled to the heights, at the locations and with the restrictions as set out in
Table 2.4. Compliance will be measured with a tape measure.
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Table 2.4: Vegetation Control Types

Type Height (mm) | Features applied to:

1. Vegetation Free Zone. 0 Carriageway, shoulders and structures.

2. Inner vegetation zone: | 25 (min) to | Road verges and large vegetated areas,
from edge of shoulders to | 150 (max) including surface water channels with

back of side drain/ditch or
2m away from edge of

longitudinal gradients > 3%.

vegetation control around:

Also,

shoulder on straights and
outside of curves, and 5m
on the inside of curves.
Also control of vegetation
around street furniture and °
other features.

e Marker posts

e Signposts

Bridge and culvert markers
¢ Guardrails

e Bridge abutments

e Cross culvert ends and headwalls
manhole and gulleys

e Inner side drains

3. Outer vegetation zone,
excluding zone 2. (Extends
the entire width of the road
reserve)

50 (min) to
300 (max)

Bush clearing and vegetation control
around:

e Marker posts (Road Reserve,
Kilometer Posts, Edge etc.)

e Access culvert ends and headwalls
e Quter side drains

e Channels with gradients < 3%.

4. Growth encroaching into | Must be | Applies to vegetation control including
Vegetation Free Zone from | removed if | trees, scrub or branches hanging over the
the side or top. within ~ 5m | zone.

above the

road surface.

Structures

The Contractor is responsible for the routine maintenance of all bridges, retaining walls and similar
structures along the contract road.

The Service Levels for bridges, retaining walls and similar structures are given in Table 2.5 below.
Compliance will be determined by Visual Inspection.
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Table 2.5: Service Levels for Structures

Ttem Service Level Time.allowed for repairs or Tolerance

permitted

Steel or | Guardrails must be present and not | Contractor must immediately notify

other metal | deformed. All metal parts of overall | Engineer in case of any condition which

structures |structure shall be painted or |threatens structural integrity of the
otherwise protected and free of|structure. Damage and defects must be
corrosion. Drainage system (e.g., |repaired within seven (7) days.
weep holes) to be kept in good
condition and fully functional.

Concrete | Guardrails must be present and|Contractor must immediately notify

structures |painted. Beams and all other|Engineer in case of any condition which
structural parts must be in good |threatens structural integrity of the
conditions and fully functional. |structure. Damage and defects must be
Drainage system (e.g., weep holes) | repaired within seven (7) days.
in good condition and fully
functional.

Expansion |Clean and in good condition Damages and defects must be repaired

joints within seven (7) days.

Retention |Contractor must control presence | Damage and defects must be repaired

walls and adequate condition of retention | within seven (7) days.
walls and their drainage.

Riverbeds |Contractor must ensure free flow of | Causes for non-compliance must be
water under bridge and up to 50 |eliminated within fourteen (14) days after
metres upstream and downstream. | water has sufficiently receded to allow
Contractor must maintain design | minimum working conditions.
clearance under bridge. The
Contractor shall take all reasonable
measures to control erosion around
bridge abutments and piers.

Embankment and Slopes

Service Scope

Service Levels

Time allowed for repairs and
others

1. Embankment slopes

without  deformations

erosions

All embankment slopes must be

-Within 2 weeks after detection
and

2. Slopes in Cuts

stable or are equipped
adequate retaining walls

All slopes in cuts must either be

Any of observed location must be
reported to the Project Manager
by the contractor at -earliest
possible time.

with

KeNHA/R8/402/2026

Issued by Kenya National Highways Authority

123




5.1

5.2

53

Self-Control Unit (SCU)

The Contractor is required to establish a Self-Control Unit within his project organization
throughout execution and completion of the Works and Services to the satisfaction of the Engineer.
The roles of the SCU:

1. For conducting self-inspection to verify the degree of compliance with the Road Performance
Standards as defined by the Service Levels and maintain the reporting system of self-
inspection.

2. Assessment of the Road. The Self-Control Unit shall have a complete knowledge of the road
condition, both on and off carriage way, at all times by carrying out patrolling, to the
satisfaction of the Engineer.

3. The Self-Control Unit is responsible for Gathering information required by the Contractor to
prepare the Monthly Statement.

4. The carrying out, in close cooperation with the Engineer, the Form a land Informal
Inspections of Service Levels which will take place as required.

The Contractor is required to assign a technically qualified and trained person, or persons, to
continuously verify the degree of compliance of Service Levels. The Contractor is also required to
arrange a satisfactory means of mobility for conducting patrolling to the satisfaction of the
Engineer.

Site Inspection and Patrolling/Reporting

The Contractor is required to undertake the following management tasks to ensure the full integrity
of the Road throughout execution and performance of the Works and Maintenance Services.

Site Condition Assessment before Commencement of Works and Services

The Contractor shall conduct initial site condition assessment before commencement of the Works
and Services under the contract. In case any defects and deficiencies are discovered under the
assessment, the Contractor shall notify the Engineer by submitting the Defect Detection and
Rectification List as attached to the Appendix 1 of the Performance Specifications and upon
agreement of the Engineer, the Contractor shall carry out rectification works as the Rehabilitation
Works.

In case the Contractor discovers cases of illegal encroachment and illegal dumping of unwanted
materials or otherwise illegal actions by the third parties, the Contractor shall notify the Engineer
for further instructions as required.

Determination of Subsection and Installation of Marker Posts

The Contractor shall either mark clearly on the road or install temporary posts to determine the
subsections inspection purposes. The Contractor shall submit the record of such identification and
markers to the Engineer.

Patrolling/Reporting

The Contractor shall carry out patrolling of the Road as required under the contract. Such patrolling
shall be reported to the Engineer without delay through submission of the Daily Work Record, Daily
Patrol Record, Monthly Photo Record and Incident Report as attached to the Appendices 2, 3, 4
and 5 of the Performance Specifications.Thecontractorisalsorequiredtogivetheresultofself-
inspectiontotheEngineerwithoutdelay through submission of the Detail Self Inspection Result
Record Form (Paved Road) as attached to the Appendix 6 of the Performance Specifications.
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In case the Contractor discovers cases of illegal encroachment and dumping of unwanted materials
or illegal actions by third parties, the Contractor shall notify the Engineer for further instructions
as required.

5.4  Ad hoc Inspection

The Engineer may carry out ad-hoc inspections to verify the degree of compliance with the Road
Performance Standards as defined by the Service Levels. He may do so on his own initiative, at
anytime and anywhere on the roads under the contract. If he detects any road sections where the
Service Level criteria are not met, he is required to notify the Contractor within 24 hours in writing
as the Corrective Order, to enable the Contractor to take remedial action as soon as possible. The
results of ad-hoc inspections may not be used by the Engineer for purposes of correcting the
Contractor's monthly statements or applying penalties, except for cases in which the traffic flow on
the road has been completely interrupted due to the negligence and tardy action by the Contractor.

6 Monthly Statement

6.1 Preparation for Monthly Statement
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Appendix 14 Payment Reduction Calculation Table (Un-Paved Road) Sheet | lof?2
[ | [
Project XXX XXXXXXXXXX Contract Period 12
Road Authority | KeNHA Contractor | M/s XXXXXXXX
Road Name/ Class/ Chainage/ (j)Length Ukia - Matiliku (B107) Road Road Class | B107 22km
Statement Month/ Year and Elapse of Month | XXXXX 2026 XXX Standard Service Level Un-Paved Standard
I
Contract Length Maintained per Month 22 Km-Month
I I
Service Level Criteria Compliance Reduction
(H=(e)-(d)
(a) PR _ (e) (>=0) _ NP o .
Contmet | 0 | Q7@ O | @=@-@) | 0| g | @@ || O=@F0) | (e
. . . Target Exemption . NON- . Reduction | Reduction
Service Service Scope Road Required Compliant Non- . Reduction
Length Length . Compliant . Rate Length
Length Target (k) (km), Length Compliant Rate Weight (%) (k)
(km) (km) Length o
(km)
Documentation 22 100% 22 - - - 0% 10% 0.00% 0.00
1. Road o 22 22
o A) Road Usability 100% 0.0 0.0 0.0 0% 15% 0.00% 0.00
Usability
22 22
é‘i{;’fi‘itUser B) Carriageway 100% 0.0 0.0 0.0 0% 70% 0.00% 0.00
C)Drainage 22 100% 22 0.0 0.0 0.0 0% 50% 0.00% 0.00
D)Vegetation 22 100% 22 0.0 0.0 0.0 0% 10% 0.00% 0.00
 Road E) Structures 22 100% 22 0.0 0.0 0.0 0% 10% 0.00% 0.00
. Roa
Durability F) Road Furniture 22 100% 22 0.0 0.0 0.0 0% 5% 0.00% 0.00
G) Profile and Road 22 o 22 o 0 0
Width (unpaved) 100% 0.0 0.0 0.0 0% 20% 0.00% 0.00
I;l)ogggba“kmem and 22 100% 22 0.0 0.0 0.0 0% 10% 0.00% 0.00
(k) Total 0.00% 0.00
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200%
R;grugl:d Calculation of the Payment Amount of the Month
2. Road
Elapse of 1. Road Usability User 3 Rola.d Contract Due Amount of the Month | Km/Month 22.00 x)
Month Durability
Comfort
1 50% 50% 50% Reduction Rate % 0.00% k)
2 75% 75% 75% Reduction Amount Km/Month 0.00 (2)=(x)x(k)
3 100% 100% 100% Payment Amount of the Month Km/Month Y)=(x)-(2)
4 100% 100% 100%
5 100% 100% 100%
6 100% 100% 100%
7 - 100% 100% 100%
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For the Maintenance Services. The Contractor shall take the following actions;

1)  Prior to compilation of the Monthly Statement for each month, the Contractor is
required to prepare the Payment Reduction Calculation Table for the month by
utilizing the result of the most recent self- inspection recorded in Self Inspection
Result Record Form to determine the total length of non-compliant sections for each
Service Scope and for calculation of the reductions required for the month by
determining the percentages of non-compliant sections for each Service Scope. The
formats of Payment Reduction Calculation Table are attached as Appendix 8.

2)  The prepared Payment Reduction Calculation Table shall become the basis of the
payment request for the Maintenance Services.

3 Upon completion of Formal Inspection, the amounts indicated on the Monthly
Statement and the Payment Reduction Calculation Table will be adjusted, if
required. Such modified Monthly Statement and Payment Reduction Calculation
Table shall be countersigned by the Engineer to sign it and present it to the Employer
for payment, and to the Contractor for information.

6.1 Reduction Weighting for Non-Compliance on Maintenance Services

In accordance with the relevant clauses of the Performance Specifications and CC, payment
reduction is applied in case of non-compliance with Service Levels.

In accordance with the relevant clauses of the Conditions of Contract, Payment Reductions
are applied in case of non-compliance with Service Level requirements, while Liquidated
Damages are applied in the case of non-compliance with required Repair, Maintenance and
Emergency Works.

The results of each formal inspection of the Service Levels and other performance criteria
will be recorded by the Engineer in the form of a Memorandum. The Memorandum will state
the type and location of any non-compliance detected, in particular those non-compliances
already shown in the standard tables provided by the Contractor as part of the monthly
statement. For each individual case of non-compliance, the Engineer will determine a date
by which the Contractor must have completed the necessary measures in order to remedy the
cause of the non-compliance. A follow-up site visit is therefore necessary at the date fixed
by the Engineer, or soon thereafter, in order to verify that the Contractor has indeed remedied
the cause of non-compliance.

If at the date indicated in the Memorandum, the Contractor has not remedied the cause for
non-compliance, independent of the reason given for their failure to do so, the Contractor is
subject to Payment Reductions in accordance with the relevant clauses of the Conditions of
Contract.

Payment Reductions are variable over time. If the Contractor fails to remedy a cause of non-
compliance for which a payment reduction has already been applied, the amount of the
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payment reduction increases month by month for that particular cause of non-compliance,
without a ceiling being applied, until compliance is established.

The calculation of the initial (first month) amounts of payment reductions, and the formula
for their adjustment over time, is to be based on the following rules given in Table 2.8.
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Table 2.8: Amounts of Payment Reductions, and the Formula for Their Adjustment over Time

UKIA - MATILIKU (B107) ROAD

0 OF UNIT Reference to
SERVICE LEVEL RATES FOR
SERVICE LEVEL SCOPE Performance
CATEGORY NON- . .
COMPLIANCE Specifications
DOCUMENTATION | Contractor to provide during the 5% Clause 2.6.1
formal inspection
ROAD USABILITY |2 Passability, Road  Works 5% Table 2.2
Advance Signs
B) Road Cleanliness, Potholes,
ROAD USER Cracking, Rutting, Raveling, o
COMFORT loose Pavement, Drop Off, Paved 10% Clause 2.5.1
Shoulders, Concrete Pavement
C) Drainage (Lined/Unlined
drains, Culverts, Drifts, Scour o
Checks, Gabions, Scour Checks, 0% Clause 2.5.2
Manhole, Gulleys pots etc.)
D) Vegetation (Free Zone,
Outer/Inner Vegetation, Tree 60% Clause 2.5.4
within ROW, Extent of the RR)
ROAD E) . Structures (/ Co.ncrete, Sfeel,
DURABILITY Bridge  Expansion  Joints, 0% Clause 2.5.5
Riverbeds)
F) Road Furniture (Road signs,
Edge Marker / Guide/ Kilometre
Post, Traffic Signals, o
Streetlights, Road Marking / 60% Clause 2.5.3
Studs, Guardrails / Pedestrian
rails, humps etc.)
G) Embankment and Slopes 5% Clause 2.5.6
200%
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NOTE:

1. Payment reduction is a % of the monthly lump sum for one km applied to each one-km
section which does not comply.

2. Penalties can also be applied based on non-compliance as spelt out in the PBC Guidelines
Developed by the Ministry of Transport, Infrastructure, Housing, Urban Development and
Public Works (MoTIHUD & PW) Edition 1.1 of February 2016.

Note: (i) The Unit Rates of payment reductions (“PRy) shown in the above table are applicable
during the first 30 days of non-compliance.

(i1) If the non-compliance has not been remedied within thirty days, liquidated damages for
periods beyond 30 days are calculated based on the following formula:

PR=2"PR, considering:
PR = New noncompliance rate to be applied

J = number of days of non-compliance
J-1
n= {W} rounded up to full number (without decimals)
PRp = Percentage of rate of non-compliance of the previous month i.e.
Month 1 = PRu
Month 2 = 2"(PRu)
Month 3 =2"{2"(PRu)}
Month 3 =2"{2"{2"(PRu)}..........

(111) Payment reductions and Liquidated damages will be charged as penalties and are non-
recoverable in subsequent monthly payment certificates.

(iv) Failure to comply with the required service levels for a sequential/continuous period of
three (3) months will lead to termination of the Contract by the Employer as stipulated in
clause 15.2 of the Condition of Contract. This failure should not exceed 30% of the overall
monthly PBC amount per month.

A notice shall be served by the Engineer when the 30% reduction on the monthly payment
of PBC is noted.

Determination of Penalty for Encroachment

In addition to the deduction for non-compliance indicated in Table 2.8: Amounts of
Payment Reductions and the Formula for Their Adjustment over Time, the following
schedule of penalties shall also apply for allowing/ failing to report to the Employer
encroachment onto the road Reserve after the Commencement of the Contract.
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Table 2.8.1: SCHEDULE OF PENALTIES FOR ENCROACHMENT

S/NO | ITEM ON ROAD RESERVE PENALTY FOR NON-
COMPLIANCE
1 Construction of Illegal structures (kiosks, shades etc.) | Kshs 50,000.00 per structure
2 Construction of illegal access Kshs 50,000.00 per access
3 Erection of illegal/ unauthorized advertisements Kshs 50,000.00 per
(Billboards, banners, posters etc.) advertisement
4 Illegal works (trenching for fibre optic cables, water, | Kshs 50,000.00 per event
sewer lines etc.)
5 Car wash Kshs 50,000.00 per car wash
6 Vending of flowers & tree seedlings Kshs 50,000.00 per
establishment
7 Any other encroachment Kshs 50,000.00 per event

*The deductions in the above schedule shall be applied in the monthly statement for the month
during which the encroachment is detected and every subsequent month thereafter until the
Contractor demolishes or removes the illegal structure, access, advertisement, car wash, vending
of seedlings establishment, works etc. as the case shall be.

Determination of Liquidated Damages

For Emergency Works, the liquidated damages are 0.05% of the contract price bill item
for emergency works,

For the particular item delayed, per calendar day of delay, of the payment normally due for
the specific Works for which completion is delayed, the liquidated damages are up to a limit
of 10% of the contract price for the Repair Works.

7 Formal Inspection

The Formal Inspection shall be carried out jointly by the Engineer and the Road Manager
at the end of each month. The Engineer shall notify the Contractor that he intends to carry
out Formal Inspection in writing within 7 days of notification. The Contractor shall inform
the Engineer of the proposed date and time and shall prepare for Formal Inspection. The
main purpose of carrying out the Formal Inspection is to enable the Engineer to verify the
information presented in the Contractor's Monthly Statement with the actual observed and
measured conditions on the site.

7.1 Procedure for Formal Inspection

The Contractor shall submit the following documents as indicated in Table 10.1 to the
Engineer for scrutiny prior to the Formal Inspection after the receipt of notification of
carrying out Formal Inspection. The Contractor shall provide sufficient time to the
Engineer to allow full scrutiny of the submitted documents.

Table 10.1 List of Documents for Formal Inspection
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Appendices | Names of Documents Mandatory Submission, if
Submission requested by the
Engineer

Defect Detection and Rectification Lists

Daily Work Records

Daily Patrol Records

Monthly Photo Records

Incident Condition & Activity Reports

Detail Self — Inspection Result Record Form

N N | B W N

Payment Reduction Calculation Table

The criteria of each Service Level shall be checked jointly by the Engineer and the Road
Manager at sections selected by the Engineer based on visual appearance. The Engineer
shall be the sole judge of compliance. If a specified criterion is not met, the one-kilometer
section in which the deficit occurs will be judged non-compliant in accordance with the
Self Inspection Result Record Form.

The Engineer shall prepare a brief Memorandum describing

i)  The general circumstances of the site visit, including date, road sections visited, persons
present, etc.,

ii)  Any non-compliance which may have been detected, and

iii)  The time granted by the Engineer to the Contractor to remedy the detected defects.

The results of Formal Inspection on Service Levels will be recorded by the Engineer in
this Memorandum. The Memorandum will state the type and location of any non-
compliance detected, in particular those non- compliances already shown in the most
recent Self Inspection Result Record Form provided by the Contractor as part of the
Monthly Statement. For each individual case of non-compliance, the Engineer will
determine a date by which the Contractor must have completed the necessary measures in
order to remedy the cause of the non- compliance. A follow-up site visit is therefore
necessary at the date fixed by the Engineer, or soon thereafter, in order to verify that the
Contractor has indeed remedied the cause of non-compliance. If at the date indicated in
the Memorandum, the Contractor has not remedied the cause for non-compliance,
independent of the reason given for their failure to do so, the Contractor is subject to
payment reduction in accordance with the relevant clauses of the Performance
Specifications and CC.

Based on the outcome of the Formal Inspection and subsequent remedies by the
Contractor or otherwise, the Engineer will correct any possible errors or
misrepresentations in the Contractor's Monthly Statement, countersign it and present it to
the Employer for payment, and to the Contractor for information.

8 Performance Monitoring by the Employer
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The Contractor shall acknowledge that the Employer encourages adoption of proactive
approach by the Contractor on performing the Maintenance Services. To maintain such
approach, the Employer shall have the power to entrust the Engineer to conduct monthly
performance monitoring on the Contractor.

The Contractor, shall within seven (7) days of commencement, prepare and submit for the
Engineer’s approval the forms listed herein and any other that will be required for
monitoring, recording and checking the compliance of service levels during the
implementation of Contract.

These forms are;

Daily Work Record Form

Daily Patrol Record Form

Photo Record Form

Incident Report Form

Defect Detection and Rectification List

Detail Self-Inspection Result Report Form (Paved Road)
Summary Self-Inspection Report Form (Paved Road)

Payment Reduction Calculation Table (Paved Road)

Summary of Statement for Payment Account (Monthly Statement)

AN N N N N NN

1)  Performance monitoring will be conducted on service level compliance, self-control
unit performance, work safety performance, performance on environment and social
management, corrective order management and statutory compliance. The format
of Monthly Evaluation Form is attached as Appendix 9, for the purpose of
performance monitoring.

2)  The result of performance monitoring of each month will be used for the evaluation
of the Contract or at the end of each year. Evaluation of the Contractor shall be
carried out by the Engineer using the Contract Evaluation Tally Sheet, which is
attached as Appendix 10.

The total aggregate weighting of 100% is applied to 6 criteria in 1) above, with the
weighting of 50% on service level compliance, 20% on work safety performance,
0% on statutory compliance and the remaining criteria each weighing 10%.

3)  The result of each month on each criterion will be evaluated either a pass or a fail.
The tally will be made at the end of each month, collected to the end of the year and
to arrive at the performance of the criterion as the percentage of pass attained during
the year. The respective weight will be applied to arrive at the evaluation score, with
the maximum score of 100 and the minimum score of 0. For statutory compliance,
the evaluation score will not be tabulated, but a penalty of 20 will be imposed in
case the Contractor faces violation on statutory compliance at least once in a year.

4)  Performance monitoring will be conducted on service level compliance, self-control
unit performance, work safety performance, performance on environment and social
management, corrective order management and statutory compliance. The format
of Monthly Evaluation Form is attached as Appendix 9, for the purpose of
performance monitoring.

5 The result of performance monitoring of each month will be used for the evaluation
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of the Contract or at the end of each year. Evaluation of the Contractor shall be
carried out by the Engineer using the Contract Evaluation Tally Sheet, which is
attached as Appendix 10.

The total aggregate weighting of 100% is applied to 6 criteria in 1) above, with the
weighting of 50% on service level compliance, 20% on work safety performance,
0% on statutory compliance and the remaining criteria each weighing 10%.

6)  The result of each month on each criterion will be evaluated either a pass or a fail.
The tally will be made at the end of each month, collected to the end of the year and
to arrive at the performance of the criterion as the percentage of pass attained during
the year. The respective weight will be applied to arrive at the evaluation score, with
the maximum score of 100 and the minimum score of 0. For statutory compliance,
the evaluation score will not be tabulated, but a penalty of 20 will be imposed in
case the Contractor faces violation on statutory compliance at least once in a year.

9 Handover Report

Immediately prior to the completion of the contract, the Contractor shall prepare a
Handover Report and submit to the employer. The purpose of the Handover Report is to
provide a smooth transition to the next contract and ensure that the next contractor is
aware of any outstanding issues. The Report will:

a)  Summarize any unresolved issues;
b)  Include the most recent complete set of data on the roads covered by the contract, and
c)  Provide the following details as shall be agreed by the Engineer:
i) A schedule of outstanding defects.
ii)  Any unresolved issues, especially those that may impact on the next Contractor.
iii)  Details of any sensitive issues.

iv)  Any on-going special monitoring/maintenance needs
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SECTION VI-B: SPECIFICATIONS ON INSTRUCTED WORKS

The following specifications shall be used in the Tender

1. STANDARD SPECIFICATIONS - Standard Specifications refers to the Standard
Specifications for Road and Bridge Construction, 1986 Edition

2. The Standard Road Maintenance Manual

3. The Special Specifications — Detailed hereunder
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101  SPECIAL SPECIFICATIONS

Special specification is supplementary to the Standard Specifications and the two must be read in
conjunction. In any case where there appears to be conflict between the two then the Special
Specifications will take precedence.

102 LOCATION OF CONTRACT

The Project is located in Makueni County. It starts at Ukia market Centre at the junction with the
Machakos-Wote (B107) road and proceeds in southerly direction to Matiliku. The road is
approximately 22kms.

103 EXTENT OF CONTRACT

The works to be executed under the Contract comprise mainly but not limited to the following as
shall be directed by the Engineer;

e General: Office Administration and Overheads
e Bush clearing over the whole road
e Earthworks

e  Gabion protections works

e Stone pitching protection works

e River training

e Culvert cleaning

e Culvert installation

e Construction of a Box Culvert

e Grading and spot gravelling

e Installation of Road furniture

e Any other works as may be instructed by the Engineer

Performance Based Maintenance works

PBC Oft Carriageway — This shall include

a) Bush clearing of the entire project road (22) Kms and maintenance of the same
service levels for a 3 months period (After the instructed works).

b) Repair, reinstatement and maintenance of existing and new side drains, mitre drains,
cut off drains to free-flowing conditions

¢) Spoiling of deleterious materials within the road reserve and maintenance of the
same during the contract period
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e PBC On Carriageway — This shall include

a) Regular light grading and gravelling of the carriageway such that to maintain max
IRI of 15 (equivalent/measured as allowable smooth drive for a 4wd pickup hilux
at an average speed of 45km/hr).

b) Maintain a minimum gravel cover of 200 mm on pipe culverts measured from the
crown of the pipe to the finished road surface.

¢) Reinstate all washout sections promptly to restore and maintain full motorability of
the road at all times.

d) Removal of debris, any siltation, structures, fences, illegal signs and disposal of any
spoil material within the extent of the road reserve

e) Repair, reinstatement and maintenance of existing and new protection works
comprising of gabion boxes and other auxiliary erosion protection structures

f) Repair, reinstatement and maintenance of existing and new pipe culverts, Access
Culverts, Box Culverts, Vented Drifts, lined drains, earth drains, gulley pots, storm
water manholes, closed drains and any other auxiliary drainage structure to free-
flowing condition.

g) Allow the passage of traffic through the works during the entire Contract period

Any other activity not listed above in either category but deemed to be necessary by the Engineer,
shall be subject to the Engineer’s formal instructions within the mode of payment stipulated either
by day works or on a measured basis.

104 PROGRAMME OF EXECUTION OF THE WORKS

The contractor shall provide the works programme, required under clause 8.3 of the Conditions of
Contract, within 28 days of receipt of the Engineer's Order to commence work.

The programme shall be co-ordinated with climatic and other conditions to provide for the
completion of the works in the order and by the time specified.

The Contractor shall carry out the contract in accordance with the programme agreed with the
Engineer, but he shall in no manner be relieved by the Engineer's approval of the programme, of his
obligation to complete the works in the prescribed order and by the prescribed completion date and
he shall from time to time review his progress and make such amendments to his rate of execution
of the works as may be necessary to fulfil his obligations.

105 ORDER OF EXECUTION OF WORKS

In addition to Clause 105 of the Standard Specification the Contractor shall carry out the Works such
that a continuous and consecutive output of fully completed work is achieved.

107 TAKING OVER CERTIFICATE

The minimum length of the road for which a certificate will be issued under clause 10 of the
conditions of Contract shall be a whole length of the road substantially completed.
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109 NOTICE OF OPERATIONS
(a) Add the following sub- Clause.

Notification Terms

It shall be the Contractor’s responsibility to notify the Engineer when any item of works
scheduled are completed and ready for approval, and the contractor shall give sufficient notice
to allow control test to be performed.

Explosive and Blasting

(b) The requirements of the Laws of Kenya governing explosives and other
requirements and regulations of Government of Kenya and other authorities shall be complied
with.

(©) No explosives of any kind shall be used without prior written consent of the
Engineer.

The Contractor shall be solely responsible for the provision, handling, storage and transporting
of all explosives, ancillary materials and all other items of related kind whatsoever required
for blasting.

120 PROTECTION OF EXISTING WORKS AND SERVICES

The Contractor shall acquaint himself with the position of all existing services such as sewers, water
drains, cables for electricity and telephone, lighting and telephone poles, water mains, etc., before
commencing any excavation or other work likely to affect the existing services.

The cost of all plant, equipment and materials, labour, technical and professional staff, transport and
the like necessary for determining the locations of existing services, including the making good of
any damage caused to such services all to the satisfaction of the Engineer, shall be deemed to be
included in the tender rates. No other payment shall be made for the costs of such operations, nor
for the making good of damage caused thereby to the existing services.

The Contractor shall be held responsible for injury to existing structures, works or services and shall
indemnify and keep indemnified the Employer against any claims in this respect (including
consequential damages).

124 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN
PURPOSES, INCLUDING TEMPORARY WORKS.

Notwithstanding Clause 124 of the Standard Specification all requirements of land for temporary
works and construction purposes shall be to the approval of the Engineer but the Contractor will
make all necessary arrangements with the property owners concerned and pay all charges arising
therefrom. On or before completion of the Contract, the Contractor shall remove all temporary
works and shall restore all such land to the condition in which it was immediately prior to the
occupation thereof as far as is reasonable and practicable. No separate payment will be made to the

KENHA/R8/402/2026 Issued by Kenya National Highways Authority 139



Contractor on account of these items and the Contractor must make due allowance for them in his
rates.

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be required to
appoint competent surveyors who will liaise with the Engineer on matters related to the demarcation
of the existing road reserve, site measurements, removal and reinstatement of existing services.

After extraction of materials, all borrows pits shall be backfilled to the satisfaction of the Engineer.
In particular borrow pits near the project road shall be backfilled in such a way that no water collects
in them.

Spilling of bitumen fuels Oils and other pollutants shall be cleared up.

Including removal of excavated material from the pavement to spoil.

128 STORAGE OF MATERIALS

All materials shall be stored on Site in a manner approved by the Engineer and the Contractor shall
carefully protect from the weather all work and materials which may be affected thereby.

129  TEST CERTIFICATES

When instructed by the Engineer the Contractor shall submit certificates of test from the suppliers
of materials and goods required in connection with the works as the Engineer may require.

Such certificates shall certify that the materials or goods concerned have been tested in accordance
with the requirements of the specifications and shall give the results of all the tests carried out. The
Contractor shall provide adequate means of identifying the materials and goods delivered to the site
with the corresponding certificates.

131 SIGNBOARDS

The Contractor shall provide ,maintain and erect two (2) publicity signs throughout the contract
period on the site as directed by the Engineer. The Engineer shall, as shown in the Drawings, direct
the minimum dimensions and thickness of the steel framework and sheet. The framework and sheet
shall be prepared and painted black, while the ring at the top of the supporting frames shall be painted
white. The wordings and KeNHA’s logo shall be printed on backlit sticker paper resistant to the
effects of weather using reflectorized paint or material approved by the Engineer. The colours, fonts
and heights of the letters shall be as indicated on the attached drawings and as directed by the
Engineer.

Payment for the Publicity signboards shall be made in instalments in accordance with the following
conditions: -

(a) 50% when the signboards are accepted by the Engineer fully installed
(b) 30% in equal monthly instalments form the date Engineer accepts the signboards fully
installed over the remainder of the Contract period. This payment shall be deemed to cover
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the securing and maintenance of the signboards and the Engineer may withhold or reduce
payment if the contractor fails in these obligations

(©) 20% when the signboards has been removed and the site cleared at the end of contract
period or earlier if the Engineer has no further use of the signboards

(d) Each instalment will be subject to the deduction of retention money

Signboard shall be removed and transported to KeNHA’s Yard at the end of Defects Liability Period.
132.3 Engineer’s office

The Contractor shall when instructed construct and maintain a document storage container at a
location to be specified by the Engineer and as specified in the Contract.

The document storage container shall revert to the Employer on completion of the contract.

132.1 ENGINEER’S REPRESENTATIVE OFFICE

The Contractor may be instructed by the Engineer under clause 58 of the General Conditions of
Contract to make payments of general receipted accounts for such items as stationery, stores,
furniture and equipment, claims and allowances for supervision personnel and any miscellaneous
claims or the Engineer may direct the Contractor to purchase or pay for the above. The Contractor
will, on provision of receipts, be paid under appropriate bill items in the BoQ.

The Contractor, when instructed, shall provide and install at the Engineer’s office the Equipment
specified below with a dealer’s certificate and warranty:

15. Three years warranty

132.3 COMMUNICATION FOR THE ENGINEEER
Internet and e-mail services

Where directed, the contractor shall provide 24 hours terrestrial or wireless internet connectivity
with minimum throughput speed of 128kilobytes per second for the exclusive use by the Engineer,
including all accessories and Terminal Equipment and pay for all associated installation,
maintenance and usage charges throughout the duration of the contract.

The contractor shall allow for the provision and maintenance of internet connectivity and associated
costs as per Appendix E of the Bills of Quantities.

132.10 Time for Erection of the Engineer’s document storage container

Delete the wording ‘Clause 41 of the Conditions of Contract’.
Add the following:

The time for completion of the document storage container shall be three months (90 days).
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135 Maintenance of The Engineer’s document storage container

In 1st paragraph, delete “until the end of the Period of Maintenance” and substitute “till the end of
the Contract period”

Add the following at the end: -
135.1 Provision of Maintenance and Security

The Contractor shall maintain the document storage container provided by him in a usable state of
repair and shall repair/replace promptly any damaged section or item.

137 ATTENDANCE UPON THE ENGINEER AND HIS STAFF
Add the following:

(a) The Contractor shall pay wages (including all overtime and all allowances) to fulfil the
requirements of Clause 137 of the Standard Specification.

The Contractor will be paid for the wages on a prime cost basis plus a percentage for
overheads and profits under appropriate items in the Bills of Quantities. Overtime will be
the Contractor’s responsibility and rates to be used for the payment of overtime will be the
salary levels defined by the Resident Engineer for his staff.

The payment referred to in this clause shall exclude the cost of maintaining the offices in compliance
with clause 137, paragraphs 1, 2 and 4 of the standard specifications which are deemed to be included
in the rates for providing the Office.The costs, for attendance required by this Clause 137, shall be
as specified in the attached table: -
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Designation Number

Deputy Director/PE 1
Deputy Director/RE 1
Senior Engineer/A.R.E 1
Engineer 1
Inspector 1
Assistant Engineer-Project 1
Project Inspector 2
Trainee Engineer 1
Laboratory Technician 1
Lab Attendant 1
Surveyor 1
Leveller 1
Chainman 1
Secretary 1
Office Assistant 1
Casual 1

and shall be paid for under Item 01-80-030A of the Bill of Quantities.

In addition to the above listed staff, the Employer will attach under training or internship/Industrial
attachment additional number of technical staff comprising Engineers, Inspectors, Surveyors and
Materials Technologists. These staff shall be paid a stipend as shall be directed by the Engineer and
the Contractor shall be reimbursed under Item 01-80-030A of the Bill of Quantities.

138 VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFF AND METHOD
OF PAYMENT

In addition to provisions of the Clause 138 of the Standard Specification, the Contractor shall when
instructed to do so provide, fuel and maintain in good working conditions, with driver, the number
and type of vehicle specified in the Bill of Quantities for exclusive use of the Engineer and his staff
throughout the Contract. The type and brand of the vehicle must be approved by the Engineer before
supply by the Contractor.

The Contractor shall insure comprehensively the vehicles for any licensed driver and shall provide
competent drivers during normal working hours and whenever required by the Engineer.
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Should any vehicle supplied not be in road worthy condition, the Contractor shall provide equivalent
replacement vehicle until such time as the original vehicle is repaired to the satisfaction of the
Engineer and returned for use.

Payment for the vehicles up to 4,000Km shall be by months. Payment for mileage above 4,000Km
shall be made at a rate per kilometer. The payment shall be inclusive of all fuels, lubricants,
servicing, insurance, maintenance, drivers and repairs. The rate shall include any overtime the driver
might be due or any other allowance to the normal working hours. Payment shall be made under
relevant items in Bills of Quantities No. 1.

The vehicles provided under this clause shall revert to the Contractor.

139 MISCELLANEOUS ACCOUNTS

The Contractor maybe instructed by the Engineer to make payments of general miscellaneous
accounts for such items as stationary, stores and equipment and miscellaneous supervision personnel
and claims or the Engineer may direct the Contractor to purchase or pay for the above. The
Contractor will be paid on a prime cost basis plus a percentage for overheads and profits under
appropriate items in the Bills of Quantities.

140 PAYMENT OF OVERTIME FOR ENGINEER’S JUNIOR STAFF

Delete in the last line the words "shall be at the Contractor's own expense" and substitute with
"including the specified percentage for administrative overheads shall be paid by the Contractor to
the Engineer”.

Add the following

If the Contractor wishes to execute permanent work outside the Engineer's normal working hours,
as stated in Clause 108 of this Specification, then the payment for the overtime for Engineer's support
staff shall be paid by the Contractor, at the latest Ministry of Labour rate.

141 MEASUREMENT AND PAYMENT

Delete Sub-Clause 141 (a) entirely and substitute with:
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(a) No Preliminary item has been included in this Contract. All Contractor's mobilization and general

costs shall therefore be included in relevant rates in the Bill of Quantities.

(b) To (e): Provision and Maintenance of document storage container

Replace b (i) (i) and (iii) with the following:
The Contractor shall be paid in the following manner:

(1) 100% (one hundred percent) of the sum when the document storage container, as appropriate, has
been erected, furnished, equipped, accepted and handed over to the Engineer.

This payment shall be deemed to cover maintenance and the Engineer may withhold or reduce any
payment if the Contractor fails in his maintenance obligations.

142 ENVIRONMENTAL PROTECTION (where applicable)

The Contractor shall comply with the Statutory Regulations in force in Kenya regarding
environmental protection and waste disposal, and shall liaise with the National Environmental
Management Agency (NEMA).

Within four (4) weeks of the order to commence work, the Contractor shall prepare and submit a
specific Environmental Management Plan for the project and his operations, relating to the approved
Environmental Impact Assessment. The Environmental Management Plan shall outline potential
environmental hazards and risks, and provide an action plan to deal with the hazards, minimise the
risks, and mitigate adverse environmental impacts, and include a general decommissioning plan
covering all relevant aspects of the project. The Environmental Management Plan shall identify
monitoring indicators and reporting requirements.

The Contractor shall be required to submit environmental progress reports to the Engineer every
three (3) months.

The Contractor shall ensure so far as is reasonably practicable and to the satisfaction of the Engineer;
that the impact of the construction on the environment shall be kept to a minimum and that
appropriate measures are taken to mitigate any adverse effects during the construction.
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(a) The Contractor shall exercise care to preserve the natural landscape and shall conduct his
construction operations so as to prevent any unnecessary destruction, scarring, or defacing of the
natural surroundings in the vicinity of the work. Except where clearing is required for permanent
works, all trees, native shrubbery, and vegetation shall be preserved and shall be protected from
damage by the Contractor’s construction operations and equipment. All unnecessary destruction,
scarring, damage or defacing resulting from the Contractor’s operations shall be repaired,
replanted, reseeded or otherwise corrected as directed by the Engineer, and at the Contractor’s
expense.

(b) The Contractor shall ensure that measures are in place to control soil erosion and water pollution,
by use of berms, dykes, silt fences, brush barriers, dams, sediment basins, filter mats, netting,
gravel, mulches, grasses, slope drains, contour banks, and other erosion control devices and
methods. Temporary erosion control provisions shall be coordinated with permanent erosion
control features to assure economical, effective and continuous measures throughout the period
of the works. The Contractor’s attention is drawn to the requirements of Clause 502, in that
works need to be progressively finished so that permanent vegetation can establish quickly to
mitigate soil erosion and erosion of drains.

(c) The Contractor shall provide all the labour, equipment, materials, and means required and shall
carry out proper and efficient measures wherever and as often as necessary to minimise the dust
nuisance.

(d) The Contractor shall comply with all applicable Kenyan laws, orders and regulations concerning
the prevention, control and abatement of excessive noise. Blasting, use of jackhammers, pile
driving, rock crushing, or any other activities producing high-intensity impact noise may be
performed at night only upon approval of the Engineer.

(e) Immediately after extraction of materials, all borrows pits shall be backfilled to the satisfaction
of the Engineer. In particular borrow pits near the project road shall be backfilled in such a way
that no water collects in them.

(f) Spilling of bitumen fuels Oils and other pollutants shall be cleared up.

(g) The Contractor's attention is drawn to the requirements of the Standard Specification in regard
to the environment and in particular to the following clauses:

Clause 115: Construction Generally

Clause 116: Protection from Water

KENHA/R8/402/2026 Issued by Kenya National Highways Authority 146



Clause 136: Removal of Camps
Clause 605: Safety and Public Health Requirements Clause

Clause 607: Site Clearance and Removal of Topsoil and Overburden

(h) Payment in respect of this Clause 142 is included as a Lump Sum in the Bill of Quantities.
Payment of the Lump Sum will be by equal monthly instalments over the period of the Contract
excluding the Period of Maintenance. The total sum of the instalments shall not exceed the Lump
Sum, and payment of the monthly instalment will only be made for that month if the Engineer is
satisfied that the Contractor has fully complied with the requirements of Clause 142, otherwise
the Contractor shall forfeit such instalment.
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SECTION 2: MATERIALS AND TESTING OF MATERIALS

205 SOILS AND GRAVEL

All materials testing shall be in accordance with section 2 of the Standard Specifications

KENHA/R8/402/2026 Issued by Kenya National Highways Authority 148



SECTION 3 - SETTING OUT & TOLERANCES

301 SETTING OUT

a)

b)

In addition to the provisions of clause 3.01(a) if the traverse points to be used for the setting
out are close to the existing carriageway and interfere with construction works then the
Contractor will have to relocate them to a location where they will not be disturbed. The co-
ordinates and heights of all traverse points so located shall be listed and provided to the
Engineer for checking and/or approval. Contractor shall also monument the new centreline
every 200m along straight and all salient points along curves by a pin in the concrete beacon
before commencement of any works.

The road reserve boundary posts shall have 12mm diameter steel pins embedded in concrete,
200mm long with 25mm exposed to the air, sticking out form its top surface. This pin shall
be co-ordinated and heighted and result of the same shall be provided to the Engineer for
approval. Cost of these works shall be included in the rates as no separate item has been
provided.

Commencement of the works shall not be permitted until this basic survey data has been
provided and approved by the Engineer for at least 2 Kms of the road.

Detailed Setting Out

Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm firmly into
ground and painted white above the ground. The offset from centre line shall be indicated by
small nail 20mm to 25mm long with its head driven flush with the top of the peg.

Chainages, offset and reference elevation shall be clearly indicated to the sides of the peg to
the satisfaction of the Engineer.

After cutting of benches and prior to commencement of earthworks or subgrade works,
Contractor shall take cross-sections again and submit the copy of the same to Engineer for
agreement. These cross-sections shall then be used as basis of measurement for all
subsequent layers, unless otherwise stated.
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SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING

401 SITE CLEARANCE

Site Clearance shall be carried out as directed by the Engineer.

REMOVAL OF TOPSOIL

Topsoil shall include up to 200mm depth of any unsuitable material encountered in existing or newly
constructed drains, drainage channels, and accesses.
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SECTION S: EARTHWORKS

504

505

PREPARATION PRIOR TO FORMING EMBANKMENT

Where benching of the existing pavement is required to accommodate earthworks subgrade
or subbase for widening of the road, the rate for compaction of existing ground shall be
deemed to cover this activity.

Excavation in the pavement of the existing road shall be kept dry. In the event of water
penetrating the underlying layer, construction of the subsequent layers shall be postponed
until the underlying layers are dry enough to accommodate the construction plant without
deforming or otherwise showing distress.

Step construction shall be carried out per layer at the joint where excavating both vertically
and perpendicular to the direction of the travel. The step shall be 500mm perpendicular to
the direction of the travel and 150mm vertical unless otherwise instructed by the Engineer.

Special care shall be taken when compacting the new material at the joint ensuring that
specified density is achieved.

CONSTRUCTION OF EMBANKMENTS
Only material approved by the Engineer shall be used for fill in embankments.

Material with high swelling characteristics or high organic matter content and any other
undesirable material shall not be used, unless specifically directed by the Engineer.
Unsuitable material shall include:

(1) All material containing more than 5% by weight or organic matter (such as topsoil,
material from swamps, mud, logs, stumps and other perishable material)

(i1) All material with a swell of more than 3% (such as black cotton soil)
(111)  All clay of plasticity index exceeding 50.

(iv)  All material having moisture content greater than 105% of optimum moisture content
(Standard Compaction)

Subgrade: Shall mean upper 300mm of earthworks either in-situ or in fill and subgrade shall
be provided for as part of earthworks operation and payment shall be made as “fill”. The
material for subgrade shall have a CBR of not less than 8% measured after a 4-day soak in a
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508

511

laboratory mix compacted to a dry density of 100% MDD (AASHTO T99) and a swell of
less than 1%.

Subgrade repair: Where directed by the Engineer, any localized failure in the subgrade shall
be repaired by filling in selected soft, hard or natural of minimum CBR 30% and compacted
in accordance with clauses in the specifications applying to normal subgrade.

Embankment repair: Where directed by the Engineer, any localized filling in soft, hard or
natural; selected material requirements shall be executed with Clause 505.

COMPACTION OF EARTHWORKS

At pipe culverts, all fill above ground level around the culverts shall be compacted to density
of 100% MDD (AASHTO T.99) up to the level of the top of the pipes or top of the
surround(s), if any and for a width equal to the internal diameter of the pipe on either side of
the pipe(s) or surround(s) as applicable.

At locations adjacent to structures, all fill above ground level up to the underside of the
subgrade shall be compacted to density of 105% MDD (AASHTO T.99). In case of fill
around box culverts this should be carried out for the full width of the fill and for a length
bounded by the vertical plane passing through the ends of the wing-walls.

Notwithstanding the provision of clause 503 of the standard Specification, Compaction of
subgrade material (i.e., material immediately below formation) in cut areas shall not be
carried out by the contractor in areas where the formation is formed in hard material, unless
the Engineer issues specific instructions to the contrary are issued.

Where improved sub-grade material shall be required, this shall be compacted and finished
to the same standards and tolerances as those required for normal subgrade and clauses in
the specifications applying to normal subgrade shall also apply.

BORROW PITS

The first part of the Standard Specification is amended as follows: -
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Fill material which is required in addition to that provided by excavation shall be obtained
from borrow pits to be located and provided by the Contractor but to the approval of the
Engineer contrary to what has been stated.

517 MEASUREMENT AND PAYMENT

Notwithstanding the provisions of clause 517 of the standard specifications, the rate for
compaction of fill in soft material shall allow for the requirements of clause 508 of the special
specification and no extra payment shall be made for compaction around pipe culverts (100%
MDD AASHTO T.99).

KENHA/R8/402/2026 Issued by Kenya National Highways Authority 153



SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL AREAS

601 GENERAL

Notwithstanding any indications to the contrary in the Standard specification the Engineer will not
make available to the Contractor any land for quarries, borrow pits, stockpiles and spoil areas, except
for those areas in road reserves specifically approved by him.

The contractor will be entirely responsible for locating suitable sources of materials complying with
the Standard and Special Specifications, and for the procurement, Wining, haulage to site of these
materials and all costs involved therein. Similarly, the contractor will be responsible for the provision
and costs involved in providing suitable areas for stockpiling materials and spoil dumps. Should
there be suitable sites for spoil dumps or stockpiles within the road reserve forming the site of the
works the Contractor may utilise these subject to the approval of the Engineer.

No additional payment will be made to the Contractor to cover costs arising from the requirements
for this Clause and the Contractor must include these costs in the rates inserted into the Bills of
Quantities.

602 MATERIAL SITES

The information on possible material sites is given for the general guidance of bidders. Bidders are
however advised to conduct their own investigation as the information contained therein is neither
guaranteed nor warranted

603 PROVISION OF LAND

Notwithstanding any indications to the contrary in the Standard specification the Engineer will not
make available to the Contractor any land for quarries, borrow pits, stockpiles and spoil areas, except
for those areas in road reserves specifically approved by him.

The contractor will be entirely responsible for locating suitable sources of materials complying with
the Standard and Special Specifications, and for the procurement, Wining, haulage to site of these
materials and all costs involved therein. Similarly, the contractor will be responsible for the provision
and costs involved in providing suitable areas for stockpiling materials and spoil dumps. Should
there be suitable sites for spoil dumps or stockpiles within the road reserve forming the site of the
works the Contractor may utilise these subject to the approval of the Engineer.
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No additional payment will be made to the Contractor to cover costs arising from the requirements
for this Clause and the Contractor must include these costs in the rates inserted into the Bills of
Quantities.

605 SAFETY AND PUBLIC HEALTH REQUIREMENTS

In addition to clause 605, the contractor shall allow for professionals to conduct lectures to the
workers regarding the spread of HIV/Aids.
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SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES

703 EXCAVATION OF FOUNDATIONS FOR STRUCTURES

Unless otherwise instructed by the Engineer, all excavated surfaces in material other than hard
material, on which foundations for structures shall be placed, shall be compacted to 100% MDD
(AASHTO T.99) immediately before structures are constructed.

Thus in Standard Specification, Paragraph 4, last line: - Replace "95%" with "100%".

707 BACKFILLING FOR STRUCTURES

Unless otherwise instructed by the Engineer, all backfilling material shall be compacted to a
minimum of 100% MDD (AASHTO T.99).

709 EXCAVATION FOR RIVER TRAINING AND NEW WATER COURSES

Payments for river training and establishment of new watercourses shall only be made where such
work constitute permanent works. Works done for road deviation or other temporary works shall
not qualify for payment.

710 STONE PITCHING

Where shown on the Drawings or directed by the Engineer the Contractor shall excavate for, trim to
line and level, provide and lay stone pitching.

Stone pitching shall be formed of hard stone, roughly dressed square. The least dimension of any
stone shall not be less than 200 mm, and the volume not less than 0.01 m3. No rounded boulders
shall be used.

The stones shall be set on edge and securely bedded with the 1arge dimensions at right angles to the
flow of water, fitted closely together so as to leave only a minimum of voids between the stones
which shall be filled in with suitably shaped and tightly wedged spalls. The top of the pitching shall
be finished flush with the adjacent material.

Where grout is specified, 1:4 cement: sand mortar shall be rammed into the wetted interstices and,
smoothed off flush with the pitched face.

711 GABIONS

Where shown on the Drawings or directed by the Engineer the Contractor shall excavate for, trim to
line and level, provide and erect gabions including providing selected rock, crushed if necessary,
packed and compacted inside the gabions.
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Gabions shall include gabion mattresses and gabion boxes and for the purposes of construction and
method of measurement and payment no distinction shall be made between them.

Gabions shall be “Maccaferri” boxes and/or “Reno” mattresses both with diaphragms at 1-metre
centres, or similar approved. The maximum mesh size shall be 100 mm x 120 mm for boxes and 60
mm x 80 mm for mattresses. The wire used for the construction of gabions shall unless otherwise
instructed by the Engineer comply with the requirements of Table 7 - 1.

Table 7 - 1
Diameter (mm) Galvanising (g/m2)
Mesh Box 34 275
Mattress 2.7 260
Binder Box 2.2 240
Mattress 2.2 240
Selvedge Box 3.9 290
Mattress 34 275

All wire shall be to BS 1052 having a tensile strength of not less than 40kg/mm?2.
Galvanizing shall comply with the requirements of BS 443.

Gabions shall be constructed to the shapes and dimensions as shown on the Drawings or given in
the Special Specification or as directed by the Engineer. Gabions, as constructed shall be within a
tolerance of + 5% on the height or width instructed and + 3% on the length instructed.

The alignment of the gabion shall be correct within a tolerance of 100mm of the instructed alignment
and the level of any course of gabion shall be correct to within a tolerance of 50mm of the instructed
level. In addition adjacent gabions shall not vary by more than 25mm in line and/or level from each
other.

The surface upon which gabions are to be laid shall be compacted to a minimum dry density of 95%
MDD (AASHTO T99) and trimmed to the specified level or shape.

Joints in gabions shall be stitched together with 600mm minimum lengths of binder wire, with at
least one stitch per 50mm, and each end of the wire shall be fixed with at least two turns upon itself.

Adjacent gabions shall be stitched together with binder wire along all touching edges.

Gabion boxes shall be laid with broken bond throughout to avoid continuous joints both horizontally
and vertically. Pre-tensioning of gabions shall be subject to the approval of the Engineer.

Gabions shall be handpacked with broken rock of 150 mm minimum dimension and 300mm
maximum dimension. The sides shall be packed first in the form of a wall, using the largest pieces,
with the majority placed as headers with broken joints to present a neat outside face. The interior of
the gabion shall be hand packed with smaller pieces and the top layers shall be finished off with
larger pieces. The whole interior and top layers shall be packed tight and hammered into place.
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Where instructed by the Engineer the Contractor shall place filter fabric (‘Terram’ or similar
approved) behind gabion faces in contact with existing or backfilled ground.

The Contractor shall ensure that the filter fabric is not damaged during the construction or backfilling
around the gabion works and any damaged or torn fabric shall be replaced at the Contractor’s
expense. The filter fabric shall be installed in accordance with the manufacturers instructions and
the filter fabric shall not be left exposed to sunlight for more than 3 weeks.

At the back face and ends of completed gabion work or where shown on the Drawings or instructed
by the Engineer the existing soil shall be backfilled, thoroughly compacted against the sides of the
gabions and finished flush with the top surface of the gabion.

On completion of gabion construction the exposed joints shall be painted with a thick bitumen to the
approval of the Engineer to discourage vandalism.

712 RIP-RAP PROTECTION WORK

Quarry waste or similar approved material shall be used to backfill scoured and eroded side, outfall
and cut-off drain. The material shall be compacted to form a flat or curved surface preparatory to
stone [pitching of drainage channels, existing and new scour checks as directed by the Engineer.

The surface to receive the pitching shall be compacted and trimmed to slope and the stone hand laid,
interlocked and rammed into the material to give an even finished surface. The interstices of the
Pitching shall be rammed with insitu material. The insitu material immediately behind the pitching
shall be compacted to minimum density of 100% MDD compaction (AASHTO T.99)

714 BACKFILL BELOW STRUCTRURES

Where instructed this shall be carried out in compliance with the requirements of Clause 507 and
804 of the Standard Specification.
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SECTION 8 - CULVERTS AND DRAINAGE WORKS
801 SCOPE OF SECTION

The operations specified in this section apply to the installation of drainage works and reinstatement
and improvement of the same.

In addition, this Section covers: -

- Extending of existing 450mm, 600mm and 900mm diameter pipes to be compatible with
the increased road width or access.

- Desilting and cleaning of existing pipes and outfall drains to make them free flowing.

804 EXCAVATION FOR CULVERTS AND DRAINAGE WORKS

In the Standard Specifications, make the following amendments: -

(a) In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 6, delete
"95%" and insert "100%".

(b) Removal of Existing Pipe Culverts

Where instructed by the Engineer, the Contractor shall excavate and remove all existing
blocked or collapsed culvert pipes of 450mm, 600mm and 900mm diameter including
concrete surround, bedding, inlet and outlet structure.

The void left after removal of culvert pipes shall be widened as necessary to accommodate
new concrete bedding, pipe and haunching.

The payment of this work shall be per linear metre of pipes removed, and the volume in m* of
inlet/outlet structure removed. The void left by removal of these pipes shall be carefully
preserved in order to accommodate replacement of 450mm, 600mm or 900mm diameter
pipe culverts as shall be directed by the Engineer.

(c) Removal of Other Existing Drainage Structures
When instructed by the Engineer, the Contractor shall demolish or remove any other structure
and payment for this shall be made on day work basis.
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805

809

810

(d) Excavation for Culverts and Drainage Works
The Contractor shall carry out all excavations for new culverts and drainage works to the lines,

levels, inclinations, and dimensions shown on the drawings or as instructed by the
Engineer.

EXCAVATION IN HARD MATERIAL

In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and insert
"100%".

In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%".

In sub-clause 809(c), paragraph 2, line 4, between the words "compacted" and "and shaped"
insert the words "to 100% MDD (AASHTO T.99)".

Hard material is material that can be excavated only after blasting with explosives or barring
and wedging or the use of a mechanical breaker fitted with a rock point in good condition and
operated correctly. Boulders of more than 0.2m? occurring in soft material shall be classified
as hard material.

BEDDING AND LAYING OF PIPE CULVERTS

Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/20 and the pipes shall
be bedded on a 1:3 cement: sand mortar at least S0mm thick, 150mm wide and extending the
full length of the barrel.

The rates inserted shall allow for compaction of the bottom of excavation to 100% MDD
(AASHTO T.99).

JOINTING CONCRETE PIPES

The concrete pipes for the culverts shall have ogee joints and will be joined by 1:2 cement:
sand mortar and provided with fillets on the outside as described in clause 810 of the Standard
Specification.
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812 BACKFILLING OVER PIPE CULVERTS

In the Standard Specifications, clause 812

a) Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" occurs delete and
replace with "dry density of 100% MDD (AASHTO T.99)".

The rates entered for laying of pipe culverts shall allow for backfilling to pipe culverts and
compacting to 100% MDD (AASHTO T.99) and these works shall not be measured and paid
for separately.

814 SUBSOIL DRAINS

In the event of excavation for repairs exposing local seepage, springs or unacceptably high-water
table, the Engineer may instruct the provision of counter fort or French drains.

These drains shall consist of a trench excavated to the alignment, width, depth and gradient instructed
by the Engineer, and backfilled with approved compacted clean hard crushed rock material as
specified in clause 815 of the standard specification. Where these drains lie within the carriageway
the carriageway shall be reinstated with compacted stabilised gravel and surfaced with hot asphalt
or a surface dressing as instructed by the Engineer.

815 INVERT BLOCK DRAINS AND HALF ROUND CHANNELS

Invert Block Drains and Half Round Channels shall be constructed as shown in the drawings
provided in accordance with the Standard Specifications where directed by the Engineer.

817 REPAIRS TO DRAINS

817.1 Cleaning, construction and Repair of Existing Drains

In areas of existing side drains, mitre or outfall drains where such are blocked, the Engineer shall
instruct the Contractor to clean and clear the drains to free-flowing condition.

The work shall consist of:
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(a) Stripping and removal of any extraneous material to spoil including
vegetation and roots in the drains to the satisfaction of the engineer.

(b) Spreading of any spoil to the satisfaction of the Engineer.

Shaping the drains to free-flowing condition as directed by the Engineer and: -

i.  Removing any broken side slabs for inverted block drains and replacing with new ones.
ii.  Or removing any broken inverted block drains and replacing with Concrete class 20/20 and
A142 BRC reinforcement.

Measurement and Payment for cleaning drains shall be by linear metre of drain cleaned measured as
the product of plan area and vertical depth of extraneous material instructed to be removed. Where
insitu concrete is used measurement will be on cubic metre of concrete and BRC area or weight in
relevant unit e.g., Kg, Tonnes etc. No extra payment will be made for removal of vegetation and
roots.

817.2 Channels

The Engineer may instruct that the Contractor provides open channels in place of existing subdrains
where the latter may be damaged or in any other place. The rates entered by the Contractor in the
bills of quantities must include for removal and disposal of any subdrain material, excavation to line
and level, backfilling and compaction as directed by the engineer. The channels shall be constructed
of precast class 20/20 concrete of minimum 80mm thickness and lengths or widths not exceeding
1000mm. Joints shall be at least 15mm wide filled with 1:2 cement sand mortar.

817.3 Rubble fills for protection work

Quarry waste or similar approved material shall be used to back fill scoured and eroded side, outfall
and cut-off drains. The material shall be compacted to form a flat or curved surface preparatory to
stone pitching of drainage channels, existing and new scour checks as directed by the Engineer.

817.5 Gabions

Gabions shall be constructed in accordance with clause 711 of the standard Specification.

817.6 Spoil Material
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The Contractor shall be responsible for removal from site of all materials excavated in the course of
undertaking works in this section of the specifications, unless suitable for re-use, and deposit of the
material in a spoil dump to be approved by the Engineer.

818 SCOUR CHECKS

Scour checks are to be constructed in mass concrete in accordance with clause 818 of the standard
Specifications and the drawings as shall be provided.

819 CLEANING AND MAINTENANCE

819.1 Desilting of Pipe Culverts

Where instructed, Contractor shall desilt the existing pipe culverts by removing all the material from
the pipe to make them clean and free flowing.

Measurement and payment shall be by the linear metres of pipes de-silted, regardless of diameter
size.
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SECTION 9 - PASSAGE OF TRAFFIC
901 SCOPE OF THE SECTION

Add the following Sub-Clauses to Clause 901
(i) Programme for Passage of Traffic

Following the award of the Contract, the Contractor shall submit to the Engineer a detailed
Programme for Passing of Traffic. Such programme shall be approved by the Engineer before the
Contractor commences work, and shall show amongst other things the method of protection of the
public and give details of the hours of operation, location types and numbers of traffic safety devices,
barricades, warning signs, flagmen and the like. The Programme for Passing of Traffic shall be in
accordance with and complementary to the Programme of Works submitted under Clause 8 of the
Conditions of Contract.

In the preparation of this programme of Passage of Traffic, the Contractor should take into
consideration the following: -

The Contractor shall conduct his operation in such a manner that no greater length or amount of
work is undertaken than he can carry out efficiently having due regard to the rights and convenience
of the public.

If the Contractor proposes a road closure he shall provide an alternative routing of the traffic which
must be approved by the Engineer.

No revisions shall be made to the approved Programme for Passing of Traffic without the prior
written permission of the Engineer, and the Contractor shall allow 7 days for the Engineer to review
any request for a revision of the Programme for Passage of Traffic.

The Programme for Passage of Traffic shall conform in all aspects with the requirements of this
Special Specification.

Temporary road signs, lights, marks, barriers, etc. for construction shall be in accordance with the
laws of Kenya and shall include approved warning, mandatory, prohibitory and priority signs to the
satisfaction of the Engineer, including, but not be limited to, signs giving warning of construction
works, reduction in speed, overtaking prohibited, road narrows, etc. Under no circumstances will
work be allowed on the carriageway or shoulders of the road without such signs in both directions.

(i) Passage and Control of Traffic

It is the intention of the Contract that public traffic should be able to pass along the sections
of the works at all times during construction, within the road reserve in all weather conditions. For
this purpose, the Contractor will be required to order this work in such a way as to assure that no
less than a single lane at least 4.0 m wide with adequate drainage system and reasonable riding
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surface free of dust is available for public traffic at all times and he shall furnish sufficient police
assistance, guards, temporary traffic lights, road signs and barriers, competent flagpersons and the
like to control and regulate the flow of traffic under one-way traffic operations.

Sections of road where possible to carry traffic in two directions but with single lane width shall be
regulated by temporary electric traffic lights and shall not be longer than 800 m. The Engineer may
in exceptional circumstances allow longer sections where in his opinion this is unavoidable.

Where such sections are not more than about 100 m in length and have a clear line of sight from one
end to the other, the Engineer may allow manual traffic regulation by flagmen, rather than traffic
lights, during daylight hours only. When electric traffic lights are in operation, the Contractor shall
at all times have available complete reserve equipment and spare parts.

The frequency and duration of delays to traffic while passing through, over or across the Works,
shall be kept to a minimum. They shall, in no case exceed half an hour and should normally be less
than 20 minutes. Any method of working which requires road closures in excess of 30 minutes shall
be the subject of 48 hours prior notice to and agreement of the Engineer, who may refuse to allow
such closure.

The Contractor shall take particular care, when passing traffic through the Works that all excavations
and other hazards are properly protected with barriers and are illuminated at night.

The Contractor is placed on notice that maintenance of existing as well as diversion roads and
protection of traffic through the Works during construction is considered as important as the
construction itself. The Contractor shall all times, conduct his operations in a manner to ensure the
convenience and safety of motorists, pedestrians, adjoining property owners and the safety of his
employees and those of the Engineer.

903 MAINTENANCE OF EXISTING ROADS

The Engineer shall hand over the existing road to the Contractor, in sections, at the commencement
of the contract for construction purpose. However the contractor shall be responsible for all repairs
and maintenance of the entire road for the duration of the contract. In sections where the diversion
is on an existing bitumen surfaced road ( i.e at the proposed interchange sections) the contractor
shall construct the diversion and maintain it with materials similar to those of the existing pavement
layers or as instructed by the Engineer. The contractor shall regularly inspect the road and carry out
such repairs and maintenance to the satisfaction of the Engineer. If at any time the engineer draws
the Contractor’s attention to a road section which requires maintenance the contractor shall promptly
repair the section. The contractor shall be legally responsible for any accident or damage attributable
to his failure to maintain the road.

904 CONSTRUCTION OF DEVIATIONS
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Add the following:

906

(a) Length
The contractor shall program his works in such a way that traffic shall not be required to pass
over more than 5 km at any one time unless otherwise approved by the Engineer.The total
length of the deviations to be constructed is approximately 50 km.

(b) Geometry
The carriageway width of the deviations shall not be less than 8.0m wide with adequate
drainage and suitable for 2-way lorry traffic unless otherwise specified. The Contractor shall
allow in his rate for removal of any unsuitable material before placing of gravel wearing
course, as this will not be paid for separately.

(c) Pavement Structure at the existing bitumen surfaced road
The pavement structure for the deviations shall consist of the following;

o Natural gravel base- 150 mm
o Double seal surface dressing as instructed by the Engineer

(d) Gravel base (Base quality gravel material)

o Unless otherwise instructed gravel base for the deviation shall be 150 mm
compacted thicknesses complying with section 10 of the Standard
Specification. The Contractor shall allow in his rate for removal of any
unsuitable material, opening side drains and backfilling as necessary
before placing of gravel wearing course, as this will not be paid for
separately.

o In addition to provision of this clause, Contractor is required to sprinkle
water at least 4 times a day at the rate of 1 - 1.4 litres/m2 in regular interval
to minimise the effects of dust. Latest sprinkling time shall be one hour
before the sunset.

PASSAGE OF TRAFFIC THROUGH THE WORKS

The contractor shall be deemed to have inspected the site and satisfied himself as to the
adequacy of his bid for these works and no additional payments will be made for any
expenditure on traffic control. Should the contractor propose any other method of
passage of traffic e.g. Construction of traffic deviations use of existing roads etc. the
contractor shall investigate the alternatives, construct and maintain them to the satisfaction
of the Engineer. The Employer shall not be liable for investigations or costs arising from the
alternatives methods of traffic control proposed by the contractor. Deviations or other
measures for traffic control where proposed by the contractor shall meet the requirements of
the Specifications and drawings and be approved by the Engineer.
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909

The contractor shall ensure that the workforce and site supervisory staff — at all times wear
high visibility garments when work is carried out on or adjacent to a section of the road open
to traffic. The contractor shall ensure that the supervisor or person in charge of the work force
is readily recognized from the rest of the workforce. In addition, the contractor shall provide
a full time traffic safety officer to co-ordinate aspects of road safety for the whole site.

The Contractor shall be deemed to have included all costs related to employing the traffic
safety officer and for all the duties performed by him, in his rate for passage of traffic.

SIGNS, BARRIERS AND LIGHTS

Add the following to Clause 907:

The Contractor shall be responsible for the provision, erection, maintenance and removal of
all temporary signs and barriers necessary for safety and convenience, to pass traffic not only
upon the sections of the existing road to be upgraded, but also on all minor and private roads
off the site of the Works which are used as deviations.

Temporary "Advance Detour Signs" shall be erected before any road junction and a "Detour
Sign" shall be erected at the junction of the deviation route and other minor roads where there
is any possibility of the diverted traffic mistaking the route of the detour, and there shall be
mounted on the same posts, a sign bearing the inscription "Detour".

In addition, any hazard such as a narrow bridge, drift, level crossing, steep hill, sharp bend,
etc. occurring on the deviation shall be marked by the Contractor with the appropriate sign,
if the existing sign is inadequate or none exists. All sharp bends and all places where the
shoulder is higher than 2.0 m above the natural ground shall be marked with painted posts.

ASSISTANCE TO PUBLIC
Add the following:

The Contractor shall be responsible for safety maintaining and directing traffic through or
around any part of the Works included in the Contract, with the maximum practical
convenience, for the full twenty four hours of each day.

The Contractor shall render to the public all possible assistance when they are passing over
roads maintained by him and over minor, private or temporary roads or bridges when used
as deviation or when passing through the Works.

Whenever the Contractor's operations create a condition hazardous to traffic or to the public,
he shall furnish, erect and maintain such fences, barricades, lights, signs and other services,
as are necessary to prevent accidents or damage or injury to the public.
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912

The Contractor shall also furnish such guards and flagmen as are necessary to give adequate
warning to traffic or to the public of any dangerous conditions that might be encountered and
shall provide prompt assistance to any vehicle experiencing difficulty in passing over the
Works under construction, or through any diversions or roads maintained by the Contractor,
if necessary by providing a towing vehicle, labour and tow rope to assist such vehicles.'

Should the Contractor appear to be neglectful or negligent in furnishing warning and
protective measures, as above provided, the Engineer may direct attention to the existence of
hazard, and the necessary warning and protective measures shall be furnished and installed
at the Contractor's expense. Should the Engineer point out the inadequacy of warning and
protective measures, such action on the part of the Engineer shall not relieve the Contractor
from responsibility for public safety or relieve him of his obligation to furnish and pay for
these devices.

CONTRACTOR'S CONSTRUCTION TRAFFIC
Add the following new Clause 911.1 and 911.2.

911.1 Insurance

The Contractor's attention is particularly drawn to Clause 18, "Insurance” of the Conditions
of Contracts, and the Contractor shall indemnify the Employer against and shall insure
against all losses and claims for injuries or damage to any person or any property which may
occur due to the passing of traffic, whether through the Works, or on specially constructed
deviations, or on existing public or private roads used as deviations.

911.2 Penalty for failure to comply with these specifications

If, in any month, the Engineer is not satisfied that the Contractor has fully complied with any
provisions or instructions under Section 9 of the Specifications, the Employer shall withhold
the whole of the installment or payment due to the Contractor for the relevant item of work
stated in the Bills of Quantities. Failure or refusal by the Contractor to maintain deviations,
improve and maintain the existing roads ahead of the works, or failure to take the necessary
actions for the safety and convenience of the public traffic within the time instructed or as
required by Statutory Authorities shall be sufficient cause for the Employer to apply a
deduction of Kshs.150,000/=(One Hundred and Fifty Thousand shillings) per day from any
monies due to the Contractor, until all provisions and instructions prescribed have been
complied with to the satisfaction of the Engineer. Provided further that where notified by the
Engineer and the Contractor fails to complete improvement or maintenance of any section of
existing road or deviation within 14 days of the Engineer’s notice thereof, the Employer shall
deduct Kshs 400,000/= (Four hundred thousand shillings) per day.

MEASUREMENT AND PAYMENT

Item: Construction of Deviation
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Insert the following immediately below the heading of this Clause in the Standard
Specification:

The Contractor shall be deemed to have allowed elsewhere in his rates and prices for any
differences between the actual cost of carrying out the works and the Lump Sum amounts for
the said works priced by the contractor in the Bills of Quantities.

Delete the contents of the last paragragh of sub-clause 912(b) and substitute with the
following:

The rate for construction of deviation shall include the cost of complying fully with the
requirements of Clause 904 of this specification (for removal of any unsuitable material,
construction of side drains and temporary culverts, providing, placing, forming, mixing and
compaction of the gravel wearing course) for the deviation.

Unit: Kilometers

Construct and maintain Deviation shall be measured to the nearest 0.1 km along the centreline
of the deviation road and paid for from the relevant item in the Bills of Quantities. The
Contractor shall be paid 70% of the billed amount when he completes construction of the
deviation road to the satisfaction of the Engineer. The balance shall be paid in equal monthly
installments during the remaining period of the contract, excluding the period of defects
liability, provided that the contractor has satisfactorily maintained the deviation in accordance
with Clauses 904 and 905 of the Specification when the deviation road is in operation.
Payments for this item shall be subject to recoveries and deductions that become due under
this Clause as a result of any failure by the contractor to carry out maintenance of the
deviation road as required.

If the Contractor fails to construct and / or to maintain diversions at the proper time, or to
take the necessary precautions for the safety and convenience of public traffic as required by
statutory authorities or as ordered by the Engineer, the Employer may engage other
contractors or use the services of others to maintain the diversion. The actual cost of such
maintenance shall be deducted from the Contractor's interim payment certificate.

It is the Contractor's responsibility to plan and execute the construction of any diversions
deemed necessary during construction work. Prior approval of the diversion routes must be
cleared with the landowners concerned and the Engineer before commencing the construction
of any diversion.

Delete the contents of of sub-clause 912(e) to (h) entirely.

Item: Maintain the passage of traffic
Unit: Lumpsum

Add the following:
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Payments for this item shall be made under Bill item 9-60-001 and shall be subject to
recoveries and deductions of Kshs. 50,000/day that become due under this Clause as a
result of failure by the contractor to maintain passage of traffic as required.

The rate shall include the cost of maintain existing roads ahead of works. Maintenance
include repair of potholes with GCS, Compaction, priming and sealing with asphaltic
concrete. The rate shall also include the cost for complying with the requirements of clause
902 of the Specification and as directed by the engineer

On completion of the Works, the Contractor shall remove all temporary diversions, haul
roads, access ramps and signs and barriers, etc. and restore the land to its original condition
unless otherwise instructed by the Engineer.

Item: Assistance to Public

The Contractor will be deemed to have included cost of this item in other items and no
separate payment shall be made.
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SECTION 10: GRADING AND GRAVELLING

1001 SCOPE:

Grading covers the works involved in the reinstatement of the carriageway to the camber by
removing the high points and filling up gullies corrugations and wheel ruts to restore smooth running
surface. Gravelling consists of excavation, loading hauling and spreading of gravel wearing course
material on the formation of carriageway. Gravel shall include lateritic gravel, quarzitic gravel,
calcareous gravel, decomposed rock, soft stone coral rag, clayey sand and crushed rock.

The material may be obtained from borrow pits or excavation in cuttings. Gravel material shall
conform to the requirement given in Table 10.1

Table 10.1: Requirement for Gravel Wearing Course
GRADING REQUIREMENTS
AFTER COMPACTION PLASTICITY INDEX
REQUIREMENTS PI
Sieve % by Weight
Passi
(mm) assing Zone Min Max
40 100
28 95 -100
WET 5 20
20 85-100
14 65 —-100
DRY 15 20
10 55-100
5 35-92 BEARING STRENGTH
2 23 - 77 Traffic DCP
1 18 — 62 VPD CBR Equivalent
0.425 14 - 50 mm/Blow
0.075 10 -40 Greater than 15 25 11
Less than 15 20 14

NB: Wet Zone - mean annual rainfall greater than 500 mm.

KENHA/R8/402/2026

CBR at 95 % at MDD, Modified AASHTO

and 4 days soak

Lower quality material (CBR 15) may be
accepted if no better material can be found
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Dry zone - mean annual rainfall less than 500 mm.

The Engineer shall approve quarries and their extent of exploitation. The quarries shall be shown to
the Contractor prior to commencement of the Works. The Contractor shall be responsible for the
acquisition of the quarry rights and shall therefore conduct respective negotiations with landowners
and affected communities.

Alternative sources of gravel material whose quality can be shown to be in compliance with the
specification requirements may be used, with the proviso that the Employer is not to incur additional
expenses in connection with its winning and haulage. Contractor is deemed to have included in his
rates for the provision of the gravel material to have included the cost of complying with the testing
requirements.

1002 Removal of Overburden

The Item consists of excavation of overburden including loading, hauling and stockpiling at the
approved locations. The thickness of the overburden layer to be removed shall be determined from
the depths of the trial pits dug at a 30m grid within the quarry area.

The overburden shall be removed and deposited neatly in order to use it again to reinstate the quarry
at the end of improvement work.

Work Method:

The contractor shall use labour or equipment to carry out this item of work

Quality Control

e The location and manner of stock piling of the overburden for the reinstatement of
the quarry shall be visually checked

Measurement and Payment

No separate measurement and payment shall be made for removal of overburden and
contractor shall be deemed to have allowed in his rates and prices for the cost.
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1003 Excavation of Gravel

The gravel shall be excavated from quarries approved by the Engineer. It is the Contractors
obligation to inform the Engineer in the case that the quality / availability of the gravel changes
during the course of excavation.

Oversize stones and boulders shall be removed from the excavated gravel and deposited outside the
quarry at locations approved by the Engineer. Such stones and boulders may be reused for structures
and scour checks

Work Method

(i) Labour based methods

The contractor shall excavate and stockpile the gravel in bays for efficient loading
by labour.

(ii) Equipment methods

The Contractor shall excavate the gravel and stockpile in heap(s) for the efficient
loading by equipment.

Quality Control

e The widths of the loading bays shall be checked before excavation can
commence.

e The loading bays shall be checked to ensure it is free draining.

Measurement and Payment
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No separate measurement and payment shall be made for excavation of gravel and contractor
shall be deemed to have allowed in his rates and prices for the cost.

1004 Haulage

This activity involves loading of excavated gravel, haulage by appropriate equipment and off-
loading of the same as specified in the drawings or as directed by the Engineer. Where the loads
delivered in any load falls short of agreed equipment capacity, dumping shall not be permitted unless
the agreed spacing is adjusted accordingly.

Where loads supplied are found to contain material other than from the approved quarry and thus of
unacceptable quality, the Engineer shall cause them to be removed from site at the contractor's
expense.

Work Method

The Contractor shall use a combination of both Labour and equipment to carry out this
Item work.

Quality Control

e No haulage equipment shall be used unless its capacity has been ascertained the
Engineer.

e The quality of gravel dumped on the carriageway/carriageway shall be visually
checked daily.

e The quantity of material delivered in each load shall be checked before dumping is
allowed.

e The distance between the stacks shall be checked using tape measure.

Measurement and Payment

No separate measurement and payment shall be made for haulage of gravel and contractor
shall be deemed to have allowed in his rates and prices for the cost.
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1005 Spreading and compaction of gravel

i. Labour methods ii. Equipment methods

This activity involves spreading gravel material, shaping to ensure uniform thickness of the
layer across the full width of the carriageway and to the specified camber. Spreading also
includes, removing any oversized stones or boulders which cannot be broken down to
required size, spoil dump.

Where water needs to be added, it shall be applied in an even manner and the rate of
application shall be such that no transverse or longitudinal flows occur. Unless otherwise
instructed by the Engineer, the moisture content shall be within the range of +/- 2% of the
optimum moisture content. Compaction will be carried out as specified in 5.05.

Work Method

The Contractor shall use Labour or Equipment to carry out this Item work.

Quality Control

The gravel surface width shall be checked at every 100m interval using tape measure
and shall have tolerance of +/ - 50mm.

e Trial holes at every 100m shall be used to check the gravel surface thickness and shall
have a tolerance of + Smm / - Omm.

e The camber cross fall shall be checked at every 50m and the maximum tolerances
shallbe +/-1 %

e The longitudinal profile shall be checked with every load to ensure a smooth surface
with no corrugations or depressions

Measurement: m3

The unit of measurement shall be in cubic metres of compacted material on carriageway
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Payment

The unit rate shall be the full compensation for labour, tools, equipment and any incidental
costs required for carrying out the work.

1006 Carriageway Grading

i)Light Grading

This activity shall consist of trimming of the carriageway to control roughness and
corrugations using either a towed grader or a motorized grader. The width of the carriageway
shall be as specified in the drawings or as directed by the Engineer.

Pegs 200 to 300mm shall be placed at 10 to 20 m intervals to mark edge of the carriageway.

The material shall be bladed toward the center of the carriageway starting from both edges
to the specified camber.

Work Method

The contractor shall use equipment to carry out this item work.

Quality Control

e The width of the carriageway shall be checked using tape measure at every 10m with
tolerance of +50mm or -20mm.

KENHA/R8/402/2026 Issued by Kenya National Highways Authority 176



e The camber shall be checked using camber board at every Sm with and shall have a
tolerance of +/- 1%

Measurement: m

The unit of measurement shall be square meters of carriageway graded.

Payment

The unit rate shall be the full compensation for labour, equipment and any incidental costs
required for carrying out the work.

ii)Heavy Grading and Compaction

This activity shall consist of scarifying of the existing carriageway/carriageway surface,
cutting high spots and moving materials to fill potholes, corrugations and wheel ruts and
reshaping of the surface to the specified camber, using either towed or motorized grader. All
loose rocks, roots grasses shall be removed and disposed well clear of the drains.

Pegs 300 to 400mm shall be placed at 10 to 20 m intervals to mark edge of the carriageway.

The material shall be bladed toward the center of the carriageway starting from both edges
until the specified camber is achieved. Compaction will be carried out as specified in 5.05.

Work Method

The contractor shall use equipment to carry out this item work.

Quality Control

KENHA/R8/402/2026 Issued by Kenya National Highways Authority 177



e The width of the carriageway shall be checked using tape measure at every 10m with
tolerance of + 50mm or -20mm.

e The camber shall be checked using camber board at every Sm with and shall have a tolerance
of +/- 1%

Measurement: m

The unit of measurement shall be square meters of carriageway graded.

Payment

The unit rate shall be the full compensation for labour equipment and any incidental costs
required for carrying out the work.

1007 Restoration of Quarries and Borrow pits

The ground shall be levelled, topsoil hauled back and uniformly spread over the entire
exposed/excavation area.

Adequate drainage provisions shall be made to protect excavation areas. Where necessary
appropriate protection measures may be taken to avoid erosion of the spread topsoil layer. Grass and
trees may be replanted as directed by the Engineer.
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SECTION 11 - SHOULDERS TO PAVEMENT

1101 GENERAL

Shoulders shall be constructed in accordance with guidelines given in 1102 and as directed by the
Engineer.

For sections where shoulders are extremely low and requires fill material before the shoulder is
reconstructed, the construction of fill embankment shall be in accordance with Section 5 of this
specification.

1102 MATERIAL FOR CONSTRUCTION OF SHOULDERS

Low shoulder shall be reconstructed by cutting benches, filling and compacting approved fill
material to form the formation to the shoulders.

The gravel material shall have a minimum CBR of 25 at 95% MDD (AASHTO T180) and 4 days
soak. The gravel shall also be within a Plasticity Index of 15-20.

Shoulder reconstruction shall be same in all sections including the slip roads.

1106 MEASUREMENT AND PAYMENT

Payment for shoulder construction shall be in accordance with the relevant clauses in the bill of
quantities.
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SECTION 12 - NATURAL MATERIAL SUBBASE AND BASE

1201 GENERAL

Where instructed by the Engineer, the Contractor shall undertake repairs, widening and reprocessing
to the existing carriageway and shoulders in accordance with sections 12 and 14 of the Special
Specifications.

a)  Areas to be scarified and reprocessed

The contractor will scarify, add new material and reprocess sections as determined by the
Engineer.

b) Pavement repairs

The Contractor will carry out repairs to base and subbase as directed by the Engineer and
according to Specifications given in Sections 12 and 14 of the Standard Specifications.

¢) Pavement widening

The Contractor shall, as directed by the Engineer, bench and compact the subgrade to 100%
MDD (AASHTO T99), provide lay and compact material for subbase and base as directed
by the Engineer and in accordance with Sections 5 and 12 of the Standard Specifications.

1203 MATERIAL REQUIREMENTS

Natural materials for base and subbase shall conform to the specifications given in Section 1203 of
the Standard Specifications for Road and Bridge Construction for cement and lime improved base
and subbase..

1209 MEASUREMENT AND PAYMENT
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1210

Natural material for subbase and base shall be measured by the cubic metre placed and
compacted upon the road calculated as the product of the compacted sectional area laid and
the length.

HAND PACKED STONE

Hand packed stone base is a layer of hand laid stone of defined size and durable in nature, laid
in a manner such that when proof rolled and compacted it forms a stable and dense matrix as
a road base.

a) Material for Hand Packed Stone Base

This shall consist of durable stone with nominal base dimensions of 75 mm square
and minimum height of 150 mm or when compacted to give a layer of 150 mm. The
stone shall be class C with the following requirements:

LAA 45 max
ACV 32 max
SSS 12 max
FI 30 max
CR 60 min.

It shall be free from foreign matter. The fines passing 0.425 mm sieve shall be
NONPLASTIC

b) Laying

The stone shall be laid by hand closely together. The stone shall be carefully bedded
and tightly wedged with suitable spalls. The base of the stone shall alternate with the
apex in all directions or as directed by the Engineer. The layer shall be proof rolled
with a loaded scrapper or truck with a minimum axle load of § tonnes in the presence
of the Engineer who shall approve of its stability before compaction.

¢) Compaction

This shall be by a steel wheeled roller of at least five tonnes per metre width of roll.
It shall consist of four static runs or until there is no movement under the roller. There
shall follow vibratory compaction until an average dry density of 85% minimum of
specific gravity of stone has been achieved. No result shall be below 82% of specific
gravity. The surface of the compacted layer shall then be levelled by quarry dust (0/6
mm). The dust shall have the following specifications:
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The stone shall be class C

Grading
Sieve Size % Passing
10 100
6.3 90-100
4 75-95
2 50-70
1 33-50
0.425 20-33
0.300 16-28
0.150 10-20
0.075 6-12

The dust shall be free from foreign matter and fines passing 0.425 mm sieve shall be
NON-PLASTIC. The maximum layer shall be 40 mm or as directed by the Engineer

d) Measurement and Payment

Payment shall be by the cubic metre laid (m*). Measurement of volume shall be
determined as the product of length and compacted thickness laid. The rate quoted for
this item should include the cost for laying the levelling quarry dust layer, as no extra
payment shall be made for this layer.
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1211

REPROCESSING EXISTING PAVEMENT LAYERS

2.5.1 General

The existing surfacing and the base shall be reprocessed with additional material and the composite

mixture shall be compacted to form the subbase layer.

Before commencement of the work the Contractor shall propose plants and equipment he proposes

to use for this activity.

The Contractor after approval of his proposal shall carry out test section in accordance with Section

3 of the Standard Specifications.

252

253

254

255

2.5.6

The existing surfacing and base course shall be broken up to specified depth and
reprocessed in place, where required. The underlying layers shall not be damaged,
and material from one layer may normally not be mixed with that of another layer.
Where unauthorized mixing occurs or where the material is contaminated in any way
by the actions of the Contractor, and the contaminated material does not meet the
specified requirements of for the particular layer, he shall remove such material and
replace it with other approved material, all at his own expense.

Any mixture composition of the new layer must not contain more than 30% of
the bituminous material by volume. The mixture must not contain pieces of bound
bituminous material larger than 37.5mm, and any such material shall be removed at
the Contractor’s cost.

The requirements for imported material used in the respective pavement layers
shall comply  with the limitations, norms, sizes and strengths specified in the
Standard Specifications clause 1203(b) and (d) and shall be worked as per Section 14
of the Standard Specification.

Material reworked in-situ or that obtained from existing pavement is not expected to
comply with the material requirements but the reworking should achieve the specified
requirements.

Where the thickness of any existing pavement layer requires to be supplemented within
reprocessing and the thickness of the additional material after compaction will be less
than 100mm, the existing layer shall be scarified to a depth that will give a layer
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thickness of at least 100mm after compacting the loosened existing and the additional
material.

Controlling the Reworked Depth

The Contractor shall submit a proven method to method to control the depth of excavation, or layer
to be reworked, to the Engineer for approval. The Engineer may order a trial section to be
reprocessed before any major length of the road is rehabilitated.

Excavations

Excavations in the pavement shall be kept dry. In the event of water penetrating the underlying
layers, construction of the consecutive layers shall be postponed until the underlying layers are dry
enough to accommodate the construction plant without deforming or otherwise showing distress.

Step construction shall be carried out per layer at the joint when excavating, both longitudinally (if
appropriate) and perpendicular to the direction of travel. The step width shall be 500mm
perpendicular to the direction of travel, and 150mm long longitudinally, unless otherwise instructed
by the Engineer.

Special care shall be taken when compacting the new material at the joint, ensuring that the specified
density is achieved.

Measurement and Payment

(a) Item: In-situ reprocessing of existing pavement layers as subbase compacted to specified
density (95% MDD AASHTO T180) and thickness.

Unit: M?

The tendered rate shall include full compensation for breaking up the existing pavement layer to
specified depth, breaking down and preparing the material and the spreading and mixing in of
any additional material

(a) Item: The addition of extra gravel to subbase.

Unit: M3
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The tendered rate shall include full compensation for procuring and addition of the material to
the in-situ scarified layers and the transportation of the material over unlimited free-haul
distance. The tendered rates will also include full compensation for prospecting for materials
and any payments necessary to acquire the specified quality material.

(b) Excavation of existing bituminous pavement materials including unlimited
free-haul.

Unit;: M3

The tendered rates shall include full compensation for excavating the existing bituminous
material from the pavement layers and for loading, transporting the material for unlimited free-
haul, off-loading and disposing of the materials as specified.

(©) Excavation of the existing pavement

Unit: M3

The tendered rate shall include full compensation for excavating the existing material from the
pavement layers and for loading, transporting the material for unlimited free-haul distance, off-
loading and disposing of the material as specified.

Payment will only be made for breaking up and excavating existing pavement layers to the
specified depth if the material is to be removed to spoil.
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SECTION 14: CEMENT TREATED MATERIALS

1401. Cement Treatment

Cement for stabilization will be CEM 1 Portland cement conforming to KS 1262. The cement
content of the stabilized material shall be as indicated by the Engineer and will normally be about 1-
4%. The Engineer shall exercise his discretion to any variation in the rate of application of the
cement, which he may see fit, to order from time to time.

Moisture Content

The moisture content of the stabilized material shall be as directed by the Engineer but nevertheless
within the range of 85% to 100% of the optimum Moisture Content (AASHTO T.180)

Mixing and Placing

The material to be stabilized and the cement shall be mixed by an approved mixing plant, which will
either be a mix-in-place pulvimixer or a stationary mixing plant for material to be used for pavement
reconstruction, widening and shoulders.

1403. Lime Improvement

Lime improvement shall be carried out in accordance with Section 14 of the Standard Specification.

1409. Protection & Curing

Protection and curing shall be carried out in accordance with the provisions of Clause 1409(i) of the
Standard Specification but provision shall be made to wet the surface from time to time as directed
by the Engineer.
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1410. Traffic

The requirements of clause 1410 of the Standard Specification will not apply to improved natural
material utilized for patching and repair works but will apply in case reprocessing of reconstruction
and widening of the existing base and shoulders.
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SECTION 17 - CONCRETE WORKS
1703 MATERIALS FOR CONCRETE

All material shall comply with the requirements of section 1703 of the
standard specification

1703(A) DESIGN OF CONCRETE MIXES

The following classes of concrete shall be designed in mix proportions approved for use as follows:
e C(lass15/20 for all blinding to structures and precast pipe culverts beds and surrounds
e C(lass 25/20 for all culvert headwalls, wingwalls, aprons and toe walls.

Specification for construction material and quality control shall be in accordance to the Standard
Specification
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SECTION 20 - ROAD FURNITURE
2001 ROAD RESERVE BOUNDARY POSTS

Road reserve boundary posts shall be provided as directed by the Engineer and in compliance with
Standard Specification clause 2001. They shall be placed at 50m. intervals along the boundary of
the road reserve.

2003 EDGE MARKER POST

Edge marker post shall be provided as directed by the Engineer and in compliance with Standard
Specification clause 2003

2004 PERMANENT ROAD SIGNS

Permanent Road Signs shall be provided as directed by the Engineer and in compliance with the
requirements of the "Manual for Traffic Signs in Kenya" Part II and standard Specification clause
2004.

2004B EXISTING ROAD SIGNS

Where directed by the Engineer, the Contractor shall take down road signs including all posts, nuts,
bolts and fittings, and remove and dispose of the concrete foundation and backfill the post holes.
The signs shall be stored as directed by the Engineer.

Measurement and payment for taking down road signs shall be made by the number of signs of any
type and size taken down, cleaned and stored as directed.

2005 ROAD MARKING

Paint for road marking shall be internally reflectorized hot applied thermoplastic material in
accordance with Clause 219 of the Standard Specification.

The rates inserted in the Bills of Quantities for road marking shall include for prior application of
approved tack coat.
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2005A RAISED PAVEMENT MARKERS — ROAD STUDS
MATERIAL

Road studs are moulded of acrylonitrile butadiene styrene (ABS) conforming to ASTM Specification
D1788 — 68, class 5-2-2 shell filled with inert, thermosetting compound and filler. The lens portion
of the marker of the marker is of optical menthlymethacrylic.

CONSTRUCTION

The road studs shall be constructed of high impact ABS containing a multi-biconvex glass lens
reflector system. It shall be of monolithic construction, and not less than 98.5. m?. The height of the
marker shall not exceed 17mm and the underside shall contain a non-honeycomb base (flat).

REQUIREMENTS
The markers shall conform to the following requirements
Colour

Shall be white, yellow or red as specified and the Retro — reflectance values should conform to the
testing procedures of ASTME 809.

Impact Resistance

The market shall not crack or break when tested using a 1000-gram weight from a height of 1 metre.
(ASTM D 2444) or BS 3900 Part E3.

Resistance to Water Penetration

Shall not have water penetration behind the lens after submerged in a water bath at 70 + 50
oF for 10 minutes. And it should still meet the reflectance Requirement. BS 998.

Heat Resistance

Shall comply with the initial brightness as per BS 873 Part IV of 1978

Night Visibility
The marker shall be bright as per BS 873 Part IV of 1978
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Compression Resistance

There shall be no cracking sound at a pressure lower than 25 tones as per BS 873 Part IV of 1978.

Corrosion Resistance

After immersing a sample of Road stud in a solution containing 30g/1 of sodium chloride for 30
days, there shall not be any signs of corrosion -(BS998).

NOTE: These markers are intended for application directly to pavement surfaces and are compatible
with raised pavement makers. These adhesives should be of high quality and tested for conformance
to customer requirements.

ADHESIVES

They shall be of Resin Type—Epoxy of 2 different components part 1 and 2 i.e., Adhesive and
Reactor without any volatile solvents in both.

Pot life: not less than 20 minutes at 20 °C
Rotational cure time: between 20 and 30 minutes at 20 °C
Hard cure: Between 40 and 60 minutes at 20 °C

APPLICATION INSTRUCTION
Preparation of Pavements

Make sure that the road Surface is absolutely dry and free of oil and grease.

Mixing of Adhesive

Pour component B into the container of component A. Stir mixture by hand with a wooden or metal
stick until uniform Grey Tint without a strike is obtained.

Installation

Pour the mixture on to the underside of the road stud. Then place the road stud firmly on the road
surface. Adhesive should stand out for about Smm to 10 mm over the edges of the stud.

Protection from the Traffic
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Protect studs from traffic for 2 hours until the adhesive has properly hardened. Try by touching the
adhesive.

NUMBER OF STUDS NEEDED FOR LABORATORY TESTS.

In order to approve a particular type of road stud, 4 sample road studs of each colour shall be
submitted.

2006 GUARDRAILS

Contrary to the Standard Specification, guardrails shall be complete with posts and swarflex ART
3240 guardrail reflectors every 4m as per drawings and as directed by the Engineer.

2007 KERBS

a) Vertical Joints

Vertical joints between adjacent Kerbs shall not be greater than 5 mm in width and
shall be filled with a mortar consisting of 1:3 cement: sand by volume.

b) Transition between flush and raised kerbs

The transition between flush and raised kerbs (e.g., at bus bays) shall be termed as
ramped kerbs. The transition between flush and raised kerbs shall occur within a
length of 2.0 m.

2008 KILOMETRE MARKER POSTS

Kilometre marker posts shall be provided as directed by the Engineer and in compliance with
Standard Specification clause 2008.

2009 RUMBLE STRIPS

Where directed by the Engineer, the Contractor shall provide, place, trim, shape and compact to line
and level asphalt concrete rumble strips on the finished shoulders. This shall be done to the
satisfaction of the Engineer

2010 TREES

Where shown on the Drawings or directed by the Engineer the Contractor shall excavate for, backfill
with topsoil, provide, plant, water and protect trees within the Road Reserve, around borrow pits and
quarries and elsewhere as directed by the Engineer.
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The excavation for each tree shall be 0.3 m deep and 0.3 m diameter backfilled with topsoil provided
by the Contractor.

The tree seedlings shall be obtained by the Contractor from the District Forest Officer of the Forest
Department of the Ministry of Environment and Natural Resources closest to the Works or, if not
available, from an alternative source approved by the Engineer.

The tree seedlings shall be of indigenous varieties recommended by the District Forest Officer and
the method of transportation, handling, planting and caring, for each tree seedling shall be as directed
by the District Forest Officer.

The Contractor shall water daily each tree seedling for the first four weeks after planting. For a
further 12 weeks the Contractor shall water each tree seedling as necessary to ensure that each
becomes firmly established.

Should any tree be damaged, uprooted or die during the first 16 weeks after planting the Contractor
shall immediately replace the tree with a new tree seedling and shall water and care for it as
prescribed in this Clause 2010. Should the replacement tree be damaged, uprooted or die within the
first 16 weeks after planting the same conditions shall apply and the Contractor shall continue to
replace trees and water and care for them until the end of the Period of Maintenance.

Any protection works that the Contractor deems necessary to protect trees from damage, uprooting
or death shall be provided at the Contractor’ s expense.

All trees instructed by the Engineer shall be planted by the Contractor prior to the issuing of a
Completion Certificate for the whole Works or any part thereof.

2010A BOLLARDS

Where directed by the Engineer, the Contractor shall provide, and install 150mm diameter steel
encased bollards. The Bollards shall be concreted 300mm into the ground and 900mm above the
ground, they shall be painted and marked with two strips of retro reflective yellow tape around the
post. Concrete shall be class 15/20.

2011 MEASUREMENT AND PAYMENT

Road reserve boundary posts

Road reserve boundary posts shall be measured by the number erected

Permanent road signs

Permanent road signs shall be measured by the number of each particular size erected.

Road marking

Road markings in yellow or white material shall be measured in square metres calculated as the plan
area painted.

KENHA/R8/402/2026 Issued by Kenya National Highways Authority 193



Road Studs

Road studs shall be measured by the number of each particular size erected.

Guardrail

Guardrail shall be measured by the metre as the length of the guardrail constructed.
Trees

Trees shall be measured by the number instructed.

The rate for trees shall include for the cost of the provision and transport of seedling, excavation,
provision and backfill with topsoil, watering and replacement of seedlings as necessary, and
complying with the requirements of Clause 2010 of this Specification.
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SECTION 21 - DAYWORKS
2202 MEASUREMENTS AND PAYMENT

(a) Plant

Where items of major plant listed in the schedule of Day works are specified by type (e.g.,
Concrete mixer etc.) the power rating if such items of plant are provided by the Contractor
shall not be lower than the power ratings of such plant manufactured within the last two years
prior to the date of BID. Any item of major plant employed upon Day works that has a power
rating lower than specified above shall be paid for at rates lower than those in the schedule
of Day works. The reduction in the rate payable shall be in proportion to the reduction in
power rating below that specified above.
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SECTION 21: MISCELLANEOUS BRIDGE/DRIFT WORKS
BRANDING OF MAJOR STRUCTURES

Paint shall be applied only to surfaces which have been prepared and cleaned.
All paint used in the Works shall be subject to the approval of the Engineer.

Surfaces shall be painted with the specified primer paint within four hours of having been blast
cleaned. As soon as the first undercoat has dried, a further stripe coat of paint shall be applied by to
all edges, corners and crevices. The stripe coat should have the same specification as the undercoat.

All paint shall be supplied from the store to the painters ready for application. Any addition of
thinners must be made in the store under the supervision of the Engineer and only as permitted by
the manufacturer’s data sheet. All the requirements of the manufacturer’s data sheet shall be strictly
complied with.

Paint shall not be applied under any of the following conditions: -
(a) When the ambient temperature is less than 4°C.
(b) When the relative humidity is greater than 90%
(c) During fog, rain or mist.
(d) When any moisture is present or likely to condense on the surface.

Each coat of paint shall be free from surface defects. The design for the branding shall be as specified
and instructed by the Engineer.

The Contractor shall ensure that the proposed application rates shall enable the specified minimum
dry film thickness to be achieved. If the total dry film thickness is less than the specified minimum,
an extra finishing coat or coats shall be applied until the specified dry film thickness is obtained.

KENHA/R8/402/2026 Issued by Kenya National Highways Authority 196



SECTION 23: CONCRETE PAVING BLOCK

This works shall consist of providing, laying and fixing of concrete paving blocks and concrete
paving slabs on a sand base on the driveway and walkways and other areas as directed by the
Engineer.

a. Concrete Paving Blocks

The paving blocks shall be of type S of any shape fitting within a 295 mm square coordinating
space and a work size thickness of at least 30 mm. The blocks shall confirm to the
requirements of BS 6717: Pt. 1:1986 or Kenya standard equivalent.

The laying shall be broken at intervals of 50 m by concrete ribs of class 25 concrete.

The blocks shall be laid on a 40 mm minimum sand base whose specifications are as in
section (b) of this specification.

b. Sand for Sand Base

Sand used as bedding for paving blocks and slabs shall be natural sand either pit or river
sand. The grading shall conform and be parallel as much as possible to KS02 — 95 Parts 1
&2: 1984 for zones 1,2 or 3. The other requirements shall be as specified in section 1703 (c)
of Standard Specifications.

¢. Measurement and Payment

Payment for paving blocks and paving slabs shall be by square metre laid. The rate quoted
would include the cost of haulage to site of the blocks, slabs and sand, as no extra payment
shall be made for haulage
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PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA - MATILIKU (B107) ROAD

SUPERVISION CHECKLIST

Supervision Check List

Proicct Name: PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA - Date | Sienatures
) ' MATILIKU (B107) ROAD &
1. This checklist is for Resident Engineer to check Contractor’s work execution process. The Engineer's
Representative
2. Fill in date of checking as (day/month), mark as indicated in Filling Example, and state remarks. (Project Engineer)
3. Put this check list in the Monthly Progress Report. resident Engineer
:efor During execution after | Remarks
Date | Date | Date | Date | Date | Date | Date | Date | Date | Date | Reason for unsatisfactory
Item Check Point performance (Site diary No.)
Corrective order by authority
/ / / / / / / / / ;| (Date) _
Excellent point to Dbe
specified
1 Execution Works
system in Execution
general Programme
(including
I-1 1its  revised
version if
any) 1s
submitted
before the
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PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA - MATILIKU (B107) ROAD

Supervision Check List

Project Name:

PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA -

MATILIKU (B107) ROAD

Date

Signatures

date
specified in
contract
document

Works
Execution
Programme
properly
reflects the
given
specificatio
ns and site
conditions

1-3

Execution
procedures
are in
accordance
with Works
Execution
Programme

2 Equipmen
t holding

2-1

All
equipment
used are
properly
mobilized
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PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA - MATILIKU (B107) ROAD

Supervision Check List

Project Name:

PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA -
MATILIKU (B107) ROAD

Date

Signatures

in
accordance
with Works
Execution
Programme

All
equipment
used is well
maintained
during the
execution
of works

3 Contracto
r’s in-
house
staff

3-1

Qualified
technical
staff of
Contractor
are properly
assigned as
specified in
Works
Execution
Programme

Contractor’
s in-house
key  staff
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PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA - MATILIKU (B107) ROAD

Supervision Check List

Project Name:

PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA -

MATILIKU (B107) ROAD

understand
work
process and
schedule

properly

Contractor’
s in-house
staff  give
technical
guidance
and
direction to
workers and
operators
properly
and timely

Date

Signatures

Communic
ations with
authority in
writing  is
properly

and timely

Workers
and
operators
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PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA - MATILIKU (B107) ROAD

Supervision Check List

Project Name:

PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA -

MATILIKU (B107) ROAD

Date

Signatures

Personnel
employm
ent

are
deployed in
accordance
with Works
Execution
Programme

Wage
payment is
properly
made  on
time

5 Site base
facilities

5-1

Office and
stockyard
are
prepared in
accordance
with Works
Execution
Programme

5-2

Site is well
maintained
during the
work
execution
and cleared
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PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA - MATILIKU (B107) ROAD

Supervision Check List

Project Name:

PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA -
MATILIKU (B107) ROAD

Date

Signatures

on
completion

5-3

Material
stored on
site is
properly
managed
during the
work
execution

6 Quality
and
quantity
managem
ent

6-1

Material
testing,
structural
examinatio
n, and
measureme
nts are
properly
and
Periodically
conducted
based on
specificatio
ns and
Works
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PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA - MATILIKU (B107) ROAD

Supervision Check List

Project Name:

PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA -
MATILIKU (B107) ROAD

Date

Signatures

Execution
Programme

6-2

Results of
material
testing,
structural
examinatio
n and
measureme
nts are
within the
specificatio
ns.

Results of
material
testing,
structural
examinatio
n, and
measureme
nts are
properly
compiled as
reports  for
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PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA - MATILIKU (B107) ROAD

Supervision Check List

Project Name:

PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA -

MATILIKU (B107) ROAD

confirmatio
n

7 Work
schedulin

g

7-1

Date

Signatures

Understand

ing of

critical path
and its
reflection
on
scheduling
is proper

7-2

Actual
proceedings

arc

periodically
compared
to the
planned
schedule
described in
Works
Execution
Programme

Changes
caused by

site
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PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA - MATILIKU (B107) ROAD

Supervision Check List

Project Name:

PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA -

MATILIKU (B107) ROAD

Date

Signatures

conditions

are properly
handled to
keep things
on schedule

7-4

All  works
are
completed
within the
contract
term or
within the
extended
term as
allowed

8 Work
safety
managem
ent

8-1

No accident

occurs to
workers,

operators,
or third-
parties.

8-2

Safety  of

workers and
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PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA - MATILIKU (B107) ROAD

Supervision Check List

Project Name:

PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA -

MATILIKU (B107) ROAD

operators 1is
considered

Date

Signatures

Accident
prevention
efforts for
third-
parties are
proper

8-4

Traffic and
site  safety
devices are
properly
installed
and
managed

8-5

Temporary
facilities
(e-g.,
scaffolding)
are
constantly
checked
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PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA - MATILIKU (B107) ROAD

Supervision Check List

Project Name:

PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA -

MATILIKU (B107) ROAD

Environm
ental and
social

Environme
ntal and
social
mitigation
efforts (e.g.,
against
noise,
vibration,
emission,
and  dust)
are
conducted

Date

Signatures

managem

ent
9-2

Waste
material
from site is
properly
disposed

9-3

Damage to
existing

roads,

works and
services 1is
avoided or
are repaired
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PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA - MATILIKU (B107) ROAD

Supervision Check List

Project Name:

PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA -

MATILIKU (B107) ROAD

when it
occurs

No

overloading
for  work-

related
vehicles is
reported

Date

Signatures

Filling Example: v Check point is satisfactory m Check point is unsatisfactory

N/A Not applicable
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SECTION VII — BILLS OF QUANTITIES

KeNHA/R8/402/2026 Issued by Kenya National Highways Authority 210



BILLS OF QUANTITIES
The tender includes the following Bills of Quantities:

i) Bills of Quantities for Maintenance Services

i) Bills of Quantities for Rehabilitation/Improvement Works (if those are required under the contract)

A. BOQ SUMMARY

Description
Amount (in figures)

A. TOTALS BROUGHT FORWARD

i.  Maintenance Services (PBC) in an amount of /amount in words]|
KSh

ii.  Routine Maintenance Works in an amount of /amount in words]|
KSh

B. TOTAL = (a) + (b)

C. Add 16% OF SUBTOTAL B FOR VAT

D. Add 0.03% OF SUB-TOTAL B FOR PUBLIC
PROCUREMENT CAPACITY BUILDING LEVY

E. GRAND TOTAL =B+ C + D (Carried to the Form of Tender)
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B. BILLS OF QUANTITIES FOR MAINTENANCE SERVICES

L. The Bills of Quantities for Maintenance Services shall be read in conjunction with the Instructions
to Tenderers, Conditions of Contract, Specifications and the Drawings.

2 This Bills of Quantities is the basis for payment of maintenance services that are to be provided on
a lump sum per km basis for maintaining the roads covered under the contract, at the Service Levels
defined in the Specifications. The rates given by the Tenderer shall, except insofar as is otherwise
provided under the Contract, include all plant, equipment, labour, management and supervision,
materials, erection, maintenance, insurance, profit, taxes and duties, together with all general risks,
liabilities and obligations set out or implied in the Contract.

3. Payment shall be made in accordance with the actual performance of the Contractor and compliance
with the Service Level criteria given in the Specifications for each road. Failure to meet the Service
Levels will result in payment reductions in accordance with Clause 8.7 of the General Conditions
and the Performance Specifications.

4. The unit rates and prices shall be quoted entirely in local currency but payment will be made in the
proportions and currencies quoted in the Schedule of Adjustment Data.

5. A unit rate or price shall be entered by the Tenderer against each item in the Bill of Quantities. The
cost of items against which the Tenderer has failed to enter a unit rate or price shall be deemed to be
covered by other unit rates and prices entered in the Bill of Quantities.

6. General directions and descriptions of work and materials are not repeated or summarized in the Bill
of Quantities. References to the relevant sections of the Contract documentation shall be made before
entering rates or prices against each item in the Bill of Quantities.

7. The method of measurement of completed work for payment shall be in accordance with the
measurement and payment provisions of the relevant section in the Performance Specifications.

8 Arithmetical errors discovered prior to award of the Contract will be corrected by the Procuring
Entity pursuant to the Instructions to Tenderers.
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C. 1. BILL OF QUANTITIES AND UNIT PRICES FOR MAINTENANCE SERVICES

Price No Description of Service and Price Unit Price
1. In Local Currency
1. Unit Price per kilometer and month

This price is the full remuneration to the Contractor to carry
out the services and works required in order to reach and
maintain the services levels described in the Specifications
and elsewhere in the contract. It further includes the activities
of the Contractor related to self-control, quality assurance
and material testing.

The Unit Price per kilometer and month is:

i. Road section 2a:

Ukia- Matilikt (B107).....veeveeeeeeeeeeeeeeoeeeeeeeee,

2 BILL OF QUANTITIES FOR MAINTENANCE SERVICES AND THEIR PRICES

Road

Price No. | Road or road section Length | Service Level Unit Price per | Total Price
(km) kilometer and
month
2 Monthly lump sum
payment
2a Ukia - Matiliku (B107) | 22km | High

SUB-TOTAL per month:

Multiply by number of months (duration of contract) 3 Months
Total for contract period (Carried to Summary)
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D. BILL OF QUANTITIES FOR REHABILITATION AND IMPROVEMENT WORKS

L The Bills of Quantities for Rehabilitation Works and for Improvement Works shall be read in
conjunction with the Instructions to Tenderers, Conditions of Contract, Specifications and the
Drawings.

a) Bill of Quantities for Rehabilitation Works

2 The Bill of Quantities for Rehabilitation Works presents a number of explicit activities considered
necessary to rehabilitate particular road sections before some or all of the Service Level criteria for
performance-based maintenance defined in the Specifications can be applied. The Tenderer shall
undertake a detailed assessment of road conditions at the time of Tender. The location and extent of
the particular rehabilitation works considered necessary to reach required Service Levels shall be
indicated by the Tenderer in his Tender submission.

3. Although the tendering document may show estimated quantities of Rehabilitation Works, it is the
responsibility of the Tenderer to prepare his own estimate for the quantity of work required for each
rehabilitation activity, and he shall indicate these quantities in the Bill of Quantities.

4 The Procuring Entity may in some cases indicate fixed quantities for some specific Rehabilitation
Works, such as asphalt resurfacing. Those cases are clearly indicated as such by the Procuring Entity
in the TDS Specifications and the Bill of Quantities for Rehabilitation Works.

5. Payment for Rehabilitation Works shall be made in relation to the work outputs satisfactorily
completed in conformity with the Specifications as measured by the Contractor and verified by the
Engineer, and valued at the unit rates and prices stated in the priced Bill of Quantities. The total price
for Rehabilitation Works and Improvement Works, if any, shall not exceed the threshold value or
percentage given by the Procuring Entity in the TDS.

b) Bill of Quantities for Improvement Works

6. The Bill of Quantities for Improvement Works lists a set of interventions to be carried out by the
contractor that add new characteristics to the Road in response to existing or new traffic, safety or
other conditions, as defined in the TDS and the Specifications.

7. Payment for Improvement Works shall be made in relation to the work items satisfactorily completed
in conformity with the Specifications, as measured by the Contractor and verified by the Engineer,
and valued at the unit rates and prices stated in the priced Bill of Quantities for Improvement Works.

¢) General

8 The unit rates and prices Tender in the priced Bill of Quantities shall, except insofar as is otherwise
provided under the Contract, include all plant, equipment, labor, supervision, materials, erection,
maintenance, insurance, profit, taxes and duties, together with all general risks, liabilities and
obligations set out or implied in the Contract. Unit rates and prices shall also include the cost of
engineering design services, and measures needed to prevent or mitigate environmental impacts and
safety measures.

9. The unit rates and prices shall be quoted entirely in local currency but payment will be made in the
proportions and currencies quoted in the Schedule of Adjustments.

10. A quantity, unit rate or price shall only be entered against those work items considered necessary to
attain the required Service Levels and sustain such Service Levels thereafter through execution of
maintenance services that are provided for separately.

1. General directions and descriptions of work and materials are not repeated or summarized in the Bill
of Quantities. References to the relevant sections of the Contract documentation shall be made before
entering rates or prices against each item in the Bill of Quantities.
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12 The method of measurement of completed work for payment shall be in accordance with the
measurement and payment provisions of the relevant section of the Specifications.

13. Arithmetical errors discovered prior to award of the Contract will be corrected by the Procuring
Entity pursuant to the Instructions to Tenderers.
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Road Code

B107

Structure:

Package: PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF
UKIA - EMALI (B107) ROAD

Contractor

0

Bill of Quantities

Page: 1

Summary

Project:

Item No.

Description

Amount (KShs)

General: Office administration and overheads/Preliminaries

SITE CLEARANCE

EARTHWORKS

EXCAVATION AND FILLING FOR STRUCTURES

0| [N |—

CULVERT AND DRAINAGE WORKS

10

GRADING AND GRAVELLING WORKS

CONCRETE WORKS (Major Structures)

20

ROAD FURNITURE REPAIR AND MAINTENANCE

Carried to page on the form of Tender
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Road Code | B107

\ Section Name

| UKIA-MATILIKU

Package: PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA -

EMALI (B107) ROAD
Contractor \ 0
Bill of Quantities Page: 2
General: Office administration
Bill No.1 and overheads/Preliminaries Project:
Unit Bid
Item No. Description Units Quantity | Rate (KES) Amount KES
Allow a prime cost of sum for
material testing as directed by the
01-80-010 Engineer SUM 60,000 1 60,000
Extra over item 01-80-010 for
01-80-011 contractor’s overheads and profits % 60,000
Payment of Resident Engineer
Miscellaneous account as per Clause
137 of Special Specification and for
items and services detailed in
01-80-026A | Appendix B SUM 1.00
Payment of Engineers Supervisory
Staff including overtime in
accordance with clause 137 of
Special Specifications and as per PC
01-80-030A | Renumeration Rates in Appendix A | SUM 3,909,125 1.00 3,909,125
Extra over 01-80-030A for
01-80-031A | contractor’s profits and overheads % 3,909,125
Total Carried Forward to
Summary:
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Road Code | B107 | Section Name | UKIA-MATILIKU
Package: PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF
UKIA - EMALI (B107) ROAD
Contractor | 0
Bill of Quantities Page: 3
Bill No.4 | SITE CLEARANCE Project:
Unit Bid
Rate Amount
Item No. | Description Units | Quantity | (KES) (KES)
04-50-003 | Heavy Bush Clearing m? 13,200
04-50-004 | Light Bush Clearing m? 44,000
Total Carried Forward to
Summary:
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Road Code | B107

\ Section Name

| UKIA-MATILIKU

Package: PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF
UKIA - EMALI (B107) ROAD

Contractor \ 0
Bill of Quantities Page: 4
Bill No.5 | EARTHWORKS Project:
Unit Bid
Rate Amount
Item No. | Description Units | Quantity | (KES) (KES)
05-50-006 | Fill in soft material and compact | m? 496
Fill in hard material (rock fill on
selected sections) and compact
05-60-004 | to 95%MDD (AASHTO T99) m? 1,280
05-50-008 | Cut to spoil in Soft m? 1,200
Total Carried Forward to
Summary:
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Road Code \

B107

\ Section Name

| UKIA-MATILIKU

Package: PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA -

EMALI (B107) ROAD
Contractor | 0
Bill of Quantities Page: 5
EXCAVATION AND FILLING FOR
Bill No.7 | STRUCTURES Project:
Unit Bid
Item No. | Description Units | Quantity | Rate (KES) | Amount (KES)
07-50-001 | Excavate for structure in soft material m? 100
07-50-002 | Excavate for structure in hard material m? 10
Excavate and back fill for gabions in
07-60-001 | soft materials m? 150
Provide and place gabion boxes and
mattresses as specified or as directed by
07-60-002 | the Engineer m? 1,650
Provide and place rock fill to gabions
07-60-003 | and mattresses m? 300
Allow for grouting of the rock fill
07-60-004 | where necessary m? 412.5
Provide and place 200mm thick stone
pitching including grouting to aprons
upstream and downstream of bridges
and culverts as detailed in the drawing
07-60-005 | or as directed by the Engineer m? 800
07-60-052 | River training in soft material m’? 1,200
Provide and fix filter fabric behind
porous filter material as per the
07-60-051 | Drawings and Specifications m? 660
Total Carried Forward to Summary:
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Road Code \

B107

\ Section Name

| UKIA-MATILIKU

Package: PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA -

EMALI (B107) ROAD
Contractor \ 0
Bill of Quantities Page: 6
CULVERT AND DRAINAGE
Bill No.8 WORKS Project:
Unit Bid Amount
Item No. Description Units Quantity | Rate (KES) | (KES)
Culvert Cleaning- Partially blocked -
08-60-003 | 600mm MT 144
Culvert Cleaning- Partially blocked -
08-60-004 | 900mm MT 90
Culvert Installation 600 mm with
08-60-025 | surround METERS 18
Culvert Installation 900 mm with
08-60-027 | surround METERS 60
08-60-038 | Selected backfill material m3 243
Excavate for inlet, out fall, catch
water drains, mitre and cut-off
08-90-001 | drains in soft material m? 114
Provide and place class 25/20
concrete to headwalls, wing walls,
aprons, surrounds to walls, inlets and
outlets to pipe culverts including
08-90-009 | formwork m3 19
Total Carried Forward to
Summary:
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Road Code | B107

\ Section Name

| UKIA-MATILIKU

Package: PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA -

EMALI (B107) ROAD
Contractor \ 0
Bill of Quantities Page: 7
GRADING AND GRAVELLING
Bill No.10 WORKS Project:
Unit Bid
Item No. Description Units Quantity | Rate (KES) | Amount (KES)
Heavy grading with watering and
compaction instructed by the
10-50-002 Engineer M? 176,000
Provide gravel wearing course-
excavation, free haul, spread, water
and compact gravel to
10-60-001 specifications M3 8,360
Total Carried Forward to
Summary:
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Road Code | B107 | Section Name | UKIA-MATILIKU

Package: PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA -

EMALI (B107) ROAD

Contractor \ 0

Bill of Quantities Page: 8
CONCRETE WORKS (Major

Bill No.17 Structures) Project:

Unit Bid

Item No. Description Units Quantity | Rate (KES) | Amount (KES)
Provide place and compact concrete

17-60-001 class 15/20 for blinding M3 3.40
Provide place and compact concrete

17-60-002 class 25/20 concrete M3 100

17-60-003 Vertical framework class F2 finish | M? 320
Horizontal framework class F2 M?

17-60-004 finish 40
Provide, cut bend and fix into TON

position high yield reinforcement
bar to BS 4461 as directed and as
17-60-005 shown on the drawing 14

Total Carried Forward to
Summary:
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Road Code | B107 | Section Name | UKIA-MATILIKU
Package: PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA
- EMALI (B107) ROAD
Contractor \ 0
Bill of Quantities Page: 9
ROAD FURNITURE REPAIR
Bill No.20 | AND MAINTENANCE Project:
Unit Bid
Item No. Description Units Quantity | Rate (Ksh) | Amount KSh
Provide and erect warning type
20-70-002 | signs 750mm size NO. 2
Provide, erect and maintain
throughout the contract period
publicity signs as per clause 131 of
Specifications and as directed by
20-70-075 | the Engineer NO. 2
20-50-010 | Guard Rail Installation METER 12
Total Carried Forward to
Summary:
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PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA - EMALI
(B107) ROAD

Bill No.26

PERFORMANCE MAINTENANCE
CONTRACT

Item No.

Description Units | Quantity | Rate

Amount (KSh)

26-50-002

Performance Based Routine | Km/

Maintenance on and off carriageway | Month 66.00

Total Carried Forward to Summary:

KeNHA/R8/402/2026 Issued by Kenya National Highways Authority
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APPENDIX A FOR ITEM 01-80-030A
PART 1
RATES FOR ENGINEERS SUPERVISORY STAFF
NO. DESIGNATION KeNHA Rates
Grade
Wages & Per Diem - | Per Diem - | Per Diem - Field Transport
Salaries Cluster 1 Cluster 2 Cluster 3 Allowance Allowance
(Monthly) (Daily) (Daily) (Daily) (Daily) (Daily)
1. Engineers
3 Resident Engineer (DD)/Deputy Director 3 16,800.00 16,800.00 16,800.00 4200 0
4 Resident Engineer (AD) 4 14,000.00 14,000.00 14,000.00 3500 0
5 Senior Engineer 5 14,000.00 14,000.00 14,000.00 3500 0
6 Engineer 6 11,200.00 11,200.00 11,200.00 2800 0
7 Senior Engineer (Projects) 6,300.00 6,300.00 6,300.00 0 0
8 Engineer (Projects) 6,300.00 6,300.00 6,300.00 0 0
9 Assistant Engineer (Projects) 6,300.00 6,300.00 6,300.00 0 0
10 Intern Engineer (Projects) 6,300.00 6,300.00 6,300.00 0 0
2. Inspectorate
1 Roads Superintendent 7 11,200.00 11,200.00 11,200.00 2,800.00 -
2 Roads Inspector 8 11,200.00 11,200.00 11,200.00 2,800.00 -
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3 Roads Overseer 9 6,300.00 6,300.00 6,300.00 1,575.00 -
4 Inspector (Projects) 6,300.00 6,300.00 6,300.00 - 500
5 Assistant Inspector (Projects) 6,300.00 6,300.00 6,300.00 - 500
3. Laboratory
1 Material Technologist 11,200.00 11,200.00 11,200.00 2,800.00 -
2 Lab Technician 6,300.00 6,300.00 6,300.00 1,575.00 -
3 Lab Attendant 6,300.00 6,300.00 6,300.00 1,575.00 -
4 Lab Technician (Projects) 6,300.00 6,300.00 6,300.00 1,575.00 -
5 Lab Attendant (Projects) 6,300.00 6,300.00 6,300.00 1,575.00 -
4. Survey
1 Senior Surveyor 5 14,000.00 14,000.00 14,000.00 3,500.00 -
2 Surveyor 6 11,200.00 11,200.00 11,200.00 2,800.00 -
3 Senior Assistant Surveyor 7 11,200.00 11,200.00 11,200.00 2,800.00 -
4 Surveyor (Projects) 6,300.00 6,300.00 6,300.00 - -
5 Assistant Surveyor (Projects) 6,300.00 6,300.00 6,300.00 - -
6 CAD Technician (Projects) 6,300.00 6,300.00 6,300.00 - -
7 Leveller (Projects) 6,300.00 6,300.00 6,300.00 - -
8 Chainman (Projects) 6,300.00 6,300.00 6,300.00 - -
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5. Drivers

1 Senior Driver 8 11,200.00 11,200.00 11,200.00 2,800.00
2 Driver 9 6,300.00 6,300.00 6,300.00 1,575.00
3 Driver (Projects) 6,300.00 6,300.00 6,300.00 0
6. Admin
1 Senior Officer 5 14,000.00 14,000.00 14,000.00 0
2 Officer 6 11,200.00 11,200.00 11,200.00 0
3 Senior Assistant Officer 7 11,200.00 11,200.00 11,200.00 0
4 Assistant Officer 8 11,200.00 11,200.00 11,200.00 0
5 Senior Office Assistant 9 6,300.00 6,300.00 6,300.00 0
6 Office Assistant 10 6,300.00 6,300.00 6,300.00 0
7 Accountant (Projects) 6,300.00 6,300.00 6,300.00 0
8 Assistant Accountant (Projects) 6,300.00 6,300.00 6,300.00 0
9 Procurement Officer (Projects) 6,300.00 6,300.00 6,300.00 0
10 Assistant Procurement Officer (Projects) 6,300.00 6,300.00 6,300.00 0
11 Environmental Officer (Projects) 6,300.00 6,300.00 6,300.00 0
12 Assistant Environmental Officer (Projects) 6,300.00 6,300.00 6,300.00 0
13 ICT Officer (Projects) 6,300.00 6,300.00 6,300.00 0
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14 Assistant ICT Officer (Projects) 6,300.00 6,300.00 6,300.00
15 Human Resource Officer (Projects) 6,300.00 6,300.00 6,300.00
16 Asst. Human Resource Officer (Projects) 6,300.00 6,300.00 6,300.00
17 Secretary (Projects) 6,300.00 6,300.00 6,300.00
18 Office Assistant (Projects) 6,300.00 6,300.00 6,300.00
19 Office Attendant (Projects) 6,300.00 6,300.00 6,300.00
20 Casual Laborer (Daily) 1,000.00 1,000.00 1,000.00
21 Intern 6,300.00 6,300.00 6,300.00
22 Attachee 6,300.00 6,300.00 6,300.00
7. Security (Police Officers)
1 Inspector 8 11,200.00 11,200.00 11,200.00
2 Senior sergeant 8 11,200.00 11,200.00 11,200.00
3 Sergeant 8 11,200.00 11,200.00 11,200.00
4 Corporal 9 6,300.00 6,300.00 6,300.00
5 Constable 10 6,300.00 6,300.00 6,300.00
SUB TOTAL A (Allowances Provision KeNHA Staff for the Contract Duration) =
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PART II

KeNHA PROJECT STAFF REMUNERATION SCALE

1. TECHNICAL STAFF

Civil Engineering Degree Holders

S/n

Staff Designation

Minimum Qualifications

Gross Monthly

Remuneration (Man

Months) (KShs)

Senior Engineer

i. Holds a Degree in Civil Engineering or its equivalent.

i1. Registered Professional Civil Engineer with EBK and a corporate member

of [EK.

iii. Has Worked with KeNHA for over 3 years.

206,400.00

Engineer

1. Holds a Degree in Civil Engineering or its equivalent from an institution
recognized by EBK.

ii. Registered Graduate Civil Engineer with EBK.

iii. Has over 5 years Post-Registration Experience in Roads.

iv. Has Worked with KeNHA for over 3 years.

117,500.00

Engineer

1. Holds a Degree in Civil Engineering or its equivalent from an institution
recognized by EBK.

ii. Registered Graduate Civil Engineer with EBK.

iii. Has over 3 years Post-Registration Experience in Roads.

iv. Has Worked with KeNHA for over 2 years.

93,500.00
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Assistant Engineer

1. Holds a Degree in Civil Engineering or its equivalent from an institution
recognized by EBK.

ii. Registered Graduate Civil Engineer with EBK.

1ii. Has over 1-year Post-Registration Experience.

71,500.00

Trainee Engineer/ Intern

1. Holds a Degree in Civil Engineering or its equivalent from an institution
recognized by EBK.

ii. Registered or awaiting Registration as a Graduate Civil Engineer with
EBK.

ii. Fresh Graduate from University.

25,000.00

Civil E

ngineering Diploma Holders

S/n

Staff Designation

Minimum Qualifications

Gross Monthly

Renumeration (Man

Months) (KShs)

Superintendent

1. Holds a Diploma in Civil Engineering - Highways Category.

ii. Has over 6 Years Post graduation Practical Experience in Roads.

1ii. Has worked with KeNHA for over 4 years.

93,500.00

Inspector

1. Holds a Diploma in Civil Engineering - Highways Category.

ii. Has over 3 Years Post graduation Practical Experience in Roads.

1ii. Has worked as a roads inspector for at least 2 years.

71,500.00

Assistant Site Inspector

1. Holds a Diploma in Civil Engineering - Highways Category.

ii. Has over 2 Years Post Graduation Practical Experience in Roads.

52,500.00

Lab Technician

1. Holds a Diploma in Civil Engineering - Highways Category.

1i. Has over 2 Years Post Graduation Practical Experience

52,500.00

Trainee Site Inspector

1. Holds a Diploma in Civil Engineering - Highways Category.

1i. Fresh Graduate.

25,000.00
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6 Lab Attendant 1. Has a minimum O Level qualification or equivalent 36.500.00
ii. Has over 1 year practical experience B
Surveyors
Gross Monthly
S/n Staff Designation Minimum Qualifications Renumeration (Man
Months) (KShs)
2 | Surveyor 1. Holds a Degree in Surveying or its equivalent from an institution recognized
by ISK
ii. Registered as a Graduate Member with the Institution of Surveyors of 93,500.00
Kenya
iii. Has over 3 Years of post-registration experience
3 | Assistant Surveyor 1. Holds a Degree in Surveying or its equivalent from an institution recognized
by ISK
il. Registered as a Graduate Member with the Institution of Surveyors of 71,500.00
Kenya
1ii. Has over 1 year post registration experience
. 1. Holds a Degree in Surveying or its equivalent from an institution recognized
4 | Trainee Surveyor/ Intern by ISK 25.000.00
ii. Fresh Graduate from University.
5 | Assistant Leveler 1. Holds a Diploma in Surveying or its equivalent
” . . ; 52,500.00
ii. Has over 2 Years Post Graduation Practical Experience
6 | Chain person 1. Has a minimum O Level qualification or equivalent 36.500.00
1i. Has over 1 year of practical experience in survey T
Finance Office
1 | Assistant Accountant Holds a Diploma/Degree in Commerce (Finance & Banking) or it's equivalent. 52,500.00
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Holds at least CPA-I

Has at least 3 years post graduate practical experience.

Trainee Accountant

Holds a Diploma/Degree in Commerce (Finance & Banking) or it's equivalent.

Fresh from college 25,000.00
Procurement Office
2 | Assistant Procurement Officer Holds a Diploma/Degree in Supply Chain Management or its equivalent 52 500.00
Has at least 3 years post graduate practical experience. T
3 | Trainee Procurement Officer Holds a Degree/Diploma in Supply Chain Management or its equivalent 75.000.00
Fresh From college T
ICT
1 Assistant Information Holds a Diploma/Degree in Computer Science, Information Technology or
Communications Technology Officer | other relevant and equivalent qualifications from a recognized Institution 52,500.00
Has at least 3 years post graduate practical experience.
) Trainee Information Holds a Degree/Diploma in Computer Science, Information Technology or
Communications Technology Officer | other relevant and equivalent qualifications from a recognized Institution 25,000.00
Fresh From college
Administration
1 Assistant Human Resource Officer/ Holds a Diploma/Degree in Human Resource or Administration from a
Administration Officer recognized institution. 52,500.00
Has at least 3 years post graduate practical experience.
) Trainee Human Resource Officer/ Holds a Diploma/Degree in Human Resource or Administration from a
Administration Officer recognized institution. 25,000.00
Fresh From college
3 | Office Assistant/Clerk Has O-Level Certificate or its equivalent. 36.500.00
ii. Has over | year of practical experience T
SUB TOTALB =
Provision of a lump sum to be expended in overtime and allowances in accordance to Labour Laws
and Human Resource procedures & guidelines (0% of Sub Total B) =
SUB TOTAL C (SUBTOTAL B + Provisional Sum for Overtime and Allowances) =
GRAND TOTAL CARRIED FORWARD TO BILL 01-80-030A (SUB TOTAL A + SUB TOTAL C) = 3,909,125

KeNHA/R8/402/2026

Issued by Kenya National Highways Authority 233




APPENDIX B

KeNHA RE's OFFICE MISCELLANEOUS EXPENSES

1. Stationaries & Consumables

NO. DESCRIPTION UNIT Quantity Rate (Ksh) Amount (Ksh)
1 A3 Photocopy Papers (White) Reams 12
2 A4 Photocopy Papers (White) Reams 18
3 A4 Photocopy Papers (Coloured) Reams 10
4 Paper Conqueror Laid A4 (Blue, Cream) Reams 10
2. Staff Welfare _ ; _
1 Kitchen detergents/Consumables Lot 3
11 Refillable Drinking water (20LTS) Bottle No. 10
Sub Total A

GRAND TOTAL CARRIED FORWARD TO BILL ITEM 01-80-026A

KeNHA/R8/402/2026 Issued by Kenya National Highways Authority
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Table A. Schedule of Currency requirements

Summary of currencies of the Tender for [insert name of Section of the Works]

Name of currency Amounts payable

Local currency

Foreign currency #1:

Foreign currency #2:

Foreign currency #3:

Provisional sums expressed in local currency [To be entered by Procuring Entity]

KeNHA/R8/402/2026 Issued by Kenya National Highways Authority 235



Table B. Summary of Payment Currencies

[insert name of Section of the

[Separate tables may be required if the various sections of the Works (or of the Bill of Quantities)
will have substantially different foreign and local currency requirements. The Procuring Entity
should insert the names of each Section of the Works]

Name of payment | A B C D
currency Amount  of | Rate of | Local  currency | Percentage of Net Tender
currency exchange (local | equivalent Price (NBP)

currency  per | C=A*B 100*C
unit of foreign) NBP

Local currency 1.00

Foreign currency #1

Foreign currency #2

Net Tender Price 100.00

Provisional sums

expressed in  local

currency

Delete if not applicable:
Additional provisional
sums, expressed in local
currency, for ESHS
outcomes

TENDER PRICE

KeNHA/R8/402/2026

Issued by Kenya National Highways Authority

236




SECTION VIII - DRAWINGS
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SECTION VIII DRAWINGS

Standard Drawings
Project Specific Drawings
Line Diagrams

Road Condition Survey (ARICS)
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STANDARD DRAWINGS
SIDE DITCHES AND CUT OFF DITCHES

TYPE A T RN e,
Formation Level
TYPE A.2
A
TYPE B.
TYPE B.2

d
T

Cut - off ditch Type 203) R p——
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CONCRETE SCOUR CHECKS

2400

1T

300 300 | 600

(2000)

1200

| (400) |

(1000)

Carriageway
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SECTION OF CONCRETE SCOUR CHECK
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PLAN OF DRAIN WITH SCOUR CHECK
Sizes in mm Excav [Concrete| Apron
Crops- (m3) {(m3) stone
Section pitching
‘| (m3)
Length|Width| Depth
A 2400 | 100 | 550 | .13 | 0.15 | 0.18
B 2000 | 100 | 500 [ 0.10 | 0.09 | 0.14
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STANDARD DRAWINGS FOR HUMPS, RUMBLE STRIPS AND WARNING SIGNS

DETAILED DESIGN OF CIRCULAR SPEED HUMP

/’_- N :‘[ Height = 0.1m

| LENGTH |

Vehicle speed (km/hr) Radius (m} Length (m)
20 1 3.0
25 15 3.5
30 20 4.0
35 31 5.0
40 53 6.5
45 80 8.0
50 113 95
55 180 12.0
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20 m for 50 km/hr

——INTERVAL 0.5 TO 1.0M

y, 30 TO50m y,

’ / and 80 m for 70 kmvhr

SHOULDER

i : / HAZARD

\RUMBLE STRIPS

RUMBLE STRIPS DESIGN

200 200—1

CROSS SECTION OF RUMBLE STRIPS

Rumble Strip Sign

Hump ahead sign
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CORNER RADILIS= 50 | Tited 2 - 3degrees

2 | SHAPE CONDITION STIFFENING
& ,J, {
2
‘ T n ‘ 15 EDGE FLANGE
n | W 500 &
i - T—’w—
| |
| |
WARNING SIGN TYPICAL SIDE ELEVATION = CONCRETE cLASS
; ﬁ__j. : 16 @ DOWEL BARS
Road Centerline -
Carriageway A . l—agg—] MIN COVER 100
- EOUNDATION DETAILS
2
Shoulder “l\ SCALE 120
Sign WARNING SIGN DETAILS
SCALE 1:20
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DRAWING FOR GUARDRAIL

3500
GUARDRAILS FLEVATION

B Bl
2000 2000
s o T Bl
i ! a
i i "
181 3 3.
1
PLAN-B
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ARICS REPORT (Feb 2026)
Pavement Condition Summary

RR - Repair of Rings

G- Good

ROAD CONDITION SURVEY - SUMMARY SHEET - UNPAVED KeNHA ARICS SUM UP
lcoUNTY [Macuakos & MAKUENI REGION LOWER FASTERN
[ROAD NO: ROAD (SECTION) NAME: [MWALA-KITHIMANEWAMUNYU-ITANGINI ROAD (section) LENGTH (km):
Murram
Sheet No. [Length Km O |§‘acks CULVERTS
(Rate of Deterioration) PRIORITY FOR SPOT IMPROVEMENT
| 2 3 4 5 N RR HR NH G B GRAVELLING RESHAPING STRUCTURES
| 50 - - 5 - 9 | 7 | 18 12 1) Ch: 1) Ch: 1) Ch:
2 50 - - 5 - 8 1 - 8 8
3 50 - - - 5 - 9 - - 5 4
4 50 , . 7 i 5 i 1 , 7 3 2) Ch: 2) Ch: 2) Ch
s 50 - - 5 - - - - 4 3
6 30 - - 3 - - 1 - - 3 -
7 50 . 3 B — B i . — 7 . 3) Ch: 3) Ch: 3) Ch
8 50 - - - 5 - B i - B 2 -
9 30 - - 3 - - - - -
10 50 - 5 - 8 i 4 2 12 30
11 50 - 5 - 2 3 4 3 14
12 50 - 5 - 4 - 3 13
13 50 4 1 B 5 - - 9 13
14 50 5 - 7 2 - 3 16
5 50 - 5 - 4 1 1 - 8 9
16 50 . 5 0 - 2 1 1 1 2 9
17 18 2 - B . . | 1
3 Ch: 4) Ch: ) Ch:
77.80 - 9.6 643 12 - 80 3 20 8 128 134
ROAD KM: 77.8
| 0.00 | 0.12 l 0.83 | 0.02 0.00 lIlAverage Rate of Deterioration:
[POSSIBLE ENVIRONMENTAL
[PROJECTS IN THIS ROAD :
(COMPILED BY: SIGN: DATE:
(CHECKED BY: SIGN: DATE:
[Abbrev:- G - Gravel 1- v HR - Headwall Repair B - Blocked
E- Earth N - New Line Required NH - New Headwall
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PART 3 — CONDITIONS OF CONTRACT AND CONTRACT FORMS
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SECTION IX CONDITIONS OF CONTRACT PART I: GENERAL CONDITIONS
OF CONTRACT

Red Book:
© FIDIC 1999. All rights reserved.

The Conditions of Contract are the “General Conditions” which form part of the “Conditions of
Contract for Construction for Building and Engineering Works Designed by the Employer (“Red
book™) First Edition 1999” published by the Federation Internationale Des Ingenieurs — Conseils
(FIDIC) and the following “Particular Conditions” which comprise of the amendments and

additions to such General Conditions.

An original copy of the above FIDIC publication i.e. “Conditions of Contract for Building and
Engineering Works Designed by the Employer” must be obtained from FIDIC.

International Federation of Consulting Engineers (FIDIC)

FIDIC Bookshop — Box- 311 — CH — 1215 Geneva 15 Switzerland

Fax | +41 22799 49 054

Telephone | : | +41 22 799 49 01

Email : | fidic@fidic.org

www.fidic.orghttp://www.fidic.org/

FIDIC code: ISBN 2 — 88432 - 022 -9
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SECTION X - CONDITIONS OF CONTRACT PART II -CONDITIONS OF PARTICULAR
APPLICATION
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SECTION X: CONDITIONS OF CONTRACT PART II: (CONDITIONS OF
PARTICULAR APPLICATION)

The following Special Provisions shall supplement the General Conditions of Contract. Whenever
there is a conflict, the provisions herein shall prevail over those in the General Conditions of
Contract. The Particular Condition is preceded by the corresponding clause number of the General
Condition of Contract to which it relates.
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SUB-CLAUSE 1.1: DEFINITIONS
Amend these sub-clause as follows:

1.1.1.3 Amend the paragraph by adding the following: Letter of Acceptance is synonymous with Notification
of Award.

1.1.1.4: Amend the paragraph by adding the following words at the end: The words Letter of Tender is
synonymous with Form of Tender.

1.1.1.7: Insert in line 4 after the prices”, the following, “entered by the Contractor (whether or not such rate be
employed in computation of the Accepted Contract Amount),”

1.1.1.8: Amend the paragraph by adding the following words at the end:
The word “Tender” is synonymous with “bid”

1.1.1.9 Amend the paragraph by adding the following words at the end: The words Appendix to Tender or
Appendix to Form of Tender is synonymous with Contract Data.

1.1.2.5 Amend the paragraph by adding the following words at the end: The words Contractor’s representative
is synonymous with Site Agent or Road Manager.

SUB-CLAUSE 1.4: LANGUAGE AND LAW
Insert:

The Contract shall be drawn up in the ENGLISH LANGUAGE. Communication between both Parties shall be
in this given language.

The Laws applicable to this Contract shall be the Laws of The Republic of Kenya.
SUB-CLAUSE 1.5: PRIORITY OF DOCUMENTS

Delete the documents listed (a) — (h) and substitute with the following:
a) The Contract Agreement (if completed)
b) The Letter of Acceptance
¢) The Form of Tender
d) Appendix to Form of Tender
e) The Particular Conditions
f) These General Conditions
g) The Special Specifications
h) The Standard Specification for Road and Bridge Construction, 1986
1) The PBC Guidelines Edition 1.1 of February 2016
J)  Road Maintenance Manual, May 2010 Edition and Performance Based Contract Manuals.
k) The Drawings;
1) The priced Bills of Quantities

m) Other documents forming part of the Contract
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SUB-CLAUSE 1.6: CONTRACT AGREEMENT
Replace the first sentence of the first paragraph with:

The parties shall sign a Contract Agreement within the period stipulated in the Appendix to Tender.

SUB-CLAUSE 3.1: ENGINEER’S DUTIES AND AUTHORITY
With reference to Sub-Clause 3.1, the following shall also apply:

The Engineer shall obtain the specific approval of the Employer before taking any of the following actions:

d) Consenting to the subcontracting of any part of the works under Clause 4.4
e) Determining an extension of time under Sub-clause 8.4

f) Certifying additional cost determined under Clause 12

g) Issuing a Variation under Clause 13

SUB-CLAUSE 4.2: PERFORMANCE SECURITY
Replace the text of the first and second Paragraph under Sub-clause 4.2 with the following:

“The Contractor shall provide the Performance Security to the Employer within 21 days after receipt of the
Letter of Acceptance. The Performance Security shall be in the form of a bank guarantee as stipulated by the
Employer in the Appendix to Tender. The Performance Security shall be issued by a bank incorporated in Kenya.
The Contractor shall notify the Engineer when providing the Performance Security to the Employer.

Replace the text of the first sentence under the third paragraph under Sub-clause 4.2 with the following:

The Contractor shall ensure that the Performance Security is valid and enforceable until a date 28 days after the
date of issue of the Performance Certificate.

Add the following after the fifth paragraph:
The Employer shall be at liberty to claim part or the entire performance Security without informing or notifying
the Contractor provided that the conditions necessitating the claim are contractual.

SUB-CLAUSE 4.3: CONTRACTOR’S REPRESENTATIVE

Add the following at the end of the second paragraph:

The Contractor shall also submit a specimen signature of his proposed Site Agent /Road Manager who SHALL
be the only signatory to payment of certificates/Monthly statements from the Contractor.

The Contractor’s Agent or Representative on the site shall have a minimum qualification of a BSc in Civil
Engineering, have a Current / Valid Good standing by EBK or KETRB, have a PBC Certificate from KIHBIT
or other recognised institution, have minimum relevant experience of 5 years and shall be able to read and write
English fluently.

SUB-CLAUSE 4.4: SUBCONTRACTORS

Add after paragraph one the following:

The maximum allowable accumulated value of work subcontracted shall be as stated in the appendix to form
of tender.

SUB-CLAUSE 4.8: SAFETY PROCEDURES
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Add:

Notwithstanding the Contractor’s obligation under Sub-Clause-paragraph (a) — (g) of Sub-Clause 4.8 of the
Conditions of Contract, the Contractor shall observe the following measures with a view to enhance Road Safety
to the Road Users and Site Workers:

1. Prepare and submit a comprehensive Road Safety Implementation Plan within 28 days after receipt of
Order to Commence for the Engineer’s Approval. The plan shall include but not limited to the following:
o Night driving
o Safety of workers
e Diversions
o Traffic management Plan
o Towing of stalled vehicle
2. The Contractor should identify, evaluate and monitor potential traffic and road safety risks to workers
and road users throughout the Contract life cycle and develop measures and plans to address them.
3. The Contractor shall install and maintain standard approved traffic warning signs, directional signs,
secure the working areas and deploy flagmen at active construction sites.
4. The Contractor shall assess each phase of the works, monitor incidents and accidents indicating the
mitigation measures undertaken and prepare monthly reports to be submitted to the Resident Engineer.
5. The Contractor shall factor the cost of implementation of the Road Safety Plan in the rates for the Works.
Failure by the Contractor to observe the above safety features shall be deemed to be a violation of the
Contractor’s Obligations and shall be grounds for Suspension and/or Termination.

SUB-CLAUSE 4.18: PROTECTION OF THE ENVIRONMENT
Add:

Notwithstanding the Contractor’s obligation under Sub-Clause-paragraph (a), (b) and (c) of Sub-Clause 1 of
4.18 of the Conditions of Contract, the Contractor shall observe the following measures with a view to reducing
or elimination adverse environmental effects by the site works:

1. All quarries and borrow pits shall be filled and landscaped to their original state after extraction of
construction material

2. Soil erosion due to surface runoff or water from culverts or other drainage structures should be avoided
by putting in place proper erosion control measures that shall include, but are not limited to grassing and
planting if trees

3. Long traffic diversion roads shall be avoided so as to minimize the effect of dust on the surrounding
environment. In any case all diversions shall be kept damp and dust free

4. Spillage of oils, fuels and lubricants shall be avoided and if spilt, shall be collected and disposed of in
such a way as not to adversely affect the environment

5. Rock blasting near settlement areas shall be properly coordinated with the relevant officers of the
Government so as to minimize noise pollution and community interference.

SUB-CLAUSE 6.1: ENGAGEMENT OF STAFF AND LABOUR
Add the following at the end of clause 6.1:

The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labour with
appropriate qualifications and experience who are Kenya citizens.
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Any additional unskilled labour which is required by the Contractor for the works, and which is not in his
employment schedule at the time of the acceptance of the Tender shall be recruited by the Contractor from the
Labour Exchange or Exchange or Exchanges nearest to the site or sites of the work.

SUB-CLAUSE 6.5: WORKING HOURS
Add at the end of Sub-Clause 6.5 the following:

If the Contractor requests permission to work by night as well as by day, then if the Engineer shall grant such
permission the Contractor shall not be entitled to any additional payments for so doing. All such work at night
shall be carried out without unreasonable noise or other disturbance and the Contractor shall indemnify the
Employer from and against any liability for damages on account of noise or other disturbance created while or
in carrying out night work and from and against all claims, demands, proceedings, costs, charges and expenses
whatsoever in regard or in relation to such liability.

In addition, the Contractor will be required to provide, for any work carried out at night or recognized days of
rest, adequate lighting and other facilities so that the work is carried out safely and properly.

In the event of the Engineer granting permission to the Contractor to work double or rotary shifts or on Sundays,
the Contractor shall be required to meet any additional costs to the Employer in the administration and
supervision of the Contract arising from the granting of this permission.”

SUB-CLAUSE 6.7: HEALTH AND SAFETY
Add under the first paragraph:

The Contractor shall compensate for loss of damage suffered in consequence of any accident or injury or disease
resulting from his work to any workman or other person in the employment of the Contractor or any
Subcontractor is in accordance with the Workmen’s Compensation Act of the Laws of Kenya

The Contractor shall ensure adequate safety program with respect to all work under the contract is complied
with, whether performed by the Contractor or subcontractor is formulated and enforced. additionally, all records
of health, safety and welfare shall be maintained as the Engineer may from time to time prescribe. Reports of
accidents shall be submitted to the Engineer.

Add after the last paragraph:

In addition, the Contractor shall notify the Engineer and any relevant Authority the occurrence of these accidents

SUB-CLAUSE 7.4 TESTING
Add at the end of Sub-Clause 7.4 the following:

The Contractor shall submit to the Engineer, Project Specific Quality Management Plan for approval 14 days
after issuance of order to commence. The Plan shall include but not limited to:

Key staff that will be involved in the project and their role in quality management
Resources (Human and machinery) and Resource allocation in quality management
Processes and procedures to be followed in quality management

b=

Controls to be put in place to ensure that the quality management plan is adhered to.
5. Reporting methodology on quality Management
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6. Methodology on inspection, testing, monitoring and measuring to ensure conformity to quality
requirement in accordance with the contract.

7. Description on correction action to be undertaken on non-conforming outputs and corrective action to
avoid recurrence.

SUBCLAUSE 8.3: PROGRAMME
Add after first paragraph:

The program shall be in the form of a Critical Path Method Network (CPM Network) showing the order of
procedure and a description of the construction methods and arrangements by which the Contractor proposes to
carry out the works. It should also be supplemented by a time —bar chart of the same program. The program
shall be coordinated with climatic, groundwater and other conditions to provide for completion of the works in
the order and by the time specified.

The Contractor shall submit to the Engineer not later than the day or date mentioned in the Appendix to the
Form of Bid, a general description of his proposed arrangements and methods for the execution of the Works,
including temporary offices, buildings, access roads, construction plant and its intended production output,
working shift arrangements, labour strength, skilled and unskilled, supervision arrangements, power supply
arrangements, supply of materials including a materials utilization program, stone crushing, aggregate
production and storage, cement handling, concrete mixing and handling, methods of excavation, dealing with
water, testing methods and facilities.

During the execution of the works, the Contractor shall submit to the Engineer full and detailed particulars of
any proposed amendments to the arrangements and methods submitted in accordance with the foregoing.

If details of the Contractors proposals for Temporary Works are required by the Engineer for his own
information the Contractor shall submit such details within fourteen days of being requested to do so.

The Resident Engineer may at his discretion provide to the Contractor a Format of submitting the Program of
Works to comply with the Cash flow projections and budgets assigned to the project

The various operations pertaining to the works shall be carried out in such a progressive sequence as will
achieve a continuous and consecutive output of fully completed roadworks inclusive of all bridge works and
culverts within the time limits specified in the Contract. Generally, the Contractor shall start at one end of the
road and progress continuously towards the other without leaving any isolated section or sections of
uncompleted road provided always that the site of the works has been acquired in its entirety and the
encumbrances and services thereon removed.

Add at the end of 8.3;

The Contractor shall allow in his programme all published Kenya public holidays including but not limited to
the following per calendar year during which the Contractor shall not be permitted to work.

e New Year’s Day (1% January)
e Good Friday
o Easter Monday
e Iddul fitr
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o Labour Day (1% May)

e Madaraka Day (1* June)

e Mazingira Day (10" October )
e Mashujaa Day (20" October)
 Jamhuri day (12" December)
 Christmas Day (25" December)
« Boxing Day (26" December)

The Contractor shall also allow per calendar year for a further 3 unspecified public holidays which may be
announced by the Government of Kenya with no prior notification upon which he shall not be permitted to
work.

SUBCLAUSE 8.7: DELAY DAMAGES
Add the following paragraphs at the end of this Sub-Clause:

“There shall be no reduction in the amount of liquidated damages in the event that a part or a section of the
Works within the Contract is certified as completed before the whole of the Works comprising that Contract.

The Employer shall NOT pay any bonus for early completion of the Works to the Contractor.

If the contractor fails to seal excavated/trimmed pothole(s) within 48hours after the excavation/trimming, the
employer shall levy to the contractor a penalty specified in the appendix to form of tender in the next certification
of works.

SUBCLAUSE 11.1: COMPLETION OF OUTSTANDING WORK AND REMEDYING DEFECTS
Add:

At the expiry of the Defects Notification Period, no defect arising from the permanent works existing shall be
acceptable for taking over. The Employer shall verify and satisfy themselves that all the outstanding works and
defects arising out of the works have been attended to sufficiently. Works shall also be inspected at the End of
Defects Notification Period.

SUBCLAUSE 13.1: RIGHT TO VARY
Add the following paragraph at the end of subclause 13.1:

No such variations in any way shall contravene the requirements of Public Procurement and Disposal Act of
2015 and the amendments thereof.

SUB-CLAUSE 14.8: DELAYED PAYMENT
Replace the second paragraph with:

In the event of the failure of the Employer to make payment within the times stated, the Employer shall make
payment to the Contractor of simple interest at a rate equal to two percentage points above the mean Base
Lending Rate obtained from the Central Bank of Kenya. The provisions of this subclause are without prejudice
to the Contractor’s entitlements under subclause 16.2 or otherwise.
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SUB-CLAUSE 14.15: CURRENCIES OF PAYMENT
The paragraphs are substituted with;

The Contract Price shall be designated in the Kenyan Shillings.

All work performed by the Contractor under the Contract shall be valued in Kenya Shillings using the rates and
prices entered in the Bills of Quantities together with such other increases to the Contract Price including
variation of price payments in accordance with Clause 13.

SUB-CLAUSE 18.1 GENERAL REQUIREMENTS FOR INSURANCES
Add the following at the end of the second paragraph:

Insurances shall not contain exclusion clauses which limit cover for activities necessary for the execution of the
Contract.

All insurances shall cover the entire contract period and an additional three (3) months.

Each policy of insurance effected by the Contractor for purposes of the Contract shall include a provision to the
effect that the Insurer shall have a duty to give notice in writing to the Contractor and Employer of the date
when a premium becomes payable not be more than thirty (30) days before that date, and the policy shall remain
in force until thirty (30) days after the giving of such notice.
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SECTION XI - STANDARD CONTRACT FORMS
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FORM NO. 1: NOTIFICATION OF INTENTION TO AWARD

[This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender.]
[Send this Notification to the Tenderer's Authorized Representative named in the Tender
Information Form]

FORMAT

For the attention of Tenderer's Authorized Representative

Name: ......cccvvvvnnnnne [insert Authorized Representative's name] Address: [insert Authorized
Representative's Address] Telephones: [insert Authorized Representative's telephone/fax numbers]

Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be
sent to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

Date of Transmission:

This Notification is sent by: [email] on [date] (local time)
Procuring Entity: [insert the name of the Procuring entity]
Contract title: [insert the name of the contract]

Country: Kenya, County (if the Procuring Entity is from a County)

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract.
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:

a) Request a debriefing in relation the evaluation of your Tender, and/or

b) Submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Tenderer
Name: [insert name of successful Tenderer| Address: [insert address of the successful Tenderer] Contract

price: [insert contract price of the successful Tender|

2 Other Tenderers: insert names of all Tenderers that submitted a Tender. If the Tender's price was
evaluated include the evaluated price as well as the Tender price as read out.]

Name of Tenderer Tender price E’Zﬁ:llgt:iice acrr;)lments (if]
1
2
3
4
5
6
7
Etc.
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1. How to request a debriefing
DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to
request a debriefing your written request must be made within three (3) Business Days of receipt of this
Notification of Intention to Award. Provide the contract name, reference number, name of the Tenderer,
contact details; and address the request for debriefing as follows:

Attention: [insert full name of person, if applicable] Title/position: [insert title/position] Procuring
Entity: [insert name of Procuring Entity] Email address: [insert email address|

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing
within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within
this period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing
is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will

end. The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise
you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the
date of publication of the Contract Award Notice.

2.  How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight,
[insert date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement- related Complaint as follows:

Attention: [insert full name of person, if applicable]
Title/position: [insert title/position]
Procuring Entity: [insert name of Procuring Entity]

Email address: [insert email address]

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making
this complaint. Your complaint must be submitted within the Standstill Period and received by us before the
Standstill Period ends.

In summary, there are four essential requirements:
a) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in
this tendering process, and is the recipient of a Notification of Intention to Award.
b) The complaint can only challenge the decision to award the contract.
¢) Youmust submit the complaint within the period stated above.
d) Youmust include, in your complaint, all of the information necessary to support your case.

e) The application must be accompanied by the fees set out in the Procurement Regulations, which
shall not be refundable (information available from the Public Procurement Authority at
WWW.ppoa.go.ke.
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3. Standstill Period
a) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).
i) The Standstill Period lasts fourteen (14) Days after the date of transmission of this
Notification of Intention to Award.
ii) The Standstill Period may be extended as stated in Section 4 above.

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the

Procuring Entity:

Name

Title and Position

Signature

Date
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FORM NO. 2: LETTER OF NOTIFICATION OF AWARD

Letter of Acceptance

[letter head paper of the Procuring Entity]

[date]

FORMAT

To: [name and address of the Contractor]

This is to notify you that your Tender dated /date] for execution of the /name of the Contract and
identification number, as given in the CC] for the Accepted Contract Amount /amount in numbers and words]
[name of currency], as corrected and modified in accordance with the Instructions to Tenderers, is hereby
accepted by our Agency.

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of
Contract, using, for that purpose, one of the Performance Security Forms included in Section X, Contract

Forms, of the tender document.

We attach a copy of the Contact for your
Authorized Signature:

Name and Title of

Signatory: =~ Name  of

Agency:

Attachment: Contract Agreement
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FORM NO. 3: FORM OF AGREEMENT

FORM OF AGREEMENT
THIS AGREEMENT made the day of , , between

of (hereinafter “the Procuring
Entity”), of the one part, and of (herein after “the Contractor”), of
the other part:
WHEREAS the Procuring Entity desires that the Works known as should

be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion
of these Works and the remedying of any defects therein, The Procuring Entity and the Contractor agree as
follows:

1. Inthis Agreement words and expressions shall have the same meanings as are respectively assigned to
them in the Contract documents referred to.

2 The following documents shall be deemed to form and be read and construed as part of this Agreement.
This Agreement shall prevail over all other Contract documents.

a) The Letter of Acceptance

b) The Letter of Tender

¢) The addenda Nos (if any)
d) The Particular Conditions

e) The General Conditions;

f)  The Specification

g) The Drawings; and

h)  The completed Schedules and any other documents forming part of the contract.

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in
this Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and
to remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or such other sum as
may become payable under the provisions of the Contract at the times and in the manner prescribed by
the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the
laws of Kenya on the day, month and year specified above.

Signed by

(for the Procuring Entity)

Signed by

(for the Contractor)
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FORM NO. 4 - PERFORMANCE SECURITY
— (Unconditional Demand Bank Guarantee)

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [insert name and Address of Procuring

Entity/ Date: [Insert date of issue]

PERFORMANCE GUARANTEE No.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1.  Wehave been informed that (herein after called "the Applicant") has entered into
Contract No. dated with the Beneficiary, for the execution of
(herein after called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

3. Atthe request of the Applicant, we as Guarantor, here by irrevocably undertake to pay the Beneficiary

any sum or sums not exceeding in total an amount of _( ),1 such sum being payable in the types and
proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's
complying demand supported by the Beneficiary's statement, whether in the demand itself or in a
separate signed document accompanying or identifying the demand, stating that the Applicant is in
breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or to show
grounds for your demand or the sum specified therein.

4. This guarantee shall expire, no later than the ........................ Day of ............. 2. .2, and any demand
for payment under it must be received by us at this office indicated above on or before that date.

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed /six months]
[one year], in response to the Beneficiary's written request for such extension, such request to be
presented to the Guarantor before the expiry of the guarantee.”

[Name of Authorized Olfficial, signature(s) and seals/stamps]|

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from
the final product.

I The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified
in the Letter of Acceptance, less frowszonal SUms, %

any, and denominated either in the currency(cies) of the Contract or a fireely convertible currency acceptable
to the Beneficiary.

2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The
Procuring Entity should note that in the event of an extension of this date for completion of the Contract, the
Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request
must be in writing and must be made prior to the expiration date established in the guarantee. In preparing
this guarantee, the Procuring Entity might consider adding the following text to the form, at the end of the
pen ultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not
to exceed [six months] [one year], in response to the Beneficiary's written request for such extension, such
request to be presented to the Guarantor before the expiry of the guarantee.”

KeNHA/R8/402/2026 Issued by Kenya National Highways Authority 270



FORM No. 5 - PERFORMANCE SECURITY OPTION 2- (Performance Bond)

[Note: Procuring Entities are advised to use Performance Security—Unconditional Demand Bank Guarantee
instead of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead or SWIF'T identifier code]

Beneficiary: [insert name and Address of Procuring Entity]
Date: [Insert date of issue]
PERFORMANCE BOND No.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letter head]

1 By this Bond as Principal (hereinafter called
“the Contractor”) and ] as
Surety (hereinafter called “the Surety”), are held and firmly bound unto ] as Obligee
(hereinafter called “the Procuring Entity”) in the amount of for the payment of which sum

well and truly to be made in the types and proportions of currencies in which the Contract Price is payable,
the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

2 WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day
of, 20__, for in accordance with the documents, plans, specifications, and
amendments thereto, which to the extent here in provided for, are by reference made part hereof and are
herein after referred to as the Contract.

3 NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and
faithfully perform the said Contract (including any amendments thereto), then this obligation shall be null
and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared
by the Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the
Procuring Entity's obligations there under, the Surety may promptly remedy the default, or shall promptly:

1) Complete the Contract in accordance with its terms and conditions; or

2) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for
completing the Contract in accordance with its terms and conditions, and upon determination by the
Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract between
such Tenderer, and Procuring Entity and make available as work progresses (even though there should
be a default or a succession of defaults under the Contract or Contracts of completion arranged under
this paragraph) sufficient funds to pay the cost of completion less the Balance of the Contract Price;
but not exceeding, including other costs and damages for which the Surety may be liable hereunder,
the amount set forth in the first paragraph hereof. The term “Balance of the Contract Price,” as used
in this paragraph, shall mean the total amount payable by Procuring Entity to Contractor under the
Contract, less the amount properly paid by Procuring Entity to Contractor; or

3) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in
accordance with its terms and conditions upto a total not exceeding the amount of this Bond.
4  The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

5  Any suit under this Bond must be instituted before the expiration of one year from the date of the
issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of
any person or corporation other than the Procuring Entity named here in or the heirs, executors,
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administrators, successors, and assigns of the Procuring Entity.

6  Intestimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has
caused these presents to be sealed with his corporate seal duly attested by the signature of his legal

representative, this day of 20
SIGNED ON on behalf of
By in the capacity of

In the presence of

SIGNED ON on behalf of

By in the capacity of

In the presence of
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PERFORMANCE BASED CONTRACT (UNPAVED) FOR MAINTENANCE OF UKIA -
EMALI (B107) ROAD

FORM NO. 6 - ADVANCE PAYMENT SECURITY (Not Applicable)

[Demand Bank Guarantee] /Guarantor letterhead or

SWIFT identifier code] [Guarantor letterhead or SWIFT

identifier code]

Beneficiary: [Insert name and Address of

Procuring Entity/ Date: [Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. We have been informed that (herein after called “the Applicant”) has
entered into Contract No. dated with the Beneficiary, for the execution of
(herein after called" the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, an advance
payment in the sum () is to be made against an advance payment
guarantee.

3. Attherequest of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of

( )1 upon receipt by us of the Beneficiary's complying demand supported by the
Beneficiary's statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating either that the Applicant:

a) Has used the advance payment for purposes other than the costs of mobilization in
respect of th e Works; or

b) has failed to repay the advance payment in accordance with the Contract conditions,
specifying the amount which the Applicant has failed to repay.

4. A demand under this guarantee may be presented as from the presentation to the
Guarantor of a certificate from the Beneficiary's bank stating that the advance payment
referred to above has been credited to the Applicant on its account number__at

5. The maximum amount of this guarantee shall be progressively reduced by the amount of
the advance payment repaid by the Applicant as specified in copies of interim statements
or payment certificates which shall be presented to us. This guarantee shall expire, at the
latest, upon our receipt of a copy of the interim payment certificate indicating that ninety
(90) percent of the Accepted Contract Amount, less provisional sums, has been certified

for payment, or on the day of ,2 ,2
whichever is earlier. Consequently, any demand for payment under this guarantee must
be received by us at this office on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed
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[six months] [one year], in response to the Beneficiary's written request for such
extension, such request to be presented to the Guarantor before the expiry of the
guarantee.

[Name of Authorized Official, signature(s) and seals/stamps|

Note: All italicized text (including footnotes) is for use in preparing this form and shall be
deleted from the final product.

L' The Guarantor shall insert an amount representing the amount of the advance payment and
denominated either in the currency(ies) of the advance payment as specified in the Contract, or in
a freely convertible currency acceptable to the Procuring Entity.

2Insert the expected expiration date of the Time for Completion. The Procuring Entity should
note that in the event of an extension of the time for completion of the Contract, the Procuring
Entity would need to request an extension of this guarantee from the Guarantor. Such request
must be in writing and must be made prior to the expiration date established in the guarantee.
In preparing this guarantee, the Procuring Entity might consider adding the following text to
the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time
extension of this guarantee for a period not to exceed [six months] [one year], in response to
the Beneficiary's written request for such extension, such request to be presented to the
Guarantor before the expiry of the guarantee.”
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FORM NO. 7: FORM RB 1 APPLICATION FOR PUBLIC PROCUREMENT
ADMINISTRATIVE REVIEW BOARD
FOURTEENTH SCHEDULE (r.203(1))

FORM FOR REVIEW PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW

BOARD

APPLICATION NO.......ccccueuuee OF....ccccuue.e. 20.........

BETWEEN

...................................................................... APPLICANT (Review Board)

AND

....................................... RESPONDENT (Procuring Entity)

Request for review of the decision of the............... (Name of the Procuring Entity of
............... dated the...day of .............20..........in the matter of Tender No.............of
............. 20.... for eeeeee..(Tender  description). REQUEST FOR  REVIEW
UWe. oo , the above-named Applicant(s), of address: Physical
address................ P.O.BoxNo............. Tel. No....... Email ............... , hereby request the

Public Procurement Administrative Review Board to review the whole/part of the above-
mentioned decision on the following grounds, namely: 1. 2. By this memorandum, the Applicant

requests the Board for an order/orders that: 1. 2. SIGNED ................... (Applicant) Dated

FOR OFFICIAL USE ONLY

Lodged with the Secretary Public Procurement Administrative Review Board

SIGNED

Board Secretary
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EMALI (B107) ROAD

FORM NO. 8 BENEFICIAL OWNERSHIP DISCLOSURE FORM

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In
case of joint venture, the tenderer must submit a separate Form for each member. The beneficial
ownership information to be submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately
owns or controls the Tenderer by meeting one or more of the following conditions:

» Directly or indirectly holding 25% or more of the shares.
*  Directly or in directly holding 25% or more of the voting rights.

» Directly or indirectly having the right to appoint a majority of the board of directors or equivalent

governing body of the Tenderer.

Tender Reference No.:

identification no] Name of the Assignment:

name of the assignment] to:

In response to your notification of award dated
award] to furnish additional information on beneficial ownership: [select one

[insert

[insert

applicable and delete the options that are not applicable]

[insert complete name of Procuring Entity]

[insert date of notification of

option as

I) Wehere by provide the following beneficial ownership information.

Details of beneficial ownership

Identity of Directly or Directly or Directly or indirectly having the
Beneficial Owner indirectly holding | indirectly holding | right to appoint a majority of
25% or more of 25 % or more of the board of the directors or an
the shares the Voting Rights | equivalent governing body of
the Tend
(Yes / No) (Yes / No) ¢ fenderer
(Yes / No)
[include full name
(last, middle, first),
nationality, country
of residence]
OR
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ii) Wedeclare that there is no Beneficial Owner meeting one or more of the following
conditions: directly or indirectly holding 25% or more of the shares. Directly or
indirectly holding 25% or more of the voting rights. Directly or indirectly having the
right to appoint a majority of the board of directors or equivalent governing body of the
Tenderer.

OR

We declare that we are unable to identify any Beneficial Owner meeting one or more of the
following conditions. [If this option is selected, the Tenderer shall provide explanation on why
it is unable to identify any Beneficial Owner]

Directly or indirectly holding 25% or more of the shares. Directly or indirectly
holding25% or more of the voting rights.

Directly or indirectly having the right to appoint a majority of the board of directors or
equivalent governing body of the Tenderer]”

Name of the Tenderer: ....................... *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert
complete name of person duly authorized to sign the Tender]

Title of the person signing the Tender: ....................... [insert complete title of the person signing
the Tender]
Signature of the person named above: ....................... [insert signature of person whose name

and capacity are shown above]

Date signed ....................... [insert date of signing] day of....................... [Insert month], [insert
year]|
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